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NOTICE INVITING TENDER (NIT) 

 

NIT No. WAP/ROPEWAYS/2024-25/02 
Dated: 01/10/2024 

 
WAPCOS Limited (A Govt. of India Undertaking) invites “Online Electronic Tenders” on EPC 
(Engineering Procurement and Construction) Basis” from experienced and competent 
bidders, meeting prescribed qualifying criteria as mentioned in tender document. 

1.  Name of Work / Project : Supply, Installing, Testing and Commissioning of 
High Mast Sports Flood Lighting as per FIH 
Specifications (Class I -Non- Televised) for Hockey 
Field. 

2.  Site / Location : Sr. Secondary School, Majra, Dist. Sirmaur, 
Himachal Pradesh 

3.  Website for viewing tender : www.wapcos.co.in  

4.  Website for Registration/ 
uploading of Tender and also 
viewing of Corrigendum/ 
Addendum, if any. 

 www.etenders.gov.in/eprocure 

5.  Estimated Cost of Work : Rs. 1,26,67,100.00 Inclusive of all taxes excluding 
GST 

6.  Joint Venture  Not allowed  

7.  Cost of Tender Document : Rs. 5,000/- (in form of Demand Draft/Online 
Transfer in favour of WAPCOS LIMITED payable 
at Gurugram)  

8.  Amount of Earnest Money 
Deposit 

: Rs. 2.53 Lakhs /- (in form of Demand Draft/Bank 
Guarantee (a Nationalized/Scheduled Commercial 
Bank ) /FDR in favour of WAPCOS LIMITED 
payable at Gurugram) 

9.  Solvency Certificate : 40% of Estimated Cost of Work above (in original) 
from a Nationalized/Scheduled Commercial Bank 
approved by Reserve Bank of India (RBI). The 
Certificate shall have been issued after the 
publishing of NIT. 

10.  Project Completion Period : 3 months from the Date of Award which must be 
strictly adhered by the contractor & 5 years of 
Comprehensive Maintenance 

11.  Validity of Bid/Tender  180 Days 

12.  Defect Liability Period   The defect liability period is 5 (five) Years 
 
The completion certificate will be issued by 
WAPCOS after the works as per final scope of the 
contract are completed in all respect. The defect 
liability period of five years will be reckoned from 
the date of issue of completion certificate.   

13.  Comprehensive Maintenance 
Period  

: The Comprehensive Maintenance Period shall be 
for 5 (five) years including Defects Liability Period 
of 5 (five) years 

http://www.wapcos.co.in/


TENDER NO: WAP/ROPEWAYS/2024-25/02 

P a g e  | 7 

14.  Period of Downloading Tender : From Date of Publishing upto last date of 
submission of bid. 

15.  Last date for Receipt of pre-bid 
queries 

: The Prebid queries (if any) shall be sent by the 
bidders on email id ropeways@wapcos.co.in on or 
before 08.10.2024 upto 5:00 pm 
 
It may be noted that no query from any bidder shall 
be entertained or received after the above-
mentioned date 

16.  Offline Submission of Technical 
document, Tender Fees, EMD 
etc. as detail in Tender for 
bidders. 

 16/10/2024 up to 16:00 hours in the office of Chief 
Scientist -II, Ropeways Division, WAPCOS 
Limited., 2nd Floor, Plot No. 62, Institutional Area, 
Sector-18, Gurugram, Haryana-122015. 
Email: ropeways@wapcos.co.in 
Tel0124: 297 7225 

17.  Last date & time for online 
submission of Technical & 
Financial Bid  

: 15/10/2024 up to 16:00 hours  

18.  Online submission of Technical 
& Financial Bid 

 From 15/10/2024 up to 16:00 hours 

19.  Online opening of Technical Bid : 16/10/2024 at 16:00 hours 

20.  Online opening of Financial Bid : Will be intimated to the Technically Qualified 
Bidders. 

21.  WAPCOS Communication 
address during Tendering and 
execution of works 

: Chief Scientist- II,  
Ropeways Division, WAPCOS Limited 
2nd Floor, Plot No. 62,  
Institutional Area, Sector-18, 
Gurugram, Haryana-122015. 
Email: ropeways@wapcos.co.in 
Mobile: 0124 297 7225 
Interested bidders can contact on above address 
during office hours between 10:00 am to 5:00 Pm 

If the office of WAPCOS Limited, Gurugram happens to be closed on the last date and time 
mentioned for any of the event, the said event will take place on the next working day at the 
same time and venue. 

 

The tender document has to be downloaded from above specified websites. Bidders are 
advised to visit above specified websites regularly for updates /Amendments/ Corrigendum, 
if any. The Updates/Corrigendum/Addendum shall be followed up to submission of tender 
and it will be the part of tender. The full details about the work, specifications, Drawings, terms 
and conditions shall be available in the Tender Document. 

 

The purpose of this NIT is to provide interested parties with information to assist the 
preparation of their bid. While WAPCOS Limited has taken due care in the preparation of the 
information contained herein, and believe it to be complete and accurate, neither it nor any 
of its authorities or agencies nor any of its respective officers, employees, agents or advisors 
give any warranty or make any representations, expressed or implied as to the completeness 
or accuracy of the information contained in this document or any information which may be 
provided in association with it. 

mailto:ropeways@wapcos.co.in
mailto:ropeways@wapcos.co.in
mailto:ropeways@wapcos.co.in
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Further, WAPCOS Limited does not claim that the information is exhaustive. Respondents to 
this NIT are required to make their own inquiries/ surveys and will be required to confirm, in 
writing, that they have done so and they did not rely solely on the information in NIT. 
WAPCOS Limited is not responsible if no due diligence is performed by the bidders. 
 
 
IMPORTANT POINTS 
 
1.1 The bidder should be an Indian Registered Company under Companies Act 1956/ 

2013, Proprietorship Firm/ Partnership Firm. 
 

1.2 Principal Employer/ Owner/Client means of Department of Youth Services & Sports, 
Govt. of Himachal Pradesh herein referred as “YSS”. 
 

1.3 Employer” shall mean “WAPCOS Limited”, A Government of India undertaking- 
Ministry of Jal Shakti, for execution of the Work / Project and WAPCOS is working as 
Implementing Agency on behalf of Department of Youth Services & Sports, Govt. of 
Himachal Pradesh. 
 

1.4 All Bidders are hereby cautioned that Bids containing any deviation or reservation as 
described in Clauses of “Instructions to Bidders” shall be considered as non-
responsive and shall be summarily rejected. 
 

1.5 WAPCOS Ltd. reserves the right to accept or reject any or all bids without assigning 
any reasons.  No Bidder shall have any cause of action or claim against the WAPCOS 
Ltd. For rejection of his Bid and will not be bound to accept the lowest or any other 
tender. 
 

1.6 No reimbursement of cost of any type or on any account will be paid to persons or 
entities submitting their Bid. 
 

1.7 All information submitted in response to this NIT shall be the property of WAPCOS 
Limited and it shall be free to use the concept of the same at its will. 
 

1.8 It is hereby declared that WAPCOS is committed to follow the principle of 
transparency, equity and competitiveness in public procurement. The subject Notice 
Inviting Tender (NIT) is an invitation to offer made on the condition that the Bidder will 
sign the integrity Agreement, which is an integral part of tender/bid documents, failing 
which the tenderer/bidder will stand disqualified from the tendering process and the 
bid of the bidder would be summarily rejected. This declaration shall form part and 
parcel of the Integrity Agreement and signing of the same shall be deemed as 
acceptance and signing of the Integrity Agreement on behalf of the WAPCOS. 

 
For and on behalf of WAPCOS LIMITED 

Chief Scientist- II 
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SECTION– I: INSTRUCTIONS TO BIDDER 

 

1.0 SPECIAL INSTRUCTIONS TO BIDDERS FOR E-TENDERING 

 

1.1 GENERAL  

Submission of Online Bids is mandatory for this Tender. E-Tendering is a new 
methodology for conducting Public Procurement in a transparent and secured manner. 
For conducting electronic tendering, bidders shall use the portal 
www.etenders.gov.in/eprocure. Tender is invited in Single Stage -Two Envelope 
system, one Technical Bid and second as financial bid. Accordingly, bidder is directed 
to make all formalities and registration on www.etenders.gov.in/eprocure website and 
submit the Technical Bid and Financial bid. 

 
The bidders are required to submit soft copies of their bids electronically on the CPP 
Portal, using valid Digital Signature Certificates. The instructions given below are 
meant to assist the bidders in registering on the CPP Portal, prepare their bids in 
accordance with the requirements and submitting their bids online on the CPP Portal. 
 
More information useful for submitting online bids on the CPP Portal may be obtained 
at: https://etenders.gov.in/eprocure/app. 

 
1.2 REGISTRATION 

1) Bidders are required to enroll on the e-Procurement module of the Central Public 
Procurement Portal (URL:  https://etenders.gov.in/eprocure/app) by clicking on the 
link “Online bidder Enrollment” on the CPP Portal which is free of charge. 

 
2) As part of the enrolment process, the bidders will be required to choose a unique 

username and assign a password for their accounts. 
 

3) Bidders are advised to register their valid email address and mobile numbers as part 
of the registration process. These would be used for any communication from the 
CPP Portal. 
 

4) Upon enrolment, the bidders will be required to register their valid Digital Signature 
Certificate (Class III Certificates with signing key usage) issued by any Certifying 
Authority recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile. 
 

5) Only one valid DSC should be registered by a bidder. Please note that the bidders 
are responsible to ensure that they do not lend their DSC’s to others which may lead 
to misuse. 
 

6) Bidder then logs in to the site through the secured log-in by entering their user ID 
/password and the password of the DSC / e-Token. 

 
 
1.3 SEARCHING FOR TENDER DOCUMENTS 

 

1) There are various search options built in the CPP Portal, to facilitate bidders to search 
active tenders by several parameters. These parameters could include Tender ID, 
Organization Name, Location, Date, Value, etc. There is also an option of advanced 
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search for tenders, wherein the bidders may combine a number of search parameters 
such as Organization Name, Form of Contract, Location, Date, Other keywords etc. 
to search for a tender published on the CPP Portal. 
 

2) Once the bidders have selected the tenders they are interested in, they may download 
the required documents / tender schedules. These tenders can be moved to the 
respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate the 
bidders through SMS / e- mail in case there is any corrigendum issued to the tender 
document. 
 

3) The bidder should make a note of the unique Tender ID assigned to each tender, in 
case they want to obtain any clarification / help from the Helpdesk.  

 
1.4 PREPARATION OF BIDS 

 

1) Bidder should take  into  account  any  corrigendum  published  on  the  tender  
document before submitting their bids. 

 
2) Please  go  through  the  tender  advertisement  and  the  tender  document  carefully  

to understand the documents required to be submitted as part of the bid. Please 
note the number of covers in which the bid documents have to be submitted, the 
number of documents - including the names and content of each of the document 
that need to be submitted. Any deviations from these may lead to rejection of the 
bid. 

 
3) Bidder, in advance, should get ready the bid documents to be submitted as indicated 

in the tender document / schedule and generally, they can be in PDF / XLS / RAR / 
DWF/JPG formats. Bid documents may be scanned with 100 dpi with black and 
white option which helps in reducing size of the scanned document. 

 
4) To avoid the time and effort required in uploading the same set of standard 

documents which are required to be submitted as a part of every bid, a provision of 
uploading such standard documents (e.g. PAN card copy, annual reports, auditor 
certificates etc.) has been provided to the bidders. Bidders can use “My Space” or 
‘’Other Important Documents’’ area available to them to upload such documents. 
These documents may be directly submitted from the “My Space” area while 
submitting a bid, and need not be uploaded again and again. This will lead to a 
reduction in the time required for bid submission process. 

 
Note: My Documents space is only a repository given to the Bidders to ease the 

uploading process. If Bidder has uploaded his Documents in My Documents space, 
this does not automatically ensure these Documents being part of Technical Bid. 

 
 
 

1.5 SUBMISSION OF BIDS 

1) Please uninstall any Java version if installed already. Then go to this link 
https://eprocure.gov.in/cppp/jre-windows-i586.exe and download this 
prescribed version of java for this portal. 
 

https://eprocure.gov.in/cppp/jre-windows-i586.exe
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2) Bidder should log into the site well in advance for bid submission so that they can 
upload the bid in time i.e. on or before the bid submission time. Bidder will be 
responsible for any delay due to other issues. 
 

3) Bidder should log into the site well in advance for bid submission so that they can 
upload the bid in time i.e. on or before the bid submission time. Bidder will be 
responsible for any delay due to other issues. 

 
4) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated in the tender document. 
 

5) Bidder has to select the payment option as “offline” to pay the tender fee/EMD as 
applicable and enter details of the instrument. 

 
6) Bidder should prepare the EMD as per the instructions specified in the tender 

document. The original should be posted/couriered/given in person to the concerned 
official, latest by the last date of bid submission or as specified in the tender 
documents. The details of the DD/any other accepted instrument, physically sent, 
should tally with the details available in the scanned  copy  and  the  data  entered  
during  bid  submission  time.  Otherwise the uploaded bid will be rejected. 

 
7) Bidders are requested to note that they should necessarily submit their financial bids 

in the format provided and no other format is acceptable. If the price bid has been 
given as a standard BoQ format with the tender document, then the same is to be 
downloaded and to be filled by all the bidders. Bidders are required to download the 
BoQ file, open it and complete the white coloured (unprotected) cells with their 
respective financial quotes and other details (such as name of the bidder). No other 
cells should be changed. Once the details have been completed, the bidder should 
save it and submit it online, without changing the filename. If the BoQ file is found to 
be modified by the bidder, the bid will be rejected.  

 
8) The server time (which is displayed on the bidders’ dashboard) will be considered as 

the standard time for referencing the deadlines for submission of the bids by the 
bidders, opening of bids etc. The bidders should follow this time during bid 
submission. 

 
9) All the documents being submitted by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data. The data entered cannot be 
viewed by unauthorized persons until the time of bid opening. The confidentiality of 
the bids is maintained using the secured Socket Layer 128 bit encryption technology. 
Data storage encryption of sensitive fields is done. Any bid document that is uploaded 
to the server is subjected to symmetric encryption using a system generated 
symmetric key. Further this key is subjected to asymmetric encryption using 
buyers/bid opener’s public keys. Overall, the uploaded tender documents become 
readable only after the tender opening by the authorized bid openers. 

 
10) The uploaded tender documents become readable only after the tender opening by 

the authorized bid openers. 
 
11) Upon the  successful  and  timely  submission  of  bids  (i.e.  after  Clicking  “Freeze  

Bid Submission” in the portal), the portal will give a successful bid submission 
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message & a bid summary will be displayed with the bid no. and the date & time of 
submission of the bid with all other relevant details. 

 
12) The bid summary has to be printed and kept as an acknowledgement of the 

submission of the bid. This acknowledgement may be used as an entry pass for any 
bid opening meetings. 

 
1.6 ASSISTANCE TO BIDDERS 

1) Any  queries relating to  the  tender document and the  terms  and conditions  
contained therein should be addressed to the Tender Inviting Authority for a tender or 
the relevant contact person indicated in the tender. 

 
2) Any queries relating to the process of online bid submission or queries relating to CPP 

Portal in general may be directed to the 24x7 CPP Portal Helpdesk. 
For any technical related queries please call at 24 x 7 Help Desk Number 
0120-4001 002, 0120-4001 005 , 0120-6277 787 
 
International Bidders are requested to prefix +91 as country code 
EMail Support: For any Issues or Clarifications relating to the published tenders, 
bidders are requested to contact the respective Tender Inviting Authority 
Technical - support-eproc@nic.in 
 Policy Related - cppp-doe@nic.in 

 

2.0 INSTRUCTIONS TO BIDDER 

The purpose of these instructions to serve as a guide to Bidders for preparing offer for 
carrying out the project in all respect. 

a) Submission of a tender by a tenderer implies that the tenderer has read this notice 
and all other Tender Documents and has made himself aware of the scope, the 
specifications, conditions of contract, local conditions and other factors having 
bearings on the execution of the work. 

b) WAPCOS Limited desires that the bidders, suppliers, and Sub-contractors under 
the Project, observe the highest standard of ethics during the performance, 
procurement and execution of such contracts. In pursuance of this requirement, 
WAPCOS Limited, defines, for the purposes of this provision, the terms set forth 
below: 

i. “Corrupt Practice” means the offering, giving, receiving, or soliciting, directly or 
indirectly, anything of value to influence improperly the actions of another party; 

ii. “Fraudulent Practice” means any act of submission of forged documentation, or 
omission, including a misrepresentation, that knowingly or recklessly misleads, 
or attempts to mislead, a party to obtain a financial or other benefit or to avoid 
an obligation, or to succeed in a competitive bidding process; 

iii. “Coercive Practice” means impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party; 

iv. “Collusive Practice” means an arrangement between two or more parties 
designed to achieve an improper purpose, including influencing improperly the 
actions of another party. 
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Will reject the award of Contract, even at a later stage, if it determines that the 
bidder recommended/ selected for award/awarded has, directly or through an 
agent, engaged in Corrupt, Fraudulent, Collusive, Or Coercive Practices in 
competing for the Contract; 

Will sanction a party or its successors, including declaring ineligible, either 
indefinitely or for a stated period of time, to participate in any further 
bidding/procurement proceedings under the Project, if it at any time determines 
that the party has, directly or through an agent, engaged in Corrupt, Fraudulent, 
Collusive, Or Coercive Practices in competing for, or in executing, the contract; and 

The party may be required to sign an Integrity Pact, if required; and WAPCOS 
Limited will have the right to require the bidders, or its suppliers, contractors and 
consultants to permit WAPCOS Limited to inspect their accounts and records and 
other documents relating to the bid submission and contract performance and to 
have them audited by auditors appointed by WAPCOS Limited at the cost of the 
bidders. 

The Bidder must obtain for himself on his own responsibility and at his own 
expenses all the information which may be necessary for the purpose of making a 
bid and for entering into a contract, must examine the Drawings, must inspect the 
sites of the work, acquaint himself with all local conditions, means of access to the 
work, nature of the work and all matters pertaining thereto. WAPCOS Limited will 
in no case be responsible or liable for those costs, regardless of the conduct or 
outcome of the bidding process. 

c) The Contract shall be governed by each SECTION OF TENDER DOCUMENT i.e. 
instructions to bidders, selection & qualifying criteria, scope of works, General 
Conditions for Contract (GCC), Special Conditions for Contract (SCC), Annexures, 
Forms, Drawings, Technical Specification, Addendum / Clarification / Corrigendum 
etc. and all other Conditions mentioned in the tender documents. 

d) All Bidders are hereby explicitly informed that conditional offers or offers with 
deviations from the Conditions of Contract, the bids not meeting the minimum 
eligibility criteria, Technical Bids not accompanied with EMD and Tender Document 
Fees of requisite amount in acceptable format, Bids in altered/modified formats, or 
in deviation with any other requirements stipulated in the tender documents are 
liable to be rejected. 

e) The company reserves the right to waive minor deviations if they do not materially 
affect the capability of the Tenderer to perform the contract  

f) The bidders shall not tamper or modify any part of the tender documents in any 
manner. In case in part of the bid is found to be tampered or modified at any stage, 
the bids are liable to be rejected, the contract is liable to be terminated and the full 
earnest deposit/retention money/performance guarantee will be forfeited and the 
bidder will be liable to be banned from doing any business with WAPCOS Limited. 

g) Incomplete Price bid shall be liable to be rejected, at the discretion of WAPCOS 
Limited. The total bid price shall cover the entire scope of works covered in the 
tender. 

 

3.0 TENDER FEES AND EARNEST MONEY DEPOSIT (EMD) 

The Tender Fee and EMD shall be submitted as per the details mentioned in the NIT. 
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The bids without Tender Processing Fee and/or Earnest Money Deposit shall be 
summarily rejected and shall not be evaluated further. In case tenderer revokes, 
cancels, or varies his tender in any manner without the consent of WAPCOS 
Limited, within this period, EMD shall be forfeited & Bidder will be debarred from 
participating in the future bidding process for two years. 
 
The Earnest Money Deposit (EMD) submitted/given by all the technically qualified 
bidders shall be refunded immediately after submission of 5% performance security / 
Guarantee by successful bidder to WAPCOS.  
 

4.0 COST OF BIDDING 

The Bidder shall bear all costs associated with the preparation and submission of the 
Bid as well as costs associated for facilitating the evaluation. WAPCOS Limited shall 
in no case be responsible or liable for these costs, regardless of the conduct or 
outcome of the bidding process. 
 

5.0 LANGUAGE OF BID 

The Bid and all related correspondence and documents relating to the Project shall be 
in English language only. Supporting documents and printed literature furnished by the 
Bidder may be in another language provided they are accompanied by an accurate 
English translation which shall be certified by a qualified translator. Any material that 
is submitted in a language other than English and which is not accompanied by an 
accurate English translation will not be considered. 
 

6.0 CURRENCY OF BID 

Bid prices shall be quoted in Indian Rupees. Tender submitted by tenderer shall 
remain valid for acceptance as mentioned in NIT from the date set for submission of 
the tender. The tenderer shall not be entitled within the said period to revoke or cancel 
or vary the tender given or any item thereof, without the consent of WAPCOS Limited.  
 
WAPCOS Limited reserves the right to reject any or all the bids or to cancel the Tender, 
without assigning any reason(s) whatsoever. 
 

For & on behalf of Tenderer 
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SECTION-II: SELECTION AND QUALIFYING CRITERIA 
 

1.0 SITE VISIT 

Intending Bidder(s) are advised to inspect and examine the site at his own cost and its 
surroundings and satisfy themselves before submitting their bids as to the nature of 
the ground and sub-soil (so far as is practicable), the form and nature of the site, the 
means of access to the site, the accommodation they may require and in general shall 
themselves obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their bid. A bidder(s) shall be deemed to 
have full knowledge of the site whether he inspects it or not and no extra charge 
consequent on any misunderstanding or otherwise shall be allowed. The bidder(s) 
shall be responsible for arranging and maintaining at his own cost all materials, tools 
& plants, water, electricity access, facilities for workers and all other services required 
for executing the work unless otherwise specifically provided for in the contract 
documents. Submission of a bid by a bidder(s) implies that he has read this notice and 
all other contract documents and has made himself aware of the scope and 
specifications of the work to be done and of conditions and rates at which stores, tools 
and plant, etc. will be issued to him by the Government and local conditions and other 
factors having a bearing on the execution of the work. 

 
2.0 PRE-BID MEETING  

 

The pre-bid meeting will be held as mentioned in the NIT in the office of Chief Scientist 
-II, Ropeways Division, WAPCOS Limited, 2nd Floor, Plot no.- 62, Sector- 18, 
Gurugram-122015, Haryana or through Video- Conferencing, which will be intimated 
before the date and time of pre-bid meeting on www.etenders.gov.in/eprocure 
 

• The pre-bid conference will be open to all prospective bidders, who have 
downloaded tenders from, can ask for any clarification regarding tender conditions, 
seek additional information by submitting pre tender quarries before the date 
mentioned in the Tender Schedule. 

• This reply / Clarification / Amendment given by the WAPCOS refer to as common 
set of condition / deviations (CSD) will form part of Tender document. Which will 
be common and applicable to all tenderers. 

• This CSD will be available on the e tendering portal as corrigendum to the tender 
documents. 

• The tender submitted by the bidder shall be based on the clarification, additional 
facility issued (if any) by the WAPCOS, and his offer shall be unconditional. 
Conditional offer will be summarily REJECTED. 

• Point / points if any through online by the contractor in online queries and not 
finding place in CSD issued are deemed REJECTED. In such case the provision 
NIT shall prevail. No individual correspondence will be made thereafter with the 
contractor in this regard. 

• All intending bidders are cautioned that tenders containing any deviation from the 
contractual terms and condition, specifications or other requirements and 
conditional tenders will be treated as non-responsive. 

http://www.etenders.gov.in/eprocure
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• If CSD is not issued / uploaded by WAPCOS then it shall deemed that there is no 
any Amendment to NIT 

 
3.0 QUALIFYING CRITERIA:  ONLINE TECHNICAL BID SUBMISSION 

The intending bidders must read the terms & conditions of tender documents carefully. 
He should only submit bid if he considers himself eligible and he is in possession of all 
the documents required. 

The Technical Bid shall be uploaded with coloured scanned copies of following 
documents. All the documents must be Serial wise as stated below along with 
check list and clearly marked page no. on each page (MANDATORY). Any Bid not 
in order with page number shall be rejected. 

 

Format of Check List 

S.N Particular of Document Yes No Page 
Nos. 

(from – 
to) 

a)  Authorization Letter to sign the Tender on bidder’s 
original letter head or Power of attorney   

   

b)  Scanned copy of EMD as mentioned in NIT and 
Scanned copy of Demand Draft for Tender Fees of 
the amount as mentioned in NIT.  

   

c)  Letter of Transmittal on bidder’s original letter 
Head to submit Technical Bid. 

   

d)  Yearly sales Turnover and Audited Balance Sheet 
for Last 5 (five) years ending on the financial year 
2022-23 

   

 • The contractor should not have incurred any 
loss (profit after tax should be positive) in more 
than two years during last five years ending 
2022-23 duly audited and Attested by the 
Independent Chartered Accountant. (Form-
A) 

   

 • Turnover: Average annual financial turnover 
on Construction works should be at least 50% 
of the estimated cost of work during the 
immediate last 3 consecutive financial years 
ending 2022-23. This should be duly audited by 
the Chartered Accountant doing Statutory 
Audit. 

   

 •  Full Balance Sheet and Profit & loss Statement 
for last 5 years of Bidder should be verified by 
Chartered Accountant. 

   

 • Turnover, profit, net worth certificates must be 
certified by the statutory auditor of the 
firm/company. Any such certificate must carry 
the UDIN (Unique Document Identification 
Number) 
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Format of Check List 

S.N Particular of Document Yes No Page 
Nos. 

(from – 
to) 

e)  • The contractor should also have satisfactorily 
completed the similar types of works as 
mentioned below during last seven years 
ending previous day of last date of submission 
of tender. (Form I) 

   

 i) One similar completed work costing not less 
than 80% of the estimated cost of work. 

Or 
ii) Two similar completed works of order value 

each not less than 50% of the estimated cost 
of work. 

Or 
iii) Three similar completed works of order value 

not less than 40% of the estimated cost of 
work. 

Note: 

“Similar work’’ “Similar work’’ refers to 

Construction/Installation & commissioning of High 

Mast Flood Lighting for any national/international 

outdoor stadium (Cricket/Hockey/Football). 

 

The bidder’s shall submit Completion Certificate(s) 

mentioning name, nature of work(s), value(s) of the 

job(s), date(s) of commencement, stipulated 

date(s) of completion and actual date(s) of 

completion and actual date(s) of completion along- 

with LOI/(s)/W.O(s) from respective 

Owner(s)/Clients(s). (Form I) 

   

f)  The bidder should not be insolvent, in receivership, 
bankrupt or being wound up, not have had their 
business activities suspended. Accordingly, Bidder 
shall submit Solvency certificate with details of 
Financial Status i.e. Name of the Banker & Current 
Solvency from Banker for a sum of at least 40% of 
the estimated cost of work Certificate in 
Original.(Form H)  

IMPORTANT NOTE : The Solvency Certificate 
shall be issued by the Nationalized/ Scheduled 
Commercial bank & must have been issued 
after the date of publication of NIT & be 
addressed to the tendering authority quoting 
the name of the work 
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Format of Check List 

S.N Particular of Document Yes No Page 
Nos. 

(from – 
to) 

g)  Name, Address, details of the Organization, 
Name(s) of the Owner/Partners/Promoters and 
Directors of the firm / company. (Form-B) 

   

h)  Copy of P.F and PAN Number.    

i)  Goods and Service Tax (GST): Bidders are 
advised to get themselves registered for GST, 
which are mandatory, as per Govt. of India 
notification regarding GST. Accordingly, bidder 
shall submit relevant documents if already 
registered. If not registered till date of submission 
of bid, bidder will give undertaking on bidder letter 
head stating that they will get registered in GST as 
per Govt. norms before submission of bills. 

   

j)  The bidder should be an Indian Registered 
Company under Companies Act 
1956/Proprietorship Firm/ Partnership Firm. 

Copy of Certificate of Incorporation/ Registration/ 
Partnership Deed Registration or any other 
relevant document, as applicable, should be 
submitted along with a copy of address proof. 

 

NOTE: Proprietor firms shall submit registration 
details or shall submit the copy of relevant page of 
Pass book for the Current Account in the name of 
Proprietor Firm. 

   

k)  Bidder should not be blacklisted/ debarred by any 
Government/ semi–Government Department/ 
PSU. Bidders shall give undertaking for not being 
involved in any form of corrupt and fraudulent 
practices. (Form-C). 

   

l)  Letter of understanding the project site on bidder 
letter Head (Form-D). 

   

m)  ‘No Deviation Certificate’ in prescribed format in 
Bidder’s Letter Head (Form-E). 

   

n)  Consent Letter to execute the Integrity Pact 
(Form-F). 

   

o)  Bidder shall submit Information on litigation history, 
liquidated damages, disqualification etc. in bidder 
Letter Head (Form-G). 

   

p)  Bidder shall submit undertaking for rule 144 (xi) in 
the general financial rules-2017. (Form-K) 
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Format of Check List 

S.N Particular of Document Yes No Page 
Nos. 

(from – 
to) 

q)  Bidder has to submit Bar chart showing the 
timelines to complete the project in stipulated time 
period 

   

r)  Each page of the all Volume of Tender document 
& Addendum/ Corrigendum shall be Digitally 
signed by the bidders submitting the Tender in 
token of his/their having acquainted himself/ 
themselves and accepted the entire tender 
documents including various conditions of 
contract. Any Bid with any of the Documents not so 
signed is liable to be rejected at the discretion of 
WAPCOS Limited. (Do Not Submit with the 
document of Offline Submission) 

   

 
4.0 OFFLINE SUBMISSIONS OF DOCUMENTS  

The Bidder shall submit following Document offline in addition to online submission of 
tender at the office of Chief Scientist -II, Ropeways Division, WAPCOS Limited., 2nd 
Floor, Plot No. 62, Institutional Area, Sector-18, Gurugram, Haryana-122015. 

a) Mobile no.: 9910248767 
b) Email: ropeways@wapcos.co.in 

 
1. All the documents in ORIGINAL, mentioned in “Section-II: Selection and 

Qualifying Criteria” in Para 3: Qualifying Criteria for Technical Bid i.e. at Sr. 
No. (a) to (p) along with checklist & page numbering (MANDATORY) in 
separate sealed envelope clearly labeled as “TECHNICAL BID” for the Work (Write 
Name of Work/Project as mentioned in NIT) along with Details of Bidders Address, 
Phone, E-mail on Envelope.  

 
2. Originals EMD and Tender submission fee in the form of Demand Draft in 

separate sealed envelope clearly labeled as “EMD AND TENDER FEE” for the 
work (Write Name of Work/Project as mentioned in NIT) along with Details of 
Bidders Address, Phone, E-mail on Envelope. 

 

NOTE: All above two envelopes shall be submitted in one single envelope 
clearly labeled as “Documents for Offline Submission” for the Work (Write Name 
of Work/Project as mentioned in NIT) along with Details of Bidders Address, Phone, 
E-mail on Envelope.   
 
IMPORTANT NOTE: - The offline submissions as mentioned above shall be 
submitted on WAPCOS address mentioned in NIT as per date & time mentioned 
in NIT otherwise bids will be rejected. 
 

5.0 CONTENTS OF FINANCIAL BID 

The Financial Bid should be uploaded separately along with Technical bid before last 
date & time of submission of Tender Document. 

mailto:ropeways@wapcos.co.in
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The quoted cost filled in Summary of Cost, by bidders, should include all associated 
costs with the project including   any   out   of   pocket / mobilization expenses/ Custom 
duty (if any) , Buildings and other construction workers welfare cess, TDS, taxes 
(except GST) if any applicable as per Govt. terms, shall be paid by the Contractor. 
The Goods and Services Tax (GST) shall be paid extra over quoted cost. 

It is mandatory to bidders to deposit GST within time limit framed by Govt. of India, if 
applicable. The Goods and Services Tax (GST), shall be reimbursed to the Agency 
only after uploading of bills by Contractor on GST Portal “to avail Input benefit of 
GST”. 

The company shall be performing all its duties of deduction of TDS and other 
deduction on payment made to the contractor as per applicable legislation in force on 
the date of submission of bid or to be newly / amended introduced during the 
execution of the Contract. 

The tenderer shall quote cost up to zero decimal and as well as in words. In case of 
any discrepancy cost quoted in words shall prevail. 

The Financial Bid of tender is attached in Microsoft Excel format, bidder 
shall fill his offer only in soft format. The bidder will upload same filled 
soft Microsoft Excel copy during uploading of financial bid. 

 
6.0 OPENING OF FINANCIAL BID 

 
The financial bids of the technically qualified bidders shall be opened at the notified 
date & time mentioned in NIT. Final selection of the bidder will be made based on the 
least cost method.  
 

 
 

For & on behalf of Tenderer 
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SECTION – III 
 

 

GENERAL CONDITIONS OF CONTRACT 
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SECTION – III: GENERAL CONDITIONS TO CONTRACT 

 
1.0 GENERAL RULES AND DIRECTIONS 

General Rules 
& Directions 

1.  The work proposed for execution by contract will be notified in 
a form of invitation to tender by publication in Newspapers and 
/ or posted on website as the case may be. 
 
This form will state the work to be carried out, as well as the 
date for submitting and opening tenders and the time allowed 
for carrying out the work, also the amount of earnest money 
to be deposited with the tender, and the amount of the security 
deposit and Performance guarantee to be deposited by the 
successful tenderer and the percentage, if any, to be 
deducted from bills.  
 
Copies of the specifications, designs and drawings and any 
other documents required in connection with the work signed 
for the purpose of identification by the officer inviting tender 
shall also be open for inspection by the contractor at the office 
of officer inviting tender during office hours. 

 2.  In the event of the tender being submitted by a Partnership 
firm, it must be signed separately by each partner thereof or 
in the event of the absence of any partner, it must be signed 
on his behalf by a person holding a Power of Attorney 
authorizing him to do so, such power of attorney to be 
produced with the tender, and it must disclose that the firm is 
duly registered under the Indian Partnership Act, 1952. 

 3.  Receipts for payment made on account of work, when 
executed by a Partnership firm, must also be signed by all the 
partners, except where contractors are described in their 
tender as a firm, in which case the receipts must be signed in 
the name of the firm by one of the partners, or by some other 
person having due authority to give effectual receipts for the 
firm 

 4 The financial offer must be quoted in decimal coinage. 
Amounts must be quoted in full rupees by ignoring fifty paisa 
and considering more than fifty paisa as rupee one. 
 

In case the lowest tendered amount of two or more 
contractors is same, then such lowest contractors may be 
asked to submit sealed revised online offer (through limited 
tender process) but the revised quoted offer of should not be 
higher than  their  respective  original  offer quoted already at 
the time of submission of tender. The lowest tender shall be 
decided on the basis of revised offer. 

  If the revised tendered amount (worked out on the basis of 
quoted rate of individual items) of two or more contractors 
received in revised offer is again found to be equal, then the 
lowest tender, among such contractors, shall be decided by 
draw of lots and the lowest contractors those have quoted 
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equal amount of their tenders. 

 

In case all the lowest contractors those have same tendered 

amount (as a result of their quoted rate of individual items), 
refuse to submit revised offers, then tenders are to be recalled 
after forfeiting 50% of EMD. 

 

Contractor, whose earnest money is forfeited because of non-
submission of revised offer, or quoting higher revised offer 
than their respective original offer quoted already at the time 
of submission of his bid shall not be allowed to participate in 
the retendering process of the work. 

 4A In case of Percentage Rate Tenders, contractor shall fill 

up the usual printed form, stating at what percentage 

below/above (in figures as well as in words) the total 

estimated cost given in Schedule of Quantities, he will be 

willing to execute the work. The tender submitted shall be 

treated as invalid if :- 

1. The contractor does not quote percentage above/below 
on the total amount of tender or any section/sub head of 
the tender. 

2. The percentage above/below is not quoted in figures & 
words both on the total amount of tender or any 
section/sub head of the tender. 

3. The percentage quoted above/below is different in 
figures & words on the total amount of tender or any 
section/sub head of the tender. 

 

Tenders, which propose any alteration in the work specified 
in the said form of invitation to tender, or in the time allowed 
for carrying out the work, or which contain any other 
conditions of any sort including conditional rebates, will be 
summarily rejected.  

 4B In case the lowest tendered amount (estimated cost + 

amount worked on the basis of percentage above/below) of 

two or more contractors is same, such lowest contractors 

will be asked to submit revised online offer (through limited 

tender process)  in the form of letter  mentioning  percentage  

above/  below  on  estimated  cost  of  tender including all 

sub sections/sub heads as the case may be, but the revised 

percentage quoted above/below on tendered cost or on 

each sub section/ sub head  should  not  be  higher  than  

the  percentage  quoted  at  the  time  of submission of 

tender. The lowest tender shall be decided on the basis of 

revised offers. 

In case any of such contractor refuses to submit revised 
offer, then it shall be treated  as  withdrawal  of  his  tender  
before  acceptance  and  50%  of  earnest money shall be 
forfeited. 
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If the revised tendered amount of two more contractors 
received in revised offer is again found to be equal, the 
lowest tender, among such contractors, shall be decided 
by draw of lots in the presence WAPCOS &  the  lowest 
contractors those have quoted equal amount of their 
tenders. 

 

In case all the lowest contractors those have quoted same 
tendered amount, refuse to submit revised offers, then 
tenders are to be recalled after forfeiting 50% of EMD of 
each contractor, whose earnest money is forfeited because 
of non-submission of revised offer, shall not be allowed to 
participate in the re-tendering process of the work. 

 5.  The designated committee will open tenders in the presence 
of any intending contractors who may be present at the time, 
and will enter the amounts of the several tenders in a 
comparative statement in a suitable form. In the event of a 
tender being accepted, a receipt for the earnest money shall 
thereupon be given to the contractor who shall thereupon for 
the purpose of identification sign copies of the specifications 
and other documents. In the event of a tender being rejected, 
the earnest money shall thereupon be returned to the 
contractor remitting the same, without any interest, if 
applicable. 

 6.  WAPCOS shall have the right of rejecting all or any of the 
tenders and will not be bound to accept the lowest or any other 
tender. 

 7.  The receipt of an accountant or clerk for any money paid by 
the contractor will not be considered as any acknowledgment 
or payment to the officer inviting tender and the contractor 
shall be responsible for seeing that he procures a receipt 
signed by the officer inviting tender or a duly authorized 
Cashier. 

 8.  In the case of Item Rate Tenders, only rates quoted shall 
be considered. Any tender containing percentage 
below/above the rates quoted is liable to be rejected. Rates 
quoted by the contractor in item rate tender in figures and 
words shall be accurately filled in so that there is no 
discrepancy in the rates written in figures and words. 
However, if a discrepancy is found, the rates which 
correspond with the amount worked out by the contractor shall 
unless otherwise proved be taken as correct. If the amount 
of an item is not worked out by the contractor or it does not 
correspond with the rates written either in figures or in words, 
then the rates quoted by the contractor in words shall be taken 
as correct. Where the rates quoted by the contractor in figures 
and in words tally, but the amount is not worked out 
correctly, the rates quoted by the contractor will unless 
otherwise proved be taken as correct and not the amount. In 
event no rate has been quoted for any item(s), leaving space 
both in figure(s), word(s), and amount blank, it will be 
presumed that the contractor has included the cost of 
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this/these item(s) in other items and rate for such item(s) will 
be considered as zero and work will be required to be 
executed accordingly. 
 
However, if a tenderer quotes nil rates against each item in 
item rate tender, the tender shall be treated as invalid and will 
not be considered as lowest tenderer and earnest money 
deposited shall be forfeited. 
 
In the case of any tender where unit rate of any item/items 
appear unrealistic, such tender will be considered as 
unbalanced and in case the tenderer is unable to provide 
satisfactory explanation, such a tender is liable to be 
disqualified and rejected. 

 9.  In case of Percentage Rate Tenders only percentage quoted 
shall be considered. Any tender containing item rates is liable 
to be rejected. Percentage quoted by the contractor in 
percentage rate tender shall be accurately filled in figures and 
words, so that there is no discrepancy. 

 10.  In Percentage Rate Tender, the tenderer shall quote 
percentage below/above (in figures as well as in words) at 
which he will be willing to execute the work. He shall also work 
out the total amount of his offer and the same should be 
written in figures as well as in words in such a way that no 
interpolation is possible. In case of figures, the word ‘Rs.’ 
should be written before the figure of rupees and word ‘P’ after 
the decimal figures, e.g. ‘Rs. 2.15P and in case of words, the 
word ‘Rupees’ should precede and the word ‘Paisa’ should be 
written at the end. 

 11.  i. The Contractor, whose tender is accepted, will be 
required to furnish performance guarantee of 3% (Three 
Percent) of the tendered amount within the period 
specified in Special Conditions of Contract. This 
guarantee shall be in the form of cash (in case guarantee 
amount is less than Rs. 10,000/-) or Deposit at call receipt 
of any scheduled bank/Banker’s cheque of any scheduled 
bank/Demand Draft of any scheduled bank/Pay order of 
any scheduled bank (in case guarantee amount is less 
than Rs. 1,00,000/-) or Government Securities or Fixed 
Deposit Receipts or Guarantee Bonds or Bank Guarantee 
of any Scheduled Bank or Nationalized Bank in 
accordance with the prescribed form. 
 

ii. The contractor whose tender is accepted will also be 
required to furnish by way of Security Deposit for the 
fulfillment of his contract, an amount equal to 2.5% of the 
tendered value of the work. The Security deposit will be 
collected by deductions from the running bills as well as 
final bill of the contractor at the rates mentioned above. 
The Security amount will also be accepted in cash or in 
the shape of Government Securities. Fixed Deposit 



TENDER NO: WAP/ROPEWAYS/2024-25/02 

P a g e  | 28 

Receipt of a Scheduled Bank or State Bank of India will 
also be accepted or Bank Guarantee of scheduled bank/ 
Nationalized bank towards guarantee for this purpose 
provided confirmatory advice is enclosed. 

 12.  On acceptance of the tender, the name of the accredited 
representative(s) of the contractor who would be responsible 
for taking instructions from the Engineer-in-Charge shall be 
communicated in writing to the Engineer-in-Charge. 

 13.  Any other tax except GST applicable in respect of inputs 
procured by the contractor for this contract shall be payable 
by the Contractor and WAPCOS will not entertain any claim 
whatsoever in respect of the same.  

 14. The contractor shall give a list of WAPCOS employees related 
to him. 

 15. The tenderers shall sign a declaration under the officials 
Secret Act 1923, for maintaining secrecy of the tender 
documents drawings or other records connected with the work 
given to them. 

 16. The tender for the work shall not be witnessed by a contractor 
or contractors who himself/themselves has/have tendered or 
who may and has/have tendered for the same work. Failure 
to observe this condition would render, tenders of the 
contractors tendering, as well as witnessing the tender, liable 
to summary rejection. 

 17. The tender for composite work includes, in addition to building 
work, all other works such as sanitary and water supply 
installations drainage installation, electrical work, horticulture 
work, roads and paths etc. The tenderer apart from being a 
registered contractor (B&R) of appropriate class, must 
associate himself with agencies of appropriate class which are 
eligible to tender for sanitary and water supply drainage, 
electrical and horticulture works in the composite tender. 

 18. The contractor shall submit list of works which are in hand 
(progress) in the following form :- 

 19. The contractor shall comply with the provisions of the 
Apprentices Act 1961, and the rules and orders issued 
thereunder from time to time. If he fails to do so, his failure will 
be a breach of the contract and WAPCOS may in its 
discretion, without prejudice to any other right or remedy 
available in law, cancel the contract. The contractor shall also 
be liable for any pecuniary liability arising on account of any 
violation by him of the provisions of the said Act. 

 20. Name of 
Work 

Name and 
particular
s where 
work is 
being 
executed 

Value of 
Work 

Position 
of works 
in 
progress 

Remarks 

  (1) (2) (3) (4) (5) 
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2.0 CONDITIONS OF CONTRACT 

Definitions 1.  The Contract means the documents forming the tender and 
acceptance thereof and the formal agreement executed between 
the WAPCOS and the Contractor, together with the documents 
referred to therein including these conditions, the specifications, 
designs, drawings and instructions issued from time to time by the 
Engineer-In-Charge and all these documents taken together, shall 
be deemed to form one contract and shall be complementary to 
one another.  

 2.  In the contract, the following expressions shall, unless the context 
otherwise requires, have the meanings, hereby respectively 
assigned to them: - 
“Employer” shall mean “WAPCOS Limited”, A Government of India 
undertaking- Ministry of Jal Shakti, for execution of the Work / 
Project as mentioned in NIT. 
 
i. having their Registered office at 5th floor, Kailash building, 26-

Kasturba Gandhi Marg, New Delhi-110001, India & include 
their successors & permitted assigns as well as their 
authorized officer / representatives 

ii. The “WAPCOS Limited” shall mean WAPCOS Limited. 
iii. The expression works or Project shall, unless there be 

something either in the subject or context repugnant to such 
construction, be construed and taken to mean the works by or 
by virtue of the contract contracted to be executed whether 
temporary or permanent, and whether original, altered, 
substituted or additional. 

iv. The Site shall mean the land/or other places on, into or 
through which work is to be executed under the contract or 
any adjacent land, path or street through which work is to be 
executed under the contract or any adjacent land, path or 
street which may be allotted or used for the purpose of 
carrying out the contract. 

v. The Bidder /Contractor shall mean the individual, firm or 
company, whether incorporated or not, undertaking the works 
and shall include the legal personal representative of such 
individual or the persons composing such firm or company, or 
the successors of such firm or company and the permitted 
assignees of such individual, firm or company who are 
participating in Bidding process and will Execution the project 
after award of the works as Contractor.  

vi. The Engineer-in-Charge means the Engineer/Officer 
appointed by WAPCOS or his duly authorized representative 
who shall direct, supervise and be incharge of the work for the 
purpose of this Contract or In absence of WAPCOS, after 
completion of defects liability period of two years, Executive 
Engineer, Public Works Division, Bhokar will act as Engineer 
in Charge. 

vii. Accepting Authority shall mean the authority mentioned in 
Special Conditions of Contract. 
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viii. Tenderer / Bidder shall mean the firm/party who intends to 
participate in this Notice Inviting Tender 

ix. Excepted Risk are risks due to riots (other than those on 
account of contractor’s employees), war (whether declared or 
not) invasion, act of foreign enemies, hostilities, civil war, 
rebellion revolution, insurrection, military or usurped power, 
any acts of Government, damages from aircraft, acts of God, 
such as earthquake, lightening and unprecedented floods, 
and other causes over which the contractor has no control and 
accepted as such by the Accepting Authority or causes solely 
due to use or occupation by Government of the part of the 
works in respect of which a certificate of completion has been 
issued or a cause solely due to Government’s faulty design of 
works. 

x. Market Rate shall be the rate as decided by the Engineer-in-
Charge on the basis of the cost of materials and labour at the 
site where the work is to be executed plus the percentage 
mentioned in Special Conditions of Contract to cover, all 
overheads and profits, Provided that no extra overheads and 
profits shall be payable on the part(s) of work assigned to other 
agency(s) by the contractor as per terms of contract. 

xi. Schedule(s) referred to in these conditions shall mean the 
relevant schedule(s) annexed to the tender papers or the 
standard Schedule of Rates of the government mentioned in 
Special Conditions of Contract hereunder, with the 
amendments thereto issued upto the date of receipt of the 
tender. 

xii. District Specifications means the specifications followed by 
the State Government in the area where the work is to be 
executed. 

xiii. The Contractor/Successful Bidder shall mean the firm or 
company whose bid has been accepted by WAPCOS. 

xiv. Consultant shall mean any consultant nominated by the 
WAPCOS 

xv. Tendered value means the value of the entire work as 
stipulated in the letter of award. 

xvi. Date of commencement of work: The date of 
commencement of work shall be the date of work order  

xvii. GST shall mean Goods and Service Tax - Central, State and 
Inter State. 

Scope and 
Performance 

3.  Where the context so requires, words imparting the singular only 
also include the plural and vice versa. Any reference to masculine 
gender shall whenever required include feminine gender and vice 
versa. 

 4.  Headings and Marginal notes to these General Conditions of 
Contract shall not be deemed to form part thereof or be taken into 
consideration in the interpretation or construction thereof or of the 
contract. 

 5.  The contractor shall be furnished, free of cost one certified copy of 
the contract documents except standard specifications, and such 
other printed and published documents, together with all drawings 
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as may be forming part of the tender papers. None of these 
documents shall be used for any purpose other than that of this 
contract. 

Works to be 
carried out 

6.  The work to be carried out under the Contract shall, except as 
otherwise provided in these conditions, include all labour, 
materials, tools, plants, equipment and transport which may be 
required in preparation of and for and in the full and entire 
execution and completion of the works. The descriptions given in 
the Schedule of Quantities/ Building Components shall, unless 
otherwise stated, be held to include wastage on materials, 
carriage and cartage, carrying and return of empties, hoisting, 
setting, fitting and fixing in position and all other labours 
necessary in and for the full and entire execution and completion 
of the work as aforesaid in accordance with good practice and 
recognized principles. 

Sufficiency 
of Tender 

7.  The Contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency of his tender for the 
works and of the cost quoted in the Schedule of Quantities/ 
Building Components, which rates and prices shall, except as 
otherwise provided, cover all his obligations under the Contract 
and all matters and things necessary for the proper completion and 
maintenance of the works. 

Discrepancies 
and 
Adjustment 
of Errors 

8.  The several documents forming the Contract are to be taken as 
mutually explanatory of one another, detailed drawings being 
followed in preference to small scale drawing and figured 
dimensions in preference to scale and special conditions in 
preference to General Conditions. 

 8.1 In the case of discrepancy between the schedule of 
Quantities/Building Components, the Specifications and/ or the 
Drawings, the following order of preference shall be observed:- 
i. Description of Schedule of Quantities/ Building 

Components/Drawings. 
ii. Particular Specification and Special Condition, if any. 
iii. Standard Specifications 
iv. Drawings. 
v. Indian Standard Specifications of B.I.S. 

 8.2 If there are varying or conflicting provisions made in any one 
document forming part of the contract, the Accepting Authority 
shall be the deciding authority with regard to the intention of the 
document and his decision shall be final and binding on the 
contractor. 

 8.3 Any error in description, quantity or rate in Schedule of Quantities 
or any omission therefrom shall not vitiate the Contract or release 
the Contractor from the execution of the whole or any part of the 
works comprised therein according to drawings and specifications 
or from any of his obligations under the contract. 

Signing of 
Contract 

9.  The successful tenderer/contractor, on acceptance of his tender 
by the Accepting Authority, shall, within 15 days from the stipulated 
date of start of the work, sign the contract consisting of:- 
i. The notice inviting tender, all the documents including drawings, 

if any, forming the tender as issued at the time of invitation of 
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tender and acceptance thereof together with any 
correspondence leading thereto. 

ii. Special Conditions of Contract consisting of: 
a) Various standard clauses with corrections up to the date 

stipulated in Special Conditions of Contract along with 
annexures thereto. 

b) Safety Code. 
c) Model Rules for the protection of health, sanitary 

arrangements for workers employed WAPCOS or its 
contractors. 

d) Contractor’s Labour Regulations. 
e) List of Acts and omissions for which fines can be imposed. 

iii. No payment for the work done will be made unless contract is 
signed by the contractor. 
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3.0 CLAUSES OF CONTRACT 

CLAUSE 1: PERFORMANCE GUARANTEE 

i. The contractor shall submit an irrevocable Performance Guarantee of 3% (three 
percent) of the tendered amount in addition to other deposits mentioned elsewhere 
in the contract for his proper performance of the contract agreement, (not withstanding 
and/or without prejudice to any other provisions in the contract) within period specified 
in Special Conditions of Contract from the date of issue of letter of acceptance. This 
period can be further extended by the Engineer-in-Charge up to a maximum period as 
specified in Special Conditions of Contract on written request of the contractor stating 
the reason for delays in procuring the Performance Guarantee, to the satisfaction of 
the Engineer-in-Charge. This guarantee shall be in the form of Cash (in case 
guarantee amount is less than Rs. 10,000/-) or Banker’s Cheque of any scheduled 
bank/Demand Draft of any scheduled bank/Pay Order of any scheduled bank (in case 
guarantee amount is less than Rs. 1,00,000/-) or Fixed Deposit Receipts or Insurance 
Surety Bonds or Guarantee Bonds or Bank Guarantee of any Scheduled Bank or 
Nationalized Bank in accordance with the form annexed hereto. In case a fixed deposit 
receipt of any Bank is furnished by the contractor to the WAPCOS as part of the 
performance guarantee and the Bank is unable to make payment against the said fixed 
deposit receipt, the loss caused thereby shall fall on the contractor and the contractor 
shall forthwith on demand furnish additional security to the WAPCOS to make good 
the deficit. 
 

ii. The Performance Guarantee shall be initially valid up to the stipulated date of 
completion plus 1 year claim period beyond that. In case the time for completion 
of work gets enlarged, the contractor shall get the validity of Performance Guarantee 
extended to cover such enlarged time for completion of work. After recording of the 
completion certificate for the work by the competent authority, the performance 
guarantee shall be returned to the contractor, without any interest. However, in case 
of contracts involving maintenance of building and services/any other work after 
construction of same building and services/other work, then 50% of Performance 
Guarantee shall be retained as Security Deposit. The same shall be returned year 
wise proportionately. 
 

iii. The Engineer-in-Charge shall make a claim under the performance guarantee except 
for amounts to which the WAPCOS is entitled under the contract (not withstanding 
and/or without prejudice to any other provisions in the contract agreement) in the event 
of: 

 
(a) Failure by the contractor to extend the validity of the Performance Guarantee as 
 described herein above, in which event the Engineer-in-Charge may claim the full 
amount of the Performance Guarantee. 

 
 (b) Failure by the contractor to pay WAPCOS any amount due, either as agreed by 
 the contractor or determined under any of the Clauses/Conditions of the agreement, 
within  30 days of the service of notice to this effect by Engineer in-Charge. 

 
iv. In the event of the contract being determined or rescinded under provision of any of 

the Clause/Condition of the agreement, the performance guarantee shall stand forfeited 
in full and shall be absolutely at the disposal of the WAPCOS. 
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v. On substantial Completion of any work which has been completed to such an extent 
that the intended purpose of the work is met and ready to use, then a provisional 
Completion certificate shall be recorded by the Engineer-in-Charge. The provisional 
certificate shall have appended with a list of outstanding balance item of work that 
need to be completed in accordance with the provisions of the contract. 
 
This provisional completion certificate shall be recorded by the concerned Engineer 
in- charge with the approval of competent authority, if required. After recording of the 
provisional Completion Certificate for the work by the competent authority, the 80 % 
of retention money shall be returned to the contractor, without any interest. 
 

CLAUSE 1A: RECOVERY OF SECURITY DEPOSIT/ RETENSION MONEY 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) 
shall permit WAPCOS at the time of making any payment to him for work done under the 
contract to deduct a sum at the rate of 2.5% of the gross amount of each running and final 
bill till the sum deducted will amount to Security Deposit/retention money of 2.5% of the 
tendered value of the work. Such deductions will be made and held by WAPCOS by way of 
Security Deposit unless he/they has/have deposited the amount of Security at the rate 
mentioned above in cash or in the form of Government Securities or fixed deposit receipts or 
Bank Guarantee of scheduled bank or nationalized bank. In case a fixed deposit receipt of 
any Bank is furnished by the contractor to the WAPCOS as part of the security deposit and 
the Bank is unable to make payment against the said fixed deposit receipt, the loss caused 
thereby shall fall on the contractor and the contractor shall forthwith on demand furnish 
additional security to the WAPCOS to make good the deficit. 

All compensations or the other sums of money payable by the contractor under the terms of 
this contract may be deducted from, or paid by the sale of a sufficient part of his security 
deposit or from the interest arising therefrom, or from any sums which may be due to or may 
become due to the contractor by WAPCOS on any account whatsoever and in the event of 
his Security Deposit being reduced by reason of any such deductions or sale as aforesaid, 
the contractor shall within 10 days make good in cash or fixed deposit receipt tendered by 
the State Bank of India or by Scheduled Banks endorsed in favour of WAPCOS LIMITED, 
any sum or sums which may have been deducted from, or raised by sale of his security 
deposit or any part thereof. The security deposit shall be collected from the running bills and 
the final bill of the contractor at the rates mentioned above.  

The security deposit as deducted above can be released against bank guarantee issued by 
a scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the condition 
that amount of such bank guarantee, except last one, shall not be less than Rs. 5 lac. 
Provided further that the validity of bank guarantee including the one given against the 
earnest money shall be in conformity with provisions contained in Clause 17 which shall be 
extended from time to time depending upon extension of contract granted under provisions 
of Clause 2 and Clause 5.  

 
CLAUSE 2: COMPENSATION FOR DELAY 

If the contractor fails to maintain the required progress as per milestone in terms of Clause 5 
or to complete the work and clear the site on or before the contract or justified extended date 
of completion as per Clause 5 (excluding any extension under Clause 5.5) as well as any 
extension granted under Clauses 12 and 15, he shall, without prejudice to any other right or 
remedy available under the law to the Government on account of such breach, pay as 
compensation the amount calculated at the rates stipulated below as the authority specified 
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in Special Conditions of Contract may decide on the amount of accepted Tendered Value of 
the work for every completed day/month (as determined) that the progress remains below 
that specified in Clause 5 or that the work remains incomplete. 

 
i.  Compensation for delay of work With maximum rate @ 1% (one percent) per 

month of delay to be computed on per day 
basis based on quantum of damage suffered 
due to stated delay on the part of Contractor. 
 

 

Provided always that the total amount of compensation for delay to be paid under this 
Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value of 
the item or group of items of work for which a separate period of completion is originally 
given.  

In case no compensation has been decided by WAPCOS during the progress of work, this 
shall be no waiver of right to levy compensation by the said authority if the work remains 
incomplete on final justified extended date of completion. If the Engineer in Charge decides 
to give further extension of time allowing performance of work beyond the justified extended 
date, the contractor shall be liable to pay compensation for such extended period. If any 
variation in amount of contract takes place during such extended period beyond justified 
extended date and the contractor becomes entitled to additional time under Clause 12, the 
net period for such variation shall be accounted for while deciding the period for levy of 
compensation. However, during such further extended period beyond the justified extended 
period, if any delay occurs by events under sub Clause 5.2, the contractor shall be liable to 
pay compensation for such delay. 
 
Provided that compensation during the progress of work before the justified extended date of 
completion for delay under this clause shall be for non-achievement of sectional completion 
or part handing over of work on stipulated/justified extended date for such part work or if delay 
affects any other works/services. This is without prejudice to right of action by the Engineer 
in Charge under Clause 3 for delay in performance and claim of compensation under that 
clause. 
 
In case action under Clause 2 has not been finalized and the work has been determined 
under Clause 3, the right of action under this clause shall remain post determination of 
contract but levy of compensation shall be for days the progress is behind the schedule on 
date of determination, as assessed by the WAPCOS, after due consideration of justified 
extension. The compensation for delay, if not decided before the determination of contract, 
shall be decided after of determination of contract. 
 
The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with WAPCOS or YSS, Govt. of Himachal 
Pradesh. In case, the contractor does not achieve a particular milestone mentioned in Special 
Conditions of Contract, or the re-scheduled milestone(s) in terms of Clause 5.4, the amount 
shown against that milestone shall be withheld, to be adjusted against the compensation 
levied at the final grant of Extension of Time. Withholding of this amount on failure to achieve 
a milestone, shall be automatic without any notice to the contractor. However, if the contractor 
catches up with the progress of work on the subsequent milestone(s), the withheld amount 
shall be released. In case the contractor fails to make up for the delay in subsequent 
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milestone(s), amount mentioned against each milestone missed subsequently also shall be 
withheld. However, no interest, whatsoever, shall be payable on such withheld amount. 
 
CLAUSE 3: WHEN CONTRACT CAN BE DETERMINED 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the following cases: 

i. If the contractor having been given by the Engineer-in-Charge a notice in writing to 
rectify, reconstruct or replace any defective work or that the work is being performed 
in an inefficient or otherwise improper or un-workman like manner shall omit to comply 
with the requirement of such notice for a period of seven days thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the work 
or has failed to proceed with the work with due diligence so that in the opinion of the 
Engineer-in-Charge (which shall be final and binding) he will be unable to secure 
completion of the work by the date for completion and continues to do so after a notice 
in writing of seven days from the Engineer-in-Charge.  

iii. If the contractor fails to complete the work or section of work with individual date of 
completion on or before the stipulated or justified extended date, on or before such 
date of completion; and the Engineer in Charge without any prejudice to any other right 
or remedy under any other provision in the contract has given further reasonable time 
in a notice given in writing in that behalf as either mutually agreed or in absence of 
such mutual agreement by his own assessment making such time essence of contract 
and in the opinion of Engineer-in-Charge the contractor will be unable to complete the 
same or does not complete the same within the period specified. 

iv. If the contractor persistently neglects to carry out his obligations under the contract 
and/ or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days after 
a notice in writing is given to him in that behalf by the Engineer-in-Charge.  

v. If the contractor shall offer or give or agree to give to any person in WAPCOS service 
or to any other person on his behalf any gift or consideration of any kind as an 
inducement or reward for doing or forbearing to do or for having done or forborne to 
do any act in relation to the obtaining or execution of this or any other contract for 
WAPCOS.  

vi. If the contractor shall enter into a contract with WAPCOS in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless 
the particulars of any such commission and the terms of payment thereof have been 
previously disclosed in writing to the Engineer-in-Charge. 

vii. If the contractor had secured the contract with WAPCOS as a result of wrong tendering 
or other non-bonafide methods of competitive tendering or commits breach of Integrity 
Agreement. 

viii. If the contractor being an individual, or if a firm, any partner thereof shall at any time 
be adjudged insolvent or have a receiving order or order for administration of his estate 
made against him or shall take any proceedings for liquidation or composition (other 
than a voluntary liquidation for the purpose of amalgamation or reconstruction) under 
any Insolvency Act for the time being in force or make any conveyance or assignment 
of his effects or composition or arrangement for the benefit of his creditors or purport 
so to do, or if any application be made under any Insolvency Act for the time being in 
force for the sequestration of his estate or if a trust deed be executed by him for benefit 
of his creditors. 
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ix. If the contractor being a company shall pass a resolution or the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the court or the 
creditor to appoint a receiver or a manager or which entitle the court to make a winding 
up order. 

x. If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days. 

xi. If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the 
contractor as per terms of contract), transfers, sublets (engagement of labour on a 
piece-work basis or of labour with materials not to be incorporated in the work, shall 
not be deemed to be subletting) or otherwise parts with or attempts to assign, transfer, 
sublet or otherwise parts with the entire works or any portion thereof without the prior 
written approval of the Engineer -in-Charge. When the contractor has made himself 
liable for action under any of the cases aforesaid, the Engineer-in-Charge on behalf of 
the WAPCOS shall have powers: 

(a) To determine the contract as aforesaid so far as performance of work by the 
Contractor is concerned (of which determination notice in writing to the 
contractor under the hand of the Engineer-in-Charge shall be conclusive 
evidence). Upon such determination, Security Deposit already recovered, 
Security deposit payable and Performance Guarantee under the contract shall 
be liable to be forfeited and shall be absolutely at the disposal of the 
Government. 

 
(b) After giving notice to the contractor to measure up the work of the contractor 
and to take such whole, or the balance or part thereof, as shall be un-executed 
out of his hands and to give it to another contractor to complete the work. The 
contractor, whose contract is determined as above, shall not be allowed to 
participate in the tendering process for the balance work including any new items 
needed to complete the work. In the event of above courses being adopted by the 
Engineer-in-Charge, the contractor shall have no claim to compensation for any 
loss sustained by him by reasons of his having purchased or procured any 
materials or entered into any engagements or made any advances on account or 
with a view to the execution of the work or the performance of the contract. And in 
case action is taken under any of the provision aforesaid, the contractor shall not 
be entitled to recover or be paid any sum for any work thereof or actually 
performed under this contract unless and until the Engineer-in-Charge has 
certified in writing the performance of such work and the value payable in respect 
thereof and he shall only be entitled to be paid the value so certified. 

 
CLAUSE 3A: 
In case, the work cannot be started due to reasons not within the control of the contractor 
within 1/8th of the stipulated time for completion of work or one month whichever is higher, 
either party may close the contract. In case contractor wants to close the contract, he shall 
give notice to the WAPCOS stating the failure on the part of WAPCOS. In such eventuality, 
the Performance Guarantee of the contractor shall be refunded within following time limits: 
 
a)  Tendered value of work is up to Rs. 1.0 Crore 15 days 
b)  If the Tendered value of work is more than Rs.1.0 crore and up to Rs. 

10 Crore 
21 days 

c)  If the Tendered value of work exceeds Rs. 10 Crore: 30 days 
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Neither party shall claim any compensation for such eventuality. This clause is not applicable 
for any breach of the contract by either party 
 
CLAUSE 4: CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT 

TAKEN UNDER CLAUSE 3 
In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 
thereof, shall have become exercisable and the same are not exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor 
and the liability of the contractor for compensation shall remain unaffected. In the event of 
the Engineer-in-Charge putting in force all or any of the powers vested in him under the 
preceding clause he may, if he so desires after giving a notice in writing to the contractor, 
take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final 
and binding on the contractor) use as on hire (the amount of the hire money being also in the 
final determination of the Engineer-in-Charge) all or any tools, plant, materials and stores, in 
or upon the works, or the site thereof belonging to the contractor, or procured by the 
contractor and intended to be used for the execution of the work/or any part thereof, paying 
or allowing for the same in account at the contract rates, or, in the case of these not being 
applicable, at current market rates to be certified by the Engineer-in-Charge, whose certificate 
thereof shall be final, and binding on the contractor, clerk of the works, foreman or other 
authorized agent to remove such tools, plant, materials, or stores from the premises (within 
a time to be specified in such notice) in the event of the contractor failing to comply with any 
such requisition, the Engineer-in-Charge may remove them at the contractor’s expense or 
sell them by auction or private sale on account of the contractor and his risk in all respects 
and the certificate of the Engineer-in-Charge as to the expenses of any such removal and the 
amount of the proceeds and expenses of any such sale shall be final and conclusive against 
the contractor. 
 
CLAUSE 5: TIME AND EXTENSION FOR DELAY   
The time allowed for execution of the Works as specified in the Special Conditions of Contract 
or the extended time in accordance with these conditions shall be the essence of the Contract. 
The execution of the works shall commence from such time period as mentioned in Special 
Conditions of Contract or from the date of handing over of the site whichever is later. If the 
Contractor commits default in commencing the execution of the work as aforesaid, WAPCOS 
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the 
performance guarantee absolutely. 
 

5.1 As soon as possible but within 7 (seven) working days of award of work and in 
consideration of: 
(a) Schedule of handing over of site as specified in the Special Conditions of Contract 
(b) Schedule of issue of designs as specified in the Special Conditions of Contract 

 

(i) the Contractor shall submit a Time and Progress Chart for each mile stone. 
The Engineer-in-Charge may within 7 (seven) working days thereafter, if 
required modify, and communicate the program approved to the contractor 
failing which the program submitted by the contractor shall be deemed to be 
approved by the Engineer-in-Charge. The work programme shall include all 
details of balance drawings and decisions required to complete the contract 
with specific dates by which these details are required by contractor without 
causing any delay in execution of the work. The Chart shall be prepared in 
direct relation to the time stated in the Contract documents for completion 
of items of the works. It shall indicate the forecast of the dates of 
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commencement and completion of various trades of sections of the work 
and may be amended as necessary by agreement between the Engineer in- 
Charge and the Contractor within the limitations of time imposed in the 
Contract documents. 

(ii) In case of non-submission of construction programme by the contractor, the 
program approved by the Engineer-in-Charge shall be deemed to be final. 

(iii) The approval by the Engineer-in-Charge of such programme shall not 
relieve the contractor of any of the obligations under the contract. 

(iv) The contractor shall submit the Time and Progress Chart and progress 
report using the mutually agreed software or in other format decided by 
Engineer-in-Charge for the work done during previous month to the 
Engineer-in-charge on or before 5th day of each month failing which a 
recovery as per Schedule F to be decided by the NIT approving authority 
shall be made on per week or part basis in case of delay in submission of 
the monthly progress report. 

 
5.2 If the work(s) be delayed by :- 

(i) force majeure, or 
(ii) abnormally bad weather, or 
(iii) serious loss or damage by fire, or 
(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any 

of the trades employed on the work, or 
(v) delay on the part of other contractors or tradesmen engaged by Engineer-in- 

Charge in executing work not forming part of the Contract, or 
(vi) any other cause like above which, in the reasoned opinion of the Engineer-in- 

Charge is beyond the Contractor's control. 
 
then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the authority as indicated in Special 
Conditions of Contract but shall nevertheless use constantly his best endeavours to 
prevent or make good the delay and shall do all that may be reasonably required to 
the satisfaction of the Engineer-in-Charge to proceed with the works. 
 
The contractor shall have no claim of damages for extension of time granted or 
rescheduling of milestone/s for events listed in sub clause 5.2. 
 

5.3 In case the work is hindered by the WAPCOS or for any reason / event, for which the 
WAPCOS is responsible, the authority as indicated in Special Condition of Contract 
shall, if justified, give a fair and reasonable extension of time and reschedule the mile 
stones for completion of work. Such extension of time or rescheduling of milestone/s 
shall be without prejudice to any other right or remedy of the parties in contract or in 
law; provided further that for concurrent delays under this sub clause and sub clause 
5.2 to the extent the delay is covered under sub clause 5.2 the contractor shall be 
entitled to only extension of time and no damages. 

 

5.4 Request for rescheduling of Mile stones or extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing within 14 (fourteen days) of 
the happening of the event causing delay on the prescribed forms i.e. Form of 
application by the contractor for seeking rescheduling of milestones or Form of 
application by the contractor for seeking extension of time respectively to the authority 
as indicated in Special Conditions of Contract. The Contractor shall indicate in such a 
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request the period by which rescheduling of milestone/s or extension of time is desired. 
With every request for rescheduling of milestones, or if at any time the actual progress 
of work falls behind the approved programme by more than 10% of the stipulated 
period of completion of contract, the contractor shall produce a revised programme, 
which shall include all details of pending drawings and decisions required to complete 
the contract and also the target dates by which these details should be available 
without causing any delay in execution of the work. A recovery as specified in Special 
Conditions of Contract shall be made on per day basis in case of delay in submission 
of the revised programme. 

 
5.4 In any such case the authority as indicated in Special Conditions of Contract may give 

a fair and reasonable extension of time and reschedule the mile stones for completion 
of work. Such extension or rescheduling of the milestones shall be communicated to 
the Contractor by the authority as indicated in Special Conditions of Contract in writing, 
within 3 months or 4 weeks of the date of receipt of such request respectively. Non 
application by the contractor for extension of time/ rescheduling of the milestones shall 
not be a bar for giving a fair and reasonable extension/ rescheduling of the milestones 
by the authority as indicated in Special Conditions of Contract and this shall be binding 
on the contractor. 

 
5.5 In case the work is delayed by any reasons, in the opinion of the Engineer-in-Charge, 

by the contractor for reasons beyond the events mentioned in Clause 5.2 or Clause 
5.3 or Clause 5.4 and beyond the justified extended date; without prejudice to right to 
take action under Clause 3, the Engineer-in-Charge may grant extension of time 
required for completion of work without rescheduling of milestones. The contractor 
shall be liable for levy of compensation for delay for such extension of time. 

 
CLAUSE 6 : MEASUREMENTS OF WORK DONE 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done.  

All measurements of all items having financial value shall be entered by the contractor and 
compiled in the shape of the Measurement Book having pages of A-4 size as per the format 
of the WAPCOS so that a complete record is obtained of all the items of works performed 
under the contract. 

All such measurements and levels recorded by the contractor or his authorized representative 
from time to time, during the progress of the work, shall be got checked by the contractor 
from the Engineer-in-Charge or his authorized representative as per interval or program fixed 
in consultation with Engineer-in-Charge or his authorized representative. After the necessary 
corrections made by the Engineer-in-Charge, the measurement sheets shall be returned to 
the contractor for incorporating the corrections and for resubmission to the Engineer-in-
Charge for the dated signatures by the Engineer-in- Charge and the contractor or their 
representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked/test checked from the 
Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter, 
incorporate such changes as may be done during these checks/test checks in his draft 
measurements, and submit to the WAPCOS a measurement book, duly bound, and with its 
pages machine numbered. The Engineer-in- Charge and/or his authorized representative 
would thereafter check this MB, and record the necessary certificates for their checks/test 
checks. 
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The final, fair, computerized measurement book given by the contractor, duly bound, with its 
pages machine numbered, should be 100% correct, and no cutting or over-writing in the 
measurements would thereafter be allowed. If at all any error is noticed, the contractor shall 
have to submit a fresh MB with its pages duly machine numbered and bound, after getting 
the earlier MB cancelled by the WAPCOS. This should be done before the corresponding bill 
is submitted to the WAPCOS Nodal Office for payment. The contractor shall submit two spare 
copies of such MB's for the purpose of reference and record by the various officers of the 
WAPCOS. 

The contractor shall also submit to the WAPCOS separately his Abstract of Cost and the bill 
based on these measurements, duly bound, and its pages machine numbered along with two 
spare copies of the "bill. Thereafter, this bill will be processed by the Office-in-charge and 
allotted a number as per the computerized record in the same way as done for the 
measurement book meant for measurements. 

The contractor shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for checking of measurements/levels by the Engineer-in- Charge 
or his representative. 

Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any 
general or local custom. In the case of items which are not covered by specifications, 
measurements shall be taken in accordance with the relevant standard method of 
measurement issued by the Bureau of Indian Standards and if for any item no such standard 
is available then a mutually agreed method shall be followed. 

The contractor shall give, not less than 7 (seven) days’ notice to the Engineer-in-Charge or 
his authorized representative in charge of the work, before covering up or otherwise placing 
beyond the reach of measurement any work in order that the same may be measured and 
correct dimensions thereof be taken before the same is covered up or placed beyond the 
reach of measurement and shall not cover up and place beyond reach of measurement any 
work without consent in writing of the Engineer-in-Charge or his authorized representative in 
charge of the work who shall within the aforesaid period of 7 (seven) days inspect the work, 
and if any work shall be covered up or placed beyond the reach of measurements without 
such notice having been given or the Engineer-in-Charge’s consent being obtained in writing, 
the same shall be uncovered at the Contractor’s expense, or in default thereof no payment 
or allowance shall be made for such work or the materials with which the same was executed.  

Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the WAPCOS to check the measurements recorded jointly or otherwise as 
aforesaid and all provisions stipulated herein above shall be applicable to such checking of 
measurements or levels. 

It is also a term of this contract that recording of measurements of any item of work in the 
measurement book and/or its payment in the interim, on account or final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it 
relates nor shall it relieve the contractor from liabilities from any over measurement or defects 
noticed till completion of the defects liability period. 
 
CLAUSE 7 : PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARD AS 
ADVANCE  
No payment shall be made for work, estimated to cost Rs. Twenty thousand or less till after 
the whole of the work shall have been completed and certificate of completion given. For 
works estimated to cost over Rs. Twenty thousand, the interim or running account bills shall 
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be submitted by the contractor for the work executed on the basis of such recorded 
measurements on the format of the WAPCOS in triplicate on or before the date of every 
month fixed for the same by the Engineer-in-Charge. The contractor shall not be entitled to 
be paid any such interim payment if the gross work done together with net payment/ 
adjustment of advances for material collected, if any, since the last such payment is less than 
the amount specified in Special Conditions of Contract, in which case the interim bill shall be 
prepared on the appointed date of the month after the requisite progress is achieved. 
Engineer-in-Charge shall arrange to have the bill verified by taking or causing to be taken, 
where necessary, the requisite measurements of the work. In the event of the failure of the 
contractor to submit the bills, Engineer-in-Charge shall prepare or cause to be prepared such 
bills in which event no claims whatsoever due to delays on payment including that of interest 
shall be payable to the contractor. Payment on account of amount admissible shall be made 
by the Engineer-in- Charge certifying the sum to which the contractor is considered entitled 
by way of interim payment at such rates as decided by the Engineer-in-Charge. The amount 
admissible shall be paid by 10th working day after the day of presentation of the bill by the 
Contractor to the Engineer-in-Charge together with the account of the material issued by the 
WAPCOS, or dismantled materials, if any. In the case of works outside the headquarters of 
the Engineer- in-Charge, the period of ten working days will be extended to fifteen working 
days.  

All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 
work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate 
given by the Engineer-in-Charge relating to the work done or materials delivered forming part 
of such payment, may be modified or corrected by any subsequent such certificate(s) or by 
the final certificate and shall not by itself be conclusive evidence that any work or materials 
to which it relates is/are in accordance with the contract and specifications. Any such interim 
payment, or any part thereof shall not in any respect conclude, determine or affect in any way 
powers of the Engineer-in-Charge under the contract or any of such payments be treated as 
final settlement and adjustment of accounts or in any way vary or affect the contract.  

Pending consideration of extension of date of completion, interim payments shall continue to 
be made as herein provided without prejudice to the right of the WAPCOS to take action 
under the terms of this contract for delay in the completion of work, if the extension of date of 
completion is not granted by the competent authority.  

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Engineer-
In-Charge to the effect that the work has been completed up to the level in question make 
interim advance payments without detailed measurements for work done (other than 
foundations, items to be covered under finishing items) up to lintel level (including sunshade 
etc.) and slab level, for each floor working out at 75% of the assessed value. The advance 
payments so allowed shall be adjusted in the subsequent interim bill by taking detailed 
measurements thereof.  

In case of composite tenders, running payment for the major component shall be made by 
Engineer-In-Charge of major discipline to the main contractor. Running payment for minor 
component shall be made by the Engineer-in-Charge of the discipline of minor component 
directly to the main contractor.  

In case main contractor fails to make the payment to the contractor associated by him within 
15 days of receipt of each running account payment, then on the written complaint of 
contractor associated for such minor component, Engineer in charge of minor component 
shall serve the show cause to the main contractor and if reply of main contractor either not 
received or found unsatisfactory, he may make the payment directly to the contractor 
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associated for minor component as per the terms and conditions of the agreement drawn 
between main contractor and associate contractor fixed by him. Such payment made to the 
associate contractor shall be recovered by Engineer-in-charge of major or minor component 
from the next R/A/ final bill due to main contractor as the case may be. 
 
CLAUSE 7A :  
No Running Account Bill shall be paid for the work till the applicable labour licenses, 
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted 
by the contractor to the Engineer-in-Charge. 
 
CLAUSE 8 : COMPLETION CERTIFICATE AND COMPLETION PLANS 
Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, the 
Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall furnish 
the contractor with a final certificate of completion, otherwise a provisional certificate of 
physical completion indicating defects (a) to be rectified by the contractor and/or (b) for which 
payment will be made at reduced rates, shall be issued. But no final certificate of completion 
shall be issued, nor shall the work be considered to be complete until the contractor shall 
have removed from the premises on which the work shall be executed all scaffolding, surplus 
materials, rubbish and all huts and sanitary arrangements required for his/their work people 
on the site in connection with the execution of the works as shall have been erected or 
constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, windows, 
walls, floor or other parts of the building, in, upon, or about which the work is to be executed 
or of which he may have had possession for the purpose of the execution; thereof, and not 
until the work shall have been measured by the Engineer-in-Charge. If the contractor shall 
fail to comply with the requirements of this Clause as to removal of scaffolding, surplus 
materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning off 
dirt on or before the date fixed for the completion of work, the Engineer-in-Charge may at the 
expense of the contractor remove such scaffolding, surplus materials and rubbish etc., and 
dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor 
shall have no claim in respect of scaffolding or surplus materials as aforesaid except for any 
sum actually realized by the sale thereof. 
 
CLAUSE 8A : COMPLETION PLANS TO BE SUBMITTED BY THE CONTRACTOR 
The contractor shall submit completion plans for Internal and External Civil, Electrical and 
Mechanical Services within thirty days of the completion of the work, provided that the service 
plans having been issued for execution by the Engineer-in-Charge, unless the contractor, by 
virtue of any other provision in the contract, is required to prepare such plans.  
 
In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to 
pay a sum of 0.1 % (zero point one percent) of accepted Tendered Value or limit prescribed 
in Special Condition of Contract whichever is more as may be fixed by the authority as 
mentioned in Special Condition of Contract and in this respect the decision of the that 
authority shall be final and binding on the contractor. 
 
CLAUSE 9 : PAYMENT OF FINAL BILL 
The final bill shall be submitted by the contractor in the same manner as specified in interim 
bills within one month of the date of the final certificate of completion furnished by the 
Engineer-in-Charge. No further claims shall be made by the contractor after submission of 
the final bill and these shall be deemed to have been waived and extinguished. Payments of 
those items of the bill in respect of which there is no dispute and of items in dispute, for 
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quantities and rates as approved by Engineer-in-Charge, will, as far as possible be made 
within the period specified herein under, the period being reckoned from the date of receipt 
of the bill by the Engineer-in-Charge or his authorized Engineer, complete with account of 
materials issued by the WAPCOS and dismantled materials. 
 

a)  Tendered value of work is up to Rs. 1.0 Crore 2 months 
b)  If the Tendered value of work is more than Rs. 1.0 Crore and up to Rs. 

10.0 Crore 
3 months 

c)  If the Tendered value of work exceeds Rs. 10.0 Crore : 6 months 
 
CLAUSE 9A : PAYMENT OF CONTRACTOR’S BILLS TO BANKS 
Payments due to the contractor may, if so desired by him, be made to his bank, registered 
financial, co-operative or thrift societies or recognized financial institutions instead of direct to 
him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization in 
the form of a legally valid document such as a power of attorney conferring authority on the 
bank; registered financial, co-operative or thrift societies or recognized financial institutions 
to receive payments and (2) his own acceptance of the correctness of the amount made out 
as being due to him by WAPCOS or his signature on the bill or other claim preferred against 
WAPCOS before settlement by the Engineer-in-Charge of the account or claim by payment 
to the bank, registered financial, co-operative or thrift societies or recognized financial 
institutions. While the receipt given by such banks; registered financial, co-operative or thrift 
societies or recognized financial institutions shall constitute a full and sufficient discharge for 
the payment, the contractor shall whenever possible present his bills duly receipted and 
discharged through his bank, registered financial, co-operative or thrift societies or 
recognized financial institutions.  

Nothing herein contained shall operate to create in favour of the bank; registered financial, 
co-operative or thrift societies or recognized financial institutions any rights or equities vis-à-
vis the WAPCOS. 
 
CLAUSE 10 : MATERIALS SUPPLIED BY WAPCOS  
Materials which WAPCOS will supply are shown in Special Conditions of Contract (SCC) 
which also stipulates quantum, place of issue and rate(s) to be charged in respect thereof. 
The contractor shall be bound to procure them from the Engineer-in-Charge. 
 
As soon as the work is awarded, the contractor shall finalise the programme for the 
completion of work as per clause 5 of this contract and shall give his estimates of materials 
required on the basis of drawings/or schedule of quantities of the work. The Contractor shall 
give in writing his requirement to the Engineer-in-Charge which shall be issued to him keeping 
in view the progress of work as assessed by the Engineer-in-Charge, in accordance with the 
agreed phased programme of work indicating monthly requirements of various materials. The 
contractor shall place his indent in writing for issue of such materials at least 7 days in 
advance of his requirement. 

Such materials shall be supplied for the purpose of the contract only and the value of the 
materials so supplied at the rates specified in the aforesaid schedule shall be set off or 
deducted, as and when materials are consumed in items of work (including normal wastage) 
for which payment is being made to the contractor, from any sum then due or which may 
therefore become due to the contractor under the contract or otherwise or from the security 
deposit. At the time of submission of bills, the contractor shall certify that balance of materials 
supplied is available at site in original good condition.  
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The contractor shall submit along with every running bill (on account or interim bill) material 
wise reconciliation statements supported by complete calculations reconciling total issue, 
total  consumption and certified balance (diameter/section-wise in the case of steel) and 
resulting variations and reasons therefore. Engineer-in-Charge shall (whose decision shall 
be final and binding on the contractor) be within his rights to follow the procedure of recovery 
in clause 42 at any stage of the work if reconciliation is not found to be satisfactory.  

The contractor shall bear the cost of getting the material issued, loading, transporting to site, 
unloading, storing under cover as required, cutting assembling and joining the several parts 
together as necessary. Notwithstanding anything to the contrary contained in any other 
clause of the contract and (or the CPWA Code) all stores/materials so supplied to the 
contractor or procured with the assistance of the WAPCOS shall remain the absolute property 
of WAPCOS and the contractor shall be the trustee of the stores/materials, and the said 
stores/materials shall not be removed/disposed off from the site of the work on any account 
and shall be at all times open to inspection by the Engineer-in-Charge or his authorized agent. 
Any such stores/materials remaining unused shall be returned to the Engineer-in- Charge in 
as good a condition in which they were originally supplied at a place directed by him, at a 
place of issue or any other place specified by him as he shall require, but in case it is decided 
not to take back the stores/materials the contractor shall have no claim for compensation on 
any account of such stores/materials so supplied to him as aforesaid and not used by him or 
for any wastage in or damage to in such stores/materials. 

On being required to return the stores/materials, the contractor shall hand over the stores/ 
materials on being paid or credited such price as the Engineer-in-Charge shall determine, 
having due regard to the condition of the stores/materials. The price allowed for credit to the 
contractor, however, shall be at the prevailing market rate not exceeding the amount charged 
to him, excluding the storage charge, if any. The decision of the Engineer-in-Charge shall be 
final and conclusive. In the event of breach of the aforesaid condition, the contractor shall in 
addition to throwing himself open to account for contravention of the terms of the licenses or 
permit and/or for criminal breach of trust, be liable to WAPCOS for all advantages or profits 
resulting or which in the usual course would have resulted to him by reason of such breach. 
Provided that the contractor shall in no case be entitled to any compensation or damages on 
account of any delay in supply or non-supply thereof all or any such materials and stores 
provided further that the contractor shall be bound to execute the entire work if the materials 
are supplied by the WAPCOS within the original scheduled time for completion of the work 
plus 50% thereof or schedule time plus 6 months whichever is more if the time of completion 
of work exceeds 12 months, but if a part of the materials only has been supplied within the 
aforesaid period, then the contractor shall be bound to do so much of the work as may be 
possible with the materials and stores supplied in the aforesaid period. For the completion of 
the rest of the work, the contractor shall be entitled to such extension of time as may be 
determined by the Engineer-in-Charge whose decision in this regard shall be final and binding 
on the contractor.  

The contractor shall see that only the required quantities of materials are got issued. Any 
such material remaining unused and in perfectly good/original condition at the time of 
completion or determination of the contract shall be returned to the Engineer-in-Charge at the 
stores from which it was issued or at a place directed by him by a notice in writing. The 
contractor shall not be entitled for loading, transporting, unloading and stacking of such 
unused material except for the extra lead, if any involved, beyond the original place of issue. 
 
CLAUSE 10A: MATERIALS TO BE PROVIDED BY CONTRACTOR 
The contractor shall, at his own expense, provide all materials, required for the works other 
than those which are stipulated to be supplied by the WAPCOS  
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The contractor shall, at his own expense and without delay, supply to the Engineer-in- Charge 
samples of materials to be used on the work and shall get these approved in advance. All 
such materials to be provided by the Contractor shall be in conformity with the specifications 
laid down or referred to in the contract. The contractor shall, if requested by the Engineer-in-
Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so 
comply. The Engineer-in-Charge shall within thirty days of supply of samples or within such 
further period as he may require intimate to the Contractor in writing whether samples are 
approved by him or not. If samples are not approved, the Contractor shall forthwith arrange 
to supply to the Engineer-in-Charge for his approval, fresh samples complying with the 
specifications laid down in the contract. When materials are required to be tested in 
accordance with specifications, approval of the Engineer-in-Charge shall be issued after the 
test results are received. 

The Contractor shall at his risk and cost submit the samples of materials to be tested or 
analyzed and shall not make use of or incorporate in the work any materials represented by 
the samples until the required tests or analysis have been made and materials finally 
accepted by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or 
compensation either arising out of any delay in the work or due to any corrective measures 
required to be taken on account of and as a result of testing of materials. 

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities 
as the Engineer-in-Charge may require for collecting, and preparing the required number of 
samples for such tests at such time and to such place or places as may be directed by the 
Engineer-in-Charge and bear all charges and cost of testing unless specifically provided for 
otherwise elsewhere in the contract or specifications. The Engineer-in- Charge or his 
authorized representative shall at all times have access to the works and to all workshops 
and places where work is being prepared or from where materials, manufactured articles or 
machinery are being obtained for the works and the contractor shall afford every facility and 
every assistance in obtaining the right to such access. 

The Engineer-in-Charge shall have full powers to require the removal from the premises of 
all materials which in his opinion are not in accordance with the specifications and in case of 
default, the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, 
other persons to remove the same without being answerable or accountable for any loss or 
damage that may happen or arise to such materials. The Engineer-in-Charge shall also have 
full powers to require other proper materials to be substituted thereof and in case of default, 
the Engineer-in-Charge may cause the same to be supplied and all costs which may attend 
such removal and substitution shall be borne by the Contractor.  

The contractor shall at his own expense, provide a material testing lab at the site for 
conducting routine field tests. The lab shall be equipped at least with the testing equipment 
as specified in Special Conditions of Contract. 

Minimum 01 year warranty for Mechanical & Electrical Equipment and other bought out items, 
at the discretion of WAPCOS Limited, if supplied directly by the contractor. The standard 
warranty period offered by the Manufacturer shall be retained, in case the original warranty 
period is more than one year. 
 
CLAUSE 10B :  
 

(i) SECURED ADVANCE ON NON-PERISHABLE MATERIALS 
The contractor, on signing an indenture in the form to be specified by the Engineer-in-
Charge, shall be entitled to be paid during the progress of the execution of the work 
up to 75% of the assessed value of any materials which are in the opinion of the 
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Engineer-in-Charge non-perishable, non-fragile and non-combustible and are in 
accordance with the contract and which have been brought on the site in connection 
therewith and are adequately stored and/or protected against damage by weather or 
other causes but which have not at the time of advance been incorporated in the works. 
When materials on account of which an advance has been made under this sub-clause 
are incorporated in the work, the amount of such advance shall be recovered/ 
deducted from the next payment made under any of the clause or clauses of this 
contract. 

Such secured advance shall also be payable on other items of perishable nature, 
fragile and combustible with the approval of the Engineer-in-Charge provided the 
contractor provides a comprehensive insurance cover for the full cost of such 
materials. The decision of the Engineer-in-Charge shall be final and binding on the 
contractor in this matter. No secured advance, shall however, be paid on high-risk 
materials such as ordinary glass, sand, petrol, diesel etc. 

 
(ii) MOBILISATION ADVANCE  

Mobilization advance not exceeding 10% of the tendered value may be given, if 
requested by the contractor in writing within one month of the order to commence the 
work. Such advance shall be in two or more installments to be determined by the 
Engineer-in- Charge at his sole discretion. The first installment of such advance shall 
be released by the Engineer-in-charge to the contractor on a request made by the 
contractor to the Engineer-in-Charge in this behalf. The second and subsequent 
installments shall be released by the Engineer-in-Charge only after the contractor 
furnishes a proof of the satisfactory utilization of the earlier installment to the entire 
satisfaction of the Engineer-in-Charge. 

Before any installment of advance is released, the contractor shall execute a Bank 
Guarantee Bond from Scheduled Bank for the amount equal to 110% of the amount 
of advance and valid for the contract period. This (Bank Guarantee from Scheduled 
Bank for the amount equal to 110% of the balance amount of advance) shall be kept 
renewed from time to time to cover the balance amount and likely period of complete 
recovery. 
 

(iii) INTEREST & RECOVERY  
The mobilization advance in (ii) above bear simple interest at the rate of 10 percent 
per annum and shall be calculated from the date of payment to the date of recovery, 
both days inclusive, on the outstanding amount of advance. Recovery of such sums 
advanced shall be made by the deduction from the contractors bills commencing after 
first ten percent of the gross value of the work is executed and paid, on pro-rata 
percentage basis to the gross value of the work billed beyond 10% in such a way that 
the entire advance is recovered by the time 80% (eighty percent) of the gross value of 
the contract is executed and paid, together with interest due on the entire outstanding 
amount up to the date of recovery of the installment. 
 
If the circumstances are considered reasonable by the Engineer-in-Charge, the period 
mentioned in (ii) and (iii) for request by the contractor in writing for grant of mobilization 
advance may be extended at the discretion of the Engineer-in-Charge. 

 
CLAUSE 10C : PAYMENT ON ACCOUNT OF INCREASE IN PRICE / WAGES DUE 

TO STATUTORY ORDER  
If after submission of the tender, the price of any material incorporated in the works (excluding 
the materials covered under Clause 10CA and not being a material supplied from the 



TENDER NO: WAP/ROPEWAYS/2024-25/02 

P a g e  | 48 

Engineer-in- Charge’s stores in accordance with Clause 10 thereof) and/or wages of labour 
increases as a direct result of the coming into force of any fresh law, or statutory rule or order 
(but not due to any changes of rate in sales tax/VAT, Central/State Excise/Custom Duty/ 
Royalty) beyond the prices/wages prevailing at the time of the last stipulated date of receipt 
of tenders including extensions, if any, for the work during contract period including the 
justified period extended under the provisions of clause 5 of the contract without any action 
under clause 2, then the amount of the contract shall accordingly be varied. 

If after submission of the tender, the price of any material incorporated in the works (excluding 
the materials covered under Clause 10CA and not being a material supplied from the 
Engineer-in- Charge’s stores in accordance with Clause 10 thereof) and/or wages of labour 
as prevailing at the time of last stipulated date of receipt of tender including extensions, if any, 
is decreased as a direct result of the coming into force of any fresh law or statutory rules or 
order (but not due to any changes of rate in sales tax/VAT, Central/State Excise/Custom Duty/ 
Royalty), WAPCOS shall in respect of materials incorporated in the works (excluding the 
materials covered under Clause 10CA and not being material supplied from the Engineer-in-
Charge’s stores in accordance with Clause 10 hereof) and/or labour engaged on the 
execution of the work after the date of coming into force of such law statutory rule or order be 
entitled to deduct from the dues of the contractor, such amount as shall be equivalent to the 
difference between the prices of the materials and/or wages as prevailed at the time of the 
last stipulated date for receipt of tenders including extensions if any for the work and the 
prices of materials and/or wages of labour on the coming into force of such law, statutory rule 
or order. This will be applicable for the contract period including the justified period extended 
under the provisions of clause 5 of the contract without any action under clause 2.  

Engineer-in-Charge may call books of account and other relevant documents from the 
contractor to satisfy himself about reasonability of increase in prices of materials and wages.  

The contractor shall, within a reasonable time of his becoming aware of any alteration in the 
price of any such materials and/or wages of labour, give notice thereof to the Engineer-in-
Charge stating that the same is given pursuant to this condition together with all information 
relating thereto which he may be in position to supply. 

 
CLAUSE 10CA : PAYMENT DUE TO VARIATION IN PRICES OF MATERIALS AFTER 

RECEIPT OF TENDER  

If after submission of the tender, the price of materials specified in Special Conditions of 
Contract increases/ decreases beyond the base price(s) as indicated in Special Conditions 
of Contract for the work, then the amount of the contract shall accordingly be varied and 
provided further that any such variations shall be effected for stipulated period of Contract 
including the justified period extended under the provisions of Clause 5 of the Contract 
without any action under Clause 2. 

However for work done/during the period  when the contract is under penalty , it will be limited 
to indices prevailing at the time of updated stipulated date of completion considering the effect 
of extra work (extra time to be calculated on pro-rata basis only as cost of extra work x 
stipulated period/tendered cost). 

The increase/decrease in prices of cement, steel reinforcement, structural steel and POL 
shall be determined with reference to the star rates prescribed in the contract. For other items 
provided in the Special Conditions of Contract, this shall be determined by the All-India 
Wholesale Price Indices of materials as published by Economic Advisor to Government of 
India, Ministry of Commerce and Industry  
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The amount of the contract shall accordingly be varied for all such materials and will be 
worked out as per the formula given Clause 10CA of General Conditions of Contract. 

 
CLAUSE 10CC : PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES 

(EXCLUDING MATERALS COVERED UNDER CLAUSE 10 CA) AFTER 
RECEIPT OF TENDER FOR WORKS  

If the prices of materials and/or wages of labour required for execution of the work increase, 
the contractor shall be compensated for such increase as per provisions detailed below and 
the amount of the contract shall accordingly be varied, subject to the condition that such 
compensation for escalation in prices and wages shall be available only for the work done 
during the stipulated period of the contract including the justified period extended under the 
provisions of clause 5 of the contract without any action under clause 2. Such compensation 
for escalation in the prices of materials and labour, when due, shall be worked out based on 
the following provisions: 

(i) The base date for working out such escalation shall be the last stipulated date of receipt 
of tenders including extension, if any. 

(ii) The cost of work on which escalation will be payable shall be reckoned as below : 

(a) Gross value of work done up to this quarter : (A) 

(b) Gross value of work done up to the last quarter : (B) 

(c) Gross value of work done since previous quarter (C)= (A-B) 

(d) Full assessed value of Secured Advance fresh paid in this quarter : (D) 

(e) Full assessed value of Secured Advance recovered in this quarter : (E) 

(f) Full assessed value of Secured Advance for which escalation Payable in this 

quarter, (F)= (D-E) 

(g) Advance payment made during this quarter: (G) 

(h) Advance payment recovered during this quarter: (H) 

(i) Advance payment for which escalation is payable in this Quarter (I)= (G-H) 

(j) Amount paid based on prevailing market rates due to deviations/variations as 

per clause 12 during this quarter:(J) 

Then, M = C+F+I-J 

Cost of work for which escalation is applicable(W)=0.85M 

Components for materials, labour, etc. shall be pre-determined for every work and 

incorporated in the conditions of contract attached to the tender documents included 

in Schedule 'F'. The decision of the Engineer-in-Charge in working out such percentage 

shall be binding on the contractors. 

(iii) The following principles shall be followed while working out the payment/recovery on 
account of variation of prices of materials and/ or wages of labour. 

(a) The compensation for escalation shall be worked out at quarterly intervals and 

shall be with respect to the cost of work done as per bills paid during the three 

calendar months of the said quarter. The date of submission of bill by the 

contractor to the department shall be the guiding factor to decide the bills 

relevant to the quarterly interval. The first such payment shall be made at the 
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end of three months after the month (excluding the month in which the letter of 

commencement of work is issued by the Engineer-in-Charge) and thereafter at 

three months' interval. At the time of completion of the work, the last period for 

payment might become less than 3 months, depending on the actual date of 

completion. 

(b) The indices as defined below (excluding LI) relevant to any quarter/period for 

which such compensation is to be paid shall be the arithmetical average of the 

indices relevant to the three calendar months. If the period up to the date of 

completion after the quarter covered by the last such installment of payment, is 

less than three months, the indices shall be the average of the indices for the 

months falling within that period. 

(c) The minimum wage of an unskilled Mazdoor shall be the higher of the wage 

notified by Government of India, Ministry of Labour and that notified by the 

local administration both relevant to the place of work and the period of 

reckoning. 

(d) The escalation for labour also shall be paid at the same quarterly intervals 

when escalation due to increase in cost of materials is paid under this clause. 

If such revision of minimum wages takes place during any such quarterly 

intervals, the escalation compensation shall be payable at revised rates only 

for work done in subsequent quarters; 

(e) Irrespective of variations in minimum wages of any category of labour, for the 

purpose of this clause, the variation in the rate for an unskilled Mazdoor alone 

shall form the basis for working out the escalation compensation payable on 

the labour component. 
 

(iv) In the event the price of materials and/or wages of labour required for execution of the 
work decreases, there shall be a downward adjustment of the cost of work so that such 
price of materials and/or wages of labour shall be deductible from the cost of work under 
this contract and in this regard the formula herein stated below under this Clause 10CC 
shall mutatis mutandis apply. 

(v) The contract price shall be adjusted for increase or decrease in rates and prices of 
labour, cement, steel reinforcement bar, fuel and lubricants and other input materials as 
per percentage of materials/labour specified in schedule F and in accordance with the 
principles, procedures and formulae specified below: 

a. Price adjustment for change in cost shall be paid in accordance with the following 

formulae: 

i. For Construction: 

VW= W*(1/100)*[CP * (CI-CO)/CO + LP* (LI-LO)/LO+CMP*(CMI-CMO)/ 

CMO+FP* (FI-FO)/FO+SP* (SI- SO)/SO 

Where, W=cost of work done as per para (ii) above. 

VW (Variation of cost of Work) =Increase or decrease in the cost of works during 

the period under consideration due to change in the rates for relevant components. 

Percentage components of materials & labour as specified in the Special Condition 

of Contract (SCC)  are defined as under:- 
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CP- Cement component,  

LP - Labour component, 

CMP- Civil component of other construction materials,  

FP-POL (Diesel) component 

SP- Reinforcement steel bars/TMT bars/structural steel (including strands and 

cables) component 

Indices for various components of materials & labour to be used for the purpose of 

this Clause are defined as under: 

Co= Wholesale Price Index for Cement published by office of the Economic 

Adviser, Ministry of Industry & Commerce valid for the month of last date of 
receipt of tender including extension, if any. 

Cl= Wholesale Price Index for Cement published by office of the Economic 

Adviser, Ministry of Industry & Commerce for the period under 
consideration. 

LO= Minimum daily wage in rupees of an unskilled adult mazdoor, fixed under 

any law, statutory rule or order as on the last date of receipt of tender 
including extension, if any. 

LI= Minimum wage in rupees of an unskilled adult mazdoor, fixed under any law, 

statutory rule or order as applicable on the last date of the quarter previous 
to the one under consideration. 

CMO= Price Index for civil components of other construction materials valid for 

the month of the last date of receipt of tender including extension, if any, as 
issued by the office of CE CSQ (Civil) or successor. 

CMI= Price Index for civil components of other construction materials for the 

period under consideration and as issued by the office of CE CSQ (Civil) or 
successor. 

FO= Wholesale Price Index of HSD (High Speed Diesel) published by office of 

the Economic Adviser, Ministry of Industry & Commerce valid for the month 
of the last date of receipt of tender including extension, if any. 

FI= Wholesale Price Index of HSD (High Speed Diesel) published by office of the 

Economic Adviser, Ministry of Industry & Commerce for the period under 
consideration. 

SO= Wholesale Price Index of Mild Steel-long products published by office of the 

Economic Adviser, Ministry of Industry & Commerce valid for the month of 
the last date of receipt of tender including extension, if any 

SI= Wholesale Price Index of Mild Steel-long products published by office of the 

Economic Adviser, Ministry of Industry & Commerce for the period under 
consideration. 
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CLAUSE 10D : DISMANTLED MATERIAL WAPCOS PROPERTY 
The contractor shall treat all materials obtained during dismantling of a structure, excavation 
of the site for a work, etc. as WAPCOS’ property and such materials shall be disposed off to 
the best advantage of WAPCOS according to the instructions in writing issued by the 
Engineer-in-Charge. 

 
CLAUSE 11 : WORKS TO BE EXECUTED IN ACCORDANCE WITH 

SPECIFICATIONS, DRAWINGS, ORDERS etc. 
The contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also conform exactly, fully and 
faithfully to the design, drawings and instructions in writing in respect of the work signed by 
the Engineer-in-Charge and the contractor shall be furnished free of charge one copy of the 
contract documents together with specifications, designs, drawings and instructions as are 
not included in the standard specifications specified in Special Conditions of Contract or in 
any Bureau of Indian Standard or any other, published standard or code or, Schedule of 
Rates or any other printed publication referred to elsewhere in the contract. 

The contractor shall comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all labour and materials, tools and plants 
including for measurements and supervision of all works, structural plans and other things of 
temporary or permanent nature required for such execution and maintenance in so far as the 
necessity for providing these, is specified or is reasonably inferred from the contract. The 
Contractor shall take full responsibility for adequacy, suitability and safety of all the works and 
methods of construction. 

At least to 10% of prescribed Tests as per standard specifications by the Central Public 
Works Department Manual/IS Codes of construction materials shall be carried out from the 
outside approved/NABL recognized Laboratory as may be approved by WAPCOS without 
any extra expenditure to WAPCOS. 

The Contractor shall establish a field test laboratory on the site with latest equipment’s for 
carrying out field tests of construction materials and will maintain proper records of all the test 
results. 
 
CLAUSE 12 : DEVIATIONS / VARIATIONS EXTENT AND PRICING  
The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions 
to, or substitutions for the original specifications, drawings, designs and instructions that may 
appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a 
part of the works in case of non-availability of a portion of the site or for any other reasons 
and the contractor shall be bound to carry out the works in accordance with any instructions 
given to him in writing signed by the Engineer-in-Charge and such alterations, omissions, 
additions or substitutions shall form part of the contract as if originally provided therein and 
any altered, additional or substituted work which the contractor may be directed to do in the 
manner specified above as part of the works, shall be carried out by the contractor on the 
same conditions in all respects including price on which he agreed to do the main work except 
as hereafter provided. 

12.1 The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the tendered value sum being ordered, be extended, if requested 
by the contractor, as follows: 
(i) In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value plus  
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(ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge. 

 
12.2(a)  Deviations, Extra Items and Pricing 
In the case of extra item(s) (items that are completely new, and are in addition to the items 
contained in the contract), the contractor may within 15 (fifteen) days of receipt of order or 
occurrence of the item(s) claim rates, supported by proper analysis, for the work and the 
engineer-in-charge shall within prescribed time limit of the receipt of the claims supported by 
analysis, after giving consideration to the analysis of the rates submitted by the contractor, 
determine the rates on the basis of the market rates and the contractor shall be paid in 
accordance with the rates so determined. 
 
12.2(b)  Deviations, Substituted Items and Pricing. 
In the case of substituted items (items that are taken up with partial substitution or in lieu of 
items of work in the contract), the rate for the agreement item (to be substituted) and 
substituted item shall also be determined in the manner as mentioned in the following para. 
(a) If the market rate for the substituted item so determined is more than the market rate 

of the agreement item (to be substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so 
increased to the extent of the difference between the market rates of substituted item 
and the agreement item (to be substituted). 

(b) If the market rate for the substituted item so determined is less than the market rate of 
the agreement item (to be substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so 
decreased to the extent of the difference between the market rates of substituted item 
and the agreement item (to be substituted). 

 
12.2(c)  Deviations, Deviated Quantities, Pricing 
In the case of contract items, substituted items, contract cum substituted items, which exceed 
the limits laid down in Special Conditions of Contract, the contractor may within fifteen days 
of receipt of order or occurrence of the excess, claim revision of the rates, supported by 
proper analysis for the work in excess of the above mentioned limits, provided that if the rates 
so claimed are in excess of the rates specified in the schedule of quantities, the Engineer-in-
Charge shall within prescribed time limit of receipt of the claims supported by analysis, after 
giving consideration to the analysis of the rates submitted by the contractor, determine the 
rates on the basis of the market rates and the contractor shall be paid in accordance with the 
rates so determined. 
 
a)  Tendered value of work is up to Rs. 45 lac 30 days 
b)  If the Tendered value of work is more than Rs. 45 lac and up to Rs. 2.5 Crore 45 days 
c)  If the Tendered value of work exceeds Rs. 2.5 Crore : 60 days 
   

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates 
of items for the work in excess of the limits laid down in Special Conditions of Contract, 
and the Engineer-in-Charge shall after giving notice to the contractor within one month 
of occurrence of the excess and after taking into consideration any reply received from 
him within fifteen days of the receipt of the notice, revise the rates for the work in 
question within one month of the expiry of the said period of fifteen days having regard 
to the market rates.  
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12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up 
to date account giving complete details of all claims for additional payments to which 
the contractor may consider himself entitled and of all additional work ordered by the 
Engineer-in-Charge which he has executed during the preceding quarter failing which 
the contractor shall be deemed to have waived his right.  

 
12.5 For the purpose of operation of Special Conditions of Contract, the following works 

shall be treated as works relating to foundation unless & otherwise defined in the 
contract:  

(i) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level 
whichever is lower. 

(ii) For abutments, piers and well staining: All works up to 1.2 m above the bed level. 
(iii) For retaining walls, wing walls, compound walls, chimneys, over head reservoirs/ 

tanks and other elevated structures: All works up to 1.2 metres above the ground 
level. 

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 
metres above the ground level.  

(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 
whichever is lower.  

(vi) For Roads, all items of excavation and filling including treatment of sub base. 
 

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer while 
filing. tender, or necessary for proper execution of the item included in the Schedule 
of quantities or in the schedule of rates mentioned above, whether or not, specifically 
indicated in the description of the item and the relevant specifications, shall be deemed 
to be included in the rates quoted by the tenderer or the rate given in the said schedule 
of rates, as the case may be. Nothing extra shall be admissible for such operations.  

 
CLAUSE 13 : FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR 

REDUCTION IN SCOPE OF WORK 
If at any time after acceptance of the tender, Engineer-in-charge shall decide to abandon or 
reduce the scope of the works for any reason whatsoever and hence not require the whole 
or any part of the works to be carried out, the Engineer-in-Charge shall give notice in writing 
to that effect to the contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise whatsoever, on 
account of any profit or advantage which he might have derived from the execution of the 
works in full but which he did not derive in consequence of the foreclosure of the whole or 
part of the works.  

The contractor shall be paid at contract rates, full amount for works executed at site and, in 
addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder 
mentioned which could not be utilized on the work to the full extent in view of the foreclosure;  

(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 
temporary labour huts, staff quarters and site office; storage accommodation and 
water storage tanks. 

(ii) WAPCOS shall have the option to take over contractor’s materials or any part thereof 
either brought to site or of which the contractor is legally bound to accept delivery from 
suppliers (for incorporation in or incidental to the work). For materials taken over or to 
be taken over by WAPCOS, cost of such materials as detailed by Engineer-in- Charge 
shall be paid. The cost shall, however, take into account purchase price, cost of 
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transportation and deterioration or damage which may have been caused to materials 
whilst in the custody of the contractor. 

(iii) If any materials supplied by WAPCOS are rendered surplus, the same except normal 
wastage shall be returned by the contractor to WAPCOS at rates not exceeding those 
at which these were originally issued, less allowance for any deterioration or damage 
which may have been caused whilst the materials were in the custody of the 
contractor. In addition, cost of transporting such materials from site to WAPCOS 
stores, if so required by WAPCOS, shall be paid.  

(iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent 
stores or to his other works, whichever is less. If T & P are not transported to either of 
the said places, no cost of transportation shall be payable.  

 
The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account, 
wage books, time sheets and other relevant documents and evidence as may be necessary 
to enable him to certify the reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the 
cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the 
work as per accepted tender less the cost of work actually executed under the contract and 
less the cost of contractor’s materials at site taken over by the WAPCOS as per item (ii) 
above. Provided always that against any payments due to the contractor on this account or 
otherwise, the Engineer-in-Charge shall be entitled to recover or be credited with any 
outstanding balances due from the contractor for advance paid in respect of any tool, plants 
and materials and any other sums which at the date of termination were recoverable by the 
WAPCOS from the contractor under the terms of the contract. 

A compensation for such eventuality, on account of damages etc. shall be payable @ 0.5% 
of cost of work remaining incomplete on date of closure i.e. total stipulated cost of the work 
less the cost of work actually executed under the contract shall be payable. 
 
CLAUSE 14 : CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR 
If contractor: 
(i) At any time makes default during currency of work or does not execute any part of the 

work with due diligence and continues to do so even after a notice in writing of 7 days 
in this respect from the Engineer-in-Charge; or 

(ii) Commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or takes effective steps to remedy it within 7 days even after a 
notice in writing is given in that behalf by the Engineer-in-Charge; or 

 
(iii) Fails to complete the work(s) or items of work with individual dates of completion, on 

or before the date(s) so determined, and does not complete them within the period 
specified in the notice given in writing in that behalf by the Engineer-in-Charge. The 
Engineer- in-Charge without invoking action under clause 3 may, without prejudice to 
any other right or remedy against the contractor which have either accrued or accrue 
thereafter to WAPCOS, by a notice in writing to take the part work / part incomplete 
work of any item(s) out of his hands and shall have powers to: 
(a) Take possession of the site and any materials, constructional plant, implements, 

stores, etc., thereon; and/or 
(b) Carry out the part work / part incomplete work of any item(s) by any means at the 

risk and cost of the contractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor 
for completion of the part work/ part incomplete work of any item(s) taken out of his hands 
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and execute at the risk and cost of the contractor, the liability of contractor on account of loss 
or damage suffered by WAPCOS because of action under this clause shall not exceed 10% 
of the tendered value of the work. 

In determining the amount, credit shall be given to the contractor with the value of work done 
in all respect in the same manner and at the same rate as if it had been carried out by the 
original contractor under the terms of his contract, the value of contractor's materials taken 
over and incorporated in the work and use of plant and machinery belonging to the contractor. 
The certificate of the Engineer-in-Charge as to the value of work done shall be final and 
conclusive against the contractor provided always that action under this clause shall only be 
taken after giving notice in writing to the contractor. Provided also that if the expenses 
incurred by the WAPCOS are less than the amount payable to the contractor at his agreement 
rates, the difference shall not be payable to the contractor. 

Any excess expenditure incurred or to be incurred by WAPCOS in completing the part work/ 
part incomplete work of any item(s) or the excess loss of damages suffered or may be 
suffered by WAPCOS as aforesaid after allowing such credit shall without prejudice to any 
other right or remedy available to WAPCOS in law or per as agreement be recovered from 
any money due to the contractor on any account, and if such money is insufficient, the 
contractor shall be called upon in writing and shall be liable to pay the same within 30 days.  

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials, 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of 
sale thereof towards the dues recoverable from the contractor under the contract and if 
thereafter there remains any balance outstanding, it shall be recovered in accordance with 
the provisions of the contract. 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any advance 
on any account or with a view to the execution of the work or the performance of the contract. 
 
CLAUSE 15 : SUSPENSION OF WORK 
(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 

(whose decision shall be final and binding on the contractor) suspend the progress of 
the works or any part thereof for such time and in such manner as the Engineer-in-
Charge may consider necessary so as not to cause any damage or injury to the work 
already done or endanger the safety thereof for any of the following reasons: 

(a) on account of any default on the part of the contractor or; 

(b) for proper execution of the works or part thereof for reasons other than the default 
of the contractor; or 

(c) for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works 
to the extent necessary and carry out the instructions given in that behalf by the 
Engineer-in-Charge. 
 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

(a) the contractor shall be entitled to an extension of time equal to the period of every 
such suspension PLUS 25%, for completion of the item or group of items of work 
for which a separate period of completion is specified in the contract and of which 
the suspended work forms a part, and; 
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(b) If the total period of all such suspensions in respect of an item or group of items or 
work for which a separate period of completion is specified in the contract exceeds 
thirty days, the contractor shall, in addition, be entitled to such compensation as 
the Engineer-in- Charge may consider reasonable in respect of salaries and/or 
wages paid by the contractor to his employees and labour at site, remaining idle 
during the period of suspension, adding thereto 2% to cover indirect expenses of 
the contractor provided the contractor submits his claim supported by details to the 
Engineer-in-Charge within fifteen days of the expiry of the period of 30 days. 

 
(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for 

more than three months at a time, except when suspension is ordered for reason (a) 
in subpara (i) above, the contractor may after receipt of such order serve a written 
notice on the Engineer-in-Charge requiring permission within fifteen days from receipt 
by the Engineer-in-Charge of the said notice, to proceed with the work or part thereof 
in regard to which progress has been suspended and if such permission is not granted 
within that time, the contractor, if he intends to treat the suspension, where it affects 
only a part of the works as an omission of such part by WAPCOS or where it affects 
whole of the works, as an abandonment of the works by WAPCOS, shall within ten 
days of expiry of such period of 15 days give notice in writing of his intention to the 
Engineer-in-Charge. In the event of the contractor treating the suspension as an 
abandonment of the contract by WAPCOS, he shall have no claim to payment of any 
compensation on account of any profit or advantage which he might have derived from 
the execution of the work in full but which he could not derive in consequence of the 
abandonment. He shall, however, be entitled to such compensation, as the Engineer-
in-Charge may consider reasonable, in respect of salaries and/or wages paid by him 
to his employees and labour at site, remaining idle in consequence adding to the total 
thereof 2% to cover indirect expenses of the contractor provided the contractor submits 
his claim supported by details to the Engineer-in-Charge within 30 days of the expiry 
of the period of 3 months. 

 
CLAUSE 16 : ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 
All works under or in course of execution or executed in pursuance of the contract, shall at 
all times be open and accessible to the inspection and supervision of the Engineer-ln-charge, 
his authorized subordinates in charge of the work and all the superior officers, officer of the 
Quality Assurance Unit of the WAPCOS or any organization engaged by the WAPCOS for 
Quality Assurance and of the Chief Technical Examiner’s Office, and the contractor shall, at 
all times, during the usual working hours and at all other times at which reasonable notice of 
the visit of such officers has been given to the contractor, either himself be present to receive 
orders and instructions or have a responsible agent duly accredited in writing, present for that 
purpose. Orders given to the Contractor’s agent shall be considered to have the same force 
as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates incharge of the 
work or to the Chief Engineer in charge of Quality Assurance or his subordinate officers or 
the officers of the organization engaged by the WAPCOS for Quality Assurance or to the 
Chief Technical Examiner or his subordinate officers, that any work has been executed with 
unsound, imperfect, or unskillful workmanship, or with materials or articles provided by him 
for the execution of the work which are unsound or of a quality inferior to that contracted or 
otherwise not in accordance with the contract, the contractor shall, on demand in writing which 
shall be made within twelve months (six months in the case of work costing Rs. 10 Lac and 
below except road work) of the completion of the work from the Engineer-in-Charge 
specifying the work, materials or articles complained of notwithstanding that the same may 
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have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work 
so specified in whole or in part, as the case may require or as the case may be, remove the 
materials or articles so specified and provide other proper and suitable materials or articles 
at his own charge and cost. In the event of the failing to do so within a period specified by the 
Engineer-in- Charge in his demand aforesaid, then the contractor shall be liable to pay 
compensation at the same rate as under clause 2 of the contract (for non-completion of the 
work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 
under the contract but may accept such items at reduced rates as the authority specified in 
Special Conditions of Contract may consider reasonable during the preparation of on account 
bills or final bill if the item is so acceptable without detriment to the safety and utility of the 
item and the structure or he may reject the work outright without any payment and/or get it 
and other connected and incidental items rectified, or removed and re-executed at the risk 
and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in 
respect of the same will be final and binding on the contractor. 
 
CLAUSE 17 : CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING DEFECT 

LIABILITY PERIOD 
If the contractor or his working people or servants shall break, deface, injure or destroy any 
part of building in which they may be working, or any building, road, road kerb, fence, 
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 
grassland, or cultivated ground contiguous to the premises on which the work or any part is 
being executed, or if any damage shall happen to the work while in progress, from any cause 
whatever or if any defect, shrinkage or other faults appear in the work within twelve months 
(six months in the case of work costing Rs. Ten lacs and below except road work) after a 
certificate final or otherwise of its completion shall have been given by the Engineer-in- 
Charge as aforesaid arising out of defect or improper materials or workmanship the contractor 
shall upon receipt of a notice in writing on that behalf make the same good at his own expense 
or in default the Engineer-in-Charge cause the same to be made good by other workmen and 
deduct the expense from any sums that may be due or at any time thereafter may become 
due to the contractor, or from his security deposit or the proceeds of sale thereof or of a 
sufficient portion thereof. The security deposit of the contractor shall not be refunded before 
the expiry of twelve months (six months in the case of work costing Rs. Ten lacs and below 
except road work) after the issue of the certificate final or otherwise, of completion of work, 
or till the final bill has been prepared and passed whichever is later. 

Provided that in the case of road work, if in the opinion of the Engineer-in-Charge, half of the 
security deposit is sufficient, to meet all liabilities of the contractor under this contract, half of 
the security deposit will be refundable after six months and the remaining half after twelve 
months of the issue of the said certificate of completion or till the final bill has been prepared 
and passed whichever is later. 

The defects liability period will be one year from the date of completion of development and 
construction works. During this period the Contractor will get the defects rectified without any 
cost to WAPCOS. For the item of water proofing roof treatment the Contractor will give 
guarantee bond for ten years. Similarly for other items, like electrical/mechanical equipment 
which have guarantee/warranty period beyond one year, wherever applicable as per 
manufacturer recommendations, will also be given guarantee bond by the Contractor to 
WAPCOS. 
 
CLAUSE 18 : CONTRACTOR SUPPLY TOOLS & PLANTS ETC. 
The contractor shall provide at his own cost all materials (except such special materials, if 
any, as may in accordance with the contract be supplied from the Engineer-in-Charge’s 
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stores), machinery, tools & plants as specified in Special Conditions of Contract. In addition 
to this, appliances, implements, other plants, ladders, cordage, tackle, scaffolding and 
temporary works required for the proper execution of the work, whether original, altered or 
substituted and whether included in the specifications or other documents forming part of the 
contract or referred to in these conditions or not, or which may be necessary for the purpose 
of satisfying or complying with the requirements of the Engineer-in-Charge as to any matter 
as to which under these conditions he is entitled to be satisfied, or which he is entitled to 
require together with carriage therefore to and from the work. The contractor shall also supply 
without charge the requisite number of persons with the means and materials, necessary for 
the purpose of setting out works, and counting, weighing and assisting the measurement for 
examination at any time and from time to time of the work or materials. Failing his so doing, 
the same may be provided by the Engineer-in-Charge at the expense of the contractor and 
the expenses may be deducted, from any money due to the contractor, under this contract or 
otherwise and/or from his security deposit or the proceeds of sale thereof, or of a sufficient 
portions thereof. 
 
CLAUSE 18A : RECOVERY OF COMPENSATION PAID TO WORKMEN 
In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 
Workmen’s Compensation Act, 1923, WAPCOS is obliged to pay compensation to a 
workman employed by the contractor, in execution of the works, WAPCOS will recover from 
the contractor, the amount of the compensation so paid; and, without prejudice to the rights 
of the WAPCOS under sub-section (2) of Section 12, of the said Act, WAPCOS shall be at 
liberty to recover such amount or any part thereof by deducting it from the security deposit or 
from any sum due by WAPCOS to the contractor whether under this contract or otherwise. 
WAPCOS shall not be bound to contest any claim made against it under sub-section (1) of 
Section 12, of the said Act, except on the written request of the contractor and upon his giving 
to WAPCOS full security for all costs for which WAPCOS might become liable in consequence 
of contesting such claim. 
 
CLAUSE 18B : ENSURING PAYMENT AND AMENITIES TO WORKERS, IF 

CONTRACTOR FAILS  
ln every case in which by virtue of the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 
1971, WAPCOS is obliged to pay any amounts of wages to a workman employed by the 
contractor in execution of the works, or to incur any expenditure in providing welfare and 
health amenities required to be provided under the above said Act and the rules under Clause 
19H or under the C.P.W.D. Contractor’s Labour Regulations, or under the Rules framed by 
Government from time to time for the protection of health and sanitary arrangements for 
workers employed by C.P.W.D. Contractors, WAPCOS will recover from the contractor, the 
amount of wages so paid or the amount of expenditure so incurred; and without prejudice to 
the rights of the WAPCOS under sub-section(2) of Section 20, and sub-section (4) of Section 
21, of the Contract Labour (Regulation and Abolition) Act, 1970, WAPCOS shall be at liberty 
to recover such amount or any part thereof by deducting it from the security deposit or from 
any sum due by WAPCOS to the contractor whether under this contract or otherwise 
WAPCOS shall not be bound to contest any claim made against it under sub-section (1) of 
Section 20, sub-section (4) of Section 21, of the said Act, except on the written request of the 
contractor and upon his giving to the WAPCOS full security for all costs for which WAPCOS 
might become liable in contesting such claim. 
 
CLAUSE 19 : LABOUR LAWS TO BE COMPLIED BY CONTRACTOR  
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The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and 
the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the 
commencement of the work, and continue to have a valid license until the completion of the 
work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and 
Regulation) Act, 1986. 

 

The contractor shall also comply with provisions of the Inter-State Migrant Workmen 
(Regulation of Employment and Conditions of Service) Act, 1979. 
 
The contractor shall also abide by the provisions of the Child Labour (Prohibition and 
Regulation) Act, 1986. 
 
The contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and 
other Construction Workers Welfare Cess Act, 1996. 
 
Any failure to fulfill these requirements shall attract the penal provisions of this contract arising 
out of the resultant non-execution of the work 
 
CLAUSE 19A 
No labour below the age of fourteen years shall be employed on the work. 
 
CLAUSE 19B : PAYMENT OF WAGES 
i. The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the C.P.W.D. Contractor’s 
Labour Regulations or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules, 
1971, wherever applicable. 

ii. The contractor shall, notwithstanding the provisions of any contract to the contrary, 
cause to be paid fair wage to labour indirectly engaged on the work, including any labour 
engaged by his sub-contractors in connection with the said work, as if the labour had 
been immediately employed by him.  

iii. In respect of all labour directly or indirectly employed in the works for performance of 
the contractor’s part of this contract, the contractor shall comply with or cause to be 
complied with the Contractor’s Labour Regulations made by WAPCOS from time to time 
in regard to payment of wages, wage period, deductions from wages recovery of wages 
not paid and deductions unauthorizedly made, maintenance of wage books or wage 
slips, publication of scale of wages and other terms of employment, inspection and 
submission of periodical returns and all other matters of the like nature or as per the 
provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and the Contract 
Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable. 

iv. (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys 
due to the contractor any sum required or estimated to be required for making good the 
loss suffered by a worker or workers by reason of non-fulfilment of the conditions of the 
contract for the benefit of the workers, non-payment of wages or of deductions made 
from his or their wages which are not justified by their terms of the contract or non-
observance of the Regulations. 
(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is 
bound to allow to the labours directly or indirectly employed in the works one day rest 
for 6 days continuous work and pay wages at the same rate as for duty. In the event of 
default, the Engineer-in-Charge shall have the right to deduct the sum or sums not paid 
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on account of wages for weekly holidays to any labours and pay the same to the persons 
entitled thereto from any money due to the contractor by the Engineer-in-Charge 
concerned.  

v. The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation 
Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the 
Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications thereof or 
any other laws relating thereto and the rules made thereunder from time to time.  

vi. The contractor shall indemnify and keep indemnified WAPCOS against payments to be 
made under and for the observance of the laws aforesaid and the C.P.W.D. Contractor’s 
Labour Regulations without prejudice to his right to claim indemnity from his sub-
contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract.  

viii. Whatever is the minimum wage for the time being, or if the wage payable is higher than 
such wage, such wage shall be paid by the contractor to the workmen directly without 
the intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover 
any amount from the minimum wage payable to the workmen as and by way of 
commission or otherwise. 

ix. The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Jamadar from the wage of workmen. 

 
CLAUSE 19C 
In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 
provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own 
expense provide for all facilities in connection therewith. In case the contractor fails to make 
arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty 
of Rs.200/- for each default and in addition, the Engineer-in- Charge shall be at liberty to 
make arrangement and provide facilities as aforesaid and recover the costs incurred in that 
behalf from the contractor. 
 
CLAUSE 19 D 
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, a 
true statement showing in respect of the second half of the preceding month and the first half 
of the current month respectively:- 
(1) The number of labourers employed by him on the work, 
(2) Their working hours, 
(3) The wages paid to them, 
(4) The accidents that occurred during the said fortnight showing the circumstances under 

which they happened and the extent of damage and injury caused by them, and 
(5) The number of female workers who have been allowed maternity benefit according to 

Clause 19F and the amount paid to them. 

Failing which the contractor shall be liable to pay to WAPCOS, a sum not exceeding Rs.200/- 
for each default or materially incorrect statement. The decision of the Engineer-In-Charge 
shall be final in deducting from any bill due to the contractor; the amount levied as fine and 
be binding on the contractor. 
 
CLAUSE 19 E 
In respect of all labour directly or indirectly employed in the works for the performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied 
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with all the rules framed by Government from time to time for the protection of health and 
sanitary arrangements for workers employed by the WAPCOS and its contractors. 
 
CLAUSE 19 F 
Leave and pay during leave shall be regulated as follows:- 
1. Leave : 

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and 
including the day of delivery and 4 weeks following that day, 

(ii) in the case of miscarriage - upto 3 weeks from the date of miscarriage. 
2. Pay : 

(i) in the case of delivery - leave pay during maternity leave will be at the rate of the 
women’s average daily earnings, calculated on total wages earned on the days 
when full time work was done during a period of three months immediately 
preceding the date on which she gives notice that she expects to be confined or at 
the rate of Rupee one only a day whichever is greater.  

(ii) in the case of miscarriage - leave pay at the rate of average daily earning calculated 
on the total wages earned on the days when full time work was done during a 
period of three months immediately preceding the date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: 
No maternity leave benefit shall be admissible to a woman unless she has been 
employed for a total period of not less than six months immediately preceding the date 
on which she proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form 
as shown in appendix -I and II, and the same shall be kept at the place of work. 

 
CLAUSE 19 G 
In the event of the contractor(s) committing a default or breach of any of the provisions of the 
WAPCOS, Contractor’s Labour Regulations and Model Rules for the protection of health and 
sanitary arrangements for the workers as amended from time to time or furnishing any 
information or submitting or filing any statement under the provisions of the above 
Regulations and’ Rules which is materially incorrect, he/they shall, without prejudice to any 
other liability, pay to the Government a sum not exceeding Rs.200/- for every default, breach 
or furnishing, making, submitting, filing such materially incorrect statements and in the event 
of the contractor(s) defaulting continuously in this respect, the penalty may be enhanced to 
Rs.200/- per day for each day of default subject to a maximum of 5 per cent of the estimated 
cost of the work put to tender. The decision of the Engineer-in-Charge shall be final and 
binding on the parties.  

 

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing 
and complying with the provisions of the C.P.W.D. Contractor’s Labour Regulations and 
Model Rules and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, 
and the Contract Labour (R& A) Central Rules 1971, for the protection of health and sanitary 
arrangements for work-people employed by the contractor(s) (hereinafter referred as “the 
said Rules”) the Engineer-in-Charge shall have power to give notice in writing to the 
contractor(s) requiring that the said Rules be complied with and the amenities prescribed 
therein be provided to the work-people within a reasonable time to be specified in the notice. 
If the contractor(s) shall fail within the period specified in the notice to comply with 
and/observe the said Rules and to provide the amenities to the work-people as aforesaid, the 
Engineer-in-Charge shall have the power to provide the amenities hereinbefore mentioned at 
the cost of the contractor(s). The contractor(s) shall erect, make and maintain at his/their own 
expense and to approved standards all necessary huts and sanitary arrangements required 
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for his/their work-people on the site in connection with the execution of the works, and if the 
same shall not have been erected or constructed, according to approved standards, the 
Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring 
that the said huts and sanitary arrangements be remodelled and/or reconstructed according 
to approved standards, and if the contractor(s) shall fail to remodel or reconstruct such huts 
and sanitary arrangements according to approved standards within the period specified in the 
notice, the Engineer-in-Charge shall have the power to remodel or reconstruct such huts and 
sanitary arrangements according to approved standards at the cost of the contractor(s). 
 
CLAUSE 19 H 
The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number 
of huts (hereinafter referred to as the camp) of the following specifications on a suitable plot 
of land to be approved by the Engineer-in-Charge.  
(i) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the 

floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of 
the worker’s family staying with the labourer.  
(b) The contractor(s) shall in addition construct suitable cooking places having a 

minimum area of 1.80m x 1.50m (6’x5') adjacent to the hut for each family. 
(c) The contractor(s) shall also construct temporary latrines and urinals for the use of 

the labourers each on the scale of not less than four per each one hundred of the 
total strength, separate latrines and urinals being provided for women.  

(d) The contractor(s) shall construct sufficient number of bathing and washing places, 
one unit for every 25 persons residing in the camp. These bathing and washing 
places shall be suitably screened. 

(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other 
suitable local materials as may be approved by the Engineer-in-Charge. In case of 
sun-dried bricks, the walls should be plastered with mud gobri on both sides. The floor 
may be kutcha but plastered with mud gobri and shall be at least 15 cm (6") above the 
surrounding ground. The roofs shall be laid with thatch or any other materials as may 
be approved by the Engineer-in-Charge and the contractor shall ensure that 
throughout the period of their occupation, the roofs remain water-tight.  
(b) The contractor(s) shall provide each hut with proper ventilation. 
(c) All doors, windows, and ventilators shall be provided with suitable leaves for 

security purposes. 
(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of 

huts which may be reduced to 6m (20 ft.) according to the availability of site with 
the approval of the Engineer-in-Charge. Back to back construction will be allowed 

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use 
of labourers. The provisions shall not be less than two gallons of pure and wholesome 
water per head per day for drinking purposes and three gallons of clean water per 
head per day for bathing and washing purposes. Where piped water supply is 
available, supply shall be at stand posts and where the supply is from wells or river, 
tanks which may be of metal or masonry, shall be provided. The contractor(s) shall 
also at his/ their own cost make arrangements for laying pipe lines for water supply to 
his/ their labour camp from the existing mains wherever available, and shall pay all 
fees and charges therefore. 

(iv) The site selected for the camp shall be high ground, removed from jungle.  
(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the 

disposal of excreta from the latrines by trenching or incineration which shall be 
according to the requirements laid down by the Local Health Authorities. If trenching 
or incineration is not allowed, the contractor(s) shall make arrangements for the 
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removal of the excreta through the Municipal Committee/authority and inform it about 
the number of labourers employed so that arrangements may be made by such 
Committee/authority for the removal of the excreta. All charges on this account shall 
be borne by the contractor and paid direct by him to the Municipality/authority. The 
contractor shall provide one sweeper for every eight seats in case of dry system.  

(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away 
sullage water so as to keep the camp neat and tidy. 

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area 
sufficiently lighted to avoid accidents to the workers. 

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and 
sanitation in the labour camps according to the rules of the Local Public Health and 
Medical Authorities. 

 
CLAUSE 19 I 
The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the 
work any person or persons in the contractors’ employ upon the work who may be 
incompetent or misconduct himself and the contractor shall forthwith comply with such 
requirements. In respect of maintenance/repair or renovation works etc. where the labour 
have an easy access to the individual houses, the contractor shall issue identity cards to the 
labourers, whether temporary or permanent and he shall be responsible for any untoward 
action on the part of such labour. AE/JE will display a list of contractors working in the 
colony/Blocks on the notice board in the colony and also at the service centre, to apprise the 
residents about the same. 
 
CLAUSE 19J 
It shall be the responsibility of the contractor to see that the building under construction is not 
occupied by any body unauthorizedly during construction, and is handed over to the 
Engineer-in-Charge with vacant possession of complete building. If such building though 
completed is occupied illegally, then the Engineer-in-Charge shall have the option to refuse 
to accept the said building/buildings in that position. Any delay in acceptance on this account 
will be treated as the delay in completion and for such delay, a levy upto 5% of tendered value 
of work may be imposed by the WAPCOS whose decision shall be final both with regard to 
the justification and quantum and be binding on the contractor. 

However, WAPCOS, through a notice, may require the contractor to remove the illegal 
occupation any time on or before construction and delivery. 
 
CLAUSE 19K : Employment of Skilled / Semi Skilled Workers 
The contractor shall, at all stages of work, deploy skilled/semi skilled tradesmen who are 
qualified and possess certificate in particular trade from Industrial Training Institute/National 
Institute of construction Management and Research (NICMAR)/ National Academy of 
Construction, CIDC or any similar reputed and recognized Institute managed/ certified by 
State/Central Government. The number of such qualified tradesmen shall not be less than 
20% of total skilled/semi skilled workers required in each trade at any stage of work. The 
contractor shall submit number of man days required in respect of each trade, its scheduling 
and the list of qualified tradesmen along with requisite certificate from recognized Institute to 
Engineer in charge for approval. Notwithstanding such approval, if the tradesmen are found 
to have inadequate skill to execute the work of respective trade, the contractor shall substitute 
such tradesmen within two days of written notice from Engineer-in-Charge. Failure on the 
part of contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified 
tradesmen will attract a compensation to be paid by contractor at the rate of Rs. 100 per such 
tradesman per day. Decision of Engineer in Charge as to whether particular tradesman 
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possesses requisite skill and amount of compensation in case of default shall be final and 
binding.  

Provided always, that the provisions of this clause, shall not be applicable for works with 
estimated cost put to tender being less than Rs. 5 crores. 
 
Clause 19L:  Contribution of EPF and ESI 
The ESI and EPF contributions on the part of employer in respect of this contract shall be 
paid by the contractor. These contributions on the part of the employer paid by the contractor 
shall be reimbursed by the Engineer-in-charge to the contractor on actual basis. The 
verification of deployment of labour will be done through biometric attendance system or any 
other suitable method by the Engineer in Charge. The applicable and eligible amount of EPF 
& ESI shall be reimbursed preferably within 7 days but not later than 30 days of submission 
of documentary proof of payment provided same are in order. 
 
CLAUSE 20 : MINIMUM WAGES ACT TO BE COMPLIED WITH 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 
framed thereunder and other labour laws affecting contract labour that may be brought into 
force from time to time. 
 
CLAUSE 21 : WORK NOT TO BE SUBLET. ACTION IN CASE OF INSOLVENCY 
The contract shall not be assigned or sublet without the written approval of the Engineer-in 
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or 
become insolvent or commence any insolvency proceedings or make any composition with 
his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 
offered by the contractor, or any of his servants or agent to any public officer or person in the 
employ of WAPCOS in any way relating to his office or employment, or if any such officer or 
person shall become in any way directly or indirectly interested in the contract, the Engineer-
in-Charge on behalf of the WAPCOS shall have power to adopt the course specified in Clause 
3 hereof in the interest of WAPCOS and in the event of such course being adopted, the 
consequences specified in the said Clause 3 shall ensue. 
 
CLAUSE 22 
All sums payable by way of compensation under any of these conditions shall be considered 
as reasonable compensation to be applied to the use of WAPCOS without reference to the 
actual loss or damage sustained and whether or not any damage shall have been sustained. 
 
CLAUSE 23 : CHANGES IN FIRM’S CONSTITUTION TO BE INTIMATED 
Where the contractor is a partnership firm, the previous approval in writing of the Engineer-
in-Charge shall be obtained before any change is made in the constitution of the firm. Where 
the contractor is an Proprietor Firm, such approval as aforesaid shall likewise be obtained 
before the contractor enters into any partnership agreement where under the partnership firm 
would have the right to carry out the works hereby undertaken by the contractor. If previous 
approval as aforesaid is not obtained, the contract shall be deemed to have been assigned 
in contravention of Clause 21 hereof and the same action may be taken, and the same 
consequences shall ensue as provided in the said Clause 21. 
 
CLAUSE 24 : LIFE CYCLE COST 
The contractor shall be responsible for safety, quality and soundness of the buildings 
including structural elements beyond maintenance period. The contractor shall have 
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obligation to rectify such defects minimum up to 5 (five) years from the date of completion of 
work. The defects have to be rectified within a reasonable time not exceeding forty five days 
after issue of notice by Engineer- in- Charge. If contractor does not take corrective action 
within 45 days, then action for debarring of the agency shall be taken by the appropriate 
authority. 
 
All works to be executed under the contract shall be executed under the direction and subject 
to the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what 
point or points and in what manner they are to be commenced, and from time to time carried 
on. 
 
CLAUSE 25 : SETTLEMENT OF DISPUTES & ARBITRATION 

Amicable Resolution and Mediation 
Save where expressly stated to the contrary in the Contract, any dispute, difference or 
controversy of whatever nature between the Parties, howsoever arising under, out of or in 
relation to the Contract including disputes, if any, with regard to any acts, decision or opinion 
of WAPCOS Limited Representative and so notified in writing by either Party to the other (the 
“Dispute”) shall in the first instance be attempted to be resolved amicably in accordance with 
the procedure set out in Clause 25.1 [Amicable Resolution and Mediation] below. 

Clause 25.1 :  

Either Party may require such Dispute to be referred to a person nominated by each Party, 
for amicable settlement. Upon such reference, the two shall meet at the earliest mutual 
convenience and in any event within [15 (fifteen)] days of such reference to discuss and 
attempt to amicably resolve the Dispute. 

In the event that the Dispute in question is not resolved amicably within 15 (fifteen) days of 
such meeting between the Parties in accordance with Clause 25.1 [Amicable Resolution and 
Mediation] either Party may refer the Dispute to arbitration in accordance with Clause 25.2 
[Arbitration Procedure]. 
 

Clause 25.2 :  Arbitration Procedure 

Save where expressly stated to the contrary in the Contract, any Dispute shall be finally 
settled by binding arbitration under the Arbitration and Conciliation Act 1996 by sole 
arbitrators appointed by CMD, WAPCOS. 

 
Place of Arbitration 
The place of arbitration shall be New Delhi. 
  
English Language 
The request for arbitration, the answer to the request, the terms of reference, any written 
submissions, any orders and awards shall be in English and, if oral hearings take place, 
English shall be the language to be used in the hearings. 
 
Enforcement of Award 
The Parties agree that the decision or award resulting from arbitration shall be final and 
binding upon the Parties and shall be enforceable in accordance with the provisions of the 
Arbitration and Conciliation Act. 
 
Performance during Arbitration 
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Pending the submission of and/or decision on a Dispute and until the arbitral award is 
published, the Parties shall continue to perform their respective obligations under the 
Contract without prejudice to a final adjustment in accordance with such award. 

 
CLAUSE 26 : CONTRACTOR INDEMNIFY WAPCOS AGAINST PATENT RIGHTS 
The contractor shall fully indemnify and keep indemnified the WAPCOS against any action, 
claim or proceeding relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties which may be payable in respect of any 
article or part thereof included in the contract. In the event of any claims made under or action 
brought against WAPCOS in respect of any such matters as aforesaid, the contractor shall 
be immediately notified thereof and the contractor shall be at liberty, at his own expense, to 
settle any dispute or to conduct any litigation that may arise therefrom, provided that the 
contractor shall not be liable to indemnify the WAPCOS if the infringement of the patent or 
design or any alleged patent or design right is the direct result of an order passed by the 
Engineer-in-Charge in this behalf. 

 
CLAUSE 27 : LUMPSUM PROVISIONS IN TENDER  
When the estimate on which a tender is made includes lump sum in respect of parts of the 
work, the contractor shall be entitled to payment in respect of the items of work involved or 
the part of the work in question at the same rates as are payable under this contract for such 
items, or if the part of the work in question is not, in the opinion of the Engineer-in-Charge 
payable of measurement, the Engineer-in-Charge may at his discretion pay the lump-sum 
amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge shall 
be final and conclusive against the contractor with regard to any sum or sums payable to him 
under the provisions of the clause. 
 
CLAUSE 28 : ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED 
In the case of any class of work for which there is no such specifications as referred to in 
Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards 
Specifications. In case there are no such specifications in Bureau of Indian Standards, the 
work shall be carried out as per manufacturers’ specifications, if not available then as per 
District Specifications. In case there are no such specifications as required above, the work 
shall be carried out in all respects in accordance with the instructions and requirements of the 
Engineer-in-Charge. 
 
CLAUSE 29 : WITHOLDING AND LIEN IN RESPECT OF SUM DUE FROM CONTRACTOR  
a) Whenever any claim or claims for payment of a sum of money arises out of or under 

the contract or against the contractor, the Engineer-in-Charge or the WAPCOS shall 
be entitled to withhold and also have a lien to retain such sum or sums in whole or in 
part from the security, if any deposited by the contractor and for the purpose aforesaid, 
the Engineer-in-Charge or the WAPCOS shall be entitled to withhold the security 
deposit, if any, furnished as the case may be and also have a lien over the same 
pending finalisation or adjudication of any such claim. In the event of the security being 
insufficient to cover the claimed amount or amounts or if no security has been taken 
from the contractor, the Engineer-in-Charge or the WAPCOS shall be entitled to 
withhold and have a lien to retain to the extent of such claimed amount or amounts 
referred to above, from any sum or sums found payable or which may at any time 
thereafter become payable to the contractor under the same contract or any other 
contract with the Engineer-in-Charge of the WAPCOS or any contracting person 
through the Engineer-in-Charge pending finalization of adjudication of any such claim. 
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It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by the Engineer-in-Charge or WAPCOS will 
be kept withheld or retained as such by the Engineer-in-Charge or WAPCOS till the 
claim arising out of or under the contract is determined by the arbitrator(if the contract 
is governed by the arbitration clause) by the competent court, as the case may be and 
that the contractor will have no claim for interest or damages whatsoever on any 
account in respect of such withholding or retention under the lien referred to above 
and duly notified as such to the contractor. For the purpose of this clause, where the 
contractor is a partnership firm or a limited company, the Engineer-in-Charge or the 
WAPCOS shall be entitled to withhold and also have a lien to retain towards such 
claimed amount or amounts in whole or in part from any sum found payable to any 
partner/limited company as the case may be, whether in his individual capacity or 
otherwise. 

 
b) WAPCOS shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract, etc., to 
be made after payment of the final bill and if as a result of such audit and technical 
examination any sum is found to have been overpaid in respect of any work done by 
the contractor under the contract or any work claimed to have been done by him under 
the contract and found not to have been executed, the contractor shall be liable to 
refund the amount of over-payment and it shall be lawful for WAPCOS to recover the 
same from him in the manner prescribed in sub-clause (i) of this clause or in any other 
manner legally permissible; and if it is found that the contractor was paid less than 
what was due to him under the contract in respect of any work executed by him under 
it, the amount of such under payment shall be duly paid by WAPCOS to the contractor, 
without any interest thereon whatsoever. 

 

Provided that the WAPCOS shall not be entitled to recover any sum overpaid, nor the 
contractor shall be entitled to payment of any sum paid short where such payment has 
been agreed upon between the WAPCOS on the one hand and the contractor on the 
other under any term of the contract permitting payment for work after assessment by 
WAPCOS. 
 

CLAUSE 29A : LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 
Any sum of money due and payable to the contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by the 
Engineer-in-Charge or the WAPCOS or any other contracting person or persons through 
Engineer-in-Charge against any claim of the Engineer-in-Charge or WAPCOS or such other 
person or persons in respect of payment of a sum of money arising out of or under any other 
contract made by the contractor with the Engineer-in-Charge or the WAPCOS or with such 
other person or persons. It is an agreed term of the contract that the sum of money so withheld 
or retained under this clause by the Engineer-in-Charge or the WAPCOS will be kept withheld 
or retained as such by the Engineer-in-Charge or the WAPCOS or till his claim arising out of 
the same contract or any other contract is either mutually settled or determined by the 
arbitration clause or by the competent court, as the case may be and that the contractor shall 
have no claim for interest or damages whatsoever on this account or on any other ground in 
respect of any sum of money withheld or retained under this clause and duly notified as such 
to the contractor. 

 
CLAUSE 29B: EMPLOYMENT OF COAL MINING OR CONTROLLED AREA LABOUR 

NOT PERMISSIBLE  
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The contractor shall not employ coal mining or controlled area labour falling under any 
category whatsoever on or in connection with the work or recruit labour from area within a 
radius of 32 km (20 miles) of the controlled area. Subject as above the contractor shall employ 
imported labour only i.e., deposit imported labour or labour imported by contractors from area, 
from which import is permitted.  

Where ceiling price for imported labour has been fixed by State or Regional Labour 
Committees not more than that ceiling price shall be paid to the labour by the contractor.  

The contractor shall immediately remove any labourer who may be pointed out by the 
Engineer-in-Charge as being a coal mining or controlled area labourer. Failure to do so shall 
render the contractor liable to pay to WAPCOS a sum calculated at the rate of Rs.10/- per 
day per labourer. The certificate of the Engineer-in-Charge about the number of coal mining 
or controlled area labourer and the number of days for which they worked shall be final and 
binding upon all parties to this contract. 

It is declared and agreed between the parties that the aforesaid stipulation in this clause is 
one in which the public are interested within the meaning of the exception in Section 74 of 
Indian Contract Act, 1872. 
Explanation:- Controlled Area means the following areas: 
Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under Santhal Pargana 
Commissionery, Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur.  

Any other area which may be declared a Controlled Area by or with the approval of the Central 
Government. 
 
CLAUSE 30 : WATER FOR WORKS 
The contractor(s) shall make his/their own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions.  

(k) That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-Charge. 

(l) The Engineer-in-Charge shall make alternative arrangements for supply of water at 
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 
procurement of water are in the opinion of the Engineer-in- Charge, unsatisfactory. 

 
CLAUSE 30A :WATER SUPPLY, IF AVAILABLE  
Water if available may be supplied to the contractor by the WAPCOS subject to the following 
conditions:- 
(i) The water charges @ 1 % shall be recovered on gross amount of the work done. 
(ii) The contractor(s) shall make his/their own arrangement of water connection and 

laying of pipelines from existing main of source of supply. 
(iii) The WAPCOS do not guarantee to maintain uninterrupted supply of water and it will 

be incumbent on the contractor(s) to make alternative arrangements for water at his/ 
their own cost in the event of any temporary break down in the water main so that the 
progress of his/their work is not held up for want of water. No claim of damage or 
refund of water charges will be entertained on account of such break down. 

 
CLAUSE 30B : ALTERNATE WATER ARRANGEMENTS  
(i) Where there is no piped water supply arrangement and the water is taken by the 

contractor from the wells or hand pump constructed by the Government, no charge 
shall be recovered from the contractor on that account. The contractor shall, however, 
draw water at such hours of the day that it does not interfere with the normal use for 
which the hand pumps and wells are intended. He will also be responsible for all 
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damage and abnormal repairs arising out of his use, the cost of which shall be 
recoverable from him. The Engineer-in-Charge shall be the final authority to 
determine the cost recoverable from the contractor on this account and his decision 
shall be binding on the contractor. 

(ii) The contractor shall be allowed to construct temporary wells in the proposed land for 
Construction for taking water for construction purposes only after he has got 
permission of the Engineer-in- Charge in writing. No charges shall be recovered from 
the contractor on this account, but the contractor shall be required to provide 
necessary safety arrangements to avoid any accidents or damage to adjacent 
buildings, roads and service lines. He shall be responsible for any accidents or 
damage caused due to construction and subsequent maintenance of the wells and 
shall restore the ground to its original condition after the wells are dismantled on 
completion of the work. 

 
CLAUSE 31 : HIRE OF PLANT & MACHINERY  
The contractor shall arrange at his own expense all tools, plant, machinery and equipment 
(hereinafter referred to as T&P) required for execution of the work. 
  
CLAUSE 32 : EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES 
Contractors Superintendence, Supervision, Technical Staff & Employees 
 
(i) The contractor shall provide all necessary superintendence during execution of the work 
and all along thereafter as may be necessary for proper fulfilling of the obligations under the 
contract. 
 
The contractor shall immediately after receiving letter of acceptance of the tender and before 
commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s), 
qualifications, experience, age, address(s) and other particulars along with certificates, of the 
principal technical representative to be in charge of the work and other technical 
representative(s) who will be supervising the work. Even of the contractor (or partner(s) in 
case of firm/ company) is himself / herself an Engineers, it is necessary on the part of the 
contractor to Employ principal technical representative / technical representative (s). 
 
The Engineer-in-Charge shall within 3 days of receipt of such communication intimate in 
writing his approval or otherwise of such a representative(s) to the contractor. Any such 
approval may at any time be withdrawn and in case of such withdrawal, the contractor shall 
appoint another such representative(s) according to the provisions of this clause. Decision of 
the tender accepting authority shall be final and binding on the contractor in this respect. Such 
a principal technical representative and other technical representative(s) shall be appointed 
by the contractor soon after receipt of the approval from Engineer-in-charge and shall be 
available at site before start of work. 
 
All the provisions applicable to the principal technical representative under the Clause will 
also be applicable to other technical representative(s) The principal technical representative 
and other technical representative(s) shall be present at the site of work for supervision at all 
times when any construction activity is in progress and also present himself/themselves, as 
required, to the Engineer-in-Charge and/or his designated representative to take instructions. 
Instructions given to the principal technical representative or other technical representative(s) 
shall be deemed to have the same force as if these have been given to the contractor. The 
principal technical representative and other technical representative(s) shall be actually 
available at site fully during all stages of execution of work, during recording/checking/test 
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checking of measurements of works and whenever so required by the Engineer-in-Charge 
and shall also note down instructions conveyed by the Engineer-in-Charge or his designated 
representative(s) in the site order book and shall affix his/their signature in token of noting 
down the instructions and in token of acceptance of measurements/checked measurements/ 
test checked measurements. The representative(s) shall not look after any other work. 
Substitutes, duly approved by Engineer-in-Charge of the work in similar manner as aforesaid 
shall be provided in event of absence of any of the representative(s) by more than two days. 
 
If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor, is convinced that no such technical representative(s) is/are effectively appointed 
or is/are effectively attending or fulfilling the provision of this clause, a recovery (non 
refundable) shall be effected from the contractor and the decision of the Engineer-In-Charge 
as recorded in the site order book and measurement recorded checked/test checked in 
Measurement Books shall be final and binding on the contractor. Further if the contractor fails 
to appoint suitable technical Principal technical representative and/or other technical 
representative(s) and if such appointed persons are not effectively present or are absent by 
more than two days without duly approved substitute or do not discharge their responsibilities 
satisfactorily, the Engineer-in-Charge shall have full powers to suspend the execution of the 
work until such date as suitable other technical representative(s) is/are appointed and the 
contractor shall be held responsible for the delay so caused to the work. The contractor shall 
submit a certificate of employment of the technical representative(s) (in the form of copy of 
Form-16 or CPF deduction issued to the Engineers employed by him) along with every on 
account bill/ final bill and shall produce evidence if at any time so required by the Engineer-
in-Charge. 
 
(ii) The contractor shall provide and employ on the site only such technical assistants as are 
skilled and experienced in their respective fields and such foremen and supervisory staff as 
are competent to give proper supervision to the work. 
 
The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 
necessary for proper and timely execution of the work. 
 
The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 
from the works any person who in his opinion misconducts himself, or is incompetent or 
negligent in the performance of his duties or whose employment is otherwise considered by 
the Engineer-in-Charge to be undesirable. Such person shall not be employed again at works 
site without the written permission of the Engineer-in- Charge and the persons so removed 
shall be replaced as soon as possible by competent substitutes. 
 
 
CLAUSE 33 : LEVY/TAXES PAYABLE BY CONTRACTOR 
i. Building and other Construction Workers Welfare Cess or any other tax, levy or Cess in 

respect of input for or output by this contract shall be payable by the contractor and 
Government shall not entertain any claim whatsoever in this respect except as provided 
under Clause 34. 
 

ii. The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, 
stone, kankar, etc. from local authorities. 
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If pursuant to or under any law, notification or order any royalty, cess or the like becomes 
payable by the Government of India and does not any time become payable by the contractor 
to the State Government, Local authorities in respect of any material used by the contractor 
in the works, then in such a case, it shall be lawful to the Government of India and it will have 
the right and be entitled to recover the amount paid in the circumstances as aforesaid from 
dues of the contractor 
 
CLAUSE 34 : CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES IF LEVIED AFTER 

RECEIPT OF TENDERS 
(i) All tendered cost shall be inclusive of all taxes and levies (except GST) payable under 

respective statutes. However, if any further tax or levy or cess is imposed by Statute, after 
the last stipulated date for the receipt of tender including extensions if any and the 
contractor thereupon necessarily and properly pays such taxes/levies/cess, the contractor 
shall be reimbursed the amount so paid, provided such payments, if any, is not, in the 
opinion of the WAPCOS attributable to delay in execution of work within the control of the 
contractor. 
 
Effect of variation in rates of Building and Other Construction Workers Welfare Cess or 
imposition or repeal of any other tax, levy or cess applicable on output of the works 
contract shall be adjusted on either side, increase or decrease. 
 
Provided further that for Building and Other Construction Workers Welfare Cess or any 
tax, levy or cess varied or imposed after the last date of receipt of tender including 
extension if any, any increase shall be reimbursed to the contractor only if the contractor 
necessarily and properly pays such increased amount of taxes/levies/cess. 
 
Provided further that such increase including GST shall not be made in the extended 
period of contract for which the contractor alone is responsible for delay and is under 
penalty as determined by WAPCOS for extension of time. 
 

(ii) The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same by 
a duly authorized representative of the Government and/or the Engineer-in-Charge and 
shall also furnish such other information/document as the Engineer-in-Charge may require 
from time to time. 

 
(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax 

or levy or cess, or variation or repeal of such tax or levy or cess give a written notice 
thereof to the Engineer-in-charge that the same is given pursuant to this condition, 
together with all necessary information relating thereto. 

 
CLAUSE 35 : TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, 
the Engineer-In-Charge on behalf of the WAPCOS shall have the option of terminating the 
contract without compensation to the contractor. 
 
CLAUSE 36 : IF RELATIVE WORKING IN WAPCOS THEN THE CONTRACTOR NOT 

ALLOWED TO TENDER 
The contractor shall not be permitted to tender for works in the WAPCOS responsible for 
award and execution of contracts in which his near relative is posted in WAPCOS. He shall 
also intimate the names of persons who are working with him in any capacity or are 
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subsequently employed by him and who are near relatives to any Officer in the WAPCOS. 
Any breach of this condition by the contractor would render him liable to be debarred from 
tendering in WAPCOS any breach of this condition. 
 
NOTE: By the term “near relatives” is meant wife, husband, parents and grand parents, 
children and grand children, brothers and sisters, uncles, aunts and cousins and their 
corresponding in-laws. 
 
CLAUSE 37 : NO GAZETTED ENGINEER TO WORK AS CONTRACTOR WITHIN ONE 

YEAR OF RETIREMENT 
No engineer of gazetted rank or other gazetted officer employed in engineering or 
administrative duties in an engineering department of the Government of India shall work as 
a contractor or employee of a contractor for a period of one year after his retirement from 
government service without the previous permission of Government of India in writing. This 
contract is liable to be cancelled if either the contractor or any of his employees is found at 
any time to be such a person who had not obtained the permission of Government of India 
as aforesaid, before submission of the tender or engagement in the contractor’s service, as 
the case may be. 
 
CLAUSE 38 : THEORETICAL CONSUMPTION OF MATERIAL 
(i) After completion of the work and also at any intermediate stage in the event of non-

reconciliation of materials issued, consumed and in balance - (see Clause 10), 
theoretical quantity of materials issued by the WAPCOS for use in the work shall be 
calculated on the basis and method given hereunder:- 

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement 
& bitumen required for different items of work as shown in the Schedule of Rates 
mentioned in Special Conditions of Contract. In case any item is executed for which 
standard constants for the consumption of cement or bitumen are not available in 
the above mentioned schedule/statement or cannot be derived from the same shall 
be calculated on the basis of standard formula to be laid down by the Engineer-in-
Charge.  

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be 
taken as the quantity required as per design or as authorized by Engineer-in-
Charge, including authorized lappages, chairs etc. plus 3% wastage due to cutting 
into pieces, such theoretical quantity being determined and compared with the 
actual issues each diameter wise, section wise and category wise separately. 

(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig 
lead and G.I./M.S. sheets shall be taken as quantity actually required and 
measured plus 5% for wastage due to cutting into pieces (except in the case of 
G.I./M.S. sheets it shall be 10%), such determination & comparison being made 
diameter wise & category wise. 

(d) For any other material as per actual requirements. 

Over the theoretical quantities of materials so computed a variation shall be 
allowed as specified in Special Conditions of Contract. The difference in the net 
quantities of material actually issued to the contractor and the theoretical quantities 
including such authorized variation, if not returned by the contractor or if not fully 
reconciled to the satisfaction of the Engineer-in-Charge within fifteen days of the 
issue of written notice by the Engineer-in-charge  
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(ii) The said action under this clause is without prejudice to the right of the WAPCOS to 
take action against the contractor under any other conditions of contract for not doing 
the work according to the prescribed specifications. 

 
CLAUSE 39 : COMPENSATION DURING WARLIKE SITUATION  
The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of 
the contractor until the work has been delivered to the Engineer-in-Charge and a certificate 
from him to that effect obtained. In the event of the work or any materials properly brought to 
the site for incorporation in the work being damaged or destroyed in consequence of 
hostilities or warlike operation, the contractor shall when ordered (in writing) by the Engineer-
in-Charge to remove any debris from the site, collect and properly stack or remove in store 
all serviceable materials salvaged from the damaged work and shall be paid at the contract 
rates in accordance with the provision of this agreement for the work of clearing the site of 
debris, stacking or removal of serviceable material and for reconstruction of all works ordered 
by the Engineer-in-Charge, such payments being in addition to compensation upto the value 
of the work originally executed before being damaged or destroyed and not paid for. In case 
of works damaged or destroyed but not already measured and paid for, the compensation 
shall be assessed by the Engineer-In-Charge upto Rs. 5,000/- and by the WAPCOS for a 
higher amount. The contractor shall be paid for the damages/destruction suffered and for 
restoring the material at the rate based on analysis of rates tendered for in accordance with 
the provision of the contract. The certificate of the Engineer-in-Charge regarding the quality 
and quantity of materials and the purpose for which they were collected shall be final and 
binding on all parties to this contract.  

Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge 
(b) for any material etc. not on the site of the work or for any tools, plant, machinery, 
scaffolding, temporary building and other things not intended for the work. In the event of the 
contractor having to carry out reconstruction as aforesaid, he shall be allowed such extension 
of time for its completion as is considered reasonable by the Engineer-In-Charge. 

 
CLAUSE 40 : APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules 
and orders issued thereunder from time to time. If he fails to do so, his failure will be a breach 
of the contract and the WAPCOS may, in his discretion, cancel the contract. The contractor 
shall also be liable for any pecuniary liability arising on account of any violation by him of the 
provisions of the said Act. 
 
 
CLAUSE 41 : RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARANCE 
Release of Security Deposit of the work shall not be refunded till the contractor produces a 
clearance deposit after labour certificate from the Labour Officer. As soon as the work is 
virtually complete the contractor shall apply for the clearance certificate to the Labour Officer 
under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said 
communication, shall write to the Labour Officer to intimate if any complaint is pending against 
the contractor in respect of the work. If no complaint is pending, on record till after 3 months 
after completion of the work and/or no communication is received from the Labour Officer to 
this effect till six months after the date of completion, it will be deemed to have received the 
clearance certificate and the Security Deposit will be released if otherwise due. 
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CLAUSE42: INSURANCE 
1. Requirements 

Before commencing execution of works, unless stated otherwise in the special conditions 
of contract, it shall be obligatory for the contractor to obtain at his own cost stipulated 
insurance cover under the following requirements: 
a) Contractor’s all risk and Third Party Cover. 
b) Liability under the workmen’s compensation Act, 1923, Minimum Wages Act, 1948 and 

Contract Labour (Regulation and Abolition) Act, 1970. 
c) Accidents to staff, Engineers, Supervisors and others who are not governed by 

workmen’s compensation Act. 
d) Damage to material, machinery and works due to fire theft etc. 
e) Any other risk to be covered by insurance as may be specified by the employer in the 

special conditions of contract. 
 

2. Policy in Joint Names of Contractor and Employer 
The policy referred to under sub-clause 46(1) above shall be obtained in the joint names 
of the contractor and the employer and shall inter-alia provide coverage against the 
following, arising out of or in connection with execution of works, their maintenance and 
performance of the contract. 
a) Loss of life or injury involving public, employee of the contractor, or that of employer 

and Engineer, labour etc. 
b) Injury, loss or damage to the works or property belonging to public, government 

bodies, local authorities, utility organizations, contractors, employer or others. 
 

3. Currency of Policy 
The policies shall remain in force throughout the period of execution of the works and till 
the expiry of the defect liability period. The contractor shall, whenever called upon, 
produce to the engineer or his representative the various insurance policies obtained by 
him as also the rates of premia and the premia paid by him to ensure that the polices 
indeed continue to be in force. If the contractor fails to effect or keep in force or provide 
adequate cover in the insurance policies mentioned in the sub clause 46(1) or any other 
insurance he might be required to effect under the contract, then in such cases, the 
employer may effect and keep in force any such insurance or further insurance and the 
cost and expenses incurred by him in this regard shall be deductible from payments due 
to the contractor or from the contractor’s performance security. 
 

CLAUSE 43: CONDITIONS SPECIFIC TO GREEN BUILDINGS PRACTICES CLAUSE  
The contractor shall strictly adhere to the following conditions as part of his contractual 
obligations: 
 
1. SITE 

1.1 The contractor shall ensure that adequate measures are taken for the prevention of 
erosion of the top soil during the construction phase. The contractor shall implement 
the Erosion and Sedimentation Control Plan (ESCP) provided to him by the Engineer-
in-charge as part of the larger Construction Management Plan (CMP). The contractor 
shall obtain the Erosion and Sedimentation Control Plan (ESCP) Guidelines from the 
Engineer-in-charge and then prepare “working plan” for the following month’s activities 
as a CAD drawing showing the construction management, staging & ESCP. At no time 
soil should be allowed to erode away from the site and sediments should be trapped 
where necessary. 
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1.2 The contractor shall ensure that all the top soil excavated during construction works is 
neatly stacked and is not mixed with other excavated earth. The contractors shall take 
the clearance of the architects / Engineer-in-charge before any excavation. Top soil 
should be stripped to a depth of 20 cm (centimetres) from the areas to be disturbed, 
for example proposed area for buildings, roads, paved areas, external services and 
area required for construction activities etc. It shall be stockpiled to a maximum height 
of 40 cm in designated areas, covered or stabilised with temporary seeding for erosion 
prevention and shall be reapplied to site during plantation of the proposed vegetation. 
Top soil shall be separated from subsoil, debris and stones larger than 50 mm 
(millimetre) diameter. The stored top soil may be used as finished grade for planting 
areas. 

1.3 The contractor shall carry out the recommendations of the soil test report for improving 
the soil under the guidance of the Engineer-in-charge who would also advise on the 
timing of application of fertilizers and warn about excessive nutrient levels.  

1.4 The contactor shall carry out post-construction placement of topsoil or other suitable 
plant material over disturbed lands to provide suitable soil medium for vegetative 
growth. Prior to spreading the topsoil, the sub-grade shall be loosened to a depth of 
50mm to permit bonding. Topsoil shall be spread uniformly at a minimum compacted 
depth of 50mm on grade 1:3 or steeper slopes, a minimum depth of 100mm on 
shallower slopes. A depth of 300mm is preferred on relatively flatter land. 

1.5 The Contractor should follow the construction plan as proposed by the Engineer-in-
charge to minimize the site disturbance such as soil pollution due to spilling. Use 
staging and spill prevention and control plan to restrict the spilling of the contaminating 
material on site. Protect top soil from erosion by collection storage and reapplication 
of top soil, constructing sediment basin, contour trenching, mulching etc.  

1.6 No excavated earth shall be removed from the campus unless suggested otherwise 
by Engineer-in-charge. All subsoil shall be reused in backfilling/landscape, etc as per 
the instructions of the Engineer-in-charge  

1.7 The contractor shall not change the natural gradient of the ground unless specifically 
instructed by the architects / landscape consultant. This shall cover all natural features 
like water bodies, drainage gullies, slopes, mounds, depressions, rocky outcrops, etc. 
Existing drainage patterns through or into any preservation area shall not be modified 
unless specifically directed by the Engineer-in-charge.  

1.8 The contractor shall not carry out any work which results in the blockage of natural 
drainage. 

1.9 The contractor shall ensure that existing grades of soil shall be maintained around 
existing vegetation and lowering or raising the levels around the vegetation is not 
allowed unless specifically directed by the Engineer-in-charge  

1.10 Contractor shall reduce pollution and land development impacts from automobiles use 
during construction.  

1.11 Overloading of trucks is unlawful and creates and erosion and sedimentation 
problems, especially when loose materials like stone dust, excavated earth, sand etc. 
are moved. Proper covering must take place. No overloading shall be permitted. 

 
2. CONSTRUCTION PHASE AND WORKER FACILITIES 

2.1 The contractor shall specify and limit construction activity in preplanned/ designated 
areas and shall start construction work after securing the approval for the same from 
the Engineer-in-charge. This shall include areas of construction, storage of materials, 
and material and personnel movement. 
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2.2 Preserve and Protect Landscape during Construction  

a) The contractor shall ensure that no trees, existing or otherwise, shall be harmed 
and damage to roots should be prevented during trenching, placing backfill, driving 
or parking heavy equipment, dumping of trash, oil, paint, and other materials 
detrimental to plant health. These activities should be restricted to the areas 
outside of the canopy of the tree, or, from a safe distance from the tree/plant by 
means of barricading. Trees will not be used for support; their trunks shall not be 
damaged by cutting and carving or by nailing posters, advertisements or other 
material. Lighting of fires or carrying out heat or gas emitting construction activity 
within the ground, covered by canopy of the tree is not to be  permitted. 

b) The contractor shall take steps to protect trees or saplings identified for 
preservation within the construction site using tree guards of approved 
specification.  

c) The contractor shall conserve existing natural areas and restore damaged areas 
to provide habitat and promote biodiversity. Contractor should limit all construction 
activity within the specified area as per the Construction Management Plan (CMP) 
proposed by the Engineer-in-charge. All the existing trees should be preserved, if 
not possible than compensate the loss by re-planting trees in the proportion of 1:3. 

d) The contractor shall avoid cut and fill in the root zones, through delineating and 
fencing the drip line (the spread limit of a canopy projected on the ground) of all 
the trees or group of trees. Separate the zones of movement of heavy equipment, 
parking, or excessive foot traffic from the fenced plant protection zones. 

e) The contractor shall ensure that maintenance activities shall be performed as 
needed to ensure that the vegetation remains healthy. The preserved vegetated 
area shall be inspected by the Engineer-in-charge at regular intervals so that they 
remain undisturbed. The date of inspection, type of maintenance or restorative 
action followed shall be recorded in the logbook. 

2.3 Contractor shall be required to develop and implement a waste management plan, 
quantifying material diversion goals. He shall establish goals for diversion from 
disposal in landfills and incinerators and adopt a construction waste management plan 
to achieve these goals. A project-vide policy of “Nothing leaves the Site” should be 
followed. In such a case when strictly followed, care would automatically be taken in 
ordering and timing of materials such that excess doesn’t become “waste”. The 
Contractor’s ingenuity is especially called towards meeting this prerequisite/ credit 
(GRIHA). Consider recycling cardboard, metal, brick, acoustical tile, concrete, plastic, 
clean wood, glass, gypsum wallboard, carpet and insulation. Designate a specific 
area(s) on the construction site for segregated or commingled collection of recyclable 
material, and track recycling efforts throughout the construction process. Identify 
construction haulers and recyclers to handle the designated materials. Note that 
diversion may include donation of materials to charitable organizations and salvage of 
materials on-site. 

2.4 Contractor shall collect all construction waste generated on site. Segregate these 
wastes based on their utility and examine means of sending such waste to 
manufacturing units which use them as raw material or other site which require it for 
specific purpose. Typical construction debris could be broken bricks, steel bars, broken 
tiles, spilled concrete and mortar etc. 

2.5 The contractor shall provide clean drinking water for all workers 
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2.6 The contractor shall provide the minimum level of sanitation and safety facilities for the 
workers at site. The contractor shall ensure cleanliness of workplace with regard to the 
disposal of waste and effluent; provide clean drinking water and latrines and urinals 
as per applicable standard. Adequate toilet facilities shall be provided for the workman 
within easy access of their place of work. The total no. to be provided shall not be less 
than 1 per 30 employs in any one shift. Toilet facilities shall be provided from the start 
of building operations, connection to a sewer shall be made as soon as practicable. 
Every toilet shall be so constructed that the occupant is sheltered from view and 
protected from the weather and falling objects. Toilet facilities shall be maintained in a 
sanitary condition. A sufficient quantity of disinfectant shall be provided. Natural or 
artificial illumination shall be provided. 

2.7 The contractor shall ensure that air pollution due to dust/generators is kept to a 
minimum, preventing any adverse effects on the workers and other people in and 
around the site. The contractor shall ensure proper screening, covering stockpiles, 
covering brick and loads of dusty materials, wheel-washing facility, gravel pit, and 
water spraying. Contractor shall ensure the following activities to prevent air pollution 
during construction: 

• Clear vegetation only from areas where work will start right away  

• Vegetate / mulch areas where vehicles do not ply. 

• Apply gravel / landscaping rock to the areas where mulching / paving is 
impractical 

• Identify roads on-site that would be used for vehicular traffic. Upgrade vehicular 
roads (if these are unpaved) by increasing the surface strength by improving 
particle size, shape and mineral types that make up the surface & base. Add 
surface gravel to reduce source of dust emission. Limit amount of fine particles 
(smaller than 0.075mm) to 10 – 20% 

• Water spray, through a simple hose for small projects, to keep dust under 
control. Fine mists should be used to control fine particulate. However, this 
should be done with care so as not to waste water. Heavy watering can also 
create mud, which when tracked onto paved public roadways, must be promptly 
removed. Also, there must be an adequate supply of clean water nearby to 
ensure that spray nozzles don’t get plugged. Water spraying can be done on: 

a) Any dusty materials before transferring, loading and unloading 

b) Area where demolition work is being carried out 

c) Any un-paved main haul road 

d) Areas where excavation or earth moving activities are to be carried out 

• The contractor shall ensure that the speed of vehicles within the site is limited 
to 10 km/hr. 

• All material storages should be adequately covered and contained so that they 
are not exposed to situations where winds on site could lead to dust / particulate 
emissions. 

• Spills of dirt or dusty materials will be cleaned up promptly so the spilled material 
does not become a source of fugitive dust and also to prevent of seepage of 
pollutant laden water into the ground aquifers. When cleaning up the spill, 
ensure that the clean-up process does not generate additional dust. Similarly, 
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spilled concrete slurries or liquid wastes should be contained / cleaned up 
immediately before they can infiltrate into the soil / ground or runoff in nearby 
areas 

• Provide hoardings of not less than 3m high along the site boundary, next to a 
road or other public area  

• Provide dust screens, sheeting or netting to scaffold along the perimeter of the 
building Cover stockpiles of dusty material with impervious sheeting 

• Cover dusty load on vehicles by impervious sheeting before they leave the site 
 

2.8 Contractor shall be required to provide an easily accessible area that serves the entire 
building and is dedicated to the separation, collection and storage of materials for 
recycling including (at a minimum) paper, corrugated cardboard, glass, plastics, and 
metals. He shall coordinate the size and functionality of the recycling areas with the 
anticipated collections services for glass, plastic, office paper, newspaper, cardboard, 
and organic wastes to maximize the effectiveness of the dedicated areas. Consider 
employing cardboard balers, aluminium can crushers, recycling chutes, and collection 
bins at individual workstations to further enhance the recycling program. 

2.9 The contractor shall ensure that no construction leach ate (Ex: cement slurry), is 
allowed to percolate into the ground. Adequate precautions are to be taken to 
safeguard against this including, reduction of wasteful curing processes, collection, 
basic filtering and reuse. The contractor shall follow requisite measures for collecting 
drainage water run-off from construction areas and material storage sites and diverting 
water flow away from such polluted areas. Temporary drainage channels, perimeter 
dike/swale, etc. shall be constructed to carry the pollutant-laden water directly to the 
treatment device or facility (municipal sewer line). 

2.10 Staging (dividing a construction area into two or more areas to minimize the area of 
soil that will be exposed at any given time) should be done to separate undisturbed 
land from land disturbed by construction activity and material storage. 

2.11 The contractor shall Comply with the safety procedures, norms and guidelines (as 
applicable) as outlined in the document Part 7 _Constructional practices and safety, 
2005, National Building code of India, Bureau of Indian Standards. A copy of all 
pertinent regulations and notices concerning accidents, injury and first-aid shall be 
prominently exhibited at the work site. Depending upon the scope & nature of work, a 
person qualified in first-aid shall be available at work site to render and direct first-aid 
to causalities. A telephone may be provided to first-aid assistant with telephone 
numbers of the hospitals displayed. Complete reports of all accidents and action taken 
thereon shall be forwarded to the competent authorities. 

2.12 The contractor shall ensure the following activities for construction workers safety, 
among other measures: 
- Guarding all parts of dangerous machinery. 
- Precautionary signs for working on machinery 
- Maintaining hoists and lifts, lifting machines, chains, ropes, and other lifting 

tackles in good condition. 
- Durable and reusable formwork systems to replace timber formwork and ensure 

that formwork where used is properly maintained. 
- Ensuring that walking surfaces or boards at height are of sound construction and 

are provided with safety rails or belts. 
- Provide protective equipment; helmets etc. 
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- Provide measures to prevent fires. Fire extinguishers and buckets of sand to be 
provided in the fire-prone area and elsewhere. 

- Provide sufficient and suitable light for working during night time. 

2.13 Adopt additional best practices, prescribed norms in construction industry. 

2.14 The storage of material shall be as per standard good practices as specified in Part 7, 
Section 2 – Storage, Stacking and Handling practices, NBC 2005 and shall be to the 
satisfaction of the Engineer-in-charge to ensure minimum wastage and to prevent any 
misuse, damage, inconvenience or accident. Watch and ward of the Contractor’s 
materials shall be his own responsibility. There should be a proper planning of the 
layout for stacking and storage of different materials, components and equipments 
with proper access and proper manoeuvrability of the vehicles carrying the materials. 
While planning the layout, the requirements of various materials, components and 
equipments at different stages of construction shall be considered. The Owner shall 
not take any responsibility on any account. 

2.15 The contractor shall provide for adequate number of garbage bins around the 
construction site and the workers facilities and will be responsible for the proper 
utilisation of these bins for any solid waste generated during the construction. The 
contractor shall ensure that the site and the workers facilities are kept litter free. 
Separate bins should be provided for plastic, glass, metal, biological and paper waste 
and labelled in both Hindi and English. 

2.16 The contractor shall prepare and submit ‘Spill prevention and control plans’ before the 
start of construction, clearly stating measures to stop the source of the spill, to contain 
the spill, to dispose the contaminated material and hazardous wastes, and stating 
designation of personnel trained to prevent and control spills. Hazardous wastes 
include pesticides, paints, cleaners, and petroleum products. 

2.17 Contractor shall collect the relevant material certificates for materials with high 
recycled (both post-industrial and post-consumer) content, including materials for 
structural use like TMT steel rolled with high percentage of recycled steel, and RMC 
mix with fly-ash etc. (see appendix) 

2.18 Contractor shall collect the relevant material certificates for rapidly renewable 
materials such as bamboo, wool, cotton insulation, agrifiber, linoleum, wheat board, 
strawboard and cork. 

2.19 Contractor shall adopt an IAQ (Indoor Air Quality) management plan to protect the 
system during construction, control pollutant sources, and interrupt pathways for 
contamination. He shall sequence installation of materials to avoid contamination of 
absorptive materials such as insulation, carpeting, ceiling tile, and gypsum wallboard. 
He shall also protect stored on-site or installed absorptive materials from moisture 
damage. 

2.20 The contractor shall ensure that a flush out of all internal spaces is conducted prior to  
andover. This shall comprise an opening of all doors and windows for 14 days to vent 
out any toxic fumes due to paints, varnishes, polishes, etc. 

2.21 Contractor shall make efforts to reduce the quantity of indoor air contaminants that are  
dorous or potentially irritating harmful to the comfort and well-being of installer and 
building occupants. Contractor shall ensure that the VOC (Volatile Organic 
Compounds) content of paints, coatings and primers used must not exceed the VOC 
content limits mentioned below: 
Paints 
Non-flat - 150 g/L 
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Flat (Mat) - 50 g/L 
Anti corrosive/ anti rust - 250 g/L 
Coatings 
Clear wood finishes 
Varnish - 350 g/L 
Lacquer - 550 g/L 
Floor coatings - 100 g/L 
Stains - 250 g/L 
Sealers 
Waterproofing sealer - 250 g/L 
Sanding sealer - 275 g/L 
Other sealers - 200 g/L 
The VOC (Volatile Organic Compounds) content of adhesives and sealants used must 
be less than VOC content limits mentioned: 

 
Architectural Applications VOC Limit(g/l less water) 
Indoor Carpet adhesives - 50 
Carpet Pad Adhesives - 50 
Wood Flooring Adhesive - 100 
Rubber Floor Adhesives - 60 
Sub Floor Adhesives - 50 
Ceramic Tile Adhesives - 65 
VCT and Asphalt Tile adhesives - 50 
Dry Wall and Panel Adhesives - 50 
Structural Glazing Adhesives - 100 
Multipurpose Construction Adhesives - 70 
Substrate Specific Application VOC Limit (g/l less water) 
Metal to Metal - 30 
Plastic Foams - 50 
Porous material (except wood) - 50 
Wood - 30  
Fiber Glass – 80 

 
2.22 Wherever required, Contractor shall meet and carry out documentation of all activities 

on site, supplementation of information, and submittals in accordance with GRIHA 
program standards and guidelines. Towards meeting the aforementioned building 
environmental rating standard(s) expert assistance shall be provided to him up on 
request. 

2.23 WATER USE DURING CONSTRUCTION 
Contractor should spray curing water on concrete structure and shall not allow free 
flow of water. After liberal curing on the first day, all the verticals surfaces of concrete 
structures should be painted with curing chemical to save water nothing extra shall be 
paid. Concrete structures should be kept covered with thick cloth/gunny bags and 
water should be sprayed on them. Contractor shall do water ponding on all sunken 
slabs using cement and sand mortar. 

2.24 The Contractor shall remove from site all rubbish and debris generated by the Works 
and keep Works clean and tidy throughout the Contract Period. All the serviceable and 
nonservice able (malba) material shall be segregated and stored separately. The 
malba obtained during construction shall be collected in well-formed heaps at properly 
selected places, keeping in a view safe condition for workmen in the area. Materials 
which are likely to cause dust nuisance or undue environmental pollution in any other 
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way, shall be removed from the site at the earliest and till then they shall be suitable 
covered. Glass & steel should be dumped or buried separately to prevent injury. The 
work of removal of debris should be carried out during day. In case of poor visibility 
artificial light may be provided. 

2.25 MATERIALS & FIXTURES FOR THE PROJECT 

2.26 The contractor shall endeavour to source most of the materials for construction at this 
project within a distance of 800 km radius from the project site. Contractor shall collect 
the relevant material certificates to prove the same 

h) Any material that is to be sourced from outside the prescribed radius shall be done 
after securing the necessary approval from the Engineer-in-charge. 

i) All cement used at site for reinforced concrete, precast members, mortar, plaster, 
building blocks, etc shall be PPC (Ordinary Portland Cement). The PPC must meet 
the requirements of IS 1489: 1991. (Minimum 25% replacement of cement with fly ash 
in PPC (Portland Pozzolona Cement) by weight of the cement used in the overall RC 
for meeting the equivalent strength requirements). 

j) As a measure to reduce wastage and water consumption during construction, the 
contractor shall source or set up the infrastructure for a small scale ready mix concrete, 
all concreting works at site shall utilise only batch mix concrete. 

k) The contractor has to comply as per MoEF issued notification 8.0.763(E) dated 14th 
Sept.1999 containing directive for greater fly ash utilization, where it stipulates that ii. 
Every construction agency engaged in the construction of buildings within a radius of 
50 km radius of a Thermal Power Plant, have to use of 100% fly ash based 
bricks/blocks in their construction. Any brick/block containing more than 25% fly ash 
is designated as fly ash brick/block. As per GRIHA credits, bricks / blocks should 
contain more than 40% fly ash. 

l) The contractor shall ensure that sand from approved source is used in place of sand 
in an all concreting works unless specifically instructed otherwise by the Engineer-in-
charge. 

m) Timber and aluminum use should be minimised in the project. If used, timber shall 
constitute of reclaimed timber and aluminum shall constitute recycled content. The 
source of such reclaimed timber shall be approved by the Engineer-in-charge. 

n) The contractor shall ensure that nontoxic anti-termite and other pest control is strictly 
used. 

o) The contractor shall ensure that all paints, polishes, adhesives and sealants used both 
internally and externally, on any surface, shall be Low VOC products. The contractor 
shall get prior approval from the Engineer-in-charge before the application of any such 
material. 

p) All plumbing and sanitary fixtures installed shall be as per the requirement of the of 
the GRIHA and shall adhere to the minimum LPM and LPF mentioned. 

q) The contractor shall employ 100% zero ODP (ozone depletion potential) insulation; 
HCFC hydro-chlorofluorocarbon)/ and CFC (chlorofluorocarbon) free HVAC and 
refrigeration equipment’s and/halon-free fire suppression and fire extinguishing 
systems. 

r) The contractor shall ensure that all composite wood products/agro-fibre products used 
for cabinet work, etc do not contain any added urea formaldehyde resin. 

 
2.28 CONSTRUCTION WASTE 
a) Contractor shall ensure that wastage of construction material is kept to a maximum of 

3%. 
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b) All construction debris generated during construction shall be carefully segregated and 
stored in a demarcated waste yard. Clear, identifiable areas shall be provided for each 
waste type. Employ measures to segregate the waste on site into inert, chemical, or 
hazardous wastes. 

c) All construction debris shall be used for road preparation, back filling, etc, as per the 
instructions of the Engineer-in-charge, with necessary activities of sorting, crushing, 
etc. 

d) No construction debris shall be taken away from the site, without the prior approval 
of the Engineer-in-charge. 

e) The contractor shall recycle the unused chemical/hazardous wastes such as oil, paint, 
batteries, and asbestos 

f) If and when construction debris is taken out of the site, after prior permissions from the 
Project Manager, then the contractor shall ensure the safe disposal of all wastes and 
will only dispose of any such construction waste in approved dumping sites. 

g) Inert waste to be disposed off by Municipal Corporation/ local bodies at landfill sites. 
 
2.29 Documentation 
 
a)  The contractor shall, during the entire tenure of the construction phase, submit the 

following records to the Engineer-in-charge on a monthly basis: 
i)  Water consumption in litres 
ii)  Electricity consumption in ‘kwh’ units 
iii)  Diesel consumption in litres 
iv)  Quantum of waste generated at site and the segregated waste types divided 

into inert,    chemical and hazardous wastes. 
v)  Digital photo documentation to demonstrate compliance of safety guidelines as 

specified here. 
b)  The contractor shall, during the entire tenure of the construction phase, submit the 

following records to the Engineer-in-charge on a weekly basis: 
i)  Quantities of material brought into the site, including the material issued to the 

contractor. 
ii)  Quantities of construction debris (if at all) taken out of the site 
iii)  Digital photographs of the works at site, the workers facilities, the waste and 

other material storage yards, pre-fabrication and block making works, etc as 
guided by the Engineer-in-charge. 

c)  The contractor shall submit one document after construction of the buildings, a brief 
description along with photographic records to show that other areas have not been 
disrupted during construction. The document should also include brief explanation and 
photographic records to show erosion and sedimentation control measures adopted. 
(Document CAD drawing showing site plan details of existing vegetation, existing 
buildings, existing slopes and site drainage pattern, staging and spill prevention 
measures, erosion and sedimentation control measures and measures adopted for top 
soil preservation during construction 

d)  The contractor shall submit to the Engineer-in-charge after construction of the 
buildings, a detailed as built quantification of the following: 
i) Total materials used, 
ii) Total top soil stacked and total reused 
iii) Total earth excavated, 
iv) Total waste generated, 
v) Total waste reused, 
vi) Total water used, 
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vii) Total electricity, and 
viii) Total diesel consumed. 

e)  The contractor shall submit to the Engineer-in-charge, before the start of construction, 
a  site plan along with a narrative to demarcate areas on site from which top soil has 
to be  gathered, designate area where it will be stored, measures adopted for top soil 
preservation  and indicate areas where it will be reapplied after construction is 
complete. 

f) The contractor shall submit to the Engineer-in-charge, a detailed narrative (not more 
than 250 words) on provision for safe drinking water and sanitation facility for 
construction workers and site personnel. 

g) Provide supporting document from the manufacturer of the cement specifying the fly-
ash content in PPC used in reinforced concrete. 

h) Provide supporting document from the manufacturer of the pre-cast building blocks 
specifying the fly ash content of the blocks used in an infill wall system. 

i) The contractor shall, at the end of construction of the buildings, submit to the Engineer-
in-charge, submit following information, for all material brought to site for construction 
purposes, including manufacturer’s certifications, verifying information, and test data, 
where Specifications sections require data relating to environmental issues including 
but not limited to: 

 Source of products: Supplier details and location of the supplier and brand name. 

ii)  Project Recyclability: Submit information to assist Owner and WAPCOS in 
recycling materials involved in shipping, handling, and delivery, and for 
temporary materials necessary for installation of products. 

iii)  Recycled Content: Submit information regarding product post industrial 
recycled and post consumer recycled content. Use the “Recycled Content 
Certification Form”, to be provided by the Commissioning Authority appointed 
for the Project. 

iv)  Product Recyclability: Submit information regarding product and product’s 
component’s recyclability including potential sources accepting recyclable 
materials. 

v)  Clean tech: Provide pollution clearance certificates from all manufacturers of 
materials 

vi) Indoor Air quality and Environmental Issues: Submit following certificates: 

a) Certifications from manufacturers of Low VOC paints, adhesives, sealant 
and  polishes used at this particular project site. 

b)  Certification from manufacturers of composite wood products/agro fibre 
products on the absence of added urea formaldehyde resin in the products 
supplied to them to this particular site. 

c)  Submit environmental and pollution clearance certificates for all diesel 
generators installed as part of this project. 

 
j)  Provide total support to the Engineer-in-charge appointed by the WAPCOS in 

completing all Green Building Rating related formalities, including signing of forms, 
providing signed letters in the contractor’s letterhead. 

 
2.30 EQUIPMENT 
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a)  To ensure energy efficiency during and post construction all pumps, motors and 
engines used during construction or installed, shall be subject to approval and as per 
the specifications of the architects. 

b) All lighting installed by the contractor around the site and at the labour quarters during 
construction shall be CFL/LED bulbs of the appropriate illumination levels. This 
condition is a must, unless specifically prescribed. 
 
The contractor is expected to go through all other conditions of the GRIHA rating 
stipulations, which can be provided to him by the architects. 

Failure to adhere to any of the above-mentioned items, without necessary clearances 
from the architects and the Engineer-in-charge, shall be deemed as a violation of 
contract and the contractor shall be held liable for penalty as determined by the 
architects. 

 
CLAUSE 44: PAYMENT 
 
1. Payment Schedule 

The Payment Schedule includes a schedule setting out each Milestone Event to be 
achieved in a month for the Works. (Milestones are defined in Scope of work & 
payment terms in VOL II of this document i.e., Financial Bid) 

 
2. Contractor's Application for Payment 

From the date of issue of the Notice to Proceed, on the 5th (fifth) Business Day of any 
month, the Contractor may submit a Request for Payment, to WAPCOS Limited 
Representative in respect of the preceding month. 

 
Within each Request for Payment the Contractor shall show separately: 
(i) the amounts which the Contractor claims to be payable as the cost of the Works 

completed during that month; and 
(ii) the cumulative amount of all prior payments made by WAPCOS Limited; and 
(iii) any amounts to which the Contractor considers are due and payable to it in 

accordance with the provisions of the Contract. 
 
 

The Contractor's Request for Payment shall: 
(i) be prepared on forms in the form and in a number advised by WAPCOS Limited 

Representative; and 
(ii) contain confirmation of the relevant Milestone Events which, in the opinion of 

the Contractor have been achieved in that month which applies to each such 
Milestone Event; and 

(iii) be accompanied by: 
(a) Copy of relevant records of measurement of works, jointly taken and signed 

by both the parties; 
(b) A status report describing in such detail as may reasonably request, the 

percentage of any uncompleted Milestone Event for the month in question 
and the work to be undertaken by the Contractor prior to the next Request 
for Payment; 

(c) Certification by WAPCOS Limited Representative confirming that the 
Milestone Events referred to in the Request for Payment have been 
achieved. 
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(d) Confirmation by the Contractor of any amounts due and owing from the 
Contractor to WAPCOS Limited pursuant to the Contract; 

(e) The Contractor's certification that the quality of all completed Works accords 
with the requirements of the Contract; 

(f) The Contractor's certification that each obligation, item of cost or expense 
mentioned in that Request for Payment has not been the basis of any 
previous payment. 

(g) The Contractor's certification that it has reviewed all financial and budget 
data contained in the Request for Payment; 

(h) The Contractor's certification that the quality of all completed Works accords 
with the requirements of the Contract; 

(i) The Contractor's certification that each obligation, item of cost or expense 
mentioned in that Request for Payment has not been the basis of any 
previous payment; and 

(j) The Contractor's certification that each Subcontractor who performed part 
of the Works which was included in the immediately preceding Certificates 
of Payment was paid all amounts then due to it for such Works 

(k) The Contractor providing evidence of the validity of the Contractor’s 
Insurances. 
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SECTION–IV: SPECIAL CONDITIONS OF CONTRACT 

 
1.0 SPECIAL CONDITIONS OF CONTRACT 

The Special Condition of Contract (SCC) shall be followed by the Contractor in addition 
to the General Condition of Contract (GCC) of tender document. The following General 
Condition of Contract of this tender are modified/added as detailed below. In case of 
any discrepancy between GCC and SCC, the SCC will succeed over GCC. 

Clause No. Description Applicability/Modified/ Added  

GENERAL RULES AND DIRECTIONS 

4A, 4B, 
8, 9 &10 

Refer to GCC Not Applicable 

11 (ii) Refer to GCC Following clause Added 
iii) 2.5% shall be deducted from the each 
running bill as Retention Money, 
 
Retention Money shall be returned after the 
completion of defect liability period  

Or 
The contractor can get back the cash deducted 
from RA Bills (Retention Money) by giving Bank 
Guarantee of Scheduled bank / Nationalized 
Bank of equivalent amount which remains valid 
till the expiry of Defect liability period.  

20 List of works form Not Applicable 

DEFINITIONS 

Added Principal Employer/ Owner/Client means Department of Youth Services & Sports, 
Govt. of Himachal Pradesh 

2(iii) Work / Project Means: 
As Mentioned in NIT 

2(iv) Site / Location Means 
As Mentioned in NIT 

2 (vi & 
vii) 

Engineer-In-Charge & Accepting Authority 
Will be intimated to the successful Bidder at the time of issue of Notice to Proceed 
the works. 

2 (x) Market Rate Percentage on 
cost of materials and labour to 
cover all overheads and profits 

 
15% 

2(xi) Standard Schedule of Rates 
for works 

Work will be executed as per the provisions of 
Delhi Schedule of Rates 2023.  

2(xvi) Date of Commencement of 
work 

7 days after date of award of work (LOI) 

CLAUSES OF CONTRACT 

Clause 1 Performance Guarantee 
a) Performance Guarantee. 

 
b) Time allowed for submission 

of Performance Guarantee 
from the date of issue of 
letter of Acceptance. 

Applicable 
5% of Tendered Value  

 
 

20 days 
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Clause No. Description Applicability/Modified/ Added  

 
 

c) Validity of Performance 
Guarantee 

 
 
 
d) Release of Performance 

Guarantee 

 
 
The Performance Guarantee shall be initially 
valid up to the stipulated date of completion plus 
1 year claim period beyond that. 
 
In case the time for completion of work gets 
enlarged, the contractor shall get the validity of 
Performance Guarantee extended to cover 
such enlarged time for completion of work upto 
end of defects liability period. After completion 
of defects liability period of five years, the 
performance guarantee shall be returned to the 
contractor, without any interest as per clause 1 
(ii) below in SCC. 
 
Bank Guarantee of Scheduled Bank or 
Nationalized bank shall also be accepted as 
performance Guarantee. 

Clause 1 
(ii) 

The Performance Guarantee  Modified as follows 
 
The Performance Guarantee shall be initially 
valid up to the stipulated date of completion plus 
1 year claim period beyond that. In case the time 
for completion of work gets enlarged, the 
contractor shall get the validity of Performance 
Guarantee extended to cover such enlarged 
time for completion of work. After recording of 
the completion certificate for the work by the 
competent authority, the performance 
guarantee shall be returned to the contractor, 
without any interest after completion of Defect 
Liability period of 5 years. 
 
The Retention Money (@ 2.5%) deducted 
through RA Bills / Final Bill (and permitted to be 
covered in Bank Guarantee) will also be 
released without any interest. After Successful 
Completion of Defect Liability period of (1 year) 
without any interest. 
 
However, Security deposit as deducted above 
can be released after completion of work 
against bank guarantee of equivalent amount 
issued by a Scheduled Bank or Nationalized 
bank with validity up to completion of defects 
liability period 

Clause 1 
(vi) 

Performance Security During 
Comprehensive Maintenance  
period of 5 years 

Added 
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Clause No. Description Applicability/Modified/ Added  

Additional 
clause 

 The contractor has to deposit a Performance 
Security of 5% of Tendered Cost. From each RA bill 
of work 2.5% of Retention Money will be recovered. 
 
After successful completion of work, the retention 
money (@2.5%) deducted from RA bills/final bills 
will be returned after completion of defect liability 
period of 1 year. The performance guarantee of 5% 
will be returned after completion of defect liability 
period of 5 Years. However, to ensure the 
successful performance during comprehensive 
maintenance period of 5 years, the contractor will be 
required to submit 5 number of bank guarantees 
each of 1% of the award value. These bank 
guarantees shall be submitted after release of 90% 
payment of total awarded value. Further payment 
shall only be released after submission of Bank 
Guarantees as per following requirement. 
 
The 5 bank guarantees against performance 
security of operation and maintenance will be as per 
following details 
 
1. 1st BG for an amount of 1% of the tendered cost valid 
for 1 year 
2. 2nd BG for an amount of 1% of the tendered cost valid 
for 2 years 
3. 3rd BG for an amount of 1% of the tendered cost valid 
for 3 years 
4. 4th BG for an amount of 1% of the tendered cost valid 
for 4 years 
5. 5th BG for an amount of 1% of the tendered cost valid 
for 5 years 

OR 
 

Additional security deposit of 5% against the each running 
account bill of the contractor during construction phase 
shall be deducted and retained. The same shall be 
released as per following schedule during 5 years of 
operation of maintenance. 

1. 1% out of 5% deducted additional security 
deposit shall be released after successful 
completion of 1st year of maintenance.  

2. 1% out of 5% deducted additional security 
deposit shall be released after successful 
completion of 2nd year of maintenance.  

3. 1% out of 5% deducted additional security 
deposit shall be released after successful 
completion of 3rd year of maintenance.  

4. 1% out of 5% deducted additional security 
deposit shall be released after successful 
completion of 4th year of maintenance.  

5. 1% out of 5% deducted additional security 
deposit shall be released after successful 
completion of 5thyear of maintenance. 
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Clause No. Description Applicability/Modified/ Added  
Security Deposit shall be released to the contractor on 
completion of the operation & maintenance period of each 
year certified by the Competent Authority.” 

Each BG shall be returned to the contractor after 
expiry of the validity period of each BG on 
completion of the maintenance period of each year 
certified by the Competent Authority/YSS. 

Clause 
1A 

Security/Retention Deposit Applicable 
2.5% of Tendered Value/Actual value 

Release of Security Deposit/ 
Retention Money  

After Successful Completion of Defect Liability 
period of 1 year without any interest. 

Clause 2 Compensation for Delay Applicable 
With maximum rate of 0.50% of the awarded 
cost of work per week. (Maximum up to 10% of 
the actual cost of work which includes awarded 
cost of work, cost of extra items/ substituted 
items and cost of deviation, if any.) 

Clause 5 Time and Extension for Delay Applicable 

Number of days from the date 
of issue of letter of acceptance 
for reckoning date of start 

7 days 

Stipulated time of completion of 
project 

As Mentioned in NIT 

Clause 7 Payment on Intermediate 
Certificate to be Regarded as 
advance 

Not Applicable 

New 
Clause 

7C 
(Added) 

Payment  The Bidder (Contractor) acknowledges that 
under the present Tender and Work Order/ 
Contract Agreement (if work is awarded to 
bidder), WAPCOS is working as implementing 
agency on behalf of Department of Youth 
Services & Sports, Govt. of Himachal Pradesh 
being Principal Employer. Thus, the bidder 
unconditionally acknowledges that the 
payments under the present Tender and Work 
Order/ Contract Agreement (if work is awarded 
to bidder) shall be made proportionately by 
WAPCOS only on back to back basis i.e., after 
30 days subject to receipt of payment from 
YSS. The Bidder also unconditionally agree 
that in the event the, payment or part thereof, 
under the present Tender and Work Order/ 
Contract Agreement (if work is awarded to 
bidder) is not received from Department of 
Youth Services & Sports, Govt. of Himachal 
Pradesh, then WAPCOS &/or any of its 
Employee/ Officer shall not be responsible to 
pay any amount to Bidder. The said condition 
shall supersede any and all other conditions of 
Tender and Work Order/ Contract Agreement 
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Clause No. Description Applicability/Modified/ Added  

between the parties (if work is awarded to 
bidder). 
 
All payments shall be released by way of e-
transfer through RTGS in India directly at their 
Bank account by WAPCOS 

Clause 
7B 

(Added) 

 The intermediate/ final payment will be released 
on the basis of schedule of payment prescribed 
in the contract. 

Clause 
10 

Materials Supplied by 
WAPCOS 

Not Applicable 

Clause 
10A 

Materials to be Provided by 
Contractor 
 

Following Paragraph Added 
List of Testing Equipment to be provided by the 
Contractor at site lab 
1. Cube Testing Machine along with sufficient 

numbers of cube moulds 
2. Set of Sieves for testing of Coarse & fine 

aggregate along with shaker 
3. Slump Cone 
4. Vernier Caliper, Screw Gauge, Wire gauge 
5. Weighing Balance with weights 
6. Rebound Hammer  
 (Note: The listed equipment / instruments will 
be installed at his own cost by Contractor in 

laboratory room which to be constructed by the 
Contractor at his own cost). 

Clause 
10 B(i) 

Secured Advance on Non-
Perishable Materials 

Applicable 
75% of the assessed value of any material 
which are non- Perishable in the opinion of the 
Engineer-in-Charge  
 

Recovery of Secured Advance: 
Recovery shall be made by the deduction from 
the contractor’s bills commencing after first 10% 
of the gross value of the work is executed and 
paid, on pro-rata percentage basis to the gross 
value of the work billed beyond 10% in such a 
way that the entire advance is recovered by the 
time 80% of the gross value of the contract is 
executed and paid. 

Clause 
10 B(ii) 

Mobilization Advance  
 

Not Applicable 

New  
Clause 
10 B(iv) 

Plant Machinery & Shuttering 
Material Advance  

Not Applicable 

Clause 
10 B(iii) 

Recovery of Mobilization 
advance 

Not Applicable 

Clause 
10 CC 

Payment due to Increase / 
Decrease in Prices / Wages 

Not applicable 
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Clause No. Description Applicability/Modified/ Added  

(Excluding Materials covered 
under Clause 10 CA) after 
Receipt of Tender for Works 
 

Clause 
12 

Deviations / Variations Extent 
and Pricing 

 

 Clause 12.1 Not applicable 

 Clause 12.2(a) • Modified as “In the case of extra item(s) 
(items that are completely new and non-
scheduled item in accordance with Himachal 
Pradesh-SSR 2020 plus Cost Index as 
applicable for place of work as on date of 
publishment of this tender, the contractor 
shall submit proper analysis on the basis of 
the market rates and as per the provision in 
Himachal Pradesh-SSR 2020 plus Cost 
Index as applicable for place of work as on 
date of publishment of this tender, and shall 
be paid in accordance with rate approved by 
WAPCOS.  

• In case the extra item being the Scheduled 
Item in accordance with Himachal Pradesh-
SSR 2020 plus Cost Index as applicable for 
place of work as on date of publishment of 
this tender, these shall be paid as per the 
provision in Himachal Pradesh-SSR 2020 
plus Cost Index as applicable for place of 
work as on date of publishment of this tender 
and as approved by WAPCOS. 

 Clause 12.2(b)  
Modified as “The specification mentioned in 

Tender may be substituted as per the 

requirement of Owner/ WAPCOS.  

• In this case of substituted item(s) (scheduled 
item in accordance with Himachal Pradesh-
SSR 2020 plus Cost Index as applicable for 
place of work as on date of publishment of 
this tender, these shall be paid as per the 
provision in Himachal Pradesh-SSR 2020 
plus Cost Index as applicable for place of 
work as on date of publishment of this tender 
and as approved by WAPCOS. The final rate 
achieved in this case will be increased or 
decreased on same percentage as per the 
percentage of total cost quoted above or 
below by Contractor in respect of NIT cost, 
during tendering process. 
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Clause No. Description Applicability/Modified/ Added  

• In this case of substituted item(s) (that are 
completely new and non-scheduled item in 
accordance with Himachal Pradesh-SSR 
2020 plus Cost Index as applicable for place 
of work as on date of publishment of this 
tender, the contractor shall submit proper 
analysis on the basis of the market rates and 
as per the provision in Himachal Pradesh-
SSR 2020 plus Cost Index as applicable for 
place of work as on date of publishment of 
this tender and shall be paid in accordance 
with rate approved by WAPCOS. 

 

 Clause 12.2(c) 
Deviation Limit beyond which 
clauses 12.2 shall apply for all 
items other than foundation 
work (except earthwork) as 
mentioned in clause 12.5 
 
Clause 12.5 
(i) Deviation limit beyond 

which clause 12.2 shall 
apply for foundation work 
(except earth work) 

 
(ii) Deviation limit for items in 

100% earth work. 
 

 

Project & Original Works 
 
 

40% 
 
 
 
 
 

40% 
 
 
 
 

100% 
 
 

Modified as “In the case of deviated item(s) 
beyond the % mentioned above (non-scheduled 
as per the provision in Himachal Pradesh-SSR 
2020 plus Cost Index as applicable for place of 
work as on date of publishment of this tender, 

the contractor may within fifteen days of 
receipt of order shall submit proper analysis on 
the basis of the market rates and as per the 
provision in Himachal Pradesh-SSR 2020 plus 
Cost Index as applicable for place of work as on 
date of publishment of this tender and shall be 
paid in accordance with rate approved by 
WAPCOS 

 
In case the deviated item, beyond the % 
mentioned above, being the Scheduled Item 
(scheduled item in accordance with SSR), 
these shall be paid as per the provision in 
Himachal Pradesh-SSR 2020 plus Cost Index 
as applicable for place of work as on date of 
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Clause No. Description Applicability/Modified/ Added  

publishment of this tender and as approved by 
WAPCOS.  
 

 Clause 12.3 Not Applicable 

Clause 
17 

Contractor liable for Damages, 
Defects during Defect Liability 
Period 
 
Defect Liability Period and 
Comprehensive Operation & 
maintenance period 

Applicable 
 
Added:  
 
Two years from the date of successful 
completion of each component of the project 
with all satisfaction & acceptance of WAPCOS 
/YSS along with submission of all the required 
documents i.e. As- built drawings (minimum 5 
sets), Inventory list, guarantee / warranty bonds, 
certificates & invoices of equipment, lock and 
key of each room and NoCs form various 
Departments. 
 
Contractor shall carryout and comprehensive 
maintenance of project for a period of 5 years 
including Defects Liability Period of 5 years  
 
The Engineer-in-Charge or Engineer/Officer 
appointed by WAPCOS or his duly authorized 
representative who shall direct, supervise and 
be in charge of the work for the purpose of this 
Contract shall supervise the work upto end of 
defects liability period and In absence of 
WAPCOS, after completion of defects liability 
period of two years, Executive Engineer, Public 
Works Division, Bhokar will act as Engineer in 
Charge. 
 
Contractor shall handover the project to YSS 
after completion of Comprehensive Operation 
Maintenance Period of 10 years  
 

Clause 
19L 

 

Contribution of EPF and ESI NOT APPLICABLE 

Clause 
24 

Life Cycle Cost NOT APPLICABLE 

Clause 
25 

Settlement of Disputes and 
Arbitration 

Modified as: 
Any dispute, controversy or claims arising out of 
or relating to this Contract Agreement 
(Agreement that will be signed between 
WAPCOS and Bidder, if work is awarded to 
bidder), or the breach termination or invalidity 
thereof shall be settled through following 
mechanism: 
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Clause No. Description Applicability/Modified/ Added  

a) Firstly, the aggrieved party shall write a letter 
to the other party detailing its grievances and 
calling upon the other party to amicably 
resolve the dispute by convening a joint 
meeting. Accordingly, the parties as per their 
convenience shall jointly convene the said 
meeting(s), wherein minutes of the said 
meeting(s) shall be prepared and 
countersigned by all the parties it is 
mandatory to prepare minutes of meeting(s) 
and to be countersigned by all the parties, 
irrespective of the outcome of the said 
meeting(s). 

b) In the event the parties are unable to reach on 
any settlement in the said meeting(s), then 
the aggrieved party shall mandatory resort to 
pre-litigation mediation mechanism with Delhi 
High Court Mediation Cell, New Delhi. 

c) It is only upon failure of the pre-litigation 
mediation mechanism with Delhi High Court 
Mediation Cell then the aggrieved party shall 
resort to resolution of disputes through 
arbitration of a Sole Arbitrator. The appointing 
authority of Sole Arbitrator is CMD, WAPCOS 
Limited, to which neither of the parties have 
any objection nor they shall ever object. 

d) Subject to the parties agreeing otherwise, the 
Arbitration proceedings shall be conducted in 
accordance with the provisions of the Indian 
Arbitration and Conciliation Act, 1996 
(amended as on date). 

e) It is also acknowledged and accepted that the 
Employer is only working as intermediary 
between the Contractor and the Principal 
Employer/Owner/Client, thus in the event, 
any dispute arises under the present 
agreement and referred to Arbitration for 
adjudication, then subject to corresponding 
clause in the Contract between Principal 
Employer/Owner/Client & the Employer, 
Principal Employer/Owner/Client shall also be 
made party to the said Arbitration 
proceedings. Also, the award including costs 
if any passed against the Employer and costs 
incurred in the proceedings shall be the sole 
responsibility of Principal 
Employer/Owner/Client. The said clause if 
found inapplicable, even then the other terms 
of the Arbitration Clause shall survive and 
shall be acted upon. 
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Clause No. Description Applicability/Modified/ Added  

f) The place/seat of arbitration shall be Delhi 
and any award whether interim or final, shall 
be made, and shall be deemed for all 
purposes between the parties to be made, in 
Delhi. The arbitral procedure shall be 
conducted in English language and any 
award or awards shall be rendered in English. 
The procedural law of the arbitration shall be 
Indian Law. The award of the arbitrator shall 
be final and conclusive and binding upon the 
Parties. 

g) The Contract and any dispute or claim arising 
out of or in connection with it or its subject 
matter or formation (including non-contractual 
disputes or claims) shall be governed by and 
construed in accordance with the laws of India 
and the Parties submit to sole & exclusive 
jurisdiction of courts at Delhi." 

Clause 
27 

Lumpsum Provisions in Tender Not Applicable 

Clause 
29A 

Lien in respect of claims in 
other contracts 

Not Applicable 

Clause 
29B 

Employment of coal mining or 
controlled area labour not 
permissible 

Not Applicable 

Clause 
30A  

Water supply Not Applicable 

Clause 
30 B 

Alternate water arrangements Not Applicable 

Clause 
32 

 

Minimum Requirement of Technical Representative(s) during Construction 
period 

S.No. Requirement of 
Technical Staff 

Minimum 
Experience (Yrs) 

Designation of 
Technical Staff 

Minimum 
Qualification 

Nu
mb
ers 

1. B.Tech (Civil) 1 10 (Having 
Experience of one 
similar nature of 

work) 

Project Manager 

2. B.Tech 
(Electrical) 

1 3 Electrical Engineer 

 

Clause 
34 

 Not applicable 
 

New 
Clause 

36(i) 
 

Requirement of Technical Representative(s) 

S.No. Requirement of 
Technical Staff 

Minimum 
Experience (Yrs) 

Designation of 
Technical Staff 

Minimum 
Qualification 

Num
bers 
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Clause No. Description Applicability/Modified/ Added  

1. B.Tech (Civil) 1 10 (Having 
Experience of one 
similar nature of 

work) 

Project Manager 

2. B.Tech 
(Electrical) 

1 3 Electrical Engineer 

 

Clause 
38 

THEORETICAL 
CONSUMPTION OF 
MATERIAL 

Not Applicable 

Clause 
39 

Compensation During Warlike 
Situation 

Not Applicable 

Clause 
41 

RELEASE OF SECURITY 
DEPOSIT AFTER LABOUR 
CLEARANCE 

Not Applicable 

Clause 
44 -1. 

Payment Schedule Modified as” The Payment Schedule includes a 
schedule setting out each Milestone Event to be 
achieved in a quarter for the Works. The scope 
of the work, mile stones are given section VII of 
Vol I and payment schedule is appended with 
VOL II of this tender i.e., Financial Bid”  
 

New 
Clause 

Black Listing Policy The Blacklisting Policy of the company is 
available on official website of WAPCOS 
Limited. 
The bidders/contractors have to mandatorily 
furnish an undertaking addressing the same to 
Engineer-in-Charge in the form of certificate to 
abide the contents of Blacklisting Policy. Any 
action in violation of the blacklisting policy or to 
the certificate furnished shall result in 
cancellation of tender at the stage before or 
after the award of work 
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2.0 ADDITIONAL CONDITIONS 

1. The Contractor shall be responsible for consequential effects arising out during the 
inspection done by the Chief Technical Examiner Cell, Central Vigilance Commission 
or Committee  constituted by the YSS or construction site visiting team of  YSS or by 
the Building Works Committee or third party authorized by WAPCOS or any Statuary 
Committee or by any duly authorized representative of WAPCOS, during the progress 
or any time after the construction and development of project up to the defect liability 
period, and will take appropriate action for rectification of defective work and 
modifications as suggested by the above teams/ group/ individual. Rectification of 
defective works or replacement of sub-standard materials or articles or modifications, 
as pointed out by the Chief Technical Cell, Central Vigilance Commission, committee 
constituted by YSS, construction site visiting team of YSS, Building Works Committee 
or authorized representative of WAPCOS or third party authorized by WAPCOS or any 
Statuary Committee, will be carried out or replaced/ modified by the Contractor at his 
own risk and cost.  

2. The contractor shall get the Construction water, tested periodically from outside 
approved laboratory (within 2 months or early) and daily in site laboratory with regard 
to its suitability of use in the works and get written approval from the Engineer in charge 
before he proceeds with the use of same of execution of works. The suitable water for 
construction shall be arranged by Contractor at his own cost and nothing extra shall 
be paid to the contractor on this account.  

3. The contractor shall provide fully equipped office for Engineer- in-charge/ site 
engineer/ along with facility of 24 hours electricity &  electric fixtures (including ACs)  
and drinking water supply, sanitary facilities, furniture and desktop computers of latest 
version along with printers and internet connection at construction site and vehicle for 
supervision and any other miscellaneous requirement as directed by Engineer-in-
charge  for finalizing immediate technical solutions/decisions on the site, so that the 
work progress may not be hampered. An amount equal to 1% of the gross amount of 
running account bills and final bill will be deducted, if above facilities are not provided 
at site. 

4. If any official of contractor is not following the directions of WAPCOS in the best 
interest of work, in that case, WAPCOS has full authority to get replaced that official 
from site of work with prior notice. 

5. Contractor will ensure that work will be executed at site as per the rules and regulations 
of GRIHA council and maintain all rules and safety, environmental protocols, so that 
minimum GRIHA 3 Star rating as Green building shall be achieved for the work, if 
applicable. 

6. Handing Over of the Project: Contractor will hand over the project to Owner /Client 
after successful completion of each component of the project along with submission 
of all the required documents i.e. As- built drawings, Inventory list, guarantee / 
warranty bonds, certificates & invoices of equipment, lock and key of each room and 
NoCs form various Departments with complete satisfaction and acceptance by 
WAPCOS/YSS. Contractor shall provide necessary Completion Certificate/NOC from 
all local Government/ Statuary Authorities including Fire, Forest, Electrical, 
Environment, Lift, DG Set, Complete inventory list, duly signed as-build drawings, 
required before handing over the project to the WAPCOS. The partial handing over of 
works components shall not be considered. Defect Liability period of Two (2) years will 
start from the date of successful completion of each component of the project and 
handing over to YSS/WAPCOS with all satisfaction & acceptance along with 
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submission of all the required documents i.e. As- built drawings, Inventory list, 
guarantee / warranty bonds, certificates & invoices of equipment, lock and key of each 
room and NoCs form various Departments. 

7. All the modifications and any additional works  (basic requirement after use of 
premises by user) suggested by client/WAPCOS at the time of  handing over of the 
project and after occupancy of premises by client during Defect Liability Period must 
be taken up by contractor without any disputes and without any extra charge. 

8. The contractor shall deploy the resources at site to start the construction after 
clearance from the Owner of the project and subsequent written approval from 
WAPCOS. No claim shall be entertained for idle labour, idle machinery, idle technical 
/ non-technical staff, idle T&P if any, due to delay in start of the works.  

9. Contractor shall deploy adequate technical manpower / expert of each relevant fields 
as per the scope and requirement of work during execution of work at site which are 
mandatory as per the standard guidelines.  

10. If any dispute/ hindrance arises during construction due to any reason whatsoever, the 
contractor is not liable for any financial claim or damages due to such circumstances.  

11. All Reinforced Cement Concrete work shall be design mix concrete of specified grade 
and initial design mix shall be carried out from the Govt. approved Laboratory/NABL 
accredited lab/ NIT/IIT, if applicable. 

12. The Contractor shall render all help and assistance in documenting the total sequence 
of this project by way of photography, videography,  slides,  etc. nothing extra shall be 
payable to the Contractor on this account. 

13. Quoted amount by contractor shall be firm and fixed for entire contract period as well 
as extended period for completion of the works. No escalation shall be applicable on 
this contract in any circumstances. 

14. The contractor shall make his own arrangements for obtaining electric connection and  
water Connection/arrangement. The water charges and electricity charges as charged 
by Local Authorities will be paid by the Contractor. No dispute in this regard shall be 
entertained. 

15. The contractor shall deploy the resources at site to start the construction after 
clearance from the Owner of the project and subsequent written approval from 
WAPCOS. No claim shall be entertained for idle labour, idle machinery, idle technical 
/ non-technical staff, idle T&P if any, due to delay in start of the works.  

16. All the rules and regulations about the Labour working at site and mandatory as per 
the State Government and Central Government departments will be followed by the 
contractor. If any issue arises in this regard will be resolved by the contractor. 
Contractor is liable to extend the benefits as provided under the various statutory and 
labour laws and other relevant applicable laws to its workforce. EPF/ESI and other 
labour laws being followed by State/Central Government norms and further 
amendments time to time would be followed by contractor. WAPCOS will not be a party 
for the issues related to EPF/ESI. If any type of the miss-happening during the 
execution of the project (i.e. Injury/Mobilization/Loss/Theft etc.) & the responsibility of 
skilled and un-skilled labor or any legal matter involved in this matter in the concerned 
jurisdiction will be borne by Contractor only. 

17. The Contractor shall dispose of all the dismantled materials, debris, garbage, waste 
outside of the campus of the works at his own cost and provide clear and clean site at 
the time of handing over the works 



TENDER NO: WAP/ROPEWAYS/2024-25/02 

P a g e  | 102 

18. Some restrictions may be imposed by the security staff etc. on the working and for 
movement for labour materials etc. The contractor shall be bound to follow all such 
restrictions / instructions and nothing extra shall be payable on this account. 

19. The contractor shall be entirely and exclusively responsible for the horizontal, vertical 
and other alignment, the level and correctness of every part of the work and shall 
rectify effectively any errors or imperfections therein. Such rectifications shall be 
carried out by the contractor at his own cost to the instructions and satisfaction of the 
Engineer-in-Charge. 

20. The offer quoted by the contractor are deemed to be inclusive of site clearance, setting 
out work, profile, establishment of reference bench mark, spot levels, construction of 
all safety and protection devices, barriers, earth embankments, preparatory works, all 
testing of materials working during monsoon, working at all depths, height and 
locations etc. unless specified in the schedule of quantities. 

21. Royalty at the prevailing rates wherever payable shall have to be paid by the contractor 
on the boulders, metal, shingle, sand and bajri etc. Or any other material collected by 
him for the work direct to revenue authorities and nothing extra shall be paid by the 
department for the same. 

22. The contractor shall provide at his own cost suitable weighing, surveying and leveling 
and measuring arrangements as may be necessary at site for checking. All such 
equipment shall be got calibrated in advance from laboratory, approved by the 
Engineer-in-Charge. Nothing extra shall be payable on this account. 

23.  The contractor shall comply with proper and legal orders and directions of the local or 
public authority or municipality and abide by their rule and regulations and pay all fees 
and charges which he may be liable. 

24. The contractor shall give a performance test of the entire installation (s) as per standing 
specification before the work is finally accepted and nothing extra whatsoever shall be 
payable to the contractor for the test. Contractor shall obtain the certificate of fitness 
from competent authority prior to its operation.  

25. Any cement slurry added over base surface (or) for continuation of concreting for better 
bond is deemed to have been in-built in the items and nothing extra shall be payable 
(or) extra cement considered in consumption on this account. 

26. Samples of various materials required for testing shall be provided free of charges by 
the contractor. Testing charges, if any, unless otherwise provided shall be borne by 
the Contractor. All other expenditure required to be incurred for taking the samples, 
conveyance, packing etc. shall be borne by the contractor himself. 

27. The contractor shall have to make approaches road to the site, if so required and keep 
them in good condition for transportation of labour and materials as well as inspection 
of works by the Engineer-in-charge. Nothing extra shall be paid on this account. 

28. No payment shall be made for any damage caused by rain, snowfall, flood or any other 
natural calamity, whatsoever during the execution of the work. The contractor shall be 
fully responsible for any damage to the govt. property and work for which the payment 
has been advanced to him under the contract and he shall make good the same at his 
risk and cost. The contractor shall be fully responsible for safety and security of his 
material, T&P, Machinery brought to the site by him. 

29. The terms machine batched, machine mixed and machine vibrated concrete used 
elsewhere in agreement shall mean the concrete produced in concrete batching and 
mixing plant and if necessary transported by transit concrete mixers, placed in position 
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by the concrete pumps, tower crane and vibrated by surface vibrator /needle vibrator 
/ plate vibrator, as the case may be to achieve required strength and durability. 

30. Wherever work is specified to be done or material procured through specialized 
agencies, their names shall be got approved well in advance from Engineer in charge. 
Failure to do so shall not justify delay in execution of work. It is suggested that 
immediately after award of work, contractor should negotiate with concerned specialist 
agencies and send their names for approval to Engineer in charge. Any material 
procured without prior approval of Engineer in charge in writing is liable to be rejected. 
Engineer in charge reserves right to get the materials tested in laboratories of his 
choice before final acceptance. Non standard materials shall not be accepted. 

31. The construction joints shall be provided in predetermined locations only as decided 
by Engineer in charge. The cost of shuttering for these construction joints shall be 
included in item of Concrete work / RCC work and nothing extra shall be payable on 
this account to the contractor. 

32. The gradation of fine sand to be used in plaster work, shall be strictly as per standard 
specification. The plastered surface shall be fairly smooth without any undulation of 
any kind for applying paint/white wash. 

33. No chase cutting/dismantling of plaster/RCC/CC shall be allowed, so contractor has 
to execute the electrical work accordingly. 

34. The contractor shall invariably prepare the samples of finishing items i.e. flooring of 
different types, external & internal finishing i/c colour scheme of paint, tiles in dado, 
flooring in platforms & staircase, water supply & sanitary fittings and any other item as 
per direction of Engineer-in-charge. The contractor shall proceed with further finishing 
items only after getting the samples of these items approved in writing from Engineer-
in-charge.  

35. The contractor shall establish a fully equipped site laboratory and shall provide 
electrically operated cube crushing and testing machine appliance at site, such as 
weighing, scale, graduated cylinder, standard sieves, thermometer, slump cones etc. 
all relevant tests for BMC / RMC as per prescribed IS codes in order to enable the 
Engineer in charge to conduct field tests to ensure that the quality is consistent with 
the prescribed specifications and nothing extra shall be paid on this account.  

36. The contractor or his authorized representative shall associate in collection, 
preparation, forwarding and testing of such samples. In case, he or his authorized 
representative is not present or does not associate himself, the results or such tests 
and consequences thereon shall be binding on the contractor. 

37. The material shall conform to the quality and make as per attached list. However for 
the items not appearing in the list preference shall be given to those articles which 
bear ISI certification marks. In case articles bearing ISI certification marks are not 
available the quality of sample brought by the Contractor shall be judged by the 
standard laid down in the relevant ISI specification. All materials and articles brought 
by the contractor to the site for use shall conform to the samples approved, which shall 
be preserved till the completion of the work. Not withstanding the case of materials of 
"Preferred Make" as given provisions of Clause 10A of the General Conditions of 
Contract for Central PWD works shall be applicable on the materials of "Preferred 
Make" also. 

38. It must be ensure that all materials to be used in work bear BIS certification mark. In 
cases where BIS certification system is available for a particular material/product but 
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not even a single producer has so far approached BIS for certification the material can 
be used subject to the condition that it should confirm to standard specification and 
relevant BIS codes. In such case written approval of the Engineer-In-Charge may be 
obtained before use of such material in the work.  

39. The final approval of the brand to be used shall be as per the direction of Engineer-in-
Charge. The brand used shall be one of the brands in case specified in the list of 
preferred make / materials. 

40. Special conditions for Cement 

The contractor shall procure 43 grade Ordinary Portland Cement (conforming to IS : 
8112), Portland Pozzolona Cement (confirming to IS : 1489 : Part –I) as required in 
the work, from reputed manufacturers of cement as per the list of approved makes or 
from any other reputed cement manufacturer, having a production capacity not less 
than one million tones per annum as approved by WAPCOS. The tenderers may also 
submit a list of names of cement manufacturers which they propose to use in the work. 
The tender accepting authority reserves right to accept or reject name(s) of cement 
manufacture(s) which the tenderer proposes to use in the work. No change in the 
tendered rates will be accepted if the tender accepting authority does not accept the 
list of cement manufactures, given by the tenderer, fully or partially. The cement 
brought to the site for execution of work shall be in bags bearing manufacturer's name 
& ISI marking. Weight of cement in each bag shall be 50 kg. Samples of cement 
arranged by the contactor shall be taken by the Engineer- in-Charge and got tested in 
accordance with provisions of relevant BIS codes. In case the test results indicate that 
the cement arranged by the contractor does not conform to the relevant BIS codes, 
the same shall stand rejected and it shall be removed from the site by the contractor 
at his own cost within 7 days of written order from the Engineer-in-Charge to do so. 

41. Special Conditions for Steel:- 

The contractor shall procure TMT bars of Fe500/Fe500D/Fe550/Fe550D grade (the 
grade to procured is to be specified) from primary steel producers as per the list of 
approved makes or any other producer as approved by WAPCOS who are using iron 
ore as the basic raw material / input and having crude steel capacity of 2.0 Million 
tonnes per annum and above.  

42. Removal of rejected/sub-standard materials. 

The following procedure shall be followed for the removal of rejected/sub-standard 
materials from the site of work: 

(i) Whenever any material brought by the contractor to the site of work is rejected, 
entry thereof should invariably be made in the Site Order Book under the 
signature of the Engineer-In-Charge, giving the approximate quantity of such 
materials. 

(ii) As soon as the material is removed, a certificate to that effect shall be recorded 
by the Engineer-In-Charge against the original entry, giving, the date of removal 
and mode of removal, i.e., whether by truck, carts, or by manual labour. If the 
removal is by truck, the registration number of the truck should be recorded. 

(iii) When it is not possible for the Engineer-In-Charge to be present at the site of 
work at the time of actual removal of the rejected/sub-standard materials from the 
site, the required certificate should be recorded by the Authorized Representative 
of WAPCOS, and the Engineer-In-Charge should countersign the certificate 
recorded by the Authorized Representative. 
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43. In case of works where a ready mix concrete (RMC) is stipulated to be used from an 
approved source/manufacturer, cement register need not be maintained. However, the 
computerized dispatch slips that are sent with each dispatch of RMC shall be kept as 
record. 

44. If the work is carried out in more than one shift or during night, no claim on this account 
shall be entertained. The contractor has to take permission from the police & local 
authorities etc. if required for work during night hours. No claim / hindrance on this 
account shall be considered if work is not allowed during night time. The requisite 
supervision shall be made available by the WAPCOS along with necessary issue of 
material under joint custody. 

45. Contractor should hand over the warranty of the specialized items to the WAPCOS. 

46. Contractor shall submit all the Guarantee/ Warranty bond for the water proofing for 10 
years of service warranty and Anti- Termite Treatment works for 5 years of service 
warranty. 

47. The contractor is required to deploy resources as per availability of site. However, no 
claim will be entertained for idle labour, idle machinery, idle technical/no-technical 
staff, idle T&P etc. 

48. Contractor shall not divert any advance payments or part thereof for any work other 
than that needed for completion of the contracted work. All advance payments 
received as per terms of the contract (i.e. mobilization advance, secured advance 
against materials brought at site, secured advance against plant & machinery and/or 
for work done during interim stages, etc.) are required to be re-invested in the 
contracted work to ensure advance availability of resources in terms of materials, 
labour, plant & machinery needed for required pace of progress for timely completion 
of work. 

49. In case of any inconsistency between clauses, the clause favorable/ beneficiary to the 
project will prevail which will be decided by the owner and WAPCOS 
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3.0 PROVISION FOR PENALTY DUE TO SHORT FALL OF PERFORMANCE DURING 
CONSTRUCTION AND MAINTENANCE PERIOD. 

The Contractor has to undertake maintenance of this project for 05 years after completion. 

The following Key Performance Indicators (KPI) shall be reviewed and damages will be levied on the 

contractor as per table below. 

 
Key Performance Indicators (KPI) & Damages Payable by Contractor for Shortfall of KPI 

 

# Performance Area 
Measurement of 
Key Performance 

Cure Period 
Damages for 

Shortfall 

Construction Period 

1 
In case of non-submission of work-plan 
progress report within 7 days from the 
date of issuance of letter of award. 

Email submission 7 days 
Rs. 20,000 per 
Instance or day 

2 
In case of non-completion of milestones 
according to work plan submitted. 

Email submission  
Rs. 20,000 per 
Instance or day 

3 
In case of non-submission of monthly 
progress report till 7th day of every month. 

Email submission 7 days 
Rs. 20,000 per 
Instance or day 

4 
In case of non-commencement of work 
from the date of issuance of letter of 
award without any valid reason. 

Email submission  
Rs. 20,000 per 
Instance or day 

Maintenance Period 

1 
In case of non-rectification of electrical 
fault within 10 days after report of issue 
to the contractor.   

Through system or 
physical verification 

and email to 
contractor 

Earliest 
resolution or  

Within ten day 

Rs. 20,000 per 
Instance or day 

2 
In case of non-replacement of defected 
items report of issue to the contractor 

Through system or 
physical verification 

and email to 
contractor 

Earliest 
resolution 

Within one week 

Rs. 20,000 per 
Instance or day 

3 

Not adhering to the O&M schedule 
mentioned in the O&M manual for all 
components of the flood lighting for 
regular maintenance & service 

Through system or 
physical verification 

and email to 
contractor 

5 days 
0.1% of 

Performance 
Security per day 

  
Note: 
1) If the contractor, during the period of maintenance, fails to maintain the facility to the 

satisfaction of WAPCOS or fails to attend the rectification / restoration of work executed 
he will not be liable for the payment during maintenance period. The YSS reserves its 
rights to get the maintenance done through another agency and recovery the extra cost 
from Contractor. 
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SECTION – V: ANNEXURES 

 
ANNEXURE - I : FORMAT FOR PERFORMANCE SECURITY/ ADDITIONAL PERFORMANCE 

GUARANTEE 

ANNEXURE - II : FORMAT FOR ADVANCE PAYMENT BANK GUARANTEE 

ANNEXURE - III : FORMAT FOR INDENTURE FOR SECURED ADVANCES 

ANNEXURE - IV: FORMAT FOR SEEKING EXTENSION OF TIME 

ANNEXURE - V : FORMAT FOR GUARANTEE BONDS / AFFIDAVIT FOR WORK 

ANNEXURE - VI: FORMAT FOR GUARANTEE BOND FOR WATER PROOFING TREATMENT 
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ANNEXURE - X : CONTRACTOR’s LABOUR REGULATIONS 

 
 



TENDER NO: WAP/ROPEWAYS/2024-25/02 

P a g e  | 109 

ANNEXURE – I: FORM OF PERFORMANCE GUARANTEE/ ADDITIONAL 

PERFORMANCE GUARANTEE 

WAPCOS Limited, 
76-C, Sector 18, Institutional Area 
Gurgaon, Haryana-122015. 
 
(Address Should not be changed while submitting/issuing the PBG, irrespective of 
correspondence address of Tender Inviting Authority/ Project In charge) 
 
In consideration of ____________________  (Employer’s name) (hereinafter referred to as 
“the Employer”) which expression shall, unless repugnant to the context or meaning thereof 
include its successors, administrators and assigns) having awarded to 
_____________________ (Contractor’s name & address)  (hereinafter referred to as “the 
Contractor” which expression shall unless repugnant to the context or meaning thereof, 
include its successors,  administrators, executors and assigns) a contract, by issue of 
Employer’s Notification of Award No. _______________ dt. _____________ and the same 
having been unequivocally accepted by the Contractor, resulting into a contract valued at Rs. 
_____________(Rupees ________________________only) for ________________(name 
of work) (hereinafter called “the contract”) and the Contractor having agreed to provide a 
Contract Performance Guarantee for the faithful performance of the entire contract equivalent 
to Rs. _____________ (Rupees ______________________only) (5 % of the said value of 
the Contract to the Employer).  

We, ____________________ (name & address of bank) (hereinafter referred to as "the 
Bank" which expression shall, unless repugnant to the context or meaning thereof, include its 
successors, administrators, executors and assigns) do hereby guarantee and undertake to 
pay the Employer, on demand any or, all monies payable by the Contractor to the extent of 
Rs. _____________ (Rupees __________________only)   as aforesaid at any time upto 
___________ without any demur, reservation, contest ,  recourse  or  protest  and/or  without  
any reference  to the Contractor or court.  Any such demand made by the Employer on the 
bank shall be conclusive and binding notwithstanding any difference between the Employer 
and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other 
authority. The Bank undertakes not to revoke this guarantee during its currency without 
previous consent of the Employer and further agrees that the guarantee herein contained 
shall continue to be enforceable till the Employer discharges this guarantee.  

We the said Bank further agree that the guarantee herein contained shall remain in full force 
and effect during the period that would be taken for the performance of the said Contract and 
that it shall  continue to be enforceable till all the dues of the Employer under or by virtue of 
the said contract have been fully paid and its claims satisfied or discharged or till the Employer 
certifies that the terms and conditions of the said Contract have been fully and properly carried 
out by the said Contractor and accordingly discharges the guarantee.  

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee, from, time to time to extend the time for performance of the Contract 
by the Contractor.  The Employer shall have the fullest liberty without affecting this guarantee, 
to postpone from time to time the exercise of any powers vested in them or of any right which 
they might have against the Contractor and to exercise the same at any time in any manner 
and either to enforce or to forbear to enforce any covenants, contained or implied, in the 
Contract between the Employer and the Contractor or any other course or remedy or security 
available to the Employer.  The bank shall not be released of its obligations under these 
presents by any exercise by the Employer of its liberty with reference to the matters aforesaid 
or any of them or by reason of any other act or forbearance or other acts of omission or 
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commission on the part of the Employer or any other indulgence shown by the Employer or 
by any other matter or thing whatsoever which under law would but for this provision, have 
the effect of relieving the Bank. The guarantee shall not be affected by a change in the 
constitution of the bank or of the employer. 

The bank also agrees that the Employer at its option shall be entitled to enforce this 
Guarantee against the Bank as a principal debtor, in the first instance, without proceeding 
against the Contractor and notwithstanding any security or other guarantee that the Employer 
may have in relation to the Contractor's liabilities. 

We The Said Bank do hereby declare that we have absolute and unconditional power to issue 
this guarantee in your favour under the Memorandum and Articles of Association or such 
other constitutional documents of the Bank and the undersigned have full power to execute 
this guarantee under the Power of Attorney / Post Approval Authorization dated 
_____________________ of the bank granted to him / us by the Bank.  We the said bank do 
hereby declare and undertake that your claim under the guarantee shall not be affected by 
any deficiency or other defect in the powers of the bank or its officials and the guarantee shall 
be deemed to have been issued as if the bank and its officials have all the powers and 
authorization to give this guarantee on behalf of the bank. 

We the said bank do hereby certify the genuineness and appropriateness of the Stamp paper 
and stamp value used for issuing the guarantee. We the said bank do hereby declare and 
undertake that your claim under the guarantee shall not be affected by any deficiency or other 
defect in the stamp paper or its stamp value. 

We the said bank do hereby declare that our payments hereunder shall be made to you , free 
and clear of and without and deduction, reduction on account of any reasons including any  
and all present and future taxes, levies, charges of withholding whatsoever imposed or 
collected with respect thereto. 

Notwithstanding anything contained hereinabove our liability under this guarantee is 
restricted to Rs. _____________(Rupees ____________________ only) and it shall remain 
in force upto and including _____________ and shall be extended from time to time for such 
period  as may be desired by M/s WAPCOS Limited to whom this bank guarantee has been 
given. 

Notwithstanding anything contained herein 
i) Our liability under  this  guarantee   shall  not  exceed Rs. __________________ 

(Rupees_______________________________________ only); 
ii) This bank guarantee shall be valid upto _____________; and 

iii) our liability to make payment shall arise and we are liable to pay the guaranteed amount 
or any part thereof under this guarantee, only and only if you serve upon  us  a  written  
claim  or  demand in  terms of the guarantee  on  or  before ____________ (indicate a 

date twelve month after validity of Guarantee)  
 
Dated this ________day of ________ at New Delhi. 

 
 
 
Note: 
 
While issuing the PERFORMANCE GUARANTEE, address as given in this format should be 
used and there should be no deviation  



TENDER NO: WAP/ROPEWAYS/2024-25/02 

P a g e  | 111 

ANNEXURE – II: FORM OF ADVANCE PAYMENT GUARANTEE 

WAPCOS Limited, 
76-C, Sector 18, Institutional Area 
Gurgaon, Haryana-122015 
 

(Address Should not be changed while submitting/issuing the PBG, irrespective of 
correspondence address of Tender Inviting Authority/ Project In charge) 
 

In consideration of WAPCOS LTD.  (hereinafter referred to as  “the Employer”) which 
expression shall, unless repugnant to the context or meaning thereof include its successors, 
administrators and assigns) having awarded to _______________________ (Contractor’s 
name)  with its Registered  /Head Office at  __________________(hereinafter referred to as 
“the Contractor” which expression shall unless repugnant to the context or meaning thereof, 
include its successors, administrators, executors and assigns) a contract, by issue of 
Employer’s Notification of Award No. ____________________ dt. __________ and the same 
having been unequivocally accepted by the Contractor, resulting into a contract valued at 
Rs.____________________ 
(Rupees_____________________________________________________only) for 
_______________ (hereinafter called “the contract”) and the Employer having agreed to 
make an advance payment to the Contractor for performance of the above Contract 
amounting to Rs. _________________ (Rupees ______________only) as an advance 
against bank guarantee to be furnished by the Contractor. 
We, __________________ (name & address of bank) having its Head Office at 
_____________ (hereinafter referred to as “the Bank” which expression shall, unless 
repugnant to the context or meaning thereof, include its successors, administrators, 
executors and assigns) do hereby guarantee and undertake to pay the Employer immediately 
on demand any or, all monies payable by the Contractor to the extent of Rs. ______________ 
(Rupees ________________only) as aforesaid at any time upto ___________ without any 
demur, reservation, contest, recourse or protest and/or without  any reference  to the 
Contractor.  Any such demand made by the Employer on the bank shall be conclusive and 
binding notwithstanding any difference between the Employer and the Contractor or any 
dispute pending before any Court, Tribunal, Arbitrator or any other authority. We agree that 
the Guarantee herein contained shall be irrevocable and shall continue to be enforceable till 
the Employer discharges this guarantee. We further agree that no change in the constitution 
of the Bank or of the Employer shall affect this guarantee. 
The Employer shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee, from time to time, to vary the advance or to extend the time for 
performance of the Contract by the Contractor. The Employer shall have the fullest liberty 
without affecting this guarantee, to postpone from time to time the exercise of any powers 
vested in them or of any right which they might have against the Contractor and to exercise 
the same at any time in any manner, and either to enforce or to forbear to enforce any 
covenants, contained or implied, in the Contract between the Employer and the Contractor 
or any other course or remedy or security available to the Employer. The bank shall not be 
released of its obligations under these presents by any exercise by the Employer of its liberty 
with reference to the matters aforesaid or any of them or by reason of any other act or 
forbearance or other acts of omission or commission on the part of the Employer or any other 
indulgence shown by the Employer or by any other matter or thing whatsoever which under 
law would but for this provision, have the effect of relieving the Bank. 
The bank also agrees that the Employer at its option shall be entitled to enforce this 
Guarantee against the Bank as a principal debtor, in the first instance without proceeding 
against the Contractor and notwithstanding any security or other guarantee that the Employer 
may have in relation to the Contractor's liabilities. 



TENDER NO: WAP/ROPEWAYS/2024-25/02 

P a g e  | 112 

We the Said Bank do hereby declare that we have absolute and unconditional power to issue 
this guarantee in your favour under the Memorandum and Articles of Association or such 
other constitutional documents of the Bank and the undersigned have full power to execute 
this guarantee under the Power of Attorney/ Post Approval Authorization dated 
____________ of the bank granted to him / us by the Bank.  We the said bank do hereby 
declare and undertake that your claim under the guarantee shall not be affected by any 
deficiency or other defect in the powers of the bank or its officials and the guarantee shall be 
deemed to have been issued as if the bank and its officials have all the powers and 
authorization to give this guarantee on behalf of the bank. 
 
We the said bank does hereby certify the genuineness and appropriateness of the Stamp 
paper and stamp value used for issuing the guarantee. We the said bank does hereby declare 
and undertake that your claim under the guarantee shall not be affected by any deficiency or 
other defect in the stamp paper or its stamp value. 
 
We the said bank do hereby declare that our payments hereunder shall be made to you , free 
and clear of and without and deduction, reduction on account of any reasons including any  
and all present and future taxes, levies, charges of withholding whatsoever imposed or 
collected with respect thereto. 
 
Notwithstanding anything contained hereinabove our liability under this guarantee is limited 
to Rs.______________ (Rupees ________________ only) and it shall remain in force upto 
and including _______________ and shall be extended from time to time for such period (not 
exceeding one year), as may be desired by M/s _____________ on whose behalf this bank 
guarantee has been given. 
 
Notwithstanding anything contained herein 
i) Our liability under  this  guarantee   shall  not  exceed Rs.__________(Rupees 

_______________________only); 
ii) This bank guarantee shall be valid upto ________________ and 
iii) our liability to make payment shall arise and we are liable to pay the guaranteed 

amount or any part thereof under this  guarantee, only  and  only if you serve upon  us  
a  written  claim  or  demand in  terms of the guarantee  on  or  before ___________ 
(indicate a date twelve months after the validity of the guarantee).  

 
Dated this ________ day of _________ at New Delhi. 
 

WITNESS 
________________________    ________________________ 
(Signature)       (Signature) 

________________________    ________________________ 

(Name)       (Name) 

________________________    ________________________ 

(Official address)      (Designation with bank stamp) 

________________________    Attorney as Power of Attorney   

(Signature)       No.__________ dt._______ 

________________________ 

(Name) 
________________________ 
Note: While issuing the Advance Payment Guarantee, address as given in this format should 
be used and there should be no deviation 
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ANNEXURE – III: FORMAT FOR INDENTURE FOR SECURED ADVANCES 

THIS INDENTURE made the………………… day of …………………..20……. BETWEEN 

………………………… (hereinafter called the Contractor which expression shall where the 

context so admits or implies be deemed to include his executors administrators and assigns) 

of the one part and the WAPCOS (hereinafter called the WAPCOS which expression shall 

where the context so admits or implies be deemed to include his successors in office and 

assigns) of the other part. 

WHEREAS by an agreement dated……………………….. (hereinafter called the said 

agreement) the Contractor has agreed AND WHEREAS the Contractor has applied to the 

WAPCOS that he may be allowed advances on the security of materials absolutely belonging 

to him and brought by him to the site of the works the subject of the said agreement for use 

in the construction of such of the works as he has undertaken to execute at rates fixed for 

the finished work (inclusive of the cost of materials and labour and other charges)  AND 

WHEREAS the WAPCOS has agreed to advance to the Contractor the sum of Rupees 

…………………………………………. on the security of materials the quantities and other 

particulars of which are detailed in Accounts of Secured Advances attached to the Running 

Account Bill for the said works signed by the Contractor on 

………………………………………and the WAPCOS has reserved to himself the option of 

making any further advance or advances on the security of other materials brought by the 

Contractor to the site of the said works. Now THIS INDENTURE WITNESSETH that in 

pursuance of the said agreement and in consideration of the sum of Rupees 

………………………………on or before the execution of these presents paid to the 

Contractor by the WAPCOS (the receipt whereof the Contractor doth hereby acknowledge) 

and of such further advances (if any) as may be made to him as aforesaid the Contractor doth 

hereby covenant and agree with the WAPCOS and declare as follows: - 

(1) That the said sum of Rupees ………………………………………………..so advanced 

by the WAPCOS to the Contractor as aforesaid and all or any further sum or sums 

advanced as aforesaid shall be employed by the Contractor in or towards expediting 

the execution of the said works and for no other purpose whatsoever. 

(2) That the materials detailed in the said Account of Secured Advances which have been 

offered to and accepted by the WAPCOS as security are absolutely the Contractor’s 

own property and free from encumbrances of any kind and the contractor will not make 

any application for or receive a further advance on the security of materials which are not 

absolutely his own property and free from encumbrances of any kind and the Contractor 

indemnifies the WAPCOS against all claims to any materials in respect of which an 

advance has been made to him as aforesaid. 

(3) That the materials detailed in the said Account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter be 

made as aforesaid (hereinafter called the said materials) shall be used by the Contractor 

solely in the execution of the said works in accordance with the directions of the 

Engineer In charge (hereinafter called the Engineer In charge) and in the term of the said 

agreement. 
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(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks of the 

said materials and that until used in construction as aforesaid the said materials shall 

remain at the site of the said works in the Contractor’s custody and on his own 

responsibility and shall at all times be open to inspection by the Engineer In charge or 

any officer authorised by him. In the event of the said materials or any part thereof 

being stolen, destroyed or damaged or becoming deteriorated in a greater degree 

than is due to reasonable use and wear thereof the Contractor will forthwith replace 

the same with other materials of like quality or repair and make good the same as 

required by the Engineer In charge. 

(5) That the said materials shall not on any account be removed from the site of the said 

works except with the written permission of the Engineer In charge or an officer 

authorised by him on that behalf. 

(6) That the advances shall be repayable in full when or before the Contractor receives 

payment from the WAPCOS of the price payable to him for the said works under the 

terms and provisions of the said agreement. Provided that if any intermediate 

payments are made to the Contractor on account of work done than on the occasion of 

each such payment the WAPCOS will be at liberty to make a recovery from the 

Contractor’s bill for such payment by deducting there from the value of the said 

materials then actually used in the construction and in respect of which recovery has 

not been made previously, the value for this purpose being determined in respect of 

each description of materials at the rates at which the amounts of the advances made 

under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement or 

of these presents the total amount of the advance or advances that may still be owing 

to the WAPCOS shall immediately on the happening of such default be repayable by 

the Contractor to the WAPCOS together with interest thereon at twelve per cent per 

annum from the date or respective dates of such advance or advances to the date of 

repayment and with all costs charges, damages and expenses incurred by the 

WAPCOS in or for the recovery thereof or the enforcement of this security or otherwise 

by reason of the default of the Contractor and the Contractor hereby covenants and 

agrees with the WAPCOS to repay and pay the same respectively to him accordingly. 

 

(8) That the Contractor hereby charges all the said materials with the repayment to the 

WAPCOS of the said sum of Rupees …………………………………………and any 

further sum or sums advanced as aforesaid and all costs charges, damages and 

expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed 

and declared that notwithstanding anything in the said agreement and without 

prejudice to the powers contained therein if and whenever the covenant for payment and 

repayment herein before contained shall become enforceable and the money owing 

shall not be paid in accordance therewith the WAPCOS may at any time thereafter 

adopt all or any of the following courses as he may deem best :- 
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(a) Size and utilize the said materials or any part thereof in the completion of the said 

works on behalf of the Contractor in accordance with the provisions in that behalf 

contained in the said agreement debiting the Contractor with the actual cost of 

effecting such completion and the amount due in respect of advances under 

these presents and crediting the Contractor with the value of work done as if he had 

carried it out in accordance with the said agreement and at the rates thereby 

provided. If the balance is against the Contractor he is to pay same to the 

WAPCOS on demand. 

b) Remove and sell by public auction the seized materials or any part thereof and out 

of the moneys arising from the sale retain all the sums aforesaid repayable or 

payable to the WAPCOS under these presents and pay over the surplus (if any) 

to the Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum 

due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the Contractor as aforesaid 

interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute 

or difference arising over the construction or effect of these presents the settlement of 

which has not been herein before expressly provided for the same shall be finally 

resolved as per provisions of clause 25 of the contract. 

In witness whereof the said ……………………and ………………………by the order and 

under the direction of the WAPCOS have hereunto set their respective hands the day and 

year first above written. 

Signed, sealed and delivered by……………………….. the said contractor in the presence 

of 

........................................................................................................................................

... 

 

Signature ……………………… 

Witness Name……………………………………………….. 

 Address ………………………. 

Signed by……………………….. 

by the order and direction of the WAPCOS in the presence of 

Witness Name……………………………………………….. 

Address ………………………. 

Signed by……………………….. 
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ANNEXURE – IV: FORMAT FOR SEEKING EXTENSION OF TIME 

 
 
1.      Name of contractor 
2.      Name of work as given in the agreement 
3.      Agreement no 
4.      Estimated amount put tender  
5.      Date of commencement of work as per agreement 
6.      Period allowed for completion of work as per agreement 
7.      Date of completion stipulated in agreement 
8.      Period for which extension of time already given 
 

letter no. and date Extension granted 

Months Days 

(a)   1st extension   

...................................................... 

  

(b)   2nd extension 

..................................................... 

  

(c)   3rd extension   

..................................................... 

  

(d)   4th extension   

..................................................... 

  

(e)   Total extension previously given   

 
 
9.      Reasons for which extension have been previously given  
10.    Period for which extension if applied for 
11.     Hindrances on account of which extension is applied for with dates on which 
hindrances occurred. 
 
 
 
 
 
Signature of Contractor 
 
 
Dated .......................... 
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ANNEXURE – V: FORMAT FOR GUARANTE BONDS / AFFIDAVTI FOR WORK 

(On Rs. 100 non- Judicial Stamp Paper) 
GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF 

DEFECTS AFTER COMPLETION IN RESPECT OF WATER SUPPLY AND SANITARY 
INSTALLATIONS, ROCK WOOL INSULATION AND POLYURETHENE FOAM 

The agreement made this ____ day of __________ 20 __________ between  (Name of 
Contractor Firm) _____________ (hereinafter called the GUARANTOR of the one part)  and 
the WAPCOS LIMITED (hereinafter called the WAPCOS of the other part). 
 

WHEREAS THIS agreement is supplementary to a contract. (Herein after called the Contract) 
dated _________ and made between the GUARANTOR OF THE ONE PART AND the 
WAPCOS of the other part, whereby the contractor interalia, under look to render the work in 
the said contract recited structurally stable workmanship and use of sound materials. 
 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said 
work will remain structurally stable and guarantee against faulty workmanship, finishing, 
manufacturing defects of materials and leakages etc.  
 

NOW THE GUARANTOR hereby guarantee that work executed by him will remain 
structurally stable, for the minimum life of ten years, to be reckoned from the date of start of 
Defect Liability Period prescribed in the Contract. 
 

The decision of the Engineer-in-charge with regard to nature and cause of defects shall be 
final. During the period of guarantee the guarantor shall make good all defects to the 
satisfaction of the Engineer in charge calling upon him to rectify the defects, failing which the 
work shall be got done by the WAPCOS by some other contractor at the guarantor’s cost and 
risk. The decision of the Engineer in charge as to the cost payable by the Guarantor shall be 
final and binding. 
 

That if the guarantor fails to make good all the defects, commits breach thereunder then the 
guarantor will indemnify the Principal and his successor against all loss, damage cost 
expense or otherwise which may be incurred by him by reason of any default on the part of 
the GUARANTOR in performance and observance of this supplementary agreement. As to 
the amount of loss and / or damage and / or cost incurred by the WAPCOS the decision of 
the Engineer-in-charge will be final and binding on the parties. 
 

IN WITHNES WHEREOF those presents have been executed by the GUARANTOR 
_______________on behalf of (Name of Contractor Firm) and 
_________________________ by for and on behalf of the WAPCOS LIMITED on the day, 
month and year first above written. 
 

Signed sealed and delivered by GUARANTOR in presence of : 
1. _____________________ 
2. _____________________ 
 
signed for and on behalf of the WAPCOS Limited by____________ ________________ in 
the presence of: 
1. _____________________ 
2. _____________________ 
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ANNEXURE – VI: FORMAT FOR GUARANTE BONDS FOR WATER PROOFING  

(On Rs. 100 non- Judicial Stamp Paper) 
GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR WATER 

PROOFING TREATMENT FOR BASEMENT / TERRACE / TOILETS 
The agreement made this ____ day of __________ 20 __________ between  (Name of 
Contractor Firm) _____________ (hereinafter called the GUARANTOR of the one part)  and 
the WAPCOS LIMITED (hereinafter called the WAPCOS of the other part). 
 

WHEREAS THIS agreement is supplementary to a contract. (Herein after called the Contract) 
dated _________ and made between the GUARANTOR OF THE ONE PART AND the 
WAPCOS of the other part, whereby the contractor interalia, undertook to render the 
structures in the said contract the work in the said contract recited completely water and leak 
proof. 

THE GUARANTOR hereby guarantee that the water proofing treatment given by him will 
render the structures completely leak proof and the minimum life of such water proofing 
treatment shall be ten years to be reckoned from the date of start of Defect Liability Period 
prescribed in the Contract. 
 

Provided that the guarantor will not be responsible for leakage caused by earthquake or 
structural defects. The decision of the Engineer in charge with regard to cause of leakage 
shall be final. 

During the period of guarantee the guarantor shall make good all defects and in case of any 
defects being found render the structure water proof to the satisfaction of the Engineer in 
charge at his cost and shall commence the work for such rectification within seven days from 
the date of issue of notice from the Engineer in charge calling upon him to rectify the defects, 
failing which the work shall be got done by the WAPCOS through some other contractor at 
the guarantor’s cost and risk. The decision of the Engineer in charge as to the cost payable 
by the Guarantor shall be final and binding. 

That if the guarantor fails to execute the water proofing, or commits breach thereunder then 
the guarantor will indemnify the Principal and his successor against all loss, damage, cost of 
expenses or otherwise which may be incurred by him by reason of any of any default on the 
part of the GUARANTOR in performance and observance of this supplementary agreement 
. As to the amount of loss and / or cost incurred by the WAPCOS on the decision of the 
Engineer-in-charge will be final and binding on the parties. 

IN WITHNES WHEREOF those presents have been executed by the GUARANTOR 
_______________on behalf of ( Name of Contractor Firm) and 
_________________________ by for and on behalf of the WAPCOS LIMITED on the day, 
month and year first above written. 
 

Signed sealed and delivered by GUARANTOR in presence of : 
1. _____________________ 
2. _____________________ 
 
SIGNED FOR AND ON BEHALF OF THE WAPCOS LIMITED BY______________ in the 
presence of : 
1. _____________________ 
2. _____________________ 
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ANNEXURE – VII: FORMAT FOR GUARANTE BONDS FOR ANTI-TERMITE 

TREATMENT  

(On Rs. 100 non- Judicial Stamp Paper) 
GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR ANTI-TERMITE 

TREATMENT  
The agreement made this ____ day of __________ 20 __________ between  (Name of 
Contractor Firm) _____________ (hereinafter called the GUARANTOR of the one part)  and 
the WAPCOS LIMITED (hereinafter called the WAPCOS of the other part). 
 

WHEREAS THIS agreement is supplementary to a contract. (Herein after called the Contract) 
dated _________ and made between the GUARANTOR OF THE ONE PART AND the 
WAPCOS of the other part, whereby the contractor inter alia, undertook to render the wooden 
work in the said contract recited completely Termite proof. 

THE GUARANTOR hereby guarantee that the anti-termite treatment given by him will render 
the wooden works completely Termite proof and the minimum life of such Anti-Termite 
treatment shall be five years to be reckoned from the date completion of work as period 
prescribed in the contract. 

During the period of guarantee the guarantor shall make good all defects and in case of any 
defects being found render the wooden works termite proof to the satisfaction of the Engineer 
in charge at his cost and shall commence the work for such rectification within seven days 
from the date of issue of notice from the Engineer in charge calling upon him to rectify the 
defects, failing which the work shall be got done by the WAPCOS through some other 
contractor at the guarantor’s cost and risk. The decision of the Engineer in charge as to the 
cost payable by the Guarantor shall be final and binding. 

That if the guarantor fails to execute the Anti-termite works, or commits breach thereunder 
then the guarantor will indemnify the Principal and his successor against all loss, damage, 
cost of expenses or otherwise which may be incurred by him by reason of any of any default 
on the part of the GUARANTOR in performance and observance of this supplementary 
agreement . As to the amount of loss and / or cost incurred by the WAPCOS on the decision 
of the Engineer-in-charge will be final and binding on the parties. 

IN WITHNES WHEREOF those presents have been executed by the GUARANTOR 
_______________on behalf of ( Name of Contractor Firm) and 
_________________________ by for and on behalf of the WAPCOS LIMITED on the day, 
month and year first above written. 
 

Signed sealed and delivered by GUARANTOR in presence of : 
1. _____________________ 
2. _____________________ 
 
SIGNED FOR AND ON BEHALF OF THE WAPCOS LIMITED BY______________ in the 
presence of : 
1. _____________________ 
2. _____________________ 
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ANNEXURE – VIII: SAFETY CODES 
 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except such short period work as can 
be done safely from ladders. When a ladder is used, an extra mazdoor shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as well 
suitable footholds and hand-hold shall be provided on the ladder and the ladder shall 
be given an inclination not steeper than ¼ to 1(¼ horizontal and 1 vertical). 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached or bolted, braced and otherwise secured at least 90 cm. 
(3ft.) high above the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends thereof with only such opening as may 
be necessary for the delivery of materials. Such scaffolding or staging shall be so 
fastened as to prevent it from swaying from the building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they should 
not sag unduly or unequally, and if the height of the platform or the gangway or the 
stairway is more than 3.6 m (12ft.) above ground level or floor level, they should be 
closely boarded, should have adequate width and should be suitably fastened as 
described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with 
suitable means to prevent the fall of person or materials by providing suitable fencing 
or railing whose minimum height shall be 90 cm. (3ft.). 

5. Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 
9m. (30ft.) in length while the width between side rails in rung ladder shall in no case 
be less than 29 cm. (11½") for ladder upto and including 3 m. (10 ft.) in length. For 
longer ladders, this width should be increased at least ¼” for each additional 30 cm. 
(1 foot) of length. Uniform step spacing of not more than 30 cm shall be kept. Adequate 
precautions shall be taken to prevent danger from electrical equipment. No materials 
on any of the sites or work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The contractor shall provide all necessary 
fencing and lights to protect the public from accident and shall be bound to bear the 
expenses of defence of every suit, action or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and cost which may be awarded in any such suit; action or 
proceedings to any such person or which may, with the consent of the contractor, be 
paid to compensate any claim by any such person 

6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all 
times be supplied with at least one ladder for each 30 m. (100ft.) in length or fraction 
thereof, Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above 
the surface of the ground. The side of the trenches which are 1.5 m. (5ft.) or more 
in depth shall be stepped back to give suitable slope or securely held by timber 
bracing, so as to avoid the danger of sides collapsing. The excavated materials 
shall not be placed within 1.5 m. (5ft.) of the edges of the trench or half of the depth 
of the trench whichever is more. Cutting shall be done from top to bottom. Under 
no circumstances, undermining or undercutting shall be done. 

(b) Safety Measures for digging bore holes:- 
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i. If the bore well is successful, it should be safely capped to avoid caving and 
collapse of the bore well. The failed and the abandoned ones should be 
completely refilled to avoid caving and collapse; 

ii. During drilling, Sign boards should be erected near the site with the address of 
the drilling contractor and the Engineer in-charge of the work; 

iii. Suitable fencing should be erected around the well during the drilling and after 
the installation of the rig on the point of drilling, flags shall be put 50m all round 
the point of drilling to avoid entry of people; 

iv. After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m 
above ground level and 0.60m below ground level should be constructed 
around the well casing; 

v. After the completion of the borewell, the contractor should cap the bore well 
properly by welding steel plate, cover the bore well with the drilled wet soil and 
fix thorny shrubs over the soil. This should be done even while reparing the 
pump; 

vi. After the borewell is drilled the entire site should be brought to the ground level. 
 

7. Demolition - Before any demolition work is commenced and also during the progress 
of the work, 
(i) All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 
(ii) No electric cable or apparatus which is liable to be a source of danger or a cable 

or apparatus used by the operator shall remain electrically charged. 
(iii) All practical steps shall be taken to prevent danger to persons employed from 

risk of fire or explosion or flooding. No floor, roof or other part of the building 
shall be so overloaded with debris or materials as to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-

Charge should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned. The following 
safety equipment shall invariably be provided. 
(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall 

be provided with protective footwear and protective goggles. 
(ii) Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes, shall be provided with protective goggles. 
(iii) Those engaged in welding works shall be provided with welder’s protective eye 

shields. 
(iv) Stone breaker shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals. 
(v) When workers are employed in sewers and manholes, which are in active use, 

the contractors shall ensure that the manhole covers are opened and ventilated 
at least for an hour before the workers are allowed to get into the manholes, 
and the manholes so opened shall be cordoned off with suitable railing and 
provided with warning signals or boards to prevent accident to the public. In 
addition, the contractor shall ensure that the following safety measure are 
adhered to :- 
(a) Entry for workers into the line shall not be allowed except under supervision 

of the JE or any other higher officer. 
(b) At least 5 to 6 manholes upstream and downstream should be kept open 

for at least 2 to 3 hours before any man is allowed to enter into the manhole 
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for working inside. 
(c) Before entry, presence of Toxic gases should be tested by inserting wet 

lead acetate paper which changes colour in the presence of such gases 
and gives indication of their presence. 

(d) Presence of Oxygen should be verified by lowering a detector lamp into the 
manhole. In case, no Oxygen is found inside the sewer line, workers should 
be sent only with Oxygen kit. 

(e) Safety belt with rope should be provided to the workers. While working 
inside the manholes, such rope should be handled by two men standing 
outside to enable him to be pulled out during emergency.  

(f) The area should be barricaded or cordoned of by suitable means to avoid 
mishaps of any kind. Proper warning signs should be displayed for the 
safety of the public whenever cleaning works are undertaken during night 
or day. 

(g) No smoking or open flames shall be allowed near the blocked manhole 
being cleaned. 

(h) The malba obtained on account of cleaning of blocked manholes and sewer 
lines should be immediately removed to avoid accidents on account of 
slippery nature of the malba.  

(i) Workers should not be allowed to work inside the manhole continuously. 
He should be given rest intermittently. The Engineer-in-Charge may decide 
the time up to which a worker may be allowed to work continuously inside 
the manhole. 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in 
emergency. 

(k) Air-blowers should be used for flow of fresh air through the manholes. 
Whenever called for, portable air blowers are recommended for ventilating 
the manholes. The Motors for these shall be vapour proof and of totally 
enclosed type. Non sparking gas engines also could be used but they 
should be placed at least 2 metres away from the opening and on the 
leeward side protected from wind so that they will not be a source of friction 
on any inflammable gas that might be present. 

(l) The workers engaged for cleaning the manholes/sewers should be properly 
trained before allowing to work in the manhole.  

(m)The workers shall be provided with Gumboots or non sparking shoes bump 
helmets and gloves non sparking tools safety lights and gas masks and 
portable air blowers (when necessary). They must be supplied with barrier 
cream for anointing the limbs before working inside the sewer lines. 

(n) Workmen descending a manhole shall try each ladder stop or rung carefully 
before putting his full weight on it to guard against insecure fastening due 
to corrosion of the rung fixed to manhole well. 

(o) If a man has received a physical injury, he should be brought out of the 
sewer immediately and adequate medical aid should be provided to him.  

(p) The extent to which these precautions are to be taken depend on individual 
situation but the decision of the Engineer-in-Charge regarding the steps to 
be taken in this regard in an individual case will be final. 
 

The Contractor shall not employ men and women below the age of 18 years on the work 
of painting with products containing lead in any form. Wherever men above the age of 
18 are employed on the work of lead painting, the following precaution should be taken:- 
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(a) No paint containing lead or lead products shall be used except in the form of 
paste or readymade paint. 

(b) Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint is dry rubbed and 
scrapped.  

(c) Overalls shall be supplied by the contractors to the workmen and adequate 
facilities shall be provided to enable the working painters to wash during and on 
the cessation of work. 

 
9. The Contractor shall not employ women and men below the age of 18 on the work of 

painting with product containing lead in any form, wherever men above the age of 18 
are employed on the work of lead painting, the following principles must be observed 
for such use : 
(i) White lead, sulphate of lead or product containing these pigment, shall not be 

used in painting operation except in the form of pastes or paint ready for use. 
(ii) Measures shall be taken, wherever required in order to prevent danger arising 

from the application of a paint in the form of spray.   
(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of 

from dust caused by dry rubbing down and scraping. 
(iv) Adequate facilities shall be provided to enable working painters to wash during 

and on cessation of work.  
(v) Overall shall be worn by working painters during the whole of working period. 
(vi) Suitable arrangement shall be made to prevent clothing put off during working 

hours being spoiled by painting materials.  
(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and 

shall be subsequently verified by medical man. 
(viii) WAPCOS may require, when necessary medical examination of workers.  
(ix) Instructions with regard to special hygienic precautions to be taken in the 

painting trade shall be distributed to working painters. 
 
10. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken 
for prompt rescue of any person in danger and adequate provision, should be made 
for prompt first aid treatment of all injuries likely to be obtained during the course of 
the work. 
 

11. Use of hoisting machines and tackle including their attachments, anchorage and 
supports shall conform to the following standards or conditions:- 
(i) (a) These shall be of good mechanical construction, sound materials and 

adequate strength and free from patent defects and shall be kept repaired 
and in good working order. 

(b) Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of durable quality and adequate strength, and free from 
patent defects. 

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified 
and no person under the age of 21 years should be in charge of any hoisting 
machine including any scaffolding winch or give signals to operator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel 
and pulley block used in hoisting or as means of suspension, the safe working 
load shall be ascertained by adequate means. Every hoisting machine and all 
gear referred to above shall be plainly marked with the safe working load. In 
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case of a hoisting machine having a variable safe working load each safe 
working load and the condition under which it is applicable shall be clearly 
indicated. No part of any machine or any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the purpose 
of testing. 

(iv) In case of departmental machines, the safe working load shall be notified by the 
Electrical Engineer-in-Charge. As regards contractor’s machines the 
contractors shall notify the safe working load of the machine to the Engineer-in-
Charge whenever he brings any machinery to site of work and get it verified by 
the Electrical Engineer concerned. 

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should 
be provided with such means as will reduce to the minimum the risk of accidental 
descent of the load. Adequate precautions should be taken to reduce to the minimum 
the risk of any part of a suspended load becoming accidentally displaced. When 
workers are employed on electrical installations which are already energized, 
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be 
necessary should be provided. The worker should not wear any rings, watches and 
carry keys or other materials which are good conductors of electricity. 
 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near 
places of work. 

 
14. These safety provisions should be brought to the notice of all concerned by display on 

a notice board at a prominent place at work spot. The person responsible for 
compliance of the safety code shall be named therein by the contractor.  

 
15. To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by 
the Labour Officer or Engineer-in-Charge of the department or their representatives. 

 
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt 

the contractor from the operations of any other Act or Rule in force in the Republic of 
India. 



TENDER NO: WAP/ROPEWAYS/2024-25/02 

P a g e  | 125 

ANNEXURE – IX: MODEL RULES FOR THE PROTECTION OF HEALTH AND 

SANITARY ARRANGEMENTS FOR WORKERS EMPLOYED BY CONTRACTORS 

 
1. APPLICATION 

These rules shall apply to all buildings and construction works in which twenty or more 
workers are ordinarily employed or are proposed to be employed in any day during the 
period during which the contract work is in progress. 

 
2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 
connection with construction work on any day during the period during which the 
contract work is in progress. 

 
3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily 
accessible during working hours, first-aid boxes at the rate of not less than one 
box for 150 contract labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back 
ground and shall contain the following equipment:- 

(a) For work places in which the number of contract labour employed does not 
exceed 50- Each first-aid box shall contain the following equipments :- 

1) 6 small sterilised dressings. 

2) 3 medium size sterilised dressings. 

3) 3 large size sterilised dressings. 

4) 3 large sterilised burn dressings. 

5) 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 

6) 1 (30 ml.) bottle containing salvolatile having the dose and mode of 
administration indicated on the label. 

7) 1 snakebite lancet. 

8) 1 (30 gms.) bottle of potassium permanganate crystals. 

9) 1 pair scissors. 

10) 1 copy of the first-aid leaflet issued by the Director General, Factory 
Advice Service and Labour Institutes, Government of India. 

11) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12) Ointment for burns. 

13) A bottle of suitable surgical antiseptic solution 
 

(b) For work places in which the number of contract labour exceed 50. Each 
first-aid box shall contain the following equipments. 

1) 12 small sterilised dressings. 

2) 6 medium size sterilised dressings. 

3) 6 large size sterilised dressings. 

4) 6 large size sterilised burn dressings. 

5) 6 (15 gms.) packets sterilised cotton wool. 

6) 6.1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 



TENDER NO: WAP/ROPEWAYS/2024-25/02 

P a g e  | 126 

7) 1 (60 ml.) bottle containing salvolatile having the dose and mode of 
administration indicated on the label 

8) 1 roll of adhesive plaster. 

9) 1 snake bite lancet. 

10) 1 (30 gms.) bottle of potassium permanganate crystals. 

11) 1 pair scissors. 

12) 1 copy of the first-aid leaflet issued by the Director General Factory 
Advice Service and Labour Institutes / Government of India. 

13) A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

14) Ointment for burns. 

15) A bottle of suitable surgical antiseptic solution. 
 

(iii) Adequate arrangements shall be made for immediate recoupment of the 
equipment when necessary 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

(v) The first-aid box shall be kept in charge of a responsible person who shall 
always be readily available during the working hours of the work place. 

(vi) A person in charge of the First-aid box shall be a person trained in First-aid 
treatment in the work places where the number of contract labour employed is 
150 or more. 

(vii) In work places where the number of contract labour employed is 500 or more 
and hospital facilities are not available within easy distance from the works. 
First-aid posts shall be established and run by a trained compounder. The 
compounder shall be on duty and shall be available at all hours when the 
workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a 
suitable motor transport shall be kept readily available to carry injured person 
or person suddenly taken ill to the nearest hospital. 

 
4. DRINKING WATER 

(i) In every work place, there shall be provided and maintained at suitable places, 
easily accessible to labour, a sufficient supply of cold water fit for drinking. 

(ii) Where drinking water is obtained from an Intermittent public water supply, each 
work place shall be provided with storage where such drinking water shall be 
stored. 

(iii) Every water supply or storage shall be at a distance of not less than 50 feet 
from any latrine drain or other source of pollution. Where water has to be drawn 
from an existing well which is within such proximity of latrine, drain or any other 
source of pollution, the well shall be properly chlorinated before water is drawn 
from it for drinking. All such wells shall be entirely closed in and be provided 
with a trap door which shall be dust and waterproof. 

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept 
locked and opened only for cleaning or inspection which shall be done at least 
once a month. 
 

5. WASHING FACILITIES 
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(i) In every work place adequate and suitable facilities for washing shall be 
provided and maintained for the use of contract labour employed therein. 

(ii) Separate and adequate cleaning facilities shall be provided for the use of male 
and female workers. 

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and 
hygienic condition. 

 
6. LATRINES AND URINALS 

(i) Latrines shall be provided in every work place on the following scale namely :- 
(a) Where female are employed, there shall be at least one latrine for every 25 

females. 
(b) Where males are employed, there shall be at least one latrine for every 25 

males. 
Provided that, where the number of males or females exceeds 100, it shall 
be sufficient if there is one latrine for 25 males or females as the case may 
be upto the first 100, and one for every 50 thereafter. 

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, 
and shall have a proper door and fastenings. 

(iii) Construction of latrines: The inside walls shall be constructed of masonry or 
some suitable heat-resisting nonabsorbent materials and shall be cement 
washed inside and outside at least once a year, Latrines shall not be of a 
standard lower than borehole system. 

(iv) (a) Where workers of both sexes are employed, there shall be displayed outside 
each block of latrine and urinal, a notice in the language understood by the 
majority of the workers “For Men only” or “For Women Only” as the case 
may be. 

(b) The notice shall also bear the figure of a man or of a woman, as the case 
may be. 

(v) There shall be at least one urinal for male workers upto 50 and one for female 
workers upto fifty employed at a time, provided that where the number of male 
or female workmen, as the case may be exceeds 500, it shall be sufficient if 
there is one urinal for every 50 males or females upto the first 500 and one for 
every 100 or part thereafter. 

(vi) (a) The latrines and urinals shall be adequately lighted and shall be maintained 
in a clean and sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage system 
shall comply with the requirements of the Public Health Authorities. 

(vii) Water shall be provided by means of tap or otherwise so as to be conveniently 
accessible in or near the latrines and urinals. 

(viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary 
authority, arrangements for proper disposal of excreta by incineration at the 
work place shall be made by means of a suitable incinerator. Alternately excreta 
may be disposed of by putting a layer of night soil at the bottom of a pucca tank 
prepared for the purpose and covering it with a 15 cm. layer of waste or refuse 
and then covering it with a layer of earth for a fortnight (when it will turn to 
manure). 

(ix) The contractor shall at his own expense, carry out all instructions issued to him 
by the Engineer-in-Charge to effect proper disposal of night soil and other 
conservancy work in respect of the contractor’s workmen or employees on the 
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site. The contractor shall be responsible for payment of any charges which may 
be levied by Municipal or Cantonment Authority for execution of such on his 
behalf. 

 
7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals 
and the other two for rest separately for the use of men and women labour. The height 
of each shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest 
part of the roof. These shall be kept clean and the space provided shall be on the basis 
of 0.6 sqm (6 sft) per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion 
of the building under construction or other alternative accommodation to be used for 
the purpose. 

 
8. CRECHES 

(i) At every work place, at which 20 or more women worker are ordinarily employed, 
there shall be provided two rooms of reasonable dimensions for the use of their 
children under the age of six years. One room shall be used as a play room for the 
children and the other as their bedroom. The rooms shall be constructed with 
specifications as per clause 19H (ii) a,b & c. 

(ii) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation. There shall be adequate provision of sweepers to keep the places 
clean. 

(iii) The contractor shall supply adequate number of toys and games in the play room 
and sufficient number of cots and beddings in the bed room. 

(iv) The contractor shall provide one ayaa to look after the children in the creche when 
the number of women workers does not exceed 50 and two when the number of 
women workers exceed 50. 

(v) The use of the rooms earmarked as creches shall be restricted to children, their 
attendants and mothers of the children. 

 
9. CANTEENS 

(i) In every work place where the work regarding the employment of contract 
labour is likely to continue for six months and where in contract labour 
numbering one hundred or more are ordinarily employed, an adequate canteen 
shall be provided by the contractor for the use of such contract labour. 

(ii) The canteen shall be maintained by the contractor in an efficient manner. 

(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry 
and washing places separately for workers and utensils. 

(iv) The canteen shall be sufficiently lighted at all times when any person has 
access to it. 

(v) The floor shall be made of smooth and impervious materials and inside walls 
shall be limewashed or colour washed at least once in each year. 

Provided that the inside walls of the kitchen shall be lime-washed every four 
months. 

(vi) The premises of the canteen shall be maintained in a clean and sanitary 
condition. 
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(vii) Waste water shall be carried away in suitable covered drains and shall not be 
allowed to accumulate so as to cause a nuisance. 

(viii) Suitable arrangements shall be made for the collection and disposal of garbage.  

(ix) The dining hall shall accommodate at a time 30 per cent of the contract labour 
working at a time. 

(x) The floor area of the dining hall, excluding the area occupied by the service 
counter and any furniture except tables and chairs shall not be less than one 
square metre (10 sft) per diner to be accommodated as prescribed in sub-Rule 
9. 

(xi) (a) A portion of the dining hall and service counter shall be partitioned off and 
reserved for women workers in proportion to their number. 

(b) Washing places for women shall be separate and screened to secure 
privacy. 

(xii) Sufficient tables stools, chair or benches shall be available for the number of 
diners to be accommodated as prescribed in sub-Rule 9. 

(xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, 
furniture and any other equipments necessary for the efficient running of the 
canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean 
and hygienic condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be 
provided and maintained. 

2. A service counter, if provided, shall have top of smooth and impervious 
material. 

3. Suitable facilities including an adequate supply of hot water shall be 
provided for the cleaning of utensils and equipments. 

(xiv) The food stuffs and other items to be served in the canteen shall be in 
conformity with the normal habits of the contract labour. 

(xv) The charges for food stuffs, beverages and any other items served in the 
canteen shall be based on ‘No profit, No loss’ and shall be conspicuously 
displayed in the canteen. 

(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the 
following items shall not be taken into consideration as expenditure namely:- 

(a) The rent of land and building. 

(b) The depreciation and maintenance charges for the building and equipment 
provided for the canteen. 

(c) The cost of purchase, repairs and replacement of equipment including 
furniture, crockery, cutlery and utensils.  

(d) The water charges and other charges incurred for lighting and ventilation 

(e) The interest and amounts spent on the provision and maintenance of 
equipment provided for the canteen. 

(xvii) The accounts pertaining to the canteen shall be audited once every 12 months 
by registered accountants and auditors. 
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10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given 
to him by the Engineer-in-Charge including the filling up of any borrow pits which may 
have been dug by him. 

 
11. The above rules shall be incorporated in the contracts and in notices inviting 

tenders and shall form an integral part of the contracts. 
 
12. AMENDMENTS 

Government may, from time to time, add to or amend these rules and issue directions 
- it may consider necessary for the purpose of removing any difficulty which may arise 
in the administration thereof. 
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ANNEXURE - X: CONTRACTOR'S LABOUR REGULATIONS 

 
1.     SHORT TITLE 

These regulations may be called the C.P.W.D./PWD (DA) Contractors Labour 
Regulations. 

 
2.     DEFINITIONS 

(i) Workman means any person employed by C.P.W.D./PWD (DA) or its contractor 
directly or indirectly through a subcontractor with or without the knowledge of the 
Central Public Works Department/PWD (DA) to do any skilled, semiskilled or 
unskilled manual, supervisory, technical or clerical work for hire or reward, whether 
the terms of employment are expressed or implied but does not include any 
person :- 
(a)    Who is employed mainly in a managerial or administrative capacity : or 
(b) Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties 
attached to the office or by reason of powers vested in him, functions mainly 
of managerial nature: or 

(c) Who is an out worker, that is to say, person to whom any article or materials 
are given out by or on behalf of the principal employers to be made up 
cleaned, washed, altered, ornamental finished, repaired adopted or 
otherwise processed for sale for the purpose of the trade or business of the 
principal employers and the process is to be carried out either in the home 
of the out worker or in some other premises, not being premises under the 
control and management of the principal employer. 

 
  

 
(ii) 

No person below the age of 14 years shall be employed to act as a workman. 
 
Fair Wages means wages whether for time or piece work fixed and notified under 
the provisions of the Minimum Wages Act from time to time. 

(iii) Contractors shall include every person who undertakes to produce a given result 
other than a mere supply of goods or articles of manufacture through contract 
labour or who supplies contract labour for any work and includes a subcontractor. 

(iv) Wages shall have the same meaning as defined in the Payment of Wages 
Act. 

3. (i) Normally working hours of an adult employee should not exceed 9 hours a 
day. The working day shall be so arranged that inclusive of interval for rest, if 
any, it shall not spread over more than 12 hours on any day. 

 (ii) When an adult worker is made to work for more than 9 hours on any day or for 
more than 48 hours in any week, he shall be paid over time for the extra hours 
put in by him at double the ordinary rate of wages. 

 (iii) (a)    Every worker shall be given a weekly holiday normally on a Sunday, 
in     accordance with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time 

to time   irrespective of whether such worker is governed by the Minimum 
Wages Act or not. 

(b) Where the minimum wages prescribed by the Government under the 
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, 
the worker shall be entitled to rest day wages at the rate applicable to the next 
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preceding day, provided he has worked under the same contractor for a 
continuous period of not less than 6 days. 

(c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker 
to work on a normal weekly holiday, he shall grant a substituted holiday to 
him for the whole day on one of the five days immediately before or after the 
normal weekly holiday and pay wages to such worker for the work performed 
on the normal weekly holiday at overtime rate.     

                    
4.     DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall before he commences his work on contract, display and correctly 
maintain and continue to display and correctly maintain in a clear and legible condition 
in conspicuous places on the work, notices in English and in the local Indian languages 
spoken by the majority of the workers giving the minimum rates of wages fixed under 
Minimum Wages Act, the actual wages being paid, the hours of work for which such wage 
are earned, wages periods, dates of payments of wages and other relevant information 
as per Appendix ‘III’. 

 
5.     PAYMENT OF WAGES 

(i)     The contractor shall fix wage periods in respect of which wages shall be payable. 
(ii)     No wage period shall exceed one month. 
(iii) The wages of every person employed as contract labour in an establishment or by 

a contractor where less than one thousand such persons are employed shall be 
paid before the expiry of seventh day and in other cases before the expiry of tenth 
day after the last day of the wage period in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor 
the wages earned by him shall be paid before the expiry of the second working 
day from the date on which his employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and 
during the working time and on a date notified in advance and in case the work is 
completed before the expiry of the wage period, final payment shall be made within 
48 hours of the last working day. 

(vi) Wages due to every worker shall be paid to him direct by contractor through Bank or 
ECS or online transfer to his bank account. 

(vii)   All wages shall be paid through Bank or ECS or online transfer. 
(viii)   Wages shall be paid without any deductions of any kind except those specified by 

the Central Government by general or special order in this behalf or permissible 
under the Payment of Wages Act 1956. 

(ix) A notice showing the wages period and the place and time of disbursement of 
wages shall be displayed at the place of work and a copy sent by the contractor to 
the Engineer-in-Charge under acknowledgment. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages through 
bank account of labour.  

(xi) The contractor shall obtain from the Junior Engineer or any other authorised 
representative of the Engineer- in-Charge as the case may be, a certificate under 
his signature at the end of the entries in the “Register of Wages” or the “Wage-cum-
Muster Roll” as the case may be in the following form:- 

 
(xii)   “Certified that the amount shown in column No ................................  has been 

paid to the workman concerned through bank account of labour on 
................................ at………” 
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6.     FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
(i) The wages of a worker shall be paid to him without any deduction of any kind 

except the following:-  
 (a) Fines 

(b) Deductions for absence from duty i.e. from the place or the places where 
by the terms of his employment he is required to work. The amount of 
deduction shall be in proportion to the period for which he was absent. 

(c) Deduction for damage to or loss of goods expressly entrusted to the employed 
person for custody or for loss of money or any other deduction which he is 
required to account, where such damage or loss is directly attributable to his 
neglect or default. 

 (d) Deduction for recovery of advances or for adjustment of overpayment of 
wages, advances granted shall be entered in a register. 

(e)    Any other deduction which the Central Government may from time to time 
allow. 

 
(ii) No fines should be imposed on any worker save in respect of such acts and 

omissions on his part as have been approved of by the Chief Labour Commissioner. 
 Note :- An approved list of Acts and Omissions for which fines can be imposed is 

enclosed at Appendix-X  
(iii)    No fine shall be imposed on a worker and no deduction for damage or loss shall 

be made from his wages until the worker has been given an opportunity of showing 
cause against such fines or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker 
shall not exceed an amount equal to three paise in a rupee of the total wages, 
payable to him in respect of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by instalment, or after 
the expiry of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or 
omission in respect of which it was imposed. 

 
7.     LABOUR RECORDS 

 
(i) The contractor shall maintain a Register of persons employed on work on contract 

in Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 
(ii) The contractor shall maintain a Muster Roll register in respect of all workmen 

employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 
1971 (Appendix V). 

(iii) The contractor shall maintain a Wage Register in respect of all workmen 
employed by him on the work under contract in Form XVII of the CL (R&A) Rules 
1971 (Appendix VI). 

(iv) Register of accident - The contractor shall maintain a register of accidents in 
such form as may be convenient at the work place but the same shall include 
the following particulars: 
(a) Full particulars of the labourers who met with accident. 
(b) Rate of Wages. 
(c)    Sex 
(d)    Age 
(e)    Nature of accident and cause of accident.  
(f)     Time and date of accident. 
(g)    Date and time when admitted in Hospital,  
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(h)    Date of discharge from the Hospital. 
(i)     Period of treatment and result of treatment. 
(j) Percentage of loss of earning capacity and disability as assessed by Medical 
Officer.  
(k) Claim required to be paid under Workmen’s Compensation Act. 
(l)     Date of payment of compensation. 
(m)   Amount paid with details of the person to whom the same was paid.  
(n)    Authority by whom the compensation was assessed. 
(o)    Remarks 

 
(v)     The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 

1971 (Appendix-XI) The contractor shall display in a good condition and in a conspicuous 
place of work the approved list of acts and omissions for which fines can be imposed  
(Appendix-X)           

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX 
of the CL (R&A) Rules 1971 (Appendix-XII) 

(vii)   The contractor shall maintain a Register of Advances in Form XXIII of the CL 
(R&A) Rules 1971 (Appendix-XIII) 

(viii)   The contractor shall maintain a Register of Overtime in Form XXIII of the CL 
(R&A) Rules 1971 (Appendix-XIV) 

 
6.     ATTENDANCE CARD-CUM-WAGE SLIP 

 
(i) The contractor shall issue an Attendance card-cum-wage slip to each workman 

employed by him in the specimen form at (Appendix-VII) 
(ii)     The card shall be valid for each wage period. 
(iii) The contractor shall mark the attendance of each workman on the card twice 

each day, once at the commencement of the day and again after the rest interval, 
before he actually starts work. 

(iv)    The card shall remain in possession of the worker during the wage period under 
reference. 

(v) The contractor shall complete the wage slip portion on the reverse of the card at 
least a day prior to the disbursement of wages in respect of the wage period under 
reference. 

(vi) The contractor shall obtain the signature or thumb impression of the worker on the 
wage slip at the time of disbursement of wages and retain the card with himself. 

 
9.     EMPLOYMENT CARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 
Rules 1971 to each worker within three days of the employment of the worker 
(Appendix-VIII). 

 
10.    SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue 
to the workman whose services have been terminated, a Service certificate in Form 
XV of the CL (R&A) Central Rules 1971 (Appendix-IX) 
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11.    PRESERVATION OF LABOUR RECORDS 
All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved 
in original for a period of three years from the date of last entries made in them and 
shall be made available for inspection by the Engineer-in-Charge or Labour Officer or 
any other officers authorised by the Ministry of Urban Development in this behalf. 

 
12.    POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf 
shall have power to make enquires with a view to ascertaining and enforcing due and 
proper observance of Fair Wage Clauses and the Provisions of these Regulations. He 
shall investigate into any complaint regarding the default made by the contractor or 
subcontractor in regard to such provision. 

 
13.    REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorised as aforesaid shall submit a report of 
result of his investigation or enquiry to the Executive Engineer concerned indicating the 
extent, if any, to which the default has been committed with a note that necessary 
deductions from the contractor’s bill be made and the wages and other dues be paid to 
the labourers concerned. In case an appeal is made by the contractor under Clause 13 
of these regulations, actual payment to labourers will be made by the Executive Engineer 
after the Superintending Engineer has given his decision on such appeal. 
(i) The Executive Engineer shall arrange payments to the labour concerned within 45 

days from the receipt of the report form the Labour Officer or the Superintending 
Engineer as the case may be. 

 
14.    APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or 
other person so authorised may appeal against such decision to the Superintending 
Engineer concerned within 30 days from the date of decision, forwarding 
simultaneously a copy of his appeal to the Executive Engineer concerned but subject 
to such appeal, the decision of the officer shall be final and binding upon the contractor. 

 
15.    PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

(i) A workman shall be entitled to be represented in any investigation or enquiry 
under these regulations by:- 

(a) An officer of a registered trade union of which he is a member. 
(b)    An officer of a federation of trade unions to which the trade union referred to in 

clause (a) is affiliated. 
(c) Where the employer is not a member of any registered trade union, by an officer 

of a registered trade union, connected with the industry in which the worker is 
employed or by any other workman employed in the industry in which the 
worker is employed. 

(ii) An employer shall be entitled to be represented in any investigation or enquiry 
under these regulations by :- 
(a)    An officer of an association of employers of which he is a member. 
(b)    An officer of a federation of associations of employers to which association 
referred to in clause (a) is affiliated. 
(c) Where the employers is not a member of any association of employers, by an 

officer of association of employer connected with the industry in which the 
employer is engaged or by any other employer, engaged in the industry in 
which the employer is engaged. 
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(iii) No party shall be entitled to be represented by a legal practitioner in any 
investigation or enquiry under these regulations. 

 
16.    INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his 
workers or to his agent at a convenient time and place after due notice is received or to 
the Labour Officer or any other person, authorised by the Central Government on his 
behalf. 

 
17.    SUBMISSIONS OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 
 
18.    AMENDMENTS 

The Central Government may from time to time add to or amend the regulations and on 
any question as to the application/Interpretation or effect of those regulations the 
decision of the competent authority of WAPCOS concerned shall be final. 

 
 
NOTE: Appendix & others mentioned in above labour regulation from I to XIV will be as per 
the General Conditions of Contract-2022 – Construction works of CPWD. 
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SECTION – VI 
 

 

FORMS 
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SECTION – VI: FORMS 

 

LETTER OF TRANSMITTAL  

FORM-A : FINANCIAL INFORMATION 

FORM-B : STRUCTURE & ORGANISATION 

FORM C : NO CONVICTION CERTIFICATE 

FORM D : UNDERSTANDING THE PROJECT SITE 

FORM E : NO DEVIATION CERTIFICATE 

FORM F : INTEGRITY PACT WITH INTEGRITY AGREEMENT 

FORM G : FORMAT FOR LITIGATION HISTORY, LIQUIDATED DAMAGES, 

DISQUALIFICATION 

FORM H: FORMAT FOR SOLVENCY CERTIFICATE 

FORM I: DETAILS OF SIMILAR WORKS EXECUTED DURING LAST 07 YEARS 

MEETING THE MINIMUM ELIGIBILITY CRITERIA 

FORM J: NON-BLACKLISTING CERTIFICATE 
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LETTER OF TRANSMITTAL 

(on Bidder Original Letter Head) 
 
To 
Chief Scientist -II 
Ropeways Division 
WAPCOS Limited 
 
 
Subject: Submission of bids for (Name of the Work/ Project) 
Sir, 

Having examined the details given in tender document for the above work, I/we hereby 
submit the relevant information. 
 
1. I/we hereby certify that all the statement made and information supplied in the “Forms” 

enclosed with the tender and  accompanying statement are true and correct. 

2.  I/we have furnished all information and details necessary for eligibility and have no 
further pertinent information to supply. 

3. I/we submit the requisite certified solvency certificate and authorize the WAPCOS Ltd. 
to approach the Bank issuing the solvency certificate to confirm the correctness 
thereof. I/we also authorize WAPCOS Ltd. to approach individuals, employers, firms 
and corporation to verify our competence and general reputation. 

4. I/we submit the following certificates in support of our suitability, technical knowledge 
and capability for having successfully completed the following eligible similar works: 

 

Name of work Certificate from 

  

  

 
Certificate: 
It is certified that the information given in the enclosed eligibility bid are correct. It is also 
certified that I/we shall be liable to be debarred, disqualified / cancellation of enlistment in 
case any information furnished by me/us found to be incorrect. 
 
 
Enclosures: 

Seal of bidder 
Date of submission:                                                                                     
 
 
Signature(s) of Bidder(s). 
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FORM-A: FINANCIAL INFORMATION 

[To be submitted on  Original Letter Head of Bidder OR Original Letter Head of CA ] 
 
 
 

1. Financial Analysis: Details to be furnished duly supported by figures in balance sheet/ 
profit & loss account for the last five years duly certified by the Chartered Accountant, as 
submitted by the applicant to the Income Tax Department (Copies to be attached). 

 
 

Years Gross Annual turnover on 
construction works 

Profit/Loss 
(After Tax) 

2018-2019   

2019-2020   

2020-2021   

2021-2022   

2022-2023   

 
 

2. The following certificates are to been closed. 

Tax deducted at sources, certificates from the client for the last three years.  
 

 

 

Signature of Chartered Accountant 
(with Seal) 

Signature of Bidder(s) 
(with Seal) 

 
 
 

 

Note:- The Valid UDIN no. should be mentioned on the CA Certificate 
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FORM- B: STRUCTURE & ORGANISATION 

 

S.No. Particulars Details Submitted by Bidder 

1. Name & address of the bidder  

2. Telephone no./Telex no./Fax no.  

3. Legal status of the bidder (attach copies of 
original document defining the legal status) 
(a) A proprietary firm 
(b) A partnership firm 
(c) A limited company or Corporation 
(d)A Company registered under company’s Act 

1956/2013 

 

4. Particulars of registration with various 
Government Bodies (attach attested photocopy) 

 

 Organization/Place of Registration 
1. 
2. 
3. 

Registration No. 

5. Names and titles of Directors & Officers with 
designation to be concerned with this work. 

 

6. Designation of individuals authorized to act for the 
organization 

 

7. Has the bidder, or any constituent partner in case 
of partnership firm Limited Company/ Joint 
Venture, ever been convicted by the court of law? 
If so, give details. 

 

8. In which field of Civil Engineering construction, 
the bidder has specialization and interest? 

 

9. MSME Registration Certifcate  

10.   

11. Any other information considered necessary but 
not included above. 

 

 
 

Signature of Bidder(s) 
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FORM-C: FORMAT FOR NO-CONVICTION CERTIFICATE 

[To be submitted on Bidder’s Original Letter Head] 
 

Subject: No-Conviction Certificate for --- (Name of the work / project)  
 

This   is to   certify that _______________________ (Name of  the  organization), having 
registered office at ______________________________ (Address of the registered office) 
has never been blacklisted or restricted to apply for any such activities by any Central / State 
Government Department or Court of law anywhere in the country. 
 
This   is also to   certify that M/s _______________________ (Name of  the  organization),  
is not  involved in any form of Corrupt  and Fraudulent Practices in past and will never be 
involved in future. 
 
 

 
Yours faithfully, 
 

 
Date: (Signature, name and designation 

of the Authorized signatory) 
  
  
Place: Name and seal of Bidder 
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FORM-D: FORMAT FOR UNDERSTANDING THE PROJECT SITE   

[To be submitted on Bidder’s Original Letter Head] 
 
To 
Chief Scientist -II 
Ropeways Division 
WAPCOS Limited 
 
Subject: Undertaking of the Site Visit   for --- (Name of the work / project)  
Sir, 

I/we hereby certify that I/we have examined & inspected the site & its surrounding 
satisfactorily, where the project is to be executed as per the scope of works. I/ We are well 
aware about the following 

• Location of the site and accessibility to the site. 

• Ground Water Level at construction site. 

• Quality of ground water and availability of water surrounding to the Project.  

• Termite effects at construction site & measures taken during construction of proposed 
site. 

• Site clearance and location of matured trees. 

• Topography and contouring of the land where the project is to be executed. 

• Nature of the ground & sub-soil of the site as pile foundation is to be constructed  

• Safety of Surrounding structures during excavation and during execution of work 

• Hindrances, if any, which may arise during the execution of work 

I / We hereby submit our BID considering above all facts gathered during site visit and 
each & every aspect have been considered in the Quoted Rates.  

 
 

Yours faithfully, 
 

 
Date: (Signature, name and designation 

of the Authorized signatory) 
Place: Name and seal of Bidder 
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FORM-E: FORMAT FOR NO DEVIATION CERTIFICATE 

[To be submitted on Bidder’s Original Letter Head] 
 
To 
Chief Scientist -II 
Ropeways Division 
WAPCOS Limited 
 

 
Subject: No Deviation Certificate for ------(name of Work /Project) 

Dear Sir, 

With reference to above this is to confirm that as per Tender conditions we have visited site 
before submission of our Offer and noted the job content and site condition etc. We also 
confirm that we have not changed/modified the above tender document and in case of 
observance of the same at any stage it shall be treated as null and void. 
 
We hereby also confirm that we have not taken any deviation from Tender Clause together 
with other reference as enumerated in the above referred Notice Inviting Tender and we 
hereby convey our unconditional acceptance to all terms & conditions as stipulated in the 
Tender Document. 
 
In the event of observance of any deviation in any part of our offer at a later date whether 
implicit or explicit, the deviations shall stand null and void. 
 

 
Yours faithfully, 

 
 
Date: (Signature, name and designation 

of the Authorized signatory) 
  
  
Place: Name and seal of Bidder 
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FORM-F: FORMAT FOR INTEGRITY PACT 

[To be submitted on Bidder’s Original Letter Head] 
 
 

To, 
WAPCOS Limited, 
76-C, Sector 18, 
Institutional Area 
Gurgaon, Haryana-122015 
 
Sub: Integrity Pact for ------ (Name of Work / Project) 
 
Dear Sir, 
I/We acknowledge that WAPCOS is committed to follow the principles thereof as enumerated 
in the Integrity Agreement enclosed with the tender/bid document at Enclosure-I. 
 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 
that I/We will sign the enclosed integrity Agreement, which is an integral part of tender 
documents, failing which I/We will stand disqualified from the tendering process. I/We 
acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 
 
I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 
further agree that execution of the said Integrity Agreement shall be separate and distinct 
from the main contract, which will come into existence when tender/bid is finally accepted by 
WAPCOS. I/We acknowledge and accept the duration of the Integrity Agreement, which shall 
be in the line with Article 1 of the enclosed Integrity Agreement. 
 
I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 
Agreement, while submitting the tender/bid, WAPCOS shall have unqualified, absolute and 
unfettered right to disqualify the tenderer/bidder and reject the tender/bid is accordance with 
terms and conditions of the tender/bid. 
 

Yours faithfully, 
 

 
Date: (Signature, name and designation 

of the Authorized signatory) 
  
  
Place: Name and seal of Bidder 
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ENCLOSURE-I: INTEGRITY AGREEMENT 

[To be submitted on Stamp paper of At least Rs.100] 
 

This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 
 

BETWEEN 
 

WAPCOS Limited, New Delhi (Hereinafter referred as the ‘EMPLOYER’, which expression 

shall unless repugnant to the meaning or context hereof include its successors and permitted 

assigns) 

AND 

...........................................................................(Name and Address of the Individual/ firm/ 

Company) through ................................................................................................... (Details of 

duly authorized signatory) hereinafter referred to as the “Bidder/Contractor” and which 

expression shall unless repugnant to the meaning or context hereof include its successors 

and permitted assigns) 

 
Preamble 
WHEREAS the Employer has floated the Tender (NIT No. ................................) (hereinafter 
referred to as “Tender/Bid”) and intends to award, under laid down organizational procedure, 
contract for............................................................................................... (Name of work) 
hereinafter referred to as the “Contract”. 
 
AND WHEREAS the Employer values full compliance with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/transparency in its relation with its 
Bidder(s) and Contractor(s). 
 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into 
this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 
and Contract between the parties. 
 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows and this Pact witnesses as under:- 
 
Article 1: Commitment of the Employer 

(1) The employer commits itself to take all measures necessary to prevent corruption 
and to observe the following principles: 

(a) No employee of the Employer, personally or through any of his/her family 
members, will in connection with the Tender, or the execution of the Contract, 
demand, take a promise for or accept, for self or third person, any material or 
immaterial benefit which the person is not legally entitled to.  

(b) The Employer will, during the Tender process, treat all Bidder(s) with equity and 
reason. The Employer will, in particular, before and during the Tender process, 
provide to all Bidder(s) the same information and will not provide to any Bidder(s) 
confidential / additional information through which the Bidder(s) could obtain an 
advantage in relation to the Tender process or the Contract execution. 



TENDER NO: WAP/ROPEWAYS/2024-25/02 

P a g e  | 147 

(c) The Employer shall endeavour to exclude from the Tender process any person, 
whose conduct in the past has been of biased nature. 

 
(2) If the Employer obtains information on the conduct of any of its employees which is a 

criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 
(PC Act) or is in violation of the principles herein mentioned or if there be a substantive 
suspicion in this regard, the Employer will inform the Chief Vigilance Officer and in 
addition can also initiate disciplinary actions as per its internal laid down policies and 
procedures. 
 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

(1) It is required that each Bidder/Contractor (including their respective officers, 
employees and agents) adhere to the highest ethical standards, and report to the 
WAPCOS all suspected acts of fraud or corruption or Coercion or Collusion of which 
it has knowledge or becomes aware, during the tendering process and throughout the 
negotiation or award of a contract. 

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to 
prevent corruption. He commits himself to observe the following principles during his 
participation in the Tender process and during the Contract execution: 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 
offer, promise or give to any of the Employer’s employees involved in the Tender 
process or execution of the Contract or to any third person any material or other 
benefit which he/she is not legally entitled to, in order to obtain in exchange any 
advantage of any kind whatsoever during the Tender process or during the 
execution of the Contract. 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular 
to prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to cartelize in 
the bidding process.  

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 
Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of 
competition or personal gain), or pass on to others, any information or documents 
provided by the Employer as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained or 
transmitted electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 
addresses of agents/ representatives in India, if any. Similarly 
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses 
of foreign agents/representatives, if any. Either the Indian agent on behalf of the 
foreign principal or the foreign principal directly could bid in a tender but not both. 
Further, in cases where an agent participate in a tender on behalf of one 
manufacturer, he shall not be allowed to quote on behalf of another manufacturer 
along with the first manufacturer in a subsequent/parallel tender for the same item. 

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or 
any other intermediaries in connection with the award of the Contract. 

 
(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 
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(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge 
in fraudulent practice means a willful misrepresentation or omission of facts or 
submission of fake/forged documents in order to induce public official to act in reliance 
thereof, with the purpose of obtaining unjust advantage by or causing damage to 
justified interest of others and/or to influence the procurement process to the detriment 
of the WAPCOS interests. 

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 
Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or 
indirectly, where potential or actual injury may befall upon a person, his/her reputation 
or property to influence their participation in the tendering process). 

 
Article 3 : Consequences of Breach 

Without prejudice to any rights that may be available to the Employer under law or the 
Contract or its established policies and laid down procedures, the Employer shall have the 
following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the 
Bidder/ Contractor accepts and undertakes to respect and uphold the Employer’s absolute 
right : 

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 
committed a transgression through a violation of Article 2 above or in any other form, 
such as to put his reliability or credibility in question, the Employer after giving 14 days 
notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from 
the Tender process or terminate/determine the Contract, if already executed or 
exclude the Bidder/Contractor from future contract award processes. The imposition 
and duration of the exclusion will be determined by the severity of transgression and 
determined by the Employer. Such exclusion may be forever or for a limited period as 
decided by the Employer. 

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Employer has 
disqualified the Bidder(s) from the Tender process prior to the award of the Contract 
or terminated/determined the Contract or has accrued the right to terminate/determine 
the Contract according to Article 3(1), the Employer apart from exercising any legal 
rights that may have accrued to the Employer, may in its considered opinion forfeit the 
entire amount of Earnest Money Deposit, Performance Guarantee and Security 
Deposit of the Bidder/Contractor. 

(3) Criminal Liability: If the Employer obtains knowledge of conduct of a Bidder or 
Contractor, or of an employee or a representative or an associate of a Bidder or 
Contractor which constitutes corruption within the meaning of IPC Act, or if the 
Employer has substantive suspicion in this regard, the Employer will inform the same 
to law enforcing agencies for further investigation. 

 
 
Article 4: Previous Transgression 

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with 
any other Company in any country confirming to the anticorruption approach or with 
Central Government or State Government or any other Central/State Public Sector 
Enterprises in India that could justify his exclusion from the Tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
Tender process or action can be taken for banning of business dealings/ holiday listing 
of the Bidder/Contractor as deemed fit by the Employer. 
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(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused 
by him and has installed a suitable corruption prevention system, the Employer may, 
at its own discretion, revoke the exclusion prematurely. 
 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact by 
any of its Subcontractors/sub-vendors.  

(2) The Employer will enter into Pacts on identical terms as this one with all Bidders and 
Contractors.  

(3) The Employer will disqualify Bidders, who do not submit, the duly signed Pact between 
the Employer and the bidder, along with the Tender or violate its provisions at any 
stage of the Tender process, from the Tender process. 

 
Article 6 : Duration of the Pact 

(1) This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 12 months after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till 
the Contract has been awarded.  

(2) If any claim is made/lodged during the time, the same shall be binding and continue to 
be valid despite the lapse of this Pacts as specified above, unless it is 
discharged/determined by the Competent Authority, WAPCOS 

 
Article 7 : Other Provisions 

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Head 
quarters of the Employer, who has floated the Tender. 

(2) Changes and supplements need to be made in writing. Side agreements have not 
been made. 

(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 
partners or by one or more partner holding power of attorney signed by all partners 
and consortium members. In case of a Company, the Pact must be signed by a 
representative duly authorized by board resolution. 

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of 
this Pact remains valid. In this case, the parties will strive to come to an agreement to 
their original intensions. 

(5) It is agreed term and condition that any dispute or difference arising between the 
parties with regard to the terms of this Integrity Agreement / Pact, any action taken by 
the Employer in accordance with this Integrity Agreement/ Pact or interpretation 
thereof shall not be subject to arbitration. 
 

Article 8 : LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights 
and remedies belonging to such parties under the Contract and/or law and the same shall be 
deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For 
the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over 
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the Tender/Contact documents with regard any of the provisions covered under this Integrity 
Pact. 
 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 
and date first above mentioned in the presence of following witnesses: 
 
 
............................................................... 
(For and on behalf of Employer) 
 
................................................................ 
(For and on behalf of Bidder/Contractor) 
 
WITNESSES: 
1. .............................................. 
(signature, name and address) 
 
2. ............................................... 
(signature, name and address) 
 
Place: 
 
Dated : 
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FORM-G: FORMAT FOR LITIGATION HISTORY, LIQUIDATED DAMAGES, 

DISQUALIFICATION 

[To be submitted on Bidder’s Original Letter Head] 
 
To, 
Chief Scientist -II 
Ropeways Division 
WAPCOS Limited 

 
Subject: Litigation History, Liquidated Damages, Disqualification for ----------------

(Name of Work /Project) 

 
It is hereby declared that our firm (Name of firm with address--------) neither disqualified, nor 
have any Litigation history and no Liquidated Damage imposed on the firm by any 
Department. 
 

Yours faithfully, 
 

 
Date: (Signature, name and designation 

of the Authorized signatory) 
 
 
 

 

Place: Name and seal of Bidder 
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FORM-H: FORMAT FOR SOLVENCY CERTIFICATE 

[To be submitted on Bank’s Original Letter Head] 

 

To, 

Chief Scientist -II,  
Ropeways Division  
WAPCOS LIMITED, 
2nd Floor, Plot No. 62,  
Institutional Area, Sector-18, Gurugram, 
Haryana-122015 
 

Name of the Project:  

This is to certify that to the best of our knowledge and information M/s 

_________________________________ having marginally noted address, a customer of our bank 

are/ is respectable and can be treated as good for any engagement up to a limit of Rs. 

___________________________________ (Rupees ___________________________________). 

This certificate is issued without any guarantee or responsibility on the Bank or any of the officers. 

This certificate is issued at specific request of the customer for tender purpose. 

 

Date: 

Place: 

 

Signature of Authorized signatory of bank: 

Name of Authorized signatory of bank: 

E-mail id of Bank/Authorized signatory of bank: 

Power of attorney number of the bank official: 
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FORM – I: DETAILS OF SIMILAR WORKS EXECUTED DURING LAST 07 YEARS MEETING THE MINIMUM ELIGIBILITY 

CRITERIA 

Sl. 

No. 

Name of 

work and 

its 

location 

Name of 

Client 

Date of 

Start 
Date of 

Completion 

Date of issue 

of Completion 

Certificate 

Cost of 

Construction of 

the work on 

completion 

(In Rs.) 

Cost of 

Construction of 

the Work on 

current cost 

level 

(In Rs.) 

Litigation / 

Arbitration 

cases pending / 

in progress 

with details 

Reference 

and Page No. 

of 

Documentary 

Proof 

1.          

2.          

3.          

4.          

5.          

6.          

          

* The value of works shall be mentioned without GST. 

Certified that the Completion Certificates of above works are enclosed with the Tender Documents. Details ment ioned in the above 

Form are as per Completion Certificates and have not been presumed. If any detail is not mentioned in the Work Completion Certificate, 

documentary proof of detail is to be submitted with the Completion Certificate. 

 

Signature of Bidder with Seal 
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FORM J: NON-BLACKLISTING/DEBARMENT UNDERTAKING 
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FORM K: UNDERTAKING FOR RULE 144 (XI) IN THE GENERAL FINANCIAL RULES-2017 

(To be submitted on original letter head) 

Name of Work: ……………………………………………………………………………………… 

I / we ……………………………………………………………………………(Name of the Firm) 

well aware about the Restrictions  under RULE 144 (XI) In General Financial Rules (GFR), 

2017 on procurement from country which shares a land border with India.. I/ we hereby certify 

that we are eligible to participate in the tender as per Rule 144 (xi) In The General Financial 

Rules (GFR), 2017 

 

 

 

Date:                                                                                  (Signature, Name, Designation of 
the Authorized signatory with Seal) 

Place: 
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SECTION– VII 

 

 

SCOPE OF WORK  
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SECTION – VII: SCOPE OF WORK 

 

1) The scope of work   

The scope of work broadly involves Design, Supply, Installation and Commissioning of LED Flood 

Lighting confirming to high-level non-televised national & international level competitions (Class I – 

Horizontal illumination of 500 lux average) latest specifications of International Hockey Federation (FIH) 

for already constructed Hockey Field at Govt. Senior Secondary School at Majra, Himachal Pradesh.  

The required specifications of Class can be seen from table below (Class I – Non televised)). 

Table 1: FIH Specifications 

 

• Site preparation  

• Electrical works, including power supply  

• Supply and installation sports lights  

• Testing & Commissioning  

• FIH Certification (if required) 

The floodlighting to be installed as per FIH guidelines for High-grade National Club and International 

Competitions - Class I (Non-Televised) events with provision of switched stage lightings i.e., 33% for 

Physical training, 66 % for practice and 100 % for competitions.  

The work should be executed as per the latest FIH guidelines available at the time of publishment of 

tender. 
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A. Specific Conditions 

• The drawings given in the tender document to understand the project site. All works to be 

executed as per CPWD specifications /IS codes/ FIH Standards. 

• All the structures shall be designed to withstand static/dynamic loading (wind/seismic) and the 

design shall be strictly in accordance with the latest Indian Standard Code of 

Practices/National Building Code. The structural analysis and design shall be done by using 

latest version of software packages preferably STAAD Pro. The provisions in various BIS 

Codes shall override the packages output.  

• The structural Design & drawings shall be got vetted from any IIT /NIT before issuance for 

execution of works at site. 

• All the Good for Construction (GFC) Drawings required for the execution of work as per the 

scope of work will be developed by the contractor and approved by WAPCOS, Safety and 

stability of the structure is also the responsibility of the Contractor. 

• Alterations and modifications of designs & drawings during construction, whenever and 

wherever required as per requirement of WAPCOS/YSS. 

• Obtaining Pre and Post Construction approvals from local authorities and statutory bodies. 

• WARRANTY: 

The warranty of the supplied materials including the luminaries shall be for a minimum 

period of 60 (Sixty) months from the date of commissioning. The materials shall be 

repaired, replaced by the bidder at their own cost if the same are found to be defective / non 

performing during the warrantee period.  

Some identification marks / Sl. No. etc shall be given on the supplied luminary fittings so as to 

avoid dispute on the warranty performance of the luminaries. The details of the luminaries 

need to be mentioned in the Challan. 

 

A. DESIGN AND DRAWINGS OF PROJECT / WORKS 

All the Good for Construction (GFC) Drawings required for the execution of work as per the scope of 

work will be developed by the contractor and approved by WAPCOS, Safety and stability of the structure 

is also the responsibility of the Contractor The structural drawings shall be got vetted from any IIT/NIT 

before issuance for execution of works at site. Though the tender drawings indicate the super 

superstructure in steel, this being the EPC Contract based on self-design of the bidder, he may resort to 

RCC superstructure or a composite superstructure partly in steel and partly in concrete.   

B. NOC’S / APPROVALS / CLEARANCE OF PROJECT FROM LOCAL BODIES / AUTHORITIES 

The Contractor will take necessary Statuary Approval / NoCs / Clearance from all concern Local 

Authorities / Departments (DHVBN/State Electricity board etc./Electrical inspectorate/ pollution 

department/ forest department etc.), if any, required before start of the work / during the work / after 

execution of work & before handing over the Project. 

The fee for getting this approval, shall be deposited by the Contractor to the concerned Department / 

Authorities and no extra cost for the same shall be claimed by the contractor. 

The contractor shall mobilize the resources at site after getting approval/NoCs/Clearance from all 

concern Local Authorities/ Departments if any, essential before start of the construction and shall not 

make any claim due to any delay in approval. 
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C. GEOTECHNICAL INVESTIGATION 

Soil exploration and soil investigation work must be carried out by contractor. The report of the same 

should be submitted to WAPCOS along with recommendation of Bearing Capacity (SBC) and other 

parameters before designing of High mast foundation.  

D. TOPOGRAPHICAL SURVEY 

The detail Topographical Survey work of entire site has already been carried out by WAPCOS and 

enclosed with this tender Document in drawing section. However, Contractor/Bidder may carry out detail 

survey at his own cost, to verify the survey data provided by the WAPCOS and make own assessment 

about topography of site, before quoting rate and start of the Construction. No claim of Contractor in 

respect of discrepancy in topographical survey / levels shall be entertained. 

2.0 WORKS OF THE PROJECT 

The works of the project shall be as per standard specifications, list of Approved makes of works, General 

Technical specifications of works and other conditions mentioned in the tender document. Contractor will 

finalize the brand of material in consultation with WAPCOS before execution of work from the following 

list of approved makes which are applicable for this work. 

Sr.  

No. 
Description Make 

1 Design Supply Installation testing & commissioning of 25 Mtrs High Hot 

Dipped Galvanised Stadium Mast in 3 / 4 Sections with fixed head frame 

and platform cradle with inbuilt man ladder with anti-fall arrester for the 

safety of the Man climbing the ladder for access to the Platform a top the 

Mast head frame with common man rider unit. The Mast shall be suitable 

for mounting of 12 Nos. 1 KW Sports flood light Fixture in asymmetrical 

arrangement. The Mast shall be designed for bearing wind speed of 50 

Mtr / Sec and shall have no circumphrential weld. The Mast Shall be 

single dipped Galvanised. (Make) GA Drawings TDS Sheets and 

structural drawings shall be submitted for approval before production is 

initiated (4 nos. of High Mast). 

Separate cable for each lighting fixture should be provided and cable shall 

be as per IS 7098 for unarmored cables. 

RR Ispat / 

Transrail / BPP / 

Valmont / Utkarsh 
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Sr.  

No. 
Description Make 

2 Design Supply Installation Testing & Commissioning of high-quality 

modular 1 KW LED Sports Flood Light Fixture with a nominal efficiency > 

130 LPW. CCT of 5700K with SDCM of < 5 and CRI : 70. The housing 

should be of Epoxy powder coated pressure die-cast aluminium housing 

(ADC12) in grey finish with Heat Resistant toughened clear glass to 

withstand extreme environments, Pre wired with external CG Box with 

Potted, IP 67 isolated electronic LED driver with APFC  (SMPS based 

constant current supply) with lower THD, Output  Short  / Open Circuit 

protection, Over Voltage protection, Surge Voltage protection upto  10kV 

with SPD  & other reliability test as per IS 15885 Part-2/Sec 13. The 

floodlight shall be designed for operation in ambient temp -10°C  to + 

50°C  with PF > 0.95.  Lifetime of 50K @L70.  Product should be suitable 

for Operating voltage range - 100  - 300 V ac, continuous operation (10-

12  Hrs. per day). The ingress protection should be minimum IP66 with 

an IK rating of 08. Optical compartments/external IP67 driver shall be 

maintainable/replaceable without impacting the LED Units. While 

accessing the gear compartment / external driver, the optical 

compartment should not be opened. The luminaire driver should have a 

6KV onboard surge protection and an external 10KV/5KA SPD duly 

bolted in the luminaire for extra safety. The luminaire should be of Class 

B Serviceability. The wattage of each LED should be greater than 1 watt 

and less than 5 watt. Only high power single white LED chip with ceramic 

based suitable for outdoor use is allowed. Multi chip, array multi die, mid 

power, integrated arrays and COB's are not permitted. High power LED 

used in the luminaire should be SMD type only of make Lumileds, 

Bridgelux, Osram, Nichia and CREE & no other make. The luminaire 

should be capable of withstanding voltage stress of 440V for 8 Hrs., 

should have an auto shutdown @325V  and have an auto recovery 

feature. The drivers should be a potted driver not a printed circuit board 

without casing, mounted inside the luminaire. The luminaire shall have 

suitable Narrow / Extra Narrow & Wide Beam peanut Lens suitable to 

arrange the required Lux Levels (500  Lux) as per FIH International 

Standard Non-Televised events. Lighting designs to be provided. The 

Fixture shall have a 5 year warranty from the date of installation. 

Havells / GE / 

Sylvania / Abacus 

/ Thorn or 

equivalent 

3 Supply and erection of PVC insulated PVC sheathed (3 core) round  

flexible wire with copper conductor (FR) cable (ISI marked) confirming to 

IS: 7098  Part - 1 left bare in pipe or casing of suitable size complete in 

all respect as desired by the Engineer-in-charge 3 Core 2.5 Sq mm 

Copper stranded Unarmoured cable  

Havells / KEI / 

Ecko  / Polycab / 

Grandlay / RR 

Kabel 
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Sr.  

No. 
Description Make 

4 SITC of suitable shallow type raft foundation with M - 25 (or as per SBC 

requirements. whichever is higher) Grade RMC and steel Reinforcement 

(FE 415 grade or Higher) as per the design provided by the manufacturer 

of the high Mast considering a safe minimum SBC of 10 T / Sq Mtr. Before 

casting of the foundation, it shall be responsibility of the bidder to 

ascertain actual Soil Bearing capacity at site. In case SBC is below 10T / 

Sq.  Mtr the foundation shall be designed accordingly. Foundation 

drawings and structural calculations shall be submitted for approval. 

 As per List of 

approved makes 

5 Supply, laying and erection of aluminium conductor XLPE insulated PVC 

sheathed Unarmored and served cable 1100  volts grade as per IS 7098  

(Part-1)1988 to be laid loose in the existing trench or pipe as per PWD 

General Specifications for Supply to Main Panel 3.5 Core 120  Sq Mm 

Aluminium Un armored Cable. 

Havells / KEI / 

Ecko  / Grandlay / 

Polycab 

6 Supply, laying and erection of aluminium conductor XLPE insulated PVC 

sheathed Unarmored and served cable 1100  volts grade as per IS 7098  

(Part-1)1988 to be laid loose in the existing trench or pipe as per PWD 

General Specifications for supply to Pole Panels from main Panel. 4 core 

25 sq mm Aluminium conductor Unarmored Cable  

Havells / KEI / 

Ecko  / Grandlay / 

Polycab 

7 SITC of outdoor type Main control panel fabricated with 14 SWG  CRCA 

sheet Powder coated in siemens grey colour having 3 Nos RYB 

Indicators, Volt Meter / Amp Meter having a suitable incomer of 400  Amp 

4 Pole TPN MCCB with rotary handle. The panel shall have aluminium 

bus bar of suitable cross section. Panel shall have IP 55 protection. The 

panel shall also have 5 Nos 100 Amp TPN MCCB as outgoings including 

construction of suitable electrical control room and voltage stabilizer. 

 As per List of 

approved makes  

8 SITC of outdoor type High Mast control panel fabricated with 14 SWG  

CRCA sheet Powder coated in siemens grey colour having 3 Nos RYB 

Indicators, Volt Meter / Amp Meter having a suitable incomer of 100 Amp 

4 Pole TPN MCCB with rotary handle. The panel shall have a aluminium 

bus bar of suitable cross section. Panel shall have IP 55 protection. The 

panel shall also have suitable outgoings for staged switching (on & off) of 

the LED Flood Light fixtures 33%,  66% & 100%  as desired during the 

practice sessions or competitive matches. A suitable arrangement shall 

also be made inside the panel only to indicate any fault (switching on & 

off) of the individual fixture 

 As per List of 

approved makes 

9 SITC of Chemical Earthing of metallic cases with 3 Mtr Long 76 mm dia 

copper bounded GI Pipe including erection of the same 3 mtr below the 

ground level with necessary ground resistance improvement powder 

(Back Fill Compound) mixed with required water and making connections 

etc. (including the cost of boring & refilling) The job also includes cost of 

50 mm x 5 mm thick GI strip from electrode to the termination point. 

 As per List of 

approved makes 
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Sr.  

No. 
Description Make 

10 Supply and erection of Double Walled Corrugated (DWC) HDPE pipe to 

be laid 1mtr. below ground level including excavation placing the pipe in 

position and back filling with excavated soil etc. of the required size 

Double Walled Corrugated HDPE  Pipe 63/ 51mm  (Outer/ Inner dia.) 

PRINCE / 

SUPREME / 

PRAKASH/ 

FINOLEX / 

DUROLINE 

11 Comprehensive Maintenance of the installed lighting system for 5 years.  

 

S.no Description Unit QTY Make 

1 Supplying and fixing Steel reinforcement to support back 

side of fencing including Painting with synthetic enamel 

paint. Two or more coats on new work over an under coat 

of suitable shades with ordinary paint of approved brand 

and manufacture.  

Kg 350 TATA / SAIL / 

RINL / JINDAL / 

JSW STEEL 

2 Supply Watering pipe 25mm 30Mtr Material: PVC, Color: 

Green Package Contents:1 hose pipe 30m 

Dimension : 25 mm 30 m (1 inch), Package include : 30 

mtr hose" 

nos 2 As per availability 

3 Supplying astro turf Hockey cleaner machine: Bosch 160 

Bar 570 LPH 8 m High Pressure Washer 2600 W, 

Advanced Aquatak 160 

nos 1  

4 Supply Power Sweep Electric Leaf Blower, 7 Amp 2-

Speed Blower with 100 ft Outdoor Extension Cord 16/3 

Gauge, Orange, Water & Weather Resistant, Flame 

Retardant and Cord Storage Reel with Centre Spin 

Handle, 100-Feet 

nos 2 As per availability 

5 Supply Hockey ground turf Cleaning brush 3HP 2880 RPM 

(ELECTRIC) WITH VFD SELF PROPELLED 

BRUSHING CUM CLEANING MACHINE 

nos 2 As per availability 

6 Supply, installation, Testing & commissioning of High 

performance IP66LED 60W street light with contemporary 

design. Housing made of die-cast aluminium with street 

optic lens and glass diffuser for uniform light distribution. 

With Free Replacement Guarantee- 5 years as per the 

specification including all external electrical wirings and 

connections including other electrical works. 

nos 12 Havells / GE / 

Sylvania / Abacus 

/ Thorn 

7 Supply and erection of Hot Dip Galvanized octagonal pole 

of 3 mm thickness 4.5 Mtr. Long pole with requires top and 

bottom dia with base plate of size, including cost of nut and 

bolts and all accessories as supplied by the manufacture 

nos 12 RR Ispat / 

Transrail /  BPP / 

Valmont / Utkarsh 
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including cost of foundation accessories etc. the 

foundation bolts as per manufacturer design should be hot 

dipped galvanized pole complete with door locking 

arrangement, Terminal plate consisting of 2 nos. 100 A, 4 

pole natural links including connection etc. with suitable 

connecting arrangement for 2 nos. MCBs/ kit-kat including 

cost of RCC foundation for fixing the pole with all labour & 

material required to complete the job in all respect upto the 

entire satisfaction of Engineer - In-Charge of the work. 

8 Supply and installation of suitable lightning arrester 

arrangements for the project. 

nos 4 As per availability 

 

The above table presents the tentative design of flood lighting. However, this contract being EPC contract 

bidder has to do their own design to get required parameters as per FIH guidelines and site condition. 

All above works has to be executed in accordance with standard specifications of CPWD/IS Codes/FIH 

Guidelines and as per approved makes mentioned in the table above. Items for which makes are not 

mentioned above, the approved makes mentioned in the sections below have to be followed. 

3.0 CIVIL WORKS 

3.1 General Technical Specifications 

The General Technical Specification of Civil Works will be as per the provision of standard specification 

of C.P.W.D or I.S Code, approved drawings, Standard Norms and standard specifications of particular 

works. 

3.2 List of Approved Makes of Civil Works 

Acceptable makes of materials for civil work to be used in the work are enclosed. In case of non-

availability of these makes, the Contractor can use the alternative makes only BIS marked materials after 

approvals. Non BIS marked materials may be permitted by the WAPCOS only when BIS marked 

materials are not manufactured. 

S.NO. NAME OFITEM MAKEAPPROVED 

1 ORDINARY PORT LAND CEMENT 

GRADE 43/53, PORT LAND 

POZZOLONA CEMENT 

JK, ACC, ULTRA-TECH, JAYPEE, AMBUJA 

2 READY MIX CONCRETE From the RMC Plant of JK, ACC, LAFARGE, 
ULTRATECH, JAYPEE, AMBUJA companies 

3 WHITE CEMENT JK, BIRLA, ACC, JAYPEE, AMBUJA 

4 REINFORCEMENT STEEL TATA, SAIL, RINL, JINDAL, JSW STEEL 

5 PLY / BOARD / MDF DURO, MERINO, GREEN PLY, AGNI, KITPLY, 

CENTURY 

6 LOCK / BRASS FITTING DORSET, DORMA, OZONE,GODREJ, HAFELE 

7 WALL PUTTY JK, BIRLA, ACRO, BERGER 
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8 STRUCTURAL STEEL / TUBULAR 

TRUSS 

TATA, SAIL, RINL, JINDAL, APL APOLLO 

9 PAINT / POLISH / PRIMER / 

WATERPROOFING PAINT 

BERGER, ASIAN, DULUX, NEROLAC 

10 POWDER COATING AKZONOBEL, ASIAN 

11 EPOXY PAINT / 

WATERPROOFING WORKS 

FIBRE X / BASF / SIKA / FOSROC 

12 FLOOR & WALL TILE 

(VITRIFIED & CERAMIC) 

KAJARIA, ORIENT BELL, SO MANY, NITCO 

13 GLASS  /  MIRROR ASAHI, SAINT GOBAIN, PILKINGTON, 

MODIGUARD 

14 CONSTRUCTION / 

WATERPROOFING CHEMICAL, 

AD MIXTURES 

ROFFE, FOSROC, SIKA, ULTRACON, PIDILITE 

15 ANTI-TERMITE VAM ORGANICS, PYRAMID, TERMISOL 

16 GRID FALSE CEILING & WALL 

PARTITION 

ARM STRONG, DEXUNE, NEW AGE, HUNTER 

DOUGLAS,  SAINT GOBAIN 

17 GYPSUM WALL PARTITION / 

CEILING 

BORAL,INDIAGYPSUM,GYPROC,SAINTGOBAI
N 

18 FLUSH DOOR DURO, CENTURY, MERINO, ARCHID PLY, 

AGNI 

19 DOOR FITTINGS & FIXTURES DORMA, OZONE, DORSET, EBCO, HAFELE 

20 GLASS / SS HANDRAIL DORMA, OZONE, DORSET 

21 ALUMINIUM SECTIONS JINDAL, BHAROUKA, HINDALCO, ALUDECOR 

22 XPS INSULATION OWEN SCORNING 

23 GLASS PROCESSING GOLD PLUS,  GSC 

24 MODULAR FURNITURE GODREJ, BPERGO, FEATHER LITE, WIPRO 

25 VENEER / LAMINATE MERINO,CENTURY,AGNI, DURO, GREEN, 

ARCHID PLY 

26 SIGNAGES 3M, XENON OR EQUIVALENT 

27 UPVC DOORS AND WINDOW FENESTA, LINGAL, DECEUNINCK, ENCRAFT, 

DUROPLAST 

28 PAVER BLOCK / KERB STONE of 

M30 GRADE AND 60 MM THICK 

NITCO, UNITILE, NIMCO OR EQUIVALENT 

29 FIRE RETARDANT PAINT NULLIFIER / SIGNUM / GODREJ / NIPPON / 

CARBOLINE 

30 FIRE DOOR SUKRI, NAVAIR, DORMA 

31 FIRE RATED GLASS SCHOTT (GERMANY) AND EQUIVALENT 

32 PIPES RELATED WORKS REFRE MAKE LIST FOR PHE WORKS 

33 STAINLESS STEEL (GRADE 304) 

RAILING MADE OF HOLLOW 

TUBES, CHANNELS, PLATESE 

TC 

JINDAL, TATA, MONNET 

34 ACP VIVA, ALSTRONG, ALUDECOR, ALUCOBOND, 

VIRGO 

35 REINFORCEMENT COUPLER SNTP, DEXTRA, MOMENT, LENTON 
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36 EXPANSION JOINT KOHINOOR ENTERPRISES, MIGUA, CS 

37 GLASS FIBER REINFORCEMENT 

CONCRETE 

DALAL TILES, SHENISHA, BIRLA 

 

4.0 ELECTRICAL WORKS 

4.1 GENERAL TECHNICAL SPECIFICATION 

The General Technical specifications of Electrical works will be as per the provisions within HP-SSR 

(Himachal Pradesh State Schedule of Rates) IS codes, building codes, relevant IRC codes, approved 

drawing, standard NORMS and standard specifications, of particular work. 

4.2 LIST OF APPROVED MAKES FOR ELECTRICAL 

Acceptable makes of materials for electrical and fire alarm work to be used in the work are enclosed. In 

case of non-availability of these makes, the Contractor can use the alternative makes only BIS marked 

materials after approvals. Non-BIS marked materials may be permitted by the WAPCOS only when BIS 

marked materials are not manufactured. 

ITEM MANUFACTURERS NAME 

Air Circuit Breaker Schneider/Siemens/L&T/ABB 

Moulded Case Circuit Breaker With 

Rotary operating handle. 

Schneider/Siemens/L&T/ABB/Polycab 

Transformer/Compact Substation ABB/Schneider/Kriloskar/Crompton 

Digital meters EI Measure / L&T / Conserve / Trinity / Neptune 

Ducati 

Contactors, Timers Schneider/ABB/ L&T/Legrand/ Siemens 

Capacitors/capacitor with relay Schneider/EPCOS / L&T 

Voltmeter & Ammeter Conzerve / Enersol / HPL 

Switch Gear Schneider/Siemens/L&T/ABB/Crompton 

Selector Switch Kaycee / L &T 

Current Transformer Matrix/AE/C&S/ G&M 

Indicating Lamp L&T / Siemens / AE 

Protective Relays ABB/ L&T/Siemens/Schneider/GE 

Multifunctional meter L&T / Legrend /Conzerv 

APFC Relay(Microprocessor based) Syntron / Enercon / L&T / Ducati / Schneider 

Batteries Exide/Amar Raja / Okaya / Luminous 

Battery Charger Uptron / Voltstat Electronics 

L.T./ H.T.Cable Polycab / Havells / Finolex / KEI 

DC Miniature Circuit Breaker Schneider/Siemens/Polycab/Legrand 

Cable Lug (Tinned Copper) Dowells / Multi / Capital 

Cable Gland Peeco / Commet / Gripwell / Power 

MainL.T.Panel, Capacitor Panel & 

Distribution Panel 

SPC Electrotech / Tricolite / Adlec/ 

Application Control / Precision 

Cable Tray/ Raceway Pilco / CTM Engineers / KME / Slotco / 

Steelways 

Fire Extinguishers Zenith / Minimax / Newage / Cease Fire 

Energy Analyzer Meter Conzerve / Elemeasure / Enersol 
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ITEM MANUFACTURERS NAME 

Voltmeter & Ammeter Conzerve / Elmeasure / Enersol 

Distribution Boards with Miniature 

Circuit Breakers, RCCB 

Hager / Legrand / polycab /L&T / Havells 

PVC Insulated copper conductor single core 
Stranded wires of 650/1100 volt 

grade 

Havells / finolex / Polycab / KEI 

Telephone Tag Block Krone / TVS R&M 

PVC Conduit BEC / AKG / polycab / RMCON / ASTRAL 

M.S. Conduit BEC / AKG / RMCON / JINDAL 

Modular Switches & Sockets Legrand / Havells / polycab /Anchor 

LV System Wire Siemens / Legrand / Amp / Havells / polycab 

TV/Telephone outlet Siemens / Legrand / Havells / polycab 

Data Outlet Siemens / Legrand / Havells / polycab 

Data Rack Siemens / APW / Legrand / Wipro 

Light Fixture Philips / Havells / polycab / wipro 

Lamps Philips / Havells / polycab / wipro 

Ceiling Fan Orient / Havells / Crompton Greaves / Bajaj 

Exhaust Fan with louvers Orient / Havells / Crompton Greaves / Bajaj 

Geyser Havells / Bajaj / V-Guard /A-OSmith / Jaguar / 

Crompton Greaves 

Fire Alarm System Notifier Honeywell /Siemens /Tyco / Edwards / 

Agni 

Presence Detector Hagger / Legrand / Philips 

RCC Hume Pipe for Electrical Works ISI Marked of Reputed Company 

PLC Siemens /Allen Bradley 

Telephone / Coaxial Wire Polycab / finolex / Havells/ KEI 

Professional LED Panel Panasonic / Samsung / Sony 

Public Address System Honeywell / Bosch / Tyco / Edwards 

D.G.Set (Engine) Cummins / Catterpillar / Stamford / Kirloskar 

D.G.Set (Alternator) Stamford / Lerroy Sommer / Catterpillar 

D.G.Accoustic Enclosure Jakson / Sterling / Catter Piller / Sudhir 

H.T.Panel ABB / Schneider / Siemens 

H.T.Termination Kit Raychem / Denson 

Smoke Detectors Notifier Honeywell / Tyco / Siemens 

Cerberus-Pro / Shrack 

Heat Detectors Notifier Honeywell / Tyco / Siemens Cerberus-

Pro / Shrack 

Manual Call Box Notifier Honeywell / Tyco / Siemens Cerberus-

Pro / Shrack 

Hooter / Sounder Notifier Honeywell / Tyco / Siemens 

Cerberus-Pro / Shrack 

Response Indicator Notifier Honeywell / Tyco / Siemens 

Cerberus-Pro / Shrack 

Fire Panel Notifier Honeywell / Tyco / Siemens Cerberus-

Pro / Shrack 

Pa Amplifier Honeywell / Bosch / Heinrich / Aties 
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ITEM MANUFACTURERS NAME 

Pa Speakers Honeywell / Bosch / Heinrich / Aties 

Line Matching Transformer Honeywell / Bosch / Heinrich / Aties 

Goose Neck Mike Honeywell / Bosch / Heinrich / Aties 

Inverter Topaz International / Luminous / Hytes / Su- 

Kam / Microtech 

Camera With All Accessories   Axis / Inpulse / Idis / Bosch / Pelco 

Road Barrier Nice / Magnetics / Godrej / GE 

Card Reader Sensormatic-Usa / Motorola / Honeywell  

(Xls-3000) 

Monitor LG / Samsung / Sony 

Multiplexer Sensormatic Or Equivalent 

Sequencer Alba / Vantage 

Proximity Card Motorola / Hughes / Honeywell / GE / Siemens / 

Hid 

Telephone Tag Block Ctm Engg / Systimax / Schneider / Panduit 

Telephone Cables Delton / Skytone / Clipsal / havells/KEI 

Co-Axial Cables Finolex / havells / polycab/KEI 

EPABX Alkatel / Siemens / Nec / Avaya / Panasonic 

CCTV System Axis / Impulse / Idis / Bosch / Honneywell 

/ Tyco 

Access Control System Honeywell / Siemens / Syris 

Video Conference System Polycom / Sony / Sysco 

Audio Processor Bose / Bss / Clearone 

Bms Controller / Software Central Control Bms 
Server 

Ibm / Hp / Dell 

Building Management System, Building 
management Web Based Server Software, 
Programmable & Application 

Specifier Controller 

Siemens / Honeywell Ebi / Tyco / Schneider 

Sensor & Field Devices 

Immersion Type Temperature Sensors, Flow 

Meter, Ultra Sonic Thermal Energy Meter, Outside 

T+Rh Sensor 

Siemens / Kele / Sauiter Race 

Water Level Switches, Flame Proof Level 

Switches 

Kele / Veskler / Flipro 

Dc Voltage Transducer, Current Relay Kele / Situ / Omicron 

Room Type Temp. Sensor, Co2 Sensor, 

Ambient Temp. Sensor 

Siemens / Kele / Trane 

Co-Sensor Dwyer / Kale / Msr German 

Pressure Transmitter Siemens / Trane / Omicron 

Differential Pressure Sensor Siemens / Trane / Veskler 

Fire Suppression System Siemens / Kidde / Tyco 

High Mast and Poles Bajaj Electricals / My Fair Light / Paruthi 

Engineering 

Service / Passenger Elevators Kone / Schindler / OTIS 
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All the electrical work shall be done as per Standard specifications. 

5.0 PHE WORKS 

5.1 General Technical Specification of PHE Works 

The General Technical Specification of PHE Works will be as per the Bill of Quantities, provision within 

MH-SSR, IS Codes, Building Codes, approved drawings, Standard Norms and standard specifications 

of particular works. 

5.2 List of Approved makes for PHE works 

Acceptable makes of materials for PHE and Sanitation Materials to be used in the work are enclosed. In 

case of non-availability of these makes, the Contractor can use the alternative makes only BIS marked 

materials after approvals. Non BIS marked materials may be permitted by the WAPCOS only when BIS 

marked materials are not manufactured. 

S.NO. ITEM MANUFACTURERS NAME 

1. VITREOUS CHINA AND FIRE CLAY 

SANITARY WARE WITH COVER 

JAQUAR / HINDWARE / PARRYWARE / 

ROCA / KOHLER / CERA 

3. STAINLESS STEEL SINKS JAYNA / PARRYWARE/  NEELKANTH / 

NIRALI / CERA 

4. C.P.FITTINGS & ACCESSORIES JAQUAR / HINDWARE / PARKO / ROCA 

/ CERA 

5. C.P.WASTE, SPREADERS, URINAL 

FLUSH PIPES 

JAQUAR / HINDWARE / PARRYWARE / 

ROCA / CERA 

6. SS COCK ROACHTRAPS, 
GRATINGS FOR FLOOR DRAINS, 
FLOOR TRAPS AND RAIN WATER 
GRATINGS 

CHILLY / JAYNA / CAMRY 

7. SOIL,WASTE & FITTINGS 

(a) CENTRIFUGALLY CAST SPUN 

CASTIRON PIPES (IS:3989) 

SKF / NECO / BIC / PRINCE / SUPREME 
/ KISSAN 

8. RCC PIPES PRAGATI / JAIN SPUN / ISI MARKS OF 

REPUTED COMPANY 

9. PVC / CPVC PIPES & FITTINGS ASTRAL / ASHIRVAD / PRINCE / 

FINOLEX / PRAKASH / SUPREME 

10. HAND DRIER JAQUAR / HINDWARE / EURONICS 

11. BALL VALVES ZOLOTO / LEADER /AIP / SANT / NEU-

G 

12 RAIN WATER PIPES & FITTINGS 

UPVC 

PIPES AND FITTINGS 

PRINCE / SUPREME / PRAKASH / 

FINOLEX / ORI-PLAST 

13. WAFER TYPE BUTTERFLY VALVES ZOLOTO / LEADER /  AIP /  DANFOSS / 

SANT / NEU-G 

14. WAFER TYPE NON-RETURN 

VALVES 

ZOLOTO / LEADER / AIP / DANFOSS 

SANT / NEU-G 

15. WATER METRES CAPSTAN / KRANTI / KAYCEE / 

AQUAMET 

16. BALL COCKS GPA  /DRP / SANT / L&K 
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S.NO. ITEM MANUFACTURERS NAME 

17. STONEWARE PIPES & GULLY 

TRAPS 

PERFECT / BURN / RK / SAURAKHI / 

MOU 

18. C.I. MANHOLES COVERS AND 

FRAMES 

NECO / RIF / BIC / SKF / BIC / RPMF 

19. RCC MANHOLE COVERS & FRAMES KK / PRAKASH / JSP 

20. FASTNERS HILTI / INTELLOTEC / TRUCTEK / 

FISHER 

21. WATER HEATER HAVELLS / BAJAJ/ CROMPTON 

GREAVES 

22. HOT WATER NEOPRENE 

INSULATION 

KAIFLEX 

23. GATE / FULLLL WAY VALVES AND 

GLOBE VALVES 

LEADER / ZOLOTO / SANT 

24 AIR RELEASE VALVES SANT / LEADER / DANFOSS / ZOLOTO 

25. PIPE COAT IWL LIMITED / PYPKOTE 

26. C.I. PIPE RIF, NECO, SKF, HEPCO, BIC 

27. G.I. PIPE JINDAL, TATA, SWASTIK, APL APOLLO, 

SURYAPRAKASH 

28. G.I.FITTINGS (MALLEABLE 

CASTIRON) 

JINDAL / SURYAPRAKASH / DRP-M / 

ZOLOTO-M / UNIK 

29 M.S. FITTINGS (FORGED) DRP / VS 

30 OVERHEAD WATER TANK SINTEX, SHEETAL, EUREWELL 

31 WATER COOLER BLUESTAR / VOLTAS / GODREJ 

32 R.O. WATER PURIFIER KENT / EUREKA FORBES / ION 

EXCHANGE 

33 WATER TREATMENT PLANT ION EXCHANGE THERMAX / 

BRISANZIA 

34 HDPE PIPE PRINCE / SUPREME / PRAKASH/ 

FINOLEX / DUROLINE 

35 DI PIPE JINDAL/ PRINCE/ SUPREME/ 

PRAKASH/FINOLEX/JAIBALAJI 

36 DIPIPEFITTINGS JINDAL/ PRINCE/

 SUPREME/PRAKASH/ 

FINOLEX/ JAIBALAJI 

 

6.0 FIRE FIGHTING WORKS 

6.1 Technical Specifications of Fire Fighting works 

The General Technical Specification of Fire Fighting Works will be as per the Bill of Quantities, provision 

within MH-SSR, IS Codes, Building Codes, approved drawings, Standard Norms and standard 

specifications of particular works. 

6.2 List of Approved Makes for Fire Fighting Works 

Acceptable makes of materials for Fire Fighting works to be used in the work are enclosed. In case of 

non-availability of these makes, the Contractor can use the alternative makes only BIS marked materials 
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after approvals. Non BIS marked materials may be permitted by the WAPCOS only when BIS marked 

materials are not manufactured. 

S.NO. MATERIALS BRAND NAME 

1. M.S. PIPES JINDAL HISSAR / PRAKASH SURYA / TATA 

2. G.I. PIPES JINDAL HISSAR / PRAKASH SURYA / TATA 

3. FORGED STEEL FITTINGS DRP / SS / VS / METLINE / TRUE FORGE 

4. GUN METAL BALL VALVES ZOLOTO / LEADER / AIP / SANT / CASTLE 

5. BUTTER FLY VALVES ZOLOTO / LEADER / AIP / KSB / SKS 

6. NON-RETURN VALVES. ZOLOTO / LEADER / AIP 

7. FIRE HYDRANT LANDING VALVES, 
FIRE BRIGADE CONNECTION (ISI 

MARKED) 

MINIMAX / NEW AGE / FLAME GUARD 

8. OTHER VALVES ZOLOTO / LEADER / AIP / SANT / 

KRILOSKAR / AUDCO / SKS 

9. FIRE HOSE PIPES, FIRST AID HOSE 

REEL (ISI MARKED) 

MINIMAX / NEW AGE / PADMINI 

/ FLAME GUARD / MITRA 

10. BRANCH PIPE, NOZZLE AND 

COUPLINGS 

MINIMAX / NEW AGE / FLAME GUARD 

11. FIRE EXTINGUISHERS MINIMAX / NEW AGE / FLAME GUARD 

12. PUMPS KIRLOSKAR / CROPMTON GREAVES / 

MATHER + PLATT 

13. MOTORS KIRLOSKAR / SIEMENS / CROMPTON / 

ABB 

14. STARTERS GE / L&T / CONTROL & SWITCHGEAR 

15. SINGLE PHASING PREVENTOR/ 

OVERLOAD PROTECTION UNIT 

SIEMENS / MINILEC 

16. PRESSURE SWITCH DANFOSS / SWIZER 

17. PRESSURE GAUGE H. GURE / FIEBIG 

18. RELAYS L&T / SIEMENS 

19. CONTRACTORS L&T / SIEMENS 

20. CONTROL CABLE SKYTONE / POLYCAB / GRANDLAY / 

HAVELLS 

21. ELECTRICAL PANEL DIAMOND ELECTRICALS / SPC 

ELECTROTECH PVT.LTD ./ NEPTUNE 

22. MOULDED CASE CIRCUIT 

BREAKERS 

L&T / SIEMENS / SCHNEIDER 

23. FUSE DISCONNECTOR SWITCH / 
SWITCHFUSE UNITS 

L&T / SIEMENS / ABB / INDOASIAN 

SCHNEIDER / POLYCAB/ CONTROL &  

SWITCHGEAR. 

24. HRC FUSES L&T / SIEMENS / SCHNEIDER 

25. AMMETER,VOLTMETER UNIVERSAL 

26. SELECTORS WITCH, PUSH BUTTON 

SWITCH / EMERGENCY SWITCH 

L&T / SIEMENS / SCHNEIDER 

27. 1.1 KV LT CABLES (ISI MARKED) FINOLEX / POLYCAB / HAVELLS 

28. PIPECOAT IWL LIMITED / STP / PYPKOTE 

29. FASTENERS HILTI / INTELLOTECH / FISHER / TRUTEK 

30. SUSPENDERS INTELLOTECH / CAMRY 
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7. List of items in the scope shall be include following but not limited to: 
 
All components mentioned in the scope of work (as per enclosed drawings) shall have minimum 
specifications mentioned below 
 
Following items are indicative with minimum specifications required for the project. Higher 
specifications are allowed.  
 
Being EPC tender, there may be some items that is not given in above tables/ Scope & required to be 
executed/ included in the design of structures as specified in the scope & drawings for the completion of 
project in all respect as per standard specification of C.P.W.D or I.S Code or National Building Code or 
International Hockey Federation (FIH) and make the project fully operational with proper protection 
measures. 
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SECTION– VIII: TENDER DRAWINGS OF THE PROJECT 

 

  





TENDER NO: WAP/ROPEWAYS/2024-25/02 

P a g e  | 1 

 

TENDER DOCUMENT  
 

 

 

TENDER DOCUMENT  
 

for 
 

“Supply, Installing, Testing and Commissioning of High Mast Sports 

Flood Lighting as per FIH Specifications (Class I -Non- Televised) for 

Hockey Field at Sr. Secondary School, Majra, Dist. Sirmaur, Himachal 

Pradesh.” 

 

VOLUME-II: FINANCIAL BID 

 

 
Chief Scientist - II 

Ropeways Division 

WAPCOS LTD 

2nd Floor, Plot No.- 62,  

Sector – 18, Gurugram, Haryana - 122015 

  



TENDER NO: WAP/ROPEWAYS/2024-25/02 

P a g e  | 2 

 

 

 

 

Volume-II 

 
Section-IX 

 
FINANCIAL BID 

 
  



TENDER NO: WAP/ROPEWAYS/2024-25/02 

P a g e  | 3 

VOLUME - II: FINANCIAL BID 

Contents 

VOLUME – I: TECHNICAL BID ......................................................................................................3 

NOTICE INVITING TENDER (NIT) .................................................................................................6 

SECTION– I: INSTRUCTIONS TO BIDDER ................................................................................. 10 

SECTION-II: SELECTION AND QUALIFYING CRITERIA ........................................................... 17 

SECTION – III: GENERAL CONDITIONS TO CONTRACT .......................................................... 24 

SECTION–IV: SPECIAL CONDITIONS OF CONTRACT ............................................................. 89 

SECTION – V: ANNEXURES ..................................................................................................... 108 

ANNEXURE – I: FORM OF PERFORMANCE GUARANTEE/ ADDITIONAL PERFORMANCE 

GUARANTEE .......................................................................................................................... 109 

ANNEXURE – II: FORM OF ADVANCE PAYMENT GUARANTEE ......................................... 111 

ANNEXURE – III: FORMAT FOR INDENTURE FOR SECURED ADVANCES ....................... 113 

ANNEXURE – IV: FORMAT FOR SEEKING EXTENSION OF TIME ...................................... 116 

ANNEXURE – V: FORMAT FOR GUARANTE BONDS / AFFIDAVTI FOR WORK ................. 117 

ANNEXURE – VI: FORMAT FOR GUARANTE BONDS FOR WATER PROOFING ................ 118 

ANNEXURE – VII: FORMAT FOR GUARANTE BONDS FOR ANTI-TERMITE TREATMENT 119 

ANNEXURE – VIII: SAFETY CODES ...................................................................................... 120 

ANNEXURE – IX: MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY 

ARRANGEMENTS FOR WORKERS EMPLOYED BY CONTRACTORS ................................ 125 

ANNEXURE - X: CONTRACTOR'S LABOUR REGULATIONS ............................................... 131 

SECTION – VI: FORMS .............................................................................................................. 138 

LETTER OF TRANSMITTAL ................................................................................................... 139 

FORM-A: FINANCIAL INFORMATION .................................................................................... 140 

FORM- B: STRUCTURE & ORGANISATION .......................................................................... 141 

FORM-C: FORMAT FOR NO-CONVICTION CERTIFICATE ................................................... 142 

FORM-D: FORMAT FOR UNDERSTANDING THE PROJECT SITE....................................... 143 

FORM-E: FORMAT FOR NO DEVIATION CERTIFICATE ...................................................... 144 

FORM-F: FORMAT FOR INTEGRITY PACT ........................................................................... 145 

ENCLOSURE-I: INTEGRITY AGREEMENT ........................................................................ 146 

FORM-G: FORMAT FOR LITIGATION HISTORY, LIQUIDATED DAMAGES, 

DISQUALIFICATION ............................................................................................................... 151 

FORM-H: FORMAT FOR SOLVENCY CERTIFICATE ............................................................ 152 

FORM – I: DETAILS OF SIMILAR WORKS EXECUTED DURING LAST 07 YEARS MEETING 

THE MINIMUM ELIGIBILITY CRITERIA .................................................................................. 153 

FORM K: NON-BLACKLISTING/DEBARMENT UNDERTAKING ............................................ 154 

FORM L: INDICES FOR PRICE ESCALLATION ..........................Error! Bookmark not defined. 



TENDER NO: WAP/ROPEWAYS/2024-25/02 

P a g e  | 4 

SECTION – VII: SCOPE OF WORK ........................................................................................... 157 

SECTION– VIII: TENDER DRAWINGS OF THE PROJECT ....................................................... 173 

VOLUME - II: FINANCIAL BID .......................................................................................................3 

LETTER OF TRANSMITTAL FOR FINANCIAL BID ......................................................................5 

TOTAL COST OF WORKS .............................................................................................................6 

PAYMENT SCHEDULE ..................................................................................................................7 

 

 

 

  



TENDER NO: WAP/ROPEWAYS/2024-25/02 

P a g e  | 5 

LETTER OF TRANSMITTAL FOR FINANCIAL BID 

(On Original Letter Head of Bidder) 

Dated:  
To,  
Chief Scientist -II 
Ropeways Division 
WAPCOS Limited, Gurugram 
 
Sub: Financial Bid for the work ----- (Name of Work /Project) 

Dear Sir, 

With reference to your NIT document dated ………….., I/we, having examined the Bidding 
Documents and understood their contents, hereby submit my/our Bid for the aforesaid 
Project. The Bid is unconditional and unqualified.  
1. I / We acknowledge that the WAPCOS will be relying on the information provided in 

the BID and the documents accompanying the BID for selection of the Contractor for 
the aforesaid Project, and we certify that all information provided in the Bid are true 
and correct; nothing has been omitted which renders such information misleading; 
and all documents accompanying the BID are true copies of their respective originals.  

2. The BID Price has been quoted by me / us after taking into consideration all the terms 
and conditions stated in the NIT, draft Agreement, our own estimates of costs and 
after a careful assessment of the site and all own the conditions that may affect the 
project cost and implementation of the project.  

3. I/ We acknowledge the right of the Authority to reject our BID without assigning any 
reason or otherwise and hereby waive, to the fullest extent permitted by applicable 
law, our right to challenge the same on any account whatsoever. 

4. In the event of my/ our being declared as the Selected Bidder, I/we agree to enter into 
a Agreement in accordance with the draft that has been provided to me/us prior to the 
BID Due Date. We agree not to seek any changes in the aforesaid draft and agree to 
abide by the same.  

5. I / We shall keep this offer valid as period specified in the NIT.  
6. I / We hereby submit our FINANCIAL BID and offer Price excluding GST as filled in 

excel format in Summary Sheet for undertaking the aforesaid Project in accordance 
with the Bidding Documents and the Agreement. 

Yours faithfully, 
 
 
Date: (Signature, name and designation 

of the Authorized signatory) 
  
  
Place: Name and seal of Bidder 



TENDER NO: WAP/ROPEWAYS/2024-25/02 

P a g e  | 6 

TOTAL COST OF WORKS 

S.No Description 

Total Amount  

(Excluding GST) 
(Rs.) 

A 

 
Supply, Installing, Testing and Commissioning of High Mast 
Sports Flood Lighting as per FIH Specifications (Class I -Non- 
Televised) for Hockey Field.  
 

DO NOT FILL COST HERE 

B Comprehensive Maintenance services for 5 years DO NOT FILL COST HERE 

C 

 
Supplying and fixing Steel reinforcement to support back side of 
fencing including Painting with synthetic enamel paint. Two or 
more coats on new work over an under coat of suitable shades 
with ordinary paint of approved brand and manufacture. 
 

DO NOT FILL COST HERE 

D 

 
Supplying astro turf Hockey cleaner machine: Bosch 160 Bar 
570 LPH 8 m High Pressure Washer 2600 W, Advanced 
Aquatak 160 including Supply Watering pipe 25mm dia 30Mtr 
Material: PVC, Color: Green Package Contents:1 hose pipe 
30mDimension : 25 mm 30 m (1 inch), Package include : 30 mtr 
hose" 
 

DO NOT FILL COST HERE 

E 

 
Supply Power Sweep Electric Leaf Blower, 7 Amp 2-Speed 
Blower with 100 ft Outdoor Extension Cord 16/3 Gauge, Orange, 
Water & Weather Resistant, Flame Retardant and Cord Storage 
Reel with Centre Spin Handle, 100-Feet 
 

DO NOT FILL COST HERE 

F 

 
Supply Hockey ground turf Cleaning brush 3HP 2880 RPM 
(ELECTRIC) WITH VFD SELF PROPELLED BRUSHING CUM 
CLEANING MACHINE 
 

DO NOT FILL COST HERE 

G 

 
Supply, installation, Testing & commissioning of High 
performance IP66LED 60W street light with contemporary 
design. Housing made of die-cast aluminium with street optic 
lens and glass diffuser for uniform light distribution. With Free 
Replacement Guarantee- 5 years as per the specification 
including all external electrical wirings and connections 
including other electrical works.  
 

DO NOT FILL COST HERE 

H 

 
Supply and erection of Hot Dip Galvanized octagonal pole of 3 
mm thickness 4.5 Mtr. Long pole with requires top and bottom 
dia with base plate of size, including cost of nut and bolts and all 
accessories as supplied by the manufacture including cost of 
foundation accessories etc. the foundation bolts as per 
manufacturer design should be hot dipped galvanized pole 
complete with door locking arrangement, Terminal plate 
consisting of 2 nos. 100 A, 4 pole natural links including 

DO NOT FILL COST HERE 
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S.No Description 

Total Amount  

(Excluding GST) 
(Rs.) 

connection etc. with suitable connecting arrangement for 2 nos. 
MCBs/ kit-kat including cost of RCC foundation for fixing the 
pole with all labour & material required to complete the job in all 
respect upto the entire satisfaction of Engineer - In-Charge of 
the work. 
 

 

Total amount in words: 
 

DO NOT FILL COST HERE AS IT IS TECHNICAL PROPOSAL FILE 
 

Note:- 

• This financial proposal of tender is attached in Microsoft Excel format. Bidder 
shall fill the offer only in soft excel format. The bidder will upload same filled 
soft Microsoft Excel file during uploading of financial bid on online Portal. 

• The Bidder shall quote its offer up to zero decimal only in bill of quantity of 
tender. 

• The bidder shall quote keeping in view all associated costs with the project including   any   
out   of   pocket / mobilization expenses/ Custom duty (if any), Buildings and other 
construction workers welfare cess, TDS, Royalty, Quality Control Charges, Labor 
Insurance and all taxes (except GST) if any applicable as per Govt. terms, shall be paid 
by the Contractor. The Goods and Services Tax (GST) shall be paid extra over quoted 
cost.  

• It is mandatory to bidders to deposit GST within time limit framed by Govt. of India, if 
applicable. The Goods and Services Tax (GST), shall be reimbursed to the Agency only 
after uploading of bills by Contractor on GST Portal “to avail Input benefit of GST 

• The company shall be performing all its duties of deduction TDS and other deduction on 
payment made to the contractor as per applicable legislation in force on the date of 
submission of bid or to be newly / amended introduced during the execution of the 
Contract. 

• The Payment shall be made as per following payment schedule. However, if WAPCOS 
decides to not take up any particular work as mentioned in financial bid format above, the 
corresponding amount as quoted in financial bid by the bidder will be deducted.  

PAYMENT SCHEDULE 

The running payment will be released on the basis of the following 

Note 
1) For the purpose of releasing the running payments they are further sub divided as follows    
 

S.n
o 

Description 
% of Awarded 

Value/Cost 
(A+B) 

1 
On submission and approval of design and concept plan of flood lighting as 
per FIH specifications including Geo-technical investigations as required. 

3% 

2 On submission and approval of IIT vetted GFC Drawings  2% 

3 On completion of Foundation structure for all towers. 10% 
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S.n
o 

Description 
% of Awarded 

Value/Cost 
(A+B) 

4 On complete Erection of Stadium mast/ towers. 20% 

5 

All type of electrical works including Fixing of main control panel, High mast 
control panel, Chemical earthing, Voltage Stabilizer, installation of suitable 
lightning arrester arrangements for the project and erection /laying of DWC 
HDPE pipe etc as per design. 

15% 

6 Supply & Installation of high-quality modular LED Sports Flood Light Fixtures. 20% 

7 Testing & commissioning of High Mast Sports Flood Light.  10% 

8 
Testing & commissioning of high-quality modular LED Sports Flood Light 
Fixtures. 

10% 

9 
On submission of Maintenance Manual along with Maintenance schedule for 
5 years 

5% 

10 
On completion of all works including not covered in above payment 
milestones 

5% 

 

S.n
o 

Description 

% of Awarded 
Value/Cost 

(C+D+E+F+G+
H+I) 

1 

Supplying and fixing Steel reinforcement to support back side of fencing 
including Painting with synthetic enamel paint. Two or more coats on new 
work over an under coat of suitable shades with ordinary paint of approved 
brand and manufacture.  

10% 

2 

Supplying astro turf Hockey cleaner machine: Bosch 160 Bar 570 LPH 8 m 
High Pressure Washer 2600 W, Advanced Aquatak 160 including Supply 
Watering pipe 25mm dia 30Mtr Material: PVC, Color: Green Package 
Contents:1 hose pipe 30mDimension : 25 mm 30 m (1 inch), Package include 
: 30 mtr hose" 

5% 

3 
Supply Power Sweep Electric Leaf Blower, 7 Amp 2-Speed Blower with 100 
ft Outdoor Extension Cord 16/3 Gauge, Orange, Water & Weather Resistant, 
Flame Retardant and Cord Storage Reel with Centre Spin Handle, 100-Feet 

10% 

4 
Supply Hockey ground turf Cleaning brush 3HP 2880 RPM (ELECTRIC) 
WITH VFD SELF PROPELLED BRUSHING CUM CLEANING MACHINE 

15% 

5 

Supply, installation, Testing & commissioning of High performance IP66LED 
60W street light with contemporary design. Housing made of die-cast 
aluminium with street optic lens and glass diffuser for uniform light distribution. 
With Free Replacement Guarantee- 5 years as per the specification including 
all external electrical wirings and connections including other electrical works.  

30% 

6 

Supply and erection of Hot Dip Galvanized octagonal pole of 3 mm thickness 
4.5 Mtr. Long pole with requires top and bottom dia with base plate of size, 
including cost of nut and bolts and all accessories as supplied by the 
manufacture including cost of foundation accessories etc. the foundation bolts 
as per manufacturer design should be hot dipped galvanized pole complete 
with door locking arrangement, Terminal plate consisting of 2 nos. 100 A, 4 
pole natural links including connection etc. with suitable connecting 
arrangement for 2 nos. MCBs/ kit-kat including cost of RCC foundation for 
fixing the pole with all labour & material required to complete the job in all 
respect upto the entire satisfaction of Engineer - In-Charge of the work. 

25% 

7 
On completion of all works including not covered in above payment 
milestones 

5% 

 


