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NOTICE INVITING TENDER (NIT) 
 

NIT No. WAP/CMU-I/2025/CBSE/BANGALORE/04 Dated 01-10-2025 

WAPCOS Limited (A Govt. of India Undertaking) on behalf of Central Board of Secondary 
Education (CBSE), invites open online Percentage Rate tender from experienced, competent 
and eligible bidders in a two-envelope system as per below: 
 

1.  Work/ Project Construction of Temporary Shed and other 
Renovation works at CBSE Regional Office 
Bangalore 

2.  Site / Location Chandra Layout, Gnana Bharathi Main Rd, 2nd 
Stage, Naagarabhaavi, Bengaluru, Karnataka 

3.  Website for viewing tender, 
Corrigendum/ Addendum, if 
any. 

www.wapcos.co.in & 
www.etenders.gov.in/eprocure 

4.  Website for Registration/ 
uploading of Tender  

www.etenders.gov.in/eprocure 

5.  Estimated  / NIT Cost  Rs. 2.22 Crore excluding GST 

6.  Cost of Tender Document Rs. 5,000/- (Rupees Five thousand Only) as 
Tender Processing Fee in the form of Demand 
Draft 

7.  Earnest Money Deposit (EMD) 
/ Bid Security 

Rs. 4.4 Lakhs (Refundable) in the form of 
Insurance Surety Bonds/ Account Payee 
Demand Draft/ Fixed Deposit Receipt/ 
Banker’s Cheque or Payment through RTGS/ 
NEFT in favor of ‘WAPCOS Limited’ payable at 
Gurugram, Haryana.  
 
The bank account as per details: 
Name of Bank: Indian Overseas Bank 
Bank Account Number: 193502000000405 
IFSC Code: IOBA0001935 
Branch Name: National Horticulture Board 
(NHB) Building, G-85, Industrial Area, Sector-
18, Gurugram-122015, Haryana  
 
Note: Bid Security shall remain valid for a period of 
45 days beyond final bid validity period. 

8.  Solvency Certificate - specific to 
this Bid submission only and 
mentioning the name of the 
work/project 
 

Rs. 0.89 crore in original from a Nationalized/ 
Scheduled Commercial Bank approved by 
Reserve Bank of India (RBI). The Certificate 
should be issued between the publishing of NIT 
& last date of submission of Bids, including 
extensions if any and shall be addressed to 
WAPCOS Limited, 76-C, Institutional Area, 
Sector-18, Gurugram, Haryana quoting the name 
of the work. The certificate should carry name, 
designation of the bank official, who has the 
authority to issue Solvency Certificate.  
 
Note: This Certificates will be verified from the 
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issuing authority by WAPCOS. 

9.  Project Completion Period 04 Months from the Date of Commencement of 
work or the first date of handing over of the site, 
whichever is later 

10.  Bid Validity Period 90 days from the date of  opening of Technical 
bid  

11.  Site Visit  Bidders are advised/encouraged to visit the site 
for actual assessment of the project site location 
and its consequences  during execution of work 

12.  Pre Bid Meeting  07/10/2025 at 11:30 AM to be held in the office of 
Sr. General Manager, Construction Management 
Unit-I 

13.  Last date & time for online 
submission of Technical & 
Financial Bid  

15/10/2025 up to 15:00 hours 

14.  Offline Submission of Technical 
document, Tender Fees, EMD 
etc. as detail in Tender for 
bidders. 

15/10/2025 up to 15:00 hours in the office of Sr. 
General Manager, Construction Management 
Unit-I at 1st Floor, NPCC Building, Plot No. 148, 
Sector- 44 Gurugram- 122003, Haryana 

15.  Online opening of Technical Bid 16/10/2025 up to 15:00 hours 

16.  Online opening of Financial Bid Intimated to Technical Qualified Bidders. 

17.  Tender Inviting Authority & 
Communication address during 
Tendering and Execution of 
Works 

Sr. General Manager 
Construction Management Unit-I 
1st floor, Plot no. 148,  
Sector- 44, Gurugram, Haryana-122003 
Email: wss@wapcos.co.in 
Contact No. +91-124-4488018 

18.  The Bid Security/ EMD / 
Solvency Certificate / BG 
against Performance Security/ 
BG against Mobilization 
Advance/ shall be addressed to 
WAPCOS Corporate Office 

WAPCOS Limited  
76-C, Institution Area 
Sector-18, Gurugram, Haryana-122015 

 

 The tender document has to be viewed/ downloaded from above specified websites. 
Bidders are advised to visit above specified websites regularly for updates /Amendments/ 
Corrigendum, if any and not be published elsewhere. The 
Updates/Corrigendum/Addendum shall be followed up to submission of tender and it will 
be the part of tender.  

 The purpose of this NIT is to provide interested parties with information to assist the 
preparation of their bid. While WAPCOS Limited has taken due care in the preparation of 
the information contained herein, and believe it to be complete and accurate, neither it nor 
any of its authorities or agencies nor any of its respective officers, employees, agents or 
advisors give any warranty or make any representations, expressed or implied as to the 
completeness or accuracy of the information contained in this document or any 
information which may be provided in association with it. The Bidders must read all the 
terms and conditions of bidding document carefully and only submit the bid, if eligible 
and in possession of all the documents required. Corrigendum while all efforts have been 
made to avoid errors in the drafting of the tender documents, the Bidder is advised to 
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check the same carefully. No claim on account of any errors detected in the tender 
documents shall be entertained.  

 Further, WAPCOS Limited does not claim that the information is exhaustive. Respondents 
to this NIT are required to make their own inquiries/ surveys and will be required to 
confirm, in writing, that they have done so and they did not rely solely on the information 
in NIT. WAPCOS Limited is not responsible if no due diligence is performed by the 
bidders.  

 If the office of WAPCOS Limited happens to be closed on the last date and time 
mentioned for any of the event, the said event will take place on the next working day at 
the same time and venue. 

 WAPCOS Ltd. reserves the right to accept or reject any or all bids without assigning any 
reasons.  No Bidder shall have any cause of action or claim against the WAPCOS Ltd. For 
rejection of his Bid and will not be bound to accept the lowest or any other tender. 

 No reimbursement of cost of any type or on any account will be paid to persons or entities 
submitting their Bid. 

 All information submitted in response to this NIT shall be the property of WAPCOS 
Limited and it shall be free to use the concept of the same at its will. 

 It is hereby declared that WAPCOS is committed to follow the principle of transparency, 
equity and competitiveness in public procurement. The subject Notice Inviting Tender 
(NIT) is an invitation to offer made on the condition that the Bidder will sign the integrity 
Agreement, which is an integral part of tender/bid documents, failing which the 
tenderer/bidder will stand disqualified from the tendering process and the bid of the 
bidder would be summarily rejected. This declaration shall form part and parcel of the 
Integrity Agreement and signing of the same shall be deemed as acceptance and signing 
of the Integrity Agreement on behalf of the WAPCOS. 

 
 

    
For and on behalf of WAPCOS LIMITED 

                                                                                                           Sr. General Manager  
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SECTION– I 
INSTRUCTIONS TO BIDDER 

 

1.0 SPECIAL INSTRUCTIONS TO BIDDERS FOR E-TENDERING 
 

1.1 GENERAL  
Submission of Online Bids is mandatory for this Tender. E-Tendering is a methodology 
for conducting Public Procurement in a transparent and secured manner. For 
conducting electronic tendering, bidders shall use the portal 
www.etenders.gov.in/eprocure. Tender is invited in Single Stage -Two Envelope 
system, one Technical Bid and second as financial bid. Accordingly, bidder is directed 
to make all formalities and registration on www.etenders.gov.in/eprocure website and 
submit the Technical Bid and Financial bid. 

 
The bidders are required to submit soft copies of their bids electronically on the CPP 
Portal, using valid Digital Signature Certificates. The instructions given below are 
meant to assist the bidders in registering on the CPP Portal, prepare their bids in 
accordance with the requirements and submitting their bids online on the CPP Portal. 
 
More  information  useful  for  submitting  online  bids on the CPP Portal may be 
obtained from website:  https://etenders.gov.in/eprocure/app . 

 

1.2 REGISTRATION 
a) Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL:  https://etenders.gov.in/eprocure/app) by clicking on 
the link “Online bidder Enrollment” on the CPP Portal which is free of charge. 

b) As part of the enrolment process, the bidders will be required to choose a unique 
username and assign a password for their accounts. 

c) Bidders are advised to register their valid email address and mobile numbers as 
part of the registration process. These would be used for any communication from 
the CPP Portal. 

d) Upon enrolment, the bidders will be required to register their valid Digital 
Signature Certificate (Class III Certificates with signing key usage) issued by any 
Certifying Authority recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), 
with their profile. 

e) Only one valid DSC should be registered by a bidder. Please note that the bidders 
are responsible to ensure that they do not lend their DSC’s to others which may 
lead to misuse. 

f) Bidder then logs in to the site through the secured log-in by entering their user ID 
/password and the password of the DSC / e-Token. 

 

1.3 SEARCHING FOR TENDER DOCUMENTS 
a) There are various search options built in the CPP Portal, to facilitate bidders to 

search active tenders by several parameters. These parameters could include 
Tender ID, Organization Name, Location, Date, Value, etc. There is also an 
option of advanced search for tenders, wherein the bidders may combine a 
number of search parameters such as Organization Name, Form of Contract, 
Location, Date, Other keywords etc. to search for a tender published on the CPP 
Portal. 

b) Once the bidders have selected the tenders they are interested in, they may 
download the required documents / tender schedules. These tenders can be 
moved to the respective ‘My Tenders’ folder. This would enable the CPP Portal to 
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intimate the bidders through SMS / e- mail in case there is any corrigendum 
issued to the tender document. 

c) The bidder should make a note of the unique Tender ID assigned to each tender, 
in case they want to obtain any clarification / help from the Helpdesk.  

 
 
 

1.4 PREPARATION OF BIDS 
a) Bidder  should  take  into  account  any  corrigendum, Addendum  published  on  

the  web portal along with tender document before submitting their bids. 
b) Bidder should read the tender document, corrigendum, Addendum and any other 

related correspondence, carefully to understand the documents required to be 
submitted as part of the bid.  

c) Bidder, in advance, should get ready the bid documents to be submitted as 
indicated in the tender document / schedule and generally, they can be in PDF / 
XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 dpi 
with black and white option which helps in reducing size of the scanned 
document. 

 

1.5 SUBMISSION OF BIDS 
a) Please uninstall any Java version if installed already. Then go to this link 

https://eprocure.gov.in/cppp/jre-windows-i586.exe and download this 
prescribed version of java for this portal. 

b) Bidder should log into the site well in advance for bid submission so that they can 
upload the bid in time i.e. on or before the bid submission time. Bidder will be 
responsible for any delay due to other issues. 

c) Bidder should log into the site well in advance for bid submission so that they can 
upload the bid in time i.e. on or before the bid submission time. Bidder will be 
responsible for any delay due to other issues. 

d) The bidder has to digitally sign and upload the required bid documents one by 
one as indicated in the tender document. 

e) Bidder has to select the payment option as “offline” to pay the tender fee / EMD 
as applicable and enter details of the instrument. 

f) Bidder should prepare the EMD as per the instructions specified in the tender 
document. The original should be posted/couriered/given in person to the 
concerned official, latest by the last date of bid submission or as specified in the 
tender documents. The details of the DD/any other accepted instrument, 
physically sent, should tally with the details available in the  scanned  copy  and  
the  data  entered  during  bid  submission  time.  Otherwise the uploaded bid will 
be rejected. 

g) Bidders are requested to note that they should necessarily submit their financial 
bids in the format provided and no other format is acceptable. If the price bid has 
been given as a standard BoQ format with the tender document, then the same is 
to be downloaded and to be filled by all the bidders. Bidders are required to 
download the BoQ file, open it and complete the white coloured (unprotected) 
cells with their respective financial quotes and other details (such as name of the 
bidder). No other cells should be changed. Once the details have been completed, 
the bidder should save it and submit it online, without changing the filename. If 
the BoQ file is found to be modified by the bidder, the bid will be rejected.  

h) The server time (which is displayed on the bidders’ dashboard) will be considered 
as the standard time for referencing the deadlines for submission of the bids by 
the bidders, opening of bids etc. The bidders should follow this time during bid 
submission. 
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i) All the documents being submitted by the bidders would be encrypted using PKI 
encryption techniques to  ensure the secrecy of the data. The data entered cannot 
be viewed by unauthorized persons until the time of bid opening. The 
confidentiality of the bids is maintained using the secured Socket Layer 128 bit 
encryption technology. Data storage encryption of sensitive fields is done. Any bid 
document that is uploaded to the server is subjected to symmetric encryption 
using a system generated symmetric key. Further this key is subjected to 
asymmetric encryption using buyers/bid opener’s public keys. Overall, the 
uploaded tender documents become readable only after the tender opening by the 
authorized bid openers. 

j) The uploaded tender documents become readable only after the tender opening 
by the authorized bid openers. 

k) Upon  the  successful  and  timely  submission  of  bids  (i.e.  after  Clicking  
“Freeze  Bid Submission” in the portal), the portal will give a successful bid 
submission message & a bid summary will be displayed with the bid no. and the 
date & time of submission of the bid with all other relevant details. 

l) The bid summary has to be printed and kept as an acknowledgement of the 
submission of the bid. This acknowledgement may be used as an entry pass for 
any bid opening meetings. 

 
2.0 INSTRUCTIONS TO BIDDER 

The purpose of these instructions to serve as a guide to Bidders for preparing offer for 
carrying out the project in all respect. 
 

a) Submission of a tender by a tenderer implies that the bidder has read Each Section 
of Tender Document, Corrigendum, Addendum and other related correspondence 
and has made himself aware about the complete scope of work under the tender 
document. Accordingly, Contract shall be governed by each Section of Tender 
Document and all other Conditions mentioned in the tender documents. 

b) WAPCOS Limited desires that the bidders, suppliers, and sub-contractors under the 
Project, observe the highest standard of ethics during the performance, procurement 
and execution of such contracts. In pursuance of this requirement, WAPCOS 
Limited, defines, for the purposes of this provision, the terms set forth below: 
i. “Corrupt Practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, anything of value to influence improperly the actions of another party; 
ii. “Fraudulent Practice” means any act of submission of forged documentation, or 

omission, including a misrepresentation, that knowingly or recklessly misleads, 
or attempts to mislead, a party to obtain a financial or other benefit or to avoid 
an obligation, or to succeed in a competitive bidding process; 

iii. “Coercive Practice” means impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party; 

iv. “Collusive Practice” means an arrangement between two or more parties 
designed to achieve an improper purpose, including influencing improperly the 
actions of another party. 
 

Will reject the award of Contract, even at a later stage, if it determines that the bidder 
recommended/ selected for award/awarded has, directly or through an agent, engaged 
in Corrupt, Fraudulent, Collusive, Or Coercive Practices incompeting for the Contract; 
Will sanction a party or its successors, including declaring ineligible, either indefinitely 
or for a stated period of time, to participate in any further bidding/procurement 
proceedings under the Project, if it at any time determines that the party has, directly or 
through an agent, engaged in Corrupt, Fraudulent, Collusive, Or Coercive Practices in 
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competing for, or in executing, the contract; and the party may be required to sign an 
Integrity Pact, if required; and WAPCOS Limited will have the right to require the 
bidders, or its suppliers, contractors and consultants to permit WAPCOS Limited to 
inspect their accounts and records and other documents relating to the bid submission 
and contract performance and to have them audited by auditors appointed by WAPCOS 
Limited at the cost of the bidders. 

 
The Bidder must obtain for himself on his own responsibility and at his own expenses 
all the information which may be necessary for the purpose of making a bid and for 
entering into a contract, must examine the Drawings, must inspect the sites of the 
work, acquaint himself with all local conditions, means of access to the work, nature of 
the work and all matters pertaining thereto. WAPCOS Limited will in no case be 
responsible or liable for those costs, regardless of the conduct or outcome of the 
bidding process. 
a) All Bidders are hereby explicitly informed that conditional offers or offers with 

deviations from the Conditions of Contract, the bids not meeting the minimum 
eligibility criteria, Technical Bids not accompanied with EMD and Tender 
Document Fees of requisite amount in acceptable format, Bids in altered/modified 
formats, or in deviation with any other requirements stipulated in the tender 
documents are liable to be rejected. 

b) The company reserves the right to waive minor deviations if they do not materially 
affect the capability of the Tenderer to perform the contract  

c) The bidders shall not tamper or modify any part of the tender documents in any 
manner. In case in part of the bid is found to be tampered or modified at any stage, 
the bids are liable to be rejected, the contract is liable to be terminated and the full 
earnest deposit/retention money/performance guarantee will be forfeited and the 
bidder will be liable to be banned from doing any business with WAPCOS Limited. 

d) Incomplete Price bid shall be liable to be rejected, at the discretion of WAPCOS 
Limited. The total bid price shall cover the entire scope of works covered in the 
tender. 

 
3.0 EARNEST MONEY DEPOSIT (EMD) / BID SECURITY 

The Earnest Money Deposit shall be as per the details mentioned in NIT. EMD shall 
not carry any interest. The Bid Security/ EMD of the unsuccessful bidder shall be 
returned at the earliest after expiry of final bid validity period and latest by 30th days 
after the award of the contract. Bid Security shall be refunded to the successful bidder 
on receipt of Performance Security.  
 
The successful bidder shall accept the Letter of Award (LOA) within 15 (Fifteen) days 
from receipt of the same, failing which the EMD shall be forfeited and the award of 
work may be liable to be cancelled. 
 
If any bidder withdraws or make any changes in his offer already submitted before the 
expiry of the validity period or any extension thereof without the written consent of the 
company, the EMD amount will be forfeited for such act of the bidder. 
 
WAPCOS Limited reserves the right of forfeiture of Earnest Money deposit (EMD) in 
case of the successful bidder. 
i. After opening of Tender, revokes his tender within the validity period or increases 

his earlier quoted rates. 
ii. Does not commence the work within the period as per LOA/Contract. In case the 

LOA/Contract is silent in this regard then within 15 days after award of contract. 
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The Bid Security will be forfeited in the bidder 
i) withdraws or amends its/ his tender; 
ii) impairs or derogates from the tender in any respect within the period of validity of 

the tender;  
iii) If the bidder does not accept the correction of his bid price during evaluation; and  
iv) If the successful bidder fails to sign the contract or furnish the required 

performance security within the specified period. 
 

4.0 LANGUAGE OF BID 
The Bid and all related correspondence and documents relating to the Project shall be 
in English language. Supporting documents and printed literature furnished by the 
Bidder may be in another language provided they are accompanied by an accurate 
English translation which shall be certified by a qualified translator. Any material that is 
submitted in a language other than English and which is not accompanied by an 
accurate English translation will not be considered. 

 
5.0 BIDDERS RESPONSIBILITY 

The Bidder is solely responsible for the details of their Bid and the preparation of 
bids. In no case shall the WAPCOS be responsible for any part of the tender 
documents submitted by him. Any Site information given in this tender document is 
for guidance only. The Bidder is advised to visit and examine the Site of works and its 
surroundings at their cost and obtain for themself on their own responsibility, all 
information that may be necessary for preparing the tender and entering into a 
Contract. Irrespective of whether or not the Bidders have attended the pre-bid 
meeting, they shall be deemed to have inspected the Site and its surroundings 
beforehand and taken into account all relevant factors pertaining to the Site and 
clarifications/ modifications/ additions given in Pre-Bid meeting or addendum 
issued in the preparation and submission of the Bid. 
 
The Bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the Employer will in no case be responsible and liable for those costs.  
WAPCOS Limited shall in no case be responsible or liable for these costs, regardless 
of the conduct or outcome of the bidding process. 
 

6.0 PERIOD OF COMPLETION 
The completion period shall be as per NIT. The completion period is for the entire 
work of planning, execution, approvals, arrangement of materials, equipment, delivery 
at site including transportation, construction/ installation, testing, commissioning, 
NoCs & statutory approvals from local bodies and successfully handing over of the 
entire project to the satisfaction of the Principal Employer/ Employer. 
 

7.0 AMENDMENT OF BID DOCUMENTS 
At any time prior to the deadline for submission of bids, the Employer may, for any 
reason (s), whether at their own initiative or in response to a clarification requested by a 
prospective Bidder, modify the Bidding Documents by the issuance of a corrigendum/ 
addendum. No modification of Bid shall be permissible after last date of submission, 
whatever may be the reason. The Employer may at their discretion may extend the 
deadline for submission of Tender/ Bid, if considered necessary. 
Any corrigendum/ addendum thus issued shall be part of the bidding documents. 
Prospective Bidders shall download the same from the e-portal and submit along with 
the submission of Bid as token of acceptance.  
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8.0 BID VALIDITY PERIOD  
Bids validity will be as per NIT. In exceptional circumstances, on expiry / prior to 
expiry of original bid validity period, the WAPCOS may request the successful bidder 
for a specified extension in the period of validity. A Bidder may accept OR refuse the 
request of extension of validity period. A Bidder agreeing Extension of validity period 
will not be required/nor permitted to modify his bid. In case of refuse of request of 
extension of validity period tender will be cancelled. 
 

9.0 CURRENCY OF BID 
Bid prices shall be quoted in Indian Rupees.  
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SECTION-II 
 

SELECTION AND QUALIFYING CRITERIA 
 
1.0 SITE VISIT  

 
Intending Bidder(s) are advised to inspect and examine the site at his own cost and 
its surroundings and satisfy themselves before submitting their bids as to the nature 
of the ground and sub-soil (so far as is practicable), the form and nature of the site, 
the means of access to the site, the accommodation they may require and in general 
shall themselves obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their bid in order to avoid impractical 
and non-serious bids. A bidder(s) shall be deemed to have full knowledge of the site 
whether he inspects it or not and no extra charge consequent on any 
misunderstanding or otherwise shall be allowed.  
 
The bidder(s) shall be responsible for arranging and maintaining at his own cost all 
materials, tools & plants, water, electricity access, facilities for workers and all other 
services required for executing the work unless otherwise specifically provided for in 
the contract documents. Submission of a bid by a bidder(s) implies that he has read 
this notice and all other contract documents and has made himself aware of the 
scope and specifications of the work to be done and of conditions and rates at which 
stores, tools and plant, etc. will be issued to him by the Government and local 
conditions and other factors having a bearing on the execution of the work 
 
The bidder and any of its personnel or agents will be granted permission by the 
Employer/Owner to enter upon its premises and lands for the purpose of such visit, 
but only upon the express condition that the bidder, its personnel, and agents will 
release and Indemnify the Employer/Owner and its personnel and agents from and 
against all liability in respect thereof, and will be responsible for death or personal 
injury, loss of or damage to property, and any other loss, damage, costs, and 
expenses incurred as a result of the inspection.  
 

 
2.0 PRE-BID MEETING 

 
Prospective Bidder requiring any clarification of the bidding documents may notify the 
Employer via email mentioned in NIT, at least one working day prior to pre-bid 
meeting. The queries shall be discussed during the pre-bid meeting. Thereafter no 
further queries/clarifications shall be entertained. The Employer will reply to only those 
queries which are received before the scheduled time as mentioned above, which are 
essentially required for submission of bids. The Employer will not reply to the queries 
which are not considered fit like replies of which can be implied /found in the 
NIT/Tender Documents or which are not relevant or in contravention to NIT/Tender 
Documents.   
 
The pre-bid meeting shall be held at the communication address mentioned in NIT. 
The Addendum/ Corrigendum/Replies to pre bid queries as per Pre bid meeting, shall 
be uploaded on e-portal & WAPCOS website.  
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3.0 QUALIFYING CRITERIA:  ONLINE TECHNICAL BID SUBMISSION 

The intending bidders should only submit bid if he considers himself eligible and will 
be Technically Qualified, if have all the Documents as mentioned below in Table-1: “ 
Documents for Technical Qualification”.  
 
Table-1 shall also be considered as “CHECK LIST” for submission of documents. The 
bidder will upload all the required documents as per Table-1 on Online Portal and same 
shall be submitted Offline. 
 
The “MANDATORY GUIDELINES” for “Uploading of Technical Bids” and 
“Submission of Offline Bids” are as below: 
 

a) UPLOADING OF TECHNICAL BIDS 

1) Bidder will arrange & prepare the all required documents as per Table no.-1. 

2) After that Bidder will arrange all these documents serial wise as per order given in 
Table-1 i.e.  S.N: a) to  u) below 

3) After that bidder will put continuous page number (without any break) on each page. 

4) These page numbers shall be mentioned by bidder in “Check List” against each 
required documents 

5) This numbered check list prepared by bidder shall be put on top of arranged 
numbered documents as per above Sno.2.  

6) After that Authorized representative of bidder shall Sign & Stamp on each page of 
these arranged numbered documents.  

7) The numbered Check List along with required Qualifying Documents arranged as 
per above Sno-1 to 6 shall be scanned  in coloured by bidder and will be uploaded 
Online for “Technical Evaluation”. If file size is increasing, these documents may be 
split in parts, however serial / order will be kept as per above Sno. 2 & 3 for ease of 
“Technical Evaluation” 

8) Note: There is no need to add any other additional documents apart from the 
documents asked in Table-1, as additional documents will not be considered during 
Technical Evaluation  

 
b) SUBMISSION OF OFFLINE BID 

 

9) The proper binded, above Qualifying Documents arranged & page numbered by 
bidder along with Check List on top (as per above S.no. 1 to 6) with Signed & 
Stamped on Each Page shall be submitted in one (1) separate sealed envelope clearly 
labeled as “TECHNICAL BID” for the Work (Write Name of Work as mentioned in 
NIT) along with Details of Bidders Address, Phone, E-mail on Envelope.  

10) NOTE:- The above offline documents shall be submitted by bidder on WAPCOS 
address as per date & time mentioned in NIT, otherwise bids will be rejected. 

 
Note: The Work is to be executed on priority basis as desired by CBSE. 
Bidders are advised to follow strictly above-mentioned submission guidelines. 
WAPCOS is not bound to request for missing/left documents by the Bidders. 
The Bid shall be rejected in case of bid is not submitted as per guidelines. 
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Table -1: Documents for Technical Qualification  
CHECK LIST 

Name of Bidder M/s…………………………………………………………………….. 

Name of Work:  Construction of Temporary Shed and other Renovation works at 
CBSE Regional Office Bangalore 

 

SN Particular of Document Page Nos. 
(from – to) 

WAPCOS 
Remarks 

Yes No 

a)  Authority to Sign the Tender 
c) In case of proprietary firm, the Proprietor shall 

sign with full name, current address OR by the 
authorized person holding Notarized Power of 
Attorney issued by the Proprietor for signing of 
business proposal. The Power of Attorney shall 
be submitted in original and shall be specific to 
this Bid submission only and  mentioning the 
name of the work/project  
 

d) In case of a Limited Company or Corporation, 
the Application shall be signed by an authorized 
person holding the Power of Attorney for signing 
of business proposal. A certified copy of the 
Power of Attorney shall accompany the 
Application. 

 
Note: Power of Attorney duly notarized and on a 
stamp paper of appropriate value, issued for signing 
the tender documents, make corrections/ 
modifications, to interact with the Employer and act 
as the contact person, shall be submitted along with 
Technical Bid. 

   

b)  Scanned copy of EMD Documents.    

c)  Scanned copy of Demand Draft for Tender Fees     

d)  Letter of Transmittal For Technical Bid and Financial 
bid  along with Declaration by the Bidder  on bidder’s 
original letter Head as per given format 

   

e)  Bidder shall submit “Financial Information” 
regarding Turnover, Profit/Loss and Net Worth 
certificate for Last 5 (five) years ending on the 
financial year 2024-25 in Form-A duly certified by 
Statutory Auditor of the firm/company which must 
carry UDIN (Unique Document Identification 
Number) in original. 
 

 Profit / loss (after Tax): The Bidder should not 
have incurred any loss (profit after tax should be 
positive) in more than two years during last five 
years ending 2024-25. 

 Turnover: Average annual financial turnover of 
Bidder should be at least 50% of the estimated 
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cost of work during the immediate last 3 
consecutive financial years ending 2024-25 

 Net Worth: Net worth of the Bidder should be 
positive during the last financial year 2024-25. 
The requisite certificates must be certified by 
statutory auditor of the firm/company. 

 Bidder shall attach Balance Sheet and Profit & 
loss Statement, duly audited by Statutory Auditor 
of the firm for last 5 (five) years ending on the 
financial year 2024-25 in support of Form-A 

 
Note: This Certificate will be verified through ICAI 
Portal using UDIN number mentioned in Form-A 
 
Note: There is no need to upload entire voluminous 
balance sheet. However, summarized balance sheet 
(Audited) and summarized Profit & Loss Account 
(Audited) for last 05 years shall be uploaded. 
 

f)  Solvency Certificate  
The bidder contractor should not be insolvent, in 
receivership, bankrupt or being wound up, not have 
had their business activities suspended. Bank 
Solvency Certificate issued from a Nationalized / 
Scheduled Commercial Bank approved by Reserve 
Bank of India (RBI) should be at least 40% (0.89 
Crores) of the estimated cost of the work. The 
Certificate should be issued between the publishing 
of NIT & last date of submission of Bids, including 
extensions if any and shall be addressed to WAPCOS 
Limited, 76-C, Institutional Area, Sector-18, 
Gurugram, Haryana specific to this Bid submission 
only and mentioning the name of the work/project. 
The certificate shall be submitted in original and the 
colour / b&w copy / scanned copy shall not be 
accepted. The certificate should carry name, 
designation of the bank official, who has the authority 
to issue Solvency Certificate 
 
Note: This Certificate will be verified from the issuing 
authority by WAPCOS 

   

g)  Completed Similar Work Criteria:  
The bidder should have satisfactorily completed the 
similar types of works as mentioned below during the 
last seven years ending previous day of last date of 
submission of tender. 
i) One similar completed work costing not less than 

80% (1.78 Crores) of the estimated cost of work. 
Or 

ii) Two similar completed works of order value each 
not less than 50% (1.11 Crores) of the estimated 
cost of work. 

Or 
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iii) Three similar completed works of order value not 
less than 40% (0.88 Crores) of the estimated cost 
of work. 

 
Note: 
Similar work shall mean completed Non-residential 
Building e.g. Office/Administrative/Institutional 
Buildings including Mechanical/ Electrical/ 
Plumbing works during last seven years executed for 
State or Central  Governments/ Departments/ 
Ministries/ Authorities/ Public Sector Undertakings 
 
The bidder shall submit Completion Certificate(s) for 
the same along-with LOI(s)/W.O(s) from respective 
Owner(s)/Client(s). 
 
The value of the work done declared is to be without 
GST / Taxes. For the works, where the Taxes or GST 
is not clearly defined, the value of works shall be 
considered as including GST and GST @12% shall be 
deducted for the works completed up to 31.12.2021 and 
GST @18% shall be deducted for the works completed 
after 01.01.2022 to establish the value of work done. 
 
The value of executed works shall be brought to the 
current level by enhancing the actual value of work 
done at a simple rate of 7% per annum, calculated 
from the actual date of completion mentioned in the 
completion certificate to the date of floating of this 
tender.  
 
The bidders submitting experience certificate for the 
works done in joint venture (JV)/consortium with 
other firms/companies, their proportionate 
experience to the extent of its share in the 
JV/consortium or work done by them shall only be 
allowed on submitting the valid proof of their share/ 
work done 
 
Note:  The completion / experience certificates, along 
with the supporting documents, shall be got verified 
from the issuing authority / organizations prior to 
opening of Financial Bid.  In case, the works / 
certificates are not verified by the issuing authority, 
WAPCOS reserves the right to reject the bid of the 
bidder. 

h)  The contractor should also have satisfactorily 
completed similar work in Karnataka/Tamil 
Nadu/Telangana/Andhra Pradesh/Kerala State 
executed for State or Central Governments/ 
Departments/ Ministries/ Authorities/ Public Sector 
Undertakings during the last seven years ending 
previous day of last date of submission of tender: 
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The bidder shall submit Completion Certificate(s) for 
the same along-with LOI(s)/W.O(s) from respective 
Owner(s)/Client(s). 
 
The copy of completion certificates shall be got 
verified from the issuing authority/organizations 
prior to award of works. 

i)  Verification of Solvency Certificate and Completion & 
Performance Certificates.  
 
Verification should be done from the official email id 
of issuing Authorities.  The bidder will provide 
official e-mail, Landline number of the Issuing 
Authorities in prescribed Form-C with undertaking. 
Bidder will ensure the email ids and landline are in 
working condition. 
 
 If Solvency Certificate, completion, performance 
certificates are not verified by the issuing authority, 
then it will not be considered for technical evaluation.  

   

j)  Bid Capacity as prescribed in Form-D.  
 
The bidder should possess the bidding capacity as 
calculated by the specified formula. The formula 
generally used is: 
  
Available bid capacity = A x 1.5 x N – B, where 
A = Maximum value of engineering (Civil/ 
Electrical/ Mechanical as relevant to work being 
procured) works executed in any one year during the 
last five years (updated at the current price level), 
taking into account the completed as well as works in 
progress.  
N = Number of years prescribed for completion of 
the work in question.  
B = Value (updated at the current price level) of the 
existing commitments and ongoing works to be 
completed in the next 'N' years. 
 
NOTE:  
The bidder shall furnish statements showing the 
value of existing commitments and on-going works 
as well as stipulated period of completion remaining 
for each of the works separately. 
 
The value of executed works shall be brought to the 
current level by enhancing the actual value of work 
done at a simple rate of 7% per annum, calculated 
from the actual date of completion mentioned in the 
completion certificate to the date of floating of this 
tender.  

   

k)  EPF Registration:    
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The agency may have EPF registration as per norms. 

l)  GST Registration & PAN: 
 
Bidder shall submit valid GST registration certificate 
for the state where work is to be executed and PAN 
Card. If not registered till date of submission of bid, 
bidder will give undertaking on bidder letter head 
stating that they will get registered in GST as per 
Govt. norms before submitting of 1st bill of executed 
works. 

   

m)  Indian Registered Company: 
 
The bidder should be an Indian Registered Company 
under Companies Act 1956/ Proprietorship Firm/ 
Partnership Firm. Joint ventures are not accepted. 
Copy of Certificate of Incorporation/ Registration/ 
Partnership Deed Registration or any other relevant 
document, as applicable, should be submitted along 
with a copy of address proof. 
 
NOTE: Proprietor firms shall submit registration 
details or shall submit the copy of relevant page of 
Pass book for the Current Account in the name of 
Proprietor Firm. 

   

n) J
) 
Structure & Organization:  
 
The bidder will submit Name, address, details of the 
organization, Name(s) of the 
Owner/partners/promoters and Directors of the 
firm/ company as prescribed in Form-E. 

   

o)  Undertaking for Manpower Deployment: 
 
The bidder will submit “Undertaking for Manpower 
Deployment” as prescribed in Form -F 

   

p)  Non - Conviction Certificate: 
 
The bidder will submit the undertaking regarding 
“Non –Conviction Certificate” as prescribed in 
Form-G. 

   

q)  No Deviation Certificate: 
 
The bidder will submit ‘No Deviation Certificate’ as 
prescribed in Form-H. 

   

r)  Undertaking regarding Blacklisting / Non 
Debarment 
 
The bidder will submit the “Undertaking 
regarding Blacklisting / Non Debarment” as 
prescribed in Form-I. 

   

s)  Undertaking regarding   Restriction under Rule 
144(XI) of the General Finance Rules (GFRs) 2017 
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The bidder will submit the “Undertaking regarding   
Restriction under Rule 144(XI) of the General 
Finance Rules (GFRs) 2017” as prescribed in Form –
J.  

t)  Preference to Make in India: 
 
The bidder shall submit undertaking indicating 
percentage of local content used during the 
execution of work as per the order of Public 
Procurement (Preference to Make in India) as 
prescribed in Form-K duly signed by Statutory 
Auditor and must carry UDIN (Unique Document 
Identification Number) 
 
Note: This Certificate will be verified through ICAI 
Portal using UDIN number mentioned in Form-K 

   

u)  Understanding The Project Site   
The bidder will submit the “Understanding The 
Project Site” as prescribed in Form –L. 

   

 
 
 
 
 

Date: (Signature, Name, Designation 
of the Authorized signatory with Seal) 

Place: 
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4.0 CONTENTS OF FINANCIAL BID 
The Financial Bid should be uploaded online before last date & time of submission of 
Tender Document. 
 
Quoted amount by the Bidder shall be firm during the performance of the Contract. 
Quoted amount by the Bidder with any condition shall not be accepted and same is 
liable to be rejected 
Quoted amount by the Bidder shall include all Materials, Tools & Plant, labour, 
supervision, profit; other levies together with all general risks, liabilities and obligations 
set out or implied in the contract, applicable Labour Cess, cost of insurance to this 
contract, all applicable tax liabilities like Income Tax & Surcharges, etc. Any other 
taxes /cess as per Government directives shall be deducted from each bill paid to the 
Contractor, from time to time. GST shall be payable extra as per prevailing rates. 
 
The Contractor shall submit e-invoice / Tax Invoice (as applicable for the bidder’s 
Firms) to WAPCOS showing (i) Basic amount (ii) GST amount separately in each bill. 
It is mandatory to bidders to deposit GST within time limit framed by Govt. of India, if 
applicable. The Goods and Services Tax (GST), shall be reimbursed to the Agency only 
after uploading of bills by Contractor on GST Portal “to avail Input benefit of GST”. 
 
The WAPCOS shall be performing all its duties of deduction of TDS and other 
deduction on payment made to the contractor as per applicable legislation in force on 
the date of submission of bid or to be newly/amended introduced during the execution 
of the Contract. 
 

5.0 OPENING OF FINANCIAL BID 
The financial bids of the technically qualified bidders shall be opened at the notified 
date & time. Final selection of the bidder will be made based on the least cost method.  
 

6.0 SIGNING OF THE CONTRACT 
The letter of Award will be issued to the successful bidder by WAPCOS which will be 
duly signed & stamped by the successful bidder as token of unequivocal acceptance 
and confirmation within 5 working days.  Subsequently, successful bidder shall submit 
the Performance Security of required value within the specified time period. Thereafter, 
on a date and time mutually agreed upon, the successful Bidder or his authorized 
representative shall attend the office for signing of the Contract Agreement.  
 
Failure on the part of the successful Bidder to comply with the above requirements will 
constitute sufficient grounds for the annulment of the Award and forfeiture of the Bid 
Security. 
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SECTION – III 

 
 

FORMS 

 
 
 LETTER OF TRANSMITTAL FOR TECHNICAL BID AND 

FINANCIAL BID  ALONG WITH DECLARATION  

FORM-A FINANCIAL INFORMATION 

FORM-B SOLVENCY CERTIFICATE 

FORM-C CORRESPONDENCE DETAILS OF ISSUING AUTHORITY 

FORM-D BID CAPACITY 

FORM-E STRUCTURE & ORGANISATION 

FORM-F UNDERTAKING FOR MANPOWER DEPLOYMENT 

FORM-G NO CONVICTION CERTIFICATE 

FORM-H NO DEVIATION CERTIFICATE 

FORM-I UNDERTAKING REGARDING BLACKLISTING / NON 
DEBARMENT 

FORM-J UNDERTAKING FOR RESTRICTION UNDER RULE 144(XI) 
OF GFRs  

FORM-K  PREFERENCE TO MAKE IN INDIA  

FORM-L UNDERSTANDING THE PROJECT SITE 
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(TO BE SUBMITTED ON BIDDER ORIGINAL LETTER HEAD) 

 
 

LETTER OF TRANSMITTAL FOR TECHNICAL BID 
 
To, 
Sr. General Manager 
Construction Management Unit-I 
1st floor, Plot no. 148,  
Sector- 44, Gurugram, Haryana-122003 
Email: wss@wapcos.co.in 
Contact No. +91124-4488018 
 
Subject: Construction of Temporary Shed and other Renovation works at CBSE Regional 

Office Bangalore 
 
Sir, 
 
Having examined the details given in tender document for the above work, I/we hereby 
submit the relevant information. 
 
i. I / We acknowledge that the WAPCOS will be relying on the information provided in the 

Bid and the documents accompanying the Bid & detailed provided in the enclosed 
“Forms” for selection of the Contractor for the aforesaid Project, and we certify that all 
information provided in the Bid are true and correct; nothing has been omitted which 
renders such information misleading; and all documents accompanying the Bid are true 
copies of their respective originals.  

ii. I/we have furnished all information and details necessary for eligibility and have no 
further pertinent information to supply. 

iii. I/we submit the requisite Solvency Certificate, Completion Certificates and Financial 
Information’s and authorize WAPCOS Ltd. to approach the Issuing Authority to confirm 
the correctness thereof. I/we also authorize WAPCOS Ltd. to approach individuals, 
employers, firms and corporation to verify our competence and general reputation. 

iv. I/ We acknowledge the right of the Authority to reject our Bid without assigning any 
reason or otherwise and hereby waive, to the fullest extent permitted by applicable law, 
our right to challenge the same on any account whatsoever. 

v. I/we submit the following certificates in support of our suitability, technical knowledge 
and capability for having successfully completed the following eligible similar works: 

 

Name of work Certificate from 

  

  

  

 
 
Date: (Signature, Name, Designation 

of the Authorized signatory with Seal) 
Place: 
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(TO BE SUBMITTED ON BIDDER ORIGINAL LETTER HEAD) 

 
LETTER OF TRANSMITTAL FOR FINANCIAL BID 

 
  Date:  

To 
Sr. General Manager 
Construction Management Unit-I 
1st floor, Plot no. 148,  
Sector- 44, Gurugram, Haryana-122003 
Email: wss@wapcos.co.in 
Contact No. +91124-4488018 
 
Sub: Financial Bid for the Construction of Temporary Shed and other Renovation works 

at CBSE Regional Office Bangalore 
 
Dear Sir, 
 
With reference to this Tender Document, I/we, having examined the Bidding Documents and 
understood their contents, hereby submit my/our Bid for the aforesaid Project. The Bid is 
unconditional and unqualified.  
 
1. The Cost has been quoted by me/us for bid after taking into consideration all the terms 

and conditions stated in the Tender Document, our own estimates of costs and after a 
careful assessment of the site and all own the conditions that may affect the project cost 
and implementation of the project.  

2. I / We shall keep this offer valid as period specified in the NIT.  
3. I / We hereby submit our FINANCIAL BID and Offer Cost as filled in format given on 

online portal for undertaking the aforesaid Project in accordance with the Bidding 
Documents and the Agreement. 

Yours faithfully, 
 
 
Date: (Signature, name and designation 

of the Authorized signatory) 
  
  
Place: Name and seal of Bidder 
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 (TO BE SUBMITTED ON BIDDER ORIGINAL LETTER HEAD) 
 

DECLARATION BY THE BIDDER 
 
This is to certify that We, M/s ………………………………………………………….., in 
submission of this offer confirm that:-  
 
We have inspected the site of work and have made myself/ourselves fully acquainted with local 
conditions in and around the site of work. We have carefully gone through each & every 
section of the tender document for the work Construction of Temporary Shed and other 
Renovation works at CBSE Regional Office Bangalore. 
  
1. Our tender is offered taking due consideration of all factors mentioned in tender 

documents.  
2. We promise to abide by all the stipulations of the Contract documents and carry out and 

complete the work to the satisfaction of the Employer/ Principal Employer.  
3. We also agree to procure Plants and Machineries at our cost required for the work. We also 

submit that we have Organizational Structure comprising adequate Technical Personnel 
in the line of requirement. We also agree to accomplish the job entrusted to us in the 
stipulated time laid out in document except situations not under our control.  

4. We have not made any misleading or false representation in the forms, statement and 
attachments in proof of the qualification requirements;  

5. We do not have records of poor performance such as abandoning the work, not properly 
completing the Contract, inordinate delays in completion or financial failures etc.  

6. We have submitted all the supporting documents and furnished the relevant details as per 
prescribed format.  

7. We are financially sound and have not applied or be under corporate debt restructuring.  
8. List of Similar Works satisfying Qualification Criterion as indicated hereinafter, does not 

include any work which has been carried out by us through a Subcontractor on a back-to-
back basis.  

9. The Cost has been quoted by me/us for bid after taking into consideration all the terms 
and conditions stated in the Tender Document, our own estimates of costs and after a 
careful assessment of the site and all own the conditions that may affect the project cost 
and implementation of the project.  

10. I / We shall keep this offer valid as period specified in the NIT.  
11. I / We hereby submit our FINANCIAL BID and Offer Cost for undertaking the aforesaid 

Project in accordance with the Bidding Documents and the Agreement. 
12. In the event of my/ our being declared as the Selected Bidder, I/we agree to enter into a 

Agreement in accordance with the format of Contract Agreement. We agree not to seek 
any changes in the aforesaid format of Contract Agreement and agree to abide by the 
same.  

 
Certificate: 
 
It is certified that the information given in the enclosed bid are correct. It is also certified that 
I/we shall be liable to be debarred, disqualified / cancellation of enlistment in case any 
information furnished by me/us found to be incorrect. 
 
 

Date: (Signature, Name, Designation 
of the Authorized signatory with Seal) 

Place: 
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[TO BE SUBMITTED ON ORIGINAL LETTER HEAD OF STATUTORY AUDITOR 
OF BIDDER] 

 
FORM-A:  FINANCIAL INFORMATION 

 
 

Years Gross Annual 
turnover  

Profit/Loss 
(After Tax) 

Net worth  

2020-2021 
 

   

2021-2022    

2022-2023    

2023-2024    

2024-2025    

 
Above Details are being furnished as per the figures in  balance sheet for the last five years in 
respect of M/s …………………………………….( Name & address  of firm of bidder), as 
submitted by the firm to the Income Tax Department. 

 
 
 
Date:  
 
Place:  

(Signature of Statutory Auditor with Seal) 
UDIN No. : 
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[TO BE SUBMITTED ON ORIGINAL LETTER HEAD OF ISSUING BANK] 
 

FORM- B: SOLVENCY CERTIFICATE 
 

To 
WAPCOS Limited, 
76-C, Institutional Area, 
Sector-18, Gurugram, Haryana 
 
Name of Work: Construction of Temporary Shed and other Renovation works at CBSE 
Regional Office Bangalore 
 
This is certify that to the best of our knowledge and information that M/s ………(name of 

bidder & 

address)……………………………………………………………………………………………

……………………………………………………………………………………………………

……………………………………………………………………………………………………

……………………………………………………………………………………………………

……………………………………………………. 

 

 

                                                                                                       (Signature for The Bank) 
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(TO BE SUBMITTED ON BIDDER ORIGINAL LETTER HEAD) 
 

FORM-C: CORRESPONDENCE DETAILS OF ISSUING AUTHORITY  
 

Solvency Certificate/ Completion Certificate / Performance Certificate 
 
Name of Work: Construction of Temporary Shed and other Renovation works at CBSE 

Regional Office Bangalore 

 
 

A. Solvency Certificate  
 

Present address of the 
Issuing Branch 

Official Email Id Landline no Other Contact no. 

    

 
B. Completion Certificate for Similar works under Table -1 (g) and (h) 

 

Present address of the 
Issuing Authority 

Official Email Id Landline no Other Contact no. 

    

 
 
This is to certify that above information is correct and is gathered from the Issuing Authorities 

by us for the verification of concerned documents. We understand that if the documents is not 

verified by the issuing authority, then our bid is liable to be rejected. 

 
 

Date: (Signature, Name, Designation 
of the Authorized signatory with Seal) 

Place:  
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(TO BE SUBMITTED ON BIDDER ORIGINAL LETTER HEAD) 
 
 

FORM- D: BID CAPACITY 
 
Name of Work: Construction of Temporary Shed and other Renovation works at CBSE 

Regional Office Bangalore 

 

Available bid capacity = A x 1.5 x N – B 
 
 
Where, 
A = Maximum value of engineering (Civil/ Electrical/ Mechanical as relevant to work being 

procured) works executed in any one year during the last five years (updated at the current 

price level), taking into account the completed as well as works in progress.  

 
N = Number of years prescribed for completion of the work in question.  
 
B = Value (updated at the current price level) of the existing commitments and ongoing works 

to be completed in the next 'N' years. 

 
 
Existing Commitments & on-going works details: 
 

Description 
of work 

Location Contract 
no. 

Name 
of 

address 
of 

Client 

Value of 
Contract 
(Rs. Cr.) 

Stipulated 
period of 

completion 

Value of 
remaining 
work (Rs. 

cr.) 

Anticipated 
date of 

completion 

        

        

        

        

 
 
NOTE: 
 
The bidder shall furnish statements showing the value of existing commitments and on-going 

works as well as stipulated period of completion remaining for each of the works separately. 

 
The value of executed works shall be brought to the current level by enhancing the actual value 

of work done at a simple rate of 7% per annum, calculated from the date of completion of last 

day of the month previous to the one in which applications are invited. 

 

Date: (Signature, Name, Designation 
of the Authorized signatory with Seal) 

Place:  
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(TO BE SUBMITTED ON BIDDER ORIGINAL LETTER HEAD) 
 

FORM- E: STRUCTURE & ORGANISATION 
 

Name of Work: Construction of Temporary Shed and other Renovation works at CBSE 

Regional Office Bangalore 

 

S.No. Particulars Details  

1. Name & Registered Address of the 
Bidder 

 

2. Address and Email on which 
correspondence will be made during 
Tendering & after Award of Work 

Name of Person: …who will sign tender 
Mobile No. : 
Email: 
Address: 
 

 

3. Telephone no./Mobile no./Fax no.  

4. Legal status of the Bidder (attach 
copies of original document defining 
the legal status) 
(a) A Proprietary Firm 
(b) A Partnership Firm 
(c) A Limited Company or 
Corporation 
(d)A Company registered under 

company’s Act 1956/2013 

 

5. Particulars of Registration with 
various Government Bodies (Attach 
attested photocopy) 
Organization/Place of Registration 
1. 
2. 
3. 

 
 
 
Registration No. 
1. 
2. 
3. 

6. Names and Titles of Directors with 
designation as per Legal Status of 
Company  

 

7. Designation of Senior Level Officers 
authorized to act for this work 

 

8. Any other information considered 
necessary but not included above. 

 

 
 
 

 
Date: (Signature, Name, Designation 

of the Authorized signatory with Seal) 
Place:  
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(TO BE SUBMITTED ON BIDDER ORIGINAL LETTER HEAD) 
 

FORM- F: - UNDERTAKING FOR MANPOWER DEPLOYMENT  
 

Name of Work : Construction of Temporary Shed and other Renovation works at CBSE 

Regional Office Bangalore 

 

 
This is to certify that We, M/s 

…………………………………………………………………………., in submission of this offer 

confirm that:-  

 
I. Our tender is offered taking due consideration of all factors including site requirements 

information and conditions stated in the detailed Instructions to Bidders to execute the 

work up to the standards as laid out in Employer’s Requirements and other sections of 

Tender Document.  

 
II. We agree to employ the number of technical staff during the execution of this work as 

defined in the tender document. We shall deploy additional manpower as deemed fit 

and required to complete the project within stipulated completion period, without any 

additional cost to the Employer.  

 
III. WAPCOS shall have full power and without giving any reason to us, immediately to get 

removed any representative, staff and workmen or employees on account of misconduct 

negligence or incompetence or whose continued employment may in his opinion be 

undesirable. We shall not claim any compensation on this account.  

 
IV. In case we fail to deploy the technical staff as mentioned in the tender document, we 

shall be liable to pay recovery for each month of default as mentioned in Tender 

Documents. The details of Deployment of Technical Staff will be submitted with each 

Bill duly certified by The Project Manager, WAPCOS. We shall not raise any objection 

if deduction is made for the same from Running Bills. 

 
 
 

Date: (Signature, Name, Designation 
of the Authorized signatory with Seal) 

Place:  
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(TO BE SUBMITTED ON BIDDER ORIGINAL LETTER HEAD) 
 
 

FORM-G: NO-CONVICTION CERTIFICATE 
 
 
Name of Work: Construction of Temporary Shed and other Renovation works at CBSE 

Regional Office Bangalore 

 

 

This   is to   certify that _______________________ (Name of the organization), having 

registered office at ______________________________ (Address of the registered office) has 

never been convicted by any Central / State Government Department or Court of law anywhere 

in the country. 

 

This   is also to   certify that we are not involved in any form of Corrupt and Fraudulent 

Practices in past and will never be involved in future. 

 
 
 

 
Date: (Signature, Name, Designation 

of the Authorized signatory with Seal) 
Place:  
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 (TO BE SUBMITTED ON BIDDER ORIGINAL LETTER HEAD) 
 

FORM-H: NO DEVIATION CERTIFICATE 
 
 
Name of Work:  Construction of Temporary Shed and other Renovation works at CBSE 

Regional Office Bangalore 

 

This is to confirm that as per Tender conditions we have visited site before submission of our 

Offer and noted the job content and site condition etc. We also confirm that we have not 

changed/modified the above tender document and in case of observance of the same at any 

stage it shall be treated as null and void. 

 
We hereby also confirm that we have not taken any deviation from Tender Clause together 

with other reference as enumerated in the above referred Notice Inviting Tender and we 

hereby convey our unconditional acceptance to all terms & conditions as stipulated in the 

Tender Document. 

 
In the event of observance of any deviation in any part of our offer at a later date whether 

implicit or explicit, the deviations shall stand null and void. 

 
 

 
 
 

Date: (Signature, Name, Designation 
of the Authorized signatory with Seal) 

Place:  
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(TO BE SUBMITTED ON BIDDER ORIGINAL LETTER HEAD) 
 
 

FORM-I:  UNDERTAKING REGARDING BLACKLISTING / NON DEBARMENT  
 
 
Name of Work Construction of Temporary Shed and other Renovation works at CBSE 

Regional Office Bangalore 

 
This is to certify that we have taken the cognizance of Blacklisting Policy of WAPCOS Ltd. 

Further, we hereby Confirm and declare that we, 

M/s_____________________________________ , is not blacklisted/De-registered/debarred 

by any Government Department/Public Sector Undertaking /Private Sector/ or any other 

agency for which we have Executed / Undertaken the works/ Services during the last 5 Years. 

 
 

 
Date: (Signature, Name, Designation 

of the Authorized signatory with Seal) 
Place: 
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(TO BE SUBMITTED ON BIDDER ORIGINAL LETTER HEAD) 
 
 

FORM-J: UNDERTAKING FOR RULE 144 (XI) IN THE GENERAL FINANCIAL 
RULES-2017 

 
Name of Work:  Construction of Temporary Shed and other Renovation works at CBSE 

Regional Office Bangalore 

 

I / we ……………………………………………………………………………(Name of the 

Firm) well aware about the Restrictions  under RULE 144 (XI) In General Financial Rules 

(GFR), 2017 on procurement from country which shares a land border with India.. I/ we 

hereby certify that we are eligible to participate in the tender as per Rule 144 (xi) In The 

General Financial Rules (GFR), 2017 

  
 
 
 

Date: (Signature, Name, Designation 
of the Authorized signatory with Seal) 

Place: 
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[TO BE SUBMITTED ON ORIGINAL LETTER HEAD OF STATUTORY AUDITOR 
OF BIDDER] 

 
FORM-K: UNDERTAKING REGARDING PERCENTAGE OF LOCAL CONTENT  

 
Name of Work:  Construction of Temporary Shed and other Renovation works at CBSE 

Regional Office Bangalore 

 

 
We, ……………………………………… , a Chartered Accountant firm having our registered 

office address……………………………………………………………… hereby state that, we 

are Statutory Auditor of the Company M/s…………………………………… (CIN : 

……………………………..).  

 
The Bidder is bidding for the “..………………………………………………………. (Name of 

work) 

 
We have understood the provisions of Public Procurement (Preference to make in India) Local 

content Policy against WAPCOS Tender NIT No. …………………………………… Date -

……………….. 

 
We on the basis of the bidder’s representation received, hereby confirm that, offer is achieving 

the minimum local content target as per of above Policy shall be 50%. 

 
 
Date:  
 
Place:  

(Signature of Statutory Auditor with Seal) 
             UDIN No. : 
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[TO BE SUBMITTED BY BIDDER ON THEIR ORIGINAL LETTER HEAD] 

 
FORM-L: UNDERSTANDING THE PROJECT SITE   

 
Name of Work:  Construction of Temporary Shed and other Renovation works at CBSE 

Regional Office Bangalore 

 

I/we hereby certify that I/we have examined & inspected the site & its surrounding 
satisfactorily, where the project is to be executed. I/ We are well aware about the following 

 Location of the land demarcated for the execution of work and approach/ accessibility 
to the site. 

 Availability of all construction material required for the execution of work. 

 Location of the proposed buildings and its allied works on demarcated land. 

 Sources from where electric connection is to be taken by contractor at the time of 
mobilization or other arrangements for electricity is to be made. 

 Sources from where suitable water for construction is to be arranged.  

 Site clearance and location of matured trees. 

 Awareness about the surrounding local conditions, villagers etc.  

 Topography, contouring and any other relevant feature like Pond, nallah etc. of the 
land where the project is to be executed. 

 Nature of the ground & sub-soil of the site and accessibility to the site. 

 Location of local electrical supply line and other relevant services 

 Hindrances / dispute, if any, which may arise during the execution of work 

 
I / We hereby submit our BID considering above all facts gathered during site visit and 
each & every aspect have been considered in the Quoted percentage Rates / price. 

 

 
 

Date: (Signature, Name, Designation 
of the Authorized signatory with Seal) 

Place: 
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SECTION – IV 

 
GENERAL CONDITIONS TO CONTRACT 

 
1.0 GENERAL RULES AND DIRECTIONS 

General Rules & 
Directions 

1.  The work proposed for execution by contract will be notified in a 
form of invitation to tender by publication in website. 
This form will state the work to be carried out, as well as the date for 
submitting and opening tenders and the time allowed for carrying 
out the work, also the amount of earnest money to be deposited with 
the tender, and the amount of the security deposit and Performance 
Security to be deposited by the successful tenderer and the 
percentage, if any, to be deducted from bills.  

 2.  In the event of the tender being submitted by a Partnership firm, it 
must be signed separately by each partner thereof or in the event of 
the absence of any partner, it must be signed on his behalf by a 
person holding a Power of Attorney authorizing him to do so, such 
power of attorney to be produced with the tender, and it must 
disclose that the firm is duly registered under the Indian Partnership 
Act, 1952. 

 3.  Receipts for payment made on account of work, when executed by a 
firm, must also be signed by all the partners, except where 
contractors are described in their tender as a firm, in which case the 
receipts must be signed in the name of the firm by one of the 
partners, or by some other person having due authority to give 
effectual receipts for the firm 

Applicable for 
Items Rate 
tender only 

4.  The rate(s) must be quoted in decimal coinage. Total Amount must 
be quoted in full rupees by ignoring fifty paisa and considering more 
than fifty paisa as rupee one. 
In case the lowest tendered amount (worked out on the basis of 
quoted rate of Individual items) of two or more contractors is same, 
then such lowest contractors may be asked to submit sealed revised 
online offer (through limited tender process) quoting rate/ cost of 
work  of each item of the schedule of quantity for all sub 
sections/sub heads as the case may be, but the revised quoted rate 
of each item of schedule of quantity for all sub sections/sub  heads  
should not be higher than  their  respective  original  rate quoted 
already at the time of submission of tender. The lowest tender 
shall be decided on the basis of revised offer. 
 

If the revised tendered amount (worked out on the basis of quoted 
rate of individual items) of two or more contractors received in 
revised offer is again found to be equal, then the lowest tender, 
among such contractors, shall be decided by draw of lots in presence 
of WAPCOS and the lowest contractors those have quoted equal 
amount of their tenders. 
In case of any such lowest contractor in his revised offer quotes rate 
of any item more  than  their  respective  original  rate  quoted  
already  at  the  time  of submission of tender, then such revised 
offer shall be treated invalid. Such case of revised offer of the 
lowest contractor or case of refusal to submit revised offer by the 
lowest contractor shall be treated as withdrawal of his tender before 
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acceptance and 50% of his earnest money shall be forfeited. 
In case all the lowest contractors those have same tendered amount 

(as a result of their quoted rate of individual items), refuse to submit 
revised offers, then tenders are to be recalled after forfeiting 50% of 
EMD of each lowest contractors. 
Contractor, whose earnest money is forfeited because of non-
submission of revised offer, or quoting higher revised rate(s) of any 
item(s) than their respective original rate quoted already at the time 
of submission of his bid shall not be allowed to participate in the 
retendering process of the work 

Applicable for 
Percentage 
Rate/ EPC 
tender only 

4A In case of Percentage Rate /EPC Tenders, contractor shall fill 
up the usual printed`form, stating at what percentage 
below/above (in figures as well as in words) the total estimated 
cost given in Schedule of Quantities , he will be willing to execute 
the work. The tender submitted shall be treated as invalid if :- 
1. The contractor does not quote percentage above/below on the 

total amount of tender or any section/sub head of the tender. 
2. The percentage above/below is not quoted in figures & 

words both on the total amount of tender or any section/sub 
head of the tender. 

3. The percentage quoted above/below is different in figures & 
words on the total amount of tender or any section/sub head of 
the tender. 

 
Tenders, which propose any alteration in the work specified in the 
said form of invitation to tender, or in the time allowed for carrying 
out the work, or which contain any other conditions of any sort 
including conditional rebates, will be summarily rejected.  

 4B In case the lowest tendered amount (estimated cost + amount 
worked on the basis of percentage above/below) of two or more 
contractors is same, such lowest contractors will be asked to 
submit sealed revised offer in the form of letter  mentioning  
percentage  above/  below  on  estimated  cost  of  tender 
including all sub sections/sub heads as the case may be, but the 
revised percentage quoted above/below on tendered amount or on 
each sub section/ sub head  should  not  be  higher  than  the  
percentage  quoted  at  the  time  of submission of tender. The 
lowest tender shall be decided on the basis of revised offers. 
In case any of such contractor refuses to submit revised offer, then 
it shall be treated  as  withdrawal  of  his  tender  before  
acceptance  and  50%  of  earnest money shall be forfeited. 

 
If the revised tendered amount of two more contractors 
received in revised offer is again found to be equal , the lowest 
tender, among such contractors, shall be decided by draw of 
lots in the presence WAPCOS &  the  lowest contractors those 
have quoted equal amount of their tenders. 

 
In case all the lowest contractors those have quoted same tendered 
amount, refuse to submit revised offers, then tenders are to be 
recalled after forfeiting 50% of EMD of each contractor, whose 
earnest money is forfeited because of non-submission of revised 
offer, shall not be allowed to participate in the re-tendering process 
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of the work. 

 5.  The designated committee will open tenders in the presence of any 
intending contractors who may be present at the time, and will enter 
the amounts of the several tenders in a comparative statement in a 
suitable form. In the event of a tender being accepted, a receipt for 
the earnest money shall thereupon be given to the contractor who 
shall thereupon for the purpose of identification sign copies of the 
specifications and other documents. In the event of a tender being 
rejected, the earnest money shall thereupon be returned to the 
contractor remitting the same, without any interest. 

 6.  The officer Inviting Tenders shall have the right of rejecting all or 
any of the tenders and will not be bound to accept the lowest or any 
other tender 

 7.  The receipt of an accountant or clerk for any money paid by the 
contractor will not be considered as any acknowledgment or 
payment to the officer inviting tender and the contractor shall be 
responsible for seeing that he procures a receipt signed by the officer 
inviting tender or a duly authorized Cashier. 

Applicable for 
Items Rate 
tender only 

8.  In the case of Item Rate Tenders, only rates quoted shall be 
considered. Any tender containing percentage below/above the 
rates quoted is liable to be rejected. Rates quoted by the 
contractor in item rate tender in figures and words shall be 
accurately filled in so that there is no discrepancy in the rates written 
in figures and words. However, if a discrepancy is found, the 
rates which correspond with the amount worked out by the 
contractor shall unless otherwise proved be taken as correct. If the 
amount of an item is not worked out by the contractor or it does 
not correspond with the rates written either in figures or in words, 
then the rates quoted by the contractor in words shall be taken as 
correct. Where the rates quoted by the contractor in figures and in 
words tally, but the amount is not worked out correctly, the rates 
quoted by the contractor will unless otherwise proved be taken as 
correct and not the amount. In event no rate has been quoted for 
any item(s), leaving space both in figure(s), word(s), and amount 
blank, it will be presumed that the contractor has included the 
cost of this/these item(s) in other items and rate for such item(s) 
will be considered as zero and work will be required to be executed 
accordingly. 
 
However, if a tenderer quotes nil rates against each item in item rate 
tender, the tender shall be treated as invalid and will not be 
considered as lowest tenderer and earnest money deposited shall be 
forfeited. 

Applicable for 
Percentage Rate 
/EPC tender 
only 

9.  In case of Percentage Rate / EPC Tenders only percentage 
quoted shall be considered. Any tender containing item rates is 
liable to be rejected. Percentage quoted by the contractor in 
percentage rate tender shall be accurately filled in figures and 
words, so that there is no discrepancy 

Applicable for 
Percentage Rate 
EPC tender only 

10.  In Percentage Rate /EPC Tender, the tenderer shall quote 
percentage below/above (in figures as well as in words) at which 
he will be willing to execute the work. He shall also work out the 
total amount of his offer and the same should be written in figures 
as well as in words in such a way that no interpolation is possible. 
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In case of figures, the word ‘Rs.’ should be written before the 
figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 
2.15P and in case of words, the word ‘Rupees’ should precede and 
the word ‘Paisa’ should be written at the end. 

 11.  i. The Contractor, whose tender is accepted, will be required to 
furnish Performance Security of 5% of the Tendered Value. This 
Security shall be in the form of cash (in case Security amount is 
less than Rs. 10,000/-) or Deposit at call receipt of any scheduled 
bank/Banker’s cheque of any scheduled bank/Demand Draft of 
any scheduled bank/Pay order of any scheduled bank (in case 
Security amount is less than Rs. 1,00,000/-) or Government 
Securities or Fixed Deposit Receipts or Guarantee Bonds of any 
Scheduled Bank or the State Bank of India in the with the 
prescribed form. 

ii. The contractor whose tender is accepted will also be required to 
furnish by way of Security Deposit for the fulfillment of his 
contract, an amount equal to 5% of the value of each Running & 
Final bill. The Security deposit will be collected by deductions 
from the running bills as well as final bill of the contractor at the 
rates mentioned above. The Security amount will also be 
accepted in cash or in the shape of Government Securities. 
Fixed Deposit Receipt of a Scheduled Bank or State Bank of 
India will also be accepted for this purpose provided 
confirmatory advice is enclosed 

 12.  On acceptance of the tender, the name of the accredited 
representative(s) of the contractor who would be responsible for 
taking instructions from the Engineer-in-Charge shall be 
communicated in writing to the Engineer-in-Charge. 

 13.  GST or any other tax applicable in respect of inputs procured by the 
contractor for this contract shall be payable by the Contractor and 
Government will not entertain any claim whatsoever in respect of the 
same. 

 14.  The contractor shall give a list of WAPCOS employees related to 
him. 

 15.  The tender for composite work includes, in addition to building 
work, all other works such as sanitary and water supply installations 
drainage installation, electrical work, horticulture work, roads and 
paths etc.  
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2.0 CONDITIONS OF CONTRACT 

Definitions 1.  The “Contract” means the documents forming the tender and 
acceptance thereof and the formal Agreement executed between the 
WAPCOS and the Contractor, together with the documents referred 
to therein including these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the Engineer-
In-Charge and all these documents taken together, shall be deemed 
to form one contract and shall be complementary to one another.  

 2.  In the contract, the following expressions shall, unless the context 
otherwise requires, have the meanings, hereby respectively assigned 
to them:- 
i. “Employer” shall mean WAPCOS Limited/ WAPCOS, A 

Government of India undertaking- Ministry of Jal Shakti, for 
execution of the Work / Project as mentioned in NIT, having 
their Registered office at 5th floor, Kailash building, 26-
Kasturba Gandhi Marg, New Delhi-110001, India & include 
Engineer-in-charge, Project Manager, their successors & 
permitted assigns as well as their authorized officer / 
representatives. WAPCOS Limited is a company registered 
under the Indian Company Act 1956, with its registered office 
at New Delhi or its Administrative officers or its Engineer or 
other employees authorized to deal with any matter with 
which these persons are concerned and authorized on its 
behalf.  

ii. Principal Employer/Owner” Central Board of Secondary 
Education (CBSE), Ministry of Education, Govt. of India, who 
has appointed WAPCOS Ltd. as Project Management 
Consultant for the work mentioned in NIT.  
  

iii.  “Bidder/Tenderer/Contractor/Supplier” shall mean the 
individual, firm or company, whether incorporated or not, 
undertaking the works and shall include the legal personal 
representative of such individual or the persons composing 
such firm or company, or the successors of such firm or 
company and the permitted assignees of such individual, firm 
or company who are participating in Bidding process and will 
Execute the project after award of the Works as 
Contractor/Supplier. They should be an Indian Registered 
Company under Companies Act 1956/ 2013, Proprietorship 
Firm/ Partnership Firm 

 
iv. “Work or Project” means as mentioned in NIT. 
 
v. “Site and location” means the land/or other places on, into or 

through which work is to be executed under the contract or 
any adjacent land, path or street through which work is to be 
executed under the contract or any adjacent land, path or 
street which may be allotted or used for the purpose of 
carrying out the contract as mentioned in NIT. 

vi. “Engineer-in-Charge” means the Officer appointed by 
WAPCOS who shall direct, supervise and sign the Contract 
Agreement on behalf of WAPCOS, for the purpose of Contract 
or his duly authorized representative. 
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vii. “Project Manager, WAPCOS” shall mean the officer appointed 
by WAPCOS to supervise the works at site on behalf of 
WAPCOS and Authorized by the Engineer-in charge. 

viii. Excepted Risk are risks due to riots (other than those on 
account of contractor’s employees), war (whether declared or 
not) invasion, act of foreign enemies, hostilities, civil war, 
rebellion revolution, insurrection, military or usurped power, 
any acts of Government, damages from aircraft, acts of God, 
such as earthquake, lightening and unprecedented floods, and 
other causes over which the contractor has no control and 
accepted as such by the Engineer-in-charge or causes solely 
due to use or occupation by Government of the part of the 
works in respect of which a certificate of completion has been 
issued or a cause solely due to Government’s faulty design of 
works. 

ix. “Market Rate” shall be the rate as checked & verified by the 
Project Manager, WAPCOS and agreed by the Engineer-in-
Charge on the basis of the cost of materials and labour at the 
site where the work is to be executed plus the percentage 
mentioned in Special Conditions of Contract to cover, all 
overheads and profits. 

x. “Schedule(s)” referred to in these conditions shall mean the 
relevant schedule(s), standard Schedule of Rates of the 
government mentioned in Special Conditions of Contract. 

xi. “Consultant” means any consultant nominated by the 
WAPCOS 

xii. “Tendered Amount” means the value as quoted by the Bidder 
during bidding process excluding GST.  

xiii. “Tendered Value” means the value of work as stipulated in the 
letter of award excluding GST. 

xiv. “Contract Price” means the value of work executed under the 
Contract including tendered value, cost of extra items, cost of 
substituted items, cost of deviated items, works executed 
under the Contract including GST. 

xv. “Date of Commencement of Work” The date of 
commencement of work shall be the date of start as specified 
in Letter of Award or the first date of handing over of the site, 
whichever is later, in accordance with the phasing if any, as 
indicated in the tender document. 

xvi. GST means Goods & Service tax- Central, State and Inter State 

Scope and 
Performance 

3.  Where the context so requires, words imparting the singular only 
also include the plural and vice versa. Any reference to masculine 
gender shall whenever required include feminine gender and vice 
versa. 

 4.  Headings and Marginal notes to these General Conditions of 
Contract shall not be deemed to form part thereof or be taken into 
consideration in the interpretation or construction thereof or of the 
contract. 

 5.  The contractor shall be furnished, free of cost one certified copy of 
the contract documents except standard specifications, and such 
other printed and published documents, together with all drawings 
as may be forming part of the tender papers. None of these 
documents shall be used for any purpose other than that of this 
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contract. 

Works to be 
carried out 

6.  The work to be carried out under the Contract shall, except as 
otherwise provided in these conditions, include all labour, 
materials, tools, plants, equipment and transport which may be 
required in preparation of and for and in the full and entire 
execution and completion of the works. The descriptions given in 
the Schedule of Quantities/ Building Components shall, unless 
otherwise stated, be held to include wastage on materials, carriage 
and cartage, carrying and return of empties, hoisting, setting, fitting 
and fixing in position and all other labours necessary in and for the 
full and entire execution and completion of the work as aforesaid in 
accordance with good practice and recognized principles. 

Sufficiency 
of Tender 

7.  The Contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency of his tender for the 
works and of the cost quoted in the Schedule of Quantities/ 
Building Components, which rates and prices shall, except as 
otherwise provided, cover all his obligations under the Contract and 
all matters and things necessary for the proper completion and 
maintenance of the works. 

Discrepancies 
and Adjustment 
of Errors 

8.  The several documents forming the Contract are to be taken as 
mutually explanatory of one another, detailed drawings being 
followed in preference to small scale drawing and figured 
dimensions in preference to scale and special conditions in 
preference to General Conditions. 

 8.1 In the case of discrepancy between the schedule of 
Quantities/Building Components, the Specifications and/ or the 
Drawings, the following order of preference shall be observed:- 
i. Description of Schedule of Quantities/ Building Components. 
ii. Particular Specification and Special Condition, if any. 
iii. Drawings. 
iv. Standard Specifications. 
v. Indian Standard Specifications of B.I.S. 

 8.2 If there are varying or conflicting provisions made in any one 
document forming part of the contract, the Engineer-in-charge shall 
be the deciding authority with regard to the intention of the 
document and his decision shall be final and binding on the 
contractor. 

 8.3 Any error in description, quantity or rate in Schedule of Quantities or 
any omission therefrom shall not vitiate the Contract or release the 
Contractor from the execution of the whole or any part of the works 
comprised therein according to drawings and specifications or from 
any of his obligations under the contract. 

Signing of 
Contract 

9.  The letter of Award will be issued to the successful bidder by 
WAPCOS which will be duly signed & stamped by the successful 
bidder as token of unequivocal acceptance and confirmation.  
Subsequently, successful bidder will submit the Performance 
Security of required value within time specified in Tender document. 
Thereafter, on a date and time mutually agreed upon, the successful 
Bidder or his authorized representative shall attend the office for 
signing of the Contract Agreement.  

 
The contract Agreement consisting of complete Tender Document 
along with all the documents Corrigendum/Amendments if any, 
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Clarifications / Correspondences and any other documents as 
forming part of the contract. No payment for the work done will be 
made unless contract is signed by the contractor. 
Failure on the part of the successful Bidder to comply with the above 
requirements will constitute sufficient grounds for the annulment of 
the Award and forfeiture of the Bid Security. 
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2.0 CLAUSES OF CONTRACT 
 

CLAUSE 1: PERFORMANCE SECURITY (OR PERFORMANCE BANK GUARANTEE) 
i. The contractor shall submit an irrevocable Performance Security of 5% (Five percent) of 

the “Tendered Value” in addition to other deposits mentioned elsewhere in the contract 
for his proper performance of the contract agreement, (not withstanding and/or 
without prejudice to any other provisions in the contract) within period specified in 
Special Conditions of Contract from the date of issue of letter of acceptance. This 
period can be further extended by the Engineer-in-Charge up to a maximum period as 
specified in Special Conditions of Contract on written request of the contractor stating 
the reason for delays in procuring the Performance Security, to the satisfaction of the 
Engineer-in-Charge. This Security shall be in the form of Cash (in case Security amount 
is less than Rs. 10,000/-) or Banker’s Cheque of any scheduled bank/Demand Draft of 
any scheduled bank/Pay Order of any scheduled bank (in case Security amount is less 
than Rs. 1,00,000/-) or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled 
Bank or the State Bank of India in accordance with the form annexed hereto. In case a 
fixed deposit receipt of any Bank is furnished by the contractor to the WAPCOS as part 
of the performance Security and the Bank is unable to make payment against the said 
fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 
contractor shall forthwith on demand furnish additional security to the WAPCOS to 
make good the deficit. 

ii. The Performance Security shall be initially valid up to period of 60 (sixty) days beyond 
the date of completion of all contractual obligations of the contractor, including Defect 
Liability Period (DLP) plus 1 year claim period beyond that. In case the time for 
completion of work gets enlarged, the contractor shall get the validity of Performance 
Security extended to cover such enlarged time. The performance Security shall be 
refunded to the contractor without interest, after he duly performs and completes all 
obligations under the contract including completion of the Defect Liability Period. 

iii. The Engineer-in-Charge shall make a claim under the performance Security except for 
amounts to which the WAPCOS is entitled under the contract (not withstanding and/or 
without prejudice to any other provisions in the contract agreement) in the event of: 

iv. Failure by the contractor to extend the validity of the Performance Security as described 
herein above, in which event the Engineer-in-Charge may claim the full amount of the 
Performance Security. 
a) Failure by the contractor to pay WAPCOS any amount due, either as agreed by the 

contractor or determined under any of the Clauses/Conditions of the agreement, 
within 30 days of the service of notice to this effect by Engineer-in-Charge. 

 
v. In the event of the contract being determined or rescinded under provision of any of the 

Clause/Condition of the agreement, the performance Security shall stand forfeited in full 
and shall be absolutely at the disposal of the WAPCOS. 

 
CLAUSE 1A: SECURITY DEPOSIT / RETENTION MONEY  
The Bidder whose tender(s) may be accepted shall permit WAPCOS at the time of making any 
payment to Contractor for work done under the contract to deduct a sum at the rate of 5% from 
each running and final bill excluding GST.  
The Security Deposit as deducted above shall be released within 60 days of successful 
completion of Warranty/Defect Liability as Certified by the Engineer-in-Charge or till the final 
bill has been prepared and passed whichever is later.  
 
CLAUSE 2: COMPENSATION FOR DELAY i.e. LIQUIDITY DAMAGE 
If the contractor fails to maintain the required progress or to complete the work and clear the 
site on or before the contract or extended date of completion, he shall, without prejudice to any 
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other right or remedy available under purview of the Contract on account of such breach, pay 
compensation for delay i.e. Liquidity Damage, a sum not less than 0.5% (Zero point five 
percent) of the Tendered Value as aforesaid for each week and limited to 10% of the Contract 
Price. If, still work is not completed by the Contractor after deduction of full Liquidity Damage 
i.e. 10% of the Contract Price, then Performance Security shall be invoked and deducted 
security money shall be forfeited and project will be terminated. After that the balance work 
will be executed by Employer on risk and cost (amount recovered from invocation of 
Performance Security and Security deposit) of contractor. 
 
In case Liquidity Damage imposed by Principal Employer to the project at any point of time, 
then full amount of Liquidity Damage (10% of the Contract Price) will be recovered from the 
up-coming interim bills/ final bill. If the amount of up-coming interim bills/ final bill is less 
than the amount of Liquidity Damage, then balance amount of Liquidity Damage will be 
recovered from the Performance Security, Security Deposit and any other financial deposit of 
Contractor with Employer. 
 
CLAUSE 3: WHEN CONTRACT CAN BE DETERMINED 
Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the following cases: 

i. If the contractor having been given by the Engineer-in-Charge a notice in writing to 
rectify, reconstruct or replace any defective work or that the work is being performed in 
an inefficient or otherwise improper or unworkman like manner shall omit to comply 
with the requirement of such notice for a period of seven days thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the work or 
has failed to proceed with the work with due diligence so that in the opinion of the 
Engineer-in-Charge (which shall be final and binding) he will be unable to secure 
completion of the work by the date for completion and continues to do so after a notice 
in writing of seven days from the Engineer-in-Charge.  

iii. If the contractor fails to complete the work or section of work with individual date of 
completion on or before the stipulated or justified extended date, on or before such date 
of completion; and the Engineer-in-charge without any prejudice to any other right or 
remedy under any other provision in the contract has given further reasonable time in a 
notice given in writing in that behalf as either mutually agreed or in absence of such 
mutual agreement by his own assessment making such time essence of contract and in 
the opinion of Engineer-in-Charge the contractor will be unable to complete the same 
or does not complete the same within the period specified. 

iv. If the contractor persistently neglects to carry out his obligations under the contract 
and/ or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days after a 
notice in writing is given to him in that behalf by the Engineer-in-Charge.  

v. If the contractor shall offer or give or agree to give to any person in WAPCOS service or 
to any other person on his behalf any gift or consideration of any kind as an inducement 
or reward for doing or forbearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other contract for WAPCOS.  

vi. If the contractor shall enter into a contract with WAPCOS in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the terms of payment thereof have been 
previously disclosed in writing to the Engineer-in-Charge. 
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vii. If the contractor had secured the contract with WAPCOS as a result of wrong tendering 
or other non-bonafide methods of competitive tendering or commits breach of Integrity 
Agreement. 

viii. If the contractor being an individual, or if a firm, any partner thereof shall at any time 
be adjudged insolvent or have a receiving order or order for administration of his estate 
made against him or shall take any proceedings for liquidation or composition (other 
than a voluntary liquidation for the purpose of amalgamation or reconstruction) under 
any Insolvency Act for the time being in force or make any conveyance or assignment of 
his effects or composition or arrangement for the benefit of his creditors or purport so 
to do, or if any application be made under any Insolvency Act for the time being in 
force for the sequestration of his estate or if a trust deed be executed by him for benefit 
of his creditors. 

ix. If the contractor being a company shall pass a resolution or the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the court or the 
creditor to appoint a receiver or a manager or which entitle the court to make a winding 
up order. 

x. If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days. 

xi. If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the 
contractor as per terms of contract), transfers, sublets (engagement of labour on a 
piece-work basis or of labour with materials not to be incorporated in the work, shall 
not be deemed to be subletting) or otherwise parts with or attempts to assign, transfer, 
sublet or otherwise parts with the entire works or any portion thereof without the prior 
written approval of the Engineer -in-Charge. When the contractor has made himself 
liable for action under any of the cases aforesaid, the Engineer-in-Charge on behalf of 
the WAPCOS shall have powers: 
(a) To determine the contract as aforesaid so far as performance of work by the 

Contractor     is concerned (of which determination notice in writing to the 
contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). 
Upon such determination, Security Deposit already recovered, Security deposit 
payable and Performance Security under the contract shall be liable to be forfeited 
and shall  be absolutely at the disposal of the Government. 

(b) After giving notice to the contractor to measure up the work of the contractor and 
to take such whole, or the balance or part thereof, as shall be un-executed out of his 
hands and to give it to another contractor to complete the work. The contractor, 
whose contract is determined as above, shall not be allowed to participate in the 
tendering process for the balance work including any new items needed to 
complete the work. In the event of above courses being adopted by the Engineer-
in-Charge, the contractor shall have no claim to compensation for any loss 
sustained by him by reasons of his having purchased or procured any materials or 
entered into any engagements or made any advances on account or with a view to 
the execution of the work or the performance of the contract. And in case action is 
taken under any of the provision aforesaid, the contractor shall not be entitled to 
recover or be paid any sum for any work thereof or actually performed under this 
contract unless and until the Engineer-in-Charge has certified in writing the 
performance of such work and the value payable in respect thereof and he shall only 
be entitled to be paid the value so certified. 

Note:  
Actions under Clause 2 and 3 are independent.  
The compensation under Clause 2 is for loss caused due to delay in performance, whereas, the 
compensation under Clause 3 is for consequential losses due to non-performance of the 
Contract. Hence, the Employer is entitled to compensation under Clause 3 and Clause 2 
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independently. Hence, the Employer is empowered to take action under Clause 2 for levy of 
compensation depending on liability of Contractor under Clause 2 based on the delay at the 
stage of Clause 3 action, before determination. 
 
CLAUSE 3A  
In case, the work cannot be started due to reasons not within the control of the contractor 
within 1/6th of the stipulated time for completion of work or one month whichever is higher, 
either party may close the contract. In case contractor wants to close the contract, he shall give 
notice to the WAPCOS stating the failure on the part of WAPCOS. In such eventuality, the 
Performance Security of the contractor shall be refunded within following time limits : 
 
a)  Tendered value of work is up to Rs. 1.0 Crore 15 days 
b)  If the Tendered value of work is more than Rs.1.0 crore and up to Rs. 10 Crore 21 days 
c)  If the Tendered value of work exceeds Rs. 10 Crore : 30 days 
 
Neither party shall claim any compensation for such eventuality. This clause is not applicable 
for any breach of the contract by either party 
 
CLAUSE 4: CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION 

NOT TAKEN UNDER CLAUSE 3 
In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 
thereof, shall have become exercisable and the same are not exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor and 
the liability of the contractor for compensation shall remain unaffected. In the event of the 
Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding 
clause he may, if he so desires after giving a notice in writing to the contractor, take possession 
of (or at the sole discretion of the Engineer-in-Charge which shall be final and binding on the 
contractor) use as on hire (the amount of the hire money being also in the final determination 
of the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the works, or 
the site thereof belonging to the contractor, or procured by the contractor and intended to be 
used for the execution of the work/or any part thereof, paying or allowing for the same in 
account at the contract rates, or, in the case of these not being applicable, at current market 
rates to be certified by the Engineer-in-Charge, whose certificate thereof shall be final, and 
binding on the contractor, clerk of the works, foreman or other authorized agent to remove 
such tools, plant, materials, or stores from the premises (within a time to be specified in such 
notice) in the event of the contractor failing to comply with any such requisition, the Engineer-
in-Charge may remove them at the contractor’s expense or sell them by auction or private sale 
on account of the contractor and his risk in all respects and the certificate of the Engineer-in-
Charge as to the expenses of any such removal and the amount of the proceeds and expenses 
of any such sale shall be final and conclusive against the contractor. 
 
CLAUSE 5: TIME AND EXTENSION FOR DELAY   
The time allowed for execution of the Works as specified in Contract or the extended time in 
accordance with these conditions shall be the essence of the Contract. The execution of the 
works shall commence from such time period as mentioned in Contract or from the date of 
handing over of the site whichever is later. If the Contractor commits default in commencing 
the execution of the work as aforesaid, WAPCOS shall without prejudice to any other right or 
remedy available in law, be at liberty to forfeit the performance Security absolutely. 
 
5.1  As soon as possible but within 7 (seven) days from the date of commencement of work, 

the Contractor shall submit a Time and Progress Chart for each milestone and get it 
approved by the Engineer-in-Charge. The Chart shall be prepared in direct relation to 
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the time stated in the Contract documents for completion of items of the works. It shall 
indicate the forecast of the dates of commencement and completion of various trades of 
sections of the work and may be amended as necessary by agreement between the 
Employer and the Contractor within the limitations of time imposed in the Contract 
documents, and further to ensure good progress during the execution of the work, the 
Contractor shall in all cases in which the time allowed for any work, exceeds 15 days 
(save for special jobs for which a separate programme has been agreed upon) complete 
the work as per scheduled date of completion. 

 
In case of non submission of construction programme by the contractor, the program 
approved by the Engineer-in-Charge shall be deemed to be final.  
 
The approval by the Engineer-in-Charge of such programme shall not relieve the 
contractor of any of the obligations under the contract. 
 
The contractor shall submit the Time and Progress Chart and Progress Report using 
the mutually agreed software or in other format decided by Engineer-in-Charge for the 
work done during previous month to the Engineer-in-charge on or before 5th day of 
each month failing which a recovery of Rs. 2500/- per day basis in case of delay in 
submission of Time and Progress Chart and Rs. 1000/- per day in case of delay in 
submission of the monthly progress report. 
 

5.2 If the work(s) be delayed by:- 
(i) force majeure, or 
(ii) abnormally bad weather, or 
(iii) serious loss or damage by fire, or 
(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any 

of the trades employed on the work, or 
(v) delay on the part of other contractors or tradesmen engaged by Engineer-in- 

Charge in executing work not forming part of the Contract, or 
(vi) any other cause which, in the absolute discretion of the Engineer-in-Charge is 

beyond the Contractor’s control. 
then upon the happening of any such event causing delay, the Contractor shall immediately 
give notice thereof in writing to the authority, but shall nevertheless use constantly his best 
endeavours to prevent or make good the delay and shall do all that may be reasonably required 
to the satisfaction of the Employer/ Principal Employer to proceed with the works. The 
Employer will give the “Extension of Time” only after the approval of the same from Principal 
Employer. 
 
If, Employer/Principal Employer are not satisfied with the reasons stated by the contractor for 
delay then, Provision Extension of Time shall be granted to complete the balance works and 
keep the contract alive. In the period of Provisional Extension of time, Employer shall have the 
right to impose Liquidity damage as per above Clause 2, if Principal Employer impose the 
Liquidity Damage to the project at any point of time. 
 
During the granted provisional extension of time, 10% amount of bill amount excluding GST, 
shall be withheld from each running bill as per the discretion of the Engineer-in-charge. The 
withheld amount will be accountable to Liquidity damage as per clause-2 and shall only be 
released to the contractor, if work is completed within the given Provisional Extension of time 
and Principal Employer didn’t impose the Liquidity Damage to the project.  

 
The contractor shall have no claim of damages for extension of time granted or rescheduling of 
milestone/s for above events listed. 

Page 53 of 181



 

TENDER NO: WAP/CMU-I/2024-25/CBSE/BANGALORE/04 

 

 
5.3 In case the work is hindered by the Employer/ Principal Employer for any reason / 

event, the Engineer-in-Charge, if justified, give a fair and reasonable extension of time 
and reschedule the mile stones for completion of work. Such extension of time or 
rescheduling of milestone/s shall be without prejudice to any other right or remedy of 
the parties in contract or in law; provided further that for concurrent delays under this 
sub-clause and sub-clause 5.2 to the extent the delay is covered under sub-clause 5.2 the 
Contractor shall be entitled to only extension of time and no compensation/damages. 

 
5.4 Request for rescheduling of Milestones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed form to the Engineer-in-
Charge. The Contractor may also, if practicable, indicate in such a request the period 
for which extension is desired. The Contractor shall indicate in such a request the 
period by which rescheduling of milestone/s or extension of time is desired. With every 
request for rescheduling of milestones, or if at any time the actual progress of work falls 
behind the approved programme by more than 10% of the stipulated period of 
completion of contract, the Contractor shall produce a revised programme which shall 
include all details of pending drawings and decisions required to complete the contract 
and also the target dates by which these details should be available without causing any 
delay in execution of the work. An amount as deemed appropriate by the Engineer-in-
Charge shall be deducted on per day basis in case of delay in submission of the revised 
programme.  

 
5.4.1 In any such case the Engineer-in-Charge may give a fair and reasonable 

extension of time for completion of work or reschedule the mile stones. 
Engineer-in-Charge shall finalize/ reschedule a particular mile stone before 
taking an action against subsequent mile stone. Such extension or rescheduling 
of the milestones shall be communicated to the Contractor by the Engineer-in-
Charge in writing, within 21 days of the date of receipt of such request from the 
Contractor in prescribed form. In event of non-application by the Contractor for 
extension of time Engineer-in-Charge after affording opportunity to the 
Contractor, may give, supported with a programme, a fair and reasonable 
extension within a reasonable period of occurrence of the event.  

 
5.5  In case the work is delayed by any reasons, in the opinion of the Engineer-in-Charge, 

by the Contractor for reasons beyond the events mentioned in sub clause 5.2 and 
beyond the justified extended date; without prejudice to right to take action under 
Clause 3, the Engineer-in-Charge may grant extension of time required for completion 
of work without rescheduling of milestones. The Contractor shall be liable for levy of 
compensation for delay for such extension of time.  

 
CLAUSE 6 : COMPUTERIZED MEASUREMENT BOOK 
 
Project Manager, WAPCOS shall, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the contract.  
 
All measurements of all items having financial value shall be entered by the contractor and 
compiled in the shape of the Computerized Measurement Book having pages of A-4 size as per 
the format of the WAPCOS so that a complete record is obtained of all the items of works 
performed under the contract. 
All such measurements and levels recorded by the contractor or his authorized representative 
from time to time, during the progress of the work, shall be got checked by the contractor from 
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the Project Manager, WAPCOS as per interval or program fixed in consultation with Engineer-
in-Charge or his authorized representative. After the necessary corrections made by the Project 
Manager, WAPCOS, the measurement sheets shall be returned to the contractor for 
incorporating the corrections and for resubmission to the Project Manager, WAPCOS, for the 
dated signatures by the Project Manager, WAPCOS, and the contractor or their representatives 
in token of their acceptance. 
 
Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked/test checked from the 
Project Manager, WAPCOS. The contractor will, thereafter, incorporate such changes as may 
be done during these checks/test checks in his draft computerized measurements, and submit 
to the WAPCOS a computerized measurement book, duly bound, and with its pages machine 
numbered. The Project Manager, WAPCOS, would thereafter check this MB, and record the 
necessary certificates for their checks/test checks. 
 
The final, fair, computerized measurement book given by the contractor, duly bound, with its 
pages machine numbered, should be 100% correct, and no cutting or over-writing in the 
measurements would thereafter be allowed. If at all any error is noticed, the contractor shall 
have to submit a fresh computerized MB with its pages duly machine numbered and bound.  
 
The contractor shall also submit to the WAPCOS separately his computerized Abstract of Cost 
and the bill based on these measurements, duly bound, and its pages machine numbered. 
Thereafter, this bill will be processed by the Project Manager, WAPCOS. 
 
The contractor shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for checking of measurements/levels by the Project Manager, 
WAPCOS.  
 
Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general 
or local custom. In the case of items which are not covered by specifications, measurements 
shall be taken in accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available then a mutually 
agreed method shall be followed. 
 
The contractor shall give not less than seven days’ notice to the Project Manager, WAPCOS in 
charge of the work before covering up or otherwise placing beyond the reach of checking 
and/or test checking the measurement of any work in order that the same may be checked 
and/or test checked and correct dimensions thereof be taken before the same is covered up or 
placed beyond the reach of checking and/or test checking measurement and shall not cover 
up and place beyond reach of measurement any work without consent in writing of the Project 
Manager, WAPCOS in charge of the work who shall within the aforesaid period of seven days 
inspect the work, and if any work shall be covered up or placed beyond the reach of checking 
and/or test checking measurements without such notice having been given or Project 
Manager, WAPCOS consent being obtained in writing the same shall be uncovered at the 
Contractor’s expense, or in default thereof no payment or allowance shall be made for such 
work or the materials with which the same was executed.  
 
Engineer-in-Charge may cause either themselves or through another officer of the WAPCOS to 
check the measurements recorded by contractor and all provisions stipulated herein above 
shall be applicable to such checking of measurements or levels. 
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It is also a term of this contract that checking and/or test checking the measurements of any 
item of work in the measurement book and/or its payment in the interim, on account of final 
bill shall not be considered as conclusive evidence as to the sufficiency of any work or material 
to which it relates nor shall it relieve the contractor from liabilities from any over measurement 
or defects noticed till completion of the defects liability period. 
 
CLAUSE 7: PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARD AS 

ADVANCE  
 
The interim or running account bill shall be submitted by the Contractor for work executed on 
the basis of recorded measurements on the format of the Employer on or before the date of 
every month fixed by Project Manager of WAPCOS. Contractor shall submit the bill with all 
requisite certificates/ documents. Project Manager of WAPCOS shall arrange to have the bill 
verified by taking or causing to be taken where necessary, the requisite measurement of the 
work within 15 working days. Observations if any shall be conveyed by the Project Manager, 
WAPCOS to the Contractor within 25 working days. Contractor shall resubmit the bill to 
Project Manager, WAPCOS after compliance of observations and duly signed by the Project 
Manager of WAPCOS for further processing. 
 
Payment on account of amount admissible shall be made by the Engineer-in-Charge certifying 
the sum to which the Contractor is considered entitled by way of interim payment at such rates 
as decided by Engineer-in-Charge. The amount shall be paid by 45 working days after the day 
of presentation of the corrected bill by the Contractor to the Engineer-in-Charge or his 
representative, or 45 days after receive of the payments from Principal Employer whichever is 
later. As Bidder/Contractor acknowledges that under the present Contract agreement, the 
Employer is only working as intermediary between Principal Employer and Contractor. Thus, 
the Contractor unconditionally acknowledge that the payments under the present Contract 
shall be made proportionately by the Employer only on back-. to-back basis i.e., after 45 days 
subject to receipt of payment from Principal Employer. The Contractor also unconditionally 
agree that in the event the payment or part thereof, under the present Contract is not received 
from Principal Employer, then WAPCOS and/or any of its Employee/Officer shall not be 
responsible to pay any amount to Contractor. The said condition shall supersede any and all 
other conditions of Contract/Agreement/Work Order/Arrangement between the parties. 
 
All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 
work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate given 
by the Engineer-in-Charge relating to the work done or materials delivered forming part of 
such payment, may be modified or corrected by any subsequent such certificate(s) or by the 
final certificate and shall not by itself be conclusive evidence that any work or materials to 
which it relates is/are in accordance with the contract and specifications. Any such interim 
payment, or any part thereof shall not in any respect conclude, determine or affect in any way 
powers of the Engineer-in-Charge under the contract or any of such payments be treated as 
final settlement and adjustment of accounts or in any way vary or affect the contract.  
 
Pending consideration of extension of date of completion, interim payments shall continue to 
be made as herein provided without prejudice to the right of the WAPCOS to take action under 
the terms of this contract for delay in the completion of work, if the extension of date of 
completion is not granted by the competent authority.  
It is clearly agreed and understood by the Contractor that notwithstanding anything to the 
contrary that may be stated in the agreement between Employer and the Contractor; the 
Contractor shall become entitled to payment only after Employer has received the 
corresponding payment(s) from the Principal Employer for the work done by the Contractor. 
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Any delay in the release of payment by the Principal Employer to Employer leading to a delay 
in the release the corresponding payment by Employer to the Contractor shall not entitle the 
Contractor to any compensation/interest from Employer.  
 
All payments shall be released by way of e-transfer through RTGS in India directly at their 
Bank account by Employer. 
 
Clause 7A  
 
No Running Account Bill shall be paid for the work till the applicable labour licenses, 
registration with EPFO, ESIC / BOCW Welfare Board, whatever applicable are submitted by 
the Contractor to the Project Manager, WAPCOS.  
 
CLAUSE 8: COMPLETION CERTIFICATE AND COMPLETION PLANS 
 
Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, the 
Engineer-in-Charge or his representative shall inspect the work with Project Manager, 
WAPCOS and if there is no defect in the work, shall furnish the contractor with a final 
certificate of completion, otherwise a provisional certificate of physical completion indicating 
defects (a) to be rectified by the contractor and/or (b) for which payment will be made at 
reduced rates, shall be issued. But no final certificate of completion shall be issued, nor shall 
the work be considered to be complete until the contractor shall have removed from the 
premises on which the work shall be executed all scaffolding, surplus materials, rubbish and 
all huts and sanitary arrangements required for his/their work people on the site in connection 
with the execution of the works as shall have been erected or constructed by the contractor(s) 
and cleaned off the dirt from all wood work, doors, windows, walls, floor or other parts of the 
building, in, upon, or about which the work is to be executed or of which he may have had 
possession for the purpose of the execution; thereof, and not until the work shall have been 
measured by the Engineer-in-Charge. If the contractor shall fail to comply with the 
requirements of this Clause as to removal of scaffolding, surplus materials and rubbish and all 
huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for 
the completion of work, the Engineer-in-Charge may at the expense of the contractor remove 
such scaffolding, surplus materials and rubbish etc., and dispose of the same as he thinks fit 
and clean off such dirt as aforesaid, and the contractor shall have no claim in respect of 
scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale 
thereof. 
 
The completion certificate shall be issued by Employer to the Contractor after successful 
handing/taking over by Principal Employer; submitting of Occupational Certificates issued by 
the local urban bodies/Municipal Corporation by contractor along with submission of all 
necessary NOC’s/statutory approvals from all concerned departments such as local urban 
bodies, Fire Department, Electricity Board/Chief Electrical Inspector, Forest, Lift etc. of that 
area in accordance with Government norms to enable Principal Employer/Owner to occupy 
the project with all required service. The Completion Certificate shall only be issued after the 
submission of “No Claim Certificate”  by contractor as per the format given in the Section of 
Annexures.  
 
CLAUSE 8A : COMPLETION PLANS TO BE SUBMITTED BY THE CONTRACTOR 
 
The contractor shall submit completion plans for Internal and External Civil, Electrical and 
Mechanical Services within thirty days of the completion of the work, provided that the service 
plans having been issued for execution, unless the contractor, by virtue of any other provision 
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in the contract, is required to prepare such plans. The ''As Built" Drawings and completion 
report shall be submitted by the Contractor within 30 days from the date of completion works 
in 3 sets.  
 
In case, the contractor fails to submit the completion plan/drawings as aforesaid, he shall be 
liable to pay a sum of 0.25% (zero point two five percent) of Tendered value. 
 
CLAUSE 9 : PAYMENT OF FINAL BILL 
 
The final bill shall be submitted by the Contractor in the same manner as specified in interim 
bills within three months of physical completion of the work or within one month of the date of 
the final certificate of completion furnished by the Engineer-in- Charge whichever is earlier. 
No further claims shall be made by the Contractor after submission of the final bill and these 
shall be deemed to have been waived and extinguished.  
 
CLAUSE 10A: MATERIALS TO BE PROVIDED BY CONTRACTOR 
 
The contractor shall, at his own expense, provide all materials, required for the works.  
 
The contractor shall, at his own expense and without delay, supply to the Project Manager, 
WAPCOS samples of materials to be used on the work and shall get these approved in 
advance. All such materials to be provided by the Contractor shall be in conformity with the 
specifications laid down or referred to in the contract. The contractor shall, if requested by the 
Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the 
materials so comply. The Project Manager, WAPCOS shall within thirty days of supply of 
samples or within such further period as he may require intimate to the Contractor in writing 
whether samples are approved by him or not. If samples are not approved, the Contractor shall 
forthwith arrange to supply to the Project Manager, WAPCOS for his approval, fresh samples 
complying with the specifications laid down in the contract. When materials are required to be 
tested in accordance with specifications, approval of the Engineer-in-Charge/ Principal 
Employer shall be issued after the test results are received. 
 
The Contractor shall at his risk and cost submit the samples of materials to be tested or 
analyzed and shall not make use of or incorporate in the work any materials represented by the 
samples until the required tests or analysis have been made and materials finally accepted by 
the Engineer-in-Charge/ Principal Employer. The Contractor shall not be eligible for any 
claim or compensation either arising out of any delay in the work or due to any corrective 
measures required to be taken on account of and as a result of testing of materials. 
 
The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities 
as the Project Manager, WAPCOS may require for collecting, and preparing the required 
number of samples for such tests at such time and to such place or places as may be directed 
by the Project Manager, WAPCOS and bear all charges and cost of testing unless specifically 
provided for otherwise elsewhere in the contract or specifications. The Engineer-in- Charge or 
his authorized representative shall at all times have access to the works and to all workshops 
and places where work is being prepared or from where materials, manufactured articles or 
machinery are being obtained for the works and the contractor shall afford every facility and 
every assistance in obtaining the right to such access. 
 
The Engineer-in-Charge or his authorized representative shall have full powers to require the 
removal from the premises of all materials which in his opinion are not in accordance with the 
specifications and in case of default, the Engineer-in-Charge shall be at liberty to employ at 
the expense of the contractor, other persons to remove the same without being answerable or 
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accountable for any loss or damage that may happen or arise to such materials. The Engineer-
in-Charge or his authorized representative shall also have full powers to require other proper 
materials to be substituted thereof and in case of default, the Engineer-in-Charge or his 
authorized representative may cause the same to be supplied and all costs which may attend 
such removal and substitution shall be borne by the Contractor.  
The Contractor shall at his own expense, provide a material testing lab at the site for 
conducting routine field tests. The lab shall be equipped at least with the testing equipment as 
specified in Contract.  
 
If the Engineer-in-Charge or his authorized representative instructs the Contractors to carry 
out a test not specified in the Specification to check whether any work has a Defect. Such tests 
are to be carried out by the Contractor by deploying agencies and paying all the cost for such 
tests. 
 
CLAUSE 10B :  
 

(i) SECURED ADVANCE ON NON-PERISHABLE MATERIALS AND RECOVERY 
The contractor, on signing an indenture in the form to be shall be entitled to be paid 
during the progress of the execution of the work up to 75% of the assessed value of any 
materials which are in the opinion of the Project Manager, WAPCOS non-perishable, 
non-fragile and non-combustible and are in accordance with the contract and which 
have been brought on the site in connection therewith and are adequately stored and/or 
protected against damage by weather or other causes but which have not at the time of 
advance been incorporated in the works. When materials on account of which an 
advance has been made under this sub-clause are incorporated in the work, the amount 
of such advance shall be recovered/ deducted from the next payment made under any 
of the clause or clauses of this contract. 
 
Such secured advance shall also be payable on other items of perishable nature, fragile 
and combustible with the approval of the Engineer-in-Charge provided the contractor 
provides a comprehensive insurance cover for the full cost of such materials. The 
decision of the Engineer-in-Charge shall be final and binding on the contractor in this 
matter. No secured advance, shall however, be paid on high-risk materials such as 
ordinary glass, sand, petrol, diesel etc. 
 
The secure Advance shall be recovered as per consumption of material from the 
contractor which secure advance is given to the contractor. If any value of secure 
advance is remaining to recover, then it will be fully recovered after completion of 80% 
work of the Tendered Value.  

 
(ii) MOBILISATION ADVANCE  

On request of contractor, the Employer shall make interest bearing advance payment 
for mobilization of labour, stores and workshops including camps, labour sheds, 
machineries and construction plant, etc. for preliminary and enabling Works, after the 
signing of Contract agreement to the extent of 10 (ten) per cent of the Tendered Value 
of an unconditional BG. Such BG shall remain effective until the advance payment has 
been fully repaid. 
 
The aforesaid advance of 10 (ten) per cent shall be paid in two instalments, each of five 
per cent. The first one shall be paid on commencement of the work and on submission 
of unconditional BG in respect of the advance.  
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The second instalment shall be paid on certification by the engineer in charge for 
achieving a financial progress of 10 (ten) per cent of the Tendered Value, as also 
provision of a BG by the contractor for this part of the advance. Mobilisation 
expenditure mentioned herein shall not include the margin money and bank 
commission, and so on, paid by the contractor for procurement of BGs against 
performance security and mobilisation advance.  
 
The request of contractor for aforesaid mobilization advance will be considered within 3 
(three) months from the commencement of work. 

 
 

(iii) INTEREST & RECOVERY OF MOBILISATION ADVANCE 
 
The mobilization advance bears simple interest at the rate 10 % and shall be calculated 
from the date of payment to the date of recovery (365 days in a year) both days 
inclusive, on the outstanding amount of advance. 

 
Before any installment of advance is released, the contractor shall execute a one single 
Bank Guarantee Bond from Scheduled Bank for the amount equal to 110% of the 
amount of mobilization advance and valid up to stipulated period of completion as 
mentioned in NIT. This (Bank Guarantee from Scheduled Bank for the amount equal 
to 110% of the balance amount of advance) shall be kept renewed from time to time to 
cover the balance amount and likely period of complete recovery. 
 
Recovery of such sums advanced shall be made by the deduction from the contractor’s 
bills commencing after first 10% of the gross value of the work is executed and paid, on 
pro-rata percentage basis to the gross value of the work billed beyond 10% in such a 
way that the entire advance is recovered by the time 80% of the gross value of the 
contract is executed and paid, together with interest due on the entire outstanding 
amount up to the date of recovery of the installment. Along with aforesaid condition of 
recovery of mobilization advance, if contractor wants to recover more or full 
mobilization advance from the interim bills, then accordingly mobilization advance 
may be recovered by Employer. The said request will be given by the contractor along 
with the interim bill to the Engineer-In-Charge.  The Bank Guarantee will be returned 
after recovery of the mobilization advance against particular Bank guarantee. 

 
CLAUSE 10C : PAYMENT ON ACCOUNT OF INCREASE IN PRICE / WAGES DUE TO 

STATUTORY ORDER – NOT APPLICABLE 
 
CLAUSE 10CA : PAYMENT DUE TO VARIATION IN PRICES OF MATERIALS 

AFTER RECEIPT OF TENDER – NOT APPLICABLE 

 

CLAUSE 10CC: PAYMENT DUE TO INCREASE / DECREASE IN PRICES/ WAGES 
(EXCLUDING MATERIALS COVERED UNDER CLAUSE 10 CA) 
AFTER RECEIPT OF TENDER FOR WORKS – NOT APPLICABLE 

 

 
 
CLAUSE 10D : DISMANTLED MATERIAL PROPERTY 
 
The contractor shall treat all materials obtained during dismantling of a structure, excavation 
of the site for a work, etc. as WAPCOS/Government/Principal Employer property and such 
materials shall be disposed off to the best advantage of WAPCOS according to the instructions 
in writing issued by the Engineer-in-Charge or his authorized representative. 
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CLAUSE 11 : WORKS TO BE EXECUTED IN ACCORDANCE WITH 

SPECIFICATIONS, DRAWINGS, ORDERS ETC. 
 
The Contractor shall execute the work as per the sequence submitted by Contractor and 
approved by Engineer-in-Charge from time to time so that all other items of the work to be 
executed by other agencies are completed progressively along with the main work. 
 
The contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also conform exactly, fully and 
faithfully to the design, drawings and instructions in writing in respect of the work and the 
contractor shall be furnished free of charge one copy of the contract documents together with 
specifications, designs, drawings and instructions as are not included in the standard 
specifications or in any Bureau of Indian Standard or any other, published standard or code or, 
Schedule of Rates or any other printed publication referred to elsewhere in the contract. 
 
The contractor shall comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all labour and materials, tools and plants 
including for measurements and supervision of all works, structural plans and other things of 
temporary or permanent nature required for such execution and maintenance in so far as the 
necessity for providing these, is specified or is reasonably inferred from the contract. The 
Contractor shall take full responsibility for adequacy, suitability and safety of all the works and 
methods of construction. 
 
At least to 10% of prescribed Tests as per Central Public Works Department Manual/IS Codes 
of construction materials shall be carried out from the outside approved/NABL recognized 
Laboratory as may be approved by Engineer-In-Charge without any extra expenditure to 
Employer. 
 
The Contractor shall establish a field test laboratory on the site with latest equipment’s for 
carrying out field tests of construction materials and will maintain proper records of all the test 
results. 
 
CLAUSE 12 : DEVIATIONS / VARIATIONS EXTENT AND PRICING 
 
The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions 
to, or substitutions for the original specifications, drawings, designs and instructions that may 
appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a 
part of the works in case of non-availability of a portion of the site or for any other reasons and 
the contractor shall be bound to carry out the works in accordance with any instructions given 
to him in writing signed by the Engineer-in-Charge and such alterations, omissions, additions 
or substitutions shall form part of the contract as if originally provided therein and any altered, 
additional or substituted work which the contractor may be directed to do in the manner 
specified above as part of the works, shall be carried out by the contractor on the same 
conditions in all respects including price on which he agreed to do the main work except as 
hereafter provided. 
 
12.1 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the Tendered Value sum being ordered, be extended, if requested 
by the contractor, as follows: 
(i) In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original Tendered Value plus  
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(ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge. 

 
12.2  Deviations, Extra Items, Substituted item and Pricing 
 

(a) In the case of extra item(s) (items that are completely new, and are in addition to the 
items contained in the contract), the contractor may within fifteen days of receipt of 
order or occurrence of the item(s) claim rates, supported by proper analysis, for the 
work and the Project Manager, WAPCOS shall within prescribed time limit of the 
receipt of the claims supported by analysis, after giving consideration to the analysis 
of the rates submitted by the contractor, determine the rates on the basis of the 
market rates and the contractor shall be paid in accordance with the rates so 
determined after approval of Engineer-in -charge. 

 
(b) In the case of substituted items (items that are taken up with partial substitution or 

in lieu of items of work in the contract), the rate for the agreement item (to be 
substituted) and substituted item shall also be determined in the manner as 
mentioned in the following para. 

 If the market rate for the substituted item so determined is more than the market 
rate of the agreement item (to be substituted), the rate payable to the contractor 
for the substituted item shall be the rate for the agreement item (to be 
substituted) so increased to the extent of the difference between the market rates 
of substituted item and the agreement item (to be substituted). 

 If the market rate for the substituted item so determined is less than the market 
rate of the agreement item (to be substituted), the rate payable to the contractor 
for the substituted item shall be the rate for the agreement item (to be 
substituted) so decreased to the extent of the difference between the market rates 
of substituted item and the agreement item (to be substituted). 

 
(c) In the case of contract items, substituted items, contract cum substituted items, 

which exceed the limits laid down in Special Conditions of Contract, the contractor 
may within fifteen days of receipt of order or occurrence of the excess, claim revision 
of the rates, supported by proper analysis for the work in excess of the above 
mentioned limits, provided that if the rates so claimed are in excess of the rates 
specified in the schedule of quantities, the Project Manager, WAPCOS shall within 
prescribed time limit of receipt of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by the contractor, determine the 
rates on the basis of the market rates and the contractor shall be paid in accordance 
with the rates so determined after approval of Engineer-in -charge.  

 
The prescribed time limit for finalizing rates for Extra Item(s), Substitute Item(s) and 
Deviated Quantities of contract items is within 45 days after submission of proposal by the 
contractor without observation of the Engineer-in-Charge or his authorized representative. 
 
12.3 Any operation incidental to or necessarily has to be in contemplation of tenderer while 

filing. tender, or necessary for proper execution of the item included in the Schedule of 
quantities or in the schedule of rates mentioned above, whether or not, specifically 
indicated in the description of the item and the relevant specifications, shall be deemed 
to be included in the rates quoted by the tenderer or the rate given in the said schedule 
of rates, as the case may be. Nothing extra shall be admissible for such operations.  

 
CLAUSE 13: FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR 

REDUCTION IN SCOPE OF WORK 
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If at any time after acceptance of the tender, Engineer-in-charge shall decide to abandon or 
reduce the scope of the works for any reason whatsoever and hence not require the whole or 
any part of the works to be carried out, the Engineer-in-Charge shall give notice in writing to 
that effect to the contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise whatsoever, on 
account of any profit or advantage which he might have derived from the execution of the 
works in full but which he did not derive in consequence of the foreclosure of the whole or part 
of the works.  
 
The contractor shall be paid at contract rates, full amount for works executed at site and, in 
addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder 
mentioned which could not be utilized on the work to the full extent in view of the foreclosure;  

(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 
temporary labour huts, staff quarters and site office; storage accommodation and water 
storage tanks. 
 

(ii) Employer shall have the option to take over contractor’s materials or any part thereof 
either brought to site or of which the contractor is legally bound to accept delivery from 
suppliers (for incorporation in or incidental to the work). For materials taken over or to 
be taken over by WAPCOS, cost of such materials as detailed by Engineer-in- Charge 
shall be paid. The cost shall, however, take into account purchase price, cost of 
transportation and deterioration or damage which may have been caused to materials 
whilst in the custody of the contractor. 

 
(iii) Reasonable compensation for transfer of T & P from site to contractor’s permanent 

stores or to his other works, whichever is less. If T & P are not transported to either of 
the said places, no cost of transportation shall be payable.  

 
The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account, 
wage books, time sheets and other relevant documents and evidence as may be necessary to 
enable him to certify the reasonable amount payable under this condition. 
 
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the 
cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the 
work as per accepted tender less the cost of work actually executed under the contract and less 
the cost of contractor’s materials at site taken over by the WAPCOS as per item (ii) above. 
Provided always that against any payments due to the contractor on this account or otherwise, 
the Engineer-in-Charge shall be entitled to recover or be credited with any outstanding 
balances due from the contractor for advance paid in respect of any tool, plants and materials 
and any other sums which at the date of termination were recoverable by the WAPCOS from 
the contractor under the terms of the contract. 
 
In the event of action being taken under Clause 13 to reduce the scope of work, the Contractor 
may furnish fresh Performance Security on the same conditions, in the same manner and at the 
same rate for the balance tendered value and initially valid up to the extended date of 
completion or stipulated date of completion if no extension has been granted plus minimum 60 
days beyond that. Wherever such a fresh Performance Security is furnished by the Contractor 
the Engineer-in-Charge may return the previous Performance Security. 
 
CLAUSE 14 : CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR 
If contractor: 
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(i) At any time makes default during currency of work or does not execute any part of the 
work with due diligence and continues to do so even after a notice in writing of 7 days 
in this respect from the Engineer-in-Charge; or 

(ii) Commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or takes effective steps to remedy it within 7 days even after a notice 
in writing is given in that behalf by the Engineer-in-Charge; or 
Fails to complete the work(s) or items of work with individual dates of completion, on 
or before the date(s) so determined, and does not complete them within the period 
specified in the notice given in writing in that behalf by the Engineer-in-Charge.  

 
(iii) The Engineer- in-Charge without invoking action under clause 3 may, without 

prejudice to any other right or remedy against the contractor which have either accrued 
or accrue thereafter to WAPCOS, by a notice in writing to take the part work / part 
incomplete work of any item(s) out of his hands and shall have powers to: 
(a) Take possession of the site and any materials, constructional plant, implements, 

stores, etc., thereon; and/or 
(b) Carry out the part work / part incomplete work of any item(s) by any means at the 

risk and cost of the contractor. 
The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor 
for completion of the part work/ part incomplete work of any item(s) taken out of his hands 
and execute at the risk and cost of the contractor, the liability of contractor on account of loss 
or damage suffered by WAPCOS because of action under this clause shall not exceed 10% of 
the Contract Price. 
 
In determining the amount, credit shall be given to the contractor with the value of work done 
in all respect in the same manner and at the same rate as if it had been carried out by the 
original contractor under the terms of his contract, the value of contractor's materials taken 
over and incorporated in the work and use of plant and machinery belonging to the contractor.  
The certificate of the Engineer-in-Charge as to the value of work done shall be final and 
conclusive against the contractor provided always that action under this clause shall only be 
taken after giving notice in writing to the contractor. Provided also that if the expenses 
incurred by the WAPCOS are less than the amount payable to the contractor at his agreement 
rates, the difference shall not be payable to the contractor. 
 
Any excess expenditure incurred or to be incurred by WAPCOS in completing the part work/ 
part incomplete work of any item(s) / rectification works during Defect Liability Period or the 
excess loss of damages suffered or may be suffered by WAPCOS as aforesaid after allowing 
such credit shall without prejudice to any other right or remedy available to WAPCOS in law or 
per as agreement be recovered from any money due to the contractor on any account, and if 
such money is insufficient, the contractor shall be called upon in writing and shall be liable to 
pay the same within 30 days.  
 
If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials, 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of 
sale thereof towards the dues recoverable from the contractor under the contract and if 
thereafter there remains any balance outstanding, it shall be recovered in accordance with the 
provisions of the contract. 
 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any advance on 
any account or with a view to the execution of the work or the performance of the contract. 
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CLAUSE 15 : SUSPENSION OF WORK 
 

(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 
(whose decision shall be final and binding on the contractor) suspend the progress of 
the works or any part thereof for such time and in such manner as the Engineer-in-
Charge may consider necessary so as not to cause any damage or injury to the work 
already done or endanger the safety thereof for any of the following reasons: 
(a) on account of any default on the part of the contractor or; 
(b) for proper execution of the works or part thereof for reasons other than the default of 

the contractor; or 
(c) for safety of the works or part thereof. 

 
The contractor shall, during such suspension, properly protect and secure the works to 
the extent necessary and carry out the instructions given in that behalf by the Engineer-
in-Charge. 
 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
(a) the contractor shall be entitled to an extension of time equal to the period of every 

such suspension PLUS 25%, for completion of the item or group of items of work 
for which a separate period of completion is specified in the contract and of which 
the suspended work forms a part, and; 

(b) If the total period of all such suspensions in respect of an item or group of items or 
work for which a separate period of completion is specified in the contract exceeds 
thirty days, the contractor shall, in addition, be entitled to such compensation as the 
Engineer-in- Charge may consider reasonable in respect of salaries and/or wages 
paid by the contractor to his employees and labour at site, remaining idle during the 
period of suspension, adding thereto 2% to cover indirect expenses of the contractor 
provided the contractor submits his claim supported by details to the Engineer-in-
Charge within fifteen days of the expiry of the period of 30 days. 

 
(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for 

more than three months at a time, except when suspension is ordered for reason (a) in 
subpara (i) above, the contractor may after receipt of such order serve a written notice 
on the Engineer-in-Charge requiring permission within fifteen days from receipt by the 
Engineer-in-Charge of the said notice, to proceed with the work or part thereof in 
regard to which progress has been suspended and if such permission is not granted 
within that time, the contractor, if he intends to treat the suspension, where it affects 
only a part of the works as an omission of such part by WAPCOS or where it affects 
whole of the works, as an abandonment of the works by WAPCOS, shall within ten days 
of expiry of such period of 15 days give notice in writing of his intention to the 
Engineer-in-Charge. In the event of the contractor treating the suspension as an 
abandonment of the contract by WAPCOS, he shall have no claim to payment of any 
compensation on account of any profit or advantage which he might have derived from 
the execution of the work in full but which he could not derive in consequence of the 
abandonment. He shall, however, be entitled to such compensation, as the Engineer-
in-Charge may consider reasonable, in respect of salaries and/or wages paid by him to 
his employees and labour at site, remaining idle in consequence adding to the total 
thereof 2% to cover indirect expenses of the contractor provided the contractor submits 
his claim supported by details to the Engineer-in-Charge within 30 days of the expiry of 
the period of 3 months. 
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CLAUSE 16 : ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 
 
All works under or in course of execution or executed in pursuance of the contract, shall at all 
times be open and accessible to the inspection and supervision of the Project Manager, 
WAPCOS and all the superior officers, officer of the Quality Assurance Unit of the WAPCOS or 
any organization engaged by the WAPCOS for Quality Assurance and of the Chief Technical 
Examiner’s Office, and the contractor shall, at all times, during the usual working hours and at 
all other times at which reasonable notice of the visit of such officers has been given to the 
contractor, either himself be present to receive orders and instructions or have a responsible 
agent duly accredited in writing, present for that purpose. Orders given to the Contractor’s 
agent shall be considered to have the same force as if they had been given to the contractor 
himself. 
 
If it shall appear to the Engineer-in-charge or his authorized subordinates incharge of the work 
or to the Engineer-in-charge of Quality Assurance or Project Manager, WAPCOS or his 
subordinate officers or the officers of the organization engaged by the WAPCOS for Quality 
Assurance or to the Chief Technical Examiner or his subordinate officers, that any work has 
been executed with unsound, imperfect, or unskillful workmanship, or with materials or 
articles provided by him for the execution of the work which are unsound or of a quality 
inferior to that contracted or otherwise not in accordance with the contract, the contractor 
shall, on demand in writing which shall be made within twelve months (six months in the case 
of work costing Rs. 10 Lac and below except road work) of the completion of the work from the 
Engineer-in-Charge specifying the work, materials or articles complained of notwithstanding 
that the same may have been passed, certified and paid for forthwith rectify, or remove and 
reconstruct the work so specified in whole or in part, as the case may require or as the case 
may be, remove the materials or articles so specified and provide other proper and suitable 
materials or articles at his own charge and cost. In the event of the failing to do so within a 
period specified by the Engineer-in- Charge in his demand aforesaid, then the contractor shall 
be liable to pay compensation at the same rate as under clause 2 of the contract (for non-
completion of the work in time) for this default. 
 
In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 
under the contract but may accept such items at reduced rates as the authority specified in 
Special Conditions of Contract may consider reasonable during the preparation of on account 
bills or final bill if the item is so acceptable without detriment to the safety and utility of the 
item and the structure or he may reject the work outright without any payment and/or get it 
and other connected and incidental items rectified, or removed and re-executed at the risk and 
cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect 
of the same will be final and binding on the contractor. 
 
 
CLAUSE 17: CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING DEFECT 

LIABILITY PERIOD 
 
The Warranty (on site)/Defect Liability Period shall be 12 (Twelve) Months. 
 
The contractor will deploy sufficient manpower (i.e. Technical Supervisor, Mason, Electrician, 
Plumber etc.) and materials, accessories tools and plants required for the maintenance of the 
buildings, services, landscaping works, external development works during defect liability 
period. No extra charge in this account shall be paid to the contractor. Therefore, contractor is 
advised to quote the cost accordingly. 
 

Page 66 of 181



 

TENDER NO: WAP/CMU-I/2024-25/CBSE/BANGALORE/04 

 

The Warranty/Defect Liability Period shall commence from the date of issue of the Taking 
Over Certificate by Principal Employer or issue of Completion Certificate by Principal 
Employer or agreed date of start of Defect Liability Period by the Principal Employer 
whichever is later. The Warranty period of equipments/items shall be provided as per the 
manufacturer norms or upto end of Defect liability period whichever is more. When the 
equipment is under Warranty/Defect Liability Period, it shall be the sole responsibility of the 
Contractor/Supplier to rectify defect of equipment, spare parts, replacement equipment as 
deemed necessary by the Employer/Owner and install the same without any cost implications 
to Employer/ Owner. 
 
If the contractor or his working people or servants shall break, deface, injure or destroy any 
part of building in which they may be working, or any building, road, road kerb, fence, 
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 
grassland, or cultivated ground contiguous to the premises on which the work or any part is 
being executed, or if any damage shall happen to the work while in progress, from any cause 
whatever or if any defect, shrinkage or other faults appear in the work within twelve months 
(six months in the case of work costing Rs. Ten lacs and below except road work) after a 
certificate final or otherwise of its completion shall have been given by the Engineer-in- 
Charge as aforesaid arising out of defect or improper materials or workmanship the contractor 
shall upon receipt of a notice in writing on that behalf make the same good at his own expense 
or in default the Engineer-in-Charge cause the same to be made good by other workmen and 
deduct the expense from any sums that may be due or at any time thereafter may become due 
to the contractor, or from his security deposit or the proceeds of sale thereof or of a sufficient 
portion thereof.  
 
Contractor shall take required works / rectification of defects immediately after receiving of 
complaints from Principal Employer / Employer. If Contractor fails to attend the complaints 
within the given time frame by Engineer-in-charge, then any expenditure incurred by 
WAPCOS in completing works / rectification of defects shall be recovered from any money 
due to the contractor on any account, and if such money is insufficient, the contractor shall be 
called upon in writing and shall be liable to pay the same within 30 days.  
 
 
CLAUSE 18: CONTRACTOR SUPPLY TOOLS & PLANTS ETC. 
 
The contractor shall provide at his own cost all materials, machinery, tools & plants as 
specified in tender. In addition to this, appliances, implements, other plants, ladders, cordage, 
tackle, scaffolding and temporary works required for the proper execution of the work, whether 
original, altered or substituted and whether included in the specifications or other documents 
forming part of the contract or referred to in these conditions or not, or which may be 
necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-
Charge as to any matter as to which under these conditions he is entitled to be satisfied, or 
which he is entitled to require together with carriage therefore to and from the work. The 
contractor shall also supply without charge the requisite number of persons with the means 
and materials, necessary for the purpose of setting out works, and counting, weighing and 
assisting the measurement for examination at any time and from time to time of the work or 
materials. Failing his so doing, the same may be provided by the Engineer-in-Charge at the 
expense of the contractor and the expenses may be deducted, from any money due to the 
contractor, under this contract or otherwise and/or from his security deposit or the proceeds of 
sale thereof, or of a sufficient portions thereof. 
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CLAUSE 18A : RECOVERY OF COMPENSATION PAID TO WORKMEN 
 
In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 
Workmen’s Compensation Act, 1923, WAPCOS is obliged to pay compensation to a workman 
employed by the contractor, in execution of the works, WAPCOS will recover from the 
contractor, the amount of the compensation so paid; and, without prejudice to the rights of the 
WAPCOS under sub-section (2) of Section 12, of the said Act, WAPCOS shall be at liberty to 
recover such amount or any part thereof by deducting it from the security deposit or from any 
sum due by WAPCOS to the contractor whether under this contract or otherwise. WAPCOS 
shall not be bound to contest any claim made against it under sub-section (1) of Section 12, of 
the said Act, except on the written request of the contractor and upon his giving to WAPCOS 
full security for all costs for which WAPCOS might become liable in consequence of contesting 
such claim. 
 
CLAUSE 18B: ENSURING PAYMENT AND AMENITIES TO WORKERS, IF 

CONTRACTOR FAILS  
 
ln every case in which by virtue of the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 
1971, WAPCOS is obliged to pay any amounts of wages to a workman employed by the 
contractor in execution of the works, or to incur any expenditure in providing welfare and 
health amenities required to be provided under the above said Act and the rules under Clause 
19H or under the C.P.W.D. Contractor’s Labour Regulations, or under the Rules framed by 
Government from time to time for the protection of health and sanitary arrangements for 
workers employed by C.P.W.D. Contractors, WAPCOS will recover from the contractor, the 
amount of wages so paid or the amount of expenditure so incurred; and without prejudice to 
the rights of the WAPCOS under sub-section(2) of Section 20, and sub-section (4) of Section 
21, of the Contract Labour (Regulation and Abolition) Act, 1970, WAPCOS shall be at liberty to 
recover such amount or any part thereof by deducting it from the security deposit or from any 
sum due by WAPCOS to the contractor whether under this contract or otherwise WAPCOS 
shall not be bound to contest any claim made against it under sub-section (1) of Section 20, 
sub-section (4) of Section 21, of the said Act, except on the written request of the contractor 
and upon his giving to the WAPCOS full security for all costs for which WAPCOS might 
become liable in contesting such claim. 
 
CLAUSE 19 : LABOUR LAWS TO BE COMPLIED BY CONTRACTOR  
 
The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and the 
Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of 
the work, and continue to have a valid license until the completion of the work.  
 
The contractor shall also comply with provisions of the Inter-State Migrant Workmen 
(Regulation of Employment and Conditions of Service) Act, 1979. 
 
The contractor shall also abide by the provisions of the Child Labour (Prohibition and 
Regulation) Act, 1986. 
 
The contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and 
other Construction Workers Welfare Cess Act, 1996. 
 
Any failure to fulfill these requirements shall attract the penal provisions of this contract 
arising out of the resultant non-execution of the work 
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CLAUSE 19A 
 
No labour below the age of fourteen years shall be employed on the work. 
 
CLAUSE 19B : PAYMENT OF WAGES 
 
i. The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as per the provisions of the Contract 
Labour (Regulation and Abolition) Act, 1970 and the contract Labour (Regulation and 
Abolition) Central Rules, 1971, wherever applicable. 

ii. The contractor shall, notwithstanding the provisions of any contract to the contrary, 
cause to be paid fair wage to labour indirectly engaged on the work, including any labour 
engaged by his sub-contractors in connection with the said work, as if the labour had 
been immediately employed by him.  

iii. In respect of all labour directly or indirectly employed in the works for performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be 
complied with the Contractor’s Labour Regulations made by WAPCOS from time to time 
in regard to payment of wages, wage period, deductions from wages recovery of wages 
not paid and deductions unauthorizedly made, maintenance of wage books or wage slips, 
publication of scale of wages and other terms of employment, inspection and submission 
of periodical returns and all other matters of the like nature or as per the provisions of the 
Contract Labour (Regulation and Abolition) Act, 1970, and the Contract Labour 
(Regulation and Abolition) Central Rules, 1971, wherever applicable. 

iv. (a)  The Engineer-in-Charge concerned shall have the right to deduct from the moneys 
due to the contractor any sum required or estimated to be required for making good 
the loss suffered by a worker or workers by reason of non-fulfilment of the 
conditions of the contract for the benefit of the workers, non-payment of wages or of 
deductions made from his or their wages which are not justified by their terms of 
the contract or non-observance of the Regulations. 
 

(b)  Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is 
bound to allow to the labours directly or indirectly employed in the works one day 
rest for 6 days continuous work and pay wages at the same rate as for duty. In the 
event of default, the Engineer-in-Charge shall have the right to deduct the sum or 
sums not paid on account of wages for weekly holidays to any labours and pay the 
same to the persons entitled thereto from any money due to the contractor by the 
Engineer-in-Charge concerned.  

  
In the case of Union Territory of Delhi, however, as the all inclusive minimum daily 
wages fixed under Notification of the Delhi Administration 
No.F.12(162)MWO/DAB/ 43884-91, dated 31-12-1979 as amended from time to time 
are inclusive of wages for the weekly day of rest, the question of extra payment for 
weekly holiday would not arise. 

 
v. The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s 
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, 
and the Contractor’s Labour (Regulation and Abolition) Act 1970, or the 
modifications thereof or any other laws relating thereto and the rules made 
thereunder from time to time.  
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vi. The contractor shall indemnify and keep indemnified WAPCOS against payments 
to be made under and for the observance of the laws aforesaid without prejudice to 
his right to claim indemnity from his sub-contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be a breach of this contract.  

viii. Whatever is the minimum wage for the time being, or if the wage payable is higher 
than such wage, such wage shall be paid by the contractor to the workmen directly 
without the intervention of Jamadar and that Jamadar shall not be entitled to deduct 
or recover any amount from the minimum wage payable to the workmen as and by 
way of commission or otherwise. 

ix. The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Jamadar from the wage of workmen. 

 
 
CLAUSE 19C 
 
In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 
provisions as per Safety Code framed from time to time and shall at his own expense provide 
for all facilities in connection therewith. In case the contractor fails to make arrangement and 
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.500/- for each 
default and in addition, the Engineer-in- Charge shall be at liberty to make arrangement and 
provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor. 
 
CLAUSE 19 D 
 
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, a 
true statement showing in respect of the second half of the preceding month and the first half 
of the current month respectively:- 
(1) The number of labourers employed by him on the work, 
(2) Their working yours, 
(3) The wages paid to them, 
(4) The accidents that occurred during the said fortnight showing the circumstances under 

which they happened and the extent of damage and injury caused by them, and 
(5) The number of female workers who have been allowed maternity benefit according to 

Clause 19F and the amount paid to them. 
Failing which the contractor shall be liable to pay to WAPCOS, a sum not exceeding Rs.500/- 
for each default or materially incorrect statement. The decision of the Engineer-In-Charge 
shall be final in deducting from any bill due to the contractor; the amount levied as fine and be 
binding on the contractor. 
 
CLAUSE 19 E 
 
In respect of all labour directly or indirectly employed in the works for the performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied with 
all the rules framed by Government from time to time for the protection of health and sanitary 
arrangements for workers employed by the WAPCOS and its contractors. 
 
CLAUSE 19 F 
 
Leave and pay during leave shall be regulated as follows:- 
1. Leave : 
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(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and 
including the day of delivery and 4 weeks following that day, 

(ii) in the case of miscarriage - upto 3 weeks from the date of miscarriage. 
2. Pay : 

(i) in the case of delivery - leave pay during maternity leave will be at the rate of the 
women’s average daily earnings, calculated on total wages earned on the days 
when full time work was done during a period of three months immediately 
preceding the date on which she gives notice that she expects to be confined or at 
the rate of Rupee one only a day whichever is greater.  

(ii) in the case of miscarriage - leave pay at the rate of average daily earning 
calculated on the total wages earned on the days when full time work was done 
during a period of three months immediately preceding the date of such 
miscarriage. 

3. Conditions for the grant of Maternity Leave: 
No maternity leave benefit shall be admissible to a woman unless she has been 
employed for a total period of not less than six months immediately preceding the date 
on which she proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form 
as shown in Appendix -I and II, and the same shall be kept at the place of work. 

 
CLAUSE 19 G 
 
In the event of the contractor(s) committing a default or breach of any of the provisions of the 
WAPCOS, Contractor’s Labour Regulations and Model Rules for the protection of health and 
sanitary arrangements for the workers as amended from time to time or furnishing any 
information or submitting or filing any statement under the provisions of the above 
Regulations and’ Rules which is materially incorrect, he/they shall, without prejudice to any 
other liability, pay to the Government a sum not exceeding Rs.500/- for every default, breach 
or furnishing, making, submitting, filing such materially incorrect statements and in the event 
of the contractor(s) defaulting continuously in this respect, the penalty may be enhanced to 
Rs.500/- per day for each day of default subject to a maximum of 5 per cent of the estimated 
cost of the work put to tender. The decision of the Engineer-in-Charge shall be final and 
binding on the parties.  
 
Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing 
and complying with the provisions of the Labour Regulations and Model Rules and the 
provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract 
Labour (R& A) Central Rules 1971, for the protection of health and sanitary arrangements for 
work-people employed by the contractor(s) (hereinafter referred as “the said Rules”) the 
Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring 
that the said Rules be complied with and the amenities prescribed therein be provided to the 
work-people within a reasonable time to be specified in the notice. If the contractor(s) shall fail 
within the period specified in the notice to comply with and/observe the said Rules and to 
provide the amenities to the work-people as aforesaid, the Engineer-in-Charge shall have the 
power to provide the amenities hereinbefore mentioned at the cost of the contractor(s). The 
contractor(s) shall erect, make and maintain at his/their own expense and to approved 
standards all necessary huts and sanitary arrangements required for his/their work-people on 
the site in connection with the execution of the works, and if the same shall not have been 
erected or constructed, according to approved standards, the Engineer-in-Charge shall have 
power to give notice in writing to the contractor(s) requiring that the said huts and sanitary 
arrangements be remodelled and/or reconstructed according to approved standards, and if the 
contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangements 
according to approved standards within the period specified in the notice, the Engineer-in-
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Charge shall have the power to remodel or reconstruct such huts and sanitary arrangements 
according to approved standards at the cost of the contractor(s). 
 
CLAUSE 19 H 
 
The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number 
of huts (hereinafter referred to as the camp) of the following specifications on a suitable plot of 
land to be approved by the Engineer-in-Charge.  
(i) (a)  The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the 

floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member 
of the worker’s family staying with the labourer.  

(b)  The contractor(s) shall in addition construct suitable cooking places having a 
minimum area of 1.80m x 1.50m (6’x5') adjacent to the hut for each family. 

(c)  The contractor(s) shall also construct temporary latrines and urinals for the use of 
the labourers each on the scale of not less than four per each one hundred of the 
total strength, separate latrines and urinals being provided for women.  

(d)  The contractor(s) shall construct sufficient number of bathing and washing places, 
one unit for every 25 persons residing in the camp. These bathing and washing 
places shall be suitably screened. 

 
(ii) (a)  All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other 

suitable local materials as may be approved by the Engineer-in-Charge. In case of 
sun-dried bricks, the walls should be plastered with mud gobri on both sides. The 
floor may be kutcha but plastered with mud gobri and shall be at least 15 cm (6") 
above the surrounding ground. The roofs shall be laid with thatch or any other 
materials as may be approved by the Engineer-in-Charge and the contractor shall 
ensure that throughout the period of their occupation, the roofs remain water-tight.  

(b) The contractor(s) shall provide each hut with proper ventilation. 
(c)  All doors, windows, and ventilators shall be provided with suitable leaves for 

security purposes. 
(d)  There shall be kept an open space of at least 7.2m (8 yards) between the rows of 

huts which may be reduced to 6m (20 ft.) according to the availability of site with 
the approval of the Engineer-in-Charge. Back to back construction will be allowed 

 
(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and wholesome 
water per head per day for drinking purposes and three gallons of clean water per head 
per day for bathing and washing purposes. Where piped water supply is available, 
supply shall be at stand posts and where the supply is from wells or river, tanks which 
may be of metal or masonry, shall be provided. The contractor(s) shall also at his/ their 
own cost make arrangements for laying pipe lines for water supply to his/ their labour 
camp from the existing mains wherever available, and shall pay all fees and charges 
therefore. 
 

(iv) The site selected for the camp shall be high ground, removed from jungle.  
 
(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the 

disposal of excreta from the latrines by trenching or incineration which shall be 
according to the requirements laid down by the Local Health Authorities. If trenching 
or incineration is not allowed, the contractor(s) shall make arrangements for the 
removal of the excreta through the Municipal Committee/authority and inform it about 
the number of labourers employed so that arrangements may be made by such 
Committee/authority for the removal of the excreta. All charges on this account shall be 
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borne by the contractor and paid direct by him to the Municipality/authority. The 
contractor shall provide one sweeper for every eight seats in case of dry system.  

 
(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away 

sullage water so as to keep the camp neat and tidy. 
 
(vii) The contractor(s) shall make necessary arrangements for keeping the camp area 

sufficiently lighted to avoid accidents to the workers. 
 
(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation 

in the labour camps according to the rules of the Local Public Health and Medical 
Authorities. 

 
 
CLAUSE 19 I 
 
The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the 
work any person or persons in the contractors’ employ upon the work who may be 
incompetent or misconduct himself and the contractor shall forthwith comply with such 
requirements. In respect of maintenance/repair or renovation works etc. where the labour have 
an easy access to the individual houses, the contractor shall issue identity cards to the 
labourers, whether temporary or permanent and he shall be responsible for any untoward 
action on the part of such labour.  
 
CLAUSE 19J 
 
It shall be the responsibility of the contractor to see that the building under construction is not 
occupied by anybody unauthorizedly during construction, and is handed over to the Engineer-
in-Charge with vacant possession of complete building. If such building though completed is 
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the 
said building/buildings in that position. Any delay in acceptance on this account will be 
treated as the delay in completion and for such delay, a levy upto 5% of Contract Price of work 
may be imposed by the WAPCOS whose decision shall be final both with regard to the 
justification and quantum and be binding on the contractor. 
However, Employer, through a notice, may require the contractor to remove the illegal 
occupation any time on or before construction and delivery. 
 
CLAUSE 19K : Employment of Skilled / Semi Skilled Workers 
 
The contractor shall, at all stages of work, deploy skilled/semi skilled tradesmen who are 
qualified and possess certificate in particular trade from Industrial Training Institute/National 
Institute of construction Management and Research (NICMAR)/ National Academy of 
Construction, CIDC or any similar reputed and recognized Institute managed/ certified by 
State/Central Government. The number of such qualified tradesmen shall not be less than 20% 
of total skilled/semi skilled workers required in each trade at any stage of work. The 
contractor shall submit number of man days required in respect of each trade, its scheduling 
and the list of qualified tradesmen along with requisite certificate from recognized Institute to 
Engineer-in-charge for approval. Notwithstanding such approval, if the tradesmen are found 
to have inadequate skill to execute the work of respective trade, the contractor shall substitute 
such tradesmen within two days of written notice from Engineer-in-Charge. Failure on the part 
of contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen 
will attract a compensation to be paid by contractor at the rate of Rs. 100 per such tradesman 
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per day. Decision of Engineer-in-charge as to whether particular tradesman possesses 
requisite skill and amount of compensation in case of default shall be final and binding.  
 
Provided always, that the provisions of this clause, shall not be applicable for works with 
estimated cost put to tender being less than Rs. 5 crores. 
 
For work costing more than Rs. 10 Crores, and upto Rs. 50 Crores, the Contractor shall arrange 
on site training as per National Skill Development Corporation (NSDC) norms for at least 20% 
of the unskilled workers engaged in the project in co-ordination with the Employer & National 
Skill Development Corporation (NSDC) for certification at the level of skilled/semi-skilled 
tradesmen.  
 
For works costing more than Rs. 50 Crores, the Contractor shall arrange on site training as per 
National Skill Development Corporation (NSDC) norms for at least 30% of the unskilled 
worker engaged in the project in co-ordination with the Employer & National Skill 
Development Corporation (NSDC) for certification at the level of skilled/semi-skilled 
tradesmen. The cost of such training as stated above shall be borne by the Government. The 
necessary space and workers shall be provided by the Contractor and no claim what so ever 
shall be entertained. 
 
CLAUSE 20 : MINIMUM WAGES ACT TO BE COMPLIED WITH 
 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 
framed thereunder and other labour laws affecting contract labour that may be brought into 
force from time to time. 
 
CLAUSE 21 : WORK NOT TO BE SUBLET/ACTION IN CASE OF INSOLVENCY 
 
The contract shall not be assigned or sublet without the written approval of the Engineer-in 
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 
insolvent or commence any insolvency proceedings or make any composition with his 
creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 
offered by the contractor, or any of his servants or agent to any public officer or person in the 
employ of WAPCOS in any way relating to his office or employment, or if any such officer or 
person shall become in any way directly or indirectly interested in the contract, the Engineer-
in-Charge on behalf of the WAPCOS shall have power to adopt the course specified in Clause 3 
hereof in the interest of WAPCOS and in the event of such course being adopted, the 
consequences specified in the said Clause 3 shall ensue. 
 
CLAUSE 22 
 
All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the use of WAPCOS without reference to the actual 
loss or damage sustained and whether or not any damage shall have been sustained. 
 
 
CLAUSE 23 : CHANGES IN FIRM’S CONSTITUTION TO BE INTIMATED 
 
Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-
Charge shall be obtained before any change is made in the constitution of the firm. Where the 
contractor is an Proprietor Firm, such approval as aforesaid shall likewise be obtained before 
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the contractor enters into any partnership agreement where under the partnership firm would 
have the right to carry out the works hereby undertaken by the contractor. If previous approval 
as aforesaid is not obtained, the contract shall be deemed to have been assigned in 
contravention of Clause 21 hereof and the same action may be taken, and the same 
consequences shall ensue as provided in the said Clause 21. 
 
CLAUSE 24: LIFE CYCLE COST 
 
The contractor shall be responsible for safety, quality and soundness of the buildings including 
structural elements beyond maintenance period. The contractor shall have obligation to rectify 
such defects minimum up to 5 (five) years from the date of completion of work. The defects 
have to be rectified within a reasonable time not exceeding forty five days after issue of notice 
by Engineer- in- Charge. If contractor does not take corrective action within 45 days, then 
action for debarring of the agency shall be taken by the appropriate authority. 
 
CLAUSE 25: SETTLEMENT OF DISPUTES & ARBITRATION 
 
25.1 Settlement of Disputes 
 
Except where otherwise provided in the contract, all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions here-in before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the works or the execution or failure to execute the same whether arising 
during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter: 

I. If the Contractor considers any work demanded of him to be outside the requirements 
of the Contract, or disputes any drawings, record or decision given in writing by the 
Engineer-in-Charge on any matter in connection with or arising out of the Contract or 
carrying out of the work, to be unacceptable, he shall promptly within 15 days request 
Engineer-in-Charge in writing for written instruction or decision. Thereupon, the 
Engineer-in-Charge shall give his written instructions or decision within a period of one 
month from the receipt of the Contractor’s letter. 

II. In case the Contractor is not satisfied with the decision of Engineer-in-Charge, he may 
proceed for arbitration as detailed in Clause 25.2 hereinafter. 

III. It is a term of Contract that each party invoking arbitration must exhaust the aforesaid 
mechanism of settlement of claims/disputes prior to invoking arbitration. 

IV. Performance of this Agreement/ Contract shall continue during arbitration proceedings 
or any other dispute resolution mechanism pursuant to Clause 25.2. No payment due or 
payable by the Employer shall be withheld on account of pending reference to the 
arbitration or other dispute resolution mechanism excepts to the extent that such 
payment of dispute. 

 
25.2 Arbitration 
 
Any dispute, controversy of claims arising out of or relating to this Agreement or the breach, 
termination or invalidity thereof, shall be settled through following mechanism:  
 

a. Firstly, the aggrieved party shall write a letter to the other party detailing its grievances 
and calling upon the other party to amicably resolve the dispute by convening a joint 
meeting. Accordingly, the parties as per their convenience shall jointly convene the said 
meeting(s), wherein minutes of the said meeting(s) shall be prepared and 
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countersigned by all the parties. It is mandatory to prepare minutes of meeting(s) and 
to be countersigned by all the parties, irrespective of the outcome of the said 
meeting(s). 

 
b. In the event the parties are unable to reach on any settlement in the said meeting(s), 

then the aggrieved party shall mandatorily resort to pre-litigation mediation mechanism 
with Delhi High Court Mediation Cell, New Delhi. 

 
c. It is only upon failure of the pre-litigation mediation mechanism with Delhi High Court 

Mediation Cell, then the aggrieved party shall resort to resolution of disputes through 
arbitration of a Sole Arbitrator. The appointing authority of Sole Arbitrator is CMD, 
WAPCOS Limited, to which neither of the parties have any objection nor they shall ever 
object. 

 
d. Subject to the parties agreeing otherwise, the Arbitration proceedings shall be 

conducted in accordance with the provisions of the Indian Arbitration and Conciliation 
Act, 1996 (amended as on date). 

 
e. It is also acknowledged and accepted that the Employer is only working as 

intermediary between the Contractor/Supplier and the Principal Employer/Owner, 
thus in the event, any dispute arises under the present agreement and referred to 
Arbitration for adjudication, then subject to corresponding clause in the Contract 
between Principal Employer/Owner & the Employer, Principal Employer/Owner shall 
also be made party to the said Arbitration proceedings. Also, the award including costs 
if any passed against the Employer and costs incurred in the proceedings shall be the 
sole responsibility of Principal Employer/Owner. The said clause if found inapplicable, 
even then the other terms of the Arbitration Clause shall survive and shall be acted 
upon. 

 
f. The place/seat of arbitration shall be Delhi and any award whether interim or final, 

shall be made, and shall be deemed for all purposes between the parties to be made, in 
Delhi. The arbitral procedure shall be conducted in English language and any award or 
awards shall be rendered in English. The procedural law of the arbitration shall be 
Indian Law. The award of the arbitrator shall be final and conclusive and binding upon 
the Parties. 

 
g. The Contract and any dispute or claim arising out of or in connection with it or its 

subject matter or formation (including non-contractual disputes or claims) shall be 
governed by and construed in accordance with the laws of India and the Parties submit 
to sole & exclusive jurisdiction of courts at Delhi.” 

 
25.3 English Language 
 
The request for arbitration, the answer to the request, the terms of reference, any written 
submissions, any orders and awards shall be in English and, if oral hearings take place, 
English shall be the language to be used in the hearings. 
 
25.4 Performance during Arbitration 
 
Pending the submission of and/or decision on a Dispute and until the arbitral award is 
published, the Parties shall continue to perform their respective obligations under the Contract 
without prejudice to a final adjustment in accordance with such award. 
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25.5 No arbitration for decision on sub-standard work 
The decision of Engineer-in-Charge regarding the quantum or reduction as well as 
justification thereof in respect of payment for sub-standard work which may be decided to be 
accepted will be final and would not be open to arbitration. 

 
CLAUSE 26 : CONTRACTOR INDEMNIFY EMPLOYER AGAINST PATENT RIGHTS 
 
The contractor shall fully indemnify and keep indemnified the Employer against any action, 
claim or proceeding relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties which may be payable in respect of any 
article or part thereof included in the contract. In the event of any claims made under or action 
brought against Employer in respect of any such matters as aforesaid, the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own expense, to settle 
any dispute or to conduct any litigation that may arise therefrom, provided that the contractor 
shall not be liable to indemnify the Employer if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the Engineer-in-Charge 
in this behalf. 
 
CLAUSE 27 : LUMPSUM PROVISIONS IN TENDER – NOT APPLICABLE 
 
CLAUSE 28 : ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED 
 
In the case of any class of work for which there is no such specifications as referred to in 
Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards 
Specifications. In case there are no such specifications in Bureau of Indian Standards, the 
work shall be carried out as per manufacturers’ specifications, if not available then as per 
District Specifications. In case there are no such specifications as required above, the work 
shall be carried out in all respects in accordance with the instructions and requirements of the 
Engineer-in-Charge. 
 
CLAUSE 29 : WITHOLDING AND LIEN IN RESPECT OF SUM DUE FROM 

CONTRACTOR  
 
a) Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the Engineer-in-Charge or the WAPCOS shall be 
entitled to withhold and also have a lien to retain such sum or sums in whole or in part 
from the security, if any deposited by the contractor and for the purpose aforesaid, the 
Engineer-in-Charge or the WAPCOS shall be entitled to withhold the security deposit, if 
any, furnished as the case may be and also have a lien over the same pending finalisation 
or adjudication of any such claim. In the event of the security being insufficient to cover 
the claimed amount or amounts or if no security has been taken from the contractor, the 
Engineer-in-Charge or the WAPCOS shall be entitled to withhold and have a lien to retain 
to the extent of such claimed amount or amounts referred to above, from any sum or sums 
found payable or which may at any time thereafter become payable to the contractor under 
the same contract or any other contract with the Engineer-in-Charge of the WAPCOS or 
any contracting person through the Engineer-in-Charge pending finalization of 
adjudication of any such claim. 
 
It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by the Engineer-in-Charge or WAPCOS will be 
kept withheld or retained as such by the Engineer-in-Charge or WAPCOS till the claim 
arising out of or under the contract is determined by the arbitrator(if the contract is 
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governed by the arbitration clause) by the competent court, as the case may be and that 
the contractor will have no claim for interest or damages whatsoever on any account in 
respect of such withholding or retention under the lien referred to above and duly notified 
as such to the contractor. For the purpose of this clause, where the contractor is a 
partnership firm or a limited company, the Engineer-in-Charge or the WAPCOS shall be 
entitled to withhold and also have a lien to retain towards such claimed amount or 
amounts in whole or in part from any sum found payable to any partner/limited company 
as the case may be, whether in his individual capacity or otherwise. 

 
b) Employer shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract, etc., to be 
made after payment of the final bill and if as a result of such audit and technical 
examination any sum is found to have been overpaid in respect of any work done by the 
contractor under the contract or any work claimed to have been done by him under the 
contract and found not to have been executed, the contractor shall be liable to refund the 
amount of over-payment and it shall be lawful for WAPCOS to recover the same from him 
in the manner prescribed in sub-clause (i) of this clause or in any other manner legally 
permissible; and if it is found that the contractor was paid less than what was due to him 
under the contract in respect of any work executed by him under it, the amount of such 
under payment shall be duly paid by WAPCOS to the contractor, without any interest 
thereon whatsoever. 
 
Provided that the Government shall not be entitled to recover any sum overpaid, nor the 
contractor shall be entitled to payment of any sum paid short where such payment has 
been agreed upon between the WAPCOS on the one hand and the contractor on the other 
under any term of the contract permitting payment for work after assessment by WAPCOS. 

 
CLAUSE 29A : LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 
 
Any sum of money due and payable to the contractor (including the security deposit returnable 
to him) under the contract may be withheld or retained by way of lien by the Engineer-in-
Charge or the Employer or any other contracting person or persons through Engineer-in-
Charge against any claim of the Engineer-in-Charge or Employer or such other person or 
persons in respect of payment of a sum of money arising out of or under any other contract 
made by the contractor with the Engineer-in-Charge or the Employer or with such other 
person or persons. 
 
It is an agreed term of the contract that the sum of money so withheld or retained under this 
clause by the Engineer-in-Charge or the Employer will be kept withheld or retained as such by 
the Engineer-in-Charge or the Employer or till his claim arising out of the same contract or 
any other contract is either mutually settled or determined by the arbitration clause or by the 
competent court, as the case may be and that the contractor shall have no claim for interest or 
damages whatsoever on this account or on any other ground in respect of any sum of money 
withheld or retained under this clause and duly notified as such to the contractor. 
 
CLAUSE 30 : WATER FOR WORKS 
 
The contractor(s) shall make his/their own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions.  
(i) That the water used by the contractor(s) shall be fit for construction purposes to the 

satisfaction of the Project Manager, WAPCOS. 
(ii) The contractor(s) shall make his/their own arrangement of water connection and laying 

of pipelines from existing main of source of supply. 
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(iii) The water charges @ 1 % on tendered value shall be recovered if water supplied by 
Government/ Principal Employer is used by contractor. 

 
CLAUSE 30A : ALTERNATE WATER ARRANGEMENTS  
 
The contractor shall be allowed to construct temporary wells in Government land for taking 
water for construction purposes only after he has got permission from the concerned 
Government Authority and inform the same to Engineer-In-Charge in writing. No charges 
shall be recovered from the contractor on this account, but the contractor shall be required to 
provide necessary safety arrangements to avoid any accidents or damage to adjacent buildings, 
roads and service lines. He shall be responsible for any accidents or damage caused due to 
construction and subsequent maintenance of the wells and shall restore the ground to its 
original condition after the wells are dismantled on completion of the work. 
 
CLAUSE 31 : HIRE OF PLANT & MACHINERY  
 
The contractor shall arrange at his own expense all tools, plant, machinery and equipment 
(hereinafter referred to as T&P) required for execution of the work. 
  
CLAUSE 32 : EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES 
 
The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 
necessary for proper and timely execution of the work with full quality control. The contractor 
shall provide all necessary superintendence during execution of the work and all along 
thereafter as may be necessary for proper fulfilling of the obligations under the contract. 
 
The contractor shall immediately after receiving letter of acceptance of the tender and before 
commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s), 
qualifications, experience, age, address(s) and other particulars along with certificates, of the 
principal technical representative to be in charge of the work and other technical 
representative(s) who will be supervising the work. Even of the contractor (or partner(s) in 
case of firm/ company) is himself / herself an Engineers, it is necessary on the part of the 
contractor to Employ principal technical representative / technical representative (s). 
 
 The contractor shall provide and employ on the site only such technical assistants as are 
skilled and experienced in their respective fields and such foremen and supervisory staff as are 
competent to give proper supervision to the work. 
 
The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 
from the works any person who in his opinion misconducts himself, or is incompetent or 
negligent in the performance of his duties or whose employment is otherwise considered by 
the Engineer-in-Charge to be undesirable. Such person shall not be employed again at works 
site without the written permission of the Engineer-in- Charge and the persons so removed 
shall be replaced as soon as possible by competent substitutes. 
 
CLAUSE 33 : LEVY/TAXES PAYABLE BY CONTRACTOR 

 
(i) The Contract price is inclusive of Goods and Service Tax (GST) and any other taxes, 

levies, royalties together with all general risks, liabilities and obligations set out or 
implied in the Contract, applicable Labour Cess, cost of insurance to this Contract, all 
applicable tax liabilities, Income Tax & Surcharges, etc. However, only the payment of 
GST shall be reimbursed by the Employer to the Contractor. 
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(ii) The Contractor shall issue E-Invoice (if applicable for contractor firm)/Tax Invoices to 
Employer showing (a) Basic Amount (b) GST amount separately for each bill. The 
payment of GST amount shall be reimbursed to the Contractor only after uploading of 
GST amount by Contractor on GST portal to avail input benefit of GST by Employer. 

(iii) Notwithstanding anything contained above, the Contractor shall ensure payment of 
appropriate tax on the supplies made under the Contract. The Contractor shall comply 
with all applicable provision of Goods and Service Tax (GST) levied by Union 
Government and State Governments. The Contractor shall get himself registered and 
discharge his obligations for payment of taxes, filing of returns etc. under the appropriate 
provisions of law in respect of all the taxes, duties, levies, cess, etc. The Employer would 
have right to seek necessary evidence that the Contractor is registered under the law and 
duly discharging its obligations under the tax law, enabling the Employer to avail input 
tax credit. 

(iv) In case any law requires the Employer to pay tax on the Contract price on reverse charge 
basis, the amount of tax deposited by Employer would be considered as paid to the 
Contractor and, accordingly, the price payable to the Contractor would stand reduced to 
that extent. 

(v) In case the Contractor does not deposit the tax payable on execution of the Contract, or 
has not provided the tax invoice to Employer showing the amount of tax, or has not 
uploaded the document in computerized tax network as per prevailing law, leading to 
non-availability of inputs credit of the tax to Employer, the amount equivalent to such tax 
shall be deducted from the any amount payable to Contractor.  

(vi) The contractor shall deposit royalty and obtain necessary permit for supply of the red 
bajri, stone, kankar, etc. from local authorities. 

 
If pursuant to or under any law, notification or order any royalty, cess or the like becomes 
payable by the Employer and does not any time become payable by the Contractor to the State 
Government, Local authorities in respect of any material used by the Contractor in the works, 
then in such a case, it shall be lawful to the Employer and it will have the right and be entitled 
to recover the amount paid in the circumstances as aforesaid from dues of the Contractor. 
 
CLAUSE 34 : CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES IF LEVIED 

AFTER RECEIPT OF TENDERS 
 
All tendered cost shall be inclusive of all taxes and levies (except GST) payable under 
respective statutes. However, if any further tax or levy or cess is imposed by Statute, after the 
last stipulated date for the receipt of tender including extensions if any and the contractor 
thereupon necessarily and properly pays such taxes/levies/cess, the contractor shall be 
reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of the 
WAPCOS attributable to delay in execution of work within the control of the contractor. 

 
Provided further that for Building and Other Construction Workers Welfare Cess or any tax 
(other than GST), levy or cess varied or imposed after the last date of receipt of tender 
including extension if any, any increase shall be reimbursed to the contractor only if the 
contractor necessarily and properly pays such increased amount of taxes/levies/cess. 
(i) Provided further that such increase including GST shall not be made in the extended 

period of contract for which the contractor alone is responsible for delay as determined 
by WAPCOS for extension of time. 

(ii) The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same by a 
duly authorized representative of the Government and/or the Engineer-in-Charge and 
shall also furnish such other information/document as the Engineer-in-Charge may 
require from time to time. 
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(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax 
or levy or cess, or variation or repeal of such tax or levy or cess give a written notice 
thereof to the Engineer-in-charge that the same is given pursuant to this condition, 
together with all necessary information relating thereto. 

 
CLAUSE 35 : TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 
 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, 
the Engineer-In-Charge on behalf of the WAPCOS shall have the option of terminating the 
contract without compensation to the contractor. 
 
 
CLAUSE 36 : IF RELATIVE WORKING IN WAPCOS THEN THE CONTRACTOR NOT 

ALLOWED TO TENDER 
 
The contractor shall not be permitted to tender for works in the WAPCOS responsible for 
award and execution of contracts in which his near relative is posted in WAPCOS. He shall 
also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any Officer in the WAPCOS. Any 
breach of this condition by the contractor would render him liable to be debarred from 
tendering in WAPCOS any breach of this condition. 
 
NOTE: By the term “near relatives” is meant wife, husband, parents and grand parents, 
children and grand children, brothers and sisters, uncles, aunts and cousins and their 
corresponding in-laws. 
 
CLAUSE 37: NO GAZETTED ENGINEER TO WORK AS CONTRACTOR WITHIN 

ONE YEAR OF RETIREMENT 
 
No engineer of gazetted rank or other gazetted officer employed in engineering or 
administrative duties in an engineering department of the Government of India shall work as a 
contractor or employee of a contractor for a period of one year after his retirement from 
government service without the previous permission of Government of India in writing. This 
contract is liable to be cancelled if either the contractor or any of his employees is found at any 
time to be such a person who had not obtained the permission of Government of India as 
aforesaid, before submission of the tender or engagement in the contractor’s service, as the 
case may be. 
 
CLAUSE 38 : THEORETICAL CONSUMPTION OF MATERIAL- NOT APPLICABLE 
 
CLAUSE 39 : COMPENSATION DURING WARLIKE SITUATION  
 
The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of 
the Contractor until the work has been delivered to the Engineer-in-Charge and a certificate 
from him to that effect obtained. In the event of the work or any materials properly brought to 
the site for incorporation in the work being damaged or destroyed in consequence of hostilities 
or warlike operation, the Contractor shall when ordered (in writing) by the Engineer-in-Charge 
to remove any debris from the site, collect and properly stack or remove in store all serviceable 
materials salvaged from the damaged work and shall be paid at the Contract rates in 
accordance with the provision of this agreement for the work of clearing the site of debris, 
stacking or removal of serviceable material and for reconstruction of all works ordered by the 
Engineer-in-Charge, such payments being in addition to compensation upto the value of the 
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work originally executed before being damaged or destroyed and not paid for. In case of works 
damaged or destroyed but not already measured and paid for, the compensation shall be 
assessed the Engineer-in-Charge upto Rs. 2,00,000/- and by the next higher officer concerned 
for a higher amount. The Contractor shall be paid for the damages/destruction suffered and 
for restoring the material at the rate based on analysis of rates tendered for in accordance with 
the provision of the Contract. The certificate of the Engineer-in-Charge regarding the quality 
and quantity of materials and the purpose for which they were collected shall be final and 
binding on all parties to this Contract.  
 
Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the Contractor had taken all such precautions 
against air raid as are deemed necessary by the A.R.P. (Air Raid precaution) Officers or the 
Engineer-in-Charge (b) for any material etc. not on the site of the work or for any tools, plant, 
machinery, scaffolding, temporary building and other things not intended for the work. 
 
In the event of the Contractor having to carry out reconstruction as aforesaid, he shall be 
allowed such extension of time for its completion as is considered reasonable by the Engineer-
in-Charge. 
 
 
CLAUSE 40 : APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH 
 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and 
orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of 
the contract and the WAPCOS may, in his discretion, cancel the contract. The contractor shall 
also be liable for any pecuniary liability arising on account of any violation by him of the 
provisions of the said Act. 
 
CLAUSE 41 : RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARANCE 
 
Release of Security Deposit of the work shall not be refunded if any complaint from labour / 
labour department against the contractor deployed at site for execution of works. As soon as 
the work is virtually complete the contractor shall apply for the clearance certificate to the 
Labour Officer under intimation to the Engineer-in-Charge.  
 
CLAUSE42: INSURANCE 
 
1. Requirements 

Before commencing execution of works, it shall be obligatory for the contractor to obtain at 
his own cost stipulated insurance cover under the following requirements: 
a) Contractor’s all risk and Third Party Cover. 
b) Liability under the workmen’s compensation Act, 1923, Minimum Wages Act, 1948 

and Contract Labour (Regulation and Abolition) Act, 1970. 
c) Accidents to staff, Engineers, Supervisors and others who are not governed by 

workmen’s compensation Act. 
d) Damage to material, machinery and works due to fire theft etc. 
e) Any other risk to be covered by insurance as specified by the employer.  

 
2. Policy in Joint Names of Contractor and Employer 

 
The policy referred above shall be obtained in the joint names of the contractor and the 
employer and shall inter-alia provide coverage against the following, arising out of or in 
connection with execution of works, their maintenance and performance of the contract. 
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a) Loss of life or injury involving public, employee of the contractor, or that of employer 
and Engineer, labour etc. 

b) Injury, loss or damage to the works or property belonging to public, government 
bodies, local authorities, utility organizations, contractors, employer or others. 

 
3. Third Party Insurance  

 
Contractor is required to take third party insurance cover for an amount of 5% (five 
percent) of contract value from Nationalized insurance company for insurance against any 
damage, injury or loss which may occur to any person or property including that of 
Employer / Owner, arising out of the execution of the Works or Temporary works. 
Wherever required by Employer the Contractor shall produce the policy or the policies of 
Insurance and the receipt of payment of the current premiums. 

 
Above policies shall remain in force throughout the period of execution of the works. 
 

CLAUSE 43 : PREFERENCE TO MAKE IN INDIA 
 
The provisions of revised ‘Public Procurement (Preference to Make in India) Order 2017-
Revision’ issued by Department of Industrial Policy and Promotion under Ministry of 
Commerce and Industry vide letter no.-P45021/2/2017-PP (BE-II) as amended on 16.09.2020 
shall be applicable to the bidding process and award of the contract shall be done accordingly.  

 
Verification of Local Content 
i. The bidder at the time of tender, bidding or solicitation shall be required to indicate 

percentage of local content and provide self-certification that the item offered meets the 
local content requirement of the tender. They shall also give details of the location(s) at 
with the local value addition is made. 

ii. In cases of procurement for a value in excess of Rs 10 Crores, the bidder shall be required 
to provide a certificate from the statutory auditor or cost auditor of the company (in the 
case of companies) or from a practicing cost accountant or practicing chartered 
accountant (in respect of suppliers other than companies) giving the percentage of local 
content. 

 
CLAUSE- 44: RULE 144 (XI) IN GENERAL FINANCIAL RULES (GFRS) 2017 
 
i. Any bidder from a country which shares a land border with India will be eligible to bid in 

this tender only if the bidder is registered with the Competent Authority.  
 

ii. Bidder from a country which shares a land border with India” for the purpose of this Order 
means:- 
a) An entity incorporated, established or registered in such a country; or  
b) A subsidiary of an entity incorporated, established or registered in such a country; or  
c) An entity substantially controlled through entities incorporated, established or 

registered in such a country; or  
d) An entity whose beneficial owner is situated in such a country; or  
e) An Indian (or other) agent of such an entity; or  
f) A natural person who is a citizen of such a country; or  
g) A consortium or joint venture where any member of the consortium or joint venture 

falls under any of the above 
 

iii. The beneficial owner for the purpose of clause above will be as under:  
1. In case of a company or Limited Liability Partnership, the beneficial owner is the 
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natural person(s), who, whether acting alone or together, or through one or more 
juridical person, has a controlling ownership interest or who exercise control through 
other means. 

2.  “Controlling ownership interest” means ownership of or entitlement to more than 
twenty- five per cent. Of shares or capital or profits of the company; 

3. “Control” shall include the right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or 
management rights or shareholders agreements or voting agreements; 

4. In case of a partnership firm, the beneficial owner is the natural person(s) who, 
whether acting alone or together, or through one or more juridical person, has 
ownership of entitlement to more than fifteen percent of capital or profits of the 
partnership;  

5. In case of an unincorporated association or body of individuals, the beneficial owner is 
the natural person(s), who, whether acting alone of together, or through one or more 
juridical person, has ownership of or entitlement to more than fifteen percent of the 
property or capital or profit of such association or body of individuals; 

6. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner 
is the relevant natural person who holds the position of senior managing official;  

7. In case of a trust, the identification of beneficial owner(s) shall include identification 
of the author of the trust, the trustee, the beneficiaries with fifteen percent or more 
interest in the trust and any other natural person exercising ultimate effective control 
over the trust through a chain of control or ownership. 

  
iv. An Agent is a person employed to do any act for another, or to represent another in 

dealings with third person. The successful bidder shall not be allowed to sub-contract 
works to any contractor from a country which shares a land border with India unless 
such contractor is registered with the Competent Authority. 
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SECTION–V 
 

SPECIAL CONDITIONS OF CONTRACT 
 

1.0 SPECIAL CONDITIONS OF CONTRACT 
 

The Special Condition of Contract (SCC) shall be followed by the Contractor in addition 
to the General Condition of Contract (GCC) of tender document. The following General 
Condition of Contract of this tender are modified/added as detailed below. In case of 
any discrepancy between GCC and SCC, the SCC will succeed over GCC. 
 

GENERAL RULES AND DIRECTIONS under GCC 

DEFINITIONS 

2 (ix) Market Rate 
Percentage on cost of materials 
and labour to cover all 
overheads and profits 

 
15% 

2(x) Schedule(s) Delhi Schedule Rates- 2023 (CPWD 
DAR-2023) for Civil & applicable Cost 
index; DSR-2025 for E&M 

 
 

GCC 
Clause 

No. 

Particular Modified/ Added  

Clause 1 Performance 
Security 

a) Within 21 (Twenty one) days of receipt of the 
Letter of Award, but not later than the date of the 
signing of the Agreement, the successful Bidder 
shall deliver to the Employer a Performance 
Security in any of the forms given below for an 
amount equivalent to 5% of the Tendered Value: 

 A Bank Guarantee issued by a Scheduled 
Commercial Bank approved by Reserve Bank of 
India (RBI) as per Annexure-I of Bid document; 
or 

 A deposit receipt of a Scheduled Commercial 
Bank approved by Reserve Bank of India (RBI) 
in favour of WAPCOS Limited payable at Delhi/ 
Gurgaon. 
 

b) The Bidder quoting below Minus (-) 5% of the 
estimated cost put to tender shall submit the 
additional performance guarantee of amount equal 
to the percentage of quoted amount by which the 
bidder has quoted below -5% of the estimated cost. 
For example: if the bidder quotes -5% of the 
estimated cost, then no additional performance 
guarantee is required. If the bidder quotes -6% of 
the estimated cost, then the bidder has to submit 
additional performance guarantee equal to 1% of 
the quoted amount. Similarly, if the bidder quotes -
7% of the estimated cost, then the bidder has to 
submit additional performance guarantee equal to 
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GCC 
Clause 

No. 

Particular Modified/ Added  

2% of the quoted amount and so on. The validity of 
the Additional Performance Security shall be same 
as the original performance Security. The 
Additional Performance Security may be submitted 
in the same format of Performance Security or this 
additional amount may be added to the 
Performance Security.  
 
The conditions for Additional Performance 
Security shall be same as are for 5% Performance 
Security mentioned at Clause 1 in Section of 
General Condition of Contract. 
 

c) The confirmation of the Bank Guarantee shall be 
sought from the issuing bank through Structured 
Financial Messaging System (SFMS), from our 
banker Indian Overseas Bank, NHB, Gurugram, 
Branch Code: 1935, IFSC code: IOBA0001935 and 
Beneficiary as WAPCOS Limited. This shall also 
be applicable in respect of confirmation of any 
extension of the Bank Guarantee as and when 
required. 

Clause 
10 B(iv) 

Recovery of 
Mobilization 
advance 

Applicable  
The mobilization advance shall be recovered @15% of 
the value of advance from each running bill after the 
2nd running bill of the contractor till the complete 
mobilization advance is recovered from the contractor. 

Clause 
12 

Deviations / 
Variations 
Extent and 
Pricing 

 

 Clause 12.1 Not applicable 

 Clause 12.2(a) Modified as “In the case of extra item(s) (items that 
are completely new and not in the scope of works as 
per tender condition), the rates for extra items shall be 
determined on basis of latest DSR (Delhi Schedule of 
rates). In case, extra items are not available in DSR, 
market rates shall prevail with proper justification of 
rates and the contractor shall be paid in accordance 
with rate approved by WAPCOS. 

 Clause 12.2(b) Modified as “The specification mentioned in Tender 
may be substituted as per the requirement of Owner/ 
WAPCOS.  

 In this case of substituted item(s) being DSR item, 
the rates for substituted items shall be determined 
on basis of latest DSR (Delhi Schedule of rates) + 
increased / decreased in the rate as per the % 
quoted above or below by Contractor. 
 

 In this case of substituted item(s) being Non DSR 
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GCC 
Clause 

No. 

Particular Modified/ Added  

item, market rates shall prevail with proper 
justification of rates and the contractor shall be paid 
in accordance with rate approved by WAPCOS. 

 Clause 12.2(c) 
Deviation Limit 
for all items of 
work 
 

Project & Original Works 
 

100% 

 Modified as “In the case of deviation, the rates for 
deviation items shall be determined on basis of 
latest DSR (Delhi Schedule of rates) + increased / 
decreased in the rate as per the % quoted above or 
below by Contractor. 

 
2.0 ADDITIONAL CONDITIONS OF CONTRACT 
 
2.1 Third Party Inspection of Works 

Notwithstanding the any other conditions of Contract, the Employer shall get the 
work inspected by any third party (IIT/ NIT as appointed by WAPCOS/CBSE) 
during the progress of work or any time after the construction and development of 
project up to the defect liability period. The Contractor, his consultant, 
subcontractors of all tiers and suppliers thereof shall make available during the 
inspection with all records necessary to demonstrate that the Works have been 
executed in accordance with the Contract Agreement.  

The Contractor shall also be responsible for consequential effects arising out during 
the inspection done by the third party from time to time and will take appropriate 
action for rectification of defective work. Rectification of defective works or 
replacement of sub-standard materials or articles, as pointed out by the third party 
authorized by Employer, will be carried out or replaced by the Contractor at his own 
risk and cost. The Employer will not pay any extra amount for such rectification or 
replacement 
 

2.2 The Contractor shall submit the Standard Operating Procedure (SOP) / Quality 
Control & Quality Assurance Plan as finalized by the CBSE and submit to the 
WAPCOS & Third Party Quality Assurance Agency (TPQAA) for checking & 
verification during visit of TPQAA.  The reports of TPQAA will be the part of the 
Running Account Bills which will be raised after completion of important milestones 
/ critical activities as defined by CBSE. 
 

2.3 Inspection of the work by any Government Agency 
The Contractor shall be responsible for consequential effects arising out during the 
inspection done by the Chief Technical Examiner Cell, Central Vigilance Commission 
or Committee  constituted by the Principal Employer or construction site visiting team 
of  Principal Employer or by the Building Works Committee or third party authorized 
by WAPCOS or any Statuary Committee or by any duly authorized representative of 
WAPCOS, during the progress or any time after the construction and development of 
project up to the defect liability period, and will take appropriate action for rectification 
of defective work and modifications as suggested by the above teams/ group/ 
individual. Rectification of defective works or replacement of sub-standard materials or  
articles or modifications,  as pointed out by the Chief Technical Cell, Central Vigilance 
Commission,  committee constituted by Principal Employer, construction site visiting 
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team of  Principal Employer, Building Works Committee or authorized representative 
of WAPCOS or third party authorized by Employer/ Principal Employer or  any 
Statuary Committee, will be carried out or replaced/ modified by the Contractor at his 
own risk and cost.  
 

2.4 Prior Approval from Fire Department & Electrical Department 
Contractor shall take prior approval well in advance of electrical substation, layout, 
drawings, electrical equipment, solar installation drawings/documents etc. from 
concern Electrical Department/ local Authorities before order of procurement & 
commencing the Electric work. 
Contractor shall take prior NOC from Local Fire Department & submit the project 
drawings to the Fire Department before commencing the construction works for 
checking and verification of fire department as per the fire norms of that particular 
region. After the completion of work, Contractor shall apply and provide final fire 
department NOC.  
 
 

2.5 Site Facilities 

 The contractor shall provide fully equipped office for Engineer- in-charge/ site 
engineer/ Principal Employer along with facility of 24 hours electric and drinking 
water supply, sanitary facilities, one inspection vehicle, furniture and desktop 
computers of latest version along with printers and internet connection at 
construction site and any other miscellaneous requirement as directed by Engineer-
in-charge  for finalizing immediate technical solutions/decisions on the site, so that 
the work progress may not be hampered. An amount equal to 1% of the gross 
amount of running account bills and final bill will be deducted, if above facilities are 
not provided at site.  

 The Contractor has to make own security arrangement. Contractor shall maintain 
upto date record of in & out of the material & labour / staff at the security gate of 
campus at its own expenses.  

 The Contractor shall provide safety equipment to the Employers/officers (whenever 
required).  

 Contractor shall deploy security/ watchmen for 24 hours on site at entire execution 
period and up to successful handing over of the project to the Principal Employer. 

 Contractor shall properly cover up & protect all the work throughout the duration of 
work at his cost until successful handing over to the Principal Employer, particularly 
flooring, risers, mouldings, steps, terrace or special floor finishes (by a layer of 25 
mm thick Plaster of Paris over Polyethylene sheet as approved by Engineer-in-
Charge) staircases and balustrades, doors and glass, paint work, furniture and all 
finishing 

 
2.6 Approach Roads and Transportation of Equipment & Materials 

Contractor will be permitted to use the existing roads in the establishment area for 
the purpose of transporting equipment and materials and for use of labour etc if 
Principal Employer permits the same. The Engineer-in-Charge, however, will not 
undertake to provide any approach roads to the actual site of work. It shall be the 
entire responsibility of the Contractor to provide and maintain such temporary 
approach roads including cross drainage works if any at his own cost for the purpose 
of movement of men, materials and equipment.  
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2.7 Supply of Water for Construction Purpose  
Contractor shall make his own arrangement of water required for the work, at his 
own cost, subject to the approval of the Engineer-in-Charge. However, the Contractor 
will be permitted to drill bore well/s at site and the Contractor shall pay all charges 
to local bodies / authorities / royalty if any and obtain statutory approvals, 
geological survey provide pump, pipeline, casing with all accessories required for 
functioning of the bore well.  The water should be tested in an approved laboratory 
and should be permitted to use in work if found suitable for construction. However, 
Contractor shall make alternate arrangements in case the water is not found fit for 
construction. After completion of work the Contractor will handover complete bore 
well/s with pump/s and accessories to the Employer at no cost. The water storage 
tanks should be leak proof and wastage and misuse of water is strictly prohibited, 
Contamination and pollution of water to be strictly avoided. Construction water 
should not be used for drinking or for domestic purpose. 
 

2.8 Monthly Bill of Electric & Water Department 
The Contractor shall make his own arrangement for the Temporary connection for 
Supply of Electricity & Water for Construction Purpose as required at his own cost 
and pay their monthly bill. After getting permanent connection during final stage of 
construction for Principal Employer/ Project, contractor shall pay monthly billing 
charges of Permanent electric and water connection (taken by contractor on behalf 
of Principal Employer, to run project) up to the successful handing over of the 
project to Principal Employer, from the date of installation of connections. These 
charges will be borne by the contractor. Hence contractor shall quote the cost in 
tender accordingly 
 
 

2.9 Handing Over of the Project   
Contractor shall apply/ laison, well before the completion of project, for permanent 
electricity connection, Electric load enhancement, solar net metering from concerned 
Electrical Departments for Permanent supply of electricity to the project within the 
completion period of the project. After completion of installation of electric equipments 
& connections, Contractor shall arrange necessary testing of equipment, panels, 
transformer, DG set, solar installation etc. at site as per norms and provide test reports 
to Employer/local Authorities. After that Contractor will arrange all necessary 
approval/NOC from Chief Electrical Inspector Department/ local Authorities etc. to 
submit further to the electricity department for getting permanent electrical supply to 
the project.  
 
Contractor shall apply/ laison, well before the completion of project, permanent water 
connection & Sewerage Connection,  gas connection, etc. from concerned 
Departments/ Government Authorities which are mandatory to make the project 
operational and get the connection within the completion period of the project. 
  
Contractor shall provide necessary Statutory Approvals/NOCs/ License from all local 
Government/ Statuary Authorities including Fire, Forest, Electrical, Pollution, 
Environment, Lift, DG Set, final  Occupancy Certificate required before handing over 
the project to the Principal Employer. 
 
Contractor will hand over the project to Employer/Principal Employer after successful 
completion of each component of the project along with submission of all the required 
documents i.e. As- built drawings, Inventory list, guarantee / warranty bonds, 
certificates & invoices of equipment, lock and key of each room, NoCs form various 
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Departments and final  Occupancy Certificate from Local Body with complete 
satisfaction and acceptance by Principal Employer within the completion period of the 
project.  
  
The statutory fees, if any will be deposited by the contractor for the above will be 
reimbursable to the contractor by Employer after providing the original receipt of the 
concern department. No other amount will be paid to the contractor for above works. 
 
The partial handing over of works components shall not be considered. The 
Warranty/Defect Liability Period shall commence from the date of issue of the Taking 
Over Certificate by Principal Employer or issue of Completion Certificate by Principal 
Employer or agreed date of start of Defect Liability Period by the Principal Employer 
whichever is later along with submission of all the required documents i.e. As- built 
drawings, Inventory list, guarantee / warranty bonds, certificates & invoices of 
equipment, lock and key of each room and NoCs form various Departments. 
 

2.10 Ceremony/Inaugural Function 
The contractor shall make all arrangements for Foundation Stone/ Ground Breaking 
Ceremony/Inaugural Function etc. for the project as required and the cost towards it 
deemed to be included in quoted cost by the contractor. Any expenditure already 
incurred/to be incurred by Employer on account of ground breaking 
ceremony/inaugural function etc, shall be recovered from the Contractor. 
 

2.11 Setting out Base Lines and Levels 
The Contractor shall establish at site the layout of each component of the work from 
base lines and grids established by the Employer and shall be responsible for all 
measurements in connection therewith. The Contractor shall, at his own expenses, 
furnish all stakes, templates, platform, equipment, ranges and labour that may be 
required in setting out or laying out any part of the work. The Contractor shall be held 
responsible for the proper execution of the work to such lines, levels and grids as may be 
established or indicated on the drawings and specifications. The Contractor shall check 
the bench marks and stakes existing at the site for laying out lines and levels. 
The Contractor has to construct and maintain proper bench marks at all salient 
locations/positions in order that the lines and levels may be accurately checked at all 
times. 
Theodolite/ Total Station, Levels, Prismatic Compass, Chain, Steel and FRP Tapes and 
all other surveying instruments found necessary on the works shall be provided by the 
Contractor for use at site in connection with this work. 
 

2.12 Co-operation & Co-ordination with other Agencies:  
The Contractor shall have to make Coordination with other agencies engaged at the site 
by the Employer at no extra cost and share the Site with other 
Contractors/agencies, public authorities, utilities working in the area, if any. The 
Contractor will carry out the entire work in a planned manner by coordinating his work 
with other agencies, who will be simultaneously carrying out work in the same area and 
also co-ordinate in connection with the position of various fixtures, inserts, 
embedment's and other allied work connected with the completion of the building / 
subject work. 
In case of any dispute between the agencies engaged on the same work, decision of 
Engineer-in-Charge shall be final and binding. 
 

2.13 Operations and Storage Areas 
All operations of the Contractor shall be confined to areas authorized by the Project 
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Manager, WAPCOS and storage of materials shall be over the areas specially indicated 
by the Project Manager, WAPCOS. Materials like sand and metal of different sizes shall 
be stored in properly constructed bins with hard floor to avoid inter mixing as well as 
mixing with objectionable materials. The Contractor shall be obliged to keep the 
premises in hygienic conditions by proper drainages of the area provided with suitable 
approaches throughout the period of Contract. He shall rectify all damages caused to the 
Government property within the areas thus allotted. He shall be responsible to clear all 
rank, vegetation at site at his own cost. 
 

2.14 Contractor’s Storage and Site Office 
The Contractor shall make own arrangement for storing his equipment, plant, materials 
etc. and for his site office and cement godown. The Contractor be solely responsible for 
watching or guarding his property and materials.  Contractor shall cover all materials at 
site with requisite insurance against theft, larceny, dacoits, fire tempest and flood. The 
Contractor, however, shall have to dismantle the shed and vacate the land after the 
receipt of due notice from the Project Manager, WAPCOS if the same is obstructing any 
work. The Contractor should obtain necessary permission / approval from Statutory 
Authorities such as Municipal corporations / Local bodies etc. for construction of 
temporary structures at site of work such as cement godown, stores, site office etc. It will 
be responsibility of the Contractor to prepare proper plans, to pay any requisite fees to 
statutory authorities and to execute the work for the temporary structure at their own 
cost as per the conditions and rules laid by statutory authorities. 
 
The Engineer-in-Charge or his authorized representative shall have a right at any time 
to inspect and examine any stores and materials intended to be used in or on the works 
either on the site or at any factory or workshops or other places where such stores or 
materials are being constructed or manufactured or processed or any place from where 
they are being obtained and the Contractor shall give such facilities as required to be 
given for such inspection and examination. 
The Engineer-in-Charge or his authorized representative shall be entitled to have tests 
made without any extra cost to the Employer at the laboratory selected by the Employer 
for any stores and or materials supplied by the Contractors, who shall provide at his own 
expense all the facilities which the Engineer-in-Charge may require for this purpose. 
Any stores and materials brought to site for use on the work and which has been rejected 
by Engineer-in-Charge shall be immediately removed off the site by Contractor at his 
own expenses and intimate in writing accordingly to the Engineer-in-Charge. The 
rejected materials shall not be used in any manner in the construction of the project. 
 

2.15 Temporary Buildings 
Any temporarily buildings and office facilities as required by the Contractor shall be 
arranged by the Contractor at his own expense. Area for the same will be made available 
by the Employer, if available. After the work is over, all these temporary facilities shall 
be removed by the Contractor at his own expense within 10 days from the date of 
completion. 
Labour Camp is permitted at site after approval of Principal Employer.  However, no 
labour shall be permitted to stay in the partly completed building at any time. 
Unauthorized occupation of any area/partly completed building by the Contractor’s 
labourer will be treated as trespass and action will be taken to evict them including 
termination of Contract if deemed fit. Sanitary as well as water supply and drainage 
facilities as required by the labour laws in force, are to be provided by the Contractors at 
his own cost.  The labour camp should be dismantled by the Contractor before handing 
over the buildings. 
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2.16 Traffic Interference & Inconvenience to the Public 
The Contractor shall so conduct his operations as to interfere as little as possible with the 
traffic/public. When interference to traffic is inevitable, a notice of such interference 
shall be given to the Project Manager, WAPCOS well in advance (at least 2 days) at any 
stage, if it becomes necessary to divert the traffic, the Contractor shall obtain 
permission from the local traffic authorities at his own expense. T he Employer will 
render reasonable assistance in the matter. The Contractor shall take all precautionary 
and other measure, such as providing warning signals, temporary diversion etc. all as 
directed by the Project Manager, WAPCOS. 
The Contractor shall not deposit materials anywhere at work site which will seriously 
inconvenience the public. The Project Manager, WAPCOS may require the Contractor 
to remove any materials which are considered to be a danger or inconvenience to the 
public or cause them to be removed at the Contractor’s cost. 
The Contractor shall exercise full care to ensure that no damage is caused by him or his 
workmen, during the operation to the existing water supply and power lines. The cost of 
any such damage and risks arising out of this shall be entirely borne by the Contractor. 
 

2.17 Drainage around the Buildings and Foundation for other Works 
The Contractor shall be entirely responsible for the provision and maintenance of 
efficient drainage arrangements in the work site to lead all water whatsoever pumped out 
from the excavations on account of rains, floods, springs or any other source whatsoever. 
The foundation trenches shall be kept free from water while all the works below ground 
level are in progress. 
Flooding or ponding of water in the work site shall not be permitted under any 
circumstances whatsoever and the Contractor shall take all necessary precautions to 
prevent the same by providing suitable pumps and other dewatering arrangement. 
The cost of repairing damages if any, to the work under execution or to any government 
property in and around the site shall be entirely borne by the Contractor where such 
damages are due to his non-compliance with the above conditions. 
 

2.18 Maintenance of Entire Electrical Installation  
As mentioned above, the Contractor shall maintain his entire electrical installation, 
appliances etc. in good and safe condition as required under relevant rules and BIS 
codes of practice etc. till completion of works at his own cost. However, the following 
precautions and directives shall be followed in addition to observing other essential 
rules: 

a. The minimum clearance (measured at the lowest sag point) to be maintained for 
all overhead lines shall be 4 Mtrs. cross country or along roads and 6.1 metres 
across roads. 

b. Metallic poles as a general rule should be avoided and if used should be 
earthed individually. 

c. All loose hanging of wires and cables should be avoided. The line wires should 
be properly supported and an approved method of fixing shall be adopted. 

d. Installation shall not cause any hindrance to the normal movement of men 
and materials at site. 

e. All cables and wires should be adequately protected against mechanical 
damage during construction activity of all Contractors, working at site. 

f. In case the cable is required to be laid in ground, it should be adequately 
protected by covering the same with bricks, R.C.C. tiles or any other approved 
means and cable markers provided at suitable intervals as per approval of the 
Engineer-in-Charge. 

g. Laying of cable and wires direct on floor shall not be allowed but if 
absolutely necessary for some very short lengths, the same shall be taken 
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through suitable mechanical covering like G.I. / M.S. Pipes etc. 
h. All the cut door switch boards, equipment etc., should be adequately 

protected against rain or preferably they should not be exposed to weather. 

i. If overhead lines using bare conductors are installed, a guard wire system of 
adequate size shall run along the cables / wires and earthed effectively. 

j. The connection for portable machines shall be taken only through suitably rated 3 
pin socket points. Iron clad industrial type outlets are preferred. While taking 
supply through socket outlet a plug top must be used, avoiding inserting of loose 
wires in the sockets. The third pin of the plug shall invariably be earthed and 3 
core wire of appropriate specifications and capacity shall be used. 

k. All three- p h a s e  equipment shall be provided with duplicate earthing. All 

metallicframes, light fixtures, portable equipment’s etc. should be effectively 

earthed to main earthing. 
l. Duly authorized persons having valid wireman’s license / competence certificate 

must be employed under the supervision of a qualified and experienced Electrical 

Supervisor for carrying out electrical work and repair of electrical equipment, 
installation and maintenance etc. at site. 

m. Special precaution shall be taken by the Contractor not to disturb the 
sapling/trees recently planted by the side of the compound wall.   The 
sapling/trees fall within the building/road etc. shall be transplanted to suitable 
place with written approval of the Engineer-in-Charge and maintained by the 
Contractor till completion of works at his own cost. 

 
2.19 Proper drawings and instructions 

The Contractor shall provide shop drawings and other drawings to the Engineer-in-Charge 
in line with the requirement of contract agreement from time to time for approval for the 
purpose of proper and adequate execution and maintenance of the work and the 
Contractor shall carry out the work and be bound by the same.   
Copies of the drawings approved by the Engineer-in-Charge and the construction 
drawings issued shall be kept by the Contractor at the site and the same shall at all 
reasonable times be made available for inspection and use by the Engineer-in-Charge 
and any other person authorized by the Engineer-in-Charge. 
 

2.20 Employment of Staff for Plumbing & Electrical Works 

 Employment of certified plumber: Certified plumbers should be employed by the 
Contractor on the work for main sewer, filtered and unfiltered main. 

 Employment of licensed electrical foreman: The Contractor should employ a 
licensed electrical foreman to supervise the Electrical works. 
 

2.21 Urgent repairs 
If by reason of any accident or failure or other event occurring to or in connection with 
the work or any part thereof either during the period of construction or maintenance, any 
remedial or other work or repair shall in the opinion of the Project Manager, WAPCOS be 
urgently necessary for security etc. and the Contractor is unable or unwilling, at once, to 
do such work or repair, the Project Manager, WAPCOS may be his own or other 
workmen do such work or repair as he may consider necessary. If the work or repair so 
done which in the opinion of the Project Manager, WAPCOS, the Contractor was liable 
to do at his own expenses under the Contract and all cost and charges properly incurred 
by the Project Manager, WAPCOS in so doing shall on demand be paid by the 
Contractor or may be deducted from any sum due or which may become due to the 
Contractor provided always that the Project Manager, WAPCOS shall soon after the 
occurrence of any such emergency as may be reasonable, practicable, notify the 
Contractor thereof in writing. 

Page 94 of 181



 

TENDER NO: WAP/CMU-I/2024-25/CBSE/BANGALORE/04 

 

 
2.22 Security Regulations 

The Contractor has to strictly follow the security regulations at the work site regarding 
entry of personnel, material etc. and any other regulation that might be enforced from 
time to time. 
All materials and articles brought by the Contractor to the work site shall have to be 
declared at the security gate. Similarly, no materials shall be taken out from the 
premises without proper gate pass. 
 
The Contractors, Suppliers, vendors, workers engaged in work/business will be issued 
with renewable entry permit to avoid unauthorized entry in the work site on scrutiny of 
applications in prescribed form. 
 
For working on Sundays, Holidays and late hours, even though permission will be 
accorded by the Engineer-in-Charge, the Contractor will have to make application to the 
Engineer-in-Charge also and keep them informed well in advance. 
 
The area where the proposed work is to be carried is residential / non-residential area 
under the control of Security authorities, entry to the site of work shall be through the 
main gate only. The Contractor shall follow strictly the security regulations at site of 
work regarding entry of personnel, materials etc. and other regulations that might be 
enforced from time to time at the work site and also in the campus for smooth and 
efficient operation. The Contractors, his agents, representatives, workmen etc. and his 
materials, carts, trucks or other means of transport etc. will be allowed to enter 
through and leave from such point of entry/exit at such times, the authorities in charge 
of the area, at their sole discretion, may permit. 
 
The Contractors, his agents and representatives are required to be in possession of the 
individual identity / muster cards or passes. The muster cards or passes are examined by 
the security staff at the time entry / exit inside the premises and also at any time or 
number of times within such area. 
 
The Contractor will have to apply for entry/muster permits of likely number of labour to 
be engaged during the week for the workers and authorize their representatives to 
collect the entry permits for labour from the Employer’s Security Authorities. 
 
It will be the responsibility of the Contractor to maintain the list of laborers permitted to 
work inside the premises in a register and the representative of Contractor’s labour will 
have to issue entry pass to each labour after making necessary entry in the registers. 
 
The Contractor, his agents, representatives, workmen shall strictly observe the orders 
pertaining to prevailing fire precautions. 
 
In addition to the above, other security regulations as may be imposed by the Security 
authorities / Project Manager, WAPCOS shall be complied with / observed by the 
Contractor and his workmen, in addition to the above. 
 
Any breach of above security regulations and rules in force from time to time will be 
viewed seriously. No claim whatsoever will be entertained by the Employer on account 
of the observation of the Security regulations. 
 

2.23 Watch and Ward and Lighting 
The Contractor shall in connection with the works provide and maintain at his own 
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cost all lights, guards, fencing and watching when and where necessary or as required by 
the Project Manager, WAPCOS and duly constituted authority for the protection of the 
workers or for safety and convenience of the public or others. The Contractor shall be 
responsible for all damages and accidents caused due to negligence in this regard. 
It will be the entire responsibility of the Contractor to protect the work(s) carried out by 
them including the fittings, fixtures and other accessories provided by them till the 
entire work is satisfactorily handed over to the Employer. 
 

2.24 Removal of rejected/sub-standard materials. 
The following procedure shall be followed for the removal of rejected/sub-standard 
materials from the site of work: 
(i) Whenever any material brought by the contractor to the site of work is rejected, 

entry thereof should invariably be made in the Site Order Book under the 
signature of the Project Manager, WAPCOS, giving the approximate quantity of 
such materials. 

(ii) As soon as the material is removed, a certificate to that effect shall be recorded by 
the Project Manager, WAPCOS against the original entry, giving, the date of 
removal and mode of removal, i.e., whether by truck, carts, or by manual labour. If 
the removal is by truck, the registration number of the truck should be recorded. 

(iii) When it is not possible for the Project Manager, WAPCOS to be present at the site 
of work at the time of actual removal of the rejected/sub-standard materials from 
the site, the required certificate should be recorded by the Authorized 
Representative of WAPCOS, and the Project Manager, WAPCOS should 
countersign the certificate recorded by the Authorized Representative. 

As the basement is to be excavated at site hence soil as excavated shall remain in 
surplus to be disposed-off from site. In the estimation the financial impact of same is 
taken and has been deducted from the NIT cost. Thus, the soil excavated from site in 
surplus may be used or sell by the contractor. Documentation for same should be made 
available to CBSE if desired.   

 
2.25 Special Conditions for Steel:  

The contractor shall procure TMT bars of Fe500/Fe500D/Fe550/Fe550D grade (the 
grade to procured is to be specified) from primary steel producers as per the list of 
approved makes or any other producer as approved by WAPCOS who are using iron ore 
as the basic raw material / input and having crude steel capacity of 2.0 Million tonnes 
per annum and above 

 
2.26 Special conditions for Cement  

The contractor shall procure 43 grade Ordinary Portland Cement (conforming to IS : 
8112), Portland pozzolona cement (confirming to IS : 1489 : Part –I) as required in the 
work, from reputed manufacturers of cement as per the list of approved makes or from 
any other reputed cement manufacturer, having a production capacity not less than one 
million tones per annum as approved by WAPCOS. The tenderers may also submit a list 
of names of cement manufacturers which they propose to use in the work. The tender 
accepting authority reserves right to accept or reject name(s) of cement manufacture(s) 
which the tenderer proposes to use in the work. No change in the tendered rates will be 
accepted if the tender accepting authority does not accept the list of cement 
manufactures, given by the tenderer, fully or partially. The cement brought to the site 
for execution of work shall be in bags bearing manufacturer's name & ISI marking. 
Weight of cement in each bag shall be 50 kg. Samples of cement arranged by the 
contactor shall be taken by the Engineer- in-Charge and got tested in accordance with 
provisions of relevant BIS codes. In case the test results indicate that the cement 
arranged by the contractor does not conform to the relevant BIS codes, the same shall 
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stand rejected and it shall be removed from the site by the contractor at his own cost 
within 7 days of written order from the Engineer-in-Charge to do so. 
 

2.27 Special Conditions for Waterproofing and Testing  
The contractor shall associate himself with the specialized firm, to be approved by the 
Engineer-in-Charge in writing, for water proofing treatment as contractor shall provide  
Guarantee Bond  in the prescribed format  for 10 years. After laying  and jointing of 
pipes for PHE works contractor shall carry out Pressure test as per CPWD Specification 
2019 to check the leakage and sustainability of whole pipe network system. Similarly 
after water proofing works and finalization of roof top surface/exposed surfaces, the 
entire surface thus treated shall be flooded with water by making kiaries with weak 
cement mortar, for a minimum period of two weeks. 
 

2.28  Other Conditions  
a) Contractor shall use good quality Steel Props and steel shuttering material for 

RCC works. Use of wooden props and shuttering is affecting the line, level and 
alignment of RCC members. No payment shall be released for RCC work where 
use of wooden centering & shuttering material is noticed or reported. 

b) All mass Reinforced Cement Concrete work shall be design mix concrete of 
specified grade and initial design mix shall be carried out from the NIT/IIT 
only immediately after award of work. The Design Mix report shall be submitted 
to WAPCOS before commencement of the RCC works at site. 

c) The Contractor shall be responsible to co-ordinate with service 
provider/concerned authorities for cutting of trees, shifting of utilities and 
removal of encroachments etc. and making the site un-encumbered from the 
project construction area required for completion of work. This shall include 
initial and frequent follow up meetings/ actions/ discussions with each involved 
service provider/ concerned authorities. The contractor shall not be entitled for 
any additional compensation for delay in cutting of trees, shifting of utilities and 
removal of encroachments by the service provider/ concerned authorities. 

d) Contractor shall provide R.O. Plant sufficient for workers employed at site, his 
technical staff and site staff.  

e) Any cement slurry added over base surface (or) for continuation of concreting for 
better bond is deemed to have been in-built in the items and nothing extra shall 
be payable (or) extra cement considered in consumption on this account. 

f) No payment shall be made for any damage caused by rain, snowfall, flood or any 
other natural calamity, whatsoever during the execution of the work. The 
Contractor shall be fully responsible for any damage to the govt. property and 
work for which the payment has been advanced to him under the contract and he 
shall make good the same at his risk and cost. The Contractor shall be fully 
responsible for safety and security of his material, T&P, Machinery brought to 
the site by him. 

g) Wherever work is specified to be done or material procured through specialized 
agencies, their names shall be got approved well in advance from Engineer-in-
Charge. Failure to do so shall not justify delay in execution of work. It is 
suggested that immediately after award of work, Contractor should negotiate 
with concerned specialist agencies and send their names for approval to 
Engineer-in-Charge. Any material procured without prior approval of Engineer-
in-Charge in writing is liable to be rejected. Engineer-in-Charge reserves right to 
get the materials tested in laboratories of his choice before final acceptance. 
Nonstandard materials shall not be accepted. 

h) The construction joints shall be provided in predetermined locations & as per 
the approved drawings only.  
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i) The Contractor shall invariably prepare the samples of finishing items i.e. 
flooring of different types, external & internal finishing i/c colour scheme of 
paint, tiles in dado, flooring in platforms & staircase, water supply & sanitary 
fittings and any other item as per direction of Project Manager, WAPCOS. The 
Contractor shall proceed with further finishing items only after getting the 
samples of these items approved in writing from Engineer-in-Charge. No extra 
claim whatsoever beyond the payments due at agreement rates will be 
entertained from the Contractor on this account. 

j) Contractor shall not divert any advance payments or part thereof for any work 
other than that needed for completion of the contracted work. All advance 
payments received as per terms of the contract (i.e., mobilization advance, 
secured advance against materials brought at site, secured advance against plant 
& machinery and/or for work done during interim stages, etc.) are required to 
be re-invested in the contracted work to ensure advance availability of resources 
in terms of materials, labour, plant & machinery needed for required pace of 
progress for timely completion of work. 

k) Any Circular/Guidelines/SOP issued by the Principal Employer/ Government 
during the progress/ execution of the construction work shall be followed by the 
contractor without any dispute. The contractor shall comply with proper and 
legal orders and directions of the local or public authority or municipality and 
abide by their rule and regulations and pay all fees and charges which he may be 
liable. 

l) All the modifications and any additional works  (basic requirement after use of 
premises by user) suggested by Principal Employer at the time of  handing over 
of the project and after occupancy of premises by Principal Employer during 
Defect Liability Period must be taken up by contractor without any disputes.  

m) If any dispute/ hindrance may arise during construction due to any reason 
whatsoever, the contractor is not liable for any financial claim or damages due to 
such circumstances.  

n) If the work is carried out in more than one shift or during night, no claim on this 
account shall be entertained. The contractor has to take permission from the 
police & local authorities etc. if required for work during night hours. No claim 
/ hindrance on this account shall be considered if work is not allowed during 
night time. The requisite supervision shall be made available by the WAPCOS 
along with necessary issue of material under joint custody. 

o) In case of any inconsistency between clauses, the clause favorable/ beneficiary 
to the project will prevail which will be decided by the Principal Employer and 
Employer. 

p) One sample room complete in all shape for each category, shall be prepared by 
the contractor and got approved from Engineer-in-charge in writing. The 
contractor shall be allowed to proceed with further rooms only after getting the 
sample room approved in writing from Engineer-in-charge No extra claim 
whatsoever beyond the payments due at agreement rates will be entertained from 
the contractor on this account. 

q) It must be ensure that all materials to be used in work bear BIS certification 
mark. In cases where BIS certification system is available for a particular 
material/product but not even a single producer has so far approached BIS for 
certification the material can be used subject to the condition that it should 
confirm to CPWD specification and relevant BIS codes. In such case written 
approval of the Engineer-In-Charge may be obtained before use of such material 
in the work.  
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r) In case of works where a ready mix concrete (RMC) is stipulated to be used from 
an approved source/manufacturer, cement register need not be maintained. 
However, the computerized dispatch slips that are sent with each dispatch of 
RMC shall be kept as record. 
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ANNEXURE-I 
 

 (Format for “Contract” to be signed on Non-Judicial Stamp Paper of Rs. 100 by successful 
bidder) 

 
CONTRACT AGREEMENT 

 
This Contract made on the____ day of ___ 20____between WAPCOS Limited, a Company in 

corporate under Indian Company’s Act and having its registered office at 

5th floor, Kailash Building, 26, K. G. Marg, New Delhi (hereinafter called “WAPCOS” of the 

one part) and (Name of Contractor Firm & Address)_______________________________ 

(hereinafter called “Contractor” of the other part).  

 

WHEREAS the WAPCOS is desirous that Work known as “__________________________”. 

(Herein after referred to as “Work/ Project”) under the Tender 

no.________________________________ dated____________ should be executed by the 

Contractor AND WHEREAS by a Letter of Award No.___________________ dated 

___________ issued by WAPCOS Limited and accepted by the contractor. WAPCOS Limited 

has accepted a Bid submitted by the Contractor for the execution and completion of such 

Work AND WHEREAS the Contractor has agreed to undertake such Work and furnish a 

Performance Security_________________(details) pursuant to Tender conditions. 

 

NOW THIS AGREEMENT WITNESSETH as follows; 

 

In this Contract words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 

The following documents shall be deemed to form and be read and construed as part of this 

Contract, viz; 

a) Tender Document no._____________________________dtd._____________  
b) Letter of Award to Contractor by WAPCOS 
c) Documents furnished by the Contractor during Bidding process 
d) Corrigendum/Amendments, if any 
e) Clarifications / Correspondences, if any 
f) Any other documents as forming part of the contract 

 
1. The aforesaid documents shall be taken as complementary and mutually explanatory of 

one another. 
 

2. In consideration of the payment to be made by WAPCOS to the Contractor as indicated in 
this Contract, the Contractor hereby covenants with WAPCOS to execute and complete the 
Works in conformity, in all respects, with the provisions of the Contract.  

 

3. WAPCOS hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying of defects therein the Contract Price or such 
other sum as may become payable under the provisions of the contract at the time and in 
the manner prescribed by the Contract.  

 
 
 

Page 101 of 181



 

TENDER NO: WAP/CMU-I/2024-25/CBSE/BANGALORE/04 

 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in 
accordance with Laws of India on the day, month & year indicated above.  

 
 
 

SIGNED, SEALED AND DELIVERED 
 

For and on behalf of the WAPCOS For and on behalf of the Contractor 
 
 
 
 
NAME ____________________________ NAME _______________________ 
Designation  Designation  
 
in the presence of witness: in the presence of Witness  
 
1_________________________________  1____________________________ 
 
 
2 _________________________________  2 ____________________________ 
 
 
 
NOTE: Contractor shall submit the Original Power of Attorney on Non-Judicial Stamp Paper 
for this particular Work / Project, in the name of Person who will sign the Contract with 
WAPCOS after award of Work. 
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FORMAT FOR LETTER OF AWARD 
 

No. ……………………………………………………                                   Date:…………………  
 
M/s ……………………………………..(Name of successful  Bidder) 
……………………………………………. (Address of successful bidder) 
…………………………………………… 
Subject: Award Letter for Construction of Temporary Shed and other Renovation works at 

CBSE Regional Office Bangalore 
 
Reference: Tender No. …………………………………………………………….. ………… 
 
Dear Sir,  
 
We are pleased to inform that work of 
“…………………………………………………………………….” is awarded to your firm, in 
cost of Rs. ------------------  excluding GST, according to submission of your technical & 
financial bids against referred tender for the subjected work.  
 

Project Awarded Cost excluding GST 

Construction of Temporary Shed and other Renovation 
works at CBSE Regional Office Bangalore 

 Rs. …………………………….. 

 
1. The “Date of Commencement of Work” shall be 15 days after Date of Award or Handing 

over of Site whichever is later and accordingly, planning should be started for deploying 
manpower, resources as per Terms & Conditions of Tender document.  

2. The tender document wholly accepted by you along with all related correspondences at the 
time of bidding shall form a part of this letter of award.  

3. You are requested to submit the following as per Terms & Conditions of tender  

 Performance Security @5% of Tendered Value as per the form enclosed in the tender 
document before signing of the Agreement within 21 (Twenty One) days of the date of 
acceptance of the letter of award and sign the Contract Agreement.  

 Detailed Schedule Plan/ Bar chart of each component of work to complete the work in 
stipulated time period  

 Labour License from concerned Labour Department of State 

 Contractor All Risk (CAR) and Third Party Cover Policy.  

 Liability under the workmen’s compensation Act, 1923, Minimum Wages Act, 1948  

 Details of manpower to be deployed at site along with CVs 

 List of Lab Equipment required for the work for approval of Engineer-in charge.  
 

4. The terms & conditions of the Work will be governed as mentioned in the tender 
document.  

 
This letter of award is being issued to you in duplicate. You are requested to return the 
duplicate copy of the letter of award immediately duly signed and stamped as a token of your 
unequivocal acceptance and confirmation of the same. 
 
Thanking You,                                                                                              

  
 

Yours faithfully, 
(Name & Designation  

Page 103 of 181



 

TENDER NO: WAP/CMU-I/2024-25/CBSE/BANGALORE/04 

 

Annexure – II 
 

(To be submitted on non-judicial stamp paper of Rs. 100) 
 

FORMAT FOR PERFORMANCE BANK GUARANTEE 
 

To, 
The WAPCOS Limited, 
76-C, Sector 18, Institutional Area 
Gurugram, Haryana-122015. 
 
In consideration of ____________________  (Employer’s name) (hereinafter referred to as “the 
Employer”) which expression shall, unless repugnant to the context or meaning thereof 
include its successors, administrators and assigns) having awarded to _____________________ 
(Contractor’s name & address)  (hereinafter referred to as “the Contractor” which expression 
shall unless repugnant to the context or meaning thereof, include its successors,  
administrators, executors and assigns) a contract, by issue of Employer’s Notification of 
Award No. _______________ dt. _____________ and the same having been unequivocally 
accepted by the Contractor, resulting into a contract valued at Rs. _____________(Rupees 
________________________only) for Construction of Temporary Shed and other Renovation 
works at CBSE Regional Office Bangalore (hereinafter called “the contract”) and the 
Contractor having agreed to provide a Contract Performance Security for the faithful 
performance of the entire contract equivalent to Rs. _____________ (Rupees 
______________________only) (5% of the said value of the Contract to the Employer).  
 
We, ____________________ (name & address of bank) (hereinafter referred to as "the Bank" 
which expression shall, unless repugnant to the context or meaning thereof, include its 
successors, administrators, executors and assigns) do hereby guarantee and undertake to pay 
the Employer, on demand any or, all monies payable by the Contractor to the extent of Rs. 
_____________ (Rupees __________________only)   as aforesaid at any time upto 
___________ without any demur, reservation, contest ,  recourse  or  protest  and/or  without  
any reference  to the Contractor or court.  Any such demand made by the Employer on the 
bank shall be conclusive and binding notwithstanding any difference between the Employer 
and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other 
authority. The Bank undertakes not to revoke this guarantee during its currency without 
previous consent of the Employer and further agrees that the guarantee herein contained shall 
continue to be enforceable till the Employer discharges this guarantee.  
 
We the said Bank further agree that the guarantee herein contained shall remain in full force 
and effect during the period that would be taken for the performance of the said Contract and 
that it shall  continue to be enforceable till all the dues of the Employer under or by virtue of 
the said contract have been fully paid and its claims satisfied or discharged or till the Employer 
certifies that the terms and conditions of the said Contract have been fully and properly carried 
out by the said Contractor and accordingly discharges the guarantee.  
 
The Employer shall have the fullest liberty without affecting in any way the liability of the 
Bank under this guarantee, from, time to time to extend the time for performance of the 
Contract by the Contractor.  The Employer shall have the fullest liberty without affecting this 
guarantee, to postpone from time to time the exercise of any powers vested in them or of any 
right which they might have against the Contractor and to exercise the same at any time in any 
manner and either to enforce or to forbear to enforce any covenants, contained or implied, in 
the Contract between the Employer and the Contractor or any other course or remedy or 
security available to the Employer.  The bank shall not be released of its obligations under 
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these presents by any exercise by the Employer of its liberty with reference to the matters 
aforesaid or any of them or by reason of any other act or forbearance or other acts of omission 
or commission on the part of the Employer or any other indulgence shown by the Employer or 
by any other matter or thing whatsoever which under law would but for this provision, have the 
effect of relieving the Bank. The guarantee shall not be affected by a change in the constitution 
of the bank or of the employer. 
 
The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance, without proceeding against the 
Contractor and notwithstanding any security or other guarantee that the Employer may have in 
relation to the Contractor's liabilities. 
 
We The Said Bank do hereby declare that we have absolute and unconditional power to issue 
this guarantee in your favour under the Memorandum and Articles of Association or such other 
constitutional documents of the Bank and the undersigned have full power to execute this 
guarantee under the Power of Attorney / Post Approval Authorization dated 
_____________________ of the bank granted to him / us by the Bank.  We the said bank do 
hereby declare and undertake that your claim under the guarantee shall not be affected by any 
deficiency or other defect in the powers of the bank or its officials and the guarantee shall be 
deemed to have been issued as if the bank and its officials have all the powers and 
authorization to give this guarantee on behalf of the bank. 
 
We the said bank do hereby certify the genuineness and appropriateness of the Stamp paper 
and stamp value used for issuing the guarantee. We the said bank do hereby declare and 
undertake that your claim under the guarantee shall not be affected by any deficiency or other 
defect in the stamp paper or its stamp value. 
 
We the said bank do hereby declare that our payments hereunder shall be made to you , free 
and clear of and without and deduction, reduction on account of any reasons including any  
and all present and future taxes, levies, charges of withholding whatsoever imposed or 
collected with respect thereto. 
 
Notwithstanding anything contained hereinabove our liability under this guarantee is 
restricted to Rs. _____________(Rupees ____________________ only) and it shall remain in 
force upto and including _____________ and shall be extended from time to time for such 
period  as may be desired by M/s WAPCOS Limited to whom this bank guarantee has been 
given. 
 
Notwithstanding anything contained herein 

i) Our  liability  under  this  guarantee   shall  not  exceed Rs. __________________ 
(Rupees_______________________________________ only); 

ii) This bank guarantee shall be valid upto _____________; and 

iii) our liability to make payment shall arise and we are liable to pay the guaranteed amount or 
any part thereof under this  guarantee, only  and  only if you serve upon  us  a  written  
claim  or  demand in  terms of the guarantee  on  or  before ____________ (indicate a date 
twelve month after validity of Guarantee)  

Dated this ________day of ________ at New Delhi. 
 

Authorized Signatory of ………………………… Bank 
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Signature  
 
Name………………………………………….. 
 
Signature Code/ S.S no. …………………… 

Signature 
 
Name………………………………………….. 
 
Signature Code/ S.S no. 
…………………………… 
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ANNEXURE – III 
 

(To be submitted on non-judicial stamp paper of Rs. 100) 
 

FORMAT FOR MOBILIZATION ADVANCE PAYMENT BANK GUARANTEE 
 
 

To, 
The WAPCOS Limited, 
76-C, Sector 18, Institutional Area 
Gurugram, Haryana-122015 
 
In consideration of WAPCOS LTD.  (hereinafter referred to as  “the Employer”) which 
expression shall, unless repugnant to the context or meaning thereof include its successors, 
administrators and assigns) having awarded to _______________________ (Contractor’s 
name)  with its Registered  /Head Office at  __________________(hereinafter referred to as 
“the Contractor” which expression shall unless repugnant to the context or meaning thereof, 
include its successors, administrators, executors and assigns) a contract, by issue of 
Employer’s Notification of Award No. ____________________ dt. __________ and the same 
having been unequivocally accepted by the Contractor, resulting into a contract valued at 
Rs.____________________ 
(Rupees_____________________________________________________only) for 
_______________ (hereinafter called “the contract”) and the Employer having agreed to make 
an advance payment to the Contractor for performance of the above Contract amounting to Rs. 
_________________ (Rupees ______________only) as an advance against bank guarantee to 
be furnished by the Contractor. 
 
We, __________________ (name & address of bank) having its Head Office at _____________ 
(hereinafter referred to as “the Bank” which expression shall, unless repugnant to the context 
or meaning thereof, include its successors, administrators, executors and assigns) do hereby 
guarantee and undertake to pay the Employer immediately on demand any or, all monies 
payable by the Contractor to the extent of Rs. ______________ (Rupees 
________________only) as aforesaid at any time upto ___________ without any demur, 
reservation, contest,  recourse  or  protest  and/or  without  any reference  to the Contractor.  
Any such demand made by the Employer on the bank shall be conclusive and binding 
notwithstanding any difference between the Employer and the Contractor or any dispute 
pending before any Court, Tribunal, Arbitrator or any other authority. We agree that the 
Guarantee herein contained shall be irrevocable and shall continue to be enforceable till the 
Employer discharges this guarantee. We further agree that no change in the constitution of the 
Bank or of the Employer shall affect this guarantee. 
The Employer shall have the fullest liberty without affecting in any way the liability of the 
Bank under this guarantee, from time to time, to vary the advance or to extend the time for 
performance of the Contract by the Contractor. The Employer shall have the fullest liberty 
without affecting this guarantee, to postpone from time to time the exercise of any powers 
vested in them or of any right which they might have against the Contractor and to exercise the 
same at any time in any manner, and either to enforce or to forbear to enforce any covenants, 
contained or implied, in the Contract between the Employer and the Contractor or any other 
course or remedy or security available to the Employer. The bank shall not be released of its 
obligations under these presents by any exercise by the Employer of its liberty with reference 
to the matters aforesaid or any of them or by reason of any other act or forbearance or other 
acts of omission or commission on the part of the Employer or any other indulgence shown by 
the Employer or by any other matter or thing whatsoever which under law would but for this 
provision, have the effect of relieving the Bank. 
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The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance without proceeding against the 
Contractor and notwithstanding any security or other guarantee that the Employer may have in 
relation to the Contractor's liabilities. 
 
We the Said Bank do hereby declare that we have absolute and unconditional power to issue 
this guarantee in your favour under the Memorandum and Articles of Association or such other 
constitutional documents of the Bank and the undersigned have full power to execute this 
guarantee under the Power of Attorney/ Post Approval Authorization dated ____________ of 
the bank granted to him / us by the Bank.  We the said bank do hereby declare and undertake 
that your claim under the guarantee shall not be affected by any deficiency or other defect in 
the powers of the bank or its officials and the guarantee shall be deemed to have been issued 
as if the bank and its officials have all the powers and authorization to give this guarantee on 
behalf of the bank. 
 
We the said bank does hereby certify the genuineness and appropriateness of the Stamp paper 
and stamp value used for issuing the guarantee. We the said bank does hereby declare and 
undertake that your claim under the guarantee shall not be affected by any deficiency or other 
defect in the stamp paper or its stamp value. 
 
We the said bank do hereby declare that our payments hereunder shall be made to you , free 
and clear of and without and deduction, reduction on account of any reasons including any  
and all present and future taxes, levies, charges of withholding whatsoever imposed or 
collected with respect thereto. 
 
Notwithstanding anything contained hereinabove our liability under this guarantee is limited 
to Rs.______________ (Rupees ________________ only) and it shall remain in force upto and 
including _______________ and shall be extended from time to time for such period (not 
exceeding one year), as may be desired by M/s _____________ on whose behalf this bank 
guarantee has been given. 
 
Notwithstanding anything contained herein 
i) Our liability under  this  guarantee   shall  not  exceed Rs.__________(Rupees 

_______________________only); 
ii) This bank guarantee shall be valid upto ________________ and 
iii) our liability to make payment shall arise and we are liable to pay the guaranteed 

amount or any part thereof under this  guarantee, only  and  only if you serve upon  us  a  
written  claim  or  demand in  terms of the guarantee  on  or  before ___________ 
(indicate a date twelve months after the validity of the guarantee).  

 
Dated this ________ day of _________ at…………………... 
 
Authorized Signatory of ………………………… Bank 
 
Signature  
 
Name………………………………………….. 
 
Signature Code/ S.S no. …………………… 

Signature 
 
Name………………………………………….. 
 
Signature Code/ S.S no. 
…………………………… 
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ANNEXURE-IV 
 

(On non-judicial stamp paper of Rs. 100 duly attested by Notary / Magistrate) 
 

FORMAT FOR INDENTURE FOR SECURED ADVANCES 
 

THIS INDENTURE made the………………… day of …………………..20……. 
BETWEEN ………………………… (hereinafter called the Contractor which expression shall 
where the context so admits or implies be deemed to include his executors administrators and 
assigns) of the one part and the WAPCOS (hereinafter called the WAPCOS which expression 
shall where the context so admits or implies be deemed to include his successors in office 
and assigns) of the other part. 
 
WHEREAS by an agreement dated……………………….. (hereinafter called the said 
agreement) the Contractor has agreed AND WHEREAS the Contractor has applied to the 
WAPCOS that he may be allowed advances on the security of materials absolutely belonging to 
him and brought by him to the site of the works the subject of the said agreement for use in the 
construction of such of the works as he has undertaken to execute at rates fixed for the 
finished work (inclusive of the cost of materials and labour and other charges)  AND 
WHEREAS the WAPCOS has agreed to advance to the Contractor the sum of Rupees 
…………………………………………. on the security of materials the quantities and other 
particulars of which are detailed in Accounts of Secured Advances attached to the Running 
Account Bill for the said works signed by the Contractor on 
………………………………………and the WAPCOS has reserved to himself the option of 
making any further advance or advances on the security of other materials brought by the 
Contractor to the site of the said works. Now THIS INDENTURE WITNESSETH that in 
pursuance of the said agreement and in consideration of the sum of Rupees 
………………………………on or before the execution of these presents paid to the 
Contractor by the WAPCOS (the receipt whereof the Contractor doth hereby acknowledge) 
and of such further advances (if any) as may be made to him as aforesaid the Contractor doth 
hereby covenant and agree with the WAPCOS and declare as follows: - 
 
(1) That the said sum of Rupees ………………………………………………..so advanced 

by the WAPCOS to the Contractor as aforesaid and all or any further sum or sums 
advanced as aforesaid shall be employed by the Contractor in or towards expediting the 
execution of the said works and for no other purpose whatsoever. 

(2) That the materials detailed in the said Account of Secured Advances which have been 
offered to and accepted by the WAPCOS as security are absolutely the Contractor’s own 
property and free from encumbrances of any kind and the contractor will not make any 
application for or receive a further advance on the security of materials which are not 
absolutely his own property and free from encumbrances of any kind and the Contractor 
indemnifies the WAPCOS against all claims to any materials in respect of which an 
advance has been made to him as aforesaid. 

(3) That the materials detailed in the said Account of Secured Advances and all other 
materials on the security of which any further advance or advances may hereafter be made 
as aforesaid (hereinafter called the said materials) shall be used by the Contractor solely in 
the execution of the said works in accordance with the directions of the Divisional Officer 
……………………. Division (hereinafter called the Divisional Officer) and in the term of 
the said agreement. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements 
for the proper watch, safe custody and protection against all risks of the said materials and 
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that until used in construction as aforesaid the said materials shall remain at the site of 
the said works in the Contractor’s custody and on his own responsibility and shall at all 
times be open to inspection by the Divisional Officer or any officer authorised by him. In 
the event of the said materials or any part thereof being stolen, destroyed or damaged or 
becoming deteriorated in a greater degree than is due to reasonable use and wear 
thereof the Contractor will forthwith replace the same with other materials of like 
quality or repair and make good the same as required by the Divisional Officer. 

(5) That the said materials shall not on any account be removed from the site of the said 
works except with the written permission of the Divisional Officer or an officer 
authorised by him on that behalf. 

(6) That the advances shall be repayable in full when or before the Contractor receives 
payment from the WAPCOS of the price payable to him for the said works under the 
terms and provisions of the said agreement. Provided that if any intermediate payments 
are made to the Contractor on account of work done than on the occasion of each such 
payment the WAPCOS will be at liberty to make a recovery from the Contractor’s bill for 
such payment by deducting there from the value of the said materials then actually used 
in the construction and in respect of which recovery has not been made previously, the 
value for this purpose being determined in respect of each description of materials at the 
rates at which the amounts of the advances made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or observance 
in any respect of any of the terms and provisions of the said agreement or of these 
presents the total amount of the advance or advances that may still be owing to the 
WAPCOS shall immediately on the happening of such default be repayable by the 
Contractor to the WAPCOS together with interest thereon at twelve per cent per annum 
from the date or respective dates of such advance or advances to the date of repayment 
and with all costs charges, damages and expenses incurred by the WAPCOS in or for the 
recovery thereof or the enforcement of this security or otherwise by reason of the default 
of the Contractor and the Contractor hereby covenants and agrees with the WAPCOS to 
repay and pay the same respectively to him accordingly. 

 
(8) That the Contractor hereby charges all the said materials with the repayment to the 

WAPCOS of the said sum of Rupees …………………………………………and any 
further sum or sums advanced as aforesaid and all costs charges, damages and 
expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed 
and declared that notwithstanding anything in the said agreement and without prejudice 
to the powers contained therein if and whenever the covenant for payment and repayment 
herein before contained shall become enforceable and the money owing shall not be paid 
in accordance therewith the WAPCOS may at any time thereafter adopt all or any of the 
following courses as he may deem best :- 
(a) Size and utilize the said materials or any part thereof in the completion of the said 

works on behalf of the Contractor in accordance with the provisions in that behalf 
contained in the said agreement debiting the Contractor with the actual cost of 
effecting such completion and the amount due in respect of advances under these 
presents and crediting the Contractor with the value of work done as if he had carried 
it out in accordance with the said agreement and at the rates thereby provided. If 
the balance is against the Contractor he is to pay same to the WAPCOS on 
demand. 

b) Remove and sell by public auction the seized materials or any part thereof and out of 
the moneys arising from the sale retain all the sums aforesaid repayable or payable 
to the WAPCOS under these presents and pay over the surplus (if any) to the 
Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum 
due to the Contractor under the said agreement. 
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(9) That except in the event of such default on the part of the Contractor as aforesaid interest 

on the said advance shall not be payable. 
(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 
difference arising over the construction or effect of these presents the settlement of which 
has not been herein before expressly provided for the same shall be finally resolved as per 
provisions of clause 25 of the contract. 

In witness whereof the said  Contractor and WAPCOS by the order and under the direction 
of the WAPCOS have hereunto set their respective hands the day and year first above written. 

 
SIGNED, SEALED AND DELIVERED 

 
For and on behalf of the Contractor For and on behalf of the WAPCOS 
 
 
NAME ____________________________ NAME______________________ 
 
Designation ____________________________ Designation__________________ 
 
in the presence of witness: in the presence of Witness  
1___________________________  1______________________ 
 
2 ____________________________  2 _______________________ 
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ANNEXURE-V 
 

(To be submitted on non-judicial stamp paper of Rs. 100 ) 
 

FORMAT FOR BANK GUARANTEE OF EMD 
To, 
The WAPCOS Limited, 
76-C, Sector 18, Institutional Area 
Gurugram, Haryana-122015. 
 
WHEREAS, M/s ……………………………………….. having their Registered/Head Office 
at …………………………………………….. (hereinafter called “the Bidder”) has submitted 
his Bid dated …………………… for the ………………………………………………… 
[hereinafter called “the Bid”] to M/s WAPCOS Limited (hereinafter called the Employer) 
KNOW ALL PEOPLE by these presents that we ………………………………………………… 
(name of the Bank) having our head office at ………………………………………………… 
(hereinafter called “the Bank”) are bound unto Employer in the sum of 
……………………………………… for which payment well and truly to be made to the 
Employer, the Bank binds itself, its successors and assigns by these presents. 
 
SEALED with the Common Seal of the said Bank this ………………… day of 
……………month……… year. 
 
THE CONDITIONS of this obligation are: 
(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified; 
OR 

(2) If the Bidder having been notified of the acceptance of his bid by 
……………………………… during the period of Bid Validity: 

We undertake to pay to the ………………………………  up to the above amount upon receipt 
of his first written demand, without the Employer having to substantiate his demand, provided 
that in his demand the Bidder will note that the amount claimed by him is due to him owing to 
the occurrence of one or any of the above mentioned two conditions and specify the occurred 
condition or conditions. 
This Guarantee will remain in force up to and including the date ……………………………… 
after the deadline for submission of Bids as is stated in the instructions to Bidders or as it may 
be extended by the ………………………………………… notice of which extension(s) to the 
Bank is hereby waived and notice to the bidder would constitute sufficient notice to the Bank. 
Any demand in respect of this guarantee should reach the Bank not later than the above date. 
Notwithstanding anything contained herein 

i) Liability under this guarantee shall not exceed …………………………………………… 

ii) This bank guarantee shall be valid upto ………………………………………… and; 

iii) Our liability to make payment shall arise and we are liable to pay the guaranteed amount or 
any part thereof under this guarantee only and only if you serve upon us a written claim or 
demand in terms of the guarantee on or before ……………………………………… 
(indicate a period twelve months after the date of issue of Bank Guarantee). 

Dated this ________ day of _________ at…………………... 
Authorized Signatory of ……………………… Bank 
Signature  
 
Name………………………………………….. 
 
Signature Code/ S.S no. …………………… 

Signature 
 
Name…………………………………….. 
 
Signature Code/ S.S no. ……………… 
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ANNEXURE-VI 

 
(To be submitted on Contractor’s original Letter Head) 

 
FORMAT FOR SEEKING EXTENSION OF TIME 

 
1. Name of Contractor: 
2. Name of work: 
3. Agreement No. and Date: 
4. Date of commencement of work as per Agreement: 
5. Period and Stipulated date of completion as per Agreement: 
6. Period for which extension of time already given: 

 

Extension Period Reasons Stated earlier for 
seeking EoT 

(a) 1st extension   

(b) 2nd extension    

(c) 3rd  extension    

(d) 4th extension    

(e) 5th extension    

 
9) Reasons for present extension 
 
 
 
 
10) Period for which extension is applied for 
 
It is understood that we will not claim any additional cost due to above extension of time and 
also understand that WAPCOS have rights to act in accordance with provisions in relevant 
clauses of Contract Agreement. 
 
Dated……………………….. 

Contractor’s Signature and Stamp 
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Annexure – VII 
(On Rs. 100 non- Judicial Stamp Paper duly attested by Notary / Magistrate and will be 

signed by the person who sign the Original Agreement) 
 

FORMAT FOR GUARANTE BONDS  
To Be Executed by Contractor for Structural Stability, Removal of Defects after 

completion of work 
 

This Supplementary Agreement made this ____ day of ______ 20___ between  (Name of 
Contractor firm & address) _____________ (hereinafter called the CONTRACTOR / 
GUARANTOR of the one part)  and the WAPCOS LIMITED, 5th floor, Kailash Building, 26, 
K. G. Marg, New Delhi (hereinafter called WAPCOS of the other part) for the Work of 
Construction of Temporary Shed and other Renovation works at CBSE Regional Office 
Bangalore in respect of Contract Agreement (hereinafter called the “Original Agreement” 
signed between ………(Name of Contractor firm) and WAPCOS on……………….. dated 
…………………..), whereby the contractor interalia, under look to render the work in the said 
contract recited structurally stable workmanship and use of sound materials. 
 
AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said 
work will remain structurally stable and guarantee against faulty workmanship, manufacturing 
defects of materials etc.  
 
NOW THE GUARANTOR hereby guarantee that work executed by him will remain 
structurally stable, for the minimum life of ten years, to be reckoned from the date of start of 
Defect Liability Period or Maintenance Period which  ever is later, prescribed in the Contract. 
 
The decision of the WAPCOS with regard to nature and cause of defects shall be final. During 
the period of guarantee the Guarantor shall make good all defects to the satisfaction of the 
WAPCOS  calling upon him to rectify the defects, failing which the work shall be got done by 
the WAPCOS by some other agencies  at the Guarantor’s cost and risk. The decision of the 
WAPCOS as to the cost payable by the Guarantor shall be final and binding. 
 
That if the Guarantor fails to make good all the defects, commits breach thereunder then the 
guarantor will indemnify the Principal and his successor against all loss, damage cost expense 
or otherwise which may be incurred by him by reason of any default on the part of the 
GUARANTOR in performance and observance of this Supplementary Agreement. As to the 
amount of loss and / or damage and / or cost incurred by the WAPCOS the decision of the 
WAPCOS will be final and binding. 
 
IN WITHNES WHEREOF those presents have been executed by the GUARANTOR 
………………………..(Name and Designation  who sign the  Original Contract Agreement) 
on behalf of .........................................( Name of Contractor Firm) and  WAPCOS on the day, 
month and year first above written. 

SIGNED, SEALED AND DELIVERED 
 

For and on behalf of the Contractor For and on behalf of the WAPCOS 
 
NAME _______________________ NAME __________________ 
Designation  Designation  
in the presence of witness: in the presence of Witness  
1___________________________  1______________________ 
 
2 ____________________________  2 _______________________ 
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Annexure – VIII 
 

(On Rs. 100 non- Judicial Stamp Paper duly attested by Notary / Magistrate and will be 
signed by the person who sign the Original Agreement)) 

 
FORMAT FOR GUARANTE BONDS  

To Be Executed by Contractor for Water Proofing  after Completion of Work  
 

This Supplementary Agreement made this ____ day of ______ 20___ between  (Name of 
Contractor firm & address) _____________ (hereinafter called the CONTRACTOR / 
GUARANTOR of the one part)  and the WAPCOS LIMITED, 5th floor, Kailash Building, 26, 
K. G. Marg, New Delhi (hereinafter called WAPCOS of the other part) for the Work of 
Construction of Temporary Shed and other Renovation works at CBSE Regional Office 
Bangalore in respect of Contract Agreement (hereinafter called the “Original Agreement” 
signed between ………(Name of Contractor firm) and WAPCOS on……………….. dated 
…………………..), whereby the contractor interalia, under look to render the buildings and 
structures in the contract recited completely water and leak-proof for Toilets, Shower , Under 
Ground Tank, Roof, Over Head Tank, Basement and any other allied areas of building.  
 
AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said 
structures will remain water and leak-proof for ten years from the date after the Defect Liability 
Period or Maintenance Period which  ever is later,  prescribed in the contract. NOW THE 
GUARANTOR hereby guarantees that water proofing treatment given by him will render the 
structures completely leak proof and the minimum life of such water proofing treatment shall 
be ten years to be reckoned from the date after the Defect Liability Period / Maintenance 
Period which  ever is later, prescribed in the contract. 
 
Provided that the Guarantor will not be responsible for the leakage caused by earthquake or 
structural defects or misuse of roof or alteration and for such purpose: 
a. Misuse of roof shall mean any operation which will damage proofing treatment, like 

chopping of firewood and things of the same nature which might cause damage to the 
roof. 

b. Alteration shall mean construction of an additional storey or a part of the roof or 
construction adjoining to existing roof whereby proofing treatment is removed in parts. 

c. The decision of the Principal Employer with regard to cause of leakage/seepage shall be 
final. 

 
During this period of guarantee the Guarantor shall make good all defects and in case of any 
defect being found, render the building water proof to the satisfaction of the Principal 
Employer at his cost and shall commence the work for the rectification within seven days from 
the date of issue of the notice from the Principal Employer calling upon him to rectify the 
defects failing which the work shall be done by the Principal Employer  by some other agency 
at the GUARANTOR’s risk and cost. The decision of the Principal Employer as to the cost 
payable by the Guarantor shall be final and binding. That if Guarantor fails to make good all 
defects or commits breach there under then the Guarantor will indemnify the principal and his 
successors against all loss, damage, cost expense otherwise which may be incurred by him by 
reason of any default on the part of the GUARANTOR in performance and observance of this 
Supplementary Agreement. As to the amount of loss and/or damage and/or cost incurred by 
the Principal Employer the decision of the owner will be final and binding on the parties. 
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IN WITHNES WHEREOF those presents have been executed by the GUARANTOR 
………………………..(Name and Designation  who sign the  Contract) on behalf of 
.........................................( Name of Contractor Firm) and  Principal Employer on the day, 
month and year first above written. 

 
 
 
 
 

SIGNED, SEALED AND DELIVERED 
 

For and on behalf of the Contractor                                    
 

For and on behalf of the Principal 
Employer/Employer 

 
 
NAME _____________________ NAME ________________ 
Designation  Designation  
 
in the presence of witness: in the presence of Witness  
 
1_________________________  1____________________ 
 
2 _________________________  2 _______________________ 
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ANNEXURE VIII (a) 
 

FORM OF BANK GUARANTEE BOND FOR WATER PROOFING WORK  
 

1. In considerable of the ……………………………………………….(Name of Principal 
Employer) (hereinafter called “The Owner”) having agreed to 
exempt.......................................... (Hereinafter called the said contractor(s)) from the 
demand, under the terms and conditions of the Agreement No............................... 
dated...................................Made between .................. and ......................... For the work 
of....................................... (hereinafter called “The said Agreement”) security deposit for 
the due fulfillment by the said contractor(s) of the terms & conditions contained in the 
said Agreements for the work of Anti water proofing work on production of an 
irrevocable Bank Guarantee for Rs. 10 Lakhs for ten years we .................................. 
(Indicate the name of the bank) (Hereinafter referred to as “the Bank) hereby undertake 
to pay to the Owner an amount not exceeding Rs. ……………………………(Rupees 
………………………only) on demand by the Owner 
 

2. We............................... (indicate the name of the bank) do hereby undertake to pay the 
amounts due and payable under this Guarantee without any demure, merely on a 
demand from Principal Employer stating that the amount claimed is required to meet 
the recoveries due or likely to be due from the said contractor(s). Any such demand 
made on the Bank shall be conclusive as regards the amount due and payable by the 
bank under the Guarantee. However, our liability under this guarantee shall be restricted 
to an amount not exceeding Rs. ……………………………(Rupees 
………………………only). 
 

3. We............................ (indicate the name of the bank) further undertake to pay to 
Principal Employer any money so demanded notwithstanding any dispute or disputes 
raised by the contractor(s) in any suit or proceeding pending before any court or 
Tribunal relating thereto, our liability under this present being absolute and 
unequivocal. 
The payment so made by as under this bond shall be a valid discharge of our liability for 
payment there under and the contractor(s) shall have no claim against us for making 
such payment. 
 

4. We............................... (indicate the name of the Bank) further agree that the guarantee 
hereinafter contained shall remain in full force and effect during the period that would 
be taken for the performance of the said agreement and that it shall continue to be 
enforceable till all the dues of Principal Employer under or by virtue of the said 
agreement have been fully paid and its claims satisfied or discharged or till Principal 
Employer certified that the terms and condition of the said agreement have been fully 
and properly carried out by the said contractor(s) and accordingly discharges this 
guarantee. 
 

5. We………………………….. (indicate name of the bank) further agree with Principal 
Employer that Principal Employer shall have the fullest liberty without our consent and 
without effecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the said agreement or to extend time of performance by the said 
contractor(s) from time to time or to postpone for any time or from time to time any of 
the powers exercisable by Principal Employer against the said contractor(s) and to for 
bear or enforce any of the terms and conditions relating to the said agreement and we 
shall not be relieved from our liability by reason of any such variation, or extension being 
granted to the said contractors(s) or for any bearance, act of commission of the part of 
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Principal Employer or any indulgence by Principal Employer to the said contractor(s) or 
by any such matter of thing whatsoever which under the law relating to sureties would, 
but for this provision, have effect of so relieving us. 
 

6. This guarantee will not be discharged due to the change in the constitution of Bank or 
the contractor(s). 
 

7. We……………………… (indicate the name of the Bank) lastly undertake not to revoke 
this guarantee except with the previous consent of Principal Employer in writing 
 

8. This guarantee shall be valid upto ........................... unless extended on demand by 
Principal Employer. Notwithstanding anything mentioned above, our liability against 
this guarantee is restricted to Rs. ……………………………(Rupees 
………………………only)  and unless a claim in writing is lodged with us within six 
months of the date of expiry or the extended date of expiry of this guarantee all our 
liabilities under this guarantee shall stand discharged  
 

Dated this ________ day of _________ at…………………... 
 
 
Authorized Signatory of …………………      Bank 
 

Signature  
 
Name…………………………………….. 
 
Signature Code/ S.S no. ………………… 

    Signature 
 
Name……………………………………….. 
 
Signature Code/ S.S no. ………………… 
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Annexure – IX 
 (On Rs. 100 non- Judicial Stamp Paper duly attested by Notary / Magistrate and will be 

signed by the person who sign the Original Agreement)) 
 

FORMAT FOR GUARANTE BONDS FOR ANTI-TERMITE TREATMENT 
To Be Executed by Contractor for Anti Termite Treatment after Completion of Work   

 
This Agreement made on this ____ day of ______ 20___ between___________________  
(Name of Contractor firm & address) _____________ (hereinafter called the CONTRACTOR 
/ GUARANTOR  of the one part)  and the _______________________________(hereinafter 
called Principal Employer/Employer of the other part) for Anti Termite Treatment Works for 
Construction of Temporary Shed and other Renovation works at CBSE Regional Office 
Bangalore. 
 
WHEREAS This Agreement is Supplementary, to a Contract (hereinafter called the Contract) 
Contract no._______________________________ dated ________and made between the 
_____________________________ (Name of Contractor) and WAPCOS LIMITED, 5th floor, 
Kailash Building, 26, K. G. Marg, New Delhi, whereby the contractor, inter alia, undertook to 
render the wooden work in the said contract recited completely Termite proof. 
 
THE GUARANTOR hereby guarantee that the anti-termite treatment given by him will 
render the wooden works completely Termite proof and the minimum life of such Anti-
Termite treatment shall be five years to be reckoned from the from the date after the Defect 
Liability Period or Maintenance Period which ever is later,  prescribed in the contract. 
During the period of guarantee the Guarantor shall make good all defects and in case of any 
defects being found render the wooden works termite proof to the satisfaction of the Principal 
Employer at his cost and shall commence the work for such rectification within seven days 
from the date of issue of notice from the Principal Employer calling upon him to rectify the 
defects, failing which the work shall be got done by the Principal Employer through some 
other Agency at the Guarantor’s cost and risk. The decision of the Principal Employer as to the 
cost payable by the Guarantor shall be final and binding. 
That if the guarantor fails to execute the Anti-termite works, or commits breach thereunder 
then the guarantor will indemnify the Principal and his successor against all loss, damage, cost 
of expenses or otherwise which may be incurred by him by reason of any of any default on the 
part of the GUARANTOR in performance and observance of this Supplementary Agreement. 
As to the amount of loss and / or cost incurred by the Principal Employer on the decision of 
the Principal Employer will be final and binding. 
IN WITHNES WHEREOF those presents have been executed by the GUARANTOR 
………………………..(Name and Designation  who sign the  Contract) on behalf of 
.........................................( Name of Contractor Firm) and  Principal Employer on the day, 
month and year first above written. 

SIGNED, SEALED AND DELIVERED 
 

For and on behalf of the Contractor                                    
 

For and on behalf of the Principal 
Employer/Employer 

 
NAME _____________________ NAME ________________ 
Designation  Designation  
 
in the presence of witness: in the presence of Witness  
 
1_________________________  1____________________ 
2 _________________________  2 _______________________ 
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ANNEXURE – X 
 

SAFETY CODES 
 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except such short period work as can 
be done safely from ladders. When a ladder is used, an extra mazdoor shall be engaged 
for holding the ladder and if the ladder is used for carrying materials as well suitable 
footholds and hand-hold shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than ¼ to 1(¼ horizontal and 1 vertical). 
 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) 
high above the floor or platform of such scaffolding or staging and extending along the 
entire length of the outside and ends thereof with only such opening as may be necessary 
for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent 
it from swaying from the building or structure. 
 

3. Working platforms, gangways and stairways should be so constructed that they should 
not sag unduly or unequally, and if the height of the platform or the gangway or the 
stairway is more than 3.6 m (12ft.) above ground level or floor level, they should be closely 
boarded, should have adequate width and should be suitably fastened as described in (2) 
above. 
 

4. Every opening in the floor of a building or in a working platform shall be provided with 
suitable means to prevent the fall of person or materials by providing suitable fencing or 
railing whose minimum height shall be 90 cm. (3ft.). 
 

5. Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m. 
(30ft.) in length while the width between side rails in rung ladder shall in no case be less 
than 29 cm. (11½") for ladder upto and including 3 m. (10 ft.) in length. For longer 
ladders, this width should be increased at least ¼” for each additional 30 cm. (1 foot) of 
length. Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions 
shall be taken to prevent danger from electrical equipment. No materials on any of the 
sites or work shall be so stacked or placed as to cause danger or inconvenience to any 
person or the public. The contractor shall provide all necessary fencing and lights to 
protect the public from accident and shall be bound to bear the expenses of defence of 
every suit, action or other proceedings at law that may be brought by any person for 
injury sustained owing to neglect of the above precautions and to pay any damages and 
cost which may be awarded in any such suit; action or proceedings to any such person or 
which may, with the consent of the contractor, be paid to compensate any claim by any 
such person 

6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all 
times be supplied with at least one ladder for each 30 m. (100ft.) in length or fraction 
thereof, Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above 
the surface of the ground. The side of the trenches which are 1.5 m. (5ft.) or more in 
depth shall be stepped back to give suitable slope or securely held by timber 
bracing, so as to avoid the danger of sides collapsing. The excavated materials shall 
not be placed within 1.5 m. (5ft.) of the edges of the trench or half of the depth of the 
trench whichever is more. Cutting shall be done from top to bottom. Under no 
circumstances, undermining or undercutting shall be done. 
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(b) Safety Measures for digging bore holes:- 
i. If the bore well is successful, it should be safely capped to avoid caving and 

collapse of the bore well. The failed and the abandoned ones should be 
completely refilled to avoid caving and collapse; 

ii. During drilling, Sign boards should be erected near the site with the address of 
the drilling contractor and the Engineer-in-charge of the work; 

iii. Suitable fencing should be erected around the well during the drilling and after 
the installation of the rig on the point of drilling, flags shall be put 50m all round 
the point of drilling to avoid entry of people; 

iv. After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m 
above ground level and 0.60m below ground level should be constructed around 
the well casing; 

v. After the completion of the borewell, the contractor should cap the bore well 
properly by welding steel plate, cover the bore well with the drilled wet soil and 
fix thorny shrubs over the soil. This should be done even while reparing the 
pump; 

vi. After the borewell is drilled the entire site should be brought to the ground level. 
 

7. Demolition - Before any demolition work is commenced and also during the progress of 
the work, 

(i) All roads and open areas adjacent to the work site shall either be closed or 
suitably protected. 

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable 
or apparatus used by the operator shall remain electrically charged. 

(iii) All practical steps shall be taken to prevent danger to persons employed from 
risk of fire or explosion or flooding. No floor, roof or other part of the building 
shall be so overloaded with debris or materials as to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-

Charge should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned. The following 
safety equipment shall invariably be provided. 

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall 
be provided with protective footwear and protective goggles. 

(ii) Those engaged in white washing and mixing or stacking of cement bags or any 
material which is injurious to the eyes, shall be provided with protective goggles. 

(iii) Those engaged in welding works shall be provided with welder’s protective 
eyeshields. 

(iv) Stone breaker shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals. 

(v) When workers are employed in sewers and manholes, which are in active use, 
the contractors shall ensure that the manhole covers are opened and ventilated 
atleast for an hour before the workers are allowed to get into the manholes, and 
the manholes so opened shall be cordoned off with suitable railing and provided 
with warning signals or boards to prevent accident to the public. In addition, the 
contractor shall ensure that the following safety measure are adhered to :- 
(a) Entry for workers into the line shall not be allowed except under supervision 

of the JE or any other higher officer. 
(b) At least 5 to 6 manholes upstream and downstream should be kept open for 

at least 2 to 3 hours before any man is allowed to enter into the manhole for 
working inside. 

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead 
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acetate paper which changes colour in the presence of such gases and gives 
indication of their presence. 

(d) Presence of Oxygen should be verified by lowering a detector lamp into the 
manhole. In case, no Oxygen is found inside the sewer line, workers should 
be sent only with Oxygen kit. 

(e) Safety belt with rope should be provided to the workers. While working 
inside the manholes, such rope should be handled by two men standing 
outside to enable him to be pulled out during emergency.  

(f) The area should be barricaded or cordoned of by suitable means to avoid 
mishaps of any kind. Proper warning signs should be displayed for the 
safety of the public whenever cleaning works are undertaken during night or 
day. 

(g) No smoking or open flames shall be allowed near the blocked manhole 
being cleaned. 

(h) The malba obtained on account of cleaning of blocked manholes and sewer 
lines should be immediately removed to avoid accidents on account of 
slippery nature of the malba.  

(i) Workers should not be allowed to work inside the manhole continuously. 
He should be given rest intermittently. The Engineer-in-Charge may decide 
the time up to which a worker may be allowed to work continuously inside 
the manhole. 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in 
emergency. 

(k) Air-blowers should be used for flow of fresh air through the manholes. 
Whenever called for, portable air blowers are recommended for ventilating 
the manholes. The Motors for these shall be vapour proof and of totally 
enclosed type. Non sparking gas engines also could be used but they should 
be placed at least 2 metres away from the opening and on the leeward side 
protected from wind so that they will not be a source of friction on any 
inflammable gas that might be present. 

(l) The workers engaged for cleaning the manholes/sewers should be properly 
trained before allowing to work in the manhole.  

(m) The workers shall be provided with Gumboots or non sparking shoes 
bump helmets and gloves non sparking tools safety lights and gas masks 
and portable air blowers (when necessary). They must be supplied with 
barrier cream for anointing the limbs before working inside the sewer lines. 

(n) Workmen descending a manhole shall try each ladder stop or rung carefully 
before putting his full weight on it to guard against insecure fastening due 
to corrosion of the rung fixed to manhole well. 

(o) If a man has received a physical injury, he should be brought out of the 
sewer immediately and adequate medical aid should be provided to him.  

(p) The extent to which these precautions are to be taken depend on individual 
situation but the decision of the Engineer-in-Charge regarding the steps to 
be taken in this regard in an individual case will be final. 
 

The Contractor shall not employ men and women below the age of 18 years on the work 
of painting with products containing lead in any form. Wherever men above the age of 18 
are employed on the work of lead painting, the following precaution should be taken:- 

(a) No paint containing lead or lead products shall be used except in the form of 
paste or readymade paint. 

(b) Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint is dry rubbed and 
scrapped.  
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(c) Overalls shall be supplied by the contractors to the workmen and adequate 
facilities shall be provided to enable the working painters to wash during and on 
the cessation of work. 

 
9. The Contractor shall not employ women and men below the age of 18 on the work of 

painting with product containing lead in any form, wherever men above the age of 18 are 
employed on the work of lead painting, the following principles must be observed for 
such use : 

(i) White lead, sulphate of lead or product containing these pigment, shall not be 
used in painting operation except in the form of pastes or paint ready for use. 

(ii) Measures shall be taken, wherever required in order to prevent danger arising 
from the application of a paint in the form of spray.   

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of 
from dust caused by dry rubbing down and scraping. 

(iv) Adequate facilities shall be provided to enable working painters to wash during 
and on cessation of work.  

(v) Overall shall be worn by working painters during the whole of working period. 
(vi) Suitable arrangement shall be made to prevent clothing put off during working 

hours being spoiled by painting materials.  
(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall 

be subsequently verified by medical man. 
(viii) WAPCOS may require, when necessary medical examination of workers.  
(ix) Instructions with regard to special hygienic precautions to be taken in the 

painting trade shall be distributed to working painters. 
 
10. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision, should be made for 
prompt first aid treatment of all injuries likely to be obtained during the course of the 
work. 

 
11. Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions :- 
(i) (a) These shall be of good mechanical construction, sound materials and 

adequate strength and free from patent defects and shall be kept repaired 
and in good working order. 

(b) Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of durable quality and adequate strength, and free from 
patent defects. 

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and 
no person under the age of 21 years should be in charge of any hoisting machine 
including any scaffolding winch or give signals to operator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel 
and pulley block used in hoisting or as means of suspension, the safe working 
load shall be ascertained by adequate means. Every hoisting machine and all 
gear referred to above shall be plainly marked with the safe working load. In 
case of a hoisting machine having a variable safe working load each safe 
working load and the condition under which it is applicable shall be clearly 
indicated. No part of any machine or any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the purpose 
of testing. 

(iv) In case of departmental machines, the safe working load shall be notified by the 
Electrical Engineer-in-Charge. As regards contractor’s machines the contractors 
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shall notify the safe working load of the machine to the Engineer-in-Charge 
whenever he brings any machinery to site of work and get it verified by the 
Electrical Engineer concerned. 

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent 
of the load. Adequate precautions should be taken to reduce to the minimum the risk of 
any part of a suspended load becoming accidentally displaced. When workers are 
employed on electrical installations which are already energized, insulating mats, 
wearing apparel, such as gloves, sleeves and boots as may be necessary should be 
provided. The worker should not wear any rings, watches and carry keys or other 
materials which are good conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near 
places of work. 

 
14. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of 
the safety code shall be named therein by the contractor.  

 
15. To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by the 
Labour Officer or Engineer-in-Charge of the department or their representatives. 

 
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt 

the contractor from the operations of any other Act or Rule in force in the Republic of 
India. 
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ANNEXURE – XI 
 

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY 
ARRANGEMENTS 

 
FOR WORKERS EMPLOYED BY CONTRACTORS 

 
1. APPLICATION 

These rules shall apply to all buildings and construction works in which twenty or more 
workers are ordinarily employed or are proposed to be employed in any day during the 
period during which the contract work is in progress. 

 
2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 
connection with construction work on any day during the period during which the 
contract work is in progress. 

 
3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily 
accessible during working hours, first-aid boxes at the rate of not less than one 
box for 150 contract labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back 
ground and shall contain the following equipment:- 
(a) For work places in which the number of contract labour employed does not 

exceed 50- Each first-aid box shall contain the following equipments :- 
1) 6 small sterilised dressings. 
2) 3 medium size sterilised dressings. 
3) 3 large size sterilised dressings. 
4) 3 large sterilised burn dressings. 
5) 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 
6) 1 (30 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 
7) 1 snakebite lancet. 
8) 1 (30 gms.) bottle of potassium permanganate crystals. 
9) 1 pair scissors. 
10) 1 copy of the first-aid leaflet issued by the Director General, Factory 

Advice Service and Labour Institutes, Government of India. 
11) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 
12) Ointment for burns. 
13) A bottle of suitable surgical antiseptic solution 
 

(b) For work places in which the number of contract labour exceed 50. Each 
first-aid box shall contain the following equipments. 
1) 12 small sterilised dressings. 
2) 6 medium size sterilised dressings. 
3) 6 large size sterilised dressings. 
4) 6 large size sterilised burn dressings. 
5) 6 (15 gms.) packets sterilised cotton wool. 
6) 6.1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 
7) 1 (60 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label 
8) 1 roll of adhesive plaster. 
9) 1 snake bite lancet. 
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10) 1 (30 gms.) bottle of potassium permanganate crystals. 
11) 1 pair scissors. 
12) 1 copy of the first-aid leaflet issued by the Director General Factory 

Advice Service and Labour Institutes / Government of India. 
13) A bottle containing 100 tablets (each of 5 gms.) of aspirin. 
14) Ointment for burns. 
15) A bottle of suitable surgical antiseptic solution. 
 

(iii) Adequate arrangements shall be made for immediate recoupment of the 
equipment when necessary 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 
(v) The first-aid box shall be kept in charge of a responsible person who shall 

always be readily available during the working hours of the work place. 
(vi) A person in charge of the First-aid box shall be a person trained in First-aid 

treatment in the work places where the number of contract labour employed is 
150 or more. 

(vii) In work places where the number of contract labour employed is 500 or more 
and hospital facilities are not available within easy distance from the works. 
First-aid posts shall be established and run by a trained compounder. The 
compounder shall be on duty and shall be available at all hours when the 
workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable 
motor transport shall be kept readily available to carry injured person or person 
suddenly taken ill to the nearest hospital. 

 
4. DRINKING WATER 

(i) In every work place, there shall be provided and maintained at suitable places, 
easily accessible to labour, a sufficient supply of cold water fit for drinking. 

(ii) Where drinking water is obtained from an Intermittent public water supply, each 
work place shall be provided with storage where such drinking water shall be 
stored. 

(iii) Every water supply or storage shall be at a distance of not less than 50 feet from 
any latrine drain or other source of pollution. Where water has to be drawn from 
an existing well which is within such proximity of latrine, drain or any other 
source of pollution, the well shall be properly chlorinated before water is drawn 
from it for drinking. All such wells shall be entirely closed in and be provided 
with a trap door which shall be dust and waterproof. 

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept 
locked and opened only for cleaning or inspection which shall be done at least 
once a month. 
 

5. WASHING FACILITIES 
(i) In every work place adequate and suitable facilities for washing shall be 

provided and maintained for the use of contract labour employed therein. 
(ii) Separate and adequate cleaning facilities shall be provided for the use of male 

and female workers. 
(iii) Such facilities shall be conveniently accessible and shall be kept in clean and 

hygienic condition. 
 
6. LATRINES AND URINALS 

(ii) Latrines shall be provided in every work place on the following scale namely :- 
(a) Where female are employed, there shall be at least one latrine for every 25 

females. 
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(b) Where males are employed, there shall be at least one latrine for every 25 
males. 

Provided that, where the number of males or females exceeds 100, it shall be 
sufficient if there is one latrine for 25 males or females as the case may be 
upto the first 100, and one for every 50 thereafter. 

(iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and 
shall have a proper door and fastenings. 

(iv) Construction of latrines: The inside walls shall be constructed of masonry or 
some suitable heat-resisting nonabsorbent materials and shall be cement 
washed inside and outside at least once a year, Latrines shall not be of a 
standard lower than borehole system. 

(v) (a) Where workers of both sexes are employed, there shall be displayed outside 
each block of latrine and urinal, a notice in the language understood by the 
majority of the workers “For Men only” or “For Women Only” as the case 
may be. 

(b) The notice shall also bear the figure of a man or of a woman, as the case may 
be. 

(vi) There shall be at least one urinal for male workers upto 50 and one for female 
workers upto fifty employed at a time, provided that where the number of male 
or female workmen, as the case may be exceeds 500, it shall be sufficient if there 
is one urinal for every 50 males or females upto the first 500 and one for every 100 
or part thereafter. 

(vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained 
in a clean and sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage system 
shall comply with the requirements of the Public Health Authorities. 

(viii) Water shall be provided by means of tap or otherwise so as to be conveniently 
accessible in or near the latrines and urinals. 

(ix) Disposal of excreta: - Unless otherwise arranged for by the local sanitary 
authority, arrangements for proper disposal of excreta by incineration at the 
work place shall be made by means of a suitable incinerator. Alternately excreta 
may be disposed of by putting a layer of night soil at the bottom of a pucca tank 
prepared for the purpose and covering it with a 15 cm. layer of waste or refuse 
and then covering it with a layer of earth for a fortnight (when it will turn to 
manure). 

(x) The contractor shall at his own expense, carry out all instructions issued to him 
by the Engineer-in-Charge to effect proper disposal of night soil and other 
conservancy work in respect of the contractor’s workmen or employees on the 
site. The contractor shall be responsible for payment of any charges which may 
be levied by Municipal or Cantonment Authority for execution of such on his 
behalf. 

 
7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals 
and the other two for rest separately for the use of men and women labour. The height 
of each shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest 
part of the roof. These shall be kept clean and the space provided shall be on the basis 
of 0.6 sqm (6 sft) per head. 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion 
of the building under construction or other alternative accommodation to be used for 
the purpose. 
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8. CRECHES 
(i) At every work place, at which 20 or more women worker are ordinarily employed, 

there shall be provided two rooms of reasonable dimensions for the use of their 
children under the age of six years. One room shall be used as a play room for the 
children and the other as their bedroom. The rooms shall be constructed with 
specifications as per clause 19H (ii) a,b & c. 

(ii) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation. There shall be adequate provision of sweepers to keep the places clean. 

(iii) The contractor shall supply adequate number of toys and games in the play 
room and sufficient number of cots and beddings in the bed room. 

(iv) The contractor shall provide one ayaa to look after the children in the creche when 
the number of women workers does not exceed 50 and two when the number of 
women workers exceed 50. 

(v) The use of the rooms earmarked as creches shall be restricted to children, their 
attendants and mothers of the children. 

 
9. CANTEENS 
 

a. In every work place where the work regarding the employment of contract 
labour is likely to continue for six months and where in contract labour 
numbering one hundred or more are ordinarily employed, an adequate canteen 
shall be provided by the contractor for the use of such contract labour. 

b. The canteen shall be maintained by the contractor in an efficient manner. 
c. The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and 

washing places separately for workers and utensils. 
d. The canteen shall be sufficiently lighted at all times when any person has access 

to it. 
e. The floor shall be made of smooth and impervious materials and inside walls 

shall be limewashed or colour washed at least once in each year. 
Provided that the inside walls of the kitchen shall be lime-washed every four 
months. 

f. The premises of the canteen shall be maintained in a clean and sanitary 
condition. 

g. Waste water shall be carried away in suitable covered drains and shall not be 
allowed to accumulate so as to cause a nuisance. 

h. Suitable arrangements shall be made for the collection and disposal of garbage.  
i. The dining hall shall accommodate at a time 30 per cent of the contract labour 

working at a time. 
j. The floor area of the dining hall, excluding the area occupied by the service 

counter and any furniture except tables and chairs shall not be less than one 
square metre (10 sft) per diner to be accommodated as prescribed in sub-Rule 9. 

k. (a) A portion of the dining hall and service counter shall be partitioned off and 
reserved for women workers in proportion to their number. 
(b) Washing places for women shall be separate and screened to secure privacy. 

l. Sufficient tables stools, chair or benches shall be available for the number of 
diners to be accommodated as prescribed in sub-Rule 9. 

m. (a) 1. There shall be provided and maintained sufficient utensils crockery, 
furniture and any other equipments necessary for the efficient running of the 
canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean 
and hygienic condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be 
provided and maintained. 
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2. A service counter, if provided, shall have top of smooth and impervious 
material. 

3. Suitable facilities including an adequate supply of hot water shall be 
provided for the cleaning of utensils and equipments. 

n. The food stuffs and other items to be served in the canteen shall be in 
conformity with the normal habits of the contract labour. 

o. The charges for food stuffs, beverages and any other items served in the canteen 
shall be based on ‘No profit, No loss’ and shall be conspicuously displayed in 
the canteen. 

p. In arriving at the price of foodstuffs, and other article served in the canteen, the 
following items shall not be taken into consideration as expenditure namely:- 
(a) The rent of land and building. 
(b) The depreciation and maintenance charges for the building and equipment 

provided for the canteen. 
(c) The cost of purchase, repairs and replacement of equipment including 

furniture, crockery, cutlery and utensils.  
(d) The water charges and other charges incurred for lighting and ventilation 
(e) The interest and amounts spent on the provision and maintenance of 

equipment provided for the canteen. 
q. The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 
 

10. ANTI-MALARIAL PRECAUTIONS 
The contractor shall at his own expense, conform to all anti-malarial instructions given 
to him by the Engineer-in-Charge including the filling up of any borrow pits which may 
have been dug by him. 

 
11. The above rules shall be incorporated in the contracts and in notices inviting tenders 

and shall form an integral part of the contracts. 
 
12. AMENDMENTS 

Government may, from time to time, add to or amend these rules and issue directions - 
it may consider necessary for the purpose of removing any difficulty which may arise in 
the administration thereof. 
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ANNEXURE-XII 
 

Contractor's Labour Regulations 
 
1. GENERAL  

These Labour regulations shall be followed by the Contractor. 
 
2. DEFINITIONS 

(i) Workman means any person employed by contractor directly or indirectly 
through a subcontractor with or without the knowledge of the WAPCOS to do any 
skilled, semiskilled or unskilled manual, supervisory, technical or clerical work for 
hire or reward, whether the terms of employment are expressed or implied but does 
not include any person :- 
(a)    Who is employed mainly in a managerial or administrative capacity : or 
(b) Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties 
attached to the office or by reason of powers vested in him, functions mainly of 
managerial nature: or 

(c) Who is an out worker, that is to say, person to whom any article or materials are 
given out by or on behalf of the Employer/ Principal Employers to be made 
up cleaned, washed, altered, ornamental finished, repaired adopted or 
otherwise processed for sale for the purpose of the trade or business of the 
Employer/ Principal Employers and the process is to be carried out either in 
the home of the out worker or in some other premises, not being premises under 
the control and management of the principal employer. 

 
     (i) 

 
(ii) 

No person below the age of 14 years shall be employed to act as a workman. 
 

Fair Wages means wages whether for time or piece work fixed and notified under 
the provisions of the Minimum Wages Act from time to time. 

(iii) Contractors shall include every person who undertakes to produce a given result 
other than a mere supply of goods or articles of manufacture through contract 
labour or who supplies contract labour for any work and includes a 
subcontractor. 

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 
 
 
 
 
 
 
 

 
3. 3

. 

 
(i) 

 
Normally working hours of an adult employee should not exceed 9 hours a 
day. The working day shall be so arranged that inclusive of interval for rest, if 
any, it shall not spread over more than 12 hours on any day. 

 (ii) When an adult worker is made to work for more than 9 hours on any day or 
for more than 48 hours in any week, he shall be paid over time for the extra 
hours put in by him at double the ordinary rate of wages. 

  (iii) Every worker shall be given a weekly holiday normally on a Sunday, in     
accordance with the provisions of the Minimum Wages (Central) Rules 1960 
as amended from time to time   irrespective of whether such worker is 
governed by the Minimum Wages Act or not. 

  (iv) Where the minimum wages prescribed by the Government under the 
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, 
the worker shall be entitled to rest day wages at the rate applicable to the next 
preceding day, 
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  (iv) provided he has worked under the same contractor for a continuous period 
of not less than 6 days. 

  (v) Where a contractor is permitted by the Engineer-in-Charge to allow a 
worker to work on a normal weekly holiday, he shall grant a substituted 
holiday to him for the whole day on one of the five days immediately before 
or after the normal weekly holiday and pay wages to such worker for the 
work performed on the normal weekly holiday at overtime rate.     

                     
4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall before he commences his work on contract, display and correctly 
maintain and continue to display and correctly maintain in a clear and legible condition 
in conspicuous places on the work, notices in English and in the local Indian languages 
spoken by the majority of the workers giving the minimum rates of wages fixed under 
Minimum Wages Act, the actual wages being paid, the hours of work for which such wage 
are earned, wages periods, dates of payments of wages and other relevant information as 
per Appendix ‘III’. 

 
5. PAYMENT OF WAGES 

(i) The contractor shall fix wage periods in respect of which wages shall be payable. 
(ii) No wage period shall exceed one month. 
(iii) The wages of every person employed as contract labour in an establishment or by a 

contractor where less than one thousand such persons are employed shall be paid 
before the expiry of seventh day and in other cases before the expiry of tenth day 
after the last day of the wage period in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the 
contractor the wages earned by him shall be paid before the expiry of the second 
working day from the date on which his employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and 
during the working time and on a date notified in advance and in case the work is 
completed before the expiry of the wage period, final payment shall be made 
within 48 hours of the last working day. 

(vi) Wages due to every worker shall be paid to him direct by contractor through Bank 
or ECS or online transfer to his bank account. 

(vii) All wages shall be paid through Bank or ECS or online transfer. 
(viii) Wages shall be paid without any deductions of any kind except those specified by 

the Central Government by general or special order in this behalf or permissible 
under the Payment of Wages Act 1956. 

(ix) A notice showing the wages period and the place and time of disbursement of 
wages shall be displayed at the place of work and a copy sent by the contractor to 
the Engineer-in-Charge under acknowledgment. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages through 
bank account of labour.  

(xi) The contractor shall obtain from the Junior Engineer or any other authorised 
representative of the Engineer- in-Charge as the case may be, a certificate under 
his signature at the end of the entries in the “Register of Wages” or the “Wage-
cum-Muster Roll” as the case may be in the following form:- 

 
6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

i) The wages of a worker shall be paid to him without any deduction of any kind 
except the following:-  
a. Fines 

Page 131 of 181



 

TENDER NO: WAP/CMU-I/2024-25/CBSE/BANGALORE/04 

 

b. Deductions for absence from duty i.e. from the place or the places where 
by the terms of his employment he is required to work. The amount of 
deduction shall be in proportion to the period for which he was absent. 

c. Deduction for damage to or loss of goods expressly entrusted to the employed 
person for custody or for loss of money or any other deduction which he is 
required to account, where such damage or loss is directly attributable to his 
neglect or default. 

d. Deduction for recovery of advances or for adjustment of overpayment of 
wages, advances granted shall be entered in a register. 

e. Any other deduction which the Central Government may from time to time 
allow. 

 
ii) No fines should be imposed on any worker save in respect of such acts and 

omissions on his part as have been approved of by the Chief Labour Commissioner. 
Note :- An approved list of Acts and Omissions for which fines can be imposed is 
enclosed at Appendix-X  

iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing 
cause against such fines or deductions. 

iv) The total amount of fine which may be imposed in any one wage period on a 
worker shall not exceed an amount equal to three paise in a rupee of the total 
wages, payable to him in respect of that wage period. 

v) No fine imposed on any worker shall be recovered from him by instalment, or after 
the expiry of sixty days from the date on which it was imposed. 

vi) Every fine shall be deemed to have been imposed on the day of the act or omission 
in respect of which it was imposed. 

 
7. LABOUR RECORDS 
 

i) The contractor shall maintain a Register of persons employed on work on contract 
in Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 

ii) The contractor shall maintain a Muster Roll register in respect of all workmen 
employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 
1971 (Appendix V). 

iii) The contractor shall maintain a Wage Register in respect of all workmen 
employed by him on the work under contract in Form XVII of the CL (R&A) Rules 
1971 (Appendix VI). 

iv) Register of accident - The contractor shall maintain a register of accidents in 
such form as may be convenient at the work place but the same shall include the 
following particulars: 
a. Full particulars of the labourers who met with accident. 
b. Rate of Wages. 
c. Sex 
d. Age 
e. Nature of accident and cause of accident.  
f. Time and date of accident. 
g. Date and time when admitted in Hospital,  
h. Date of discharge from the Hospital. 
i. Period of treatment and result of treatment. 
j. Percentage of loss of earning capacity and disability as assessed by Medical 

Officer.  
k. Claim required to be paid under Workmen’s Compensation Act. 
l. Date of payment of compensation. 
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m. Amount paid with details of the person to whom the same was paid.  
n. Authority by whom the compensation was assessed. 
o. Remarks 

 
v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) 

Rules 1971 (Appendix-XI) The contractor shall display in a good condition and in 
a conspicuous place of work the approved list of acts and omissions for which 
fines can be imposed  (Appendix-X)           

vi) The contractor shall maintain a Register of deductions for damage or loss in 
Form XX of the CL (R&A) Rules 1971 (Appendix-XII) 

vii) The contractor shall maintain a Register of Advances in Form XXIII of the 
CL (R&A) Rules 1971 (Appendix-XIII) 

viii) The contractor shall maintain a Register of Overtime in Form XXIII of the 
CL (R&A) Rules 1971 (Appendix-XIV) 

 
8. ATTENDANCE CARD-CUM-WAGE SLIP 
 

i) The contractor shall issue an Attendance card-cum-wage slip to each workman 
employed by him in the specimen form at (Appendix-VII) 

ii) The card shall be valid for each wage period. 
iii) The contractor shall mark the attendance of each workman on the card twice 

each day, once at the commencement of the day and again after the rest interval, 
before he actually starts work. 

iv) The card shall remain in possession of the worker during the wage period under 
reference. 

v) The contractor shall complete the wage slip portion on the reverse of the card at 
least a day prior to the disbursement of wages in respect of the wage period under 
reference. 

vi) The contractor shall obtain the signature or thumb impression of the worker on the 
wage slip at the time of disbursement of wages and retain the card with himself. 

 
9. EMPLOYMENT CARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 
Rules 1971 to each worker within three days of the employment of the worker (Appendix-
VIII). 

 
10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue 
to the workman whose services have been terminated, a Service certificate in Form XV 
of the CL (R&A) Central Rules 1971 (Appendix-IX) 

 
11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 
original for a period of three years from the date of last entries made in them and shall be 
made available for inspection by the Engineer-in-Charge or Labour Officer or any other 
officers authorised by the Ministry of Urban Development in this behalf. 
 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 
The Labour Officer or any person authorised by Central Government on their behalf shall 
have power to make enquires with a view to ascertaining and enforcing due and proper 
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall 
investigate into any complaint regarding the default made by the contractor or 
subcontractor in regard to such provision. 
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13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorised as aforesaid shall submit a report of result 
of his investigation or enquiry to the Engineer-in-charge concerned indicating the extent, if 
any, to which the default has been committed with a note that necessary deductions from 
the contractor’s bill be made and the wages and other dues be paid to the labourers 
concerned. In case an appeal is made by the contractor under Clause 13 of these 
regulations, actual payment to labourers will be made by the Engineer-in-charge after the 
Competent Authority of WAPCOS has given his decision on such appeal. 
(i) The Engineer-in-charge shall arrange payments to the labour concerned within 45 days 

from the receipt of the report form the Labour Officer as the case may be. 
 
 
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 
person so authorised may appeal against such decision to the Engineer-in-charge concerned 
within 30 days from the date of decision, forwarding simultaneously a copy of his appeal 
to the Engineer-in-charge concerned but subject to such appeal, the decision of the officer 
shall be final and binding upon the contractor. 

 
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

(i) A workman shall be entitled to be represented in any investigation or enquiry under  
 
(ii) these regulations by:- 

a. An officer of a registered trade union of which he is a member. 
b. An officer of a federation of trade unions to which the trade union referred to in 

clause (a) is affiliated. 
c. Where the employer is not a member of any registered trade union, by an officer 

of a registered trade union, connected with the industry in which the worker is 
employed or by any other workman employed in the industry in which the 
worker is employed. 

(iii) An employer shall be entitled to be represented in any investigation or enquiry 
under these regulations by :- 

a. An officer of an association of employers of which he is a member. 
b. An officer of a federation of associations of employers to which association 

referred to in clause (a) is affiliated. 
c. Where the employers is not a member of any association of employers, by an 

officer of association of employer connected with the industry in which the 
employer is engaged or by any other employer, engaged in the industry in 
which the employer is engaged. 

(iv) No party shall be entitled to be represented by a legal practitioner in any 
investigation or enquiry under these regulations. 

 
16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his 
workers or to his agent at a convenient time and place after due notice is received or to the 
Labour Officer or any other person, authorised by the Central Government on his behalf. 

 
17. SUBMISSIONS OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 
 
18. AMENDMENTS 
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The Central Government may from time to time add to or amend the regulations and on 
any question as to the application/Interpretation or effect of those regulations the 
decision of the Engineer-in-charge concerned shall be final. 

 
 
NOTE: APPENDICES mentioned in above “Contractor’s Labour Regulation” will be as per 
the General Conditions of Contract-2020 – Construction Works of CPWD. 
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ANNEXURE – XIII 
 

NO CLAIM CERTIFICATE 
 

Address to : 

The Engineer- in-Charge 

WAPCOS Ltd.,  

 

Sub: Construction of Temporary Shed and other Renovation works at CBSE Regional Office 

Bangalore 

 

Ref: 1. Work Order no.:-  

2. Contract Agreement no.:- 

Sir, 

 

We have submitted ----------nos. of bills including final bill total gross amounting for the 

subjected project of Rs. ----------------------------------/- (Rupees -------------------------------------

------------------------------------------------------------------------ only).  
 

However, following payment are due with Employer: 
 

1. Balance Net amount (if any) of Rs. --------------------/- against RA Bill No.-------------- 

2. Balance GST (if any) of Rs. --------------------/- against RA Bill No.-------------- 

3. Performance Guarantee no. ----------------------------dated ----------------- amounting to 

Rs.--------------------/- issued by --------Bank which will be released by Employer as per 

tender conditions. 

4. Security Deposit amounting to Rs.------------------/- which will be released by Employer 

as per tender conditions 

 

We declare unequivocally that the above payments are full and final amount for execution of 

subjected works against referred Contract Agreement with WAPCOS.  We will not raise any 

further claim and have no dispute of any description whatsoever, regarding the amounts 

worked out as payable to us and that we shall continue to be bound by the terms and 

conditions of the Contract Agreement, as regards Performance of the Contract. 

 

Yours faithfully, 
 
 
Date: (Signature, name and designation 

of the Authorized signatory) 
  
  
Place: Name and seal of Bidder 
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SECTION – VII 

 
 

SCOPE OF WORK  
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SECTION-VII   

SCOPE OF WORK 
1.0 INTRODUCTION 

WAPCOS Limited, as Executing Agency on behalf of Central Board of Secondary 

Education (CBSE), Ministry of Education (MoE), Govt. of India, New Delhi invites 

percentage rate bid from interested Bidders for Construction of Construction of 

Temporary Shed and other Renovation works at CBSE Regional Office Bangalore”, 

herein after referred to as the Project/ Work.  

 

2.0 Scope of Work 

2.1.1 General 

The scope of work covered in this tender shall be as per the Schedule / Bill of 

Quantities, specifications, drawings, instructions, orders issued to the Contractor 

from time to time during the entire period of execution. The brief scope of works 

covered are listed below but not limited to the following: 

S. No List of Works 

1.  CONSTRUCTION OF TEMPORARY SHED 

2.  INSTALLATION OF PASSENGER LIFT 

3.  REPLACEMENT OF PAVER BLOCK 

4.  RENOVATION OF TOILET BLOCKS 

5.  ELECTRICAL WORK 

6.  MISCELLANEOUS WORK 

 

The Scope of work shall include “NAME OF WORK/PROJECT AS MENTIONED 

IN NIT” as per the Drawings, Specification and details set forth under this Tender 

document. And to obtain all approvals from statutory authorities for start to 

complete the work of “NAME OF WORK/PROJECT AS MENTIONED IN NIT". 

After the final completion and handing over of work, the comprehensive 

maintenance service & defect liability for the period of 12 (Twelve) months.  

Notwithstanding the Employer has provided certain information, data etc., the 

scope of work shall include obtaining necessary approvals including statutory 

approvals for any part of work which are required for the necessary completion of 

the project.” The bidder shall be responsible right through the entire duration of the 

Project for execution of all works till commissioning and handing over of project 

complete with all respects ready to move and shall remove all defects, if any, 

developed during Defects Liability Period (DLP). 

 

The data given by the WAPCOS LIMITED is only for information and guidance of 

the bidder who shall verify these data and shall be responsible for the overall 

execution of the project. WAPCOS shall not be responsible for the 

technicality/accuracy of the attachments. WAPCOS Limited reserves the right to 

modify the scope of work as per the requirement of user department at any stage if 

necessary without assigning any reason whatsoever. The Bidder shall visit the site 

also to collect whatever information he may require.  
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The responsibility of the Bidder shall include carrying out all the activities for the 

completion of the Project, which generally shall include the following, and any 

additional activities incidental to these:- 

 

WAPCOS Limited may in their absolute discretion issue further drawings and/or 

written instructions, details, directions and explanations, which are, hereafter 

collectively referred to as “WAPCOS Limited’s instructions” in regard to: 

i) The variation or modification of the quality or quantity of works or the addition or 

omission or substitution of any work. 

ii) Any discrepancy in the drawings or between the Schedule of Quantities and/or 

drawings and/or specification. 

iii) The removal from the site of any defective material brought thereon by the 

Contractor and the substitution of any other material thereof. 

iv) The demolition removal and/or re-execution of any work executed by the 

Subcontractor(s). 

v) The dismissal from the work of any persons employed there upon. 

vi) The opening up for inspection of any work covered up. 

vii) The rectification and making good of any defects under clauses herein after 

mentioned and those arising during the maintenance period (retention period) 

/defect liability period. 

viii)  Royalty at the prevalent rates and all other incidental expenditure including 

Environmental & Pollution Clearance Charges etc. if any shall have to be paid by the 

Contractor on all the materials like boulders, stone metals, earth, sand, bajri etc. 

collected by him for the execution of the work directly to the concerned revenue 

Authority of the State or Central Government. His rates are deemed to include all 

such expenditure and nothing extra shall be paid. 

 

The Contractor shall forthwith comply with and duly execute any work comprised in 

such WAPCOS Limited’s instructions, provided always that verbal instructions, 

directions and explanations given to the Contractor or his representative upon the 

works by WAPCOS Limited shall if involving a variation be confirmed in writing to 

the Contractor/s within seven days. No works, for which rates are not specifically 

mentioned in the priced schedule or quantities, shall be taken up without written 

permission of WAPCOS Limited. Rates of items not mentioned in the priced 

Schedule of Quantities shall be fixed by WAPCOS Limited as provided in the 

corresponding clauses of the tender document. 

 

Regarding all factory-made products for which ISI marked products are available, 

only products bearing ISI marking shall be used in the work. Other products should 

be supplied as per the brand name mentioned in the Technical Specifications and 

Special Conditions of Contract. 

Contractor is advised to visit the site to understand the Scope of Work clearly before 
quoting the rates for the works.  
  
The work shall be executed as per the details in Schedule of Quantities and direction 
of Engineer-in Charge and shall be completed in all respect with full satisfaction of 
Engineer-in-Charge as per the Government guidelines, Indian standard codes & 

Page 139 of 181



TENDER NO: WAP/CMU-I/2024-25/CBSE/BANGALORE/04 
 

 

Manuals. The Bidder may assess the quantum of work before filling of tender. 
 
Contractor will take necessary approvals/clearance from the Central Board of 
Secondary Education (CBSE) and Local Authorities and pay the fees at his own cost 
before start of the work. 
 
The payment of final bill will be made after successful completion, commissioning 
and handing over of the works with complete satisfaction of Engineer In-Charge as 
well as Central Board of Secondary Education (CBSE). 
 
The Contractor shall dispose off all the dismantled materials, debris, garbage, waste 
at his own cost and provide clear and clean site at the time of handing over the 
works.  
 
It is required that Contractor shall take the responsibility to install the furniture (as 
per BOQ) with best suitability, convivence and best use of space available. The 
contractor shall prepare and submit the layout drawings for same as required by 
Engineer in Charge.  
 
The building has to be constructed as a steel structure framed building as per latest 
Indian Codal provisions. Contractor shall be responsible to prepare and submit the 
vetted shop drawings for all sections, member, joints, base plates, splices etc. The 
drawings shall be prepared in confirmation to the DPR/Quantities available in the 
Tender so that no deviation occurs. The contractor shall be required to do the 
number of revisions as per satisfaction of engineer in charge before execution at site.  
 
The WAPCOS/CBSE representative shall be free to visit the 
manufacturers/fabricator work (Steel structure components) at all reasonable times 
to witness and inspect the testing. It is the duty of the contractor to see the all the 
components supplied at site are tested as per relevant IS/BS specifications. The 
contractor shall furnish three copies of manufacturer test certificate for the routine  
and  type  test  conducted. The contractor shall arrange these visits for WAPCOS and 
CBSE Officials at respective manufactures locations before dispatch of materials. 
  

 
3.0 NOC’S / APPROVALS/ CLEARANCE FROM LOCAL BODIES/ AUTHORITIES 

All the necessary Statuary Approvals/ NOCs/ Clearances such as Forest NoC, Pollution 
if necessary; approval of local Govt. body for architectural plans; Approval of ground 
water board, if necessary; clearance of height from concerned authority, if any;  Fire 
NoC, Lift NoC, DG Sets, if any; which are required from any Govt. Department / body, 
before start of the work / during execution of work / after execution of work & before 
handing over the project, are the responsibility of the Contractor and are in the scope of 
work of the Contractor. 

If any modification/revision is required in all the above mentioned Statuary Approvals/ 
NOCs/ Clearances, before start of the work / during the work / after execution of work 
are the responsibility of the Contractor and are in the scope of work of the Contractor. 
The fee deposited for getting approvals, shall be deposited by the Contractor to the 
concerned Department / Authorities and will be reimbursable to the Contractor on 
producing of original receipt of deposited fee and no extra cost for the same shall be 
claimed by the contractor.  
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4.0 TOPOGRAPHICAL SURVEY  

DELETED 

 

5.0 Reference to the Standard Codes of Practice 

All Standards, Technical Specifications and Codes of practice referred to shall be latest 

editions including all applicable official amendments and revisions. The Contractor 

shall make available at site hard copies of all latest editions of relevant codes and 

specifications such as CPWD Specifications, Delhi Schedule Rates (2021), CPWD 

Specifications for Horticulture and Landscaping work (2022), and relevant/ applicable 

BIS codes. 

 

Wherever Indian Standards do not cover some particular aspects of design/ 

construction, relevant International Standards shall be referred to. The Contractor shall 

make available at site such standard codes of practice. 

 

6.0 LIST OF MAKE  

Acceptable makes of materials to be used in the work are as follows. In case of non-
availability of these makes, after the approval of WAPCOS/ CBSE, the Contractor can 
use the alternative makes only BIS marked materials of equivalent reputed brand. Non 
BIS marked materials may be permitted by the WAPCOS only when BIS marked 
materials are not manufactured. If any make / brand of the “Material / Article” is not 
mentioned in following make list, then standard top 5 Manufacturers/ Agencies /Brand 
Make for that “ Material / Agency”  will be considered for approval by WAPCOS / 
CBSE. 

  

Page 141 of 181



PREFERABLE MAKE OF MATERIALS 

CIVIL 

S.No Material Preferable Makes/ Brands 
 

1 Anti-Termite Treatment (Chemical 

Manufacturer) 
 

VAM Organics 

 
Indian Pest  

Control 

 
Termisol 

  Pyramid   
 

2 
 
Synthetic Enamel paint (First Quality)  

Asian Paints Ltd 
 

Berger Paints Ind. Ltd 
 

Nerolac 

  ICIdulux   
     
 

3 
 
Oil Bound Distemper  

Asian Paints Ltd 
 

Berger Paints Ind.Ltd 
Nippon 

paintsind. Ltd 

     
 

4 
 
Acrylic Emulsion Exterior  

Asian Paints Ltd 
 

Berger Paints Ind.Ltd 
Nippon 

paintsind. Ltd 

  Nerolac Sakarni  
     
 

5 
 
Cement Base Paint  

Asian Paints Ltd 
 

Berger Paints Ind. Ltd 
Nippon 

paintsind. Ltd 

  Nerolac Sakarni  

     
 

6 Cement Primer/ Wood Primer Pink/  Red 

Oxide Steel Primer 
 

Asian Paints Ltd 
 

Berger Paints Ind.Ltd 
Nippon 

Paintsind. Ltd 

  Nerolac   
     

7 UPVC Doors & Windows Veka Deceuninck Fenesta 

  Saint Gobain   

 
8 

 
Dry Distemper  

M/s. Power Paints India 
Pvt Ltd 

 
M/s Godawari Paints 

PvtLtd 

 
M/s Ever shine 

Paints & 
Chemicals 

    
 
 
 

 
 

9 
 
Stainless Steel Sections (Grade304) 

 
Tata Steel 

 
Jindal/JSW 

 
SAIL 

     
 

10 
Precast Terrazzo tiles /Paving Blocks/ 

Chequered Cement concrete tiles/ PCC 

 
M/s Northern India 

Tiles Corp. (NITCO) 

 
Somani Tiles 

 
Hindustan Tiles 

     
11 Water Proofing Membrane M/s Texsa India Ltd M/s Pidilite 

Industries 
Asian Smart care 

  Chryso (Sain Gobain) Sakarni Thermax 
     

12 Water Proofing Compound M/s Pidilite Industries M/s FOSROC Penetron 

  SIKA Thermax Sakarni 
     
 

13 
 
Concrete Additives 

 
M/s Pidilite Industries 

 
SIKA FOSROC 

  Chryso (Sain Gobain) Thermax  
     

14 Wood Adhesive Fevicol Vamicol Dunlop 
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  Pidilite   

     
15 Wall Putty Birla Wall Putty Jk wall Putty Asian paints 

  Sakarni   
 

16 Floor & Wall ceramic Tiles & Vitrified 

Tiles 

 
RAK 

 
Kajaria 

 
Varmora 

  Cera   

  Tile Adhesive Sakarni Cryton Birla 
17 Flush Doors Merinolam Archid Ply Century 

  Action tessa Samrat Ply Jayna 

     
18 Laminates Merinolam Kitply Century 

  Archidply Samrat Ply Jayna 
 

19 Plain/ Veneered Particle Board Merino lam M/s Kitply M/s Archid ply 

  Century Samrat Ply  

20 Pre laminated particle Board Archid ply Action tessa M/s Kit Ply 

  Century   

     
21 Block Board/ Ply Wood Kit Ply/ Merino Archid ply Action Tessa 

  Century Jayna Samrat Ply 

     
22 Plain & Pre laminated MDF Board Merino Action Tessa Century 

  Archid panel Kit Ply Samrat Ply 

     
23 TMT Steel Main Producers M/s SAIL TATA Steel M/s RINL /Vizag 

   
M/s JSW Steel Ltd. Jindal Steel & 

Power 

Ltd. 

 

     
 

24 
 
Structure Steel/ M.S. Tube 

 
SAIL 

 
TATA Steel Jindal Steel & 

Power 

Ltd.   JSW Steel Ltd.   

     
25 Heat Resistant Tile THE RMATEK Orient bell Ultra Tech 

     
 

26 Anodised / Power coated Aluminum Hardware 
(heavy Duty) 

 
Hindalco / Doorky 

 
Jindal 

 
Indalco 

     
 

27 Aluminum Structural Members- Windows 

Glazing and partitions 

 
Jindal 

 
Indalco 

 
Hindalco 

  Nalco   
     
 Dry wall Partitions Sakarni / Gyptech Boral Saint Gobain 

 
28 

 
SS Railing, accessories etc in grade SS316 ,304 
Fabricators 

 
Ozone 

 
Koncept 

 
Rinox 

     
 

29 Hermitically Sealed performance glass 

Toughened Glass 

 
Saint Gobain 

 
Guardain Glass 

 
Modiguard 
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30 Aluminum Composite Panels Alstrong Alstone Viva 

  Eurobond   
31 Friction Stays Hinges Dorma Hafele Hettich 

     
32 EPDM Gasket Hanu Osaka Keithpayne 

     
 

33 
 
RCC Hume Pipes 

 
M/s Orient 

Ceramics & 

Refraction Pvt.Ltd 

M/s Anand 

Pipes, Firozpur/ 

ISIA pproved 

manufacture 

 
Jain&Co. 

     
 

34 
 
FRP Doors 

 
M/s Sintex  BAPL 

 
M/s Rajshree M/s Ergaen 

Plastics, jodhpur 

  M/s Simba FRPP.Ltd Jayna  

     
35 PVC Doors M/s Sintex BAPL Saint Gobain Jayna 

     
 

36 
Fire Check Doors, Fire Rated Glass Doors, 

Partitions 

 
Navair 

 
Dorma 

 
Sukriti 

 Fire rated hardware Dorset Hafele Dorma 
 

37 Synthetic Triangular Fiber for Concrete & 
Cement 

 
M/s Reliance Industries 

 
M/s FIBREMESH 

 
M/s FORTA 

      
 

38 Ordinary Portland Cement/ Portland 

Pozzolona Cement 

 
ACC 

 
J&K 

 
BIRLA 

  Ultratech Ambuja  

     
39 White Cement Birla Cement J.K. White  

     
 

40 Waterproofing Compound (Crystalline) 
 

Thermax 
 

Penetron 
 

Fosroc 

  Chryso (Sain Gobain)   
     

41 EPDM Water proofing membrane Thermax Pidilite AsianSmartcare 

  Chryso (Sain Gobain)   
42 Shuttering Ply Century Archid Kitply 

  Merino   
     

43 AAC Block Ferrouscrete Ultratech JK 

  Aerocon   

     
44 AAC Mortar Ferrouscrete Ultratech JK 

     
 45 Acoustical/Plain Tile False Ceiling /wall Armstrong/ Aerolite USG Boral Anakon 

 Acoustical/Plain Lite Calcium Silicate False 
Celling 

Armstrong/ Aerolite USG Boral Anakon 

46 Mosaic/ Chequered Tile NITCO Orientbell Unistone 

     
48 Curtain Rods Roselle Vista Marvel 

  Deck   
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49 
 
SFRC Manhole Cover and Frame 

ISI Marked as Approved 
by Engineer in Charge 

  

     

50 Ready Mix Concrete Unitech Ltd 
Ultra Tech 
Concrete 

ACC 

  Lafarge Concrete JK Cement  

     
51 Stainless Screws Epi-trque Trutek Zenith 

  Crown   

     

52 Dash Fastener & Stone Clamps Hilti Fischer Bosch 

  Koncept   

     

53 Furniture Herman Miller SUNOON INDO INNVATION 

  STEELCASE   

     

54 False Ceiling Metal Armstrong USG Boral Anakon 

  Aerolite   
55 Toughen partitions Saint Gobain Modiguard Asahi India 

     
56 Passengers lifts Otis Kone Schindler 

     
58 Blinds Roselle Vista Marvel 

  Hunter Douglas Deck  
     

59 Carpet Flooring Standard UAE Wellspun Unitex 

  Ecosoft   

     
60 Laminate wooden Flooring Kronos Germany BPERGO 

  Green Panel   

     
61 Sports Flooring Poland Fab Floorings Ecoflex 

  Advance Sports Tech (LLP)   

  PU Flooring Thermax Vebro Tremco 

62 Looking Mirror Modiguard Saint Gobain  
 

     
63 Clear Glass Guardian Glass Modiguard Saint Gobain 

     
 

64 
 
GIwire Mesh  

Tiger 

 
Elite Shutter 

Industries  

M/s SS Steel 

Industries, N.Delhi 

  
Selected Products Co   

     
65 Cockroach Trap Chilly Kingston Jayana 

     
 

66 
 
Plate Rack 

 
Kingston 

Dhawan Sanitary 
Udyog 

(Prima) 

RA Engineering 

Works (Comet) 
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  M/s Anupam Industries 

(BLUE STAR) 

Player/ Selected 

Products Co. 
 

     
67 Hardware/locks doors windows etc. Hettich Dorset Hafele 

     
68 Internal Signage’s M3M Isuzu Prolite 

     
69 Fountain Aqvastar Zodiac Astral 

     

 
70 Landscape automatic irrigation System 

 
Rainbird 

Irrigation 
Products 

International 

Jain Irrigation 

System 

     
 

71 
 
Iron Mongery Mild Steel (ISI Marked) 

 
Oxford 

 
Jyoti 

MC Maojoo & Co 

Kolkata 

  Shree Ganapathi Doors   

     

72 Water Proofing Treatment Pidilite BASF Asain Smarcare 

  Sika   
73 Louvers Vista Pare Histeel 
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LIST OF ACCEPTABLE MAKE OF MATERIALS 

PLUMBING 
 
S.No 

 
Details of Materials / Equipment 

 
Approved Make/Brands 

 
1 

 
Sanitary ware such as EWS, Wash basin, Urinal, 

Urinal partitions, toilet paper roll holder 

 
Cera 

 
Hindware 

 
Parryware 

  Kerovit   

     
 

2 
 
W.C. Seat cover  

Cera 
 

Hindware 
 

Parryware 

  Kerovit   
     

3 C.P. Brass flush valve for WC and Urinals Cera Hindware Parryware 

  Kerovit   
     
 
 
 

4 

C.P. brass fittings such as pillar cocks, stop 

cocks angular stop cocks, C.P. flexible pipes, 

C.P. brass waste, C.P. brass cast  bottle trap, 

C.P. brass shower rose, long body bib taps, 

C.P. brass health faucets, single lever mixing 

fittings etc. 

Cera Hindware Parryware 

  Kerovit   

     
5 Automatic hand drier TOTO Kerovit Cera 

  Euronics  . 

     
6 Automatic flushing system for Urinals Cera Hindware Parryware 

  Kerovit   
7 Stainless Steel Kitchen Sink Neelkanth Jayna Nirali 

  Kerovit   
 

8 Cast Iron Pipes & Fittings, Manhole covers 

and frames.(Asper IS : 3989) 
 

NECO 
 

SKF 
 

Electro steel 

     
 

9 Floor Drain Fixture, Rain Water Outlets& 

Channel Gratings  

 
ACO 

 
GMGR Koncept 

     
10 C.P. Grating for Floor Trap Chilly Nirali Colston 

     
11 GI/MS Pipes(IS : 1239 and IS : 3589) Tata Steel Jindal (Hissar) SAIL 

     
12 GI pipes fittings Unik Zoloto M Surya 

     
13 CPVC Pipes and Valves Astral Finolex Supreme 

     
14 PVC Pipe Supreme Finolex Astral 

     
15 RCC Pipe Sood & Sood Pragati Concrete Lakshmi 

     
16 Stone ware Pipes , Gully Traps Perfect Hind RK 

     
17 GM/ Forged Brass Valves Zoloto Audco Advance 
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18 Sluice Valve Zoloto Advance Leader 

     
19 Butter Fly Valve Zoloto Audco Advance 

     
20 Check valve Zoloto Audco Advance 

     
21 Air Release Valve Zoloto Advance Leader 

     
22 Y- Strainer Zoloto Advance Lead

er  
     

23 Pumps Grundfos CRI Kirloskar 

     
24 Variable Frequency Drives Siemens Danfos KSB 

     
25 Drinking Water Cooler Blustar Voltas Godrej 

     
26 Couplings Zoloto Audco Advance 

     
27 Anti Vibration Mounting Dunlop Resistoflex KSB 

     
28 Pressure Gauge Emerald Fiebig H-Guru 

     
29 Water Meter (Mechanical Type) Kaycee Aquamet Capstan 

     
30 Level Controller (Water) Active Controls Minilec Technika 

     
31 Level Indicator (Water) Leaders Minilec Zoloto /Technika 

     
32 Plastic Encapsulated Footrest KGM KK Waltzer 

     
33 Polythene Water Storage Tank / GRP SMC 

Panel Tank Sintex Sheetal Polycon 

     
 

34 
 
Water Treatment Plant, R.O., Filters etc. 

 
Driplex 

 
Thermax 

Optima Water 

Solution 

     
35 Water Treatment Vessel PENTAIR Astral Pearl Water 

     
36 Ultra Violet Water Purifier 

Eureka Forbes Pentair 
Eurostar/  
Aquatech 

     
37 Dosing Pumps CRI Kirloskar Grundfos 

  KSB   

     
 

38 
 
Insulation for Hot Water Pipes  

Armacell 
 

Aerocell 
K-Flex/ Llyod/ 

Armflex/ Careflex 

     
39 Flanges Class 150   

     
40 Pypcoat for Buried Piping IWL Coaltek  
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41 Welding Rods Advani Sri Ram arc Ador 

     
42 CI (LA) Pipes and fittings Electro steel Kartar Neel 

     

43 GEYSER HAVELLES BAJAJ AO Smith 

     
44 Calorifiers / PHE Alpha level Nimotherm Oso 

     
45 UPVC Pipes and Valves Astral Finolex Supreme 

     
46 Solar Panel System 

TATA Livguard V-guard/ Renesa 

     
47 SFRC Manhole covers, Frames & CI Grating KK OCR Pargati 

     
48 Non-Returns Valve (Check Valves) Zoloto Advance Leader 

     
 

49 
 
Brass Ferrules 

 
Kalsi 

 
Annapurna 

Dhawan Sanitary 

Udy
og   

   

50 Stain less Steel Sink Neelkanth Kaff Glen 
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LIST OF ACCEPTABLE MAKE OF MATERIALS 

ELECTRICAL MAKE LIST (FOR PLUMBING&FIRE FIGHTING) 

S.No Details of Materials/Equipment Approved Make / Brands 

     

1 Power Cables Finolex Polycab KEI 

  Havells Plaza  

     

2 Conduit ERW (ISI marked) BEC AKG  

     

 
3 

Switches, MCCB, Contactors,  Aux. 

contactors & Over load Relays, Starters 

 
L&T 

 
ABB 

 
Siemens 

  Schneider GE  

     
4 Fuse link L&T Siemens GE Power 

     
5 Electronic Digital Meter Enercon Ducatt

i 
 

     
6 CT/ PT Transformer AE Kappa  

     
 
7 

 
S.F. Unit 

 
L&T / Legrand 

 
ABB/ Siemens Schneider /GE 

     
8 Cable Trays MEM Pilco Aditya Steel 

  AKG   
 

9 
 
Indicating Lamps(LED type) /Push Buttons 

 
L&T 

 
Siemens 

 
GE Power 

     
10 Electrical Pump Panels A to Z Systems Amptech Jakson 

  Neptune   

     

11 Terminal Elemax Tosha  

     
12 Indicating Instruments AE Equivalent  

     

13 Selector Switch Kaycee Salzer  

     
14 Change Over Switch HHE lcon HPL- Socomec  

     
15 MCB GE Siemens ABB 

     
 

16 
 
Starter Contactor 

Schneider Electric 

(TE) 

 
L&T 

 
Siemens- Sicop 

     
17 Air Circuit Breaker ABB Siemens GE 

     
 

18 
Over load relay with built in single phase 

preventer 
Schneider Electric 

(Telemechanique) 

 
ABB 

 
L&T 
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LIST OF ACCEPTABLE MAKE OF MATERIALS 

ELECTRICAL  

S.No Details of Materials / Equipment Approved Make / Brands 

1 Air Circuit Breaker L&T - U Power Omega 

(MTX3.5) 

Schneider -  

Masterpact NW 

(6.0P) 

Legrand - 

DMX3 MP4 

LSIG 

2 Moulded Case Circuit Breaker With rotary 

operating handle. 

Schneider Siemens L&T 

  ABB Legrand  

3 Transformer / Compact Substation ABB Schneider Sudhir 

  Essenar   

4 Digital meters El Measure L&T Conserve 

  Trinity Neptune Ducati  

5 Contactors, Timers Schneider ABB L & T 

  Legrand Siemens  

6 Capacitors / capacitor with relay Schneider EPCOS L & T 

7 Voltmeter & Ammeter                                Conzerve Enersol HPL 

8 Switch Gear Schneider Siemens L&T 

  ABB Crompton  

9 Selector Switch                                    ABB L & T Legrand 

10 Current Transformer                                Matrix AE C&S 

  G&M   

11 Indicating Lamp L & T Siemens AE 

12 Protective Relays                  ABB L & T Siemens 

  Schneider GE  

13 Multi-functional meter L&T Legrend Conzerv 

14 APFC Relay (Microprocessor based)    Syntron Enercon L & T 

  Ducati Schneider  

15 Batteries Exide Amar Raja Okaya 

  Luminous   

16 Battery Charger Uptron Voltstat 

Electronics 

 

17 L.T. / H.T. Cable           Polycab Havells Finolex 

  KEI AKG  

18 DC Miniature Circuit Breaker       Schneider Siemens Polycab 

  Legrand   

19 Cable Lug (Tinned Copper)          Dowells Multi Capital 

20 Cable Gland                        Peeco Commet Gripwell 

  Power   

21 Main L.T. Panel, Capacitor Panel & 

Distribution Panel 

SPC Electrotech Tricolite Adlec 

  BBN pvt ltd.   

22 Emergency Lighting Prolite Autoglo Acculite 

23 Cable Tray / Raceway                       Pilco CTM Engineers AKG 

  Slotco Steelways  

24 Fire Extinguishers Minimax Newage Cease Fire 

25 Energy Analyzer Meter Conzerve Elemeasure Enersol 
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26 Voltmeter & Ammeter Conzerve Elemeasure Enersol 

27 Distribution Boards with Miniature Circuit 

Breakers, RCCB 

Schneider - Acti9 Legrand Ekinox3 Siemens Beta 

Guard 10KA 

28 PVC Insulated copper conductor single core 

Stranded wires of 650/1100 volt grade 

Havells KEI Polycab 

  Plaza Finolex  

29 Telephone Tag Block Krone TVS R&M  

30 PVC Conduit BEC NORPACK Polycab 

31 M.S. Conduit BEC AKG JINDAL 

32 Modular Switches & Sockets Legrand Lyncus MK-Blenze Clipal-X 

33 LV System Wire Siemens Legrand Havells 

  polycab   

34 TV/Telephone outlet Siemens Legrand Havells 

  polycab   

35 Data Outlet Siemens Legrand Havells 

  polycab   

36 Data Rack Siemens APW Legrand 

  Wipro   

37 Light Fixture Philips Regent Thorn 

  Zumtobel Endo Futura 

38 Fascade light Forma Meyer Cnc india 

  Orient   

39 Ceiling Fan Bajaj Havells Crompton 

Greaves 

  Orient   

40 Exhaust Fan with louvers Bajaj Havells Crompton 

Greaves 

     

41 Geyser A-O Smith Bajaj Havells 

42 RCC Hume Pipe for Electrical Works ISI Marked of Reputed 

Company 

Jaguar Crompton 

Greaves 

43 PLC Siemens   

44 Telephone / Co axial Wire Polycab Allen Bradley  

45 Professional LED Panel Panasonic finolex Havells 

46 Public Address System Honeywell Samsung Sony 

  Edwards Bosch Tyco 

47 D.G. Set (Engine) Cummins Catter pillar Kirloskar 

     

48 D.G. Set (Alternator) Stamford Catter pillar Kirloskar 

 D.G. Acoustic Enclosure Jakson Lerroy Sommer Catterpillar 

  Sudhir Sterling CatterPiller 

  ABB   

49 H.T. Panel Raychem Schneider Siemens 

50 H.T. Termination Kit ABB Denson  

51 UPS Siemens Vertive APC Numeric 

 Lighting Protection Den   
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52 Earthing Den OBO Cape 

53 Wireless Access Point Alcatel OBO Cape 

54 WAP Controller Alcatel Aruba Indio 

Networks 

55 IP EPABX NEC Aruba Indio 

Networks 

56 IP Phone NEC Alcatel Matrix 

57 24 Port Networking Switch  Cisco Alcatel Matrix 

58 24 Port PoE Networking Switch Cisco Alcatel Extreme 

59 CAT 6A Information Outlet Indio Networks Alcatel Extreme 

     

60 FACE PLATE for IO Legrand Systimax Panduit 

61 CAT 6A PATCH PANEL Legrand Systimax Panduit 

62 CAT 6A CABLE Legrand Systimax Panduit 

63 CAT 6A PATCH CORD 1MTR Legrand Systimax Panduit 

64 CAT 6A PATCH CORD 2MTR Legrand Systimax Panduit 

65 42U RACK APC Systimax Panduit 

66 24U RACK APC Legrand Valrack 

67 PVC Conduit  Finolex Legrand Valrack 

68 PVC Trunking AKG Polycab NORPACK 

  Finolex   

69 Display AKG Polycab Atul 

  Sony Legrand  

70 Wall Mount Chief Samsung Christie 

71 Cable Cubby Logic Btech Logic 

72 Meeting Space Collaboration System AMX Kramer Extron 

73 LED Screen Samsung Ordain One Beyond 

74 Bullet, Dome & PTZ Camera, Channel network 

video manager server, Network management 

and monitoring software 

Axis LG Panasonic 

75 AV over IP AMX Avigilon Honeywell 

76 Networking Switches Netgear Aurora Extron 

77 Digital Signal Processor Clock Audio TP-Link Cisco 

78 Chairman Unit Clock Audio Solvision Audio 

Technica 

79 Delegate Unit Clock Audio Solvision Audio Technica 

80 Digital Signal Processor Solvision Solvision Audio Technica 

81 Ceiling Speaker Amate Audio Xilica Biamp 

82 Amplifier Amate Audio WorkPro TW Audio 

83 Control Processor AMX/Aurora WorkPro TW Audio 

84 Tablet AMX/Aurora Aurora Extron 

85 Router Netgear Aurora Apple 

86 HDMI Kramer Indio Networks Cisco 

87 15 mtr Active Extension Cable Kramer Extron Tasker 

88 Microphone Cable Krystals Manhattan Aten 

89 Speaker Cable Krystals Kramer Tasker 

90 Cat 6A Cable Legrand Kramer Tasker 

91 Networking Rack APC Beldon Systimax 
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92 Projector Panasonic Legrand Valrack 

93 Motorized Screen Draper Christie Barco 

94 Projector Mount Kit Logic Dalite Ordain 

95 Recording & Streaming Device Arec Custom Ordain 

96 Touch Panel Viewsonic Mediapoint Sinew 

97 Digital Podium AHA Acer Ordain 

98 Microphone Shure Ordain Tcomm 

99 Gas Suppression Honeywell Sennheiser Beyerdynamic 

100 Access Control ONGUARD7.5(LENEL) Komtes Tyco( Ansul ) 

101 Multiclass Smart Card readers HID CCURE9000 

(SOFTWAREHOU

SE) 

Honeywell -

(Pro-watch) 

102 Fire Alarm system Honeywell Lenel Morpho 

  Notifier   

103 Smoke Detectors Schrack Farenhyt Simplex 

  Notifier   

104 Heat Detectors Schrack Farenhyt Simplex 

  Notifier   

105 Manual Call Box Schrack Farenhyt Simplex 

  Notifier   

106 Hooter/ Sounder Schrack Farenhyt Simplex 

  Notifier   

107 Response Indicator Schrack Farenhyt Simplex 

  Notifier   

108 Fire Panel Schrack Farenhyt Simplex 

  Notifier   

109 Pa Amplifier Schrack Farenhyt Simplex 

  Notifier   

110 Pa Speakers Schrack Farenhyt Simplex 

  Notifier   

111 Camera With All Accessories Schrack Farenhyt Simplex 

  Axis   
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LIST OF APPROVED MAKES 

SEWAGE TREATMENTPLANT 

S.No Details ofMaterials/Equipment Approved Make/Brands 
     

1 Microbial Additive based STP with 
Advanced-Eco Reactor or FRP Containerized 
Advance MBBR Technology 

 

Sintax OPTIMA PVT LTD / 
YIMBY 

Driplex 

  Rotating Biological Contactors (RBC) based 
STP 

ORION ECOGENE MUTHANGI 
2 Pumps Kirloskar CRI WILO 

     
3 Probiotic Microorganisms OSI Envirosense Ecolog 

     
4 Power Cable / Fire Survivable cable        Polycab Havells L&T 

  Plaza   
5 STP Control Panel Fabricated Automation as preapproved technology 

provided specification. 

     
6 Switchgear& Accessories ABB Siemens Schneider/L& T 

     
7 PVC Pipes Astral Prince Supreme ISI 

marked 

     
8 Activated Carbon Filter MS IS 2062 grade material fabricated 

     
9 Organic AER Media Organic Solutions Environment 

Technologies 

& System 

Ecologic 
Waste 

Solutions 

     
10 Valves Sant Zoloto Audco 

     
11 Water Cooled Ozonation System Organic Solutions Environment 

Technologies & 

System 

Ecologic Waste 
Solutions 

     
12 Ultra-Filtration Deerfos GE Toray 

     
SOLAR 

S.No Details of Materials /Equipment Approved Make/Brands 
     

1 Solar Module Adani TATA Waree/Rnewsis 

     
2 String DC Couplers MC4 Phoenix  

     
3 DC Cables HAVELLS Polycab KEI 

     
4 Solar String Inverter ABB DELTA Sungrow 

     
5 AC Distribution Box Switchgear L & T Siemens ABB SPD 

     
6 AC Cables HAVELLS Polycab KEI 

  AKG   
7 Services/System Integrator Oscorp Energy Soltech Energy Shilpi 

Engineering 
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1
8
8 

GI Structures Oscorp Energy Fortune Sunguard 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

LIST OF APPROVED MAKES 

HVAC  

S.No.                                                                            Items Standard Makes 

1 Air Cooled AC Units/ Split ACs Mitshubhi electric Daikin Carrier 

2 DX Type AHU Crystal SYSTEM AIR 

  Flakt   

3 Closed cell electrometric Pipe insulation Armaflex 
Supreme A-Flex 

  K-Flex   

4 Refrigerant Piping Mandev Total Line Rajco 

  Metube 
Maxflo Zobu 

5 Duct Acoustic Insulation UP Twiga Owens Corning  

6 Duct Insulation Supreme Paramount  

7 Room Acoustic Insulation UP Twiga Owens Corning  

8 Grilles, Diffusers, Dampers, Laminar Tristar Carryaire Dynamic 

  Crystal air   

9 Fire Dampers Tristar Carryaire Dynamic 

  Crystal air   

10 G.I.Sheets for Ducts SAIL Jindal TATA 

11 Power/Control Cables Polycab Finolex Havells 

  KEI Plaza  

12 Hard PVC pipes Polycab Supreme Prince 

13 Armoured Power Cables Polycab/ AKG Havells Finolex/ Plaza 

14 Starters/Contactors/ Overload Relay L&T Siemans  

15 Electrical Control Panel  

As per approval From 

Consultant/ Client 

  

16 Inline &AxialFan CRYSTAL AIR Caryair Vents Ostberg 

17 TFA unit Mitshubhi electric Daikin Carrier 

Page 156 of 181



TENDER NO: WAP/CMU-I/2024-25/CBSE/BANGALORE/04 
 

 

7.0 PROJECT EXECUTION  

7.1 Project Execution & Supervision Aspects 

1. The Bidder, who shall act as Contractor for the project shall be composed of 
qualified and experienced experts, who can carry out all the routine construction 
works as a fully competent and independent unit.  

However, in preparing his proposal for the construction, the Bidder should allow 

for a suitable mechanism which will ensure thorough co-ordination of the design 

and execution teams, so that each team is at all times fully aware of the remedies 
to common problems used by the other team. 

2. The Project Head/Project Manager Representative on behalf of the Contractor 
should be authorized with whom day to day interactions shall be made by the 
Engineer-in-Charge for execution and supervision of works. He should be a 
senior Civil Engineer with at least 20 years of professional experience out of 
which 10 years in planning and construction of building works. He should have 
executed at least one major building work of similar in nature as proposed by 
the Bidder. He should be familiar with modern construction equipment and 
Contract conditions. The candidate should have a thorough understanding and 
experience with IS code relating to building construction. 

3. The Bidder shall provide competent personnel for the project execution and 
supervision who shall be managed by the Project Head/Project Manager at site 
in performing the assignment under this Contract. 

The Bidder’s personnel should have the required experience and expertise in 
conducting similar type of works with highest professional standards. 

The Bidder is required to set-up the site office at the work site and make their 
own arrangements for the accommodation, furniture and equipment etc. 

The project execution and supervision personnel should be mobilized from the 
date of commencement of works by the Bidder. During the Defects Liability 
Period, the Bidder would be expected to provide technical advisory services on 
an “as required” basis.  

After award of the Contract, the Employer expects all of the proposed personnel 
to be available during implementation of the Contract. 

4. Contractor shall carry out proper layout of the building to ensure appropriate 
alignment, line and level in column & beams by Total Station Equipment only. 
The Contractor must be doubly sure about the correctness of the same as per 
layout plan and structural drawings. The certificate of the correctness of layout 
of the building will be submitted by the contractor to the Engineer in Charge for 
release of first RA bill of particular building. 

5. It is the duty of the Contractor to: 

 Ensure that high quality of construction is achieved 

 Ensure that all works are carried out in full compliance with the Engineering 
design, technical specifications and Contract documents;  

 Check / conduct all necessary measurements, tests, and control the quality of 
various items of work s and in accordance with the relevant code of Building 
specification with the latest edition. 
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Key Personnel: 

The contractor shall employ at his cost the adequate number of minimum technical staff 
during the execution of this work and defect liability period as per Enclosure-I or more 
depending upon the requirement of work. For this purpose the numbers to be deployed, 
their qualification, experience as decided by Employer shall be final and binding on 
contractor. The contractor shall not be entitled for any extra payment in this regard. The 
technical staff should be available at site, whenever required by WAPCOS to take 
instructions.  
 
Within 15 days of letter of intent, the contractor shall submit a site organizational chart and 
Resume including details of experience of the Project-in-Charge and Technical staff as per 
following table for the approval of Employer. 
 
The removal of such additional staff from the site shall only be with the prior written 
approval of Engineer-in-Charge. The contractor shall not be paid anything extra 
whatsoever on account of deployment of additional staff and decision of the Engineer-in-
Charge shall be final and binding on the contractor. In case the contractor fails to employ 
the staff as aforesaid, then the amount mentioned in Enclosure-I shall be recovered from 
the Contractor. 
 

7.2 Minimum Site Equipment Required 

Availability (either owned or leased having validity for the period till completion of 
project) of the key and critical equipment required at site as per the quantum of 

work will be as per Enclosure-II. The Bidder is to provide their own estimate of the 

number of equipment, commensurate with their work plan and methodology. 

7.3 Equipment for Testing of Materials & Concrete at Site Laboratory  

All necessary equipment for conducting necessary tests shall be provided at 
the site laboratory by the Bidder at his own cost as per Enclosure-III 

7.4 Instructions of Engineer-in-Charge 

The Engineer-in-Charge will, but not be limited to, the following: 

 give the order to commence the works; 

 inspect Contractor’s plant and equipment’s and recommend augmentation/ 
rectification of deficiencies, if required 

 order special tests of materials and/or completed works, and/or order 
removal and substitution of improper materials and/or the works as required; 

 review all the test result/ certificates of all construction materials and inspect 
sources of materials to establish their quality suitable to the required 
standard. 

 check all bituminous mix designs and concrete mix design proposed by the 
Bidder where ever required and in due time and suggest modifications in the 
mix design, laying methods, sampling and testing procedure and quality 
control measures, to ensure required standard and consistency in quality at 
the commencement of times; 

 check and certify the laboratory and field tests carried out by the Contractor 
and also carry out independent tests, if required.  The report of such test shall 
be submitted to the Engineer-in-Charge within a period of 7 days of such 
tests. 
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 inspect the works during the construction period and the Defects Liability 
Period, and to issue Defects Liability Certificates after rectification by the 
Contractor of defects notified to him by the Engineer-in-Charge; 

 check the setting out the works; 

 instruct the removal from the site of materials which are not as per 
specifications or reconstruction of parts of the works which do not comply 
with the specification; 

 direct to submit monthly progress reports, Quarterly progress report, Final 
completion Report and Bar Chart / Programme chart to complete the work in 
stipulated time period. 

 direct to prepare Running Account Bills for works carried out by the 
Contractor, and certify completion of parts or the totality of the works  and 
record of measurements in the measurement book. 

 direct to send certified bill to the WAPCOS office for approval of competent 
authority and payment. 

 direct to prepare deviation / variation (if any) with duly certified supporting 
documents as per the provisions in contract and will send the same to 
WAPCOS office for the approval of Competent Authority.  

7.5 Duties & Responsibilities of the Project Head/Project Manager of contractor 

The duties of the Project Head/Project Manager of the Contractor are, to 
supervise construction of the works and, to test and examine any material to be 
used or workmanship employed in connection with the works. The principal 
responsibilities of the Project Head/Project Manager of the Contractor are likely to 
be but not limited to as follows: 

 To follow the instructions given by the Engineer-in charge, Principal 
Employer and WAPCOS 

 To prepare detailed bar chart depicting each & every activity of the work 
along with quantity and time bar, to complete the work in stipulated time 
period, which will be displayed in the Site office. 

 To provide the all residential facility at site camp to the Engineer-in-Charge 
as per provisions  

 to ensure that the construction work is accomplished in accordance with the 
technical specifications and Contract Conditions; 

 to identify construction problems and delays and to recommend to the 
Engineer-in- Charge, actions to expedite progress 

 to ensure proper keeping of records 

 to monitor and check the day-to-day quality control and quantity 
measurements of the work carried out under the Contract  

 to prepare in consultation with the Engineer-in-Charge, a Construction 
Supervision Manual outlining routine and procedures to be applied in 
Contract management, construction supervision and administration; 

 to prepare a maintenance manual outlining the routines to be adopted in each 
specific reach and for the cross-drainage works and buildings; 

 to comply with his contractual obligations in executing work in all matters 
concerning safety and care of the works (including the erection of temporary 
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signs) and, if required, to request the Contractor to provide any necessary 
lights, guards, fencing and watchmen for smooth and effective working and 
traffic flow. 

 to write a day-by-day project diary which shall record all events pertaining 
to the administration of the Contract, request forms and orders given to the 
Contractor, and any other information which may at a later date be of assistance 
in resolving queries which may arise concerning execution of the works; 

 preparation & submission of monthly progress reports, Quarterly progress 
report, Final completion Report.  

 Preparation, Submission & time to time revision of Bar Chart / Programme 
chart to complete the work in stipulated time period. 

 Any other work as outlined in contract agreement, which is the responsibility 
of the Contractor. 

7.6 Documents Prepared Shall be the Property of the Employer 

All plans, drawings, specifications, designs, reports and other documents (both 
computer hard copies and soft copies) in performing the works shall become and 
remain the property of the Employer, and the Contractor shall, not later than upon 
termination or expiration of this Contract, deliver all such documents to the 
Employer, together with a detailed inventory thereof. The Contractor may retain a 
copy of such documents but shall not use these documents for purposes unrelated 
to this Contract without the priory written approval of the Employer. 

7.7 Completion Schedule/deliverables 

8 . 0  The works has to be completed in the following phasing:  

SN. Description of Mile stone 
(Physical) 

Time allowed  
(from the date of start) 

1 1/8th of the whole of the work Within 01 months 

2 3/8th of the whole of the work Within 02 months  

3 3/4th of the whole of the work Within 03 months 

4 Whole of the work Within 04 months 

Note:   
 

 The work of plantation, internal & external services, etc. shall be completed 
simultaneously during the progress of work as and when the site is available for 
the same, as per direction of Engineer-in-Charge. 

 The tentative time schedule is enclosed at Enclosure-IV. The contractor shall 
submit component wise detailed schedule plan for each activity of components,  
to the Employer with the condition of completion of work within stipulated 
time period for proper monitoring of the project. 

 

8.1 Other Site Facilities  

The cost of providing the work/facilities stated below are to be borne by the 
Contractor and shall be deemed to be included in the quoted cost by the Contractor. 

 The Contractor shall regularly share the geotagged photographs of ongoing 
construction to designated what’s App group. The photographs need to be 
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shared in every stage of construction for important items and milestones like 
foundation reinforcement, RCC casting of foundations, columns, beams & slab, 
masonry work, etc. These photographs shall also be submitted as part of each 
Running Account Bill. 

 The Contractor shall make all arrangements for ground breaking ceremony/ 
inaugural function etc for the project as required and the cost towards it deemed 
to be included in his rates/offer. 

 The same shall be furnished as per requirement of Monthly Progress report / 
Quarterly Progress Report/ Final completion report. 

 The Contractor shall provide arrangements for firefighting at his own cost. For 
this purpose, he shall provide requisite number of fire extinguishers and 
adequate number of buckets, some of which are to be always kept filled with 
sand and some with water. This equipment shall be provided at suitable 
prominent and easily accessible places and shall be properly maintained. The 
Contractor may be subject to periodic fire prevention inspections and any 
deficiency or unsafe condition shall be corrected by the Contractor at his own 
cost and to approval of the Engineer-in-Charge and the relevant authorities. 

These fire prevention inspections shall include but not limited to the following: 

 Proper handling, storage and disposal of combustible materials, liquids and 
wastes. 

 Work operations which can create fire hazards. 

 Access for firefighting equipment. 

 Type, size, number and location of fire extinguishers or other firefighting 
equipment. 

 Inspection and maintenance records for extinguishers 

 Type, number and location of containers for the removal of surplus 
materials and    rubbish. 

 General housekeeping 

 For the purpose of quick communication between the Engineer-in-Charge and 
the Contractor or his Representative, Site Order Books shall be maintained at 
site in the manner as described below: 

Any communication, relating to the works may be conveyed through records in 
the site order book. Such a communication from one party to the other shall be 
deemed to have been adequately served in terms of the Contract. Each site order 
book shall have machine- numbered pages in triplicate and shall be carefully 
maintained and preserved by the Contractor and shall be made available to the 
Engineer-in-Charge as and when demanded. Any instruction which the 
Engineer-in-Charge may like to issue to the Contractor may be recorded by him 
in the site order book and two copies thereof taken by the Engineer-in-Charge 
for his record. The Contractor or his Contractor or Representative may similarly 
record in the site order book any communication he may like to send to the 
Engineer-in-Charge. Two copies thereof when sent to the Engineer-in-Charge 
and receipt obtained thereof, will constitute adequate services of the 
communication to the Engineer-in-Charge. 

 The Contractor shall display all permissions, licenses, registration certificates 
and other statements required to be displayed under various labour laws and 
other legislations applicable to the works at the site office and also maintain the 
requisite register / records factually and up to date and keep them ready for 
inspection by the concerned authorities and also make available the same to the 
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Engineer-in-Charge / Owner for inspection. 

 The relevant I.S. codes of practice and other relevant codes shall be of latest 
version with their amendments/ revisions. The Contractor shall keep and 
maintain copies of the latest editions of codes at the work site and make it 
available to Employer whenever required. 

 In case of Guarantees specified for certain periods for due performance of 
materials and specialist items of work, the Contractor shall be a co-guarantor 
with the Specialist Contractor or Supplier offering such Guarantee and shall 
offer such co- Guarantee in a format approved by the Employer. 

 If desired by the Employer, the Contractor shall stack and spread to the require 
profile the excess earth available suitable for filling in layers not exceeding 
200mm, watering, consolidation within the campus and dispose of all surplus 
material to the nearest dumping ground/ land fill area without any additional 
cost, etc. 

 The Employer may if require, request the assistance of Contractor labour for 
purpose other than from part of Contract. The Contractor will not unreasonably 
deny such assistance and the Engineer-in-Charge decision in this regard shall 
be binding on the Contractor. The Contractor will be then paid on the basis of 
minimum wages rates and provision made in the General Conditions of 
Contract. 

 Contractor shall provide safety gadgets to the Employer officers. 

8.2 Drawings 
8.2.1 Good for Construction Drawings 

The estimate has been approved by CBSE on conceptual details and on basis of 
estimation as per prevailing DSR and Market Rates. CBSE Intends to construct the 
Temporary Shed at the roof of the CBSE Building for storage purposes. The items to 
be stored are answer books for examinations and as per CBSE requirement.  
The Contractor shall have to prepare the architectural and structure/fabrication/shop 
drawings for the Shed to be constructed inline to the BOQ quantities as approved by 
CBSE. The same shall have to be vetted by IIT/NIT/Reputed Government institute 
for which payment shall be reimbursed by CBSE.   
Before commencement of any item of work the Contractor shall correlate all the 
relevant architectural and structural drawings, nomenclature of items and 
specifications etc. issued for the work and satisfy himself that the information 
available from there is complete and unambiguous. The figure and written dimension 
of the drawings shall be superseding the measurement by scale.  
 
The levels, measurements and other information concerning the existing site as 
shown on the conceptual / layout drawings are believed to be correct, but the 
Bidders should verify the same for themself and also examine the nature of the 
ground as no claim or allowance whatsoever shall be entertained on account of any 
errors or omissions and commissions in the levels or strata turning out different 
from what is shown on the drawings. 
 
Two copy of contract documents including Drawings furnished to the Contractor 
shall be kept at the Sites and the same shall at all reasonable times be available for 
inspection.   
 

8.2.2 Coordinated drawings  
 
Before taking up the work, the Contractor shall prepare shop drawings for the works 
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listed below for various civil and electrical services showing details of layout in plan 
including sections & elevations & large-scale details and Contractor shall plan and 
mobilize his resources as per these drawings and as per actual site conditions to 
facilitate convenient execution, installation as well as maintenance of these items. 
Nothing extra shall be payable on this account. 
 

8.2.3 Shop drawings 
 
The bill of quantities, technical specifications and drawings together shall be 
considered as a tender requirement and the work shall be carried out as per good 
for construction (GFC) drawings, issued by Engineer-in-Charge. The Contractor 
shall study the GFC drawings and taking into account actual site conditions and 
selected material and requirements shall prepare shop drawings for the following 
works, as fully coordinated drawings, as given above. 
a. Aluminum work, Stainless steel work and railings etc. 
b. Expansion joint work 
c. Reflected Ceiling Plan (RCP), coordinated with all ceiling related services. 
d. Marble, granite, vitreous, ceramic, tile work details. 
e. All Electrical work 
f. All Sanitary and sewerage work 
g. All plumbing works. 
h. Rainwater Pipe details/ position, roof slopes etc. 
i. Drainage details. 
j. Door Window details 
k. All steel fabrication work. 
l. Fixture, Furniture and Equipment (FFE) work. 
m. Any other works detail if required. 
Within the time frame agreed with the Engineer-in-Charge, the Contractor shall 
prepare shop drawings using latest version of AutoCAD. Shop drawings shall show 
all layouts, details in plans & sections showing all connections, junctions, bends, 
supports, clearances. fixing arrangements with dimensions room, etc shall be 
prepared by the Contractor on AutoCAD based on the architectural drawings and 
site measurements. All measurable items quantities shall be mentioned on each 
shop drawing being submitted for approval by the Contractor. 3 sets of shop 
drawings (soft copy also) shall be submitted for approval and Seven sets of final 
shop drawings after approval by Engineer-in-Charge shall be submitted by the 
Contractor along with the soft copy. The shop drawings, shall be prepared as per 
schedule given in PERT Chart. 
Technical submittals of manufacturer’s catalogues and technical data shall be 
submitted for approval. The Contractor shall designate an Engineer responsible for 
issue and preparation of shop drawings and control of GFC drawings. 
 

8.2.4 As built drawings 
 

i. The Contractor shall make available four (04) sets of completed Building 
Drawings, “As Built Drawings” along with literatures, manuals, warranty 
certificates etc. of various installed fittings, fixtures and equipment for the 
completed projects. This shall be the prerequisite for payment of final bill. 
 

ii. The Contractor shall make available three (03) sets of all services drawings 
including Electrical & HVAC work internal and external services i.e. Water 
Supply, Sanitary line and Drainage lines. This shall be the prerequisite for 
payment of final bill. These drawings shall have the following information: 
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a. Run off for all piping and their diameters including soil, waste pipes and 
vertical stacks. 

b. Ground and invert level of all drainage pipes together with locations of all 
manholes and connections, up to outfall. 

c. Run off for all water supply lines with diameters location of control valves, 
access panels etc. 

 
8.3 Testing and Commissioning  

 The Contractor shall arrange electricity at his own cost for testing of the various 
electrical and mechanical installations as directed by Engineer-in-Charge and 
for the consumption by the Contractor for executing the work. Also all the water 
required for testing various electrical installations, fire pumps, firefighting/ 
firefighting equipment, fire sprinklers. and testing water supply, sanitary and 
drainage lines, water proofing of underground sump, overhead tanks, water 
proofing treatment etc. shall be arranged by the Contractor at his own cost. 
Nothing extra shall be payable on this account. 

 Testing of equipment shall be carried out as per technical Specifications, 
manufacturer’s recommendation and latest standards available up to date. The 
testing report shall be submitted along with Operation and Maintenance 
manual of the equipment at the time of handover.  

 Contactor to provide training for operation and maintenance of equipment 
through respective manufacturer for the routine and preventative maintenance 
of equipment post Defect Liability Period. 

 The Contractor shall demonstrate trouble free functioning of all the Civil and 
E&M installation sand services. The Engineer-in-Charge or his authorized 
representatives shall carry out final inspection of the various Civil and E & M 
services and installations. Any defect(s) noticed during demonstration shall be 
rectified by the Contractor at his own cost to the entire satisfaction of the 
Engineer-in-Charge. Nothing extra shall be payable on this account. 
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Enclosure-I 
Desired Site Organization Structure 

 
Minimum Level of Execution Team and Qualification/Experience of Key Staff to be 
deployed by the Contractor during execution of relevant works/fields is as follows: 
 
 

SN. Designation Qualification Minimum 
Experienc

e 

Minimu
m No. 

Required 

Rate at which recovery 
shall be made from the 

contractor in the event of 
not fulfilling 

  Principal Technical Manpower Deployment  during Execution of Work 

 1 Project 
Engineer 
(Civil) 

Graduate 
Engineer 

(Civil) 

10 years 1 Rs. 35,000/- per month 

2 Quality 
Engineer 

Graduate 
Engineer/ 
Diploma 

5 years/ 10 
years 

1 Rs. 25,000/- per month 

 
The contractor must submit the CVs of above mandatory staff for approval of WAPCOS.  
Only upon the approval the staff shall be deployed at site by contractor. 

 
Recoveries shall be made on account of non-deployment as per direction of Engineer in 
Charge.  
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SECTION – VIII 

 
 

TENDER DRAWINGS 
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SECTION – IX 

 
 

FINANCIAL PROPOSAL 
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SUMMARY OF COST 

 

Construction of Temporary Shed and other Renovation works at CBSE 
Regional Office Bangalore 

 

Description 

Percentage 
Quoted (Excess / 

Less / at par) 

Total Amount as per % 
Quoted  

(Excluding  GST) 
(Rs.) 

Construction of Temporary Shed 
and other Renovation works at 
CBSE Regional Office Bangalore 

DO NOT FILL 
PERCENTAGE 

HERE 

DO NOT FILL COST 
HERE 

Total amount in words: 
 

DO NOT FILL COST HERE AS IT IS TECHNICAL PROPOSAL FILE 

 
 

Note:- 

 The Bill of quantities of tender along with rate and amount is enclosed  
 

 The Performa for filling the percentage rate is given in Microsoft excel sheet. 
Bidder shall fill the percentage only up to two decimal place in soft format. The 
bidder will upload same filled percentage quote in soft Microsoft Excel copy during 
uploading of financial bid. 
 

 The Bidder shall quote Percentage up to two decimal only in bill of quantity of 
tender. 
 

 Prices quoted by the Bidder shall include all Materials, Tools & Plant, labour, 
supervision, profit; other levies together with all general risks, liabilities and 
obligations set out or implied in the contract, applicable Labour Cess, cost of 
insurance to this contract, all applicable tax liabilities like Income Tax & 
Surcharges, etc. Any other taxes /cess as per Government directives shall be 
deducted from each bill paid to the Contractor, from time to time. GST shall be 
payable extra as per prevailing rates.It is mandatory to bidders to deposit GST 
within time limit framed by Govt. of India, if applicable. The Goods and Services 
Tax (GST), shall be reimbursed to the Agency only after uploading of bills by 
Contractor on GST Portal “ to avail Input benefit of GST 
 

 The Contractor shall issue Tax Invoices to the Employer showing (i) Basic amount 
(ii) GST amount separately in each bill. It is mandatory to bidders to deposit GST 
within time limit framed by Govt. of India, if applicable. The Goods and Services 
Tax (GST), shall be reimbursed to the Agency only after uploading of bills by 
Contractor on GST Portal “to avail Input benefit of GST”. 

 The company shall be performing all its duties of deduction TDS and other 
deduction on payment made to the contractor as per applicable legislation in force 
on the date of submission of bid  or to be newly / amended introduced during the 
execution of the Contract.  
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Detailed Bill of Quantities 
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S.NO DESCRIPTION AMOUNT (IN RS)

1 REPLACEMENT OF PAVER BLOCK             18,84,432.00 

2 RENOVATION OF TOILET BLOCKS             24,07,898.00 

3 CONSTRUCTION OF TEMPORARY SHED          1,15,62,784.00 

4 MISCELLANEOUS WORK             10,97,932.00 

5 INSTALLATION OF PASSENGER LIFT             16,31,802.00 

6 ELECTRICAL WORK             35,72,489.00 

         2,21,57,337.00 TOTAL EXECUTION COST EXCL. GST

SUMMARY OF COST 

CONSTRUCTIONS OF TEMPORARY SHED AND OTHER RENOVATION WORKS 

AT CBSE EXISTING BUILDING AT BANGALORE
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 S.NO. DSR 2023 DISCRIPTION UNIT  QUANTITY  RATE  AMOUNT 

     1.0 2.6

Earth work in excavation by mechanical means (Hydraulic excavator)/ manual means

over areas (exceeding 30 cm in depth, 1.5 m in width as well as 10 sqm on plan) including

getting out and disposal of excavated earth lead upto 50 m and lift upto 1.5 m, as directed

by Engineer-incharge.

  

2.6.1 All kinds of soil cum 169.83                     177.50                           30,144.65 

     2.0 2.25

Filling available excavated earth (excluding rock) in trenches, plinth, sides of foundations

etc. in layers not exceeding 20cm in depth, consolidating each deposited layer by

ramming and watering, lead up to 50 m and lift upto 1.5 m.

cum 59.44                       196.00                           11,650.27 

     3.0 4.1
Providing and laying in position cement concrete of specified grade excluding the cost of

centering and shuttering - All work up to plinthlevel :
  

4.1.8

1:4:8 (1 Cement : 4 coarse sand (zone-III) derived from natural sources : 8 graded stone

aggregate 40 mm nominal size derived from natural sources) cum 84.91                       6,812.00                        5,78,437.56 

     4.0 16.83

Taking out existing CC interlocking paver blocks from footpath/ central verge, including 

removal of rubbish etc., disposal of unserviceable material to the dumping ground, for 

which payment shall be made separately and stacking of serviceable material within 50 

metre lead as per direction of Engineer-in-Charge.
Sqm  849.14  108.65                           92,259.60 

     5.0 16.91

Providing and laying factory made chamfered edge Cement Concrete paver blocks in 

footpath, parks, lawns, drive ways or light traffic parking etc, of required strength, 

thickness & size/ shape, made by table vibratory method using PU mould, laid in required 

colour & pattern over 50 mm thick compacted bed of sand, compacting and proper 

embedding/laying of inter locking paver blocks into the sand bedding layer through 

vibratory compaction by using plate vibrator, filling the joints with sand and cutting of 

paver blocks as per required size and pattern, finishing and sweeping extra sand. 

complete all as per direction of Engineer-in-Charge.

16.91.2 80 mm thick C.C. paver block of M-35 grade with approved colour design and pattern. sqm  849.14  1,091.50                        9,26,841.75 

     6.0 16.82

Taking out existing kerb stones of all types from footpath/ central verge, including removal 

of mortar etc., disposal of unserviceable material to the dumping ground, for which 

payment shall be made separately and stacking of serviceable material within 50 metre 

lead as per direction of Engineer-in-Charg

meter  220.00  39.35                             8,657.00 

     7.0 16.69

Providing and laying at or near ground level factory made kerb stone ofM-25 grade 

cement concrete in position to the required line, level andcurvature, jointed with cement 

mortar 1:3 (1 cement: 3 coarse sand),including making joints with or without grooves 

(thickness of joints except at sharp curve shall not to more than 5 mm), including making 

drainage

opening wherever required complete etc. as per direction of Engineerin- charge (length of 

finished kerb edging shall be measured to calculate volume for payment). (Precast C.C. 

kerb stone shall be approved by Engineer-in-charge).

cum  10.75  10,117.60                        1,08,764.20 

     8.0 15.2

Demolishing cement concrete manually/ by mechanical means including disposal of 

material within 50 metres lead as per direction of Engineer - in - charge.   

15.2.2 Nominal concrete 1:4:8 or leaner mix (including equivalent design mix) cum  84.91  1,503.60                        1,27,677.44 

TOTAL SCHDULE AMOUNT                      18,84,432.00 

 Cost Index                        3,39,197.76 

Total Cost Including 18% GST                      22,23,629.76 

Total Cost Excluding GST                      18,84,432.00 

Sub-Total (1)                      18,84,432.00 

REPLACEMENT OF PAVER BLOCK

SCHEDULE OF QUANTITIES 
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 S.NO. DSR 2023 DISCRIPTION UNIT  QUANTITY  RATE  AMOUNT 

     1.0 4.1
Providing and laying in position cement concrete of specified grade excluding the cost of

centering and shuttering - All work up to plinthlevel :
  

4.1.8

1:4:8 (1 Cement : 4 coarse sand (zone-III) derived from natural sources : 8 graded stone

aggregate 40 mm nominal size derived from natural sources)  cum 2.25             6,812.00                 15,327.00 

     2.0 6.4
Brick work with common burnt clay F.P.S. (non modular) bricks of class designation 7.5 in

superstructure above plinth level up to floor V level in all shapes and sizes in :
  

6.4.1 Cement mortar 1:4 (1 cement : 4 coarse sand)  cum 6.74             9,344.35                 62,980.92 

     3.0 6.13
Half brick masonry with common burnt clay F.P.S. (non modular) bricks of class

designation 7.5 in superstructure above plinth level up to floor V level.
  

6.13.1 Cement mortar 1:3 (1 cement :3 coarse sand)  SQM 120.00         1,043.10              1,25,172.00 

     4.0 6.15
Extra for providing and placing in position 2 Nos 6mm dia. M.S. bars at every third course

of half brick masonry.
 SQM 120.00         86.45                 10,374.00 

     5.0 11.41

Providing and laying vitrified floor tiles in different sizes (thickness to be specified by the

manufacturer) with water absorption less than 0.08% and conforming to IS : 15622, of

approved make, in all colours and shades, laid on 20mm thick cement mortar 1:4 (1

cement : 4 coarse sand), including grouting the joints with white cement and matching

pigments etc., complete.

11.41.2 Size of Tile 600x600 mm  Sqm 240.94         1,553.45              3,74,294.25 

     6.0 8.31

Providing and fixing Ist quality ceramic glazed wall tiles conforming to IS: 15622 (thickness 

to be specified by the manufacturer), of approved make, in all colours, shades except 

burgundy, bottle green, black of any size as approved by Engineer-in-Charge, in skirting, 

risers of steps and dados, over 12 mm thick bed of cement mortar 1:3 (1 cement : 3 

coarse sand) and jointing with grey cement slurry @ 3.3kg per sqm, including pointing in 

white cement mixed with pigment of matching shade complete.

 Sqm  403.06  1,267.95              5,11,064.88 

     7.0 13.1 12 mm cement plaster:   

13.1.2 1:6 (1 cement: 6 fine sand)  sqm  40.00  333.35                 13,334.00 

     8.0 13.2 15 mm cement plaster on the rough side of single or half brick wall of mix :   

13.2.2 1:6 (1 cement: 6 fine sand)  Sqm  40.00  383.00                 15,320.00 

     9.0 13.80

Providing and applying white cement based putty of average thickness 1 mm, of approved 

brand and manufacturer, over the plastered wall surface to prepare the surface even and 

smooth complete.

 sqm           80.00             156.05                 12,484.00 

   10.0 13.82

Wall painting with acrylic emulsion paint, having VOC (Volatile Organic Compound) content 

less than 50 grams/ litre, of approved brand and manufacture, including applying additional 

coats wherever required, to achieve even shade and colour.

13.82.2 Two coats  sqm           80.00             137.45                 10,996.00 

   11.0 17.1

Providing and fixing water closet squatting pan (Indian type W.C. pan ) with 100 mm sand 

cast Iron P or S trap, 10 litre low level white P.V.C. flushing cistern, including flush pipe, 

with manually controlled device (handle lever) conforming to IS : 7231, with all fittings and

fixtures complete, including cutting and making good the walls and floors wherever 

required:

  

17.1.1
White Vitreous china Orissa pattern W.C. pan of size 580x440 mm with integral type foot 

rests  Each  9.00  6,767.40                 60,906.60 

   12.0 17.3

Providing and fixing white vitreous china pedestal type water closet (European type) with 

seat and lid, 10 litre low level white vitreous china flushing cistern & C.P. flush bend with 

fittings & C.I. brackets, 40 mm flush bend, overflow arrangement with specials of standard 

make and mosquito proof coupling of approved municipal design complete, including 

painting of fittings and brackets, cutting and making good the walls and floors wherever 

required :

  

17.3.1 W.C. pan with ISI marked white solid plastic seat and lid  Each           11.00          8,006.60                 88,072.60 

   13.0 17.5

Providing and fixing white vitreous china flat back half stall urinal of size 580x380x350 mm 

with white PVC automatic flushing cistern, with fittings, standard size C.P. brass flush pipe, 

spreaders with unions and clamps (all in C.P. brass) with waste fitting as per IS : 2556, C.I. 

trap with outlet grating and other couplings in C.P. brass, including painting of fittings and 

cutting and making good the walls and floors wherever required :

17.5.1 Single half stall urinal with 5 litre P.V.C. automatic flushing cistern  Each             9.00        12,071.75              1,08,645.75 

   14.0 17.7

Providing and fixing wash basin with C.I. brackets, 15 mm C.P. brass pillar taps, 32 mm 

C.P. brass waste of standard pattern, including painting of fittings and brackets, cutting 

and making good the walls wherever require:

  

17.7.1
White Vitreous China Wash basin size 630x450 mm with a pair of 15 mm C.P. brass pillar 

taps
 Each           17.00          2,648.85                 45,030.45 

   15.0 17.31

Providing and fixing 600x450 mm beveled edge mirror of superior glass (of approved 

quality) complete with 6 mm thick hard board ground fixed to wooden cleats with C.P. 

brass screws and washers complete.

 Each           17.00          1,607.95                 27,335.15 

   16.0 17.34 Providing and fixing toilet paper holder :

17.34.1 C.P. brass  Each           17.00             803.70                 13,662.90 

   17.0 17.70 Providing and fixing PTMT Bottle Trap for Wash basin and sink.   

17.70.1

Bottle trap 31 mm single piece moulded with height of 270 mm, effective length of tail pipe 

260 mm from the centre of the waste coupling, 77 mm breadth with 25 mm minimum water 

seal, weighing not less than 260 gms

 Each           26.00             367.10                   9,544.60 

   18.0 17.71

Providing and fixing PTMT liquid soap container 109 mm wide, 125 mm high and 112 mm 

distance from wall of standard shape with bracket of the same materials with snap fittings 

of approved quality and colour, weighing not less than 105 gms.
 Each           17.00             168.35                   2,861.95 

   19.0 17.73

Providing and fixing PTMT towel rail complete with brackets fixed to wooden cleats with 

CP brass screws with concealed fittings arrangement of approved quality and colour.   

17.73.2
600 mm long towel rail with total length of 645 mm, width 78 mm and effective height of 88 

mm, weighing not less than 190 gms.  Each           17.00             708.95                 12,052.15 

   20.0 17.10

Providing and fixing Stainless Steel A ISI 304 (18/8) kitchen sink as per IS:13983 with C.I. 

brackets and stainless steel plug 40 mm, including painting of fittings and brackets, cutting 

and making good the walls wherever required :
  

RENNOVATION OF OLD TOILET BLOCK

SCHEDULE OF QUANTITIES 
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17.10.1 Kitchen sink with drain board   

17.10.1.3 510x1040 mm bowl depth 200 mm  Each             2.00          7,159.00                 14,318.00 

   21.0 18.8

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal stability 

for hot & cold water supply, including all CPVC plain & brass threaded fittings and fixing the 

pipe with clamps at 1.00 m spacing. This includes jointing of pipes & fittings with one step 

CPVC solvent cement and the cost of cutting chases and making good the same including 

testing of joints complete as per direction of Engineer in Charge.

Concealed work, including cutting chases and making good the walls etc.

   21.1 18.8.1 15 mm nominal dia Pipes  Each         220.00             497.80              1,09,516.00 

   21.2 18.8.2 20 mm nominal dia Pipes  Each         220.00             537.60              1,18,272.00 

   21.3 18.8.3 25 mm nominal dia Pipes  Each         150.00             627.25                 94,087.50 

   21.4 18.8.4 32 mm nominal dia Pipes  Each           90.00             739.30                 66,537.00 

   22.0 18.48

Providing and placing on terrace (at all floor levels) polyethylene water storage tank, IS : 

12701 marked, with cover and suitable locking arrangement and making necessary holes 

for inlet, outlet and overflow pipes but without fittings and the base support for tank.
 per litre      8,000.00               11.00                 88,000.00 

   23.0 18.58 Providing and fixing PTMT grating of approved quality and colour.   

18.58.1 Circular type   

18.58.1.2 125 mm nominal dia with 25 mm waste hole  each           36.00               51.85                   1,866.60 

24.0 15.23
Dismantling tile work in floors and roofs laid in cement mortar including stacking material

within 50 metres lead.
  

15.23.1 For thickness of tiles 10 mm to 25 mm sqm 644.01        60.50                              38,962.47 

25.0 15.12

Dismantling doors, windows and clerestory windows (steel or wood) shutter including

chowkhats, architrave, holdfasts etc. complete and stacking within 50 metres lead :   

15.12.1 Of area 3 sq. metres and below Each 10.00          302.70                              3,027.00 

26.0 15.13
Taking out doors, windows and clerestory window shutters (steel or wood) including

stacking within 50 metres lead :
  

15.13.1 Of area 3 sq. metres and below Each 10.00          118.30                              1,183.00 

27.0 15.56
Dismantling old plaster or skirting raking out joints and cleaning the surface for plaster

including disposal of rubbish to the dumping ground within 50 metres lead.
sqm 100.00        54.65                                5,465.00 

28.0 15.57

Dismantling aluminium/ Gypsum partitions, doors, windows, fixed glazing and false ceiling

including disposal of unserviceable material and stacking of serviceable material with in 50

meters lead as directed by Engineerin-charge.

sqm 65.00          56.35                                3,662.75 

29.0 14.1

Repairs to plaster of thickness 12 mm to 20 mm in patches of area 2.5 sq.meters and

under, including cutting the patch in proper shape, raking out joints and preparing and

plastering the surface of the walls complete, including disposal of rubbish to the dumping

ground, all complete as per direction of Engineer-in-Charge.

  

14.1.2 With cement mortar 1:4 (1cement: 4 coarse sand) Sqm 120.00        560.50                            67,260.00 

30.0 14.82
Dismantling W.C. Pan of all sizes including disposal of dismantled materials i/c malba all

complete as per directions of Engineer-in- Charge.
Each 20.00          110.70                              2,214.00 

31.0 14.84
Dismantling 15 to 40 mm dia G.I. pipe including stacking of dismantled pipes (within 50

metres lead) as per direction of Engineerin- Charge.

(a) Internal Work- Exposed on wall Meter 150.00        2.85                                     427.50 

32.0 14.85

Taking out existing wooden door shutter, repair by cutting, painting etc. and refixing of

repaired door shutters to existing door frames, including replacement of hinges with

screws, etc. as required, all complete as per the direction of the Engineer-in-charge. 
Each 12.00          325.95                              3,911.40 

TOTAL SCHDULE AMOUNT (DSR)            21,38,169.00 

Cost Index              3,84,870.42 

 A Total Cost Including 18% GST(DSR Items)            25,23,039.42 

  

   33.0 NS

Providing and fixing on wall face unplasticised SWR PVC  pipes confirming to IS:13592 

Type A including jointing with seal ring confirming to IS:5382 leaving 10 mm gap for 

thermal expansion.(I)single socket pipes.

  

   33.1 110 mm dia  Meter         280.00             820.00              2,29,600.00 

   33.2 NS Coupler (socket)   

110mm dia  Each           36.00             250.00                   9,000.00 

   33.3 NS Single Y   

Plan Y without door   

110 mm dia  Each           36.00             320.00                 11,520.00 

   33.4 NS Bend   

Plan Bend(With Door)   

110mm dia  Each           36.00             320.00                 11,520.00 

   33.5 NS Plan Bend   

110mm dia  Each           36.00             320.00                 11,520.00 

   33.6 NS Vent Cowel   

110mm dia  Each           12.00             240.00                   2,880.00 

   33.7 NS Plain floor trap   

110mm dia  Each           36.00             320.00                 11,520.00 

   33.8 NS Multi  floor trap   

110mm dia  Each           36.00             320.00                 11,520.00 

   33.9 NS Bat clamps   

110mm dia  Each         240.00               80.00                 19,200.00 

 B TOTAL SCHDULE AMOUNT(NON DSR)              3,18,280.00 

Total Cost Including 18% GST (DSR+NON DSR)            28,41,319.42 

Total Cost Excluding GST            24,07,897.81 

Sub-Total (2)            24,07,898.00 

SWR PVC SOIL, WASTE & RAIN WATER (SWR ) PIPES
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 S.NO. DSR 2023 DISCRIPTION UNIT  QUANTITY  RATE  AMOUNT 

     1.0 11.41

Providing and laying vitrified floor tiles in different sizes (thickness to be specified by the

manufacturer) with water absorption less than 0.08% and conforming to IS : 15622, of

approved make, in all colours and shades, laid on 20mm thick cement mortar 1:4 (1

cement : 4 coarse sand), including grouting the joints with white cement and matching

pigments etc., complete.

11.41.2 Size of Tile 600x600 mm  Sqm 741.82         1,553.45            11,52,382.70 

     2.0 26.42

Providing and fixing of external wall system on Light gauge steel frame work with outer 

face cement boards as per standard sizes fixed with selfdrilling / taping screws / fasteners 

@ 60 cm c/c of approved make. A groove of 2 mm to 3 mm shall be maintained and 

grooves shall be sealed with silicon based sealant. The board shall be fixed in a staggered 

pattern. Screws shall be of counter sunk rib head of 1.60 mm to 4 mm thick or 8 to 10 

gauge of length varying from 25 to 45 mm and. Internal face 12.5 mm thick gypsum plaster 

board fixed on cement board as per standard sizes fixed with self- drilling / taping screws / 

fasteners @ 60cm c/c of approved make, proper taping and jointing to be done using fiber 

mesh tape and epoxy and acrylic based jointing compound for seamless finish.(cost of 

frame work to be paid for separately)

26.42.1

Outer face- Outer face having 6 mm thick fiber cement board Type A, Category-IV as per 

IS:14862:2000 fixed on 9 mm thick fiber cement board, Type A, Category-IV as per 

IS:14862:2000 (high pressure steam cured) Inner  Face- 12.5 mm thick gypsum plaster 

board conforming to IS 2095:2011 fixed on 8 mm thick fibre cement board of Type

B, Category-III as per IS:14862:2000 (High pressure steam cured)

 Sqm         504.00          3,580.65            18,04,647.60 

     3.0 9.119

Providing and fixing factory made P.V.C. door frame of size 50x47 mm with awall

thickness of 5 mm, made out of extruded 5mm rigid PVC foam sheet, mitred at corners

and joined with 2 Nos of 150 mm long brackets of 15x15 mm M.S. square tube, the vertical

door frame profiles to be reinforced with 19x19 mm M.S. square tube of 19 gauge, EPDM

rubber gasket weather seal to be provided through out the frame. The door frame to be

fixed to the wall using M.S. screws of 65/100 mm size, complete as per manufacturer’s

specification and direction of Engineerin-Charge.

 meter 35.00           408.25                 14,288.75 

     4.0 9.120

Providing and fixing factory made panel PVC door shutter consisting of frame made out of

M.S. tubes of 19 gauge thickness and size of 19 mm x 19 mm for styles and 15x15 mm for

top & bottom rails. M.S. frame shall have a coat of steel primers of approved make and

manufacture. M.S. frame covered with 5 mm thick heat moulded PVC 'C' channel of size

30 mm thickness, 70 mm width out of which 50 mm shall be flat and 20 mm shall be

tapered in 45 degree angle on both side forming styles and 5 mm thick, 95 mm wide PVC

sheet out of which 75mm shall be flat and 20 mm shall be tapered in 45 degree on the

inner side to form top and bottom rail and 115 mm wide PVC sheet out of which 75 mm

shall be flat and 20 mm shall be tapered on both sides to form lock rail. Top, bottom and

lock rails shall be provided both side of the panel. 10 mm (5 mm x 2 ) thick, 20 mm wide

cross PVC sheet be provided as gap insert for top rail & bottom rail, paneling of 5 mm thick

both side PVC sheet to be fitted in the M.S. frame welded/ sealed to the styles & rails with

7 mm (5 mm+2 mm) thick x 15 mm wide PVC sheet beading on inner side, and joined

together with solvent cement adhesive. An additional 5 mm thick PVC strip of 20 mm width

is to be stuck on the interior side of the 'C' Channel using PVC solvent adhesive etc.

complete as per direction of Engineer-in-charge, manufacturer's specification &

drawing.

  

9.120.2 30 mm thick pre laminated PVC door shutters  sqm 54.00           2,455.10              1,32,575.40 

     5.0 10.16

Steel work in built up tubular (round, square or rectangular hollow tubes etc.) trusses etc., 

including cutting, hoisting, fixing in position and applying a priming coat of approved steel 

primer, including welding and bolted with special shaped washers etc. complete.
  

10.16.1 Hot finished welded type tubes  KG  23,082.76  194.40            44,87,289.42 

     6.0 15.3

Demolishing R.C.C. work manually/ by mechanical means including stacking of steel bars 

and disposal of unserviceable material within 50 metres lead as per direction of Engineer - 

in- charge.
 cum  7.50  3,551.25                 26,634.38 

7.0 15.23
Dismantling tile work in floors and roofs laid in cement mortar including stacking material

within 50 metres lead.
  

15.23.1 For thickness of tiles 10 mm to 25 mm sqm 941.82        60.50                              56,980.20 

     8.0 26.25

Providing and fixing 15 mm thick false ceiling tiles at all heights with integral densified

calcium silicate reinforced with fibre and natural filler false ceiling tiles of Size 595x595 mm

of approved texture, design and patterns having NRC (Noise Reduction coefficient) of 0.50

(minimum) as per IS 8225:1987, Light reflectance of 85% (minimum). Non combustible as

per BS:476 (part-4), fire performance as per BS:476 (part 6 &7), humidity resistance of

100%, thermal conductivity < 0.043 W/m K as per ASTM 518:1991,in true horizontal level

on the existing frame work consisting of T-sections and Lsections suitably fixed according

to tile size as per direction of Engineer-in-charge.

 Sqm  900.00  1,781.20            16,03,080.00 

     9.0 5.3

Reinforced cement concrete work in beams, suspended floors, roofs having slope up to

15° landings, balconies, shelves, chajjas, lintels, bands, plain window sills, staircases and

spiral stair cases above plinth level up to floor five level, excluding the cost of centering,

shuttering, finishing and reinforcement with 1:1.5:3 (1 cement : 1.5 coarse sand(zone-III)

derived from natural sources : 3 graded stone aggregate20 mm nominal size derived from

natural sources).

 cum 4.50             11,505.50                 51,774.75 

   10.0 5.9 Centering and shuttering including strutting, propping etc. and removal of form for   

5.9.5 Lintels, beams, plinth beams, girders, bressumers and cantilevers  Sqm 40.00           736.40                 29,456.00 

5.9.6 Columns, Pillars, Piers, Abutments, Posts and Struts  Sqm 60.00           961.30                 57,678.00 

   11.0 5.22A
Steel reinforcement for R.C.C. work including straightening, cutting, bending, placing in

position and binding all complete above plinth level.
  

5.22A.6 Thermo-Mechanically Treated bars of grade Fe-500D or more.  kg 450.00         107.85                 48,532.50 

CONSTRUCTIONS OF TEMPORARY SHED OVER AVAILBLE TERRACE

SCHEDULE OF QUANTITIES 
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   17.0 6.4

Brick work with common burnt clay F.P.S. (non modular) bricks of class designation 7.5 in

superstructure above plinth level up to floor V level in all shapes and sizes in :   

6.4.1 Cement mortar 1:4 (1 cement : 4 coarse sand)  cum 37.00           9,344.35              3,45,740.95 

   12.0 6.13

Half brick masonry with common burnt clay F.P.S. (non modular) bricks of class

designation 7.5 in superstructure above plinth level up to floor V level.   

6.13.1 Cement mortar 1:3 (1 cement :3 coarse sand)  SQM 60.00           1,043.10                 62,586.00 

   13.0 6.15
Extra for providing and placing in position 2 Nos 6mm dia. M.S. bars at every third course

of half brick masonry.
 SQM 60.00           86.45                   5,187.00 

   14.0 13.1 12 mm cement plaster:   

13.1.2 1:6 (1 cement: 6 fine sand)  sqm  180.00  333.35                 60,003.00 

   15.0 13.2 15 mm cement plaster on the rough side of single or half brick wall of mix :   

13.2.2 1:6 (1 cement: 6 fine sand)  Sqm  180.00  383.00                 68,940.00 

   16.0 13.80

Providing and applying white cement based putty of average thickness 1 mm, of approved 

brand and manufacturer, over the plastered wall surface to prepare the surface even and 

smooth complete.

 sqm         360.00             156.05                 56,178.00 

   17.0 13.82

Wall painting with acrylic emulsion paint, having VOC (Volatile Organic Compound) content 

less than 50 grams/ litre, of approved brand and manufacture, including applying additional 

coats wherever required, to achieve even shade and colour.

13.82.2 Two coats  sqm         360.00             137.45                 49,482.00 

TOTAL SCHDULE AMOUNT (DSR)         1,01,13,437.00 

 Cost Index            18,20,418.66 

 A Total Cost Including 18% GST(DSR Items)         1,19,33,855.66 

   18.0 NSI

Providing and fixing colour coated galvalume profile sheets (Make- TATA/JSW) with the 

depth of 30 mm and pitch of corrugation 200 mm (Colour and shape of profile as approved 

by the Engineer-in-charge), 0.60 mm(TCT) total coated thickness( tolerance as per 

relevant IS code), material yield strength 550 MPa, galvalume AZ-150 GSM (both side 

inclusive) with regular modified polyester paint and coating of 20-25 micron RMP on 

exposed surface including primer and 7-10 micron epoxy coating on unexposed surface 

including primer. The sheet should be supplied in single length as shown in drawing or as 

desired by engineer in charge  and shall be fixed using stainless steel Hex cap headed self 

drilling/ tapping stainless steel screws M6, 50 mm long  with 3 mm thick  EPDM seal and 

 Stainless steel stitching screw of size 19X2.5 mm  excluding the cost of purlins, rafters and 

trusses and including cutting to size and shape wherever required.   All screw should be 

sealed with silicon sealant.

 Sqm  816.00  1,350.00            11,01,605.02 

   19.0 NSI

Providing and fixing colour coated galvalume sheets roofing accessories (Make- 

TATA/JSW), 0.60 mm total coated thickness (TCT), material yield strength 550 MPa, 

galvalume AZ-150 GSM (both side inclusive) with regular modified polester paint and 

coating of 20-25 micron rmp on expose surface including primer and 7-10 micron epoxy 

coating on unexposed surface including primer using stainless steel self drilling/ tapping 

screws of size 6x50 mm with 3 mm thick EPDM seal and Stainless steel plain washer 

complete :   Matching Profile ridge  (Minimum Girth 600mm).

 Meter  65.00  1,200.00                 78,000.00 

   20.0 NSI

Providing and fixing colour coated galvalume sheets roofing accessories (Make-TATA/ 

JSW), 0.60 mm total coated thickness (TCT), material yield strength 550 MPa, galvalume 

AZ-150 GSM (both side inclusive) with regular modified polester paint and coating of 20-25 

micron rmp on expose surface including primer and 7-10 micron epoxy coating on 

unexposed surface including primer using stainless steel  self drilling/ tapping screws of 

size 6x50 mm with EPDM seal and Stainless steel plain washer complete :  Flashing/ 

Apron  (Upto  600mm).

 Meter  162.50  1,050.00              1,70,625.00 

   21.0 NSI

Providing and fixing of 0.50 mm thick PPGI Louvers Systems ,100 mm depth, Off white 

Make AZ 150 , Tata BSL sheet ,With SS 304 Grade Mosquito wire mesh with MS Flat 

Frame
 Sqm  80.00  2,500.00              2,00,000.00 

   22.0 NSI

Providing and fixing wind-driven turbo ventilator system of 24" (600 mm) diameter made of 

high-grade aluminum / stainless steel including base plate matching the roof profile, ball 

bearing assembly, rain protection cowl, and all necessary fixtures and supports. The 

ventilator shall be installed on pre-cut opening in the roof, properly sealed to make it water-

tight, and fixed as per manufacturer’s specifications. Base plate to be fabricated from 0.6 

mm thick aluminum / pre-coated GI sheet as per site condition. Complete job to be 

executed including cutting of roofing sheets, installation of ventilator, sealing, anchoring, 

and ensuring proper functionality, all as per direction of Engineer-in-Charge.

 Each  40.00  4,000.00              1,60,000.00 

 B TOTAL SCHDULE AMOUNT(NON DSR)            17,10,230.00 

Total Cost Including 18% GST (DSR+NON DSR)         1,36,44,085.66 

Total Cost Excluding GST         1,15,62,784.46 

Sub-Total (3)         1,15,62,784.00 
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 S.NO. DSR 2023 DISCRIPTION UNIT  QUANTITY  RATE  AMOUNT 

     1.0 9.20

Providing and fixing ISI marked flush door shutters conforming to IS : 2202 (Part I)

decorative type, core of block board construction with frame of 1st class hard wood and

well matched teak 3 ply veneering with vertical grains or cross bands and face veneers on

both faces of shutters.

  

9.20.1
35 mm thick including ISI marked Stainless Steel butt hinges with necessary screws

sqm           40.32          3,473.85              1,40,065.63 

     2.0 9.62
Providing and fixing ISI marked oxidised M.S. sliding door bolts with nuts and screws etc.

complete (Copper oxidised as per IS 1378)   

9.62.2 250x16 mm nos.           16.00             193.70                   3,099.20 

     3.0 9.63
Providing and fixing ISI marked oxidised M.S. tower bolt black finish, (Barrel type) with

necessary screws etc. complete (Copper oxidised as per IS 1378)   

9.63.1 250x10 mm nos.           32.00               83.90                   2,684.80 

9.63.3 150x10 mm nos.           32.00               59.45                   1,902.40 

     4.0 9.82
Providing and fixing bright finished brass hanging type floor door stopper with necessary

screws, etc. complete. nos.           32.00             121.65                   3,892.80 

     5.0 9.83

Providing and fixing aluminium die cast body tubular type universal hydraulic door closer

(having brand logo with ISI, IS : 3564, embossed on the body, door weight upto 35 kg and

door width upto 700 mm), with necessary accessories and screws etc. complete. nos.           16.00          1,124.85                 17,997.60 

     6.0 10.13

Providing and fixing T-iron frames for doors, windows and ventilators of mild steel Tee-

sections, joints mitred and welded, including fixing of necessary butt hinges and screws

and applying a priming coat of approved steel primer.
  

10.13.1

Fixing with 15x3 mm lugs 10 cm long embedded in cement concrete block 15x10x10 cm

of C.C. 1:3:6 (1 Cement : 3 coarse sand : 6 graded stone aggregate 20 mm nominal size). Kg         587.52             141.70                 83,251.58 

     7.0 11.3

Cement concrete flooring 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate)

finished with a floating coat of neat cement, including cement slurry, but excluding the cost

of nosing of steps etc. complete.
  

11.3.1 40 mm thick with 20 mm nominal size stone aggregate sqm         100.00             614.20                 61,420.00 

     8.0 13.1 12 mm cement plaster of mix :   

13.1.1 1:6 (1 cement: 6 fine sand) sqm         450.00             333.35              1,50,007.50 

     9.0 13.16 6 mm cement plaster of mix :

   10.0 13.16.1 1:3 (1 cement : 3 fine sand) sqm         250.00             300.45                 75,112.50 

   11.0 13.80

Providing and applying white cement based putty of average thickness 1 mm, of approved 

brand and manufacturer, over the plastered wall surface to prepare the surface even and 

smooth complete.
sqm         720.00             156.05              1,12,356.00 

   12.0 13.82

Wall painting with acrylic emulsion paint, having VOC (Volatile Organic Compound) 

content less than 50 grams/ litre, of approved brand and manufacture, including applying 

additional coats wherever required, to achieve even shade and colour.

   13.0 13.82.2 Two coats sqm         720.00             137.45                 98,964.00 

14.0 14.1

Repairs to plaster of thickness 12 mm to 20 mm in patches of area 2.5 sq.meters and

under, including cutting the patch in proper shape, raking out joints and preparing and

plastering the surface of the walls complete, including disposal of rubbish to the dumping

ground, all complete as per direction of Engineer-in-Charge.
  

14.1.2 With cement mortar 1:4 (1cement: 4 coarse sand) Sqm 220.00        560.50                         1,23,310.00 

15.0 15.12

Dismantling doors, windows and clerestory windows (steel or wood)

shutter including chowkhats, architrave, holdfasts etc. complete and

stacking within 50 metres lead :
  

15.12.1 Of area 3 sq. metres and below Each 10.00          302.70                              3,027.00 

16.0 15.13
Taking out doors, windows and clerestory window shutters (steel or wood) including

stacking within 50 metres lead :   

15.13.1 Of area 3 sq. metres and below Each 10.00          118.30                              1,183.00 

17.0 15.26
Demolishing brick tile covering in terracing including stacking of serviceable material and

disposal of unserviceable material within 50 metres lead. sqm 700.00        86.80                              60,760.00 

TOTAL SCHDULE AMOUNT (DSR)              9,39,034.00 

Cost Index              1,69,026.12 

 A Total Cost Including 18% GST(DSR Items)            11,08,060.12 

   18.0 NSI

Shifting of existing air conditioner unit (split or window type) including careful dismantling

of indoor and outdoor units, disconnecting electrical and refrigerant lines, proper handling

and packing for transportation, transporting to new location within the same site or nearby

site, reinstalling the AC unit with reconnection of electrical wiring, refrigerant piping,

refilling refrigerant gas (if required), testing for proper functioning, and commissioning.

Work includes refixing of all mounting brackets, supports, clamps, and making good any

disturbed surfaces. All necessary tools, equipment, labor, and materials including

refrigerant gas top-up to be arranged by contractor. Complete job as per manufacturer's

instructions and direction of Engineer-in-Charge.

Each  25.00  7,500.00              1,87,500.00 

 B TOTAL SCHDULE AMOUNT(NON DSR)              1,87,500.00 

Total Cost Including 18% GST (DSR+NON DSR)            12,95,560.12 

Total Cost Excluding GST            10,97,932.31 

Sub-Total (4)            10,97,932.00 

FINISHING WORKS

SCHEDULE OF QUANTITIES 
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 S.NO. DSR 2025 DISCRIPTION UNIT  QUANTITY  RATE  AMOUNT 

1 21.1

Supplying, Installation, Testing & Commissioning of following capacity passenger Machine

room less (MRL) lift with regenerative drive as per CPWD General Specification for

Electrical Works (Part-III Lift & Escalator) 2003, BIS Codes, NBC 2016 as amended upto

date having provision for barrier free access as per Harmonised Guidelines & Standards

for Universal Accessibility in India - 2021 of MoHUA, serving different floors in the lift shaft

as per detailed specifications enclosed and as under including all other equipment and

accessories complete as required:-

  

(i) Speed-1 MPS

(ii) Floors-5 (G+4)

(iii) Travel -17 Meters (approx.)

(iv) Stops & opening- 5 stops and 5 openings

(v) Controller: A.C. variable voltage & variable

frequency

(vi) Automatic rescue device (ARD) complete with dry

maintenance free batteries as required.

vii) Operation: Microprocessor based single automatic

push button/simplex selective collective/duplex

collective selective with/without attendant

(viii) Power-415 Volts+10%, 3 phase, 50 Hz, 4 wires

system

(ix) Car Enclosure: Stainless steel scratch proof

(Moon Rock/Honeycomb/ Hairline Finish) on all sides

and stainless steel decorative ceiling with fans (indirect

throw) and LED fitting.

  

(x) The car flooring should be smooth and antiskid as

approved by engineer-in-charge.

(xi) Type of doors

(a) Car: Power operated, centre opening horizontal

sliding stainless steel scratch proof (Moon

Rock/Honeycomb/ Hairline Finish).

(b) Landing doors: stainless steel scratch proof .

(xii) A hand rail not less that 600mm long at 900mm

above floor level to be fixed adjacent to control panel

in the lift car.

(xiii)Voice announcement system in the car to announce the position of the elevator in the

hoist

way as the car passes or stops at floor served by the

elevator.

(xiv) Closed loop Control System, protection against

power fluctuation, self diagnostic control, Landing

doors 2 hours Fire rated, Overload detection and

protection, Overspeed Governer, Dot Matrix LED D &

P Indicators In Car & Landings, BMS Compatibility,

tamper proof infrared curtain covering almost the entire

height of the lift car door, Alarm horn, Anti Nuisance

Operation, CCTV camera system with 4 MP IP

camera, suitable NVR and HDD for 30 days storage

backup , Firemen switch, 2/3 way intercom,

Emergency Stop Switch with battery backup for fan

and light fitting for 1 hour, pit ladder.

(xv) The lift doors shall have a vision panel to enable

  

21.1.1 13 passenger (884kg) Each             1.00   16,84,225.72            16,84,225.72 

 A TOTAL SCHDULE AMOUNT (DSR)            16,84,226.00 

1 NSI

Providing and making lift pit in existing shaft for installation of 13 passenger lift in G+3

building, including necessary excavation in all types of soil, dismantling of existing

brickwork/CC/RCC (wherever required), disposal of malba within 50 m lead, providing and

constructing brickwork in cement mortar 1:4/1:6 (as required), PCC 1:4:8 in foundation,

plastering in CM 1:4, finishing smooth, cutting and making good the adjoining surfaces,

complete as per approved drawings, manufacturer’s requirements and direction of

Engineer-in-Charge.

Each             1.00     2,41,300.00              2,41,300.00 

 B TOTAL SCHDULE AMOUNT(NON DSR)              2,41,300.00 

Total Cost Including 18% GST (DSR+NON DSR)            19,25,526.00 

Total Cost Excluding GST            16,31,801.69 

Sub-Total (5)            16,31,802.00 

INSTALLATION OF LIFT

SCHEDULE OF QUANTITIES 
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 S.NO. DSR 2025 DISCRIPTION UNIT  QUANTITY  RATE  AMOUNT 

 I. INTERNAL ELECTRIFICATION   

     1.0 1.3

Wiring for light point/ fan point/ exhaust fan point/ call bell point with 1.5 sq.mm FRLS PVC

insulated copper conductor single core cable in surface/ recessed steel conduit with

modular switch modular plate suitable GI box and earthing the point with 1.5 sq.mm FRLS

PVC insulated copper conductor single core cable etc.as required.

  

     1.1 1.3.2 Group C Point         120.00          1,684.00              2,02,080.00 

     2.0 1.54

Wiring for group controlled (looped) light point/fan point/exhaust fan point/ call bell point

(without independent switch etc.) with 1.5 sq. mm FRLS PVC insulated copper conductor

single core cable in surface/ recessed steel conduit, and earthing the point with 1.5 sq. mm

FRLS PVC insulated copper conductor single core cable etc. as required.

  

     2.1 1.54.2 Group C Point         120.00          1,083.00              1,29,960.00 

     3.0 1.4

Wiring for twin control light point with 1.5 sq.mm FRLS PVC insulated copper conductor

single core cable in surface / recessed steel conduit, 2 way modular switch, modular plate,

suitable GI box and earthing the point with 1.5 sq.mm. FR PVC insulated copper conductor

single core cable etc as required.

Point           50.00          2,242.00              1,12,100.00 

     4.0 1.5

Wiring for power plug points with 2 x 4 sq.mm. FRLS PVC insulated, Cu. Conductor, single

core cable in surface/ recessed steel conduit along with 1 No. 4 sq.mm. FRLS PVC

insulated copper conductor single core cable for loop earthing as required. Metre         400.00             480.00              1,92,000.00 

     5.0 1.6

Wiring for light plug points / power plug points with 4 x 4 sq.mm. FRLS PVC insulated, Cu.

Conductor, single core cable in surface/ recessed steel conduit along with 2 Nos. 4 sq.mm.

FRLS PVC insulated copper conductor single core cable for loop earthing as required. Metre         300.00             724.00              2,17,200.00 

     6.0 1.7

Wiring for circuit/ submain wiring alongwith earth wire with the following sizes of FRLS PVC

insulated copper conductor, single core cable in surface/ recessed Steel conduit as

required
  

1.7.1 2 x 1.5 sq.mm. + 1 x 1.5 sq.mm. earth wire. Metre         300.00             370.00              1,11,000.00 

1.7.2 2 x 2.5 sq.mm. + 1 x 2.5 sq.mm. earth wire. Metre         300.00             414.00              1,24,200.00 

1.7.4 2 x 6 sq.mm. + 1 x 6 sq.mm. earth wire Metre         100.00             652.00                 65,200.00 

1.7.5 2x10 sq. mm + 1x6 sq. mm earth wire Metre           80.00             778.00                 62,240.00 

1.7.9 4 X 6 sq. mm + 2 X 6 sq. mm earth wire Metre           80.00          1,001.00                 80,080.00 

     7.0 1.25

Supplying and fixing two module stepped type electronic fan regulator on the existing

modular plate switch box including connections but excluding modular plate etc. as

required.
Nos.           80.00             402.00                 32,160.00 

     8.0 1.31

Supplying and fixing suitable size GI box with modular plate and cover in front on surface

or in recess, including providing and fixing 3 pin 5/6 A modular socket outlet and 5/6 A

modular switch, connections etc. as required.
Nos.           80.00             545.00                 43,600.00 

     9.0 1.56

Supplying and fixing suitable size GI box with modular plate and cover in front on surface

or in recess, including providng and fixing 2 nos. 3 pin 5/6 A modular socket outlet and 2

nos. 5/6 A modular switch, connections etc. as required.
Nos.           96.00             757.00                 72,672.00 

   10.0 1.57

Supplying & fixing suitable size GI box wih modular plate and cover in front on surface or in

recess including providing and fixing 25 A modular socket outlet (near equipment point)

and 25 A modular SP MCB, “C” curve (at accessible point) including connections, painting

etc. as required.

Nos.             2.00             807.00                   1,614.00 

   11.0 2.18

Supplying and fixing 20 A, 240 V, SPN Industrial type socket outlet, with 2 pole and earth,

metal enclosed plug top alongwith 20 A "C" curve, SP, MCB, in sheet steel enclosure, on

surface or in recess, with chained metal cover for the socket out let and complete with

connections, testing and commissioning etc. as required.

Nos.             4.00          1,806.00                   7,224.00 

   12.0 2.19

Supplying and fixing 20 A, 415 V, TPN Industrial type socket outlet, with 4 pole and earth,

metal enclosed plug top along with 20 A "C" curve, TPMCB, in sheet steel enclosure, on

surface or in recess, with chained metal cover for the socket out let and complete with

connections, testing and commissioning etc. as required. 

Nos.             4.00          2,773.00                 11,092.00 

   13.0 2.20

Supplying and fixing 30 A, 415 V, TPN Industrial type socket outlet, with 4 pole and earth,

metal enclosed plug top alongwith 30 A "C" curve, TPMCB, in sheet steel enclosure, on

surface or in recess, with chained metal cover for the socket out let and complete with

connections, testing and commissioning etc. as required.

Nos.             1.00          4,258.00                   4,258.00 

   14.0 1.27
Supplying and fixing of following size/ modules, GI box alongwith modular base & cover

plate for modular switches in recess etc as required.
  

1.27.1 1or 2 module (75mmx 75mm) Each         217.00             354.00                 76,818.00 

   15.0 1.2

Supplying and fixing of following sizes of steel conduit along with accessories in

surface/recess including painting in case of surface conduit, or cutting the wall and making

good the same in case of recessed conduit as required.

  

1.20.1 20 mm Metre         150.00             254.00                 38,100.00 

1.20.2 25 mm Metre         200.00             289.00                 57,800.00 

1.20.3 32 mm Metre         150.00             360.00                 54,000.00 

   16.0 1.34
Supplying and fixing brass batten/ angle holder including connection etc. as required.

Each             3.00             154.00                       462.00 

   17.0 1.26
Supplying and fixing modular blanking plate on the existing modular plate & switch box

excluding modular plate as required. Each           25.00               47.00                   1,175.00 

18.0 19.1

Supply, Installation, Testing and Commissioning of 1200 mm sweep, BEE 5 star rated,

ceiling fan with Brush Less Direct Current (BLDC) Motor, class of insulation: B, 3 nos.

blades, 30 cm long down rod, 2 nos. canopies, shackle kit, safety rope, copper winding,

Power Factor not less than 0.9, Service Value (CM/M/W) minimum 6.00, Air delivery

minimum 210 Cum/Min , 350 RPM (tolerance as per IS : 374-2019), THD less than 10%,

remote or electronic regulator unit for speed control and all remaining accessories including 

safety pin, nut bolts, washers, temperature rise=75 degree C (max.), insulation resistance

more than 2 mega ohm, suitable for 230 V, 50 Hz, single phase AC Supply, earthing etc.

complete as required.

80 60.00          2,730.00                      1,63,800.00 

19.0 5.2

Earthing with G.I. earth pipe 4.5 metre long, 40 mm dia including accessories, and

providing masonry enclosure with cover plate having locking arrangement and watering

pipe etc., with charcoal/coke and salt as required. Each 6.00            6,855.00                         41,130.00 

ELECTRICAL WORKS

SCHEDULE OF QUANTITIES 
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   20.0 33.2

Supplying , Installation, Testing and Commissioning of Air Cooled Hi Wall split type Air

conditioners complete with Indoor unit(IDU), Out door unit (ODU), surface / concealed

copper Refrigerant piping with insulation (closed cell elastomeric nitrile rubber tubular pipe

section) upto 3 Mtr (IDU to ODU), copper power cable upto 3.5 Mtr (IDU to ODU) i/c drain

pipe R-32/R-410/ R-407 Green Refrigerant, wireless Remote control, suitable for working

between 180- 260V with low & high voltage cutoff and 50 hz ,1 phase AC supply capable

of performing cooling, dehumidification, air circulation of following capacity with Scroll /

rotary compressor. The system shall be able to deliver 100% of the rated capacity upto 42

0C. Min 5 year Original Equipment Manufacturer (OEM) warranty both compressor and

Printed Circuit Board (PCB). Must comply : Electrical cable IS 694 or IS 9968 temperature

sensing control IS /International Electrotechnical Commission (IEC) 60730, hermetic

compressor IS 10617, heat exchanger IS 11329, capacitor IS 2993 and motor IS 12615.

Complete as per CPWD specification and IS : 1391 Part II 2023. The system shall be able

to operate up to 50 0C (out door ambient temperature).

Inverter Type - Cooling only each           36.00        57,396.00            20,66,256.00 

33.2.4 2.0 TR with 5 Star BEE Rating   

 A TOTAL SCHDULE AMOUNT (DSR)            39,68,221.00 

   21.0 NSR
Supply, erection, testing and commissioning of following sizes of splitter of aluminium die

cast body in suitable size of G.I. Box.   

NSR 4 way Nos.             2.00          1,554.00                   3,108.00 

NSR 6 way No.             1.00          1,732.00                   1,732.00 

22.0 NSR

Supply, Installation, Testing and Commissioning of 9W recessed type LED downlight with

maximum system and minimum system lumen 980lm available with coloured trim of

various shade i.e rose gold/black/gold. CCT=4000/5700K (SDCM<3), CRI>80. Housing

made of pressure die cast Aluminium. Specialy design optics made of aluminum reflector

with beam angle 40 deg. The luminaire shall have a rated system lifetime of 50,000 burning 

hours at L70. The luminaire shall meet IP20 rating with THD<10% and PF > 0.95.

Operating voltage 220-240V , 50/60 Hz .Fixture & Driver should be BIS compliant.Including

3 core 1.5 sq.mm FRLS PVC insulated and PVC sheathed copper conductor cable and

earthing etc. Up to suitable point complete as required.

Nos. 12.00          2,294.00                         27,528.00 

23.0 NSR

Supply, installation, testing & commissioning of 18W surface downlighter made of Pressure

die cast aluminium suitable for general lighting. Luminaire should have die cast heat sink

with polycarbonate cover. The luminaire should have CRI > 80 and CCT of 5700K,

SDCM<3 as per ANSI Bin C78.377A. The luminaire shall be compliant with IP40

classification.The fixture should have a minimum system efficacy of 110 lumen/Watt and a

minimum system lumen output of 1980 lumens. The luminaire shall be designed so as to

ensure lumen depreciation of up to 30% over 50k burning hours @ design ambient temp

45 deg C. The isolated constant current electronic driver used shall have a power factor

>0.95@full load , THD <5%, Surge protection 2.5KV, Operating voltage range: 100-265V

AC, Fixture should have class I indulation. The fixture should comply with the parameters

as per IS10322. Manufacturer shall have inhouse lab approved by NABL or ministry of

science of govt of India. LM 79 and LM80 reports need to be submitted from a NABL/UL

accredited lab to verify above parameters. Including 3 core 2.5 sq.mm FRLS PVC

insulated and PVC sheathed copper conductor cable and earthing etc. upto suitable point

complete as required. Dimensions: Ø152x71mm (±2mm), Weight should not be more than

0.45Kg.

Nos. 12.00          2,678.00                         32,136.00 

24.0 NSR

Supply, installation, testing & commissioning of 24W recessed type LED downlight with

maximum system and minimum system lumen 2040lm. Lumianire should be available with

dual optics with central COB and outer diffuser ring. Both will have seperate driver and can

be operated seperately. LED should have CCT=4000/5700K (SDCM<3), CRI>80. Housing

made of pressure die cast Aluminium. Specialy design optics made of aluminum reflector

with beam angle 26/38/40/50/60 deg. The luminaire shall have a rated system lifetime of

50,000 burning hours at L70B0. The luminaire shall meet IP20 rating with THD<10%, PF >

0.95 and surge protection upto 2.5KV. Operating voltage 220-240V , 50/60 Hz .Fixture &

Driver should be BIS compliant.Including 3 core 1.5 sq.mm FRLS PVC insulated and PVC

sheathed copper conductor cable and earthing etc. Up to suitable point complete as

required. 

Nos. 12.00          4,571.00                         54,852.00 

25.0 NSR

Supply, Installation, Testing and Commissioning of Supply of 32 Watt 4 feet Surface /

Suspended / Wall Mounted IP40 LED Batten with minimum luminaire system efficacy of

125 lm/w having a color temperature of 5700K and housing should made up of Aluminium

Anodized Extruded with high efficiency Polycarbonate diffuser with intergrated isolated

constant current driver, LEDs used are SMD, 

Life of LED 50000 burning Hrs. @L70 Lumen maintenance, CCT 5700K, CRI≥80,

PF≥0.95 & THD<10%, an operating Voltage Range of 150 - 270 VAC. Minimum Internal

Surge Protection 3KV. The fixture design should comply driver leakage current as per as

per IEC 60598 along with BIS certification for LED Driver & Luminaire. Luminaire

manufacture shall provide LM79 report from NABL accredited lab. Dimension: 1185 X 40 X

45mm, Weight: 0.55Kg. 

Nos. 10.00          2,256.00                         22,560.00 

26.0 NSR

Supply, Installation, Testing and Commissioning of 2ft length, 10W LED Mirror luminaire

wall mounted delivering minimum system lumen of 1100 lumens & the luminaire shall be

with system efficacy 110 lm/W. The luminaire Housing shall be made of extruded

aluminium & the diffuser shall be of PMMA/PC. The operating CCT shall be 6500K with

CRI of ≥80, SDCM<5. The luminaire shall be with BIS Registered electronic driver with

input voltage range of 150 to 270V , THD ≤ 10% & PF ≥ 0.95. LED Life with L70 Criteria

should be 50,000 hours. IP20 protection. The LED Driver shall be easily available in India

for repair and service. The LED shall be SMD type. Luminaire shall have minimum surge

protection of 2.5KV. The luminaire shall be with following certifications: LM79 & LM80

issued by LED manufacture along with Photo Biological Safety Standard.

Approved make: Wipro LL20-111 or equivalent  

Nos. 8.00            650.00                              5,200.00 
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27.0 NSR

Supply, Installation, Testing and Commissioning of 10W Wall mounted LED Bulkhead Light

delivering minimum system lumen of 1000 lm & the luminaire shall be with system efficacy

≥ 100 lm / W. Housing & Rim is Pressure Die Cast Aluminium, IP65, IK10, Optics:

Polycarbonate Opal high transmissive Diffuser, Ambient temp 45deg C . The operating

CCT shall be 4000/5700K with CRI of ≥80. The luminaire shall be BIS Registered with

isolated electronic driver with input voltage range of 140 to 280V , Current THD ≤ 10% &

PF ≥ 0.95, 50,000 Hrs luminaire Life with L70 Criteria. Shall have minimum surge

protection of 2.5KV. The LED Driver shall be easily avaiable in India for repair and service.

The LED shall be SMD type.The luminaire shall be with following certifications: LM79 &

LM80 issued by LED manufacturer along with Photo Biological Safety Standard. It should

have Electrical class I insulation. Dimension: 181 X 113 X 65mm, Weight: 0.45Kg.

Nos. 10.00          1,620.00                         16,200.00 

   28.0 NSI

Providing, supplying, installing, testing & commissioning wall mounted fan, single phase

230 V, 50 Hz, oscillating / fixed type, of sweep 400 mm, with metallic / plastic blades,

guards, wall mounting bracket, capacitor / regulator as required, insulated winding with

class “B” insulation, moisture proof treatment, including making good wiring connection (up

to 3 m run) with 3 core flexible copper wire of 1.5 sq.mm, switch, etc., all complete as per

manufacturer’s specifications and direction of Engineer-in-Charge.

Each           20.00          4,200.00                 84,000.00 

 B TOTAL SCHDULE AMOUNT(NON DSR)              2,47,316.00 

Total Cost Including 18% GST (DSR+NON DSR)            42,15,537.00 

Total Cost Excluding GST            35,72,488.98 

Sub-Total (6)            35,72,489.00 
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