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No.: WAP/PMGSY(JCB)/2025-26/05              Date: 04.09.2025 
 

SHORT TERM NOTICE INVITING TENDER 

  mÙkjk[k.M xzkeh.k lM+d fodkl vfHkdj.k ¼;w0vkj0vkj0Mh0,0½ mRrjk[k.M+ dh vksj ls eq[; 

dk;Zdkjh funs’kd ¼i;kZoj.k ,oa fuekZ.k izcU/ku½] okIdksl fyfeVsM] xq#xzke] gfj;k.kk }kjk nSoh; vkink ¼o’kZ 

2025&26½ ds vUrxZr ekulwu ¼twu&flrEcj½ ds nkSjku ih0,e0th0,l0okbZ0 ds vUrxZr fufeZr fofHkUu vo#} ekxksZa 

dks [kksyus gsrq ts0lh0ch0 ls eyok lQkbZ djkus ds dk;Z ds fy;s online fufonk vkeaf=r dh tkrh gSaA 

  fufonk izi= fnukad 04-09-2025 ls  18-09-2025 rd PMGSY dh csolkbV 

https://www.pmgsytendersuk.gov.in ls fu”kqqYd MkmuyksM fd;s tk ldrs gSa S aA fufonk dh lHkh izfdz;k 

PMGSY Portal ij gh lEikfnr dh tk;sxhA  fufonk tek djus dh vfUre frfFk 18-09-2025 dks vijkg~u 1%00 cts 

rd gSA bPNqd fufonknkrk mijksDr iksVZy ij viuh fufonk vkWuykbZu tek djk ldrs gSaa ,oa vU; vko”;d fufonk 

izi=  (Affidavits, Bid Validity, EMD, Bid Document Fee)  ewy #i esa LrEHk *8* esa vafdr dk;kZy; esa 

fnukad 18-09-2025 vijkg~u 1%00 cts rd tek djk ldrs gSaA izkIr fufonk;sa fnukad 18-09-2025 dks xfBr lfefr 

}kjk vijkg~u 3%00 cts vkWuykbZu [kksyh tk;saxhA  

  fufonk ds lkFk :0 100@& dk ukWu T;wfMf”k;y LVkWEi isij ek= :0 1-00 ds jsosU;w fVdV ij 

gLrk{kj dj fufonk dh njksa dh oS/krk ds fy;s layXu djuk vko”;d gksxkA fufonk lEcU/kh lHkh “krZsa ,oa izi= 

th0ih0MCY;w0&8] th0ih0MCY;w0&9 o fufonk izi= ,e0,Q0 83] 79@97 rFkk eSU;wvy QkWeZ&69@70 ,oa “kklukns”k 

la[;k&2611@111¼2½@07&75¼lk0½@2000 fnukad 26-10-2007 ds vuqlkj ekU; gksaxhA dk;ksZa dh lwph fuEukuqlkj gSA  

Ø0 

la0 
dk;Z dk uke 

/kjksgj 

/kujkf”k 

fufonk 

izi= dk 

ewY; 

dk;Z iw.kZ 

djus dh 

vof/k 

fufonk dh 

oS/krk 

vof/k 

vuqekfur  

ykxr ¼#0 

esa½ th-,l-Vh- 

lfgr 

fufonk izi= tek djus gsrq 

lEcfU/kr dk;kZy; 

1 2 3 4 5 6 7 8 

Emergency Maintenance Work including Slip Clearance during the Monsoon Period (June – September) for Year 
2025-26 

 PIU-Mori, Distt. Uttarkashi 

1- 

Package-17: 
Emergency Maintenance Work 
including slip clearance for Jakhol to 
Liwari Motor Road, Length-20.270 
Km. Block Mori, PIU-Mori. 
 

Rs. 

16,610/-         

(in form of 

FDR) 

Rs. 

2,000/- 

(in 

form of 

DD-

Non-

refunda

ble) 

04 ekg 45 fnu 8,30,484/- 

LFkkfud vfHk;Urk]  okIdksl 

fy0] ih0vkbZ0;w0 eksjh] fu;j 

iaokj ykWt] eksjh] mÙkjdk”kh 

A eks0ua0&9368920601 

email id- piumori@w 
apcos.co.in 

https://www.pmgsytendersuk.gov.in/


 

 

 

2- 

Package-18: 
Emergency Maintenance Work 
including slip clearance for Kotagon 
to kalap Motor Road, Length-15.00 
Km. Block Mori, PIU-Mori. 

 

Rs. 

23,123/-         

(in form of 

FDR) 

Rs. 

2,000/- 

(in 

form of 

DD-

Non-

refunda

ble) 

04 ekg 45 fnu 11,56,164/- 

LFkkfud vfHk;Urk]  okIdksl 

fy0] ih0vkbZ0;w0 eksjh] fu;j 

iaokj ykWt] eksjh] mÙkjdk”kh 

A eks0ua0&9368920601 

email id- piumori@w 
apcos.co.in 

 

 

fufonk dh 'krs±& 

1. fufonk;sa dsoy mUgha iathd`r Bsdsnkjksa dh ekU; gksaxh] ftudk yks0fu0fo0 esa Bsdsnkjh esa Js.kh ^^Mh** vFkok ^^Mh** ls 

mPprj iathdj.k gksxk rFkk mUgha ds uke ij ts0lh0ch0@,DldkosVj e”khu dk iathdj.k gksxkA blds fy;s 

Bsdsnkjksa dks fufonk ds lkFk viuk iathdj.k izek.k&i= rFkk ts0lh0ch0@,DldkosVj e”khu dk iathdj.k dh 

Nk;kizfr layXu djuk vfuok;Z gksxk] vU;Fkk mudh fufonk fujLr dj nh tk;sxhA 

2. vxj fufonknkrk ds ikl [kqn ds ts0lh0ch0@,DldkosVj e'khu ugÈ gS ij og yht ij e'khu ys jgk gS rks yht 

lacafèkr lHkh nLrkost rFkk ts0lh0ch0@,DldkosVj e”khu dk iathdj.k dh Nk;k çfr layXu djuk vfuok;Z 

gksxkA 

3. ts0lh0ch0 e”khu vkj0Vh0vks0 esa iathd`r gkssuh pkfg, ,oa jftLVªs”ku uEcj vafdr gksuk pkfg,A 

4. fufonk;sa dsoy mUgha iathd`r Bsdsnkjksa dh ekU; gksaxh] ftuds ikl ts0lh0ch0@,DldkosVj e”khu dk iathdj.k 

fnukad 01-01-2019 ds ckn dk gksxkA blls iqjkus iathdj.k dh ts0lh0ch0@,DldkosVj e”khu foHkkx esa ugha 

yxkbZ tk;sxhA 

5. Bsdsnkj dh ts0lh0ch0 e”khu ij th0ih0,l0 Vsªfdax fMokbZl yxk gksuk vfuok;Z gSA 

6. Bsdsnkj dks fufonk esa viuh ts0lh0ch0 dk eq[;ky; fy[kuk gksxk rFkk vius o ts0lh0ch0 vkWijsVj ds nks 

eksckbZy ua0 Hkh ts0lh0ch0 ij vafdr djus gksaxsA  

7. vuqcU/k xfBr gksus ds Ik”pkr vko”;drk iMus ij gh lEcfU/kr LFkkfud vfHk;Urk dh fyf[kr vuqefr ds Ik”pkr 

gh e”khu lEcfU/kr ekxkZsa ij eyok lQkbZ@ekxZ [kksyus dk dk;Z djus gsrq Hksth tk;sxhA lEcfU/kr LFkkfud 

vfHk;Urk dh fyf[kr vuqefr u gksus dh fLFkfr esa dk;Z dk Hkqxrku ugha fd;k tk;sxkA  

8. fufonkvksa ds vuqcU/k xfBr gksus ds Ik”pkr ts0lh0ch0@,DldkosVj e”khu ds vkbZMy [kMs jgus dh fLFkfr esa 

foHkkx }kjk mldk dksbZ Hkqxrku ugha fd;k tk;sxkA foHkkx }kjk Hkqxrku dsoy ts0lh0ch0@,DldkosVj e”khu 

}kjk dk;Z gksus ds Ik”pkr gh fd;k tk;sxk] bl lEcU/k eas fdlh Hkh Bsdsnkj dk dksbZ nkok ekU; ugha gksxkA 

9. fufonkvksa ds vuqcU/k xfBr gksus ds Ik”pkr lEcfU/kr Bsdsnkj dks lEcfU/kr LFkkfud vfHk;Urk ds v/khu ekxZ [kksyus 

gsrq vFkok eyok lQkbZ djus gsrq funZs”k izkIr gksus ds vf/kdre 02 ?k.Vs ds Hkhrj e”khu dks lEcfU/kr ekxZ ij 

dk;Z djus gsrq Hkstuk vfuok;Z gksxk] vU;Fkk foHkkx }kjk fdlh vU; ts0lh0ch0@,DldkosVj e”khu }kjk dk;Z djk 

fy;k tk;sxk rFkk Bsdsnkj ds ns;d ls Bsdsnkj dh njksa ds Ms< xqus ds cjkcj dVkSrh dh tk;sxh rFkk blh dVkSrh 

ls fd;s x;s dk;Z dk Hkqxrku fd;k tk;sxkA e”khu gsrq bZ/ku ,oa pkyd dh O;oLFkk Bsdsnkj dks Lo;a djuh gS] 

ftlds fy, dksbZ vU; nkok ekU; ugha gksxkA  

10. fufonkvksa esa lEcfU/kr Bsdsnkj leLr “krkZsa dk Hkyh&Hkkafr v/;;u djus ds Ik”pkr gh viuh njsa HkjsaA fufonk izkIr 

gksus ds Ik”pkr fdlh Hkh Bsdsnkj dk dksbZ Hkh nkok ekU; ugha gksxkA 

11. fufonkvksa ds vuqcU/k xfBr gksus ds Ik”pkr lHkh Bsdsnkjksa dks ts0lh0ch0@,DldkosVj e”khu ds pyus dh ykWx 

cqd izR;sd ekg dh 05 rkjh[k ls iwoZ ekxZokj lEcfU/kr LFkkfud vfHk;Urk @lgk;d LFkkfud vfHk;Urk ls izekf.kr 

djkdj f”kfoj dk;kZy; esa tek djuh vfuok;Z gksxh] pkgs ml ekg ts0lh0ch0@,DldkosVj e”khu }kjk dk;Z 

fd;k x;k gks vFkok ughaA bldh tkap Lo;a LFkkfud vfHk;Urk }kjk izR;sd ekg dh 07 rkjh[k dks dh tk;sxhA 



 

 

 

12. fufonkvksa esa ;fn fdlh Bsdsnkj }kjk ,d ls vf/kd oS| fufonk;sa nh tkrh gSa] rks ml Bsdsnkj dk dsoy ,d 

vuqcU/k xfBr fd;k tk;sxkA ;fn og Bsdsnkj nksuksa fufonkvksa esa nks vyx&vyx ts0lh0ch0@,DldkosVj e”khu 

ds iathdj.k ds izek.k&i= izLrqr djrk gS] rks mlh n”kk esa mlds nks vyx&vyx vuqcU/k xfBr fd;s tk;saxsA  

13. /ku dh miyC/krk ds vk/kkj ij gh Hkqxrku fd;k tk;sxkA 

14. fufonk Ø; djus ls iwoZ Bsdnkj dk;ZLFky dh Hkyh&Hkkafr tkap dj ysaA  

15. fufonk dks fcuk dkj.k crk;s fujLr djus dk vf/kdkj foHkkx ds ikl lqjf{kr gksxk] ftl gsrq Bsdsnkj dksbZ Hkh 

nkok ekU; ugha gksxkA 

16. /kjksgj /kujkf”k FDR ds #i esa okIdksl fyfeVsM (WAPCOS Limited) ds uke] fufonk ds lkFk layXu djuk 

vfuok;Z gksxkA 

17. l”krZ fufonk ekU; ugha gksxhA 

18. “kklukns”k la[;k&6447@111¼2½@11&20¼lk0½@11 yks0fu0fo0 vuqHkkx&2 fnukad 02 tuojh] 2013 ds vuqlkj 

foHkkxh; njksa ls U;wu njksa ij fufonk vkus ij dk;Z Lohd`fr ds iwoZ vfrfjDr ijQkeZsal xkj.Vh@flD;ksfjVh dh 

/kujkf”k tek djuh gksxhA 

19. fdlh Hkh “kadk gksus dh fLFkfr esa Bsdsnkjksa }kjk tek djk;s x;s iathdj.k izek.k&i=ksa dh foHkkx }kjk tkap djkbZ 

tk ldrh gSA 

20. mDr dk;Z gsrq ts0lh0ch0 e”khu dh vkosfnr njsa pkyd ,oa bZ/ku dh ykxr lfgr Hkjh tk;saxhA  

21. vkikrdky esa Bsdsnkj dks [k.M ds vUrxZr fdlh Hkh ekxZ dks [kksyus gsrq Hkh funsZf”kr fd;k tk ldrk gS] ftlds 

fy;s mldk dksbZ Hkh vfrfjDr nkok ekU; ugha gksxk rFkk mls bu funsZ”kksa dk ikyu djuk gksxkA  

 

   Hkonh; 

 

 

 ¼veu 'kekZ½ 

                                                                 eq[; dk;Zdkjh funs’kd ¼i;kZoj.k ,oa fuekZ.k izcU/ku½ 

                                                                      okIdksl fyfeVsM ¼Hkkjr ljdkj dk miØe½ 

                                                                       76&lh0] lSDVj&18] xq#xzke&122015 ¼gfj0½ 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

fo'ks"k 'krs± 

1. ekxZ [kksyus gsrq ts0lh0ch0 }kjk fd, x, dk;Z dh ek=k,a ekulwu ij fuHkZj gS ftl dk iwokZuqeku ugÈ yxk;k tk 

ldrk bu ek=kvksa esa fdruh Hkh fHkUurk gks ldrh gSA ek=k de gksus ij dk;Z iw.kZ ugÈ ekuk tk,xkA fofHkUurk gsrq 

Bsdsnkj dk fdlh Hkh çdkj dk dksÃ Hkh nkok ekU; ugÈ gksxkA 

2. Bsdsnkj dks ts0lh0ch0 e'khu ekax ds vuqlkj vko';drk okys LFkkuksa ij 2 ?kaVs ds vanj miyCèk djkuh gksxh 

ftlds fy, vfrfjä èkujkf'k ns; ugÈ gksxhA 

3. Hkqxrku foHkkx ds l{ke vfèkdkjh@deZpkjh }kjk Hkjh xÃ y‚x cqd ds lR;kiu mijkar vuqnku dh miyCèkrk ds 

vkèkkj ij fd;k tk,xkA 

4. e'khu j[kj[kko ,oa ejEer bR;kfn dh laiw.kZ ftEesnkjh Bsdsnkj dh gksxhA 

5. leLr dk;Z ih0,e0th0,l0okÃ0 dh foLr̀r fof'kf"V;ksa ds vuq:i djus gksaxs rFkk le;&le; ij foHkkxh; 

vfèkdkfj;ksa ,oa deZpkfj;ksa }kjk fn, x, funsZ'kksa ds vuqlkj dk;Z djuk gksxkA 

6. t0slh0ch0 e'khu gsrq baèku o pkyd bR;kfn dh O;oLFkk Bsdsnkj dks Lo;a djuh gksxh ftldk vyx ls foHkkx }kjk 

dksÃ Hkqxrku ugÈ fd;k tk,xkA 

7. Bsdsnkj dks iw.kZ i=kpkj dk irk ,oa laidZ uacj vafdr djuk gksxk] rFkk irk o laidZ uacj esa ifjorZu dh lwpuk 

foHkkx dks rqjar nsuk vfuok;Z gksxk] blds vfrfjä e'khu ds pkyd dk Hkh laidZ uacj miyCèk djkuk vfuok;Z 

gksxkA 

8. foHkkx dks miyCèk djkÃ xÃ e'khu ds [kjkc gksus dh fLFkfr esa dk;Z vo#) uk gks blfy, dk;ZLFky esa 2 ?kaVs ds 

vanj nwljh e'khu Bsdsnkj }kjk foHkkx dks miyCèk djkuhs vfuok;Z gksxhA 

9. ts0lh0ch0 e'khu ds v‚ijsVj dks foHkkx }kjk çfrfnu fd, tkus okys dk;Z ds lacaèk esa vko';d funsZ'k çkIr fd, 

tkus vko';d gksaxs rFkk muls yxkrkj laidZ j[kuk gksxkA 

10. t0slh0ch0 e'khu }kjk dk;Z fd, tkus ij fdlh lkoZtfud laifÙk@futh laifÙk dh {kfr gksus ij Bsdsnkj mlds 

fy, Lo;a mÙkjnkÃ jgsxk bl lacaèk esa foHkkx dh dksÃ ftEesnkjh ugÈ gksxhA 

11. vkikrdky esa Bsdsnkj dks [kaM ds vU; ekxks± dks [kksyus gsrq funsZf'kr fd;k tk ldrk gS ftlds fy, mldk dksÃ 

Hkh vfrfjä nok ekU; ugÈ gksxk rFkk mls bu funsZ'kksa dk ikyu djuk gksxkA 

 

    Hkonh; 

 

¼veu 'kekZ½ 

                                                                 eq[; dk;Zdkjh funs’kd ¼i;kZoj.k ,oa fuekZ.k izcU/ku½ 

                                                                      okIdksl fyfeVsM ¼Hkkjr ljdkj dk miØe½ 

                                                                       76&lh0] lSDVj&18] xq#xzke&122015 ¼gfj0½ 

 

 

 



 

 

 

 

SECTION-1: INSTRUCTIONS TO BIDDERS 

 
 

1.0   Online Tenders are hereby invited by Chief Executive Director (Envt. & CM), WAPCOS  

Limited,  Gurugram, Haryana on behalf of Uttarakhand Rural Road Development Agency 

(URRDA) (hereinafter   referred   to  as  “Employer”)   from   reputed   and  experienced 

firms/contractor registered in Class-D and above in PWD or equivalent department 

(hereinafter   referred   to   as   “Bidder”) for Emergency Maintenance of Roads 

including Slip Clearance and Construction of Protection Works under PMGSY in 

Uttarakhand damaged during Monsoon Period (Jun-September) for Year 2025-26” in 

Almora, Bageshwar, Mori and Tehri Districts as mentioned in the NIT. Any kind of JV / 

Consortium is not allowed for this work. 

 
2.0    Bid Validity  

         The offer(s) shall be valid for a period of 45 (Forty-five days) from the date of opening 

the tender. Conditional bids shall be rejected. 

 

3.0     Scope of Work 

 

The Scope of work includes clearance and Removal of Slip-on Road as specified in the 

drawing and estimate and instructed by PIU In-charge suitable as per site conditions. Rates 

shall be quoted by the interested bidder in the prescribed format of BOQ only including all 

construction and labour charges for execution of the work at site. Quantities included in the 

BOQ are tentative and shall be executed as and when required in case of emergency only. 

Payment shall be made to the contractor only on the basis of actual execution/measurements 

of work at site. Running bill shall be made as per actual progress of work at site. All 

Payments shall be made to contractor on Back-to-Back basis only on availability of 

funds/Receiving from the client.  

 

4.0       Essential Qualification Criteria 

a. Bidders must be registered in Class-D and above category with the PWD or equivalent 

deprtment. Registration Certificate shall be provided by the bidder along with his Bid. 

b. Bidder must have the proof of ownership like RC etc. of the JCB Machine / 

Excavator (as per condition mentioned in NIT) to be engaged for the mentioned 

work. All relevant documents in support with shall be provided by the bidder in his 

Bid. 

c. Bidder must have experience of Construction of Road / Protection Works with-in last 

7 Years in the following manner: 

One (01) Similar executed work costing not less than 80% of the estimated cost of 

work.  

or 

Two (02) Similar executed works of order value each not less than 50% of the 

estimated cost of work.                                         

or 



 

 

 

Three (03) similar executed works of order value not less than 40% of the estimated 

cost of work.    

As a proof, Work Order and Completion Certificate shall be submitted by the bidder 

in his bid. 

d. Bidder must have valid PAN and GST registration number. 

e. Average Annual Financial Turnover should be at least 50% of the estimated cost of 

work during the last 3consecutive Financial Years. 

f. The bidder should not have incurred any loss in more than 2 years in last five 

financial years. Audited Balance Sheets shall be submitted in its support.  

 
 

5.0    Bid Document Fee and Earnest Money Deposit 
 
The bidders are requested to submit Earnest Money Deposit (EMD) in the form of FDR 

and Bid Fee in the form of DD issued from any nationalized / commercial bank with his 

bid for the amount mentioned in the NIT against the road work in the name of WAPCOS 

Limited. EMD must be submitted by the bidder along with his bid, failing which his bid 

shall out rightly be rejected. 
 

 

6.0    Submission of Bid 

Bids shall be submitted online on PMGSY Tendering Portal 

https://www.pmgsytendersuk.gov.in. Technical and Financial Bids shall be submitted 

online up to the specified last date and time of bid submission.  

The bidder shall submit the bid in two separate part online, Part-I, marked as Technical 

Bid and Part-II, marked as Financial Bid. All the documents provided with Technical Bid 

are required to be counter signed by the bidder.  

Hard copy of the bid along with following documents shall be submitted to the PIU 

address mentioned in the list in the SHORT NOTICE INVITING TENDER (SNIT).  

• Affidavit for correctness of information provided in the bid document on a non-

judicial stamp paper of Rs.10/- and shall be attested by Magistrate/ Sub-Judge/ 

Notary Public 

• Bid Fee in Original in form of Demand Draft 

• Bid Validity on Rs. 100/- Non-Judicial Stamp Paper with Rs. 1/- revenue stamp 

• Bid Security / Earnest Money Deposit in Original (FDR) 

• Bank Solvency Certificate 
 

Aforementioned documents are required to be submitted in original up to 1:00 PM of the 

specified last date of submission either by registered post/ courier service or by hand, 

failing which the bid will be declared as non- responsive. WAPCOS shall not be 

responsible for any postal delay on any account. In case date of submission happens to be 

holiday, then documents may be submitted on next working day up to 1:00 PM. 

 

7.0      Technical Bid 

 

            The Technical Bid submission forms are enclosed as Schedule-A respectively. 

7.1    Bidders   shall submit the bid in the formats provided in the Bid Document. Bid shall 

https://www.pmgsytendersuk.gov.in/


 

 

 

includes: 

1. Contractor’s Registration Certificates with PWD and equivalent department in 

Class-D and above 

2. Bidder must have valid PAN and GST Number. Copy of PAN Card copy and GST 

Registration shall be provided by the bidder. 

3. Bid validity on Rs. 100/- non judicial stamp paper with Rs. 1.00 Revenue ticket.  

4. Earnest Money Deposit (EMD) in the form of FDR and Bid Document Fee in form 

of DD 

5. Proof of Ownership of JCB Machine / Excavator and other relevant documents (RC, 

Machine Insurance Paper, Driving License of Operator etc.). In case of lease, lease 

agreement copy shall also be provided. JCB machines shall be equipped with GPS 

tracking device. 

6. Bidder must have experience of construction of Protection Works with-in last 7 

Years. In proof, Work Order and Completion Certificate shall be submitted by the 

bidder in his bid. 

7. Bank Solvency Certificate 40% to the estimated cost of work and duly addressed to 

the Employer and having work name is to be submitted by the bidder along with his 

Technical Bid. Solvency Certificate must have been issued after the date of 

publication of NIT & be addressed to the tendering authority quoting the name of 

work.  

8. Audited Balance Sheet for the last 5 Financial Years ending last Financial Years  

S. No. Financial Year 

1. 2020-21 

2. 2021-22 

3. 2022-23 

4. 2023-24 

5. 2024-25 

 

9. Average Annual Financial Turnover should be at least 50% of the estimated cost of 

work during the last 3 consecutive Financial Years. In this regard, Charted Accountant 

Certificate with UDIN shall be submitted by the bidder. 

10. Turnover, Profit, Net Worth certificates must be certified by the statutory auditor of 

the firm/company. Any such certificates must carry the UDIN (Unique Document 

Identification Number) 

11. The bidder should not have incurred any loss in more than 2 years in last five financial 

years.  

12. Counter Signed copy of this document as a token of acceptance of the Terms & 

Conditions 

13. Firm should not be blacklisted from any government organization during last 3 

years. An Undertaking shall be submitted by the bidder in this regard.  

7.2  WAPCOS reserves the right to verify all statements, information and documents, 



 

 

 

submitted by the Agency in the Bid. Any such verification or the lack of such 

verification by the WAPCOS  to  undertake  such  verification shall  not  relieve  the  

Agency  of  its  obligations or liabilities hereunder nor will it affect any rights of 

WAPCOS there under. 

 

8.0     Financial Bid 
 
8.1    The  Agency  should  quote  considering  all  the  items  as  listed  in  the Scope  of 

Works. The quoted amount shall be inclusive of all prevalent taxes in the country 

such as GST etc. Rates shall be quoted by the interested bidder in the prescribed format of 

Bill of Quantities in excel file only provided online on PMGSY Tendering Portal. 
 
8.2    The quoted rates/amounts shall cover the costs of executing all activities defined in 

scope of work. The quoted rates/amounts shall cover costs of remuneration, 

accommodation, lodging, boarding, transportation, insurance, equipment, material, and 

other expenses related t o  the Agency’s s t a f f /manpower a n d  the works to be 

executed. The Agency shall not require or demand any other reward or compensation, 

either in the form of currency or in other forms, from WAPCOS. All the 

taxes/statutory duties etc. except GST required in the place of work shall be borne 

by the Agency. 
 
8.3    The  quoted  rates/amounts shall  be   deemed to   be  firm   throughout t h e   project  

till   the completion of work and shall not be subject to any adjustment due to increase 

in price of materials,  utilities,  taxes, duties  etc. or any other  input for performance  

of work  and the contract. 

 

8.4  Clause removed as bid is being submitted online in PMGSY tendering portal. 
 

9.0     Time of Completion 

            The time period for the work is 4 months from the Date of Start of the work. The work is 

type of emergency in nature. Payment shall be made on the basis of actual progress at site 

and after receiving the funds/approval from the client Uttarakhand Rural Roads 

Development Agency (URRDA).   

10.0    Performance Security, Additional Performance Security & Security Deposit 

          Performance Security at the rate of 5% of the Contract Price shall be provided by the 

contractor to the employer at the time of signing of contract in the form of 

FDR/Performance Bank Guarantee from the nationalized or scheduled commercial banks 

acceptable to the employer. No Performance shall be deducted from the running bill.  

 

           Security Deposit shall remain at the rate of 5% of the Contract Price that shall be deducted 

from the running bill of the contractor, as per the applicable GCC GPW FORM-9, Clause 

No. 3 of PWD Uttarakhand. All other Terms and Conditions regarding release shall be 

followed as per GPW FORM-9. 

Additional Performance Security as mentioned at Cl. 3.1.1.3 GCC pg. 2 GPW FORM-9, 

Clause No.3 is not applicable as per WAPCOS Circular dated 10.12.2020. 

11.0   Payment Terms 



 

 

 

Payment to the contractor is totally based on the actual execution of the work at site. 

Payment shall be made to the contractor only after completion of work at site on back-to-

back basis on receiving the same from the client Uttarakhand Rural Roads Development 

Agency (URRDA) depending on availability of funds and authorization thereof.  

12.0   Price Escalation 

No Price Escalation shall be allowed for the quoted rates of the bidder throughout the period 

of completion of the work. 

13.0 Arbitration         

   13.1 Resolution of Disputes 

Except where otherwise provided in the contract, all questions and disputes relating to the 

work or the execution or failure to execute the same whether arising during the progress of the 

work or after the cancellation, termination, completion or abandonment thereof shall be dealt 

with as mentioned hereinafter: 

If the Selected Agency considers any work or any matter in connection with or arising out of 

the contract or carrying out of the work, to be unacceptable and is resulting in a dispute, it 

shall be referred to the Nodal Officer from WAPCOS who shall, within a period of thirty days 

after being requested by the Selected Agency to do so, give written decision to the Selected 

Agency. Upon receipt of the written decision of the Nodal Officer, the Selected Agency shall 

promptly proceed without delay to comply with such decision. 

13.2   Adjudication of Disputes 

Any dispute, controversy or claims arising out of or relating to this Agreement or the breach, 

termination or invalidity thereof, shall be settled though following mechanism :- 

a. Firstly, the aggrieved party shall write a letter to the other party detailing its grievances and 

calling upon the other party to amicably resolve the dispute by convening a joint meeting. 

Accordingly, the parties as per their convenience shall jointly convene the said meeting(s), 

wherein minutes of the said meeting(s) shall be prepared and countersigned by all the parties. 

It is mandatory to prepare minutes of meeting(s) and to be countersigned by all the parties, 

irrespective of the outcome of the said meeting(s). 

b. In the event the parties are unable to reach on any settlement in the said meeting(s), then the 

aggrieved party shall mandatory resort to pre-litigation mediation mechanism with Delhi High 

Court Mediation Cell, New Delhi. 

c. It is only upon failure of the pre-litigation mediation mechanism with Delhi High Court 

Mediation Cell, and then the aggrieved party shall resort to resolution of disputes through 

arbitration of a Sole Arbitrator. The appointing authority of Sole Arbitrator is CMD, 

WAPCOS Limited, to which neither of the parties have any objection nor they shall ever 

objected. 

d. Subject to the parties agreeing otherwise, the Arbitration proceedings shall be conducted in 

accordance with the provisions of the Indian Arbitration and Conciliation Act, 1996 (amended 

as on date). 

e. It is also acknowledged and accepted that WAPCOS is only working as Intermediary between 

the Associate/Sub-Consultant/ Sub-Contractor and the Client, thus in the event, any dispute 

arises under the present agreement and referred to Arbitration for adjudication, then subject to 



 

 

 

corresponding clause in the Contract/ Agreement/ Work Order/ Arrangement between Client 

& WAPCOS, Client shall also be made party to the said Arbitration proceedings. Also, the 

award including costs if any passed against WAPCOS and costs incurred in the proceedings 

shall be the sole responsibility of Principle Employer/ Client. The said clause if found 

inapplicable, even then the other terms of the Arbitration Clause shall survive and shall be 

acted upon. 

f. The place/seat of arbitration shall be Delhi and award whether interim or final, shall be made, 

and shall be deemed for all purpose between the parties to be made, in Delhi. The arbitral 

procedure shall be conducted in English language and any award or awards shall be rendered 

in English. The procedural law of the arbitration shall be Indian Law. The award of the 

arbitrator shall be final and conclusive and binding upon the Parties. 

g. The contract and any dispute or claim arising out of or in connection with it or its subject 

matter of formation (including non-contractual disputes or claims) shall be governed by and 

construed in accordance with the laws of India and the Parties submit to sole & exclusive 

jurisdiction of courts at Delhi. 

 

14.0   Incomplete tenders, conditional tenders, tenders received after the stipulated time shall be 

summarily rejected. 

15.0   E m p l o y e r  reserves the right to reject any or all bids without assigning any reason.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION-2: TENDER FORM G.P.W. NO.-8 

 (PWD, UTTARAKHAND) 
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SECTION-3: GENERAL CONDITION OF CONTRACT AS PER   

G.P. W. FORM-9 (PWD, UTTARAKHAND) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

G.No. :- 120/III(2)-2014/20(lkekU;lkekU;lkekU;lkekU;)/2011Dated 08 January, 2014    
 

1 
 

G.P.W.-9  
GENERAL CONDITIONS OF CONTRACT 

Clause 
No.1 

The contract means the document forming the tender and acceptance there of and 
the formal agreement executed between the Governor of Uttarakhand and the 
contractor together with the documents referred to therein including these 
conditions the specifications, designs, drawings and instructions issued from time 
to time by the Engineer-in- charge and all these documents taken together shall be 
deemed to form one contract and shall be complementary to another. 

Clause 
No.2 

In the contract the following expression shall, unless the context otherwise 
requires, have the meanings herewith respectively assigned  to them. 

(a)  The ‘works or work’ shall unless there be something either in the subject or 
context repugnant to such construction shall be construed and taken to mean the 
works by, or by virtue of the contract, contracted to be executed whether 
temporary or permanent and whether original, altered, substituted or additional.   

(b)  The ‘site’ shall mean the land and/or other places on, into or through which 
work is to be executed under the contract, or any adjacent land path or street 
through which work is to be executed under the contract or any adjacent land 
path or street which may be allotted or used for the  purpose of carrying out the 
contract. 

(c)  The ‘contractor’ shall mean the individual or firm or company  whether 
incorporated or not undertaking the works and shall include the legal personal 
representatives of such individual or the persons composing such firm or 
company or the successors of such firm or  company and the permitted assign 
of such individual or firm or company. 

(d)  The ‘Governor’ shall mean the Governor of Uttarakhand, his successor or 
assigns. 

(e)  The Engineer-in-Charge shall mean the Executive Engineer the Assistant 
Engineer, as the case may be, who shall supervise and be    in-charge  of the 
work. 

(f)    The ‘Government’ shall mean the Government of Uttarakhand. 
(g)  The ‘Chief Engineer’ shall means Chief Engineer Level-II Public Works 

Department Uttarakhand  
(h) The ‘Estimated Cost’ shall means the cost of the work  or works as estimated, on 

the basis of Approved rates by the competent authority . 
(i)   The Department shall mean the Public Works Department, Uttarakhand. 
(j)   Words importing the singular number include plural numbers and vice-versa. 

Clause 
No.3 

    The contractors shall deposit performance security and extra performance 
security along with security  deposit/ retention money as applicable as per detail 
given below :- 
 

(3.1) Performance  Security :- 
(3.1.1) Percentage Rate Contracts –  
 
(3.1.1.1) For contract agreements of cost upto Rs. 1.00 crore :-  
 The performance security at the rate of 2% of the contract price or estimated 

cost of the work whichever is higher shall be provided by the contractor to 
the employer at the time of signing of the contract agreement in the form 
acceptable to the employer from reputable local banks including scheduled 
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G.No. :- 120/III(2)-2014/20(lkekU;lkekU;lkekU;lkekU;)/2011Dated 08 January, 2014    
 

2 
 

banks or nationalized banks acceptable to the employer and the remaining 
3% performance security shall be deducted from the first running bill paid 
to the contractor.  

(3.1.1.2)  For contract agreements of cost Rs. 1.00 crore and  above:- 
 The Performance Security shall be Provided by the Contractor to the 

Employer not later than the date Specified in the letter of acceptance and 
shall be issued for an amount of 5%(Five percent) of the Contract Price or 
estimated cost of the work, whichever is higher, in the form acceptable to 
the Employer from reputable local Banks including scheduled banks or 
nationalized banks acceptable to the Employer.  

  The Performance security shall be valid until the date of issuance of 
completion certificate. The employer may increase the Performance 
Security to a level sufficient to protect it against the possibility of financial 
loss, if the lowest evaluated bid is below the estimated cost of the work.  

(3.1.1.3) Additional performance security:- 
 The amount of Additional performance security shall be worked out as 

follows :- 
(a)      Up to 5% below the Estimated Cost; No Additional Performance Security  
(b)   From 5% below to 15% below the estimated cost, An Additional Performance 

Security of 0.5% of the estimated cost for every 1% below the estimated 
cost, 

(c)      For more than 15% below the estimated cost, an Additional performance 
Security of 1% of the estimated amount for every 1.0% below the estimated 
cost. 

Note :-   

� If the percentage below is not a whole number, any percentage above 0.5% 
shall be rounded, off to next higher whole number and any percentage below 
0.5% shall be rounded off to immediate lower whole number. 

� The Performance Security and Additional Performance Security as 
Applicable Shall be refunded to the contractor after satisfactory completion of 
the work and after the payment of the final bill.  
 

(3.1.2)   Item Rate Contracts-  
 

(3.1.2.1)  For contract agreements of cost upto Rs. 1.00 crore :-  
 The performance security at the rate of 2% of the contract price or estimated 

cost of the work whichever is higher shall be provided by the contractor to 
the employer at the time of signing of the contract agreement in the form 
acceptable to the employer from reputable local banks including             
scheduled banks or nationalized banks acceptable to the employer and the 
remaining 3% performance security shall be deducted from the first running 
bill paid to the contractor. 

 

(3.1.2.2)  For contract agreements of cost Rs. 1.00 crore and  above:- 
 The Performance Security shall be provided by the contractors to the 

Employer not later than the date specified in the letter acceptance and shall 
be issued for an amount of 5% of the Contract Price or the estimated Cost of 
the work, whichever is higher, in the form acceptable to the Employer from 
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G.No. :- 120/III(2)-2014/20(lkekU;lkekU;lkekU;lkekU;)/2011Dated 08 January, 2014    
 

3 
 

reputable local banks including scheduled banks or nationalized banks 
acceptable to the Employer. The performance security shall be valid until 
the date of issuance of Completion certificate. The Employer may increase 
the Performance Security to a level sufficient to protect it against the 
possibility of Financial loss, if the lowest evaluated bid is unbalanced. 

 

  (3.1.2.3)  Additional performance security:- 
   The amount of Additional Performance security shall be worked out 

as follows:- 

(a)      No Additional Performance Security for item rates up to 5% below the 
estimated item rate, 

(b)     An Additional Performance Security of 10% of the estimated cost of items, 
for item Rates form 5% to 15% below the estimated  rate, 

(c)     An Additional Performance Security of 15% of the estimated cost of   items, 
for item Rates more than 15% below the estimated  rate, 

Note: The Performance Security and Additional Performance Security as 
applicable shall be refunded to the contractors after satisfactory completion of the 
works and after the payment of the final bill. 

 (3.2) Security Deposit :- 

        The Employer shall retain from each Payment due to the Contractor an amount 
of 5% of the bill Amount, subject to a maximum of 5% of the Contract Price until 
the Defects liability period has passed and the Engineer has certified that all Defects 
notified by the Engineer to the Contractor before the end of this period have been 
corrected. The defect liability period shall be 12 months from the date of 
completion of the contract for non bituminous works and shall be 24 months from 
the date of completion of the contract for bituminous works. 

Clause 
No. 4 

Compensation for Delay:- 

If the contractor fails to maintain the required progress as per Annexure-A or to 
complete the work and clear the site on or before the Date of completion or 
extended date of completion, he shall, without prejudice to any right or remedy 
available under the law to the government on account of such breach pay as agreed 
compensation the amount calculated at the rates stipulated below if that the progress 
remains below that specified in Schedule-A or that the work remains incomplete.         
 

 SCHEDULE- A 
 
 
 

The date of start of work may be maximum 15 days after the date of 
registration of contract. Mile stone (s) shall be as per table given below :- 
S. 

No. 
Financial Progress     Time allowed 

(from date of 
start) 

Grace period 

1 1/8th /(12.5%) of the cost 
of total work done. 

1/4th (25%) of bonded 
period.  

1/8th of the  
bonded time. 

2 3/8th /(37.50% ) of the 
cost of total work done. 
 

1/2nd /(50% )of 
bonded period. 

 
- 
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3 3/4th /(75%) of the cost of 
total work done. 

3/4th (75%) of bonded 
period. 

 
- 

4 Full/(100%) of the cost of 
total work done. 

Full/(100%) of bonded 
period. 

 
- 

 
 Conditions to withheld the amount in case of non- achievement of milestone:- 
 

(4.1) If the work is not started by the end of the time given for the first milestone, 
the agreement shall be immediately finalized and the performance security 
shall be forfeited. 

(4.2) If the work is started just before the lapse of  the first milestone, but not 
completed by the time given for the grace period, 2.50% of the contract value 
shall be withheld and it shall only be refundable incase of compensating the 
target of the first milestone along with the  second milestone within the 
scheduled time  of  second milestone. 

(4.3) In the event of non achieving the necessary progress as per the second 
milestone additional 3.50% of the contract value shall be withheld and the 
total 6.0% withheld money shall only be refundable if the required progress 
upto second milestone is achieved alongwith the third milestone within the 
scheduled time  of  third milestone. 

(4.4) In the event of non achieving the targeted progress upto the third milestone 
additional 4% of the contract value  shall be withheld and  total 10% withheld 
money shall only be refundable if the targeted progress upto third milestone is 
compensated & achieved alongwith the forth milestone i.e  the whole work  is 
completed within the bonded period.   

(4.5) If the whole work upto the forth milestone is not completed within the 
scheduled or rescheduled time, all the withheld amount of 10% shall be 
recovered from the contractor from any money due to him by the Government 
under this contract or any other account what so ever. Otherwise the same 
will be recoverable as an arrear of land revenue through collector.          

       The time allowed for execution of the work as specified in the 
Schedule “A” or the extended time in accordance with these conditions shall  
be an essence of the Contract. The execution of work shall commence from 
such time period as mentioned in the contract agreement. If the Contractor 
commits default in commencing the execution of the work as aforesaid, 
government shall without prejudice to any other right or remedy available in 
law ,be at liberty to forfeit the amount as mentioned above. 

 

� As soon as possible after the contract is concluded,  the Contractor shall 
submit a time and progress chart for each mile stone and get it approved by 
the Department. The chart shall be prepared in direct relation to the time 
stated in the Schedule ‘A’ above  for completion of item of the works. It 
shall indicate the forecast of the dates of commencement and completion of 
various trades of sections of the work and may be amended as necessary by 
agreement between the  Engineer-in-charge and Contractor within the 
limitation of time imposed in the contract documents . 

� If the work (s) be delayed by :- 
I.       Force majeure , or 
II.     Abnormally bad weather, or 
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III     Serious loss or damage by fire or  
IV.   Civil commotion, local commotion of workmen, strike or lockout,  
         affecting any of the trades employed on the work, or  
V.    Delay on the part of other contractors or tradesmen engaged by  

                  Engineer-in charge in execution of work not forming part of the    
                  Contract, or  

VI. Non availability of stores, which are the responsibility of Government 
to supply, or  

VII    Non- availability or breakdown of tools and plant to be supplied or            
         supported by Government, or  

     VIII. Any other cause which in the absolute discretion of the  Engineer-in-
charge is beyond the contractors control then upon the happening of any 
such event causing delay, the contractor shall immediately give notice 
thereof in writing to the Engineer-in-Charge but shall nevertheless use 
constantly his best endeavor to prevent or make good the delay and shall 
do all that may be reasonably required to the satisfaction of  Engineer-
in-charge to proceed with the work.  

 

          Request for rescheduling of milestones and extension of time to be eligible 
for consideration, shall be made by the Contractor in writing within 14 days of the 
happening of the event causing delay on the prescribed form..   

      In any such case competent authority may give a fair and reasonable 
extension of time and reschedule the milestone for completion of work as per 
clause-5. 

 

Clause 
No.5 

Action when whole of performance security is forfeited   

 (5.1)      The officer accepting the contract on behalf of the Government or the           
Engineer-in-Charge shall have the power, without prejudice to his right 
against the contractor in respect of any delay or inferior workmanship or 
otherwise or to any claims for damage in respect of any  breaches of the 
contract  and without prejudice to any rights or remedies under any of the 
provisions of this contract or otherwise  whether the date for completion has 
or has not elapsed by notice in writing to determine, the contract in any of 
the following cases: 

 (5.1.1)  If the contractor having been given by the  Engineer-in-charge a notice in 
writing (which notice under the hand of the  Engineer-in-charge or 
communicated directly or through the Assistant Engineer shall be 
conclusive evidence) to rectify ,reconstruct or replace any defective work or 
any work damaged by any reason whatsoever or that the work is being 
performed in an inefficient or otherwise improper or unworkmanlike 
manner shall omit to comply with the requirements or such notice for a 
period of seven days of such notice or if the Contractor shall delay or 
suspend the execution of the work so that either in the judgment of the  
Engineer-in-charge (which shall be final and binding ) he will be unable to 
secure completion of the work by the date of completion or he  has already 
failed to complete the work by that date. 

 (5.1.2)   If the contractor being a company shall pass a resolution or the court shall 
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make an order that the company shall be wound up or if a receiver or a 
manager on behalf of a creditor shall be appointed or if circumstances, shall 
arise which entitle the court or creditor to appoint a receiver or manager or 
which entitle the court to make winding up order. 

 (5.1.3)   If the contractor commits breach of any of the terms and conditions of this 
contract other than those mentioned in sub Clause (5.1.1) above. 

 (5.1.4)   If the contractor commits any act mentioned in clause 18 hereof. 
 (5.2)    When the contractor has made himself liable for action under any of the 

cases aforesaid the officer accepting the contract on behalf of the 
Government or the Engineer-in-charge shall have powers to adopt any one 
or more of following courses as he may deem best suited to the interest  of 
Government. 

 (5.2.1) To determine or rescind the contract as aforesaid (of which termination or 
recession notice in writing to the contractor under the hand of the  Engineer-
in-charge or communicated directly or through the Assistant Engineer shall 
be conclusive evidence). Upon such termination or recession the security 
deposit of the contractor shall be liable to be forfeited and shall be 
absolutely at the disposal of Government. 

 

 (5.2.2)   After giving notice to the Contractor to measure up the work of the 
Contractor and to take such part there of as shall be unexecuted out of his 
hands and to give it to another Contractor to complete  in which case  any 
expenses which may be incurred in excess of the sum which would have 
been paid to the original Contractor if the whole work had been executed  

             by him (of the amount of which excess the certificate in writing of the  
Engineer-in-charge shall be final and conclusive) shall be borne and paid 
by the original Contractor and may be deducted from any money due to 
him by the Government under this contract or any other account 
whatsoever or from his security deposit or the proceed of the sales there of 
or a sufficient part thereof as the case may be. 

 (5.3)    In the event of any one or more of the courses mentioned in Sub     
Clause(2) above being adopted by the Engineer-in-charge the contractor 
shall have no claim to compensation for any loss sustained by   him by 
reason of his having purchased or procured any materials or entered  into 
any engagement or made any advances on account or with a view to the  
Execution of the work of the performance of contract. And in case action 
is taken under any of the provisions aforesaid, the contractor shall not  be 
entitled to recover or be paid  any  sum  for any  work  thereof  actually 
performed under this contract unless  and until  the  Engineer-in-charge 
has certified in writing the performance of such work and the value 
payable in respect thereof and he shall only be entitled to be paid the value 
so certified. If the security of the contractor is forfeited as above and same 
is repeated in other contract agreement the contractor shall be liable to be 
black listed.  

Clause 
No.6 

Contractor remains liable to pay compensation if action not taken under 
clause 5.  

            In any case in which any of the powers conferred upon the officer 
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accepting the contract on behalf of the Government or  Engineer-in-charge by 
Clause 5 here of, shall have become exercisable and the same are not exercised, 
the non exercised there of shall not constitute a waiver of any of the condition 
here of and such power shall not with standing be exercisable in the event of any 
future case of the default by the contractor for which by any clause or clauses 
hereof he is declared liable to pay compensation and the liability of the contractor 
for past and future compensation shall remain unaffected. In the event of the 
Engineer-in-charge putting in force all or any of the powers vested in him under 
the preceding Clause, the Engineer-in-charge may if he so desires, take 
possessions of all or any tools, plant, materials or any stores, in or upon the works 
or the site thereof or belonging to the contractor or procured by him and intended  
to be used for the execution of the work or any part thereof, paying or allowing 
for the same in account at the contract rates or in the case of these not being 
applicable at current market, rates to be certified by the  Engineer-in-charge  
whose certificate there of shall be final other wise the Engineer-in-Charge may 
give notice in writing to the contractor or his clerk of the work, foremen or other 
authorized agent require him to remove, such tools, plant, materials of stores 
from the premises (within a time to be specified in such  notice) and in the event 
of the Contractor failing  to comply with any such requisition, the Engineer-in-
charge may remove at the Contractor expenses or sell them by auction or private 
sale on the account of Contractor and at  his risk in all respect and the certificate 
of the Engineer-in-Charge as to the expenses of any such removal and the amount 
of the proceeds and expenses of any sale shall be final and conclusive against the 
contractor. 

Clause 
No. 7 

 

Extension of time :- 

           The time  allowed for execution  of work as specified in the schedule “A” 
or the extended time in accordance with these condition shall be the essence of 
the contract. The execution of the work shall commence form such time period 
mentioned in schedule .If the contractor shall  desire an extension of the time for 
completion of the work on the ground of his having been unavoidably hindered in 
its execution, or any other ground he shall apply in writing to the officer 
accepting the contract  on behalf of the Government through the Engineer-in-
Charge and a copy thereof is sent to Engineer-in-Charge within 30 days of the 
hindrance on account of which he desires such extension as aforesaid, The cases 
of the extension of the time beyond the time schedule as per milestone shall be 
submitted to the authority next higher to the officer accepting the contract on 
behalf of the Government provided that the extension of time should be  limited 
to 50% of the total period of  that particular miles stone.  In case this period 
exceeds more than- 50%, it shall be submitted to authority next to next higher to 
the office accepting the contract as the case may be. Provided always that if the 
Contractor continues to perform the work obtaining approval for extension as 
aforesaid the right of the Government to claim compensation under Clause 5 shall 
not be deemed to have been waived. 

Clause 
No.8 

Final Certificate:- 

            On completion of the work the contractor shall send a registered notice to 
the  Engineer-in-Charge giving  the date   of completion and sending a copy of it 
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to the officer accepting the contract on behalf of the Government  and shall 
request the Engineer-in-Charge to give him a certificate of completion but no 
such certificate shall be given nor shall the work be considered to be complete 
until the contractor shall have removed from the site, on which the work shall be 
executed all scaffolding, surplus materials and rubbish and cleared off the dirt 
from all wood work doors, windows, walls, floors, or other parts of any  building 
in, upon or about which the work is to be executed or of which he may have had 
possession for the purpose of execution  thereof, and he has filled up the pits. If 
the Contractor  fails to comply with the requirements of this clause as to removal 
of scaffolding surplus materials and rubbish and cleaning of dirt and filling of pits 
on or before the date fixed for completion  of the work, the Engineer-in-Charge 
may at the expense of the Contractor remove such scaffolding, surplus materials 
and rubbish and disposal of the same as he think fit  and clean off such dirt and 
fill the pits as aforesaid, and the Contractor shall forth with pay the amount of all 
expenses so incurred and shall have no claim in respect of any scaffolding or 
surplus materials as aforesaid except for any sum actually realized by the sale 
thereof. On completion, the work shall be measured by the Engineer-in-Charge 
himself or through his subordinate, whose measurements shall be binding and 
conclusive against the contractor, provided that, in subsequent to the 
measurements taken by the  subordinates as aforesaid the Engineer-in-Charge had 
reason to believe that the measurements by his subordinates are not correct,  
Engineer-in-charge shall have the power to cancel the measurements already 
taken by his subordinates and acknowledged by the Contractors and to take 
measurements again after giving notice to the contractor and  remeasurements  
shall be binding on the contractors .  
             Within fifteen days of the receipt of the notice, the Engineer-in-Charge 
shall inspect the work and if there is  no visible defect on the face of the work, 
shall give the contractor a certificate of completion. If the Engineer-in-Charge 
finds that the work has been fully completed, it shall be mentioned in the 
certificate to be granted. On the other hand, if it is found that there are certain 
visible defects to be removed, the certificate to be granted by  Engineer-in-charge 
shall specifically mention the details of the visible defects along with the estimate 
of the cost for removing these defects. The final certificate of completion of work 
shall be given after the visible defects pointed out as above have been removed. 

Clause 
No.9 

Intermediate Payments :- 

              No Running payments shall be made for work estimated to cost less than 
Fifty thousand till after the work shall have been completed and a certificate of 
completion given. But in the case of works estimated to cost more than Rupees 
Fifty thousand, the contractor shall, on submitting the bill, thereof  be entitled to 
receive a payment passed by the  Engineer-in-charge whose certificate of such 
approval and passing of the sum so payable shall be final and conclusive against 
the contractor. The maximum amount of intermediate payment shall be limited 
upto 75 percent of the contract amount. All such intermediate payments shall be 
regarded as payments for works actually done and completed and shall not 
preclude bad, unsound and imperfect or unskilled work to be removed and take 
away and re-constructed or re-corrected, or it shall not be considered as an 
admission of the due performance of the contractor or any part thereof in any 
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respect of the acquiring of any claim nor shall it conclude, determine or affect in 
any way the powers of the Engineer-in-Charge under these conditions or any of 
them as to the final settlement and adjustment of the accounts and otherwise or in 
any other way vary or affect the contract.  
      The final bill shall be submitted by the contractor within one month of the 
date fixed for completion of the work or of the date of the certificate of 
completion furnished by the Engineer-in-Charge and payments shall be made 
within 3 months of submission of such bill. If there shall be any dispute about any 
items of the work then the undisputed item or items only shall be paid within the 
said period. The contractor shall submit a list of the disputed items within 30 days 
from the disallowances thereof and if he fails to do so his claim shall be deemed 
to have been fully waived and absolutely extinguished. 

Clause 
No.10 

Contractors to be given a week to file objection to the measurement recorded 
by the department:-  
 
               Before taking any measurement of any work as has been referred to in 
clause 8,9 thereof, the Engineer-in-Charge or subordinate deputed by him shall 
give   reasonable notice to the contractor. If the contractor fails to attend at the 
time of measurement after such notice or fails to countersign or to record the 
difference within a week from the date of measurement in the manner required by 
the Engineer-in-charge then in any such event the measurements taken by the 
Engineer-in-Charge or by the subordinate deputed by him as the case may be, 
shall be final and binding on the contractor and the contractor shall have no right 
to dispute the same. 

Clause 
No.11 

Stores supplied by the Government:-  
 
            If the specification or schedule of the items provides for the use of any 
special description of material to be supplied from the  Engineer-in-charge’s store 
or if it is required that the contractor shall use certain stores to be provided by the  
Engineer-in-charge (such materials and stores and the prices to be charged there-
of as here-in-after mentioned being so far as practicable for convenience of the 
contractor, but not so as in any way to control the meaning or effect of this 
contract, specified in the Schedule or memorandum here to annexed) the 
contractor shall be supplied with such materials and stores as are required from 
time to time to be used by him for the purpose of the contract only and the value 
of the full quantity of materials and stores so supplied at the Rates specified in the 
said scheduled or memorandum may be set off or deducted from any sums then 
due, or there after to become due to the contractor under the contract or otherwise 
or against or from the security deposit, or the proceeds of sale thereof, if the same 
is held in Government securities, the  same or a sufficient portion thereof being in 
the case sold for the purpose. It shall be the responsibility of the contractor to 
ascertain from time to time, from the Engineer-in-Charge about the position of 
availability of the materials as afore mentioned and any delay on the part of the 
Engineer-in-charge to arrange supplies of the same shall not entitle the contractor 
to any compensation but in the event of all such delays the contractors shall be 
granted reasonable extension of time. All materials supplied to the contractor  are 
the  property of the contractor, but shall not on any account be  removed  from the 
site of the work, except with written permission of the Engineer-in-Charge or 
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under his orders and shall at all times be open to inspection by the Engineer-in-
charge. Any such materials unused and in-perfectly good condition at the time of  
completion or determination  of the Contract may, by  special arrangement be 
taken over by the Government at  the prevailing market rates, if required for use 
on other works in progress provided that the price  allowed shall not exceed the 
amount charged to the Contractor. 

Clause 
No.12 

Works to be executed in accordance with specification, drawing etc:-  
 

              The contractor shall execute the whole and every part of the work in the 
most substantial and work-man like manner and both as regards materials and 
otherwise in every respect in strict accordance with  the specification. The 
contractor shall also confirm exactly, fully and faithfully to the designs, drawings 
and instructions in writing relating to the  work signed by the Engineer-in-Charge 
and lodged in his office, and to which the contractor shall be entitled to have 
access to such office, for the  purpose of inspecting during office hours and the 
contractor shall be furnished free of charge one copy of the specification and of 
all such designs, drawings, and instructions not included in the detailed 
specifications for buildings and roads  enforced  from time to time or any other 
printed publications on general specifications referred to elsewhere in the 
contract. 

Clause 
No.13 

Alteration in specification and design do not invalidate contract:-  
 
                The  Engineer-in-charge shall have the authourity to make any 
alteration or omission from, additions to or substitution for the original 
specification, drawings, designs, and instructions that may appear to him  to be 
necessary during the progress of the work and the contractor shall carry out the 
work in accordance with any instructions that may be given to him in writing 
singed by the  Engineer-in-charge and such alterations, omission, addition, or 
substitutions shall not, invalidate the Contract  any altered additions, or 
substituted  work which the   contractor may  be directed to do in the manner as 
above specified as part of the work shall be carried out by the Contractor on the 
same conditions in all respect on which he agreed to do the main work. The time 
for the completion of the work shall be extended in the proportion that the 
altered, additional or substituted work bears to the original contract work and the 
certificate of the Engineer-in-charge shall be conclusive as to such proportion. 
Over and above this, a further period to the extent of 25 percent of the time so 
extended may be allowed to the contractor. The rates for such additional, altered 
or substituted work under this clauses shall be worked out in accordance with the 
following  provisions in their respective order:- 

13.1 If the Rate for the additional, altered, or substituted work are specified in the 
contract for the work, the Contractor is bound to carry out the additional, 
altered or substituted work at the same rates as are specified in the contract 
of the work. 

13.2 If the rates for the additional, altered or substituted work include any work 
for which no rates are specified in the contract for the work or can not be 
derived from the similar class of work in the contract then such work shall be 
carried out at the rates entered in the Schedule of rates minus/plus percentage 
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which the total tendered amount bears to the estimated cost of the entire 
work put to tender. 

13.3 If the rates for the additional, altered or substituted work are not specifically 
provided in the contract for the work, the rate will be arrived from the rates 
for similar class of work, as are specified in the contract for the work. 

13.4 If the rates for the additional, altered or substituted work can not be 
determined in the manner specified  in sub clauses  13.1 to 13.3 above, the 
rates for such work  shall be worked out on the basis of the Schedule of Rate 
minus/plus the percentage which the total tendered amount bears to the 
estimated cost of the entire work put to tender, provided always that if the 
rates for a particular part or parts of the item is not in the Schedule of rate, 
rate for such part or parts will be determined by the officer accepting the 
contract and approved by next higher to the officer accepting the contract on 
behalf of the Government on the basis of the prevailing market rates when 
the work was done. 

13.5 If the rates of the additional, altered or substituted work can not be 
determined in the manner specified in sub clause 13.1 to 13.4 above, then the 
contractor shall within 7 days of the date of receipt of the order to carry out 
the work inform  the officer accepting the contract on behalf of the 
Government of the rate which it is his intension to charge for such class of 
work, supported by analysis of the rates claimed and the Superintending 
Engineer shall determine the rate or rates on the basis of the prevailing 
market rates and pay the contractor accordingly. However the officer 
accepting, the contract on behalf of the Government by notice, in writing will 
be at liberty to cancel his order to carry out such class of the work and 
arrange to carry it out in such manner as he may consider advisable. But 
under  no circumstances, the contractor, shall suspend the work on the plea 
of non settlement of rates of items, falling under this clauses:-   

            The quantities for  the additional, altered or substituted work and the 
rates thereof under sub-clause (1) to (3) shall be worked out by the officer 
accepting the contract on behalf of the Government and shall be approved  
by the officer  next higher to the officer accepting the contract. 

Clause 
No.14 

No compensation for alteration in or restriction of the work to be carried 
out:-  
                 If at any time after the commencement of the  work the Government of 
Uttarakhand or the Chief Engineer shall for reason whatsoever not require the 
whole work thereof as specified in the tender to be carried out, the   Engineer-in-
charge shall give notice in writing of the fact to the contractor who shall have no 
claim to any payment or compensation whatsoever on account of any profit or 
advantage, which he might have derived from the execution of the work in full, 
but which he did not derive in consequence  of the full amount of the work not  
having been carried out, neither   shall have any claim for compensation by 
reason of  any alteration having been made in the original specifications, 
drawings, designs, and instructions which shall involve any curtailment of the  
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work as originally contemplated nor shall  have any claim to compensation by 
reason of his having purchased or procured materials with a view to the execution 
of the work or the performance of the contract. But the Engineer-in-charge shall 
have  the option either to take over the materials at site, if of approved quality and 
not in excess of the requirements of the work and to pay to the contractor the 
actual cost thereof (of the amount of which cost, a certificate by the  Engineer-in-
charge shall be  binding on the contractor). In the  event of this option not being 
exercised, the contractor may submit to the  Engineer-in-charge within one month 
of the  date of the order closing down the work a detailed statement of the loss 
that estimate he will sustain by removing, selling or otherwise disposing of the 
materials. The estimate will be forwarded to the Chief Engineer who will decide 
what sum, if any, should as a matter of grace be paid to the contractor to 
compensate him for the loss suffered by him and the decision  of Chief Engineer 
shall be final and binding on the contractor.   

Clause 
No.15 

Action and compensation payable in case of bad work:-  
 
                 If it shall appear to the  Engineer-in-charge or his subordinate-in-
charge of the work, that any work has been executed with unsound, imperfect, 
unskillful workmanship or with materials of any inferior description or that any 
materials or articles provided by him for the execution of the work are unsound or 
of a quality inferior to that contracted for or otherwise not in accordance with the 
contract, the contractor shall, on demand in writing from the  Engineer-in-charge 
specifying the work material or articles complained of  not- with- standing that 
the same may have been in advertantly passed, certified and paid for forth-with 
rectify or remove and reconstruct the work so specified in whole or in part as the 
case may require or as the case may be, remove the materials and articles so 
specified and provide other proper and suitable articles  at his own proper charge 
and cost, and in the event of his failing to do so within a period to be specified by  
Engineer-in-charge in his demand aforesaid the  Engineer-in-charge may rectify 
or remove and re-executed the work or remove and replace with others, the 
materials or articles complained of as the case may be at the risk and expenses of 
the contractor in all respects of the contract.  

Clause 
No.16 

Work to be open to inspection:- 
                   All work under or in the course of execution or executed in pursuance 
of the contract shall at all times be open to the inspection and supervision of the  
Engineer-in-charge and his subordinates, and the contractor shall at all times 
during the usual working hours and at all other time, at which reasonable notice 
of the  Engineer-in-charge or his subordinate to visit the works shall  have been  
given to the contractor, either himself be present to receive orders and 
instructions, or have a responsible agent duly authorized in writing to be present 
for that purpose. Orders given to the contractor’s agent shall be considered to 
have the same force as if they had been given to the contractor himself. 

Clause 
No.17 

Notice to be given before work is covered up:-  
                 The contractor shall give not less than seven days notice in writing to 
the  Engineer-in-charge or his subordinate in charge of the work before covering 
up or otherwise placing beyond the reach of measurement any work such as 
Earthwork, Base Concrete, Reinforcement in R.C.C work, or other  hidden work 
etc in order that the same may be measured and correct dimension thereof be 
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taken before the same is so covered up or placed beyond the reach of 
measurement and shall not cover up or place beyond the reach of the 
measurement  any work  without the consent in writing of the  Engineer-in-
charge or his subordinate in charge of the work, and if any work shall be covered 
up or placed beyond the reach of measurement without such notice having been 
given or consent obtained the same be uncovered at  the contractor’s expenses, or 
in default hereof no payment or allowances shall be made for such work of the 
materials with which the same was executed. 

Clause 
No.18 

Contractor liable for damage done and for imperfection during the defect 
liability period :-  
 
                If the contractor or his work people or servants shall break, deface 
injure or destroy any part of a building in which they may be working, or any 
building, road, fence, enclosure, grass land or cultivated ground contiguous to the 
premises on which the work or any part of it being executed, or if any damage 
shall happen  to the work while in progress from any cause whatever, or any 
defect shrinkage or other faults appears in it within the defect liability period 
starting after a certificate final or otherwise of its completion shall have been 
given by the Engineer-in-Charge as aforesaid, the contractor shall make the same 
good at his own expense, or in default, the Engineer-in-Charge may cause the 
same to be made good by other workmen and deduct the expenses (of which  the 
certificate of the Engineer-in-Charge shall be final) from any sum that may then 
or at any time thereafter, becomes due to the contractor or form his performance 
guarantee, security deposit or the   proceeds of the sale thereof or a sufficient 
portion thereof or in any other manner, legally permissible.  The defect liability 
period shall be 12 months from the date of completion of the contract for non 
bituminous works and 24 months from the date of completion of the contract for 
bituminous works. Performance guarantee shall be refundable after the defect 
liability period after deducting amount if any as above. 

Clause 
No.19 

Contractors Supply, plant, ladders, scaffoldings etc:-   
                   The contractor shall supply at his own cost all materials (except such 
special materials, if any as may in accordance with the contract, be supplied from 
the Engineer-in-charge’s stores) plant, tools, appliances, implements, ladders, 
cordage, tackle, scaffolding and temporary works requisite or proper for the 
proper execution of the work whether original, altered or substituted and whether 
included in the specifications or other document forming part of the contract or 
referred to in these conditions or not, which may be necessary for the purpose of 
satisfying or complying with the requirements of the  Engineer-in-charge as to 
any matter as to which under these conditions he is entitled to be satisfied or 
which he is entitled to require together with carriage there after to and from the 
work. The contractor shall also supply without charge the requisite number of 
persons with the means  and materials necessary for the purpose of setting out 
work and counting weighting and assisting in the measurement or examination at 
any time and from time to time, of the work or material,  Failing his so doing the 
same may be provided by the  Engineer-in-charge at the expenses of the 
contractor and the expenses may be deducted from any money due to the 
contractor under the contract or from his security deposit  or the proceeds of  sale 
thereof, or of a sufficient portion thereof. The contractor shall also provide all 
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necessary fencing and lights required to protect the public from accident and shall 
be bound to bear the expenses of defense of every suit, action, or other 
proceedings at law that may be brought by any person  for injury sustained owing 
to neglect of the above precautions and to pay any damages and costs which may 
be awarded in any such suit, action, or proceedings  to any such person, or which  
may with the consent of the contractor be paid to compromise any claim by any 
such person. If any equipment is issued departmentally rent will be recovered 
form the contractor’s bills at current rates fixed by the Chief Engineer the terms 
of such issue to be ascertained by the contractor form the Engineer-in-charge in 
writing in advance. 

Clause 
No.20 

Subletting Contract:-  
 
                    The contractor shall not assign or sublet without written approval of 
the officer accepting the contract on behalf of the Government in two bid  system 
of tendering. The contractor may assign or sublet up to 50% of the contract value 
to the person and firm already registered in the department or to the person or 
firm having the same technical competency as per the respective class of 
registered contractor with prior approval, from the officer accepting the contract 
on behalf of the Government. And if the contractor shall assign or sublet his 
contract, without prior approval or attempt to do so, the Engineer-in- charge on 
behalf of the Government of Uttarakhand shall have power to adopt any of the 
courses specified in Clause-5 he may deem best suited in the interest of the 
Government.  

Clause 
No.21 

Action on account of influence:-   
 
                      If the contractor attempts to bribe or provide gratuity gift, loan, 
perquisite reward or any pecuniary advance or otherwise, shall either directly or 
indirectly, be given,  promised or offered  by the contractor, or any of his servant 
or agents to any Public Officer or person in the employment of Government in 
any way relating to his office or employment or if any such officer or person shall 
become in any way  directly or indirectly interested in the  contract the officer 
accepting the contract, on behalf of the Government may thereupon by notice in 
writing rescind the contract, and the security deposit of the contractor shall there 
upon stand forfeited and be absolutely at the disposal of Government and the 
same consequence shall ensue as if the contract had been rescinded under clause 
5 hereof and in addition the contractor shall not be entitled to recover or be paid 
for any work thereto or for actually performed under the contract 

Clause  
No.22 

The Contractor shall not for the execution of the work employ any labor under 15 
years of age and within the limits of any cantonment, any female labour. For every 
breach of this covenant the contractor shall be liable to pay by way of liquidated 
damages such sums minimum Rs. Two thousand but not exceeding Rs. Five 
thousand  as the  Engineer-in-charge may fix and recover such sum by deduction 
from any sums which may be due, or may at any time thereafter becomes due to the 
contractor. The provision  of  The child labour (Prohibition and Regulation) Act 
1996 shall be applicable 

Clause 
No.23 

             The contractor shall pay to labour employed by him either directly or 
through sub contractor wages not less than fair wages as defined in minimum 
wages Act 1948 and as amended from time to time and also as per Provision of 
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contract Labour (Regulations and Abolition) Act, 1970. 
 

Clause 
No.24 

              In respect of all labour directly or indirectly employed in the work for 
the performance of the contract the contractor shall comply with or cause to be 
complied with all the directions issued by the Government from time to time for 
the protection of health and sanitary arrangement for workers employed by the 
contractors The provision of the building and other construction workers 
(Regulation of employment and conditions of series)  Act 1996 shall be 
applicable.  
   

Clause 
No.25 

             Leave and pay during leave of all labour employed by the contractor shall 
be regulated as per provision of the Building and other construction workers 
(Regulation of employment and conditions of services) Act 1996. 
 

Clause 
No.26 

            The contractor will motivate and make all necessary assistance to have 
awareness among its labour regarding HIV Aids, Polio, Vaccination etc. the 
contractor will make all necessary assistances to have crèches and Sarvshiksha, 
for the Children of his labour employed at construction site. 
 

Clause 
No.27 

            Regarding accommodation, Drinking water, sanitation, crèches, First Aid, 
canteens, etc. to its Labour employed directly or indirectly the provision of The 
Building and other construction workers (Regulation Of Employment And 
Conditions Of Services ) Act 1996 and its amendments if any and as per provison 
of the contract labour (Regulation And Abolition) Act 1970 and its amendments 
if any shall be applicable. 

Clause 
No.28 

Sums payable by way of compensation to be considered reasonable 
compensation without reference to actual Loss:-  

           All sums payable by way of compensation under any of these conditions 
shall be considered as reasonable compensation to be applied to the use of 
Government without reference to the actual loss or damages sustained and 
whether or not any damages shall have been sustained 

Clause 
No.29 

Change in constitution of firm :-   
 
          In the case of a tender by partners any change in the constitution of the firm 
shall be forthwith notified by the contractor to the Engineer-in-charge for his 
information. 

Clause 
No.30 

             All work to be executed under the contractor shall be executed under the 
direction and subject to the approval in all respects of the  Engineer-in-charge for 
the time being who shall be entitled to direct at what point or points and in what 
manner they are to be commenced and from time to time carried on. 

Clause 
No.31 

Protests:-   

(31.1)    If the contractor considers any work demanded of him to be out side the 
requirement of contract, or considers any record or ruling of the Engineer-
in-Charge or of his subordinate to be unfair, he shall immediately upon such 
work being demanded of such record or ruling  being made, ask in writing 
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for written instructions or decisions, whereupon he shall proceed without 
delay to perform the work or confirm to the record or ruling and within 
twenty days after date of receipt of the written instructions or decision he 
shall file a written protest appeal  to the next higher to the officer accepting 
the tender stating clearly and in detail the basis of his objections. Except for 
such protest or objections, as are made on record in the manner here in 
specified and within the time limit stated the record, ruling instructions or 
decisions of the appellate officer as above shall be final and conclusive. 
Instructions and/ or decisions of the appellate officer contained in letters 
transmitting drawings to the contractor shall be considered as written 
instructions or decision subject to protest objections as wherein provided. 

(31.2)   If the contractor is dissatisfied with the final decision of the appellate officer 
(officer next higher then the officer accepting the tender) in pursuance of 
Clause 31.1, the contractor may within thirty days after receiving notice of 
such decision, give notice in writing requiring that the matter be submitted 
to arbitration and furnishing detailed particular of the dispute or differences 
specifying clearly the point at issue. If the contractor fails to give such 
notice within the period of thirty days as stipulated  above, the decision of 
the appellate officer shall be conclusive and binding on the contractor. 

(31.3)   Except where otherwise provided in the contract all questions and disputes 
relating to meaning of the specifications, designs, drawings and instructions 
herein before mentioned and as to the quality or workman ship or materials 
used in the work or as to any other questions, claim, right, or rates for extra 
items sanctioned and decided or not by the competent authority under the 
condition of the contract, matter or thing whatsoever, in any way arising out 
of or relating to the contract, designs, drawings, specifications estimates 
instructions or orders on these conditions or otherwise concerning  the 
works, or the execution or failure to execute the same. Whether arising 
during the progress of the work or after  the completion or abandonment 
thereof shall be referred to the sole arbitration  of the person or persons 
appointed by the  Engineer-in-Chief, Uttarakhand Public Works 
Department, there will be no objection  to any such appointments that the  
arbitrator so appointed is a Govt. servant that he had to deal  with the matter 
to which the contract relates and that in the course of his duties as 
Government servant he had expressed views on all or any of the matters in 
dispute or differences. The arbitrator to whom the matter is originally or 
subsequently referred being incapacitate to act, the Engineer-in-Chief, shall 
appoint another person to act as arbitrator in accordance with the terms of 
contract. It is also a term of this contract that no person other than a person 
appointed by the Engineer-in-Chief of the Uttarakhand P.W.D as aforesaid 
shall act as arbitrator and if for any reason that is not possible, the matter is 
not to be referred to arbitration at all the arbitrator’s may form time to time, 
with the consent of the parties enlarge the time for making and publishing 
the award. 

         Subject as aforesaid the provisions of Arbitration and conciliation Act 
1996, or any statuary modification or re-enactment. Thereof and the rules 
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made there under and for the time being in force shall apply to the 
arbitration proceedings under this clause.  
         The sole arbitrator or arbitrators to be appointed by the  Engineer-in-
Chief , shall be of the status given below:-  
 

(a) For claim for amount in dispute of not 
Over Rs. 75,00,000 (Rs. Seventy 
five lakh) in the case of work order 
and in case of contracts accepted by 
an Assistant Engineer/Executive 
Engineer. 

 
 
 
 
 
 

Superintending Engineer of 
Uttarakhand P.W.D 
 

   

(b) For claims or amount  in dispute of 
over Rs. 75,00000 and not over Rs. 
2,00,000,00 (Rs. Two crore) 

 
 

Chief Engineer Level-II of 
Uttarakhand P.W.D 

   

(c) For claims or amount in dispute of 
aggregating  to more than Rs. 
2,00,000,00 (Rs. Two crore) and 
upto Rs. 5,00,000,00 (Rs. Five 
crore).   

 
 

Two Arbitrator one of the 
rank of  Chief Engineer 
Level-II and one of the rank 
of Superintending Engineer 
Uttarakhand P.W.D 

   

(d) For claims or amount  in dispute 
aggregating more than Rs. 
5,00,000,00 crore (Rs. Five crore).   

 

 
 
 
 
 

Three persons One  of the 
rank  of Chief Engineer 
Level-II, Uttarakhand, 
P.W.D  second will be of 
the rank of Superintending 
Engineer  Uttarakhand 
P.W.D and third will be law 
officer of the Department if 
available otherwise another 
Superintending Engineer  
Uttarakhand P.W.D as 
nominated by Engineer in 
Chief.                     

All disputes between the parties to the contract arising out of and relating 
to the contract shall after written notice by either to the contract to the other party, 
be referred to arbitration as above. Unless the parties otherwise agree, such 
reference shall not take place until after the completion or abandonment of the 
works or the determination of the contract. The venue of arbitration shall be a 
place or places as may be fixed by the arbitrator in his/their sole discretion. Any 
suit or application for the enforcement of this arbitration Clause shall be filed in 
the competent court within District, and no other court of any other district of the 
Uttarakhand or outside Uttrakhand shall have any jurisdiction in the matter. The 
award of the arbitrator shall be , final, conclusive and binding on both the parties 
to the contract. 
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Clause 
No.32 

Action where no specification is given:- 

 In the case of any class of work for which there is specification in the contract 
such work shall be carried out in accordance with the detailed P.W.D 
specifications and in the event of there being no detailed specifications for the 
same, the work shall be carried out in all respects in accordance with the 
instructions and requirements of the Engineer-in-charge. 

Clause 
No.33 

The additions and deductions on account of the percentage referred to at page 3 of 
the accepted tender will be calculated on the gross and not the net, amount of the 
bills for the work done. 

Clause 
No.34 

Contractors percentage whether applied  to net or gross  amount of bills 
(Strike out this clause in the case of an item rate contract:-  

(34.1) In every case in which by  virtue of the provision of the section 12, subsection 
(i) of the Workman’s Compensation act, 1923, Government is obliged to pay 
compensation to a workman employed by contractor or by any sub-contractor 
from him in the execution of the said work. Government will recover from the 
contractor the amount of the compensation so paid. And without prejudice to 
the rights of the  government under section 12 subsection (2) of the said Act 
Government shall be at liberty to recover such amount or any part thereof by 
deducting it either form the security deposited by contractor to his credit 
under clause 1 of these conditions or from any other sum due to government 
from the contractor whether under this contract or otherwise. 

(34.2) Government shall not be bound to contest any claim made against it under 
section 12 sub-section (1) of the said act, except on the written request of the 
contractor and upon his giving to government full security of all costs for 
which government might become liable  in consequence of contesting the 
claim. 

 
 

 

Clause 
No.35 

          No earth for filling or for any other purpose shall be excavated from of the 
site of work except with the written permission of the Engineer-in-Charge and 
then only of condition that the area, in which such excavation is made, shall be 
leveled and dressed by the contractor at his own expenses in accordance with the 
instructions of the Engineer-in-charge and in such a manner as to prevent the 
formation of pools of stagnant water and safety Hazards. 

    If the contractor fails to comply with these conditions the Engineer-in-
Charge may cause the ground to be leveled and dressed by other workmen and 
deduct the expense (of which the certificate by the Engineer-in-charge shall be 
final) form any sums which may be due or may any time thereafter becomes due, 
to the contractor or from his security deposit, or form the proceeds of sale thereof. 

Clause 
No.36 

Safety:-   

           The contractor has to make all necessary arrangements for the safety of 
traffic, labour, all the activities, and unforeseen events at the site of work required 
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during construction period as per prevailing law. In Road/ bridge construction all 
necessary measures regarding traffic safety during day and night has to be 
established at site of works such as providing retro-reflective caution boards, 
barriers, and other visible signals etc. to have regular/safe flow of traffic. 
Helmets, goggles and other safety wears for labour to be provided during 
construction. 
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SECTION-3: GENERAL CONDITION OF CONTRACT AS PER   

G.P. W. FORM-9 (PWD, UTTARAKHAND) 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

Letter of Bid Submission 

 

                                          fnukad %& 

lsok esa] 

 

Jh veu 'kekZ 

eq[; dk;Zdkjh funs’kd ¼i;kZoj.k ,oa fuekZ.k izcU/ku½ 

okIdksl fyfeVsM ¼Hkkjr ljdkj dk miØe½ 

76&lh0] lSDVj&18] xq#xzke&122015 ¼gfj;k.kk½ 

 

lanHkZ %& okIdksl dk NIT No.: WAP/PMGSY(JCB)/2025-26/05                                     Date: 04.09.2025 

egksn;] 

  lanfHkZr NIT ds lEcU/k esa ;g voxr djkuk gS fd eSa -----------------------------------------------------------------------

-- vkids ih0vkbZ0;w0 ds v/khu fuEu ekxZ gsrq Emergency Maintenance Work including Slip 

Clearance and Construction of Protection Work for Road under PMGSY in Uttarakhand 

damaged during Monsoon Period 2025-26 in Distt………………..………….Uttarakhand”   gsrq 

bPNqd gWwA  

ekxZ dk uke %&  

ih0vkbZ0;w0 dk uke & 

eq>s foHkkx }kjk fuxZr fufonk izi= dh lHkh ‘krsZa eatwj gSA esjs }kjk rduhdh ,oa foÙkh; 

fufonk ¼vko’;d izi=ksa ,oa layXudksa lfgr½ tek dh tk jgh gSA   

 

¼gLrk{kj½ 

fufonknkrk ds gLrk{kj 

                                                           fufonknkrk dh eqgj 

 

 



 

 

 

 
 
 
 
 

SCHEDULE-A: TECHNICAL BID FORM 
 

1.     Name of the firm 

 
 

2.        Type of firm-Proprietary /Partnership/Company/others 
 

3.        Whether Registered with PWD (Yes / No) 
 

4.        Registered Address 

 

 
 

5.     Present address 

 

 
 
 
 

6.        Telephone Nos. 
 

7.        Mobile Nos. of Key personnel 
 

8.        E-mail 

 

9.        Registration Certificate 
 

10.      GSTIN Number 
 

11.      Income Tax PAN Number 

 

     12.     Proof of Ownership of JCB Machine / Excavator and other relevant documents (RC, 

Machine Insurance Paper, Driving License of Operator etc.) 

     

     13.      Proof of Work Done for Construction of Protection Work earlier within last 5years 

       

 

 

 

 

 

Signature of Bidder 

(Name and Stamp) 

 
 
 
 

➢ Attach photocopies of all above relevant documents counter signed by Bidder and all 
documents required as per Bid Document. 



 

 

 

 

SCHEDULE- B: FINANCIAL BID FORM 

FINANCIAL BID shall be filled by the bidder in this prescribed format of BOQ and 

filled in BOQ excel file online Part-2: Financial Bid. 

 

Name of PIU:-   

Name of Work: - Emergency Maintenance Work including Slip Clearance and Construction of 

Protection Work for Road under PMGSY in Uttarakhand damaged during Monsoon Period 2025-

26  in Distt…………..……….Uttarakhand 

Name of Road:-  

 

Reference:- NIT No.: WAP/PMGSY(JCB)/2025-26/05                                                            Date: 04.09.2025                   

Last Date of Receiving Tender:- Date 18.09.2025 (1:00 PM) 

Time of Completion :- 4 Months 

Dated of Opening Tender:- Date 18.09   .2025 (3:00 PM)   

Validity Period :- 45 Days 

Sl. 

No. 

Item of Work Quantity 

 

Unit Estimated 

Rates (Rs.) 

Bidder’s Rates 

(Rs.) 

Without GST  

Bidder’s Cost 

(Rs.) 

Without GST 

1. 

Details 

provided in 

BOQ separately 

and shall be 

filled online 

only. 

     

      

 
Total Bidder’s Cost (Rs.) 

     

 

Bidder’s Cost (Rupees in Words)…………………………………………………………………… 



 

 

 

 

Note :-  

1- Above Quoted Rates are including all taxes but excluding GST that shall be paid extra at 

prevailing rates. 

2- Hourly Quoted Rates for the Machine / JCB includes the fuel and operator charges.  

3- All the work shall be carried out as per detailed P.W.D. specification and C.R.F Guidelines. 

4- Quantities are liable to vary on either side. 

5- Income Tax, GST, Royalty etc. shall be deducted as per provision. 

6- Photos of work before starting and after completion shall be provided by the contractor. 

7- Before applying the tender, the contractor should visit the site of work. 

8- Drawings, Details of Measurement are attached herewith 

 

 

 

Signature of Bidder 

(Name and Stamp) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION-4: FORMS & FORMATS



 

 

Format for Date of Start  

To, 

  (Successful  Bidder) 

 

Subject :- Emergency Maintenance Work including Slip Clearance and Construction of Protection 

Work for Road under PMGSY in Uttarakhand during Monsoon Period 2025-26 in 

Distt………………………..…….Uttarakhand 

 

 

Dear Sir, 

You are herby informed that your Contract Bond No                               dated  …………… for 

the work mentioned below has been accepted by me on behalf of the client Uttarakhand Rural Road 

Development Agency (URRDA), Government of Uttarakhand. 

Name of PIU :  

Name of Road :  

Cost of Bond   :  

 You should start the work at site and the work should be completed by     

Date of Start:- 

Date of Completion:- 

Yours Faithfully 

 

 

Chief Executive Director (Envt. & CM) 

WAPCOS Limited, 

Gurugram, Haryana 

No.        / PMGSY/     Dated. 

Copy in the following for information and necessary action please :- 

1- Project Manager (PMGSY), WAPCOS Limited, Main Project Office, Basant Vihar, 

Dehradun, Uttarakhand for necessary action. 

2- Resident Engineer, WAPCOS Limited, PIU-PMGSY, 



 

 

 

 Format of Letter of Acceptance   

To, 

  (Successful Bidder.) 

 

Subject :- Emergency Maintenance Work including Slip Clearance and Construction of Protection 

Work for Road under PMGSY in Uttarakhand during Monsoon Period 2025-26 in 

Distt…………………………….Uttarakhand  

                 Name of Road:  

Reference :- Your Quotation/ Tender date 

 Sir, 

  You are hereby informed that your tender for the above noted work has been 

accepted by the undersigned for Rs. …………………. At your Tender/quoted rates on behalf of 

Uttarakhand Rural Roads Development Agency (URRDA) Government of Uttarakhand against your 

Earnest Money Deposit. 

  You are therefore requested to deposit a sum of Rs. ………………..  as security and 

to attend the office of the undersigned to sign your contract paper within seven days of receipt of this 

letter failing which the acceptance shall be withdrawn and earnest money will be forfeited to 

government and deducted shall be made from your earnest money/general security. Stamp duty for 

Rs. 100/- only will be submitted at the time of signing on the bond papers. 

Yours Faithfully 

 

 

Chief Executive Director (Envt. & CM) 

WAPCOS Limited, 

Gurugram, Haryana 

No.        / PMGSY/     Dated. 

Copy in the following for information and necessary action please :- 

1- Project Manager (PMGSY), WAPCOS Limited, Main Project Office, Basant Vihar, 

Dehradun, Uttarakhand for necessary action. 

2- Resident Engineer, WAPCOS Limited, PIU-PMGSY, Uttarakhand for execution of work at 

site as requirement. 



 

 

 

FORMAT FOR THE AFFIDAVIT 

(NOTE: This affidavit should be on a non-judicial stamp paper of Rs.10/- and shall be 
attested by Magistrate/ Sub-Judge/ Notary Public) 

 
I, ……………………………………………………….… (name of the 
authorized representative of the bidder)son/daughter of
 ......................................................................................................... re
sident of 
…………………………………………………………………………. (full 
address), aforesaid solemnly affirm and state as under: 

 
1. I hereby certify that all the information furnished with the bid 

submitted online in response to notice inviting bid number 

……………….…………………… date ............ issued by 

…………………………………………….. (Authority inviting 

bids ) 

for…………………………………………………………………

………… 

(name and identification of work ) are True and Correct. 

 
2. *I hereby certify that I have been authorized by…………………………… 

…………..……..……………………………………… (the 

bidder) to sign on their behalf, the bid mentioned in 

paragraph 1above. 
 

 

Deponent 
Place: …………….. 
Date: ……………… 

 

* not applicable if the bidder is an individual and is signing the bid on his own behalf. 
 

 

 

 

 

 



 

 

 

 

FORMAT FOR THE BANK SOLVENCY CERTIFICATE 

 

 

To, 

 Executive Director 

 WAPCOS LIMITED 

 Gurgaon, Haryana 

 

This is to certified that Mr./M/s. [Name of Applicant] S/o/D/o [Father’s Name], 

resident of [Full Address], is a reputed company with a good financial standing. 

 If the contract for the work, “…………………….Name of Work……..” is 

awarded to the above firm, we shall be able to provide overdraft/credit facilities to 

extend of Rs……………(In Words). To meet their working capital requirements for 

executing the above contract. 

 

 

 

 

 

 

Signature of Bank Manager 

Name of Bank- 

Branch- 

 

 

 

 

 
Note:- 

* This certificate must be issued by a Nationalized Bank. 

* This certificate must be issued on the official letterhead of the Bank. 
 


