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NOTICE INVITING e-TENDER (NIT) 
 

NIT No. WAP/CCM/NIFTEM/SR/2026/05 Dated: 25/05/2026 

WAPCOS Limited (A Govt. of India Undertaking), for and behalf of National Institute of Food 
Technology Entrepreneurship and Management, Kundli (NIFTEM-K), Sonipat invites Online 
Electronic Tenders on Lump-Sum Cost Basis from experienced and competent bidders, 
meeting prescribed qualifying criteria as mentioned in tender document.  
 

1.  Name of Work / Project : Supply Installation Testing & commissioning of 
Equipment's for Upgradation of 60 KLD Effluent 
Treatment Plant at NIFTEM K Sonipat, Haryana 

2.  Site / Location  : Kundli, Sonipat, Haryana 

3.  Website for viewing tender : www.wapcos.co.in  

4.  Website for Registration/ 
uploading of Tender and also 
viewing of Corrigendum/ 
Addendum, if any. 

 www.etenders.gov.in/eprocure 

5.  Estimated Cost of Work : Total Rs. 40,00,000 /- (excluding GST) 

6.  Cost of Tender Document : Rs. 2,000/- (in form of Demand Draft/Online 
Transfer in favour of WAPCOS LIMITED payable 
at Gurugram) 

7.  Joint Ventures/ Consortia of 
firms 

 Not Allowed 

8.  Amount of Earnest Money 
Deposit 

: Rs. 80,000/- (Rupees Eighty Thousand Only) 
(in form of Demand Draft/Bank Guarantee (a 
Nationalised/Scheduled Commercial Bank) /FDR 
in favour of WAPCOS LIMITED payable at 
Gurugram) 

9.  Project Completion Period : 02 months from the Date of Award excluding 
Monsoon period + Defect Liability Period of 1 
year.  

10.  Validity of Bid/Tender : 120 Days 

11.  Defect Liability Period  One (1) year from the date of successful 
completion of all the component/units of the 
project and handing over to WAPCOS/ NIFTEM-
K with all satisfaction & acceptance along with 
submission of all the required documents i.e. As- 
built drawings, Inventory list, guarantee/ warranty 
bonds, certificates & invoices of equipment, lock 
and key of each room and NoCs from various 
Departments 

12.  Last date for Receipt of pre-bid 
queries 

: The Pre-bid queries (if any) shall be sent by the 
bidders on email id ccm@wapcos.co.in on or 
before 04.06.2026 upto 5:00 pm 
 
It may be noted that no query from any bidder 
shall be entertained or received after the above-
mentioned date 

13.  Offline Submission of 
Technical document, Tender 
Fees, EMD etc. as detail in 

 16/06/2026 up to 16:00 hours in the office of  
Dy. Chief Engineer, Commercial & Construction 
Division, WAPCOS Limited., Room no. C34, 2nd 

http://www.wapcos.co.in/
mailto:ccm@wapcos.co.in
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Tender for bidders. Floor, Plot No.- 76-C, Institutional Area Sector – 
18, Gurugram-122015, Haryana. 
Email: ccm@wapcos.co.in 

14.  Last date & time for online 
submission of Technical & 
Financial Bid. 

: 15/06/2026 up to 16:00 hours 

15.  Online Opening of Technical 
Bid 

: 16/06/2026 at 16:00 hours 

16.  Online Opening of Financial 
Bid 

: Will be intimated to the Technically Qualified 
Bidders. 

17.  WAPCOS Contact information : Dy. Chief Engineer, Commercial & Construction 
Division, WAPCOS Limited Room No. C34, 3rd 
Floor, Plot No.- 76 C, Institutional Area Sector – 
18, Gurugram-122015, Haryana. 
Email: ccm@wapcos.co.in 
Mobile: 9598577565 
Interested bidders can contact on above address 
during office hours between 10:00 am to 5:00 Pm 

If the office of WAPCOS Limited, Gurugram happens to be closed on the last date and time 
mentioned for any of the event, the said event will take place on the next working day at the 
same time and venue. 

 
The tender document has to be downloaded from above specified websites. Bidders are 
advised to visit above specified websites regularly for updates /Amendments/ Corrigendum, if 
any. The Updates/Corrigendum/Addendum shall be followed up to submission of tender and it 
will be the part of tender. The full details about the work, specifications, Drawings, terms and 
conditions shall be available in the Tender Document. 
 

The purpose of this NIT is to provide information to assist the preparation of their bid. While 
WAPCOS Limited has taken due care in the preparation of the information contained herein, 
and believe it to be complete and accurate, neither it nor any of its authorities or agencies nor 
any of its respective officers, employees, agents or advisors give any warranty or make any 
representations, expressed or implied as to the completeness or accuracy of the information 
contained in this document or any information which may be provided in association with it. 
 

Further, WAPCOS Limited does not claim that the information is exhaustive. Respondents to 
this NIT are required to make their own inquiries/ surveys and will be required to confirm, in 
writing, that they have done so and they did not rely solely on the information in NIT. WAPCOS 
Limited is not responsible if no due diligence is performed by the bidders. 
 
IMPORTANT POINTS 
 
1.1 The bidder should be an Indian Registered Company under Companies Act 1956/ 2013 

Proprietorship Firm/ Partnership Firm. 
1.2 The Joint Venture is not allowed to Participate in this tender. 
1.3 Principal Employer/ Owner/Client means of NIFTEM-K, Sonipat, Haryana herein referred 

as “NIFTEM”. 
1.4 All Bidders are hereby cautioned that Bids containing any deviation or reservation as 

described in Clauses of “Instructions to Bidders” shall be considered as non-responsive 
and shall be summarily rejected. 

1.5 WAPCOS Ltd. reserves the right to accept or reject any or all bids without assigning any 
reasons. No Bidder shall have any cause of action or claim against the WAPCOS Ltd. 
For rejection of his Bid and will not be bound to accept the lowest or any other tender. 

mailto:ccm@wapcos.co.in
mailto:ccm@wapcos.co.in
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1.6 No reimbursement of cost of any type or on any account will be paid to persons or 
entities submitting their Bid. 

1.7 All information submitted in response to this NIT shall be the property of WAPCOS 
Limited and it shall be free to use the concept of the same at its will. 

1.8 It is hereby declared that WAPCOS is committed to follow the principle of transparency, 
equity and competitiveness in public procurement. The subject Notice Inviting Tender 
(NIT) is an invitation to offer made on the condition that the Bidder will sign the integrity 
Agreement, which is an integral part of tender/bid documents, failing which the 
tenderer/bidder will stand disqualified from the tendering process and the bid of the 
bidder would be summarily rejected. This declaration shall form part and parcel of the 
Integrity Agreement and signing of the same shall be deemed as acceptance and 
signing of the Integrity Agreement on behalf of the WAPCOS. 

 
 
 
 

For and on behalf of WAPCOS LIMITED 
Dy. Chief Engineer  
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SECTION– I 
INSTRUCTIONS TO BIDDER 

 
1.0 SPECIAL INSTRUCTIONS TO BIDDERS FOR E-TENDERING 

 
1.1 GENERAL  

The Special Instructions (for e-Tendering) supplement ‘Instruction to Bidders’, as given 
in these Tender Documents. Submission of Online Bids is mandatory for this Tender. 
 

1. E-Tendering is a new methodology for conducting Public Procurement in a transparent 

and secured manner. For conducting electronic tendering, bidders shall use the portal 

https://etenders.gov.in/eprocure/app. Tender is invited in Single Stage -Two Envelope 

system, one Technical Bid and second as Financial bid. 

 

1.2 SPECIAL INSTRUCTIONS TO BIDDERS FOR E-TENDERING 
 

Instructions for Online Bid Submission 
 
The bidders are required to submit soft copies of their bids electronically on the CPP 
Portal, using valid Digital Signature Certificates. The instructions given below are meant 
to assist the bidders in registering on the CPP Portal, prepare their bids in accordance 
with the requirements and submitting their bids online on the CPP Portal. More  
information  useful  for  submitting  online  bids  on  the  CPP  Portal  may  be  obtained  
at: https://etenders.gov.in/eprocure/app . 

 
Registration 

 
i. Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL:  https://etenders.gov.in/eprocure/app ) by clicking on 
the link “Online bidder Enrollment” on the CPP Portal which is free of charge. 

 

ii. As part of the enrolment process, the bidders will be required to choose a unique 
username and assign a password for their accounts. 

 

iii. Bidders are advised to register their valid email address and mobile numbers as 
part of the registration process. These would be used for any communication from 
the CPP Portal. 

 

iv. Upon enrolment, the bidders will be required to register their valid Digital Signature 
Certificate (Class III Certificates with signing key usage) issued by any Certifying 
Authority recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their 
profile. 

 

v. Only one valid DSC should be registered by a bidder. Please note that the bidders 
are responsible to ensure that they do not lend their DSC’s to others which may 
lead to misuse. 

 

vi. Bidder then logs in to the site through the secured log-in by entering their user ID / 
password and the password of the DSC / e-Token. 

 
Searching For Tender Documents 
 

i. There are various search options built in the CPP Portal, to facilitate bidders 
to search active tenders by several parameters. These parameters could include 
Tender ID, Organization Name, Location, Date, Value, etc. There is also an 
option of advanced search for tenders, wherein the bidders may combine a 

https://etenders.gov.in/eprocure/app%20.
https://etenders.gov.in/eprocure/app
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number of search parameters such as Organization Name, Form of Contract, 
Location, Date, Other keywords etc. to search for a tender published on the CPP 
Portal. 
 

ii. Once the bidders have selected the tenders they are interested in, they may 
download the required documents / tender schedules. These tenders can be 
moved to the respective ‘My Tenders’ folder. This would enable the CPP Portal 
to intimate the bidders through SMS / e- mail in case there is any corrigendum 
issued to the tender document. 
 

iii. The bidder should make a note of the unique Tender ID assigned to each tender, 
in case they want to obtain any clarification / help from the Helpdesk. 
 

Preparation of Bids 
 

i. Bidder should take into account any corrigendum published on the tender 
document before submitting their bids. 
 

ii. Please go through the tender advertisement and the tender document carefully 
to understand the documents required to be submitted as part of the bid. Please 
note the number of covers in which the bid documents have to be submitted, the 
number of documents - including the names and content of each of the 
document that need to be submitted. Any deviations from these may lead to 
rejection of the bid. 
 

iii. Bidder, in advance, should get ready the bid documents to be submitted as 
indicated in the tender document / schedule and generally, they can be in PDF / 
XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 dpi 
with black and white option which helps in reducing size of the scanned 
document. 
 

iv. To avoid the time and effort required in uploading the same set of standard 
documents which are required to be submitted as a part of every bid, a provision 
of uploading such standard documents (e.g. PAN card copy, annual reports, 
auditor certificates etc.) has been provided to the bidders. Bidders can use “My 
Space” or ‘’Other Important Documents’’ area available to them to upload such 
documents. These documents may be directly submitted from the “My Space” 
area while submitting a bid, and need not be uploaded again and again. This will 
lead to a reduction in the time required for bid submission process. 

 
Note:   My Documents space is only a repository given to the Bidders to ease the uploading 

process. If Bidder has uploaded his Documents in My Documents space, this does not 
automatically ensure these Documents being part of Technical Bid. 
 
Submission of Bids 

i. Bidder should log into the site well in advance for bid submission so that they can 
upload the bid in time i.e. on or before the bid submission time. Bidder will be 
responsible for any delay due to other issues. 
 

ii. The bidder has to digitally sign and upload the required bid documents one by one as 
indicated in the tender document. 
 

iii. Bidder has to select the payment option as “offline” to pay the tender fee / EMD as 
applicable and enter details of the instrument. 
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iv. Bidder should prepare the EMD as per the instructions specified in the tender 
document. The original should be posted/couriered/given in person to the concerned 
official, latest by the last date of bid submission or as specified in the tender 
documents. The details of the DD/any other accepted instrument, physically sent, 
should tally with the details available in the  scanned  copy  and  the  data  entered  
during  bid  submission  time.  Otherwise the uploaded bid will be rejected.  
 

v. Bidders are requested to note that they should necessarily submit their financial bids 
in the format provided and no other format is acceptable. If the price bid has been 
given as a standard BoQ format with the tender document, then the same is to be 
downloaded and to be filled by all the bidders. Bidders are required to download the 
BoQ file, open it and complete the white colored (unprotected) cells with their 
respective financial quotes and other details (such as name of the bidder). No other 
cells should be changed. Once the details have been completed, the bidder should 
save it and submit it online, without changing the filename. If the BoQ file is found to 
be modified by the bidder, the bid will be rejected. 
 

vi. The server time (which is displayed on the bidders’ dashboard) will be considered as 
the standard time for referencing the deadlines for submission of the bids by the 
bidders, opening of bids etc. The bidders should follow this time during bid 
submission. 
 

vii. All the documents being submitted by the bidders would be encrypted using PKI 
encryption techniques to ensure the secrecy of the data. The data entered cannot be 
viewed by unauthorized persons until the time of bid opening. The confidentiality of 
the bids is maintained using the secured Socket Layer 128 bit encryption technology. 
Data storage encryption of sensitive fields is done. Any bid document that is 
uploaded to the server is subjected to symmetric encryption using a system 
generated symmetric key. Further this key is subjected to asymmetric encryption 
using buyers/bid opener’s public keys. Overall, the uploaded tender documents 
become readable only after the tender opening by the authorized bid openers. The 
uploaded tender documents become readable only after the tender opening by the 
authorized bid openers. 

 
viii. The uploaded tender documents become readable only after the tender opening by 

the authorized bid openers. 
 

ix. Upon the successful and timely submission of bids (i.e.  After Clicking “Freeze Bid 
Submission” in the portal), the portal will give a successful bid submission message 
& a bid summary will be displayed with the bid no. and the date & time of submission 
of the bid with all other relevant details. 
 

x. The bid summary has to be printed and kept as an acknowledgement of the 
submission of the bid. This acknowledgement may be used as an entry pass for any 
bid opening meetings. 

 
Assistance to Bidders 

 
i. Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the 
relevant contact person indicated in the tender. 
 

ii. Any queries relating to the process of online bid submission or queries relating to 
CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk. 
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For any technical related queries please call at 24 x 7 Help Desk Number: 
0120-4001 002 
0120-4001 005 
0120-6277 787 
International Bidders are requested to prefix +91 as country code 
  
Email Support: 
For any Issues or Clarifications relating to the published tenders, bidders are requested to 
contact the respective Tender Inviting Authority 
Technical - support-eproc@nic.in 
Policy Related - cppp-doe@nic.in 

 

i) INSTRUCTIONS TO BIDDER 

The purpose of these instructions to serve as a guide to Bidders for preparing offer for 
carrying out the project in all respect. 

I. Submission of a tender by a tenderer implies that the tenderer has read this notice 

and all other Tender Documents and has made himself aware of the scope, the 

specifications, and conditions of contract, local conditions and other factors having 

bearings on the execution of the work. 

II. WAPCOS Limited desires that the bidders, suppliers, and Sub-contractors under the 

Project, observe the highest standard of ethics during the performance, procurement 

and execution of such contracts. In pursuance of this requirement, WAPCOS 

Limited, defines, for the purposes of this provision, the terms set forth below: 

i. “Corrupt Practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, anything of value to influence improperly the actions of another party; 

ii. “Fraudulent Practice” means any act of submission of forged documentation, or 

omission, including a misrepresentation, that knowingly or recklessly misleads, or 

attempts to mislead, a party to obtain a financial or other benefit or to avoid an 

obligation, or to succeed in a competitive bidding process; 

iii. “Coercive Practice” means impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly 

the actions of a party; 

iv. “Collusive Practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing improperly the 

actions of another party. 

Will reject the award of Contract, even at a later stage, if it determines that the bidder 
recommended/ selected for award/awarded has, directly or through an agent, 
engaged in Corrupt, Fraudulent, Collusive, Or Coercive Practices in competing for 
the Contract; 

Will sanction a party or its successors, including declaring ineligible, either 
indefinitely or for a stated period of time, to participate in any further 
bidding/procurement proceedings under the Project, if it at any time determines that 
the party has, directly or through an agent, engaged in Corrupt, Fraudulent, 
Collusive, Or Coercive Practices in competing for, or in executing, the contract; and 
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The party may be required to sign an Integrity Pact, if required; and WAPCOS 
Limited will have the right to require the bidders, or its suppliers, contractors and 
consultants to permit WAPCOS Limited to inspect their accounts and records and 
other documents relating to the bid submission and contract performance and to 
have them audited by auditors appointed by WAPCOS Limited at the cost of the 
bidders. 

The Bidder must obtain for himself on his own responsibility and at his own expenses 
all the information which may be necessary for the purpose of making a bid and for 
entering into a contract, must examine the Drawings, must inspect the sites of the 
work, acquaint himself with all local conditions, means of access to the work, nature 
of the work and all matters pertaining thereto. WAPCOS Limited will in no case be 
responsible or liable for those costs, regardless of the conduct or outcome of the 
bidding process. 

III. The Contract shall be governed by each SECTION OF TENDER DOCUMENT i.e. 

instructions to bidders, Mandatory Documents, scope of works, General Conditions 

for Contract (GCC), Special Conditions for Contract (SCC), Annexures, Forms, 

Drawings, Technical Specification, Addendum / Clarification / Corrigendum etc. and 

all other Conditions mentioned in the tender documents. 

IV. All Bidders are hereby explicitly informed that conditional offers or offers with 

deviations from the Conditions of Contract, the bids not meeting the minimum 

eligibility criteria, Technical Bids not accompanied with EMD/Bid Security Declaration 

and Tender Document Fees of requisite amount in acceptable format, Bids in 

altered/modified formats, or in deviation with any other requirements stipulated in the 

tender documents are liable to be rejected. 

V. The company reserves the right to waive minor deviations if they do not materially 

affect the capability of the Tenderer to perform the contract  

VI. The bidders shall not tamper or modify any part of the tender documents in any 

manner. In case in part of the bid is found to be tampered or modified at any stage, 

the bids are liable to be rejected, the contract is liable to be terminated and the full 

earnest deposit/retention money/performance guarantee will be forfeited and the 

bidder will be liable to be banned from doing any business with WAPCOS Limited. 

VII. Incomplete Price bid shall be liable to be rejected, at the discretion of WAPCOS 

Limited. The total bid price shall cover the entire scope of works covered in the 

tender. 

ii) EARNEST MONEY DEPOSIT (EMD)  
The Earnest Money Deposit as mentioned in NIT and shall also be submitted in 
physical form in favor of WAPCOS Ltd payable at Gurugram.  

The EMD may be accepted only in the following forms: 

o Demand Draft of a Nationalized/ Scheduled Commercial Bank  

o Fixed Deposit Receipt (FDR) of a Scheduled Bank in the name of WAPCOS Ltd. 

o Bank Guarantee from Nationalized/ Scheduled Commercial Bank 

Note: Original Copy of EMD instrument must be submitted by the Tenderer and 
reach to WAPCOS office within the due date mentioned in the NIT. 

A part of earnest money is acceptable in the form of bank guarantee (in the specified 
format) also. In such cases 50% of earnest money or Rs. 20 lakh whichever is less, will 
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have to be deposited in shape prescribed above and balance can be accepted in form of 
bank Guarantee issued by a scheduled bank as per the format mentioned in the tender. 
The Bank Guarantee submitted as a part of Earnest Money shall be valid for a period of 
one year or more from the date of submission of the tender. 

The EMD of unsuccessful tenderer(s) will be refunded after finalization of tender 
process. The Earnest Money deposit submitted by the successful tenderer shall be 
retained by WAPCOS Limited until the Performance Bank Guarantee (PBG) is 
submitted. EMD shall not carry any interest. 

If any tenderer withdraws or make any changes in his offer already submitted before the 
expiry of the above validity period or any extension thereof without the written consent of 
the company, the EMD amount will be forfeited for such act of the tenderer. 

WAPCOS Limited reserves the right of forfeiture of Earnest Money deposit (EMD) or Bid 
Security if the bidder  

i. Withdraws or amends its/ his tender;  
ii. Impairs or derogates from the tender in any respect within the period of validity of the 

tender;  
iii. does not accept the correction of his bid price during evaluation; and  
iv. Fails to sign the contract or furnish the required performance security within the 

specified period.  
v. After opening of Tender, revokes his tender within the validity period or increases his 

earlier quoted rates. 
vi. Does not commence the work within the period as per LOA/Contract. In case the 

LOA/Contract is silent in this regard then within 15 days after award of contract. 
 

iii) COST OF BIDDING 
The Bidder shall bear all costs associated with the preparation & submission of the Bid 
as well as costs associated for facilitating the evaluation. WAPCOS Ltd shall in no case 
be responsible or liable for these costs, regardless of the conduct or outcome of the 
bidding process. 
 

iv) LANGUAGE OF BID 
The Bid and all related correspondence and documents relating to the Project shall be in 
English language only. Supporting documents and printed literature furnished by the 
Bidder may be in another language provided they are accompanied by an accurate 
English translation which shall be certified by a qualified translator. Any material that is 
submitted in a language other than English and which is not accompanied by an 
accurate English translation will not be considered. 
 

v) CURRENCY OF BID 
Bid prices shall be quoted in Indian Rupees. 
Tender submitted by tenderer shall remain valid for acceptance as mentioned in NIT 
from the date set for submission of the tender. The tenderer shall not be entitled within 
the said period to revoke or cancel or vary the tender given or any item thereof, without 
the consent of WAPCOS Limited. In case tenderer revokes, cancels, or varies his tender 
in any manner without the consent of WAPCOS Limited, within this period, his earnest 
money will be forfeited. 
 

vi) ANNEXURES  
The successful Bidder shall submit the following documents and also follow the 
guidelines as per “Section of Annexures” mentioned in tender document. 

ANNEXURE – I     : PERFORMANCE SECURITY 
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ANNEXURE – II    : AFFIDAVIT 

ANNEXURE- III    :  SEEKING EXTENSION OF TIME 

ANNEXURE- IV-1 :  BANKER’S CERTIFICATE 

ANNEXURE- IV-2 : ANNUAL TURNOVER ON WORKS FROM CHARTERED 
ACCOUNTANT 

ANNEXURE- IV-3   : NET WORTH FROM CHARTERED ACCOUNTANT 

 
WAPCOS Limited reserves the right to reject any or all the bids or to cancel the Tender, 
without assigning any reason(s) whatsoever. 
 

 
 
 

For & on behalf of Tenderer 
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SECTION-II 
SELECTION AND QUALIFYING CRITERIA 

 
1. SITE VISIT  
Intending Bidder(s) are advised to inspect and examine the site at his own cost and its 
surroundings and satisfy themselves before submitting their bids as to access the present condition 
of the site (so far as is practicable), the form & nature of the site, the means of access to the site, 
the accommodation they may require and in general shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or affect their 
bid. No extra charge consequent on any misunderstanding or otherwise shall be allowed.  

For Site visit, the bidder may contact Junior Engineer, WAPCOS at Mob. No. +91-7027000119 
during the office hours. 

The bidder(s) shall be responsible for arranging and maintaining at his own cost all materials, tools 
& plants, water, electricity access, facilities for workers and all other services required for executing 
the work unless otherwise specifically provided for in the contract documents. Submission of a bid 
by a bidder(s) implies that he has read this notice and all other contract documents and has made 
himself aware of the scope and specifications of the work to be done and of conditions and rates at 
which stores, tools and plant, etc. will be issued to him by the Government and local conditions and 
other factors having a bearing on the execution of the work.  

Site visit is to understand the actual scope of work, site condition, details & levels of already 
constructed structure & balance works to be done and no extra charge consequent on any 
misunderstanding or otherwise shall be allowed. The site visit may be conducted by the bidder any 
time before the last date of submission of the bid. Before site visit, the bidder may request at email 
ID mentioned in NIT for site visit mentioning the date & time of visit. Accordingly, it is advised to 
bidders to visit the site with proper authorization letter of bidder representative from Bidder 
Company/ agencies.  Bidder representative will submit the authorization letter to WAPCOS 
representative.  

2. QUALIFYING CRITERIA: ONLINE TECHNICAL BID SUBMISSION 
The intending bidders must read the terms & conditions of tender documents carefully. He should 
only submit his bid if he considers himself eligible and he is in possession of all the documents 
required. 
 

The Technical Bid shall be uploaded with coloured scanned copies of following documents. 
All the documents should be serial wise as stated below along with check list and clearly 
marked page no. and sign & stamp on each page of the Technical Bid (MANDATORY) 

 

Table 2: Format of Check List 

S.N Particular of Document Yes No Page Nos. 

(from – to) 

a)  Authorization Letter to sign the Tender on bidder’s 
original letter head or Power of attorney 

   

b)  Scanned copy of EMD of amount as mentioned in NIT.    

c)  Scanned copy of Tender Fees of the amount as 
mentioned in NIT along with Cancelled Cheque Copy 

   

d)  Letter of Transmittal for Technical Bid in prescribed 
format on bidder’s original letter Head (Form-1). 

   

e)  Yearly sales Turnover and Audited Balance Sheet for 
Last 5 (five) years ending on the financial year 2024-
25 
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• The contractor should not have incurred any loss 
(profit after tax should be positive) in more than two 
years during last five years ending 2024-25 duly 
audited and Attested by the Independent 
Chartered Accountant. (Form-A) 

   

• Turnover: Average annual financial turnover on 
Construction works should be at least 50% of the 
estimated cost of work during the immediate last 3 
consecutive financial years ending 2024-25. This 
should be duly audited by the Chartered 
Accountant doing Statutory Audit. 

   

• Full Balance Sheet and Profit & loss Statement for 
last 5 years of Bidder should be verified by 
Chartered Accountant.  

   

• Turnover, profit, net worth certificates must be 
certified by the statutory auditor of the 
firm/company. Any such certificate must carry the 
UDIN (Unique Document Identification Number) 

   

f)  Name, Address, details of the Organization, Name(s) 
of the Owner/Partners/Promoters and Directors of the 
firm / company. (Form-B) 

   

g)  Bidder should not be blacklisted/ debarred by any 
government/ semi government department/ PSU. 
Bidders shall give undertaking for not being involved 
in any form of corrupt and fraudulent practices. 
(Form-C & Form J). 

   

h)  Letter of understanding of the project site on bidder’s 
Letter Head (Form-D). 

   

i)  ‘No Deviation Certificate’ in prescribed format in 
Bidder’s Letter Head (Form-E). 

   

j)  Consent Letter to execute the Integrity Pact (Form-
F). 

   

k)  Bidder shall submit Information on litigation history, 
liquidated damages, disqualification etc. in bidder 
Letter Head (Form-G). 

   

l)  The bidder should not be insolvent, in receivership, 
bankrupt or being wound up, not have had their 
business activities suspended. Accordingly, Bidder 
shall submit Solvency certificate issued by 
nationalized or schedule Commercial bank with details 
of Financial Status i.e. Name of the Banker & Current 
Solvency Certificate (i.e. the solvency certificate 
shall be dated after the date of publication of 
Tender) from Banker in Original for a sum of at least 
40% of the Estimated Value of work. (Form-H) 

IMPORTANT NOTE :  

1.The Solvency Certificate shall be issued by the 
Nationalized/ Scheduled Commercial bank & must 
have been issued after the date of publication of 
NIT & be addressed to the tendering authority 

   



Supply Installation Testing & commissioning of Equipment's for Upgradation of 60 KLD Effluent Treatment Plant at NIFTEM K Sonipat, Haryana 

(NIT No. WAP/INFS-1/NIFTEM/SR/2026/05) 

WAPCOS Limited Page 15 of 155 Contractor 

quoting the name of the work. 

2. MSME bidders may submit Banker's Certificate 
from a commercial Bank for Rs.  16.00 lakhs or Net 
Worth certificate from CA with Unique Document 
Identification Number (UDIN) of minimum Rs. 
04.00 lakhs (Scanned copy of original to be 
uploaded). 

m)  The contractor should also have satisfactorily 
completed the similar types of works as mentioned 
below during last seven years ending previous day of 
last date of submission of tender. (Form-I) 

   

i) One similar completed work costing not less than 
80% of the estimated cost of work. 

Or 
ii) Two similar completed works of order value each 

not less than 50% of the estimated cost of work. 
Or 

iii) Three similar completed works of order value not 
less than 40% of the estimated cost of work. 

 
Note: 

Similar Work shall mean - Execution of Construction 
of ETP/STP Plant including Electro-Mechanical Works 
along with all associated Civil Works, having a 
minimum treatment capacity of 60 KLD 

The bidder’s shall submit Completion Certificate(s) 
mentioning name, nature of work(s), value(s) of the 
job(s), date(s) of commencement, stipulated date(s) of 
completion and actual date(s) of completion and 
actual date(s) of completion along- with LOI/(s)/W.O(s) 
from respective Owner(s)/Clients(s). (Form I) 

   

n)  Copy of P.F and PAN Number.    

o)  Goods and Service Tax (GST): Bidders are advised 
to get themselves registered for GST, which are 
mandatory, as per Govt. of India notification regarding 
GST. Accordingly, bidder shall submit relevant 
documents if already registered. If not registered till 
date of submission of bid, bidder will give undertaking 
on bidder letter head stating that they will get 
registered in GST as per Govt. norms before 
submission of bills 

   

p)  The bidder should be an Indian Registered Company 
under Companies Act 1956/Proprietorship Firm/ 
Partnership Firm.  

Copy of Certificate of Incorporation/ Registration/ 
Partnership Deed Registration or any other relevant 
document, as applicable, should be submitted along 
with a copy of address proof. 

NOTE: Proprietor firms shall submit registration details 
or shall submit the copy of relevant page of Pass book 
for the Current Account in the name of Proprietor Firm.  
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Joint Venture is not allowed 

q)  Bidder has to submit Bar chart showing the timelines 
to complete the project in stipulated time period 

   

r)  Each page of the all Volume of Tender document & 
Addendum/ Corrigendum shall be Digitally signed by 
the bidders submitting the Tender in token of his/their 
having acquainted himself/ themselves and accepted 
the entire tender documents including various 
conditions of contract. Any Bid with any of the 
Documents not so signed is liable to be rejected at the 
discretion of WAPCOS Limited. (Do Not Submit with 
the document of Offline Submission) 

   

 
No information relating to financial terms of services should be included in the technical bid. 

Bids are to be submitted to determine that the bidder has a full comprehension of the 
tendered work. Where a bidder technical submittal is found non - compliant with the 
requirement of work, it may be rejected. This process is to assure that only technical 
acceptable bids are considered for the tendered work. 
Contractors who fulfil the above requirements shall be eligible to apply. 
 

3. OFFLINE SUBMISSIONS OF DOCUMENTS  
The Bidder shall submit following Document offline in addition to online submission of tender 

at the office of Dy. Chief Engineer, 76-C, Commercial & Construction Division, WAPCOS 
Limited., Plot No.- 76-C, Institutional Area Sector – 18, Gurugram-122015, Haryana -122015. 
a) Mobile no.: 9598577565 
b) Email: ccm@wapcos.co.in 
 
1. The documents related to EMD, Solvency Certificate, Tender Fees in separate 

sealed envelope clearly labelled as “Solvency, EMD & Tender Fee” for the Work (Write 
Name of Work/Project as mentioned in NIT) along with Details of Bidders Address, Phone, E-
mail on Envelope.  

 
NOTE: The above envelope shall be submitted in one single envelope clearly labeled as 
“Documents for Offline Submission” for the Work (Write Name of Work/Project as 
mentioned in NIT) along with Details of Bidders Address, Phone, E-mail on Envelope.   
 
IMPORTANT NOTE: - The offline submissions as mentioned above shall be submitted 
on WAPCOS address mentioned in NIT as per date & time mentioned in NIT otherwise 
bids will be rejected. 

 
4. CONTENTS OF FINANCIAL BID 
The Financial Bid should be uploaded separately along with Technical bid before last date & 
time of submission of Tender Document. 
The quoted cost filled in Summary of Cost, by bidders, should include all associated costs with 
the project including   any   out   of   pocket / mobilization expenses/ Custom duty (if any), 
Buildings and other construction workers’ welfare cess, TDS, taxes (except GST) if any 
applicable as per Govt. terms, shall be paid by the Contractor. The Goods and Services Tax 
(GST) shall be paid extra over quoted cost. 
It is mandatory to bidders to deposit GST within time limit framed by Govt. of India, if applicable. 
The Goods and Services Tax (GST), shall be reimbursed to the Agency only after uploading of 
bills by Contractor on GST Portal “to avail Input benefit of GST” 

mailto:ccm@wapcos.co.in
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The company shall be performing all its duties of deduction of TDS and other deduction on 
payment made to the contractor as per applicable legislation in force on the date of submission 
of bid or to be newly / amended introduced during the execution of the Contract. 
The tenderer shall quote cost up to zero decimal and as well as in words. In case of any 
discrepancy rate quoted in words shall prevail. 
The payment will be made as per the schedule of stage wise payment. 

The Financial Bid of tender is attached in Microsoft Excel format, bidder shall fill his 
offer only in soft format. The bidder will upload same filled soft Microsoft Excel copy 
during uploading of financial bid. 

 
5. OPENING OF FINANCIAL BID 

The financial bids of the qualified bidders shall be opened at the notified date & time 
mentioned in NIT. Final selection of the bidder will be made based on the least cost method.  
 

6. AWARD CRITERIA 
After closing of Technical & Financial Bid process, WAPCOS Ltd. will award, the contract to 
the bidder, whose tender has been determined to be substantially responsive, complete and 
in accordance with the tender document, and whose total evaluation price for the 
undertaking the project as detailed in the scope of work is the lowest (L1). If the financial 
bids of lowest two bidders are equal, then the tender will be treated as cancelled and shall 
be re-tendered as per the WAPCOS rules. 

 
 
 

For & on behalf of Tenderer 
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SECTION – III 
GENERAL CONDITIONS TO CONTRACT 

 
1.0 GENERAL RULES AND DIRECTIONS 

General 
Rules & 
Directions 

1.  The work proposed for execution by contract will be notified in a form of 
invitation to tender by publication in Newspapers and / or posted on 
website as the case may be. 

This form will state the work to be carried out, as well as the date for 
submitting and opening tenders and the time allowed for carrying out 
the work, also the amount of earnest money to be deposited with the 
tender, and the amount of the security deposit and Performance 
guarantee to be deposited by the successful tenderer and the 
percentage, if any, to be deducted from bills.  
Copies of the specifications, designs and drawings and any other 
documents required in connection with the work signed for the purpose 
of identification by the officer inviting tender shall also be open for 
inspection by the contractor at the office of officer inviting tender during 
office hours. 

 2.  In the event of the tender being submitted by a firm, it must be signed 
separately by each partner thereof or in the event of the absence of any 
partner, it must be signed on his behalf by a person holding a Power of 
Attorney authorizing him to do so, such power of attorney to be 
produced with the tender, and it must disclose that the firm is duly 
registered under the Indian Partnership Act, 1952. 

 3.  Receipts for payment made on account of work, when executed by a 
firm, must also be signed by all the partners, except where contractors 
are described in their tender as a firm, in which case the receipts must 
be signed in the name of the firm by one of the partners, or by some 
other person having due authority to give effectual receipts for the firm 

 4 If the revised tendered amount (worked out on the basis of quoted rate 
of individual items) of two or more contractors received in revised offer 
is again found to be equal, then the lowest tender, among such 
contractors, shall be decided by draw of lots and the lowest contractors 
those have quoted equal amount of their tenders. 

In case all the lowest contractors those have same tendered amount 
(as a result of their quoted rate of individual items), refuse to submit 
revised offers, then tenders are to be recalled after forfeiting 50% of 
EMD or action as per provisions of the Bid Security Declaration of each 
lowest contractors. 

Contractor, whose earnest money is forfeited because of non-
submission of revised offer, or quoting higher revised offer than their 
respective original offer quoted already at the time of submission of his 
bid shall not be allowed to participate in the retendering process of the 
work 

 5.  The designated committee will open tenders in the presence of any 
intending contractors who may be present at the time, and will enter the 
amounts of the several tenders in a comparative statement in a suitable 
form. In the event of a tender being accepted, a receipt for the earnest 
money shall thereupon be given to the contractor who shall thereupon 
for the purpose of identification sign copies of the specifications and 
other documents. In the event of a tender being rejected, the earnest 
money shall thereupon be returned to the contractor remitting the same, 
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without any interest as per NIT. 

 6.  WAPCOS shall have the right of rejecting all or any of the tenders and 
will not be bound to accept the lowest or any other tender 

 7.  The receipt of an accountant or clerk for any money paid by the 
contractor will not be considered as any acknowledgment or payment to 
the officer inviting tender and the contractor shall be responsible for 
seeing that he procures a receipt signed by the officer inviting tender or 
a duly authorized Cashier. 

 8.  Deleted 

 9.  The tenderers shall sign a declaration under the officials Secret Act 
1923, for maintaining secrecy of the tender documents drawings or 
other records connected with the work given to them.  

 9A Use of correcting fluid, anywhere in tender document is not permitted. 
Such tender is liable for rejection. 

 10.  In the case of Item Rate Tenders, only rates quoted shall be 
considered. Any tender containing percentage below/above the rates 
quoted is liable to be rejected. Rates quoted by the contractor in 
item rate tender in figures and words shall be accurately filled in so 
that there is no discrepancy in the rates written in figures and words. 
However, if a discrepancy is found, the rates which correspond with 
the amount worked out by the contractor shall unless otherwise proved 
be taken as correct. If the amount of an item is not worked out by the 
contractor or it does not correspond with the rates written either in 
figures or in words, then the rates quoted by the contractor in words 
shall be taken as correct. Where the rates quoted by the contractor in 
figures and in words tally, but the amount is not worked out correctly, 
the rates quoted by the contractor will unless otherwise proved be 
taken as correct and not the amount. In event no rate has been quoted 
for any item(s), leaving space both in figure(s), word(s), and amount 
blank, it will be presumed that the contractor has included the cost of 
this/these item(s) in other items and rate for such item(s) will be 
considered as zero and work will be required to be executed 
accordingly. 

 10A Deleted 

 11.  In the case of any tender where unit rate of any item/items appear 
unrealistic, such tender will be considered as unbalanced and in case 
the tenderer is unable to provide satisfactory explanation, such a tender 
is liable to be disqualified and rejected. 

 12.  All rates shall be quoted on the tender form. The amount for each item 
should be worked out and requisite totals given. Special care should be 
taken to write the rates in figures as well as in words and the amount in 
figures only, in such a way that interpolation is not possible. The total 
amount should be written both in figures and in words. In case of 
figures, the word ‘Rs.’ should be written before the figure of rupees 
and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of 
words, the word, ‘Rupees’ should precede and the word ‘Paise’ should 
be written at the end. Unless the rate is in whole rupees and followed by 
the word ‘only’ it should invariably be upto two decimal places. While 
quoting the rate in schedule of quantities, the word ‘only’ should be 
written closely following the amount and it should not be written in the 
next line. 

 12A Deleted 

 13.  i. The Contractor, whose tender is accepted, will be required to 
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furnish performance guarantee of 5% (Five Percent) of the 
tendered amount within the period specified in Special Conditions 
of Contract. This guarantee shall be in the form of cash (in case 
guarantee amount is less than Rs. 10,000/-) or Deposit at call 
receipt of any scheduled bank/Banker’s cheque of any scheduled 
bank/Demand Draft of any scheduled bank/Pay order of any 
scheduled bank (in case guarantee amount is less than Rs. 
1,00,000/-) or Government Securities or Fixed Deposit Receipts or 
Guarantee Bonds of any Scheduled Bank or the State Bank of India 
in accordance with the prescribed form. 
 

ii. The contractor whose tender is accepted will also be required to 
furnish by way of Security Deposit for the fulfilment of his contract, 
an amount equal to 5% of the tendered value of the work. The 
Security deposit will be collected by deductions from the running 
bills as well as final bill of the contractor at the rates mentioned 
above. The Security amount will also be accepted in cash or in the 
shape of Government Securities. Fixed Deposit Receipt of a 
Scheduled Bank or State Bank of India will also be accepted for this 
purpose provided confirmatory advice is enclosed. 

 14.  On acceptance of the tender, the name of the accredited 
representative(s) of the contractor who would be responsible for taking 
instructions from the Engineer-in-Charge shall be communicated in 
writing to the Engineer-in-Charge. 

 15.  All the taxes including GST applicable in respect of this contract shall 
be payable by the Contractor and WAPCOS will not entertain any claim 
whatsoever in respect of the same. 

 16.  The contractor shall give a list of WAPCOS employees related to him. 

 17.  The tender for the work shall not be witnessed by a contractor or 
contractors who himself/themselves has/have tendered or who may and 
has/have tendered for the same work. Failure to observe this condition 
would render, tenders of the contractors tendering, as well as 
witnessing the tender, liable to summary rejection. 

 18.  The tender for composite work includes construction of balance civil 
work, water supply and sanitation, electrification work, HVAC, Building 
Management System, External Development Works, horticulture work, 
roads, paths etc. and allied works. The tenderer apart from being a 
registered contractor (B&R) of appropriate class, must associate himself 
with agencies of appropriate class which are eligible to tender for 
sanitary and water supply drainage, electrical and horticulture works in 
the composite tender. 

 19.  Deleted 

 20.  The contractor shall comply with the provisions of the Apprentices Act 
1961, and the rules and orders issued thereunder from time to time. If 
he fails to do so, his failure will be a breach of the contract and 
WAPCOS may in his discretion, without prejudice to any other right or 
remedy available in law, cancel the contract. The contractor shall also 
be liable for any pecuniary liability arising on account of any violation by 
him of the provisions of the said Act. 



Supply Installation Testing & commissioning of Equipment's for Upgradation of 60 KLD Effluent Treatment Plant at NIFTEM K Sonipat, Haryana 

(NIT No. WAP/INFS-1/NIFTEM/SR/2026/05) 

WAPCOS Limited Page 22 of 155 Contractor 

2.0 CONDITIONS OF CONTRACT 

Definitions 1.  The Contract means the documents forming the tender and 
acceptance thereof and the formal agreement executed between the 
WAPCOS and the Contractor, together with the documents referred 
to therein including these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the Engineer-
In-Charge and all these documents taken together, shall be deemed 
to form one contract and shall be complementary to one another.  

 2.  In the contract, the following expressions shall, unless the context 
otherwise requires, have the meanings, hereby respectively 
assigned to them:- 
i. “Client/ Employer” shall mean “WAPCOS Limited”, A 

Government of India undertaking- Ministry of Jal Shakti having 
their Registered office at 5th floor, Kailash building, 26-Kasturba 
Gandhi Marg, New Delhi-110001, India & include their 
successors & permitted assigns as well as their authorized 
officer / representatives, for execution of the Work / Project as 
mentioned in NIT.  

ii. The “Company / WAPCOS” shall mean WAPCOS Limited. 
iii. “Principal Client Owner” shall mean “Registrar, National Institute 

of Food Technology Entrepreneurship and Management 
(NIFTEM) Kundli & include their successors & permitted assigns 
as well as their authorized officer / representatives, for execution 
of the Work / Project as mentioned in NIT.  

iv. The expression works or project shall, unless there be 
something either in the subject or context repugnant to such 
construction, be construed and taken to mean the works by or by 
virtue of the contract contracted to be executed whether 
temporary or permanent, and whether original, altered, 
substituted or additional. 

v. The Site shall mean the land/or other places on, into or through 
which work is to be executed under the contract or any adjacent 
land, path or street through which work is to be executed under 
the contract or any adjacent land, path or street which may be 
allotted or used for the purpose of carrying out the contract. 

vi. The Bidder shall mean the individual, firm or company, whether 
incorporated or not, undertaking the works and shall include the 
legal personal representative of such individual or the persons 
composing such firm or company, or the successors of such firm 
or company and the permitted assignees of such individual, firm 
or company who are participating in Bidding process and will 
Execution the project after award of the works as Contractor.  

vii. The Engineer-in-Charge shall means the Engineer Officer 
appointed by WAPCOS or his duly authorized representative 
who shall direct, supervise and be in-charge of the work for the 
purpose of this Contract  

viii. Accepting Authority shall mean the authority mentioned in 
Special Conditions of Contract. 

ix. Tenderer / Bidder shall mean the firm/party who intends to 
participate in this Notice Inviting Tender. 

x. Excepted Risk are risks due to riots (other than those on 
account of contractor’s employees), war (whether declared or 
not) invasion, act of foreign enemies, hostilities, civil war, 
rebellion revolution, insurrection, military or usurped power, any 
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acts of Government, damages from aircraft, acts of God, such as 
earthquake, lightening and unprecedented floods, and other 
causes over which the contractor has no control and accepted as 
such by the Accepting Authority or causes solely due to use or 
occupation by Government of the part of the works in respect of 
which a certificate of completion has been issued or a cause 
solely due to Government’s faulty design of works. 

xi. Market Rate shall be the rate as decided by the Engineer-in-
Charge on the basis of the cost of materials and labour at the 
site where the work is to be executed plus the percentage 
mentioned in Special Conditions of Contract to cover, all 
overheads and profits. 

xii. Schedule(s) referred to in these conditions shall mean the 
relevant schedule(s) annexed to the tender papers or the 
standard Schedule of Rates of the government mentioned in 
Special Conditions of Contract hereunder, with the amendments 
thereto issued upto the date of receipt of the tender. 

xiii. District Specifications shall means the specifications followed 
by the State Government in the area where the work is to be 
executed. 

xiv. The Contractor/Successful Bidder shall mean the firm or 
company whose bid has been accepted by WAPCOS and shall 
mean the individual, firm or company, whether incorporated or 
not, undertaking the works and shall include the legal personal 
representative of such individual or the persons composing such 
firm or company, or the successors of such firm or company and 
the permitted assignees of such individual, firm or company. 

xv. Consultant shall mean any consultant nominated by the 
WAPCOS 

xvi. Tendered value means the value of the entire work as stipulated 
in the letter of award. 

xvii. Date of commencement of work: The date of commencement 
of work shall be the date of start as specified in Special 
Conditions of Contract or the first date of handing over of the 
site, whichever is later, in accordance with the phasing if any, 
as indicated in the tender document. 

Scope and 
Performance 

3.  Where the context so requires, words imparting the singular only 
also include the plural and vice versa. Any reference to masculine 
gender shall whenever required include feminine gender and vice 
versa. 

 3.1  Headings and Marginal notes to these General Conditions of 
Contract shall not be deemed to form part thereof or be taken into 
consideration in the interpretation or construction thereof or of the 
contract. 

 3.2 The contractor shall be furnished, free of cost one certified copy of 
the contract documents except standard specifications and such 
other printed and published documents, together with all drawings 
as may be forming part of the tender papers. None of these 
documents shall be used for any purpose other than that of this 
contract. 

Works to be 
carried out 

4.  The work to be carried out under the Contract shall, except as 
otherwise provided in these conditions, include all labour, materials, 
tools, plants, equipment and transport which may be required in 
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preparation of and for and in the full and entire execution and 
completion of the works. The descriptions given in the Schedule of 
Quantities shall, unless otherwise stated, be held to include 
wastage on materials, carriage and cartage, carrying and return of 
empties, hoisting, setting, fitting and fixing in position and all other 
labours necessary in and for the full and entire execution and 
completion of the work as aforesaid in accordance with good 
practice and recognized principles. 

Sufficiency 
of Tender 

5.  The Contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency of his tender for the 
works and of the (Not Applicable) rates & prices quoted in the 
Schedule of Quantities/ Building Components, which rates and 
prices shall, except as otherwise provided, cover all his obligations 
under the Contract and all matters and things necessary for the 
proper completion and maintenance of the works. 

Discrepancies 
and 
Adjustment 
of Errors 

6.  The several documents forming the Contract are to be taken as 
mutually explanatory of one another, detailed drawings being 
followed in preference to small scale drawing and figured 
dimensions in preference to scale and special conditions in 
preference to General Conditions. 

 6.1 In the case of discrepancy between the Schedule of Quantities, the 
Specifications and/ or the Drawings, the following order of 
preference shall be observed:- 
i. Description of Schedule of Quantities 
ii. Particular Specification and Special Condition, if any. 
iii. Drawings. 
iv. CPWD Specifications. 
v. Indian Standard Specifications of B.I.S. 

 6.2 If there are varying or conflicting provisions made in any one 
document forming part of the contract, the Accepting Authority shall 
be the deciding authority with regard to the intention of the 
document and his decision shall be final and binding on the 
contractor. 

 6.3 Any error in description, quantity or rate in Schedule of Quantities or 
any omission therefrom shall not vitiate the Contract or release the 
Contractor from the execution of the whole or any part of the works 
comprised therein according to drawings and specifications or from 
any of his obligations under the contract. 

Signing of 
Contract 

7.  The successful tenderer/contractor, on acceptance of his tender by 
the Accepting Authority, shall, within 15 days from the stipulated 
date of start of the work, sign the contract consisting of:- 
i. The notice inviting tender, all the documents including 

corrigendum, drawings, if any, forming the tender as issued at 
the time of invitation of tender and acceptance thereof together 
with any correspondence leading thereto. 

ii. Agreement & acceptance of the following: 
a) Various standard clauses with corrections up to the date 

stipulated in Special Conditions of Contract along with 
annexures thereto. 

b) Safety Codes. 
c) Model Rules for the protection of health, sanitary 

arrangements for workers employed WAPCOS or its 
contractors. 
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d) Contractor’s Labour Regulations. 
e) List of Acts and omissions for which fines can be imposed. 
f) No payment for the work done will be made unless contract is 

signed by the contractor. 

 
3.0 CLAUSES OF CONTRACT 
CLAUSE 1: PERFORMANCE GUARANTEE 

i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five 
percent) of the tendered amount in addition to other deposits mentioned elsewhere in 
the contract for his proper performance of the contract agreement, (not withstanding 
and/or without prejudice to any other provisions in the contract) within period specified in 
Special Conditions of Contract from the date of issue of letter of acceptance. This period 
can be further extended by the Engineer-in-Charge up to a maximum period as specified 
in Special Conditions of Contract on written request of the contractor stating the reason 
for delays in procuring the Performance Guarantee, to the satisfaction of the Engineer-
in-Charge. This guarantee shall be in the form of Cash (in case guarantee amount is 
less than Rs. 10,000/-) or Banker’s Cheque of any scheduled bank/Demand Draft of any 
scheduled bank/Pay Order of any scheduled bank (in case guarantee amount is less 
than Rs. 1,00,000/-) or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled 
Bank or the State Bank of India in accordance with the form annexed hereto. In case a 
fixed deposit receipt of any Bank is furnished by the contractor to the WAPCOS as part 
of the performance guarantee and the Bank is unable to make payment against the said 
fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 
contractor shall forthwith on demand furnish additional security to the WAPCOS to make 
good the deficit. 
 

ii. The Performance Guarantee shall be initially valid up to 1 year beyond the 
stipulated date of completion plus 1 year claim period beyond that. In case the time 
for completion of work get enlarged, the contractor shall get the validity of Performance 
Guarantee extended to cover such enlarged time for completion of work. After recording 
of the completion certificate for the work by the competent authority, the performance 
guarantee shall be returned to the contractor, without any interest. However, in case of 
contracts involving maintenance of building and services/any other work after 
construction of same building and services/other work, then 50% of Performance 
Guarantee shall be retained as Security Deposit. The same shall be returned year wise 
proportionately. 

 

iii. The Engineer-in-Charge shall not make a claim under the performance guarantee 
except for amounts to which the WAPCOS is entitled under the contract (not 
withstanding and/or without prejudice to any other provisions in the contract agreement) 
in the event of: 
(a) Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer-in-Charge may claim the full 
amount of the Performance Guarantee. 

(b) Failure by the contractor to pay WAPCOS any amount due, either as agreed by the 
contractor or determined under any of the Clauses/Conditions of the agreement, 
within 30 days of the service of notice to this effect by Engineer-in-Charge. 

 

iv. In the event of the contract being determined or rescinded under provision of any of the 
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in 
full and shall be absolutely at the disposal of WAPCOS. 
 

v. The Performance Guarantee shall be refunded to the Contractor soon after the 
completion of works and issuance of the completion certificate. 
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CLAUSE 1A: RECOVERY OF SECURITY DEPOSIT 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 
permit WAPCOS at the time of making any payment to him for work done under the contract to 
deduct a sum at the rate of 5% of the gross amount of each running and final bill till the sum 
deducted will amount to security deposit of 5% of the tendered value of the work. Such 
deductions will be made and held by WAPCOS by way of Security Deposit unless he/they 
has/have deposited the amount of Security at the rate mentioned above in cash or in the form of 
Government Securities or fixed deposit receipts. In case a fixed deposit receipt of any Bank is 
furnished by the contractor to the WAPCOS as part of the security deposit and the Bank is 
unable to make payment against the said fixed deposit receipt, the loss caused thereby shall fall 
on the contractor and the contractor shall forthwith on demand furnish additional security to the 
WAPCOS to make good the deficit. 

All compensations or the other sums of money payable by the contractor under the terms of this 
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or 
from the interest arising therefrom, or from any sums which may be due to or may become due 
to the contractor by WAPCOS on any account whatsoever and in the event of his Security 
Deposit being reduced by reason of any such deductions or sale as aforesaid, the contractor 
shall within 10 days make good in cash or fixed deposit receipt tendered by the State Bank of 
India or by Scheduled Banks endorsed in favour of WAPCOS LIMITED, any sum or sums which 
may have been deducted from, or raised by sale of his security deposit or any part thereof. The 
security deposit shall be collected from the running bills and the final bill of the contractor at the 
rates mentioned above.  

The security deposit as deducted above can be released against bank guarantee issued by a 
scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the condition that 
amount of such bank guarantee, except last one, shall not be less than Rs. 5 lac. Provided 
further that the validity of bank guarantee including the one given against the earnest money 
shall be in conformity with provisions contained in clause 17 which shall be extended from time 
to time depending upon extension of contract granted under provisions of clause 2 and clause 
5.  

The Security Deposit shall be released after successful completion of Defect Liability Period 
 
In case of contracts involving maintenance of building and services/any other work after 
construction of same building and services/other work, then 50% of Performance Guarantee 
shall be retained as Security Deposit. The same shall be returned year wise proportionately. 
 
Note-1: Government papers tendered as security will be taken at 5% (five per cent) below its 
market price or at its face value, whichever is less. The market price of Government paper 
would be ascertained by the Divisional Officer at the time of collection of interest and the 
amount of interest to the extent of deficiency in value of the Government paper will be withheld 
if necessary. 
 
Note-2: Government Securities will include all forms of Securities mentioned in Rule No. 274 of 
the G.F. Rules except fidelity bond. This will be subject to the observance of the condition 
mentioned under the rule against each form of security. 
 
Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 
 
CLAUSE 2: COMPENSATION FOR DELAY 

lf the contractor fails to maintain the required progress in terms of clause 5 or to complete the 
work and clear the site on or before the contract or justified extended date of completion as per 
clause 5 (excluding any extension under Clause 5,51 as well as any extension granted under 
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clauses 12 and 15, he shall, without prejudice to any other right or remedy available under the 
law to the Government on account of such breach, pay as compensation the amount calculated 
at the rates stipulated below as the authority specified in schedule 'F' may decide on the 
amount of Tendered Value of the work for every completed day month (as determined) that the 
progress remains below that specified in Clause 5 or that the work remains incomplete. 
 
(i) Compensation for delay of work @ 0.50% of the total project cost per week basis. 
  
Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed 10 % of the Tendered Value of work or of the Tendered Value of the Sectional 
part of work as mentioned In Schedule 'F' for which a separate period of completion is originally 
given. 
 
In case no compensation has been decided by the authority in Schedule 'F' during the progress 
of work, this shall be no waiver of right to levy compensation by the said authority if the work 
remains incomplete on final justified extended date of completion. If the Engineer in Charge 
decides to give further extension of time allowing performance of work beyond the justified 
extended date, the contractor shall be liable to pay compensation for such extended period. If 
any variation in amount of contract takes place during such extended period beyond justified 
extended date and the contractor becomes entitled to additional time under clause 12, the net 
period for such variation shall be accounted for while deciding the period for levy of 
compensation. However, during such further extended period beyond the justified extended 
period, if any delay occurs by events under sub clause 5.2, the contractor shall be liable to pay 
compensation for such delay. 
 
Provided that compensation during the progress of work before the justified extended date of 
completion for delay under this clause shall be for non-achievement of sectional completion or 
part handing over of work on stipulated/justified extended date for such part work or if delay 
affects any other works/services. This is without prejudice to right of action by the Engineer in 
Charge under clause 3 for delay in performance and claim of compensation under that clause 
 
In case action under clause 2 has not been finalized and the work has been determined under 
clause 3, the right of action under this clause shall remain post determination of contract but 
levy of compensation shall be for days the progress is behind the schedule on date of 
determination, as assessed by the authority in Schedule F, after due consideration of justified 
extension. The compensation for delay, if not decided before the determination of contract, shall 
be decided after of determination of contract. 
 
The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the Government. In case, the contractor does 
not achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s) in 
terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be adjusted 
against the compensation levied as above With-holding of this amount on failure to achieve a 
milestone, shall be automatic without any notice to the contractor. However, if the contractor 
catches up with the progress of work on the subsequent milestone(s), the withheld amount shall 
be released. In case the contractor fails to make up for the delay in subsequent milestone(s), 
amount mentioned against each milestone missed subsequently also shall be withheld. 
However, no interest, whatsoever, shall be payable on such withheld amount 
 
CLAUSE 2A: In case, the contractor completes the work ahead of stipulated date of completion 
or justified extended date of completion as determined under clauses 5.3, 12 & 15, a bonus @ 
1% (one per cent) of the tendered value per month computed on per day basis, shall be 
payable to the contractor, subject to a maximum limit of 5% (five per cent) of the tendered 
value. Provided that justified time for extra work shall be calculated on pro-rata basis as cost of 
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extra work X stipulated period /tendered value. The amount of bonus, if payable, shall be paid 
along with final bill after completion of work. Provided always that provision of the Clause 2A 
shall be applicable only when so provided in 'Schedule F'. 
CLAUSE 3: WHEN CONTRACT CAN BE DETERMINED 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the following cases: 

i. If the contractor having been given by the Engineer-in-Charge a notice in writing to 
rectify, reconstruct or replace any defective work or that the work is being performed in 
an inefficient or otherwise improper or unworkman like manner shall omit to comply with 
the requirement of such notice for a period of seven days thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the work or 
has failed to proceed with the work with due diligence and continues to do so after a 
notice in writing of seven days from the Engineer-in-Charge. 

iii. If the contractor fails to complete the work or section of work with individual date of 
completion on or before the stipulated or justified extended date, on or before such date 
of completion; and the Engineer in Charge without any prejudice to any other right or 
remedy under any other provision in the contract has given further reasonable time in a 
notice given in writing in that behalf as either mutually agreed or in absence of such 
mutual agreement by his own assessment making such time essence of contract and in 
the opinion of Engineer-in-Charge the contractor will be unable to complete the same 
or does not complete the same within the period specified. 

iv. If the contractor persistently neglects to carry out his obligations under the contract and/ 
or commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or take effective steps to remedy it within 7 days after a notice in 
writing is given to him in that behalf by the Engineer-in-Charge.  

v. If the contractor shall offer or give or agree to give to any person in WAPCOS service or 
to any other person on his behalf any gift or consideration of any kind as an inducement 
or reward for doing or forbearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other contract for WAPCOS.  

vi. If the contractor shall enter into a contract with WAPCOS in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the terms of payment thereof have been 
previously disclosed in writing to the Engineer-in-Charge. 

vii. If the contractor had secured the contract with WAPCOS as a result of wrong tendering 
or other non-bonafide methods of competitive tendering or commits breach of Integrity 
Agreement. 

viii. If the contractor being an individual, or if a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving order or order for administration of his estate 
made against him or shall take any proceedings for liquidation or composition (other 
than a voluntary liquidation for the purpose of amalgamation or reconstruction) under 
any Insolvency Act for the time being in force or make any conveyance or assignment of 
his effects or composition or arrangement for the benefit of his creditors or purport so to 
do, or if any application be made under any Insolvency Act for the time being in force for 
the sequestration of his estate or if a trust deed be executed by him for benefit of his 
creditors. 

ix. If the contractor being a company shall pass a resolution or the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the court or the 
creditor to appoint a receiver or a manager or which entitle the court to make a winding 
up order. 
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x. If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days. 

xi. If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the 
contractor as per terms of contract), transfers, sublet (engagement of labour on a piece-
work basis or of labour with materials not to be incorporated in the work, shall not be 
deemed to be subletting) or otherwise parts with or attempts to assign, transfer, sublet or 
otherwise parts with the entire works or any portion thereof without the prior written 
approval of the Engineer -in-Charge. When the contractor has made himself liable for 
action under any of the cases aforesaid, the Engineer in-Charge on behalf of the 
WAPCOS shall have powers: 

 
When the contractor has made himself liable for action under any of the cases aforesaid, the 
Engineer-in-Charge on behalf of the WAPCOS shall have powers: 

a) To determine the contract as aforesaid so far as performance of work by the Contractor is 
concerned (of which determination notice in writing to the contractor under the hand of the 
Engineer• in-Charge shall be conclusive evidence). Upon such determination, the Earnest 
Money Deposit, Security Deposit already recovered and Performance Guarantee under the 
contract shall be liable to be forfeited and shall be absolutely at the disposal of the 
Government. 

b) After giving notice to the contractor to measure up the work of the contractor and to take 
such whole, or the balance or part thereof, as shall be un-executed out of his hands and to 
give it to another contractor to complete the work. The contractor, whose contract is 
determined as above, shall not be allowed to participate in the tendering process for the 
balance work. In the event of above courses being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by reasons of 
his having purchased or procured any materials or entered into any engagements or made 
any advances on account or with a view to the execution of the work or the performance of 
the contract. And in case action is taken under any of the provision aforesaid, the contractor 
shall not be entitled to recover or be paid any sum for any work thereof or actually 
performed under this contract unless and until the Engineer-in-Charge has certified in 
writing the performance of such work and the value payable in respect thereof and he shall 
only be entitled to be paid the value so certified. 

 
In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made any advances 
on account or with a view to the execution of the work or the performance of the contract. And 
in case action is taken under any of the provision aforesaid, the contractor shall not be entitled 
to recover or be paid any sum for any work thereof or actually performed under this contract 
unless and until the Engineer-in-Charge has certified in writing the performance of such work 
and the value payable in respect thereof and he shall only be entitled to be paid the value so 
certified. 
 
CLAUSE 3A  
In case, the work cannot be started due to reasons not within the control of the contractor within 
1/8th of the stipulated time for completion of work or one month whichever is higher, either party 
may close the contract by giving notice to the other party stating the reasons. In such 
eventuality, the Performance Guarantee of the contractor shall be refunded within following time 
limits: 
    
a)  Tendered value of work is up to Rs. 45 lac 15 days 
b)  If the Tendered value of work is more than Rs.45 lac and up to Rs. 2.5 

Crore 
21 days 
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c)  If the Tendered value of work exceeds Rs. 2.5 Crore : 30 days 
 
Neither party shall claim any compensation for such eventuality. This clause is not applicable 
for any breach of the contract by either party 
 
CLAUSE 4: CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT 
TAKEN UNDER  
In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 
thereof, shall have become exercisable and the same are not exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor and 
the liability of the contractor for compensation shall remain unaffected. In the event of the 
Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding 
clause he may, if he so desires after giving a notice in writing to the contractor, take possession 
of (or at the sole discretion of the Engineer-in-Charge which shall be final and binding on the 
contractor) use as on hire (the amount of the hire money being also in the final determination of 
the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the works, or the 
site thereof belonging to the contractor, or procured by the contractor and intended to be used 
for the execution of the work/or any part thereof, paying or allowing for the same in account at 
the contract rates, or, in the case of these not being applicable, at current market rates to be 
certified by the Engineer-in-Charge, whose certificate thereof shall be final, and binding on the 
contractor, clerk of the works, foreman or other authorized agent to remove such tools, plant, 
materials, or stores from the premises (within a time to be specified in such notice) in the event 
of the contractor failing to comply with any such requisition, the Engineer-in-Charge may 
remove them at the contractor’s expense or sell them by auction or private sale on account of 
the contractor and his risk in all respects and the certificate of the Engineer-in-Charge as to the 
expenses of any such removal and the amount of the proceeds and expenses of any such sale 
shall be final and conclusive against the contractor. 
 
CLAUSE 5: TIME AND EXTENSION FOR DELAY  
The time allowed for execution of the Works as specified in the Schedule 'F' or the extended 
time in accordance with these conditions shall be the essence of the Contract, The execution of 
the work shall commence from such time period as mentioned in schedule 'F' or from the date 
of handing over of the site, notified by the Engineer-in-Charge, whichever is later. However, the 
handing over of site by the Engineer in Charge, in full or in part (if so provided in contract), shall 
be completed within two months from issue of acceptance letter. If the Contractor commits 
default in commencing the execution of the work as aforesaid, the performance guarantee shall 
be forfeited by the Engineer in Charge and shall be absolutely at the disposal of the 
Government without prejudice to any other right or remedy available in law. 
 
5.1 As soon as possible but within twenty-one days of award of work and in consideration of 
a) Schedule of handing over of site as specified in the Schedule 'F' 
b] Schedule of issue of designs as specified in the Schedule 'F' 
(i)  The Contractor shall submit a Time and Progress Chart for each mile stone. The 

Engineer-in-Charge may within 30 days thereafter, if required modify, and communicate 
the program approved to the contractor failing which the program submitted by the 
contractor shall be deemed to be approved by the Engineer-in Charge. The work 
programme shall include all details of balance drawings and decisions required to 
complete the contract with specific dates by which these details are required by 
contractor without causing any delay in execution of the work. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion of 
items of the works. It shall indicate the forecast of the dates of commencement and 
completion of various trades of sections of the work and may be amended as necessary 
by agreement between the Engineer-in-Charge and the Contractor within the limitations 
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of time imposed in the Contract documents, and further to ensure good progress during 
the execution of the work, the contractor shall in all cases in which the time allowed for 
any work, exceeds one month (save for special jobs for which a separate programme 
has been agreed upon) complete the work as per mile stones given in Schedule 'F'. 

 
PROGRAMME CHART 
(i) The Contractor shall prepare an integrated programme chart in MS Project/Primavera 

software for the execution of work, showing clearly all activities from the start of work to 
completion, with details of manpower, equipment and machinery required for the 
fulfillment of the programme within the stipulated period or earlier and submit the same 
for approval to the Engineer-in- Charge within ten days of award of the contract. A 
recovery of Rs. 2500/- (for works costing upto Rs. 20 Crores) / Rs. 5000/- (for works 
costing more than Rs. 20 Crores) shall be made on per day basis in case of delay in 
submission of the above programme. 

(ii) In case of non-submission of construction programme by the contractor the program 
approved by the Engineer-in-Charge shall be deemed to be final. 

(iii) The approval by the Engineer-in-Charge of such programme shall not relieve the 
contractor of any of the obligations under the contract. 

(iv) The contractor shall submit the Time and Progress Chart and progress report using the 
mutually agreed software or in other format decided by Engineer-in-Charge for the work 
done during previous month to the Engineer-in• charge on or before 5th day of each 
month failing which a recovery Rs. 2500/ - (for works costing upto Rs. 20 Crores) I Rs. 
5000/- (for works costing more than Rs. 20 Crores) shall be made on per week or part 
basis in case of delay in submission of the monthly progress report. 

 

5.2 If the work(s) be delayed by: - 
(i) force majeure, or 
(ii) abnormally bad weather, or 
(iii) serious loss or damage by fire, or 
(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of 

the trades employed on the work, or 
(v) delay on the part of other contractors or tradesmen engaged by Engineer-in- 

Charge in executing work not forming part of the Contract, or 
(vi) non-availability of stores, which are the responsibility of WAPCOS to supply or  
(vii) non-availability or break down of tools and Plant to be supplied or supplied by 

WAPCOS or 
(viii) Any other cause like above which, in the absolute discretion of the Engineer-in-

Charge is beyond the Contractor’s control. 

then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the Engineer in-Charge for entry in the 
hindrance register (physical or web-based as prescribed in schedule F) but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay and 
shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge 
to proceed with the works. The contractor shall have no claim of damages for extension 
of time granted or rescheduling of milestone/s for events listed in sub clause 5.2. 

 
5.3 In case the work is hindered by any reasons, in the opinion of the contractor, by the 

Department or for someone for whose action the Department is responsible, the 
contractor may immediately give notice thereof in writing to the Engineer-in-Charge in 
the same manner as prescribed under sub-Clause 5.2 seeking extension of time or 
rescheduling of milestone/s. The authority as indicated in Schedule 'F' shall, if justified, 
give a fair and reasonable extension of time and reschedule the mile stones for 
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completion of work after due consideration of the same within 30 days of receipt of such 
request. In event of non-application by the contractor for extension of time E-in-C after 
affording opportunity to the contractor may give, supported with a programme, a fair and 
reasonable extension within a reasonable period of occurrence of the event. 

Such extension of time or rescheduling of milestone/s shall be without prejudice to any 
other right or remedy of the parties in contract or in law; provided further that for 
concurrent delays under this sub clause and sub clause 5.2 to the extent the delay is 
covered under sub clause 5.2 the contractor shall be entitled to only extension of time 
and no damages 

5.4 Request for rescheduling of Mile stones or extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed forms i.e. Form of application by 
the contractor for seeking rescheduling of milestones (Appendix-XVI) or Form of 
application by the contractor for seeking extension of time (Appendix -XVII) respectively 
to the authority as indicated in Schedule 'F'. The Contractor shall indicate in such a 
request the period by which rescheduling of milestone/s or extension of time is desired. 

With every request for rescheduling of milestones, or if at any time the actual progress of 
work falls behind the approved programme by more than 10% of the stipulated period of 
completion of contract, the contractor shall produce a revised programme which shall 
include all details of pending drawings and decisions required to complete the contract 
and also the target dates by which these details should be available without causing any 
delay in execution of the work. A recovery as specified in Schedule 'F' shall be made on 
per day basis in case of delay in submission of the revised programme. 

5.4.1 In any such case the authority as indicated in Schedule 'F' may give a fair and 
reasonable extension of time for completion of work or reschedule the mile stones. Such 
extension or rescheduling of the milestones shall be communicated to the Contractor by 
the authority as indicated in Schedule 'F' in writing, within 30 days of the date of receipt 
of such request from the Contractor in prescribed form. In event of non-application by 
the contractor for extension of time E-in-C after affording opportunity to the contractor, 
may give, supported with a programme (as specified under 5.4 above), a fair and 
reasonable extension within a reasonable period of occurrence of the event. 

 
5.5 In case the work is delayed by any reasons, in the opinion of the Engineer-in-Charge, by 

the contractor for reasons beyond the events mentioned in clause 5.2 or clause 5.3 or 
clause 5.4 and beyond the justified extended date; without prejudice to right to take 
action under Clause 3, the Engineer-in-Charge may grant extension of time required for 
completion of work without rescheduling of milestones. The contractor shall be liable for 
levy of compensation for delay for such extension of time. 

 
CLAUSE 6: MEASUREMENTS OF WORK DONE 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done.  

All measurement of all items having financial value shall be entered in Measurement Book 
and/or level field book so that a complete record is obtained of all works performed under the 
contract. 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized 
representative and by the contractor or his authorized representative from time to time during 
the progress of the work and such measurements shall be signed and dated by the Engineer- 
in-Charge and the contractor or their representatives in token of their acceptance. If the 
contractor objects to any of the measurements recorded, a note shall be made to that effect 
with reason and signed by both the parties. If for any reason the contractor or his authorized 
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representative is not available and the work of recording measurements is suspended by the 
Engineer-in-Charge or his representative, the Engineer-in-Charge and the WAPCOS shall not 
entertain any claim from contractor for any loss or damages on this account. If the contractor or 
his authorized representative does not remain present at the time of such measurements after 
the contractor or his authorized representative has been given a notice in writing three (3) days 
in advance or fails to countersign or to record objection within a week from the date of the 
measurement, then such measurements recorded in his absence by the Engineer-in-Charge or 
his representative shall be deemed to be accepted by the Contractor.  

The contractor shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for measurements and recording levels. 

Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general 
or local custom. In the case of items which are not covered by specifications, measurements 
shall be taken in accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available, then a mutually 
agreed method shall be followed. 

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his 
authorized representative in charge of the work, before covering up or otherwise placing beyond 
the reach of measurement any work in order that the same may be measured and correct 
dimensions thereof be taken before the same is covered up or placed beyond the reach of 
measurement and shall not cover up and place beyond reach of measurement any work without 
consent in writing of the Engineer-in-Charge or his authorized representative in charge of the 
work who shall within the aforesaid period of seven days inspect the work, and if any work shall 
be covered up or placed beyond the reach of measurements without such notice having been 
given or the Engineer-in-Charge’s consent being obtained in writing, the same shall be 
uncovered at the Contractor’s expense, or in default thereof no payment or allowance shall be 
made for such work or the materials with which the same was executed.  

Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the WAPCOS to check the measurements recorded jointly or otherwise as 
aforesaid and all provisions stipulated herein above shall be applicable to such checking of 
measurements or levels. 

It is also a term of this contract that recording of measurements of any item of work in the 
measurement book and/or its payment in the interim, on account or final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it 
relates nor shall it relieve the contractor from liabilities from any over measurement or defects 
noticed till completion of the defects liability period. 
 
CLAUSE 6A: COMPUTERIZED MEASUREMENT BOOK 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the contract.  

All measurements of all items having financial value shall be entered by the contractor and 
compiled in the shape of the Computerized Measurement Book having pages of A-4 size as per 
the format of the WAPCOS so that a complete record is obtained of all the items of works 
performed under the contract. 

All such measurements and levels recorded by the contractor or his authorized representative 
from time to time, during the progress of the work, shall be got checked by the contractor from 
the Engineer-in-Charge or his authorized representative as per interval or program fixed in 
consultation with Engineer-in-Charge or his authorized representative. After the necessary 
corrections made by the Engineer-in-Charge, the measurement sheet shall be returned to the 
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contractor for incorporating the corrections and for resubmission to the Engineer-in- Charge for 
the dated signatures by the Engineer-in- Charge and the contractor or their representatives in 
token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheet and these measurements would be got checked/test checked from the 
Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter, 
incorporate such changes as may be done during these checks/test checks in his draft 
computerized measurements, and submit to the WAPCOS a computerized measurement book, 
duly bound, and with its pages machine numbered. The Engineer-in- Charge and/or his 
authorized representative would thereafter check this MB, and record the necessary certificates 
for their checks/test checks. 

The final, fair, computerized measurement book given by the contractor, duly bound, with its 
pages machine numbered, should be 100% correct, and no cutting or over-writing in the 
measurements would thereafter be allowed. If at all any error is noticed, the contractor shall 
have to submit a fresh computerized MB with its pages duly machine numbered and bound. 
The contractor shall submit two spare copies of such computerized MB’s for the purpose of 
reference and records. 

The contractor shall also submit to the WAPCOS separately his computerized Abstract of Cost 
and the bill based on these measurements, duly bound, and its pages machine numbered along 
with two spare copies of the bill. Thereafter, this bill will be processed by the Engineer-In-
Charge 

 The contractor shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for checking of measurements/levels by the Engineer-in- Charge or 
his representative. 

Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general 
or local custom. In the case of items which are not covered by specifications, measurements 
shall be taken in accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available then a mutually 
agreed method shall be followed. 

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his 
authorized representative in charge of the work before covering up or otherwise placing beyond 
the reach of checking and/or test checking the measurement of any work in order that the same 
may be checked and/or test checked and correct dimensions thereof be taken before the same 
is covered up or placed beyond the reach of checking and/or test checking measurement and 
shall not cover up and place beyond reach of measurement any work without consent in writing 
of the Engineer-in-Charge or his authorized representative in charge of the work who shall 
within the aforesaid period of seven days inspect the work, and if any work shall be covered up 
or placed beyond the reach of checking and/or test checking measurements without such notice 
having been given or the Engineer-in-Charge’s consent being obtained in writing the same shall 
be uncovered at the Contractor’s expense, or in default thereof no payment or allowance shall 
be made for such work or the materials with which the same was executed.  

Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the WAPCOS to check the measurements recorded by contractor and all 
provisions stipulated herein above shall be applicable to such checking of measurements or 
levels. 
 
It is also a term of this contract that checking and/or test checking the measurements of any 
item of work in the measurement book and/or its payment in the interim, on account of final bill 
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shall not be considered as conclusive evidence as to the sufficiency of any work or material to 
which it relates nor shall it relieve the contractor from liabilities from any over measurement or 
defects noticed till completion of the defects liability period. 
 
CLAUSE 7: PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARD AS ADVANCE  
No payment shall be made for work, estimated to cost Rs. One lac or less till after the whole of 
the work shall have been completed and certificate of completion given. For work estimated to 
cost over Rs. One lac, the interim or running account bills shall be submitted by the contractor 
for the work executed on the basis of such recorded measurements on the format of the 
Department in triplicate on or before the date of every month fixed for the same by the 
Engineer-in-Charge. The contractor shall not be entitled to be paid any such interim payment if 
the gross work done together with net payment/ adjustment of advances for material collected, 
if any, since the last such payment is less than the amount specified in Schedule 'F', in which 
case the interim bill shall be prepared on the appointed date of the month after the requisite 
progress is achieved. Engineer-in-Charge shall arrange to have the bill verified by taking or 
causing to be taken, where necessary, the requisite measurements of the work, In the event of 
the failure of the contractor to submit the bills, no claims whatsoever due to delays on payment 
including that of interest shall be payable to the contractor. Payment on account of amount 
admissible shall be made by the Engineer-in Charge certifying the sum to which the contractor 
is considered entitled by way of interim payment at such rates as decided by the Engineer-in-
Charge. The amount admissible shall be paid by 10th working day after the day of presentation 
of the bill by the Contractor to the Engineer-in-Charge or his Asstt. Engineer together with the 
account of the material issued by the department, or dismantled materials, if any. In the case of 
works outside the headquarters of the Engineer- in-Charge, the period of ten working days will 
be extended to fifteen working days. In case of delay in payment of intermediate bills after 45 
days of submission of bill by the contractor provided the bill submitted by the contractor found to 
be in order, a simple interest @ 10% per annum shall be paid to the contractor from the date of 
expiry of prescribed time limit which will be compounded on yearly basis. 
 

All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 
work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate given 
by the Engineer-in-Charge relating to the work done or materials delivered forming part of such 
payment, may be modified or corrected by any subsequent such certificate(s) or by the final 
certificate and shall not by itself be conclusive evidence that any work or materials to which it 
relates is/are in accordance with the contract and specifications. Any such interim payment, or 
any part thereof shall not in any respect conclude, determine or affect in any way powers of the 
Engineer-in-Charge under the contract or any of such payments be treated as final settlement 
and adjustment of accounts or in any way vary or affect the contract.  

Pending consideration of extension of date of completion, interim payments shall continue to be 
made as herein provided without prejudice to the right of the WAPCOS to take action under the 
terms of this contract for delay in the completion of work, if the extension of date of completion 
is not granted by the competent authority.  

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Asstt. 
Engineer to the effect that the work has been completed up to the level in question make interim 
advance payments without detailed measurements for work done (other than foundations, items 
to be covered under finishing items) up to lintel level (including sunshade etc.) and slab level, 
for each floor working out at 75% of the assessed value. The advance payments so allowed 
shall be adjusted in the subsequent interim bill to be submitted by the contractor within 10 days 
of the interim payment. In case of delay in submission of bill by the contractor a simple interest 
@ 10% per annum shall be paid to the Government from the date of expiry of prescribed time 
limit which will be compounded on yearly basis. 
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In case of composite tenders, running payment for the major component shall be made by 
Engineer-In-Charge of major discipline to the main contractor. Running payment for minor 
component shall be made by the Engineer-in-Charge of the discipline of minor component 
directly to the main contractor.  

In case main contractor fails to make the payment to the contractor associated by him within 15 
days of receipt of each running account payment, then on the written complaint of contractor 
associated for such minor component, Engineer in charge of minor component shall serve the 
show cause to the main contractor and if reply of main contractor either not received or found 
unsatisfactory, he may make the payment directly to the contractor associated for minor 
component as per the terms and conditions of the agreement drawn between main contractor 
and associate contractor fixed by him. Such payment made to the associate contractor shall be 
recovered by Engineer-in-charge of major or minor component from the next R/A/ final bill due 
to main contractor as the case may be 
 
CLAUSE 8: COMPLETION CERTIFICATE AND COMPLETION PLANS 
Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, the 
Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall furnish the 
contractor with a final certificate of completion, otherwise a provisional certificate of physical 
completion indicating defects (a) to be rectified by the contractor and/or (b) for which payment 
will be made at reduced rates, shall be issued. But no final certificate of completion shall be 
issued, nor shall the work be considered to be complete until the contractor shall have removed 
from the premises on which the work shall be executed all scaffolding, surplus materials, 
rubbish and all huts and sanitary arrangements required for his/their work people on the site in 
connection with the execution of the works as shall have been erected or constructed by the 
contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls, floor or other 
parts of the building, in, upon, or about which the work is to be executed or of which he may 
have had possession for the purpose of the execution; thereof, and not until the work shall have 
been measured by the Engineer-in-Charge. If the contractor shall fail to comply with the 
requirements of this Clause as to removal of scaffolding, surplus materials and rubbish and all 
huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for 
the completion of work, the Engineer-in-Charge may at the expense of the contractor remove 
such scaffolding, surplus materials and rubbish etc., and dispose of the same as he thinks fit 
and clean off such dirt as aforesaid, and the contractor shall have no claim in respect of 
scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale 
thereof. 
 
CLAUSE 8A: CONTRACTOR TO KEEP SITE CLEAN 
When the annual repairs and maintenance of works are carried out, the splashes and droppings 
from white washing, colour washing, painting etc., on walls, floor, windows, etc. shall be 
removed and the surface cleaned simultaneously with the completion of these items of work in 
the individual rooms, quarters or premises etc. where the work is done: without waiting for the 
actual completion of all the other items of work in the contract. In case the contractor fails to 
comply with the requirements of this clause, the Engineer-in-Charge shall have the right to get 
this work done at the cost of the contractor either WAPCOS or through any other agency. 
Before taking such action, the Engineer-in-Charge shall give ten days’ notice in writing to the 
contractor. 
 
CLAUSE 8B: COMPLETION PLANS TO BE SUBMITTED BY THE CONTRACTOR 
The contractor shall submit completion plan as required vide General Specifications for 
Electrical works (Part-I internal) 2005 and (Part-ll External) 1994 as applicable within thirty days 
of the completion of the work. 
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In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay 
a sum of 0.1 % of Tendered Value or limit prescribed in Schedule F whichever is more as may 
be fixed by the Superintending Engineer concerned and in this respect the decision of the 
Superintending Engineer shall be final and binding on the contractor. 
 
The contractor shall submit completion plans for Internal and External Civil, Electrical and 
Mechanical Services within thirty days of the completion of the work, provided that the service 
plans having been issued for execution by the Engineer-in-Charge, unless the contractor, by 
virtue of any other provision in the contract, is required to prepare such plans. 
 
CLAUSE 9: PAYMENT OF FINAL BILL 
The final bill shall be submitted by the contractor in the same manner as specified in interim bills 
within one month of the date of the final certificate of completion furnished by the Engineer-in-
Charge. No further claims shall be made by the contractor after submission of the final bill and 
these shall be deemed to have been waived and extinguished. Payments of those items of the 
bill in respect of which there is no dispute and of items in dispute, for quantities and rates as 
approved by Engineer-in-Charge, will, as far as possible be made within the period specified 
hereinunder, the period being reckoned from the date of receipt of the bill by the Engineer-in-
Charge or his authorized Engineer, complete with account of materials issued by the WAPCOS 
and dismantled materials. 
 
a)  Tendered value of work is up to Rs. 45 lac 2 months 
b)  If the Tendered value of work is more than Rs. 45 lac and up to Rs. 2.5 

Crore 
3 months 

c)  If the Tendered value of work exceeds Rs. 2.5 Crore : 6 months 
 
CLAUSE 9A: PAYMENT OF CONTRACTOR’S BILLS TO BANKS 
Payments due to the contractor may, if so desired by him, be made to his bank, registered 
financial, co-operative or thrift societies or recognized financial institutions instead of direct to 
him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization in the 
form of a legally valid document such as a power of attorney conferring authority on the bank; 
registered financial, co-operative or thrift societies or recognized financial institutions to receive 
payments and (2) his own acceptance of the correctness of the amount made out as being due 
to him by WAPCOS or his signature on the bill or other claim preferred against WAPCOS 
before settlement by the Engineer-in-Charge of the account or claim by payment to the bank, 
registered financial, co-operative or thrift societies or recognized financial institutions. While the 
receipt given by such banks; registered financial, co-operative or thrift societies or recognized 
financial institutions shall constitute a full and sufficient discharge for the payment, the 
contractor shall whenever possible present his bills duly receipted and discharged through his 
bank, registered financial, co-operative or thrift societies or recognized financial institutions.  

Nothing herein contained shall operate to create in favor of the bank; registered financial, co-
operative or thrift societies or recognized financial institutions any rights or equities vis-à-vis the 
WAPCOS. 
 
CLAUSE 10: MATERIALS SUPPLIED BY WAPCOS – NOT APPLICABLE 
Materials which WAPCOS will supply are shown in Special Conditions of Contract (SCC) which 
also stipulates quantum, place of issue and rate(s) to be charged in respect thereof. The 
contractor shall be bound to procure them from the Engineer-in-Charge. 
 
As soon as the work is awarded, the contractor shall finalize the programme for the completion 
of work as per clause 5 of this contract and shall give his estimates of materials required on the 
basis of drawings/or schedule of quantities of the work. The Contractor shall give in writing his 
requirement to the Engineer-in-Charge which shall be issued to him keeping in view the 
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progress of work as assessed by the Engineer-in-Charge, in accordance with the agreed 
phased programme of work indicating monthly requirements of various materials. The 
contractor shall place his indent in writing for issue of such materials at least 7 days in advance 
of his requirement. 

Such materials shall be supplied for the purpose of the contract only and the value of the 
materials so supplied at the rates specified in the aforesaid schedule shall be set off or 
deducted, as and when materials are consumed in items of work (including normal wastage) for 
which payment is being made to the contractor, from any sum then due or which may therefore 
become due to the contractor under the contract or otherwise or from the security deposit. At 
the time of submission of bills, the contractor shall certify that balance of materials supplied is 
available at site in original good condition.  

The contractor shall submit along with every running bill (on account or interim bill) material 
wise reconciliation statements supported by complete calculations reconciling total issue, total 
consumption and certified balance (diameter/section-wise in the case of steel) and resulting 
variations and reasons therefore. Engineer-in-Charge shall (whose decision shall be final and 
binding on the contractor) be within his rights to follow the procedure of recovery in clause 42 at 
any stage of the work if reconciliation is not found to be satisfactory.  

The contractor shall bear the cost of getting the material issued, loading, transporting to site, 
unloading, storing under cover as required, cutting assembling and joining the several parts 
together as necessary. Notwithstanding anything to the contrary contained in any other clause 
of the contract and (or the CPWA Code) all stores/materials so supplied to the contractor or 
procured with the assistance of the WAPCOS shall remain the absolute property of WAPCOS 
and the contractor shall be the trustee of the stores/materials, and the said stores/materials 
shall not be removed/disposed off from the site of the work on any account and shall be at all 
times open to inspection by the Engineer-in-Charge or his authorized agent. Any such 
stores/materials remaining unused shall be returned to the Engineer-in- Charge in as good a 
condition in which they were originally supplied at a place directed by him, at a place of issue or 
any other place specified by him as he shall require, but in case it is decided not to take back 
the stores/materials the contractor shall have no claim for compensation on any account of such 
stores/materials so supplied to him as aforesaid and not used by him or for any wastage in or 
damage to in such stores/materials. 

On being required to return the stores/materials, the contractor shall hand over the stores/ 
materials on being paid or credited such price as the Engineer-in-Charge shall determine, 
having due regard to the condition of the stores/materials. The price allowed for credit to the 
contractor, however, shall be at the prevailing market rate not exceeding the amount charged to 
him, excluding the storage charge, if any. The decision of the Engineer-in-Charge shall be final 
and conclusive. In the event of breach of the aforesaid condition, the contractor shall in addition 
to throwing himself open to account for contravention of the terms of the licenses or permit 
and/or for criminal breach of trust, be liable to WAPCOS for all advantages or profits resulting or 
which in the usual course would have resulted to him by reason of such breach. Provided that 
the contractor shall in no case be entitled to any compensation or damages on account of any 
delay in supply or non-supply thereof all or any such materials and stores provided further that 
the contractor shall be bound to execute the entire work if the materials are supplied by the 
WAPCOS within the original scheduled time for completion of the work plus 50% thereof or 
schedule time plus 6 months whichever is more if the time of completion of work exceeds 12 
months, but if a part of the materials only has been supplied within the aforesaid period, then 
the contractor shall be bound to do so much of the work as may be possible with the materials 
and stores supplied in the aforesaid period. For the completion of the rest of the work, the 
contractor shall be entitled to such extension of time as may be determined by the Engineer-in-
Charge whose decision in this regard shall be final and binding on the contractor.  
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The contractor shall see that only the required quantities of materials are got issued. Any such 
material remaining unused and in perfectly good/original condition at the time of completion or 
determination of the contract shall be returned to the Engineer-in-Charge at the stores from 
which it was issued or at a place directed by him by a notice in writing. The contractor shall not 
be entitled for loading, transporting, unloading and stacking of such unused material except for 
the extra lead, if any involved, beyond the original place of issue. 
 
CLAUSE 10A: MATERIALS TO BE PROVIDED BY CONTRACTOR 
The contractor shall, at his own expense, provide all materials, required for the works other than 
those which are stipulated to be supplied by the WAPCOS  

The contractor shall, at his own expense and without delay, supply to the Engineer-in- Charge 
samples of materials to be used on the work and shall get these approved in advance. All such 
materials to be provided by the Contractor shall be in conformity with the specifications laid 
down or referred to in the contract. The contractor shall, if requested by the Engineer-in-Charge 
furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so comply. The 
Engineer-in-Charge shall within thirty days of supply of samples or within such further period as 
he may require intimate to the Contractor in writing whether samples are approved by him or 
not. If samples are not approved, the Contractor shall forthwith arrange to supply to the 
Engineer-in-Charge for his approval, fresh samples complying with the specifications laid down 
in the contract. When materials are required to be tested in accordance with specifications, 
approval of the Engineer-in-Charge shall be issued after the test results are received. 

The Contractor shall at his risk and cost submit the samples of materials to be tested or 
analyzed and shall not make use of or incorporate in the work any materials represented by the 
samples until the required tests or analysis have been made and materials finally accepted by 
the Engineer-in-Charge. The Contractor shall not be eligible for any claim or compensation 
either arising out of any delay in the work or due to any corrective measures required to be 
taken on account of and as a result of testing of materials. 

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities 
as the Engineer-in-Charge may require for collecting, and preparing the required number of 
samples for such tests at such time and to such place or places as may be directed by the 
Engineer-in-Charge and bear all charges and cost of testing unless specifically provided for 
otherwise elsewhere in the contract or specifications. The Engineer-in- Charge or his authorized 
representative shall at all times have access to the works and to all workshops and places 
where work is being prepared or from where materials, manufactured articles or machinery are 
being obtained for the works and the contractor shall afford every facility and every assistance 
in obtaining the right to such access. 

The Engineer-in-Charge shall have full powers to require the removal from the premises of all 
materials which in his opinion are not in accordance with the specifications and in case of 
default, the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, 
other persons to remove the same without being answerable or accountable for any loss or 
damage that may happen or arise to such materials. The Engineer-in-Charge shall also have 
full powers to require other proper materials to be substituted thereof and in case of default, the 
Engineer-in-Charge may cause the same to be supplied and all costs which may attend such 
removal and substitution shall be borne by the Contractor.  

The contractor shall at his own expense, provide a material testing lab at the site for conducting 
routine field tests. The lab shall be equipped at least with the testing equipment as specified in 
Special Conditions of Contract. 

Minimum 01 year warranty for Mechanical & Electrical equipment and other bought out items, at 
the discretion of WAPCOS Limited, if supplied directly by the contractor. The standard warranty 
period offered by the Manufacturer shall be retained, in case the original warranty period is 
more than one year. 
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CLAUSE 10B:  
(i) SECURED ADVANCE ON NON-PERISHABLE MATERIALS 

The contractor, on signing an indenture in the form in Annexure XVIII by the Engineer-in-
Charge, shall be entitled to be paid during the progress of the execution of the work up 
to 75% of the assessed value of any materials which are in the opinion of the Engineer-
in- Charge non-perishable, non-fragile and non-combustible and are in accordance with 
the contract and which have been brought on the site in connection therewith and are 
adequately stored and/or protected against damage by weather or other causes but 
which have not at the time of advance been incorporated in the works. When materials 
on account of which an advance has been made under this sub-clause are incorporated 
in the work, the amount of such advance shall be recovered/deducted from the next 
payment made under any of the clause or clauses of this contract. 
 
Such secured advance shall also be payable on other items of perishable nature, fragile 
and combustible with the approval of the Engineer-in-Charge provided the contractor 
provides a comprehensive insurance cover for the full cost of such materials. The 
decision of the Engineer-in-Charge shall be final and binding on the contractor in this 
matter. No secured advance, shall however, be paid on high-risk materials such as 
ordinary glass, sand, petrol, diesel etc. 

 
(ii) MOBILISATION ADVANCE  

Mobilization advance not exceeding 10% of the tendered value may be given, if 
requested by the contractor in writing within one month of the order to commence the 
work. Such advance shall be in two or more installments to be determined by the 
Engineer-in- Charge at his sole discretion. The first installment of such advance shall be 
released by the Engineer-in-charge to the contractor on a request made by the 
contractor to the Engineer-in-Charge in this behalf. The second and subsequent 
installments shall be released by the Engineer-in-Charge only after the contractor 
furnishes a proof of the satisfactory utilization of the earlier installment to the entire 
satisfaction of the Engineer-in-Charge. 

Before any installment of advance is released, the contractor shall execute a Bank 
Guarantee Bond from Scheduled Bank for the amount equal to 110% of the amount of 
advance and valid for the contract period. This (Bank Guarantee from Scheduled Bank 
for the amount equal to 110% of the balance amount of advance) shall be kept renewed 
from time to time to cover the balance amount and likely period of complete recovery. 
 

(iii) PLANT MACHINERY & SHUTTERING MATERIAL ADVANCE 

An advance for plant, machinery & shuttering material required for the work and brought 
to site by the Contractor may be given if requested by the contractor in writing within one 
month of bringing such plant and machinery to site. Such advance shall be given on 
such plant and machinery which in the opinion of the Engineer-in-charge will add to the 
expeditious execution of work and improve the quality of work. The amount of advance 
shall be restricted to 5% percent of the tender value. In the case of new plant and 
equipment to be purchased for the work, the advance shall be restricted to 90% of the 
price of such new plant and equipment paid by the contractor for which the contractor 
shall produce evidence satisfactory to the Engineer-in-Charge. In the case of second 
hand and used plants and equipment, the amount of such advance shall be limited to 
50% of the depreciated value of plant and equipment as may be decided by the 
Engineer-in-Charge. The contractor shall, if so required by the Engineer-in-Charge, 
submit the statement of value of such old plant and equipment duly approved by a 
Registered Value recognized by the Central Board of Direct Taxes under the Income- 
Tax Act, 1961. No such advance shall be paid on any plant and equipment of perishable 
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nature and on any plant and equipment of a value less than Rs. 50,000/- Seventy five 
per cent of such amount of advance shall be paid after the plant & equipment is brought 
to site and balance twenty five percent on successfully commissioning the same.  

Leasing of equipment shall be considered at par with purchase of equipment and shall 
be covered by tripartite agreement with the following: 

1. Leasing company which gives certificate of agreeing to lease equipment to the 
contractor. 

2. Engineer in Charge, and 

3. The contractor. 
 

This advance shall further be subject to the condition that such plant and equipment (a) 
are considered by the Engineer-in-Charge to be necessary for the works; (b) and are in 
working order and are maintained in working order; (c) hypothecated to the WAPCOS as 
specified by the Engineer-in-Charge before the payment of advance is released. The 
contractor shall not be permitted to remove from the site such hypothecated plant and 
equipment without the prior written permission of the Engineer-in-Charge. The contractor 
shall be responsible for maintaining such plant and equipment in good working order 
during the entire period of hypothecation failing which such advance shall be entirely 
recovered in lump sum. For this purpose, steel scaffolding and form work shall be 
treated as plant and equipment. 

The contractor shall insure the Plant and Machinery for which mobilization advance is 
sought and given, for a sum sufficient to provide for their replacement at site. Any 
amounts not recovered from the insurer will be borne by the contractor. 

(iv) INTEREST & RECOVERY  
The mobilization advance and secured advance in (i) & (ii) above bear simple interest at 
the rate of 10 per cent per annum and shall be calculated from the date of payment to 
the date of recovery, both days inclusive, on the outstanding amount of advance. 
Recovery of such sums advanced shall be made by the deduction from the contractors 
bills commencing after first 10% of the gross value of the work is executed and paid, on 
pro-rata percentage basis to the gross value of the work billed beyond 10% in such a 
way that the entire advance is recovered by the time 80% of the gross value of the 
contract is executed and paid, together with interest due on the entire outstanding 
amount up to the date of recovery of the instalment. 

 

CLAUSE 10C: PAYMENT ON ACCOUNT OF INCREASE IN PRICE / WAGES DUE TO 
STATUTORY ORDER  
If after submission of the tender, if the price of any material incorporated in the works (excluding 
the materials covered under Clause lOCA and not being a material supplied from the Engineer-
in-Charge's stores in accordance with Clause 10 thereof) and/or wages of labour increases as a 
direct result of the coming into force of any fresh law, or statutory rule or order (but not due to 
any variation of rates in GST applicable on such material(s) being considered under this clause) 
beyond the prices/wages prevailing at the time of the last stipulated date of receipt of tenders 
including extensions, if any, for the work during contract period including the justified period 
extended under the provisions of clause 5 of the contract without any action under clause 2, 
then the amount of the contract shall accordingly be varied. 

If after submission of the tender, the price of any material incorporated in the works (excluding 
the materials covered under Clause 10CA and not being a material supplied from the Engineer-
in- Charge’s stores in accordance with Clause 10 thereof) and/or wages of labour as prevailing 
at the time of last stipulated date of receipt of tender including extensions, if any, is decreased 
as a direct result of the coming into force of any fresh law or statutory rules or order (but not due 
to any changes of rate in sales tax/VAT, Central/State Excise/Custom Duty), WAPCOS shall in 
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respect of materials incorporated in the works (excluding the materials covered under Clause 
10CA and not being material supplied from the Engineer-in-Charge’s stores in accordance with 
Clause 10 hereof) and/or labour engaged on the execution of the work after the date of coming 
into force of such law statutory rule or order be entitled to deduct from the dues of the 
contractor, such amount as shall be equivalent to the difference between the prices of the 
materials and/or wages as prevailed at the time of the last stipulated date for receipt of tenders 
including extensions if any for the work and the prices of materials and/or wages of labour on 
the coming into force of such law, statutory rule or order. This will be applicable for the contract 
period including the justified period extended under the provisions of clause 5 of the contract 
without any action under clause 2.  

Engineer-in-Charge may call books of account and other relevant documents from the 
contractor to satisfy himself about reasonability of increase in prices of materials and wages. 
The contractor shall, within a reasonable time of his becoming aware of any alteration in the 
price of any such materials and/or wages of labour, give notice thereof to the Engineer-in-
Charge stating that the same is given pursuant to this condition together with all information 
relating thereto which he may be in position to supply. 

For this purpose, the labour component of 85% of the value of the work executed during period 
under consideration shall not exceed the percentage as specified in Schedule F, and the 
increase/decrease in labour shall be considered on the minimum daily wages in rupees of any 
unskilled mazdoor, fixed under any law, statutory rule or order. 
 
CLAUSE 10CA: PAYMENT DUE TO VARIATION IN PRICES OF MATERIALS AFTER 
RECEIPT OF TENDER – NOT APPLICABLE 

If after submission of the tender, the price of materials specified in Special Conditions of 
Contract increases/ decreases beyond the base price(s) as indicated in Special Conditions of 
Contract for the work, then the amount of the contract shall accordingly be varied and provided 
further that any such variations shall be effected for stipulated period of Contract including the 
justified period extended under the provisions of Clause 5 of the Contract without any action 
under Clause 2. 

However, for work done/during the justified period extended as above, it will be limited to 
indices prevailing at the time of updated stipulated date of completion considering the effect of 
extra work (extra time to be calculated on pro-rata basis only as cost of extra work x stipulated 
period/tendered cost). 

The increase/ decrease in prices of cement, steel reinforcement, structural steel and POL shall 
be determined by the Price indices Economic Advisor to Government of India, Ministry of 
Commerce and Industry. For other items provided in the Special Conditions of Contract, this 
shall be determined by the All-India Wholesale Price Indices of materials as published by 
Economic Advisor to Government of India, Ministry of Commerce and Industry. Base price for 
cement, steel reinforcement, structural steel and POL shall be as issued by the state / Central 
Govt. from time to time. In case, price index of a particular material is not issued by Ministry of 
Commerce and Industry, then the price index of nearest similar material as indicated in Special 
Conditions of Contract shall be followed. 

The amount of the contract shall accordingly be varied for all such materials and will be worked 
out as per the formula given Clause 10CA, Conditions of Contract of CPWD. 
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CLAUSE 10CC: PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES 
(EXCLUDING MATERALS COVERED UNDER CLAUSE 10 CA) AFTER RECEIPT OF 
TENDER FOR WORKS – NOT APPLICABLE 
 
If the prices of materials (not being materials supplied or services rendered at fixed prices by 
the WAPCOS in accordance with clause 10 & 34 thereof) and/or wages of labour required for 
execution of the work increase, the contractor shall be compensated for such increase as per 
provisions detailed below and the amount of the contract shall accordingly be varied, subject to 
the condition that that such compensation for escalation in prices and wages shall be available 
only for the work done during the stipulated period of the contract including the justified period 
extended under the provisions of clause 5 of the contract without any action under clause 2. 
However, for the work done during the justified period extended as above, the compensation as 
detailed below will be limited to prices/wages prevailing at the time of updated stipulated date of 
completion considering the effect of extra work (extra time to be calculated on pro-rata basis 
only as cost of extra work x stipulated period/tendered cost). No such compensation shall be 
payable for a work for which the stipulated period of completion is equal to or less than the time 
as specified in Special Conditions of Contract. Such compensation for escalation in the prices of 
materials and labour, when due, shall be worked out based on the provisions mentioned in the 
Clause 10CC of CPWD Conditions of Contract. 

 

CLAUSE 10D: DISMANTLED MATERIAL WAPCOS PROPERTY 
The contractor shall treat all materials obtained during dismantling of a structure, excavation of 
the site for a work, etc. as WAPCOS’s/Client property and such materials shall be disposed of 
to the best advantage of WAPCOS according to the instructions in writing issued by the 
Engineer-in-Charge. 
 

CLAUSE 11: WORKS TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, 
DRAWINGS, ORDERS ETC. 
 
The contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also conform exactly, fully and faithfully 
to the design, drawings and instructions in writing in respect of the work signed by the Engineer-
in-Charge and the contractor shall be furnished free of charge one copy of the contract 
documents together with specifications, designs, drawings and instructions as are not included 
in the standard specifications specified in Special Conditions of Contract or in any Bureau of 
Indian Standard or any other, published standard or code or, Schedule of Rates or any other 
printed publication referred to elsewhere in the contract. 

The contractor shall comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all labour and materials, tools and plants including 
for measurements and supervision of all works, structural plans and other things of temporary 
or permanent nature required for such execution and maintenance in so far as the necessity for 
providing these, is specified or is reasonably inferred from the contract. The Contractor shall 
take full responsibility for adequacy, suitability and safety of all the works and methods of 
construction. 

At least to 10% of prescribed Tests as per Central Public Works Department Manual/IS 
Codes/MORTH of construction materials shall be carried out from the outside approved/NABL 
recognized Laboratory as may be approved by WAPCOS without any extra expenditure to 
WAPCOS. 

The Contractor shall establish a field test laboratory on the site with latest equipment’s for 
carrying out field tests of construction materials and will maintain proper records of all the test 
results. 
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CLAUSE 12: DEVIATIONS / VARIATIONS EXTENT AND PRICING 
The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, 
or substitutions for the original specifications, drawings, designs and instructions that may 
appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a 
part of the works in case of non-availability of a portion of the site or for any other reasons and 
the contractor shall be bound to carry out the works in accordance with any instructions given to 
him in writing signed by the Engineer-in-Charge and such alterations, omissions, additions or 
substitutions shall form part of the contract as if originally provided therein and any altered, 
additional or substituted work which the contractor may be directed to do in the manner 
specified above as part of the works, shall be carried out by the contractor on the same 
conditions in all respects including price on which he agreed to do the main work except as 
hereafter provided. 

12.1 The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the tendered value sum being ordered, be extended, if requested by 
the contractor, as follows: 
(i) In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value plus  
(ii) 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge. 
 
12.2(a) Deviations, Extra Items and Pricing –  
 
A. For Project and Original Works 
In the case of contract items, substituted items, contract cum substituted items, which exceed 
the limits laid down in schedule F, the contractor may within fifteen days of receipt of order or 
occurrence of the excess, claim revision of the rates, supported by proper analysis for the work 
in excess of the above mentioned limits, provided that if the rates so claimed are in excess of 
the rates specified in the schedule of quantities, the Engineer-in-Charge shall within prescribed 
time limit of receipt of the claims supported by analysis, after giving consideration to the 
analysis of the rates submitted by the contractor, determine the rates on the basis of the market 
rates and the contractor shall be paid in accordance with the rates so determined. 
 
B. For Maintenance works including works of upgradation, aesthetic, special repair, 
addition/ alteration: Not Applicable 
In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these 
shall be paid as per the schedule rate plus cost index (at the time of tender) plus/minus 
percentage above/ below quoted contract amount. 
Payment of Extra items in case of non-schedule items (Non-DSR items) shall be made as per 
the prevailing market rate. 
 
12.2(b) Deviations, Substituted Items and Pricing. 
 
A. For Project and original works: 
In the case of substituted items (items that are taken up with partial substitution or in lieu of 
items of work in the contract), the rate for the agreement item (to be substituted) and substituted 
item shall also be determined in the manner as mentioned in the following para. 
 
(a) If the market rate for the substituted item so determined is more than the market rate of 

the agreement item (to be substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so increased 
to the extent of the difference between the market rates of substituted item and the 
agreement item (to be substituted). 
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(b) (b) If the market rate for the substituted item so determined is less than the market rate of 
the agreement item (to be substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so decreased 
to the extent of the difference between the market rates of substituted item and the 
agreement item (to be substituted). 

 
B. For Maintenance works including works of up gradation, aesthetic, special repair, 
addition/ alteration: Not Applicable 
In the case of Substitute Item(s) being the schedule items (Delhi Schedule of Rates items), 
these shall be paid as per the schedule rate plus cost index (at the time of tender) plus/minus 
percentage above/ below quoted contract amount. Payment of Substitute in case of non-
schedule items (Non-DSR items) shall be made as per the prevailing market rate. 

 
12.2(c) Deviations Deviated Quantities, Pricing. 
 
A.     For Project and original works: 
 
 
 

In the case of contract items, substituted items, contract cum substituted items, which 
exceed the limits laid down in schedule F, the contractor may within fifteen days of receipt 
of order or occurrence of the excess, claim revision of the rates, supported by proper 
analysis for the work in excess of the above mentioned limits, provided that if the rates so 
claimed are in excess of the rates specified in the schedule of quantities, the Engineer-in-
Charge shall within prescribed time limit of receipt of the claims supported by analysis, 
after giving consideration to the analysis of the rates submitted by the contractor, 
determine the rates on the basis of the market rates and the contractor shall be paid in 
accordance with the rates so determined. 
 
B. For Maintenance works including works of upgradation, aesthetic, special repair, 
addition/ alteration: 
In the case of contract items, which exceed the limits laid down in schedule F, the 
contractor shall be paid rates specified in the schedule of quantities. 
 
The prescribed time limits for finalizing rates for Extra Item(s), Substitute Item(s) and 
Deviated Quantities of contract items are as under: 
(i) If the Tendered value of work is up to Rs. 45 lac : 30 days. 
(ii) If the Tendered value of work is more than Rs 45 lac and up to Rs. 2.5 Crore : 45 days. 
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 60 days. 
 

 

12.3 A. For Project and original works: 
The provisions of the preceding paragraph shall also apply to the decrease in the rates 
of items for the work in excess of the limits laid down in Schedule F, and the Engineer-
in-Charge shall after giving notice to the contractor within one month of occurrence of 
the excess and after taking into consideration any reply received from him within fifteen 
days of the receipt of the notice, revise the rates for the work in question within one 
month of the expiry of the said period of fifteen days having regard to the market rates. 

 
B. For Maintenance works including works of upgradation, aesthetic, special 
repair, addition/ alteration: 
In case of decrease in the rates prevailing in the market of items for the work in excess 
of the limits laid down in Schedule F, the Engineer-in-Charge shall after giving notice to 
the contractor within one month of occurrence of the excess and after taking into 
consideration any reply received from him within fifteen days of the receipt of the notice, 
revise the rates for the work in question within one month of the expiry of the said period 
of fifteen days having regard to the market rates. 
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12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up to 
date account giving complete details of all claims for additional payments to which the 
contractor may consider himself entitled and of all additional work ordered by the 
Engineer-in-Charge which he has executed during the preceding quarter failing which 
the contractor shall be deemed to have waived his right.  

 
12.5 For the purpose of operation of Special Conditions of Contract, the following works shall 

be treated as works relating to foundation unless & otherwise defined in the contract:  

(i) For Buildings: All works up to 1.2 meters above ground level or up to floor 1 level 
whichever is lower. 

(ii) For abutments, piers and well staining: All works up to 1.2 m above the bed level. 
(iii) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/ 

tanks and other elevated structures: All works up to 1.2 meters above the ground 
level. 

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 
metres above the ground level.  

(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 
whichever is lower.  

(vi) For Roads, all items of excavation and filling including treatment of sub base. 
 

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer while 
filing. tender, or necessary for proper execution of the item included in the Schedule of 
quantities or in the schedule of rates mentioned above, whether or not, specifically 
indicated in the description of the item and the relevant specifications, shall be deemed 
to be included in the rates quoted by the tenderer or the rate given in the said schedule 
of rates, as the case may be. Nothing extra shall be admissible for such operations. 
(This clause 12.6 is Not Applicable) 

 
CLAUSE 13: FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION 
IN SCOPE OF WORK 
If at any time after acceptance of the tender or during the progress of work, the purpose or 
object for which the work is being done changes due to any supervening cause and as a result 
of which the work has to be abandoned or reduced in scope the Engineer-in-Charge shall give 
notice in writing to that effect to the contractor stating the decision as well as the cause for such 
decision and the contractor shall act accordingly in the matter. The contractor shall have no 
claim to any payment of compensation or otherwise whatsoever, on account of any profit or 
advantage which he might have derived from the execution of the works in full but which he did 
not derive in consequence of the foreclosure of the whole or part of the works. 

The contractor shall be paid at contract rates, full amount for works executed at site and, in 
addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder 
mentioned which could not be utilized on the work to the full extent in view of the foreclosure;  

(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 
temporary labour huts, staff quarters and site office; storage accommodation and water 
storage tanks. 

(ii) WAPCOS shall have the option to take over contractor’s materials or any part thereof 
either brought to site or of which the contractor is legally bound to accept delivery from 
suppliers (for incorporation in or incidental to the work). For materials taken over or to be 
taken over by WAPCOS, cost of such materials as detailed by Engineer-in- Charge shall 
be paid. The cost shall, however, take into account purchase price, cost of 
transportation and deterioration or damage which may have been caused to materials 
whilst in the custody of the contractor. 
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(iii) If any materials supplied by WAPCOS are rendered surplus, the same except normal 
wastage shall be returned by the contractor to WAPCOS at rates not exceeding those at 
which these were originally issued, less allowance for any deterioration or damage 
which may have been caused whilst the materials were in the custody of the contractor. 
In addition, cost of transporting such materials from site to WAPCOS stores, if so 
required by WAPCOS, shall be paid.  

(iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent 
stores or to his other works, whichever is less. If T & P are not transported to either of 
the said places, no cost of transportation shall be payable.  

 
The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account, 
wage books, time sheet and other relevant documents and evidence as may be necessary to 
enable him to certify the reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the 
cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the 
work as per accepted tender less the cost of work actually executed under the contract and less 
the cost of contractor’s materials at site taken over by the WAPCOS as per item (ii) above. 
Provided always that against any payments due to the contractor on this account or otherwise, 
the Engineer-in-Charge shall be entitled to recover or be credited with any outstanding balances 
due from the contractor for advance paid in respect of any tool, plants and materials and any 
other sums which at the date of termination were recoverable by the WAPCOS from the 
contractor under the terms of the contract. 

In the event of action being taken under Clause 13 to reduce the scope of work, the contractor 
may furnish fresh Performance Guarantee on the same conditions, in the same manner and at 
the same rate for the balance tendered amount and initially valid up to the extended date of 
completion or stipulated date of completion if no extension has been granted plus 60 days 
beyond that. Wherever such a fresh Performance Guarantee is furnished by the contractor the 
Engineer-in-Charge may return the previous Performance Guarantee. 
 
CLAUSE 14: CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR 
If contractor: 
(i) At any time makes default during currency of work or does not execute any part of the 

work with due diligence and continues to do so even after a notice in writing of 7 days in 
this respect from the Engineer-in-Charge; or 

(ii) Commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or takes effective steps to remedy it within 7 days even after a notice 
in writing is given in that behalf by the Engineer-in-Charge; or 

 
Fails to complete the work(s) or items of work with individual dates of completion, on or before 
the date(s) so determined, and does not complete them within the period specified in the notice 
given in writing in that behalf by the Engineer-in-Charge. The Engineer- in-Charge without 
invoking action under clause 3 may, without prejudice to any other right or remedy against the 
contractor which have either accrued or accrue thereafter to WAPCOS, by a notice in writing to 
take the part work / part incomplete work of any item(s) out of his hands and shall have powers 
to: 
(a) Take possession of the site and any materials, constructional plant, implements, stores, 

etc., thereon; and/or 
(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk 

and cost of the contractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor 
for completion of the part work/ part incomplete work of any item(s) taken out of his hands and 
execute at the risk and cost of the contractor, the liability of contractor on account of loss or 
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damage suffered by WAPCOS because of action under this clause shall not exceed 10% of the 
tendered value of the work. 

In determining the amount, credit shall be given to the contractor with the value of work done in 
all respect in the same manner and at the same rate as if it had been carried out by the original 
contractor under the terms of his contract, the value of contractor's materials taken over and 
incorporated in the work and use of plant and machinery belonging to the contractor. The 
certificate of the Engineer-in-Charge as to the value of work done shall be final and conclusive 
against the contractor provided always that action under this clause shall only be taken after 
giving notice in writing to the contractor. Provided also that if the expenses incurred by the 
WAPCOS are less than the amount payable to the contractor at his agreement rates, the 
difference shall not be payable to the contractor. 

Any excess expenditure incurred or to be incurred by WAPCOS in completing the part work/ 
part incomplete work of any item(s) or the excess loss of damages suffered or may be suffered 
by WAPCOS as aforesaid after allowing such credit shall without prejudice to any other right or 
remedy available to WAPCOS in law or per as agreement be recovered from any money due to 
the contractor on any account, and if such money is insufficient, the contractor shall be called 
upon in writing and shall be liable to pay the same within 30 days.  

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials, 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of sale 
thereof towards the dues recoverable from the contractor under the contract and if thereafter 
there remains any balance outstanding, it shall be recovered in accordance with the provisions 
of the contract. 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any advance 
on any account or with a view to the execution of the work or the performance of the contract. 
 
CLAUSE 15: SUSPENSION OF WORK 
(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose 

decision shall be final and binding on the contractor) suspend the progress of the works 
or any part thereof for such time and in such manner as the Engineer-in-Charge may 
consider necessary so as not to cause any damage or injury to the work already done or 
endanger the safety thereof for any of the following reasons: 

(a) on account of any default on the part of the contractor or; 

(b) for proper execution of the works or part thereof for reasons other than the default of 
the contractor; or 

(c) For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to 
the extent necessary and carry out the instructions given in that behalf by the Engineer-
in-Charge. 
 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

(a) the contractor shall be entitled to an extension of time equal to the period of every 
such suspension PLUS 25%, for completion of the item or group of items of work for 
which a separate period of completion is specified in the contract and of which the 
suspended work forms a part, and; 

(b) If the total period of all such suspensions in respect of an item or group of items or 
work for which a separate period of completion is specified in the contract exceeds 
thirty days, the contractor shall, in addition, be entitled to such compensation as the 
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Engineer-in- Charge may consider reasonable in respect of salaries and/or wages 
paid by the contractor to his employees and labour at site, remaining idle during the 
period of suspension, adding thereto 2% to cover indirect expenses of the contractor 
provided the contractor submits his claim supported by details to the Engineer-in-
Charge within fifteen days of the expiry of the period of 30 days. 

 
(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for 

more than three months at a time, except when suspension is ordered for reason (a) in 
sub-Para (i) above, the contractor may after receipt of such order serve a written notice 
on the Engineer-in-Charge requiring permission within fifteen days from receipt by the 
Engineer-in-Charge of the said notice, to proceed with the work or part thereof in regard 
to which progress has been suspended and if such permission is not granted within that 
time, the contractor, if he intends to treat the suspension, where it affects only a part of 
the works as an omission of such part by WAPCOS or where it affects whole of the 
works, as an abandonment of the works by WAPCOS, shall within ten days of expiry of 
such period of 15 days give notice in writing of his intention to the Engineer-in-Charge. In 
the event of the contractor treating the suspension as an abandonment of the contract 
by WAPCOS, he shall have no claim to payment of any compensation on account of any 
profit or advantage which he might have derived from the execution of the work in full but 
which he could not derive in consequence of the abandonment. He shall, however, be 
entitled to such compensation, as the Engineer-in-Charge may consider reasonable, in 
respect of salaries and/or wages paid by him to his employees and labour at site, 
remaining idle in consequence adding to the total thereof 2% to cover indirect expenses 
of the contractor provided the contractor submits his claim supported by details to the 
Engineer-in-Charge within 30 days of the expiry of the period of 3 months. 

 
CLAUSE 15A: COMPENSATION IN CASE DELAY OF SUPPLY OF MATERIAL  
The contractor shall not be entitled to claim any compensation from WAPCOS for the loss 
suffered by him on account of delay by WAPCOS in the supply of materials in Special 
Conditions of Contract where such delay is covered by the difficulties relating to the supply of 
wagons, force majeure or any reasonable cause beyond the control of the WAPCOS. This 
clause 15 A will not be applicable for works where no material is stipulated. 
 
CLAUSE 16: ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 
All works under or in course of execution or executed in pursuance of the contract, shall at all 
times be open and accessible to the inspection and supervision of the Engineer-ln-charge, his 
authorized subordinates in charge of the work and all the superior officers, officer of the Quality 
Assurance Unit of the WAPCOS or any organization engaged by the WAPCOS for Quality 
Assurance and of the Chief Technical Examiner’s Office, and the contractor shall, at all times, 
during the usual working hours and at all other times at which reasonable notice of the visit of 
such officers has been given to the contractor, either himself be present to receive orders and 
instructions or have a responsible agent duly accredited in writing, present for that purpose. 
Orders given to the Contractor’s agent shall be considered to have the same force as if they 
had been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work 
or to the Chief Engineer in charge of Quality Assurance or his subordinate officers or the 
officers of the organization engaged by the WAPCOS for Quality Assurance or to the Chief 
Technical Examiner or his subordinate officers, that any work has been executed with unsound, 
imperfect, or unskillful workmanship, or with materials or articles provided by him for the 
execution of the work which are unsound or of a quality inferior to that contracted or otherwise 
not in accordance with the contract, the contractor shall, on demand in writing which shall be 
made within twelve months (six months in the case of work costing Rs. 10 Lac and below 
except road work) of the completion of the work from the Engineer-in-Charge specifying the 



Supply Installation Testing & commissioning of Equipment's for Upgradation of 60 KLD Effluent Treatment Plant at NIFTEM K Sonipat, Haryana 

(NIT No. WAP/INFS-1/NIFTEM/SR/2026/05) 

WAPCOS Limited Page 50 of 155 Contractor 

work, materials or articles complained of notwithstanding that the same may have been passed, 
certified and paid for forthwith rectify, or remove and reconstruct the work so specified in whole 
or in part, as the case may require or as the case may be, remove the materials or articles so 
specified and provide other proper and suitable materials or articles at his own charge and cost. 
In the event of the failing to do so within a period specified by the Engineer-in- Charge in his 
demand aforesaid, then the contractor shall be liable to pay compensation at the same rate as 
under clause 2 of the contract (for non-completion of the work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 
under the contract but may accept such items at reduced rates as the authority specified in 
Special Conditions of Contract may consider reasonable during the preparation of on account 
bills or final bill if the item is so acceptable without detriment to the safety and utility of the item 
and the structure or he may reject the work outright without any payment and/or get it and other 
connected and incidental items rectified, or removed and re-executed at the risk and cost of the 
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same 
will be final and binding on the contractor. 
 
CLAUSE 17: CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING DEFECT 

LIABILITY PERIOD 
If the contractor or his working people or servants shall break, deface, injure or destroy any part 
of building in which they may be working, or any building, road, road kerb, fence, enclosure, 
water pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or 
cultivated ground contiguous to the premises on which the work or any part is being executed, 
or if any damage shall happen to the work while in progress, from any cause whatever or if any 
defect, shrinkage or other faults appear in the work within twelve months (six months in the 
case of work costing Rs. Ten lacs and below except road work) after a certificate final or 
otherwise of its completion shall have been given by the Engineer-in- Charge as aforesaid 
arising out of defect or improper materials or workmanship the contractor shall upon receipt of a 
notice in writing on that behalf make the same good at his own expense or in default the 
Engineer-in-Charge cause the same to be made good by other workmen and deduct the 
expense from any sums that may be due or at any time thereafter may become due to the 
contractor, or from his security deposit or the proceeds of sale thereof or of a sufficient portion 
thereof. The security deposit of the contractor shall not be refunded before the expiry of twelve 
months (six months in the case of work costing Rs. Ten lacs and below except road work) after 
the issue of the certificate final or otherwise, of completion of work, or till the final bill has been 
prepared and passed whichever is later. 

Provided that in the case of road work, if in the opinion of the Engineer-in-Charge, half of the 
security deposit is sufficient, to meet all liabilities of the contractor under this contract, half of the 
security deposit will be refundable after six months and the remaining half after twelve months 
of the issue of the said certificate of completion or till the final bill has been prepared and 
passed whichever is later. 

The defects liability period will be one year from the date of completion of development and 
construction works. During this period the Contractor will get the defects rectified without any 
cost to WAPCOS. For the item of water proofing roof treatment the Contractor will give 
guarantee bond for ten years. Similarly for other items, like electrical/mechanical equipment 
which have guarantee/warranty period beyond one year, wherever applicable as per 
manufacturer recommendations, will also be given guarantee bond by the Contractor to 
WAPCOS. 
 
CLAUSE 18: CONTRACTOR SUPPLY TOOLS & PLANTS ETC. 
The contractor shall provide at his own cost all materials (except such special materials, if any, 
as may in accordance with the contract be supplied from the Engineer-in-Charge’s stores), 
machinery, tools & plants as specified in Special Conditions of Contract. In addition to this, 
appliances, implements, other plants, ladders, cordage, tackle, scaffolding and temporary works 
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required for the proper execution of the work, whether original, altered or substituted and 
whether included in the specifications or other documents forming part of the contract or 
referred to in these conditions or not, or which may be necessary for the purpose of satisfying or 
complying with the requirements of the Engineer-in-Charge as to any matter as to which under 
these conditions he is entitled to be satisfied, or which he is entitled to require together with 
carriage therefore to and from the work. The contractor shall also supply without charge the 
requisite number of persons with the means and materials, necessary for the purpose of setting 
out works, and counting, weighing and assisting the measurement for examination at any time 
and from time to time of the work or materials. Failing his so doing, the same may be provided 
by the Engineer-in-Charge at the expense of the contractor and the expenses may be 
deducted, from any money due to the contractor, under this contract or otherwise and/or from 
his security deposit or the proceeds of sale thereof, or of a sufficient portion thereof. 
 
CLAUSE 18A: RECOVERY OF COMPENSATION PAID TO WORKMEN 
In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 
Workmen’s Compensation Act, 1923, WAPCOS is obliged to pay compensation to a workman 
employed by the contractor, in execution of the works, WAPCOS will recover from the 
contractor, the amount of the compensation so paid; and, without prejudice to the rights of the 
WAPCOS under sub-section (2) of Section 12, of the said Act, WAPCOS shall be at liberty to 
recover such amount or any part thereof by deducting it from the security deposit or from any 
sum due by WAPCOS to the contractor whether under this contract or otherwise. WAPCOS 
shall not be bound to contest any claim made against it under sub-section (1) of Section 12, of 
the said Act, except on the written request of the contractor and upon his giving to WAPCOS full 
security for all costs for which WAPCOS might become liable in consequence of contesting 
such claim. 
 
CLAUSE 18B: ENSURING PAYMENT AND AMENITIES TO WORKERS, IF CONTRACTOR 

FAILS  
ln every case in which by virtue of the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
WAPCOS is obliged to pay any amounts of wages to a workman employed by the contractor in 
execution of the works, or to incur any expenditure in providing welfare and health amenities 
required to be provided under the above said Act and the rules under Clause 19H or under the 
C.P.W.D. Contractor’s Labour Regulations, or under the Rules framed by Government from 
time to time for the protection of health and sanitary arrangements for workers employed by 
C.P.W.D. Contractors, WAPCOS will recover from the contractor, the amount of wages so paid 
or the amount of expenditure so incurred; and without prejudice to the rights of the WAPCOS 
under sub-section(2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour 
(Regulation and Abolition) Act, 1970, WAPCOS shall be at liberty to recover such amount or 
any part thereof by deducting it from the security deposit or from any sum due by WAPCOS to 
the contractor whether under this contract or otherwise WAPCOS shall not be bound to contest 
any claim made against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of 
the said Act, except on the written request of the contractor and upon his giving to the 
WAPCOS full security for all costs for which WAPCOS might become liable in contesting such 
claim. 
 
CLAUSE 19: LABOUR LAWS TO BE COMPLIED BY CONTRACTOR  
The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and the 
Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of 
the work, and continue to have a valid license until the completion of the work. The contractor 
shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986. 
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The contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and 
other Construction Workers Welfare Cess Act, 1996. 

Any failure to fulfill these requirements shall attract the penal provisions of this contract arising 
out of the resultant non-execution of the work. 
 
CLAUSE 19A 
No labour below the age of fourteen years shall be employed on the work. 
 
CLAUSE 19B: PAYMENT OF WAGES 
(i) The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the C.P.W.D. Contractor’s 
Labour Regulations or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules, 
1971, wherever applicable. 

(ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, 
cause to be paid fair wage to labour indirectly engaged on the work, including any labour 
engaged by his sub-contractors in connection with the said work, as if the labour had 
been immediately employed by him.  

(iii) In respect of all labour directly or indirectly employed in the works for performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be 
complied with the Contractor’s Labour Regulations made by WAPCOS from time to time 
in regard to payment of wages, wage period, deductions from wages recovery of wages 
not paid and deductions unauthorized made, maintenance of wage books or wage slips, 
publication of scale of wages and other terms of employment, inspection and submission 
of periodical returns and all other matters of the like nature or as per the provisions of 
the Contract Labour (Regulation and Abolition) Act, 1970, and the Contract Labour 
(Regulation and Abolition) Central Rules, 1971, wherever applicable. 

(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys 
due to the contractor any sum required or estimated to be required for making good 
the loss suffered by a worker or workers by reason of non-fulfillment of the conditions 
of the contract for the benefit of the workers, non-payment of wages or of deductions 
made from his or their wages which are not justified by their terms of the contract or 
non-observance of the Regulations. 

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is 
bound to allow to the labours directly or indirectly employed in the works one day rest 
for 6 days continuous work and pay wages at the same rate as for duty. In the event 
of default, the Engineer-in-Charge shall have the right to deduct the sum or sums not 
paid on account of wages for weekly holidays to any labours and pay the same to the 
persons entitled thereto from any money due to the contractor by the Engineer-in-
Charge concerned.  
In the case of Union Territory of Delhi, however, as the all-inclusive minimum daily 
wages fixed under Notification of the Delhi Administration No.F.12(162) MWO/DAB/ 
43884-91, dated 31-12-1979 as amended from time to time are inclusive of wages 
for the weekly day of rest, the question of extra payment for weekly holiday would not 
arise. 

(v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation 
Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the 
Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications thereof or 
any other laws relating thereto and the rules made thereunder from time to time.  

(vi) The contractor shall indemnify and keep indemnified WAPCOS against payments to be 
made under and for the observance of the laws aforesaid and the C.P.W.D. Contractor’s 
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Labour Regulations without prejudice to his right to claim indemnity from his sub-
contractors. 

(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract.  

(viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than 
such wage, such wage shall be paid by the contractor to the workmen directly without 
the intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover 
any amount from the minimum wage payable to the workmen as and by way of 
commission or otherwise. 

(ix) The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Jamadar from the wage of workmen. 

 
CLAUSE 19C 
In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 
provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense 
provide for all facilities in connection therewith. In case the contractor fails to make arrangement 
and provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/- for 
each default and in addition, the Engineer-in- Charge shall be at liberty to make arrangement 
and provide facilities as aforesaid and recover the costs incurred in that behalf from the 
contractor. 
 
CLAUSE 19 D 
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, a 
true statement showing in respect of the second half of the preceding month and the first half of 
the current month respectively: - 
(1) The number of labourers employed by him on the work, 
(2) Their working yours, 
(3) The wages paid to them, 
(4) The accidents that occurred during the said fortnight showing the circumstances under 

which they happened and the extent of damage and injury caused by them, and 
(5) The number of female workers who have been allowed maternity benefit according to 

Clause 19F and the amount paid to them. 

Failing which the contractor shall be liable to pay to WAPCOS, a sum not exceeding Rs.200/- 
for each default or materially incorrect statement. The decision of the Engineer-In-Charge shall 
be final in deducting from any bill due to the contractor; the amount levied as fine and be 
binding on the contractor. 
 
CLAUSE 19 E 
In respect of all labour directly or indirectly employed in the works for the performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied with 
all the rules framed by Government from time to time for the protection of health and sanitary 
arrangements for workers employed by the WAPCOS and its contractors. 
 
CLAUSE 19 F 
Leave and pay during leave shall be regulated as follows:- 
1. Leave : 

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and 
including the day of delivery and 4 weeks following that day, 

(ii) In the case of miscarriage - upto 3 weeks from the date of miscarriage. 
2. Pay : 

(i) in the case of delivery - leave pay during maternity leave will be at the rate of the 
women’s average daily earnings, calculated on total wages earned on the days when 
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full time work was done during a period of three months immediately preceding the 
date on which she gives notice that she expects to be confined or at the rate of 
Rupee one only a day whichever is greater.  

(ii) In the case of miscarriage - leave pay at the rate of average daily earning calculated 
on the total wages earned on the days when full time work was done during a period 
of three months immediately preceding the date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: 
No maternity leave benefit shall be admissible to a woman unless she has been 
employed for a total period of not less than six months immediately preceding the date 
on which she proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as 
shown in appendix -I and II, and the same shall be kept at the place of work. 

 
CLAUSE 19 G 
In the event of the contractor(s) committing a default or breach of any of the provisions of the 
WAPCOS, Contractor’s Labour Regulations and Model Rules for the protection of health and 
sanitary arrangements for the workers as amended from time to time or furnishing any 
information or submitting or filing any statement under the provisions of the above Regulations 
and’ Rules which is materially incorrect, he/they shall, without prejudice to any other liability, 
pay to the Government a sum not exceeding Rs.200/- for every default, breach or furnishing, 
making, submitting, filing such materially incorrect statements and in the event of the 
contractor(s) defaulting continuously in this respect, the penalty may be enhanced to Rs.200/- 
per day for each day of default subject to a maximum of 5 per cent of the estimated cost of the 
work put to tender. The decision of the Engineer-in-Charge shall be final and binding on the 
parties.  
 

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing 
and complying with the provisions of the C.P.W.D. Contractor’s Labour Regulations and Model 
Rules and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the 
Contract Labour (R& A) Central Rules 1971, for the protection of health and sanitary 
arrangements for work-people employed by the contractor(s) (hereinafter referred as “the said 
Rules”) the Engineer-in-Charge shall have power to give notice in writing to the contractor(s) 
requiring that the said Rules be complied with and the amenities prescribed therein be provided 
to the work-people within a reasonable time to be specified in the notice. If the contractor(s) 
shall fail within the period specified in the notice to comply with and/observe the said Rules and 
to provide the amenities to the work-people as aforesaid, the Engineer-in-Charge shall have the 
power to provide the amenities hereinbefore mentioned at the cost of the contractor(s). The 
contractor(s) shall erect, make and maintain at his/their own expense and to approved 
standards all necessary huts and sanitary arrangements required for his/their work-people on 
the site in connection with the execution of the works, and if the same shall not have been 
erected or constructed, according to approved standards, the Engineer-in-Charge shall have 
power to give notice in writing to the contractor(s) requiring that the Fd huts and sanitary 
arrangements be remodelled and/or reconstructed according to approved standards, and if the 
contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangements according 
to approved standards within the period specified in the notice, the Engineer-in-Charge shall 
have the power to remodel or reconstruct such huts and sanitary arrangements according to 
approved standards at the cost of the contractor(s). 
 
CLAUSE 19 H 
The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of 
huts (hereinafter referred to as the camp) of the following specifications on a suitable plot of 
land to be approved by the Engineer-in-Charge.  
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(i) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor 
area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of the 
worker’s family staying with the labourer.  
(b) The contractor(s) shall in addition construct suitable cooking places having a 

minimum area of 1.80m x 1.50m (6’x5') adjacent to the hut for each family. 
(c) The contractor(s) shall also construct temporary latrines and urinals for the use of the 

labourers each on the scale of not less than four per each one hundred of the total 
strength, separate latrines and urinals being provided for women.  

(d) The contractor(s) shall construct sufficient number of bathing and washing places, 
one unit for every 25 persons residing in the camp. These bathing and washing 
places shall be suitably screened. 

(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other 
suitable local materials as may be approved by the Engineer-in-Charge. In case of sun-
dried bricks, the walls should be plastered with mud gobri on both sides. The floor may 
be kutcha but plastered with mud gobri and shall be at least 15 cm (6") above the 
surrounding ground. The roofs shall be laid with thatch or any other materials as may be 
approved by the Engineer-in-Charge and the contractor shall ensure that throughout the 
period of their occupation, the roofs remain water-tight.  
(b) The contractor(s) shall provide each hut with proper ventilation. 
(c) All doors, windows, and ventilators shall be provided with suitable leaves for security 

purposes. 
(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of 

huts which may be reduced to 6m (20 ft.) according to the availability of site with the 
approval of the Engineer-in-Charge. Back to back construction will be allowed 

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use of 
labourers. The provisions shall not be less than two gallons of pure and wholesome 
water per head per day for drinking purposes and three gallons of clean water per head 
per day for bathing and washing purposes. Where piped water supply is available, 
supply shall be at stand posts and where the supply is from wells or river, tanks which 
may be of metal or masonry, shall be provided. The contractor(s) shall also at his/ their 
own cost make arrangements for laying pipe lines for water supply to his/ their labour 
camp from the existing mains wherever available, and shall pay all fees and charges 
therefore. 

(iv) The site selected for the camp shall be high ground, removed from jungle.  
(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the 

disposal of excreta from the latrines by trenching or incineration which shall be according 
to the requirements laid down by the Local Health Authorities. If trenching or incineration 
is not allowed, the contractor(s) shall make arrangements for the removal of the excreta 
through the Municipal Committee/authority and inform it about the number of labourers 
employed so that arrangements may be made by such Committee/authority for the 
removal of the excreta. All charges on this account shall be borne by the contractor and 
paid direct by him to the Municipality/authority. The contractor shall provide one sweeper 
for every eight seats in case of dry system.  

(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away 
sullage water so as to keep the camp neat and tidy. 

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area 
sufficiently lighted to avoid accidents to the workers. 

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation 
in the labour camps according to the rules of the Local Public Health and Medical 
Authorities. 

 
CLAUSE 19 I 
The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the 
work any person or persons in the contractors’ employ upon the work who may be incompetent 
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or misconduct himself and the contractor shall forthwith comply with such requirements. In 
respect of maintenance/repair or renovation works etc. where the labour have an easy access 
to the individual houses, the contractor shall issue identity cards to the labourers, whether 
temporary or permanent and he shall be responsible for any untoward action on the part of such 
labour. AE/JE will display a list of contractors working in the colony/Blocks on the notice board 
in the colony and also at the service centre, to apprise the residents about the same. 
 
CLAUSE 19J 
It shall be the responsibility of the contractor to see that the building under construction is not 
occupied by anybody unauthorized during construction, and is handed over to the Engineer-in-
Charge with vacant possession of complete building. If such building though completed is 
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the 
said building/buildings in that position. Any delay in acceptance on this account will be treated 
as the delay in completion and for such delay, a levy upto 5% of tendered value of work may be 
imposed by the WAPCOS whose decision shall be final both with regard to the justification and 
quantum and be binding on the contractor. 

However, WAPCOS, through a notice, may require the contractor to remove the illegal 
occupation any time on or before construction and delivery. 
 
CLAUSE 19K: Employment of Skilled / Semi Skilled Workers 
The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are 
qualified and possess certificate in particular trade from Industrial Training Institute/National 
Institute of construction Management and Research (NICMAR)/ National Academy of 
Construction, CIDC or any similar reputed and recognized Institute managed/ certified by 
State/Central Government. The number of such qualified tradesmen shall not be less than 20% 
of total skilled/semi-skilled workers required in each trade at any stage of work. The contractor 
shall submit number of man days required in respect of each trade, it’s scheduling and the list of 
qualified tradesmen along with requisite certificate from recognized Institute to Engineer in 
charge for approval. Notwithstanding such approval, if the tradesmen are found to have 
inadequate skill to execute the work of respective trade, the contractor shall substitute such 
tradesmen within two days of written notice from Engineer-in-Charge. Failure on the part of 
contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen will 
attract a compensation to be paid by contractor at the rate of Rs. 100 per such tradesman per 
day. Decision of Engineer in Charge as to whether particular tradesman possesses requisite 
skill and amount of compensation in case of default shall be final and binding.  

Provided always, that the provisions of this clause, shall not be applicable for works with 
estimated cost put to tender being less than Rs. 5 crores. 
 
CLAUSE 19L: Contribution of EPF and ESI 
The ESI and EPF contributions on the part of employer in respect of this contract shall be paid 
by the contractor. These contributions on the part of the employer paid by the contractor shall 
be reimbursed by the Engineer-in-charge to the contractor on actual basis. 
 
CLAUSE 20: MINIMUM WAGES ACT TO BE COMPLIED WITH 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 
framed thereunder and other labour laws affecting contract labour that may be brought into 
force from time to time. 
 
CLAUSE 21: WORK NOT TO BE SUBLET. ACTION IN CASE OF INSOLVENCY 
The contract shall not be assigned or sublet without the written approval of the Engineer-in 
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 
insolvent or commence any insolvency proceedings or make any composition with his creditors 
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or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary 
or otherwise, shall either directly or indirectly, be given, promised or offered by the contractor, or 
any of his servants or agent to any public officer or person in the employ of WAPCOS in any 
way relating to his office or employment, or if any such officer or person shall become in any 
way directly or indirectly interested in the contract, the Engineer-in-Charge on behalf of the 
WAPCOS shall have power to adopt the course specified in Clause 3 hereof in the interest of 
WAPCOS and in the event of such course being adopted, the consequences specified in the 
said Clause 3 shall ensue. 
 
CLAUSE 22 
All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the use of WAPCOS without reference to the actual 
loss or damage sustained and whether or not any damage shall have been sustained. 
 
CLAUSE 23: CHANGES IN FIRM’S CONSTITUTION TO BE INTIMATED 
Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-
Charge shall be obtained before any change is made in the constitution of the firm. Where the 
contractor is an individual or a Hindu undivided family business concern, such approval as 
aforesaid shall likewise be obtained before the contractor enters into any partnership agreement 
where under the partnership firm would have the right to carry out the works hereby undertaken 
by the contractor. If previous approval as aforesaid is not obtained, the contract shall be 
deemed to have been assigned in contravention of Clause 21 hereof and the same action may 
be taken, and the same consequences shall ensue as provided in the said Clause 21. 
 
CLAUSE 24 
All works to be executed under the contract shall be executed under the direction and subject to 
the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what 
point or points and in what manner they are to be commenced, and from time to time carried on. 
 
CLAUSE 25 : SETTLEMENT OF DISPUTES & ARBITRATION 

1. Governing Law, Jurisdiction & Waiver Of Alternative Remedies - Clause 1 
1.1 Governing Law: This Contract shall be governed and interpreted strictly in accordance 

with the laws of India. No foreign law, conflict-of-laws principle, or external rule shall apply, 
unless expressly mandated by a funding agency and separately approved in writing by the 
Competent Authority. 

1.2 Exclusive Jurisdiction: Subject to prior exhaustion of the internal dispute-resolution tiers 
stipulated in this Contract, the Parties agree that all suits, actions, or proceedings arising 
out of or in connection with this Contract, including its formation, validity, performance, 
breach, or termination, shall be instituted exclusively before the competent civil courts at 
Delhi, being the place where the Company’s Registered Office is situated, to the exclusion 
of all other courts. The Parties irrevocably waive any objection relating to forum non 
convenient, place of suing, or inconvenience. 

1.3 Exclusion of arbitration & consensual ADR: The Parties unequivocally agree that no 
dispute shall be referred to arbitration, conciliation, expert determination, Dispute Review 
Board, or any other form of consensual alternative dispute resolution, except where 
statutorily mandated (e.g., MSMED Act). This exclusion is without prejudice to the 
mandatory pre-litigation mediation process stipulated in Clause 2.3 below. 

1.4 The parties expressly agree that there is no arbitration agreement between them and they 
irrevocably waive any right to invoke arbitration under the Arbitration and Conciliation Act, 
1996 or to constitute an arbitral tribunal in any manner whatsoever. 

2. Structured Internal Dispute Resolution Mechanism (SIDRM) 
 

2.1.  Tier-I: Dispute resolution by Engineer-in-Charge (EIC) 



Supply Installation Testing & commissioning of Equipment's for Upgradation of 60 KLD Effluent Treatment Plant at NIFTEM K Sonipat, Haryana 

(NIT No. WAP/INFS-1/NIFTEM/SR/2026/05) 

WAPCOS Limited Page 58 of 155 Contractor 

2.1.1. Notice of Dispute: Any Dispute must be notified in writing to the EIC within 21 days 
from the date on which the aggrieved Party became, or ought reasonably to have 
become, aware of the event giving rise to the Dispute. 

 
2.1.2. Contents of Notice: The notice shall contain (i) complete facts and chronology; (ii) 

precise contractual clauses invoked; (iii) a quantified claim with calculations; and (iv) 
full supporting records such as drawings, DPRs, MBs, photographs, test results, 
correspondence, and site registers. Vague, omnibus, or un-particularised notices 
shall be summarily rejected without prejudice to WAPCOS. 

 
2.1.3. EIC’s Decision: The EIC shall examine the matter, including through joint site 

verification or expert inputs as needed, and shall issue a speaking order within 30 
days of receiving a complete notice. 

 
2.1.4. Binding Effect: The ElC’s decision shall bind both Parties unless a written request 

seeking escalation to tier-II is filed within 15 days from the date of issuance of ElC’s 
decision. Absence of a timely request shall render the EIC decision final. 

 
2.2. Tier-II: Departmental Review Committee (DRC) 
 

2.2.1. Constitution: A standing Departmental Review Committee, consisting of three senior 
officers including two Technical and one Finance/ Account officer, shall 
independently review' disputes escalated from Tier-I. 

 
2.2.2. Review Process: The DRC shall conduct a record-based administrative review’ of 

the Tier-I file, supplemented by written submissions from the Contractor. The 
committee may permit oral hearings if it deems them necessary for a fair decision. 

 
2.2.3. Decision & Finality: The DRC shall deliver reasoned determination within 30 days of 

referral, extendable once by 30 days for, if resolution takes time, with reasons 
recorded. This determination shall constitute the final administrative decision of 
WAPCOS. 

2.3. Mandatory Pre - Litigation Mediation 
 

2.3.1. Obligation to Mediate: Following the DRC decision (or deemed decision), either 
Party may initiate pre-litigation mediation. Where the dispute qualifies as a 
’commercial dispute1 under the Commercial Courts Act, 2015, this mediation shall 
satisfy the mandatory pre-litigation requirement under Section 12A of the said Act. 

 
2.3.2. Mediation Parameters: Mediation shall be conducted by a mediator empanelled with 

the High Court or a Government-notified mediation service provider in accordance 
with the Mediation Act, 2023. The timelines and extension provisions stipulated in 
the Act shall apply. 

 
2.3.3. Approval of Settlement: Any mediated settlement agreement shall be subject to final 

written approval and execution by the Competent Authority of WAPCOS. The 
mediator shall be informed at the outset that the authorized representative of 
WAPCOS does not have the inherent power to bind WAPCOS to a settlement 
without such approval. If such approval is not granted within 30 days of the 
settlement terms being presented, the settlement shall be deemed not concluded, 
and the mediation shall be treated as unsuccessful. 
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3. Civil Court Jurisdiction & Consequences of Breach 
 
3.1. Exhaustion of Remedies: A Party may file a civil suit only after (a) obtaining a DRC 

decision or deemed decision, and (b) participating in the mandatory mediation 
process and obtaining a failure report. 

 
3.2. Mandatory Pleadings: Every plaint shall specifically demonstrate compliance with 

Tier-I, Tier-II, and Tier-Ill requirements. Failure to do so shall render the plaint liable 
to rejection. 

 
3.3. Any attempt to initiate arbitration or file a civil suit without first exhausting the 

mandatory tiers stipulated above shall constitute a material breach of contract. 
WAPCOS shall be entitled to seek appropriate relief from the court, including but not 
limited to an injunction to restrain such proceedings, and to recover all associated 
costs and expenses 

 
4. General Provisions 

 
4.1. Severability: If any portion of this Clause is invalidated by a court, the remaining 

parts shall remain in force. 
 

4.2. Amendment: This Clause may be amended only by a written instrument signed by 
the CMD or an expressly authorized officer of WAPCOS. 

 
4.3. Failure to continue performance shall constitute a material breach entitling WAPCOS 

to terminate the Contract without prejudice to its other right. 
 

CLAUSE 26: CONTRACTOR INDEMNIFY WAPCOS AGAINST PATENT RIGHTS 
The contractor shall fully indemnify and keep indemnified the WAPCOS against any action, 
claim or proceeding relating to infringement or use of any patent or design or any alleged patent 
or design rights and shall pay any royalties which may be payable in respect of any article or 
part thereof included in the contract. In the event of any claims made under or action brought 
against WAPCOS in respect of any such matters as aforesaid, the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own expense, to settle 
any dispute or to conduct any litigation that may arise therefrom, provided that the contractor 
shall not be liable to indemnify the WAPCOS if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the Engineer-in-Charge 
in this behalf. 

 
CLAUSE 27: LUMPSUM PROVISIONS IN TENDER  
When the estimate on which a tender is made includes lump sum in respect of parts of the 
work, the contractor shall be entitled to payment in respect of the items of work involved or the 
part of the work in question at the same rates as are payable under this contract for such items, 
or if the part of the work in question is not, in the opinion of the Engineer-in-Charge payable of 
measurement, the Engineer-in-Charge may at his discretion pay the lump-sum amount entered 
in the estimate, and the certificate in writing of the Engineer-in-Charge shall be final and 
conclusive against the contractor with regard to any sum or sums payable to him under the 
provisions of the clause. 
 
CLAUSE 28: ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED 
In the case of any class of work for which there is no such specifications as referred to in 
Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards 
Specifications. In case there are no such specifications in Bureau of Indian Standards, the work 
shall be carried out as per manufacturers’ specifications, if not available then as per District 
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Specifications. In case there are no such specifications as required above, the work shall be 
carried out in all respects in accordance with the instructions and requirements of the Engineer-
in-Charge. 
 
CLAUSE 29: WITHOLDING AND LIEN IN RESPECT OF SUM DUE FROM CONTRACTOR  
a) Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the Engineer-in-Charge or the WAPCOS shall be 
entitled to withhold and also have a lien to retain such sum or sums in whole or in part 
from the security, if any deposited by the contractor and for the purpose aforesaid, the 
Engineer-in-Charge or the WAPCOS shall be entitled to withhold the security deposit, if 
any, furnished as the case may be and also have a lien over the same pending 
finalisation or adjudication of any such claim. In the event of the security being 
insufficient to cover the claimed amount or amounts or if no security has been taken 
from the contractor, the Engineer-in-Charge or the WAPCOS shall be entitled to withhold 
and have a lien to retain to the extent of such claimed amount or amounts referred to 
above, from any sum or sums found payable or which may at any time thereafter 
become payable to the contractor under the same contract or any other contract with the 
Engineer-in-Charge of the WAPCOS or any contracting person through the Engineer-in-
Charge pending finalization of adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by the Engineer-in-Charge or WAPCOS will be 
kept withheld or retained as such by the Engineer-in-Charge or WAPCOS till the claim 
arising out of or under the contract is determined by the arbitrator(if the contract is 
governed by the arbitration clause) by the competent court, as the case may be and that 
the contractor will have no claim for interest or damages whatsoever on any account in 
respect of such withholding or retention under the lien referred to above and duly 
notified as such to the contractor. For the purpose of this clause, where the contractor is 
a partnership firm or a limited company, the Engineer-in-Charge or the WAPCOS shall 
be entitled to withhold and also have a lien to retain towards such claimed amount or 
amounts in whole or in part from any sum found payable to any partner/limited company 
as the case may be, whether in his individual capacity or otherwise. 

 
b) WAPCOS shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract, etc., to be 
made after payment of the final bill and if as a result of such audit and technical 
examination any sum is found to have been overpaid in respect of any work done by the 
contractor under the contract or any work claimed to have been done by him under the 
contract and found not to have been executed, the contractor shall be liable to refund the 
amount of over-payment and it shall be lawful for WAPCOS to recover the same from 
him in the manner prescribed in sub-clause (i) of this clause or in any other manner 
legally permissible; and if it is found that the contractor was paid less than what was due 
to him under the contract in respect of any work executed by him under it, the amount of 
such under payment shall be duly paid by WAPCOS to the contractor, without any 
interest thereon whatsoever. 

Provided that the Government shall not be entitled to recover any sum overpaid, nor the 
contractor shall be entitled to payment of any sum paid short where such payment has 
been agreed upon between the WAPCOS on the one hand and the contractor on the 
other under any term of the contract permitting payment for work after assessment by 
WAPCOS. 
 

CLAUSE 29A: LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 
Any sum of money due and payable to the contractor (including the security deposit returnable 
to him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge 
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or the WAPCOS or any other contracting person or persons through Engineer-in-Charge 
against any claim of the Engineer-in-Charge or WAPCOS or such other person or persons in 
respect of payment of a sum of money arising out of or under any other contract made by the 
contractor with the Engineer-in-Charge or the WAPCOS or with such other person or persons. 

It is an agreed term of the contract that the sum of money so withheld or retained under this 
clause by the Engineer-in-Charge or the WAPCOS will be kept withheld or retained as such by 
the Engineer-in-Charge or the WAPCOS or till his claim arising out of the same contract or any 
other contract is either mutually settled or determined by the arbitration clause or by the 
competent court, as the case may be and that the contractor shall have no claim for interest or 
damages whatsoever on this account or on any other ground in respect of any sum of money 
withheld or retained under this clause and duly notified as such to the contractor. 

 
CLAUSE 30: EMPLOYMENT OF COAL MINING OR CONTROLLED AREA LABOUR NOT 
PERMISSIBLE  
The contractor shall not employ coal mining or controlled area labour falling under any category 
whatsoever on or in connection with the work or recruit labour from area within a radius of 32 
km (20 miles) of the controlled area. Subject as above the contractor shall employ imported 
labour only i.e., deposit imported labour or labour imported by contractors from area, from which 
import is permitted.  

Where ceiling price for imported labour has been fixed by State or Regional Labour Committees 
not more than that ceiling price shall be paid to the labour by the contractor.  

The contractor shall immediately remove any labourer who may be pointed out by the Engineer-
in-Charge as being a coal mining or controlled area labourer. Failure to do so shall render the 
contractor liable to pay to WAPCOS a sum calculated at the rate of Rs.10/- per day per 
labourer. The certificate of the Engineer-in-Charge about the number of coal mining or 
controlled area labourer and the number of days for which they worked shall be final and 
binding upon all parties to this contract. 

It is declared and agreed between the parties that the aforesaid stipulation in this clause is one 
in which the public are interested within the meaning of the exception in Section 74 of Indian 
Contract Act, 1872. 
 
Explanation: - Controlled Area means the following areas: 
Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under Santhal Pargana 
Commissionery, Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur.  

Any other area which may be declared a Controlled Area by or with the approval of the Central 
Government. 
 
CLAUSE 31: UNFILTERED WATER SUPPLY 
The contractor(s) shall make his/their own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions.  

(i) That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-Charge. 

(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the 
risk and cost of contractor(s) if the arrangements made by the contractor(s) for 
procurement of water are in the opinion of the Engineer-in- Charge, unsatisfactory. 

 
CLAUSE 31A: WATER SUPPLY, IF AVAILABLE  
Water if available may be supplied to the contractor by the WAPCOS subject to the following 
conditions:- 
(iv) The water charges @ 1 % shall be recovered on gross amount of the work done. 
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(v) The contractor(s) shall make his/their own arrangement of water connection and laying 
of pipelines from existing main of source of supply. 

(vi) The WAPCOS do not guarantee to maintain uninterrupted supply of water and it will be 
incumbent on the contractor(s) to make alternative arrangements for water at his/ their 
own cost in the event of any temporary break down in the water main so that the 
progress of his/their work is not held up for want of water. No claim of damage or refund 
of water charges will be entertained on account of such break down. 

 
CLAUSE 32: ALTERNATE WATER ARRANGEMENTS  
(i) Where there is no piped water supply arrangement and the water is taken by the 

contractor from the wells or hand pump constructed by the Government, no charge 
shall be recovered from the contractor on that account. The contractor shall, however, 
draw water at such hours of the day that it does not interfere with the normal use for 
which the hand pumps and wells are intended. He will also be responsible for all 
damage and abnormal repairs arising out of his use, the cost of which shall be 
recoverable from him. The Engineer-in-Charge shall be the final authority to determine 
the cost recoverable from the contractor on this account and his decision shall be 
binding on the contractor. 

(ii) The contractor shall be allowed to construct temporary wells in the proposed land for 
Construction for taking water for construction purposes only after he has got permission 
of the Engineer-in- Charge in writing. No charges shall be recovered from the contractor 
on this account, but the contractor shall be required to provide necessary safety 
arrangements to avoid any accidents or damage to adjacent buildings, roads and 
service lines. He shall be responsible for any accidents or damage caused due to 
construction and subsequent maintenance of the wells and shall restore the ground to 
its original condition after the wells are dismantled on completion of the work. 

 
CLAUSE 33: RETURN OF SURPLUS MATERIALS  
Notwithstanding anything contained to the contrary in this contract, where any materials for the 
execution of the contract are procured with the assistance of WAPCOS either by issue from 
WAPCOS stocks or purchase made under orders or permits or licences issued by WAPCOS, 
the contractor shall hold the said materials economically and solely for the purpose of the 
contract and not dispose of them without the written permission of the WAPCOS and return, if 
required by the Engineer-in-Charge, all surplus or unserviceable materials that may be left with 
him after the completion of the contract or at its termination for any reason whatsoever on being 
paid or credited such price as the Engineer-in-Charge shall determine having due regard to the 
condition of the materials. The price allowed to the contractor however shall not exceed the 
amount charged to him excluding the element of storage charges. The decision of the Engineer-
in-Charge shall be final and conclusive. In the event of breach of the aforesaid condition, the 
contractor shall in addition to throwing himself open to action for contravention of the terms of 
the license or permit and/or for criminal breach of trust, be liable to WAPCOS for all moneys, 
advantages or profits resulting or which in the usual course would have resulted to him by 
reason of such breach. 
 
CLAUSE 34: HIRE OF PLANT & MACHINERY  
(ii) The contractor shall arrange at his own expense all tools, plant, machinery and 

equipment (hereinafter referred to as T&P) required for execution of the work except for 
the Plant & Machinery listed in Schedule ‘C’ and stipulated for issue to the contractor. If 
the contractor requires any item of T&P on hire from the T&P available with the 
WAPCOS over and above the T&P stipulated for issue, the WAPCOS will, if such item is 
available, hire it to the contractor at rates to be agreed upon between him and the 
Engineer-in-Charge. In such a case, all the conditions hereunder for issue of T&P shall 
also be applicable to such T&P as is agreed to be issued. 
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(iii) Plant and Machinery when supplied on hire charges shown in Schedule ‘C’ shall be 
made over and taken back at the WAPCOS equipment yard/shed shown in Schedule ‘C’ 
and the contractor shall bear the cost of carriage from the place of issue to the site of 
work and back. The contractor shall be responsible to return the plant and machinery 
with condition in which it was handed over to him, and he shall be responsible for all 
damage caused to the said plant and machinery at the site of work or elsewhere in 
operation and otherwise during transit including damage to or loss of plant and for all 
losses due to his failure to return the same soon after the completion of the work for 
which it was issued. The Engineer-In-Charge shall be the sole judge to determine the 
liability of the contractor and its extent in this regard and his decision shall be final and 
binding on the contractor. 

(iv) The plant and machinery as stipulated above will be issued as and when available and if 
required by the contractor. The contractor shall arrange his programme of work 
according to the availability of the plant and machinery and no claim, whatsoever, will be 
entertained from him for any delay in supply by the WAPCOS. 

(v) The hire charges shall be recovered at the prescribed rates from and inclusive of the 
date the plant and machinery made over upto and inclusive of the date of the return in 
good order even though the same may not have been working for any cause except 
major breakdown due to no fault of the contractor or faulty use requiring more than three 
working days continuously (excluding intervening holidays and Sundays) for bringing the 
plant in order. The contractor shall immediately intimate in writing to the Engineer-in- 
Charge when any plant or machinery get out of order requiring major repairs as 
aforesaid. The Engineer-in-Charge shall record the date and time of receipt of such 
intimation in the log sheet of the plant or machinery. Based on this if the breakdown 
before lunch period or major breakdown will be computed considering half a day’s 
breakdown on the day of complaint. If the breakdown occurs in the post lunch period of 
major breakdown will be computed starting from the next working day. In case of any 
dispute under this clause, the decision of the WAPCOS shall be final and binding on the 
contractor. 

(vi) The hire charges shown above are for each day of 8 hours (inclusive of the one hour 
lunch break) or part thereof. 

(vii) Hire charges will include service of operating staff as required and also supply of 
lubricating oil and stores for cleaning purposes. Power fuel of approved type, firewood, 
kerosene oil etc. for running the plant and machinery and also the full time chowkidar for 
guarding the plant and machinery against any loss or damage shall be arranged by the 
contractor who shall be fully responsible for the safeguard and security of plant and 
machinery. The contractor shall on or before the supply of plant and machinery sign an 
agreement indemnifying the WAPCOS against any loss or damage caused to the plant 
and machinery either during transit or at site of work. 

(viii) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of 
one hour lunch break. In case of an urgent work however, the Engineer-in-Charge may, 
at his discretion, allow the plant and machinery to be worked for more than normal 
period of 8 hours a day. In that case, the hourly hire charges for overtime to be borne by 
the contractor shall be 50% more than the normal proportionate hourly charges (1/8th of 
the daily charges) subject to a minimum of half day’s normal charges on any particular 
day. For working out hire charges for over time, a period of half an hour and above will 
be charged as one hour and a period of less than half an hour will be ignored. 

(ix) The contractor shall release the plant and machinery every seventh day for periodical 
servicing and/or wash out which may take about three to four hours or more. Hire 
charges for full day shall be recovered from the contractor for the day of servicing/ wash 
out irrespective of the period employed in servicing.  
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(x) The plant and machinery once issued to the contractor shall not be returned by him on 
account of lack of arrangements of labour and materials, etc. on his part, the same will 
be returned only when they are required for major repairs or when in the opinion of the 
Engineer-in-Charge, the work or a portion of work for which the same was issued is 
completed. 

(xi) Log Book for recording the hours of daily work for each of the plant and machinery 
supplied to the contractor will be maintained by the WAPCOS and will be countersigned 
by the contractor or his authorized agent daily. In case the contractor contests the 
correctness of the entries and/or fails to sign the Log Book, the decision of the Engineer-
in-Charge shall be final and binding on him. Hire charges will be calculated according to 
the entries in the Log Book and will be binding on the contractor. Recovery on account of 
hire charges for road rollers shall be made for the minimum number of days worked out 
on the assumption that a roller can consolidate per day and maximum quantity of 
materials or area surfacing as noted against each in the annexed statement (see 
attached annexure). 

(xii) In the case of concrete mixers, the contractors shall arrange to get the hopper cleaned 
and the drum washed at the close of the work each day or each occasion. 

(a) In case rollers for consolidation are employed by the contractor himself, log book for 
such rollers shall be maintained in the same manner as is done in case of 
WAPCOS’s rollers, maximum quantity of any items to be consolidated for each roller-
day shall also be same as in Annexure to Clause 34(x). For less use of rollers, 
recovery for the less roller days shall be made at the stipulated issue rate. 

(xiii) The contractor shall be responsible to return the plant and machinery in the condition in 
which it was handed over to him and he shall be responsible for all damage caused to 
the said plant and machinery at the site of work or elsewhere in operation or otherwise 
or during transit including damage to or loss of parts, and for all losses due to his failure 
to return the same soon after the completion of the work for which it was issued. The 
Engineer-In-Charge shall be the sole judge to determine the liability of the contractor and 
its extent in this regard and his decision shall be final and binding on the contractor. 

(xiv) The contractor will be exempted from levy of any hire charges for the number of days he 
is called upon in writing by the Engineer-in-Charge to suspend execution of the work, 
provided WAPCOS plant and machinery in question have, in fact, remained idle with the 
contractor because of the suspension  

(xv) In the event of the contractor not requiring any item of plant and machinery issued by 
WAPCOS though not stipulated for issue in Schedule ‘C’ any time after taking delivery at 
the place of issue, he may return it after two days written notice or at any time without 
notice if he agrees to pay hire charges for two additional days without, in any way, 
affecting the right of the Engineer-in-Charge to use the said plant and machinery during 
the said period of two days as he likes including hiring out to a third party. 

 
CLAUSE 35: CONDITION RELATING TO USE OF ASPHALTIC MATERIALS 
(i) The contractor undertakes to make arrangement for the supervision of the work by the 

firm supplying the tar or bitumen used. 

(ii) The contractor shall collect the total quantity of tar or bitumen required for the work as 
per standard formula, before the process of painting is started and shall hypothecate it to 
the Engineer-in-Charge. If any bitumen or tar remains unused on completion of the work 
on account of lesser use of materials in actual execution for reasons other than 
authorized changes of specifications and abandonment of portion of work, a 
corresponding deduction equivalent to the cost of unused materials as determined by 
the Engineer-in-Charge shall be made and the material return to the contractors. 
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Although the materials are hypothecated to WAPCOS, the contractor undertakes the 
responsibility for their proper watch, safe custody and protection against all risks. The 
materials shall not be removed from site of work without the consent of the Engineer-in- 
Charge in writing. 

(iii) The contractor shall be responsible for rectifying defects noticed within a year from the 
date of completion of the work and the portion of the security deposit relating to asphaltic 
work shall be refunded after the expiry of this period. 

 
CLAUSE 36: EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES 
Contractors Superintendence, Supervision, Technical Staff & Employees 
(i) The contractor shall provide all necessary superintendence during execution of the work 

and all along thereafter as may be necessary for proper fulfilling of the obligations under 
the contract. 

The contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of the work, intimate in writing to the Engineer-in-Charge, the 
name(s), qualifications, experience, age, address(s) and other particulars along with 
certificates, of the principal technical representative to be in charge of the work and other 
technical representative(s) who will be supervising the work. Minimum requirement of 
such technical representative(s) and their qualifications and experience shall not be 
lower than specified in Special Conditions of Contract. The Engineer-in-Charge shall 
within 3 days of receipt of such communication intimate in writing his approval or 
otherwise of such a representative(s) to the contractor. Any such approval may at any 
time be withdrawn and in case of such withdrawal, the contractor shall appoint another 
such representative(s) according to the provisions of this clause. Decision of the tender 
accepting authority shall be final and binding on the contractor in this respect. Such a 
principal technical representative and other technical representative(s) shall be 
appointed by the contractor soon after receipt of the approval from Engineer-in-charge 
and shall be available at site before start of work. 

All the provisions applicable to the principal technical representative under the Clause 
will also be applicable to other technical representative(s) The principal technical 
representative and other technical representative(s) shall be present at the site of work 
for supervision at all times when any construction activity is in progress and also present 
himself/themselves, as required, to the Engineer-in-Charge and/or his designated 
representative to take instructions. Instructions given to the principal technical 
representative or other technical representative(s) shall be deemed to have the same 
force as if these have been given to the contractor. The principal technical 
representative and other technical representative(s) shall be actually available at site 
fully during all stages of execution of work, during recording/checking/test checking of 
measurements of works and whenever so required by the Engineer-in-Charge and shall 
also note down instructions conveyed by the Engineer-in- Charge or his designated 
representative(s) in the site order book and shall affix his/their signature in token of 
noting down the instructions and in token of acceptance of measurements/ checked 
measurements/ test checked measurements. The representative(s) shall not look after 
any other work. Substitutes, duly approved by Engineer-in-Charge of the work in similar 
manner as aforesaid shall be provided in event of absence of any of the 
representative(s) by more than two days. 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor, is convinced that no such technical representative(s) is/are effectively 
appointed or is/are effectively attending or fulfilling the provision of this clause, a 
recovery (nonrefundable) shall be effected from the contractor as specified in Special 
Conditions of Contract and the decision of the Engineer-In-Charge as recorded in the 
site order book and measurement recorded checked/test checked in Measurement 
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Books shall be final and binding on the contractor. Further if the contractor fails to 
appoint suitable technical Principal technical representative and/or other technical 
representative(s) and if such appointed persons are not effectively present or are absent 
by more than two days without duly approved substitute or do not discharge their 
responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to suspend 
the execution of the work until such date as suitable other technical representative(s) 
is/are appointed and the contractor shall be held responsible for the delay so caused to 
the work. The contractor shall submit a certificate of employment of the technical 
representative(s) (in the form of copy of Form-16 or CPF deduction issued to the 
Engineers employed by him) along with every on-account bill final bill and shall produce 
evidence if at any time so required by the Engineer-in-Charge.  

(ii) The contractor shall provide and employ on the site only such technical assistants as are 
skilled and experienced in their respective fields and such foremen and supervisory staff 
as are competent to give proper supervision to the work. The contractor shall provide 
and employ skilled, semiskilled and unskilled labour as is necessary for proper and 
timely execution of the work. 
The Engineer-in-Charge shall be at liberty to object to and require the contractor to 
remove from the works any person who in his opinion misconducts himself, or is 
incompetent or negligent in the performance of his duties or whose employment is 
otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall 
not be employed again at works site without the written permission of the Engineer-in-
Charge and the persons so removed shall be replaced as soon as possible by 
competent substitutes. 
 

CLAUSE 37: LEVY / TAXES PAYABLE BY CONTRACTOR 
(i)  All the taxes including GST applicable in respect of this contract shall be payable by the 

Contractor and WAPCOS will not entertain any claim whatsoever in respect of the same.  
(ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red 

bajri, stone, kankar, etc. from local authorities.  
 
If pursuant to or under any law, notification or order any royalty, cess or the like becomes 
payable by the WAPCOS and does not any time become payable by the contractor to the State 
Government, Local authorities in respect of any material used by the contractor in the works, 
then in such a case, it shall be lawful to the WAPCOS and it will have the right and be entitled to 
recover the amount paid in the circumstances as aforesaid from dues of the contractor 
 
CLAUSE 38: CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES IF LEVIED AFTER 
RECIEPT OF TENDERS 
(i) All tendered cost shall be inclusive of all taxes and levies (excluding GST) payable under 

respective statutes. However, if any further tax or levy or cess is imposed by Statute, 
after the last stipulated date for the receipt of tender including extensions if any and the 
contractor thereupon necessarily and properly pays such taxes/levies/cess, the 
contractor shall be reimbursed the amount so paid, provided such payments, if any, is 
not, in the opinion of the WAPCOS attributable to delay in execution of work within the 
control of the contractor. 

(ii) The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same by 
a duly authorized representative of the WAPCOS and/or the Engineer-in-Charge and 
shall also furnish such other information/document as the Engineer-in-Charge may 
require from time to time. 

(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax 
or levy or cess, give a written notice thereof to the Engineer-in-charge that the same is 
given pursuant to this condition, together with all necessary information relating thereto. 
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CLAUSE 39: TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 
Engineer-In-Charge on behalf of the WAPCOS shall have the option of terminating the contract 
without compensation to the contractor. 
 
CLAUSE 40: IF RELATIVE WORKING IN WAPCOS THEN THE CONTRACTOR NOT 
ALLOWED TO TENDER 
The contractor shall not be permitted to tender for works in the WAPCOS responsible for award 
and execution of contracts in which his near relative is posted in WAPCOS. He shall also 
intimate the names of persons who are working with him in any capacity or are subsequently 
employed by him and who are near relatives to any Officer in the WAPCOS. Any breach of this 
condition by the contractor would render him liable to be debarred from tendering in WAPCOS 
any breach of this condition. 
 
NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children 
and grandchildren, brothers and sisters, uncles, aunts and cousins and their corresponding in-
laws. 
 
CLAUSE 41: NO GAZETTED ENGINEER TO WORK AS CONTRACTOR WITHIN ONE YEAR 
OF RETIREMENT 
No engineer of gazetted rank or other gazetted officer employed in engineering or 
administrative duties in an engineering department of the Government of India shall work as a 
contractor or employee of a contractor for a period of one year after his retirement from 
government service without the previous permission of Government of India in writing. This 
contract is liable to be cancelled if either the contractor or any of his employees is found at any 
time to be such a person who had not obtained the permission of Government of India as 
aforesaid, before submission of the tender or engagement in the contractor’s service, as the 
case may be. 
 
CLAUSE 42: RETURN OF MATERIALS & RECOVERY FOR MATERIAL ISSUED  
(ii) After completion of the work and also at any intermediate stage in the event of non-

reconciliation of materials issued, consumed and in balance - (see Clause 10), 
theoretical quantity of materials issued by the WAPCOS for use in the work shall be 
calculated on the basis and method given hereunder: - 

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement 
& bitumen required for different items of work as shown in the Schedule of Rates 
mentioned in Special Conditions of Contract. In case any item is executed for which 
standard constants for the consumption of cement or bitumen are not available in the 
above-mentioned schedule/statement or cannot be derived from the same shall be 
calculated on the basis of standard formula to be laid down by the Engineer-in-
Charge.  

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken 
as the quantity required as per design or as authorized by Engineer-in-Charge, 
including authorized lappages, chairs etc. plus 3% wastage due to cutting into 
pieces, such theoretical quantity being determined and compared with the actual 
issues each diameter wise, section wise and category wise separately. 

(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead 
and G.I./M.S. sheet shall be taken as quantity actually required and measured plus 
5% for wastage due to cutting into pieces (except in the case of G.I./M.S. sheet it 
shall be 10%), such determination & comparison being made diameter wise & 
category wise. 

(d) For any other material as per actual requirements. 
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(iii) Over the theoretical quantities of materials so computed a variation shall be allowed as 
specified in Special Conditions of Contract. The difference in the net quantities of 
material actually issued to the contractor and the theoretical quantities including such 
authorized variation, if not returned by the contractor or if not fully reconciled to the 
satisfaction of the Engineer-in-Charge within fifteen days of the issue of written notice by 
the Engineer-in-charge to this effect shall be recovered at the rates specified in Special 
Conditions of Contract, without prejudice to the provision of the relevant conditions 
regarding return of materials governing the contract. Decision of Engineer-in-Charge in 
regard to theoretical quantities of materials, which should have been actually used as 
per the Annexure of the standard schedule of rates and recovery at rates specified in 
Special Conditions of Contract, shall be final & binding on the contractor.  

For non-scheduled items, the decision of the Engineer-In-Charge regarding theoretical 
Quantities of materials which should have been actually used shall be final and binding 
on the contractor.  

(iv) The said action under this clause is without prejudice to the right of the WAPCOS to take 
action against the contractor under any other conditions of contract for not doing the 
work according to the prescribed specifications. 

 
CLAUSE 43: COMPENSATION DURING WARLIKE SITUATION  
The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 
contractor until the work has been delivered to the Engineer-in-Charge and a certificate from 
him to that effect obtained. In the event of the work or any materials properly brought to the site 
for incorporation in the work being damaged or destroyed in consequence of hostilities or 
warlike operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge to 
remove any debris from the site, collect and properly stack or remove in store all serviceable 
materials salvaged from the damaged work and shall be paid at the contract rates in 
accordance with the provision of this agreement for the work of clearing the site of debris, 
stacking or removal of serviceable material and for reconstruction of all works ordered by the 
Engineer-in-Charge, such payments being in addition to compensation upto the value of the 
work originally executed before being damaged or destroyed and not paid for. In case of works 
damaged or destroyed but not already measured and paid for, the compensation shall be 
assessed by the Engineer-In-Charge upto Rs. 5,000/- and by the WAPCOS for a higher 
amount. The contractor shall be paid for the damages/destruction suffered and for restoring the 
material at the rate based on analysis of rates tendered for in accordance with the provision of 
the contract. The certificate of the Engineer-in-Charge regarding the quality and quantity of 
materials and the purpose for which they were collected shall be final and binding on all parties 
to this contract.  

Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such precautions against 
air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge (b) for any 
material etc. not on the site of the work or for any tools, plant, machinery, scaffolding, temporary 
building and other things not intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be 
allowed such extension of time for its completion as is considered reasonable by the Engineer-
In-Charge. 
 
CLAUSE 44: APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and 
orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the 
contract and the WAPCOS may, in his discretion, cancel the contract. The contractor shall also 
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be liable for any pecuniary liability arising on account of any violation by him of the provisions of 
the said Act. 
 
CLAUSE 45: RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARANCE 
Release of Security Deposit of the work shall not be refunded till the contractor produces a 
clearance deposit after labour certificate from the Labour Officer. As soon as the work is 
virtually complete the contractor shall apply for the clearance certificate to the Labour Officer 
under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said 
communication, shall write to the Labour Officer to intimate if any complaint is pending against 
the contractor in respect of the work. If no complaint is pending, on record till after 3 months 
after completion of the work and/or no communication is received from the Labour Officer to this 
effect till six months after the date of completion, it will be deemed to have received the 
clearance certificate and the Security Deposit will be released if otherwise due. 
 
CLAUSE46: INSURANCE 
1. Requirements 

Before commencing execution of works, unless stated otherwise in the special conditions of 
contract, it shall be obligatory for the contractor to obtain at his own cost stipulated 
insurance cover under the following requirements: 
a) Contractor’s all risk and Third Party Cover. 
b) Liability under the workmen’s compensation Act, 1923, Minimum Wages Act, 1948 and 

Contract Labour (Regulation and Abolition) Act, 1970. 
c) Accidents to staff, Engineers, Supervisors and others who are not governed by 

workmen’s compensation Act. 
d) Damage to material, machinery and works due to fire theft etc. 
e) Any other risk to be covered by insurance as may be specified by the employer in the 

special conditions of contract. 
 

2. Policy in Joint Names of Contractor and Employer 
The policy referred to under sub-clause 46(1) above shall be obtained in the joint names of 
the contractor and the employer and shall inter-alia provide coverage against the following, 
arising out of or in connection with execution of works, their maintenance and performance 
of the contract. 
a) Loss of life or injury involving public, employee of the contractor, or that of employer and 

Engineer, labour etc. 
b) Injury, loss or damage to the works or property belonging to public, government bodies, 

local authorities, utility organizations, contractors, employer or others. 
 

3. Currency of Policy 
The policies shall remain in force throughout the period of execution of the works and till the 
expiry of the defect liability period. The contractor shall, whenever called upon, produce to 
the engineer or his representative the various insurance policies obtained by him as also the 
rates of premia and the premia paid by him to ensure that the polices indeed continue to be 
in force. If the contractor fails to effect or keep in force or provide adequate cover in the 
insurance policies mentioned in the sub clause 46(1) or any other insurance he might be 
required to effect under the contract, then in such cases, the employer may effect and keep 
in force any such insurance or further insurance and the cost and expenses incurred by him 
in this regard shall be deductible from payments due to the contractor or from the 
contractor’s performance security. 

 
CLAUSE 47: CONDITIONS SPECIFIC TO GREEN BUILDINGS PRACTICES  
The contractor shall strictly adhere to the following conditions as part of his contractual 
obligations: 
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1. SITE 

1.1 The contractor shall ensure that adequate measures are taken for the prevention of 
erosion of the top soil during the construction phase. The contractor shall implement the 
Erosion and Sedimentation Control Plan (ESCP) provided to him by the Engineer-in-
charge as part of the larger Construction Management Plan (CMP). The contractor shall 
obtain the Erosion and Sedimentation Control Plan (ESCP) Guidelines from the 
Engineer-in-charge and then prepare “working plan” for the following month’s activities 
as a CAD drawing showing the construction management, staging & ESCP. At no time 
soil should be allowed to erode away from the site and sediments should be trapped 
where necessary. 

1.2 The contractor shall ensure that all the top soil excavated during construction works is 
neatly stacked and is not mixed with other excavated earth. The contractors shall take 
the clearance of the architects / Engineer-in-charge before any excavation. Top soil 
should be stripped to a depth of 20 cm (centimeters) from the areas to be disturbed, for 
example proposed area for buildings, roads, paved areas, external services and area 
required for construction activities etc. It shall be stockpiled to a maximum height of 40 
cm in designated areas, covered or stabilized with temporary seeding for erosion 
prevention and shall be reapplied to site during plantation of the proposed vegetation. 
Top soil shall be separated from subsoil, debris and stones larger than 50 mm 
(millimeter) diameter. The stored top soil may be used as finished grade for planting 
areas. 

1.3 The contractor shall carry out the recommendations of the soil test report for improving 
the soil under the guidance of the Engineer-in-charge who would also advise on the 
timing of application of fertilizers and warn about excessive nutrient levels.  

1.4 The contactor shall carry out post-construction placement of topsoil or other suitable 
plant material over disturbed lands to provide suitable soil medium for vegetative growth. 
Prior to spreading the topsoil, the sub-grade shall be loosened to a depth of 50mm to 
permit bonding. Topsoil shall be spread uniformly at a minimum compacted depth of 
50mm on grade 1:3 or steeper slopes, a minimum depth of 100mm on shallower slopes. 
A depth of 300mm is preferred on relatively flatter land. 

1.5 The Contractor should follow the construction plan as proposed by the Engineer-in-
charge to minimize the site disturbance such as soil pollution due to spilling. Use staging 
and spill prevention and control plan to restrict the spilling of the contaminating material 
on site. Protect top soil from erosion by collection storage and reapplication of top soil, 
constructing sediment basin, contour trenching, mulching etc.  

1.6 No excavated earth shall be removed from the campus unless suggested otherwise by 
Engineer-in-charge. All subsoil shall be reused in backfilling/landscape, etc as per the 
instructions of the Engineer-in-charge  

1.7 The contractor shall not change the natural gradient of the ground unless specifically 
instructed by the architects / landscape consultant. This shall cover all natural features 
like water bodies, drainage gullies, slopes, mounds, depressions, rocky outcrops, etc. 
Existing drainage patterns through or into any preservation area shall not be modified 
unless specifically directed by the Engineer-in-charge.  

1.8 The contractor shall not carry out any work which results in the blockage of natural 
drainage. 

1.9 The contractor shall ensure that existing grades of soil shall be maintained around 
existing vegetation and lowering or raising the levels around the vegetation is not 
allowed unless specifically directed by the Engineer-in-charge  

1.10 Contractor shall reduce pollution and land development impacts from automobiles use 
during construction.  
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1.11 Overloading of trucks is unlawful and creates and erosion and sedimentation problems, 
especially when loose materials like stone dust, excavated earth, sand etc. are moved. 
Proper covering must take place. No overloading shall be permitted. 
 

2. CONSTRUCTION PHASE AND WORKER FACILITIES 

2.1 The contractor shall specify and limit construction activity in preplanned/ designated 
areas and shall start construction work after securing the approval for the same from the 
Engineer-in-charge. This shall include areas of construction, storage of materials, and 
material and personnel movement. 

2.2 Preserve and Protect Landscape during Construction  

a) The contractor shall ensure that no trees, existing or otherwise, shall be harmed and 
damage to roots should be prevented during trenching, placing backfill, driving or 
parking heavy equipment, dumping of trash, oil, paint, and other materials 
detrimental to plant health. These activities should be restricted to the areas outside 
of the canopy of the tree, or, from a safe distance from the tree/plant by means of 
barricading. Trees will not be used for support; their trunks shall not be damaged by 
cutting and carving or by nailing posters, advertisements or other material. Lighting of 
fires or carrying out heat or gas emitting construction activity within the ground, 
covered by canopy of the tree is not to be permitted. 

b) The contractor shall take steps to protect trees or saplings identified for preservation 
within the construction site using tree guards of approved specification.  

c) The contractor shall conserve existing natural areas and restore damaged areas to 
provide habitat and promote biodiversity. Contractor should limit all construction 
activity within the specified area as per the Construction Management Plan (CMP) 
proposed by the Engineer-in-charge. All the existing trees should be preserved, if not 
possible than compensate the loss by re-planting trees in the proportion of 1:3. 

d) The contractor shall avoid cut and fill in the root zones, through delineating and 
fencing the drip line (the spread limit of a canopy projected on the ground) of all the 
trees or group of trees. Separate the zones of movement of heavy equipment, 
parking, or excessive foot traffic from the fenced plant protection zones. 

e) The contractor shall ensure that maintenance activities shall be performed as needed 
to ensure that the vegetation remains healthy. The preserved vegetated area shall be 
inspected by the Engineer-in-charge at regular intervals so that they remain 
undisturbed. The date of inspection, type of maintenance or restorative action 
followed shall be recorded in the logbook. 

2.3 Contractor shall be required to develop and implement a waste management plan, 
quantifying material diversion goals. He shall establish goals for diversion from disposal 
in landfills and incinerators and adopt a construction waste management plan to achieve 
these goals. A project-vide policy of “Nothing leaves the Site” should be followed. In 
such a case when strictly followed, care would automatically be taken in ordering and 
timing of materials such that excess doesn’t become “waste”. The Contractor’s ingenuity 
is especially called towards meeting this prerequisite/ credit (GRIHA). Consider recycling 
cardboard, metal, brick, acoustical tile, concrete, plastic, clean wood, glass, gypsum 
wallboard, carpet and insulation. Designate a specific area(s) on the construction site for 
segregated or commingled collection of recyclable material, and track recycling efforts 
throughout the construction process. Identify construction haulers and recyclers to 
handle the designated materials. Note that diversion may include donation of materials 
to charitable organizations and salvage of materials on-site. 
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2.4 Contractor shall collect all construction waste generated on site. Segregate these wastes 
based on their utility and examine means of sending such waste to manufacturing units 
which use them as raw material or other site which require it for specific purpose. Typical 
construction debris could be broken bricks, steel bars, broken tiles, spilled concrete and 
mortar etc. 

2.5 The contractor shall provide clean drinking water for all workers 

2.6 The contractor shall provide the minimum level of sanitation and safety facilities for the 
workers at site. The contractor shall ensure cleanliness of workplace with regard to the 
disposal of waste and effluent; provide clean drinking water and latrines and urinals as 
per applicable standard. Adequate toilet facilities shall be provided for the workman 
within easy access of their place of work. The total no. to be provided shall not be less 
than 1 per 30 employs in any one shift. Toilet facilities shall be provided from the start of 
building operations, connection to a sewer shall be made as soon as practicable. Every 
toilet shall be so constructed that the occupant is sheltered from view and protected from 
the weather and falling objects. Toilet facilities shall be maintained in a sanitary 
condition. A sufficient quantity of disinfectant shall be provided. Natural or artificial 
illumination shall be provided. 

2.7 The contractor shall ensure that air pollution due to dust/generators is kept to a 
minimum, preventing any adverse effects on the workers and other people in and around 
the site. The contractor shall ensure proper screening, covering stockpiles, covering 
brick and loads of dusty materials, wheel-washing facility, gravel pit, and water spraying. 
Contractor shall ensure the following activities to prevent air pollution during 
construction: 

• Clear vegetation only from areas where work will start right away  

• Vegetate / mulch areas where vehicles do not ply. 

• Apply gravel / landscaping rock to the areas where mulching / paving is 
impractical 

• Identify roads on-site that would be used for vehicular traffic. Upgrade vehicular 
roads (if these are unpaved) by increasing the surface strength by improving 
particle size, shape and mineral types that make up the surface & base. Add 
surface gravel to reduce source of dust emission. Limit amount of fine particles 
(smaller than 0.075mm) to 10 – 20% 

• Water spray, through a simple hose for small projects, to keep dust under control. 
Fine mists should be used to control fine particulate. However, this should be 
done with care so as not to waste water. Heavy watering can also create mud, 
which when tracked onto paved public roadways, must be promptly removed. 
Also, there must be an adequate supply of clean water nearby to ensure that 
spray nozzles don’t get plugged. Water spraying can be done on: 

a) Any dusty materials before transferring, loading and unloading 

b) Area where demolition work is being carried out 

c) Any un-paved main haul road 

d) Areas where excavation or earth moving activities are to be carried out 

• The contractor shall ensure that the speed of vehicles within the site is limited to 
10 km/hr. 

• All material storages should be adequately covered and contained so that they 
are not exposed to situations where winds on site could lead to dust / particulate 
emissions. 
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• Spills of dirt or dusty materials will be cleaned up promptly so the spilled material 
does not become a source of fugitive dust and also to prevent of seepage of 
pollutant laden water into the ground aquifers. When cleaning up the spill, ensure 
that the clean-up process does not generate additional dust. Similarly, spilled 
concrete slurries or liquid wastes should be contained / cleaned up immediately 
before they can infiltrate into the soil / ground or runoff in nearby areas 

• Provide hoardings of not less than 3m high along the site boundary, next to a 
road or other public area  

• Provide dust screens, sheeting or netting to scaffold along the perimeter of the 
building Cover stockpiles of dusty material with impervious sheeting 

• Cover dusty load on vehicles by impervious sheeting before they leave the site 
 

2.8 Contractor shall be required to provide an easily accessible area that serves the entire 
building and is dedicated to the separation, collection and storage of materials for 
recycling including (at a minimum) paper, corrugated cardboard, glass, plastics, and 
metals. He shall coordinate the size and functionality of the recycling areas with the 
anticipated collections services for glass, plastic, office paper, newspaper, cardboard, 
and organic wastes to maximize the effectiveness of the dedicated areas. Consider 
employing cardboard balers, aluminum can crushers, recycling chutes, and collection 
bins at individual workstations to further enhance the recycling program. 

2.9 The contractor shall ensure that no construction leach ate (Ex: cement slurry), is allowed 
to percolate into the ground. Adequate precautions are to be taken to safeguard against 
this including, reduction of wasteful curing processes, collection, basic filtering and 
reuse. The contractor shall follow requisite measures for collecting drainage water run-
off from construction areas and material storage sites and diverting water flow away from 
such polluted areas. Temporary drainage channels, perimeter dike/swale, etc. shall be 
constructed to carry the pollutant-laden water directly to the treatment device or facility 
(municipal sewer line). 

2.10 Staging (dividing a construction area into two or more areas to minimize the area of soil 
that will be exposed at any given time) should be done to separate undisturbed land 
from land disturbed by construction activity and material storage. 

2.11 The contractor shall comply with the safety procedures, norms and guidelines (as 
applicable) as outlined in the document Part 7 _Constructional practices and safety, 
2005, National Building code of India, Bureau of Indian Standards. A copy of all pertinent 
regulations and notices concerning accidents, injury and first-aid shall be prominently 
exhibited at the work site. Depending upon the scope & nature of work, a person 
qualified in first-aid shall be available at work site to render and direct first-aid to 
causalities. A telephone may be provided to first-aid assistant with telephone numbers of 
the hospitals displayed. Complete reports of all accidents and action taken thereon shall 
be forwarded to the competent authorities. 

2.12 The contractor shall ensure the following activities for construction workers safety, 
among other measures: 
- Guarding all parts of dangerous machinery. 
- Precautionary signs for working on machinery 
- Maintaining hoists and lifts, lifting machines, chains, ropes, and other lifting tackles in 

good condition. 
- Durable and reusable formwork systems to replace timber formwork and ensure that 

formwork where used is properly maintained. 
- Ensuring that walking surfaces or boards at height are of sound construction and are 

provided with safety rails or belts. 
- Provide protective equipment; helmet etc. 
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- Provide measures to prevent fires. Fire extinguishers and bucket of sand to be 
provided in the fire-prone area and elsewhere. 

- Provide sufficient and suitable light for working during night time. 

2.13 Adopt additional best practices, prescribed norms in construction industry. 

2.14 The storage of material shall be as per standard good practices as specified in Part 7, 
Section 2 – Storage, Stacking and Handling practices, NBC 2005 and shall be to the 
satisfaction of the Engineer-in-charge to ensure minimum wastage and to prevent any 
misuse, damage, inconvenience or accident. Watch and ward of the Contractor’s 
materials shall be his own responsibility. There should be a proper planning of the layout 
for stacking and storage of different materials, components and equipment’s with proper 
access and proper manoeuvrability of the vehicles carrying the materials. While planning 
the layout, the requirements of various materials, components and equipment’s at 
different stages of construction shall be considered. The Owner shall not take any 
responsibility on any account. 

 
2.15 The contractor shall provide for adequate number of garbage bins around the 

construction site and the workers facilities and will be responsible for the proper 
utilisation of these bins for any solid waste generated during the construction. The 
contractor shall ensure that the site and the workers facilities are kept litter free. 
Separate bins should be provided for plastic, glass, metal, biological and paper waste 
and labelled in both Hindi and English. 

2.16 The contractor shall prepare and submit ‘Spill prevention and control plans’ before the 
start of construction, clearly stating measures to stop the source of the spill, to contain 
the spill, to dispose the contaminated material and hazardous wastes, and stating 
designation of personnel trained to prevent and control spills. Hazardous wastes include 
pesticides, paints, cleaners, and petroleum products. 

2.17 Contractor shall collect the relevant material certificates for materials with high recycled 
(both post-industrial and post-consumer) content, including materials for structural use 
like TMT steel rolled with high percentage of recycled steel, and RMC mix with fly-ash 
etc. (see appendix) 

2.18 Contractor shall collect the relevant material certificates for rapidly renewable materials 
such as bamboo, wool, cotton insulation, agrifiber, linoleum, wheat board, strawboard 
and cork. 

2.19 Contractor shall adopt an IAQ (Indoor Air Quality) management plan to protect the 
system during construction, control pollutant sources, and interrupt pathways for 
contamination. He shall sequence installation of materials to avoid contamination of 
absorptive materials such as insulation, carpeting, ceiling tile, and gypsum wallboard. He 
shall also protect stored on-site or installed absorptive materials from moisture damage. 

2.20 The contractor shall ensure that a flush out of all internal spaces is conducted prior to 
and over. This shall comprise an opening of all doors and windows for 14 days to vent 
out any toxic fumes due to paints, varnishes, polishes, etc. 

2.21 Contractor shall make efforts to reduce the quantity of indoor air contaminants that are 
dorous or potentially irritating harmful to the comfort and well-being of installer and 
building occupants. Contractor shall ensure that the VOC (Volatile Organic Compounds) 
content of paints, coatings and primers used must not exceed the VOC content limits 
mentioned below: 
Paints 
Non-flat - 150 g/L 
Flat (Mat) - 50 g/L 
Anti-corrosive/ anti rust - 250 g/L 
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Coatings 
Clear wood finishes 
Varnish - 350 g/L 
Lacquer - 550 g/L 
Floor coatings - 100 g/L 
Stains - 250 g/L 
Sealers 
Waterproofing sealer - 250 g/L 
Sanding sealer - 275 g/L 
Other sealers - 200 g/L 
The VOC (Volatile Organic Compounds) content of adhesives and sealants used must 
be less than VOC content limits mentioned: 

 
Architectural Applications VOC Limit (g/l less water) 
Indoor Carpet adhesives - 50 
Carpet Pad Adhesives - 50 
Wood Flooring Adhesive - 100 
Rubber Floor Adhesives - 60 
Sub Floor Adhesives - 50 
Ceramic Tile Adhesives - 65 
VCT and Asphalt Tile adhesives - 50 
Dry Wall and Panel Adhesives - 50 
Structural Glazing Adhesives - 100 
Multipurpose Construction Adhesives - 70 
Substrate Specific Application VOC Limit (g/l less water) 
Metal to Metal - 30 
Plastic Foams - 50 
Porous material (except wood) - 50 
Wood - 30  
Fiber Glass – 80 

 
2.22 Wherever required, Contractor shall meet and carry out documentation of all activities on 

site, supplementation of information, and submittals in accordance with GRIHA program 
standards and guidelines. Towards meeting the aforementioned building environmental 
rating standard(s) expert assistance shall be provided to him up on request. 

2.23 Water Use during Construction 
Contractor should spray curing water on concrete structure and shall not allow free flow 
of water. After liberal curing on the first day, all the verticals surfaces of concrete 
structures should be painted with curing chemical to save water nothing extra shall be 
paid. Concrete structures should be kept covered with thick cloth/gunny bags and water 
should be sprayed on them. Contractor shall do water ponding on all sunken slabs using 
cement and sand mortar. 

2.24 The Contractor shall remove from site all rubbish and debris generated by the Works 
and keep Works clean and tidy throughout the Contract Period. All the serviceable and 
non-serviceable (malba) material shall be segregated and stored separately. The malba 
obtained during construction shall be collected in well-formed heaps at properly selected 
places, keeping in a view safe condition for workmen in the area. Materials which are 
likely to cause dust nuisance or undue environmental pollution in any other way, shall be 
removed from the site at the earliest and till then they shall be suitable covered. Glass & 
steel should be dumped or buried separately to prevent injury. The work of removal of 
debris should be carried out during day. In case of poor visibility artificial light may be 
provided. 
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2.25 MATERIALS & FIXTURES FOR THE PROJECT 

2.26 The contractor shall endeavor to source most of the materials for construction at this 
project. Contractor shall collect the relevant material certificates to prove the same 

a) All cement used at site for reinforced concrete, precast members, mortar, plaster, 
building blocks, etc. shall be PPC (Ordinary Portland Cement). The PPC must meet the 
requirements of IS 1489: 1991. (Minimum 25% replacement of cement with fly ash in 
PPC (Portland Pozzolona Cement) by weight of the cement used in the overall RC for 
meeting the equivalent strength requirements). 

b) As a measure to reduce wastage and water consumption during construction, the 
contractor shall source or set up the infrastructure for a small scale ready mix concrete, 
all concreting works at site shall utilise only batch mix concrete. 

c) The contractor has to comply as per MoEF issued notification 8.0.763(E) dated 14th 
Sept.1999 containing directive for greater fly ash utilization, where it stipulates that ii. 
Every construction agency engaged in the construction of buildings within a radius of 50 
km radius of a Thermal Power Plant, have to use of 100% fly ash based bricks/blocks in 
their construction. Any brick/block containing more than 25% fly ash is designated as fly 
ash brick/block. As per GRIHA credits, bricks / blocks should contain more than 40% fly 
ash. 

d) The contractor shall ensure that sand from approved source is used in place of sand in 
an all concreting works unless specifically instructed otherwise by the Engineer-in-
charge. 

e) Timber and aluminum use should be minimized in the project. If used, timber shall 
constitute of reclaimed timber and aluminum shall constitute recycled content. The 
source of such reclaimed timber shall be approved by the Engineer-in-charge. 

f) The contractor shall ensure that nontoxic anti-termite and other pest control is strictly 
used. 

g) The contractor shall ensure that all paints, polishes, adhesives and sealants used both 
internally and externally, on any surface, shall be Low VOC products. The contractor 
shall get prior approval from the Engineer-in-charge before the application of any such 
material. 

h) All plumbing and sanitary fixtures installed shall be as per the requirement of the of the 
GRIHA and shall adhere to the minimum LPM and LPF mentioned. 

i) The contractor shall employ 100% zero ODP (ozone depletion potential) insulation; 
HCFC hydro-chlorofluorocarbon)/ and CFC (chlorofluorocarbon) free HVAC and 
refrigeration equipment’s and/halon-free fire suppression and fire extinguishing systems. 

j) The contractor shall ensure that all composite wood products/agro-fibre products used 
for cabinet work, etc do not contain any added urea formaldehyde resin. 

2.28 CONSTRUCTION WASTE 
a) Contractor shall ensure that wastage of construction material is kept to a maximum of 

3%. 
b) All construction debris generated during construction shall be carefully segregated and 

stored in a demarcated waste yard. Clear, identifiable areas shall be provided for each 
waste type. Employ measures to segregate the waste on site into inert, chemical, or 
hazardous wastes. 

c) All construction debris shall be used for road preparation, back filling, etc, as per the 
instructions of the Engineer-in-charge, with necessary activities of sorting, crushing, etc. 

d) No construction debris shall be taken away from the site, without the prior approval of 
the Engineer-in-charge. 

e) The contractor shall recycle the unused chemical/hazardous wastes such as oil, paint, 
batteries, and asbestos 
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f) If and when construction debris is taken out of the site, after prior permissions from the 
Project Manager, then the contractor shall ensure the safe disposal of all wastes and will 
only dispose of any such construction waste in approved dumping sites. 

g) Inert waste to be disposed off by Municipal Corporation/ local bodies at landfill sites. 
 

2.29 Documentation 
a)  The contractor shall, during the entire tenure of the construction phase, submit the 

following records to the Engineer-in-charge on a monthly basis: 
i)  Water consumption in liters 
ii)  Electricity consumption in ‘kwh’ units 
iii)  Diesel consumption in liters 
iv)  Quantum of waste generated at site and the segregated waste types divided into 

inert, chemical and hazardous wastes. 
v)  Digital photo documentation to demonstrate compliance of safety guidelines as 

specified here. 
b)  The contractor shall, during the entire tenure of the construction phase, submit the 

following records to the Engineer-in-charge on a weekly basis: 
i)  Quantities of material brought into the site, including the material issued to the 

contractor by the client. 
ii)  Quantities of construction debris (if at all) taken out of the site 
iii)  Digital photographs of the works at site, the workers facilities, the waste and other 

material storage yards, pre-fabrication and block making works, etc as guided by 
the Engineer-in-charge. 

c)  The contractor shall submit one document after construction of the buildings, a brief 
description along with photographic records to show that other areas have not been 
disrupted during construction. The document should also include brief explanation and 
photographic records to show erosion and sedimentation control measures adopted. 
(Document CAD drawing showing site plan details of existing vegetation, existing 
buildings, existing slopes and site drainage pattern, staging and spill prevention 
measures, erosion and sedimentation control measures and measures adopted for top 
soil preservation during construction 

d)  The contractor shall submit to the Engineer-in-charge after construction of the buildings, 
a detailed as built quantification of the following: 
i) Total materials used, 
ii) Total top soil stacked and total reused 
iii) Total earth excavated, 
iv) Total waste generated, 
v) Total waste reused, 
vi) Total water used, 
vii) Total electricity, and 
viii) Total diesel consumed. 

e)  The contractor shall submit to the Engineer-in-charge, before the start of construction, a 
site plan along with a narrative to demarcate areas on site from which top soil has to be 
gathered, designate area where it will be stored, measures adopted for top soil 
preservation and indicate areas where it will be reapplied after construction is complete. 

f) The contractor shall submit to the Engineer-in-charge, a detailed narrative (not more 
than 250 words) on provision for safe drinking water and sanitation facility for 
construction workers and site personnel. 

g) Provide supporting document from the manufacturer of the cement specifying the fly-ash 
content in PPC used in reinforced concrete. 

h) Provide supporting document from the manufacturer of the pre-cast building blocks 
specifying the fly ash content of the blocks used in an infill wall system. 

i) The contractor shall, at the end of construction of the buildings, submit to the Engineer-
in-charge, submit following information, for all material brought to site for construction 
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purposes, including manufacturer’s certifications, verifying information, and test data, 
where Specifications sections require data relating to environmental issues including but 
not limited to: 
i)  Source of products: Supplier details and location of the supplier and brand name. 
ii)  Project Recyclability: Submit information to assist Owner and Contractor in 

recycling materials involved in shipping, handling, and delivery, and for temporary 
materials necessary for installation of products. 

iii)  Recycled Content: Submit information regarding product postindustrial recycled 
and post-consumer recycled content. Use the “Recycled Content Certification 
Form”, to be provided by the Commissioning Authority appointed for the Project. 

iv)  Product Recyclability: Submit information regarding product and product’s 
component’s recyclability including potential sources accepting recyclable 
materials. 

v)  Clean tech: Provide pollution clearance certificates from all manufacturers of 
materials 

vi) Indoor Air quality and Environmental Issues: Submit following certificates: 
a) Certifications from manufacturers of Low VOC paints, adhesives, sealant and 

polishes used at this particular project site. 
b)  Certification from manufacturers of composite wood products/agro fibre 

products on the absence of added urea formaldehyde resin in the products 
supplied to them to this particular site. 

c)  Submit environmental and pollution clearance certificates for all diesel 
generators installed as part of this project. 

 
j)  Provide total support to the Engineer-in-charge appointed by the owner in completing all 

Green Building Rating related formalities, including signing of forms, providing signed 
letters in the contractor’s letterhead. 

 
2.30 EQUIPMENT 
a)  To ensure energy efficiency during and post construction all pumps, motors and engines 

used during construction or installed, shall be subject to approval and as per the 
specifications of the architects. 

b) All lighting installed by the contractor around the site and at the labour quarters during 
construction shall be CFL/LED bulbs of the appropriate illumination levels. This condition 
is a must, unless specifically prescribed. 
 
The contractor is expected to go through all other conditions of the GRIHA rating 
stipulations, which can be provided to him by the architects. 
Failure to adhere to any of the above mentioned items, without necessary clearances 
from the architects and the Engineer-in-charge, shall be deemed as a violation of 
contract and the contractor shall be held liable for penalty as determined by the 
architects. 

 
CLAUSE 48: PAYMENT 
1. Payment Schedule 

The Payment Schedule includes a schedule setting out each Milestone Event to be 
achieved in a month for the Works. 

 
2. Contractor's Application for Payment 

From the date of issue of the Notice to Proceed, on the 5th (fifth) Business Day of any 
month, the Contractor may submit a Request for Payment, to WAPCOS Limited 
Representative in respect of the preceding month. 

 
Within each Request for Payment the Contractor shall show separately: 
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(i) the amounts which the Contractor claims to be payable as the cost of the Works 
completed during that month; and 

(ii) the cumulative amount of all prior payments made by WAPCOS Limited; and 
(iii) Any amounts to which the Contractor considers are due and payable to it in 

accordance with the provisions of the Contract. 
 

The Contractor's Request for Payment shall: 
(i) be prepared on forms in the form and in a number advised by WAPCOS Limited 

Representative; and 
(ii) contain confirmation of the relevant Milestone Events which, in the opinion of the 

Contractor have been achieved in that month which applies to each such 
Milestone Event; and 

(iii) be accompanied by: 
(a) Copy of relevant records of measurement of works, jointly taken and signed 

by both the parties; 
(b) A status report describing in such detail as may reasonably request, the 

percentage of any uncompleted Milestone Event for the month in question 
and the work to be undertaken by the Contractor prior to the next Request for 
Payment; 

(c) Certification by WAPCOS Limited Representative confirming that the 
Milestone Events referred to in the Request for Payment have been achieved. 

(d) Confirmation by the Contractor of any amounts due and owing from the 
Contractor to WAPCOS Limited pursuant to the Contract; 

(e) The Contractor's certification that the quality of all completed Works accords 
with the requirements of the Contract; 

(f) The Contractor's certification that each obligation, item of cost or expense 
mentioned in that Request for Payment has not been the basis of any 
previous payment. 

(g) The Contractor's certification that it has reviewed all financial and budget data 
contained in the Request for Payment; 

(h) The Contractor's certification that the quality of all completed Works accords 
with the requirements of the Contract; 

(i) The Contractor's certification that each obligation, item of cost or expense 
mentioned in that Request for Payment has not been the basis of any 
previous payment; and 

(j) The Contractor's certification that each Subcontractor who performed part of 
the Works which was included in the immediately preceding Certificates of 
Payment was paid all amounts then due to it for such Works 

(k) The Contractor providing evidence of the validity of the Contractor’s 
Insurances. 

 
3. Certificates of Payment 

Within [14 (fourteen)] Business Days of receipt of the Contractor's Request for Payment 
under Clause 48(2) [Contractor's Application for Payment], WAPCOS Limited and 
WAPCOS Limited Representative shall review such request and, shall issue to the 
Contractor, a Certificate of Payment certifying what amounts WAPCOS Limited shall 
pay. Each Certificate of Payment shall be for an amount which in the opinion of 
WAPCOS Limited, is the basis of the Request for Payment and pursuant to the Contract, 
is properly due to the Contractor (the “Gross Certifiable Amount”) less (i) the cumulative 
amounts of payments previously certified as due to the Contractor, (ii) any deduction on 
account of recovery of Advance Payment, and (iii) Retention Amount. 

In the event that the Contractor fails to achieve any Milestone Event specified in the 
Payment Schedule, the Contractor shall not be entitled to the payment value attributable 
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to that Milestone Event until the relevant Milestone Event has been achieved. When the 
relevant Milestone Event is achieved, the Contractor may include the payment value 
attributable to the Milestone Event in the next Request for Payment. 

No sum shall be included in the Certificate of Payment in respect of Materials yet to be 
incorporated into the Permanent Works unless the WAPCOS Limited Representative is 
satisfied that: 
(i) such Materials have been properly acquired and properly and not prematurely 

delivered to the Project Site; 
(ii) such Materials have been properly stored on the Project Site and fully protected 

against loss, damage or deterioration; 
(iii) the Contractor’s records of the requisitions, orders, receipts and use of any 

Materials are kept in a form approved by the WAPCOS Limited Representative, 
and such records are available for inspection by the WAPCOS Limited 
Representative; and 

(iv) The Contractor has submitted a proper statement of the cost of acquiring the 
Materials together with such documents as may be required for evidencing such 
cost. 
 

Without prejudice to any other rights of WAPCOS Limited to withhold payment to the 
Contractor, WAPCOS Limited may withhold from any payment due to the Contractor 
such amount as WAPCOS Limited deems reasonably necessary or appropriate: 
(i) if in the opinion of the WAPCOS Limited Representative the progress of the 

Works at the time of the Request for Payment is behind the progress of the 
Works as set out in the Programme; and/or 

(ii) to protect it from any losses, expenses, costs or liability because of any one or 
more of the following reasons: 
(a) defects and deficiencies in any Works, whether or not payment has been 

made; 
(b) unsatisfactory performance of the Contract; 
(c) the filing of third-party claims relating to the Works or any of its commitment 

parts for which the Contractor is liable; 
(d) the Contractor's failure to make payments to Subcontractors; 
(e) failure by the Contractor to provide or procure replacement Performance 

Security in accordance with the Contract; 
(f) failure by the Contract to provide evidence of insurance coverage in 

accordance with the Contract; 
(g) reasonable evidence that Completion will not occur by the Time for 

Completion; 
(h) any overpayments made by WAPCOS Limited with respect to a previous 

payment; 
(i) failure by the Contractor to submit a properly updated monthly Programme; 

and 
(j) failure by the Contractor to provide satisfactory evidence that the costs of all 

labour and Materials and other obligations arising out of the Contract have 
been fully satisfied and discharged by the Contractor and/or to otherwise fail 
to submit adequate supporting documentation for any Request for Payment. 
 

Any Provisional Sum Works shall only be executed in whole or part upon the WAPCOS 
Limited Representative’s instruction. If the WAPCOS Limited Representative issues no 
such instruction, the Provisional Sum Works shall not form part of the Works and the 
Contractor shall not be entitled to payment for it. The Contractor shall be deemed to 
have allowed the necessary time and resources to enable design and Execution of the 
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Provisional Sum Works in so far as the scope and nature of the Provisional Sum Works 
was reasonably foreseeable. 

The Contractor shall be entitled only to such amount in respect of the Provisional Sum 
Works as the WAPCOS Limited Representative determines in accordance with this 
Clause 48(3). The WAPCOS Limited Representative shall notify the Contractor of any 
such determination. The WAPCOS Limited Representative shall have the authority to 
issue instructions to the Contractor for every Provisional Sum Works for which the 
Contractor shall be entitled to a part of the Provisional Sum as determined by the 
WAPCOS Limited Representative. 

The Contractor shall produce to the WAPCOS Limited Representative all quotations, 
vouchers, invoices, accounts or receipts in connection with the expenditure in respect of 
the Provisional Sum Works, except where the Provisional Sum Works is valued in 
accordance with the item wise rates quoted by the Contractor in its bid submitted to the 
Employer. 

In respect of every Provisional Sum the WAPCOS Limited Representative shall have 
authority to issue instructions for the execution of work or for the supply of goods, 
materials, Plant Sums or services by the Contractor, in which case the Contractor shall 
be entitled to an amount equal to the value thereof determined in accordance with 
Clause 48(3). 
 

4. Payment 
WAPCOS Limited shall pay the amount certified in a Certificate of Payment less the 
amount paid earlier in accordance with Clause 48(3) [Certificate of Payment], no later 
than [15 (fifteen)] Business Days from the date of such Certificate of Payment. The 
payment schedule shall be applicable only upon verification of measurement and 
execution of work to the satisfaction of Engineer In-Charge and Directorate of Fisheries. 

5. Back-to-Back Payment 
The Associate/Sub-consultant/sub-contractor unconditionally acknowledges that under the 
present contract/agreement/work order/arrangement, WAPCOS is only working as intermediary 
between NIFTEM-K, Sonipat being Principal Employer/Client and Associate/ sub-consultant 
/sub-contractor. Thus the Associate/ sub-consultant /sub-contractor also unconditionally 
acknowledges that the payment under the present contract/ agreement/ Work Order 
/Arrangement shall be made proportionately by WAPCOS only on back to back basis i.e. after 
21 days subject to receipt of payment from NIFTEM-K, Sonipat being Principal Employer/Client. 
The Associate/ sub-consultant /sub-contractor also unconditionally agree that in the event the 
payment or part thereof, under the present Contract/Agreement/Work Order/Arrangement is not 
received from NFTEM-K, Sonipat (Principal Employer/Client), then WAPCOS &/or any of its 
Employer/Officer shall not be responsible to pay any amount to Associate/ sub-consultant /sub-
contractor. The said condition shall supersede any and all other conditions of 
Contract/Agreement/Work Order/Arrangement between the parties. 
 
CLAUSE 49: Make in India 
Public Procurement (Preference to Make in India) 
The bidder must comply with Order Nos. P-45021/112/2020-PP(BE-II)(E-43780) dated 
24.08.2020,  28.08.2020, and 31.08.2020 and also Make in India Order No. P-45021/2/2017-PP 
(BE-II) dated 16th September 2020 of Department for Promotion of Industry and Internal Trade 
(DPIIT), Ministry of Commerce and Industry, Government of India and any amendments 
thereon. The details available on ministry website. 
 
Self-certification that the item offered meets the minimum local content of 50% giving details of 
the location(s) at which the local value addition is made in case the bidder wishes to avail the 
benefits under the make in India policy, if applicable.  
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In cases of procurement for a value in excess of ₹10crores, the local supplier shall be required 
to provide a certificate from the statutory auditor or cost auditor of the company (in the case of 
companies) or from a practicing cost account or practicing chartered accountant (in respect of 
suppliers other than companies) giving the percentage of local content to avail the benefits 
under the make in India policy, if applicable. 
 
Government has issued Public Procurement (Preference to Make in India) [PPP-MII] Order 
2017 vide the Department for Promotion of Industry and Internal Trade (DPIIT) Order 
No.P45021/2/2017-B.E.-II dated 15.06.2017 and subsequent revisions vide Order 
No.45021/2/2017PP(BE-II) dated 28.05.2018, 29.05.2019, 04.06.2020 and 16.09.2020 to 
encourage ‘Make in India’ and to promote manufacturing and production of goods, services and 
works in India with a view to enhancing income and employment. This Order is issued pursuant 
to Rule 153 (iii) of the General Financial Rules 2017. The salient features of the aforesaid Order 
are as under: 
 
The Order is applicable for procurement by Ministry / Department / attached / subordinate office 
of, or autonomous body controlled by, the Government of India and includes Government 
companies as defined in the Companies Act. 
 
In procurement of all goods, services or works in respect of which the Nodal 
Ministry/Department has communicated that there is sufficient local capacity and local 
competition, only 'Class-I local supplier', as defined under the Order, shall be eligible to bid 
irrespective of purchase value. 
 
The margin of purchase preference shall be 20%. ‘margin of purchase preference’ means the 
maximum extent to which the price quoted by a local supplier may be above the L1 for the 
purpose of purchase preference. Ministry of Electronics and Information Technology is the 
Nodal Ministry for implementation of the Electronic Product Notifications issued in furtherance of 
PPPMII Order 2017. 
 
Classes of Local Suppliers based on local content as per the revised PPP-MII Order dated 
04.06.2020 issued by the Department for Promotion of Industry and Internal Trade (DPIIT) are 
as under: 

• Class-I Local supplier - a supplier or service provider, whose goods, services or works 
offered for procurement, has local content equal to or more than 50%. 

• Class-II Local supplier - a supplier or service provider, whose goods, services or works 
Offered for procurement, has local content more than 20% but less than 50%. 

• Non-Local supplier - a supplier or service provider, whose goods, services or works 
offered for procurement, has local content less than or equal to 20%. 

• Only 'Class-I local supplier' and 'Class-II local supplier' shall be eligible to bid in 
procurement of all goods, services or works, and with estimated value of purchases less 
than Rs. 200 crore. 
 

CLAUSE 51: Provision as per Rule 144(xi) of GFR 
Rule 144 (Xi) in General Financial Rules (GFRs) 2017 

i. Any bidder from a country which shares a land border with India will be eligible to bid in tins 
tender only if the bidder is registered with the Competent Authority. 

ii. “Bidder “(including the term ‘tenderer', ‘consultant’ or ‘service provider' in certain contexts) 
means any person or firm or company, including any member of a consortium or joint 
venture (that is an| association of several persons, or firms or companies), every artificial 
juridical person not falling in any of the descriptions of bidders stated hereinbefore, 
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including any agency branch or office controlled by such person, participating in a 
procurement process. 

iii. “Bidder from a country winch shares a land border with India” for the purpose of this Order 
means:- 

a) An entity incorporated, established or registered in such a country; or 
b) A subsidiary of an entity incorporated, established or registered in such a country; or 
c) An entity substantially controlled through entities incorporated, established or 

registered in such a country; or 
d) An entity whose beneficial owner is situated in such a country; or 
e) An Indian (or other) agent of such an entity; or 
f) A natural person who is a citizen of such a country; or 
g) A consortium or joint venture where any member of the consortium or joint venture 

falls wider any of the above 
iv. The beneficial owner for the purpose of 1.4.2.(iii) above will be as under: 

1. In case of a company or Limited Liability Partnership, the beneficial owner is the natural 
person(s), who, whether acting alone or together, or through one or more juridical 
person, has a controlling ownership interest or who exercise control through other 
means. 

Explanation- 
2. “Controlling ownership interest” means ownership of or entitlement to more than 

twenty- five per cent. Of shares or capital or profits of the company; 
3. “Control” shall include the right to appoint majority of the directors or to control the 

management or policy decisions including by virtue of their shareholding or 
management rights or shareholders agreements or voting agreements; 

4. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether 
acting alone or together, or through one or more juridical person, has ownership of 
entitlement to more than fifteen percent of capital or profits of the partnership; 

5. In case of an unincorporated association or body of individuals, the beneficial owner is 
the natural person(s), who, whether acting alone of together, or through one or more 
juridical person, has ownership of or entitlement to more than fifteen percent of the 
property or capital or profit of such association or body of individuals; 

6. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner 
is the relevant natural person who holds the position of senior managing official; 

7. hi case of a trust, the identification of beneficial owner(s) shall include identification of 
the author of the mist, the trustee, the beneficiaries with fifteen percent or more interest 
in the mist and any other natural person exercising ultimate effective control over the 
mist through a chain of control or ownership. 

v. An Agent is a person employed to do any act for another, or to represent another in 
dealings with third person. 

The successful bidder shall not be allowed to sub-contract works to any contractor from a 
country which shares a land border with India unless such contractor is registered with the 
Competent Authority. 
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SECTION–IV 
 

SPECIAL CONDITIONS OF CONTRACT 
 

1.0 SPECIAL CONDITIONS OF CONTRACT 

The Special Condition of Contract (SCC) shall be followed by the Contractor in addition 
to the General Condition of Contract (GCC) of tender document. The following General 
Condition of Contract of this tender are modified/added as detailed below. In case of any 
discrepancy between GCC and SCC, the SCC will succeed over GCC. 

Clause No. Description Applicability/Modified/ Added  

GENERAL RULES AND DIRECTIONS 

5 Office Inviting Tender 
Deputy Chief Engineer  
WAPCOS Limited 
76-C, Institutional Area, Sector - 18 
Gurugram-122015, Haryana  
Email: ccm@wapcos.co.in  

8 Schedule of Materials to be issued to the 
Contractor 

Not Applicable 

DEFINITIONS 

Added ‘Owner’ means The Registrar, NIFTEM-K, Sonipat, Haryana 
‘Client/ Employer’: WAPCOS Limited 

2(iii) Work / Project Means: 
As Mentioned in NIT 

2(iv) Site / Location Means 
The Campus of National Institute of Food Technology Entrepreneurship and 
Management (NIFTEM), Kundli, Sonipat, Haryana.  
WAPCOS & NIFTEM officials shall finalize the site within the NIFTEM-K campus. The 
Contractor shall obtain necessary permissions/ NoC from the relevant authorities 
before executing the works. 

2 (vi) Engineer-In-Charge 
Will be intimated to the successful Bidder at the time of issue of Notice to Proceed the 
works. 

2 (vii) Accepting Authority 
Shall mean WAPCOS LIMITED/ NIFTEM-K 

2 (x) Market Rate 
Percentage on cost of materials and 
labour to cover all overheads and profits 

 
15%  
(Provided that no extra overheads and 
profits shall be payable on the part(s) of 
work assigned to other agency(s) by the 
contractor as per terms of contract.) 

2(xi) Standard Schedule of Rates 
Schedule of Rates (Civil) 
Schedule of Rates 
(Electrical/Mechanical) 

 
DSR 2023 
DSR 2025 (Electrical) 

2(xvi) Date of Commencement of work Within 10 days after date of Award of Work  

CLAUSES OF CONTRACT 

Clause 1 Performance Guarantee 
i. Performance Guarantee. 

 
ii. Performance guarantee if contractor 

quotes abnormally low  

Applicable 
5% of Tendered Value  

 
Not Applicable 
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Clause No. Description Applicability/Modified/ Added  

iii. Time allowed for submission of 
Performance Guarantee from the 
date of issue of letter of acceptance. 

iv. Validity of Performance Guarantee 
 
 
 

v. Return of Performance Guarantee 

15 days 
 

 
The Performance Guarantee shall be 
initially valid up to the stipulated date of 
completion including defect liability period 
plus 1 year claim period beyond that. 
 
In case the time for completion of work gets 
enlarged, the contractor shall get the 
validity of Performance Guarantee 
extended to cover such enlarged time for 
completion of work.  
After recording of the completion certificate 
for the work by the competent authority, the 
performance guarantee shall be returned to 
the contractor, without any interest as as 
per clause 1 (ii) below in SCC. 
 
Bank Guarantee of Scheduled Bank or 
Nationalized bank shall also be accepted 
as performance Guarantee. 

Clause 
1A 

Security Deposit Applicable 
2.5% of Tendered Value 

Release of Security Deposit Successful Completion of Defect Liability 
period of 1 year.  

Clause 2 Compensation for Delay Applicable and Modified: 
Timely completion of the work is very 
much/strictly essential due to time 
constraints 
 
0.50% of the total project cost per week. 
(Maximum up to 10% of the Project Cost) 

Clause 
2A 

 Incentive for Early Completion Not Applicable 

Clause 5 Time and Extension for Delay Applicable 

Number of days from the date of issue of 
letter of acceptance for reckoning date of 
start 

15 days 

Stipulated time of completion of project As Mentioned in NIT 

Clause 7 Payment on Intermediate Certificate to 
be Regarded as advance 

Not Applicable 
 

New 
Clause 

7A 
(Added) 

Payment  It is clearly agreed and understood by 
the Contractor that notwithstanding 
anything to the contrary that may be 
stated in the agreement between 
WAPCOS and the Contractor; the 
contractor shall become entitled to 
payment only after WAPCOS has received 
the corresponding payment(s) from the 
client/NIFTEM/Funding Agency for the 
work done by the contractor. Any delay 
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Clause No. Description Applicability/Modified/ Added  

in the release of payment by the client/ 
NIFTEM/ Funding Agency to WAPCOS 
leading to a delay in the release the 
corresponding payment by WAPCOS to 
the contractor shall not entitle the 
contractor to any compensation/ interest 
from WAPCOS. 
 
All payments shall be released by way of 
e-transfer through RTGS in India directly at 
their Bank account by WAPCOS. 

Clause 10 Materials Supplied by WAPCOS Not Applicable 

Clause 
10A 

Materials to be Provided by Contractor 
 
 

Applicable 
In addition, The contractor shall get the 
Design mix report and testing of materials 
from NABL accredited Laboratory/ Factory 
Inspection of Equipment’s in presence of 
WAPCOS & NIFTEM Officials during the 
normal working hours. 

Clause 10 
C 

Payment on Account of Increase in Price 
/ Wages due to Statutory Order 

Not Applicable 

Clause 10 
CA 

Payment due to Variation in Prices of 
Materials after Receipt of Tender 

Not Applicable 

Clause 10 
CC 

Payment due to Increase / Decrease in 
Prices / Wages (Excluding Materials 
covered under Clause 10 CA) after 
Receipt of Tender for Works 

Not Applicable 

Clause 11 
 

Works to be Executed in Accordance 
with Specifications, Drawings, Orders 
etc. 
Specifications to be followed for 
execution of work 

Applicable 
The following is added: 
All works are to be executed in accordance 
with the specifications, drawings. Details of 
items & specifications mentioned elsewhere 
etc. given with this tender document.  

In case specification of any item is not 
clear, CPWD Specifications 2019 Vol. I to II 
with up to date correction slips issued on 
the last date of submission of tender for 
Civil work is applicable. 

Clause 12 Deviations / Variations Extent and 
Pricing 

Applicability of Variation/ Deviation 
Clauses 

1. Area as mentioned scope of work are 
approximate and includes the ground 
floor area/ area as required to be 
provided in each amenity block.  

2. Any civil work required for installation, 
Testing, Commissioning of the ETP shall 
be considered a part of the scope of 
work. No extra payment shall be 
permissible on any account, whatsoever. 
The size of foundation and civil 
structures are tentative and indicative 
only. The final structures should fulfil the 
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Clause No. Description Applicability/Modified/ Added  

requirement of the project.  
The variation clauses shall only be 
applicable if variation in ETP capacity of is 
more than 10%. 

 Clause 12.1 Not applicable 

 Clause 12.2(a) Added as “In the case of extra item(s) 
(items that are completely new) 
In case the extra item being the Scheduled 
Item, in accordance with DSR, the rates for 
various works shall be determined as per 
Table mentioned below and shall be paid 
as approved by WAPCOS.  

Type of work Applicable Rates 

Civil, Fire-Fighting 
Work 

DSR 2023 

E&M DSR 2025 

 
• In case the Non-scheduled item (Not 
available in above mentioned DSRs), the 
contractor shall submit proper rate analysis 
on the basis of the market rates in 
accordance with the respective DARs and 
shall be paid as per rate approved by 
WAPCOS. 
 
GST shall be paid as per Government of 
India Prevailing Norms. 

 Clause 12.2(b) Modified as “The specification/items 
mentioned in Tender/BoQ may be 
substituted as per the requirement of 
Owner/ WAPCOS. 
• In case the substituted item being 
the Scheduled Item, in accordance with 
DSR, the rates for various works shall be 
determined as per Table mentioned below 
and shall be paid as approved by 
WAPCOS.  

Type of work Applicable Rates 

Civil, Fire-Fighting 
Work 

DSR 2023 

E&M DSR 2025 

• In case the Non-scheduled item (Not 
available in above mentioned DSRs), the 
contractor shall submit proper rate analysis 
on the basis of the market rates in 
accordance with the respective DARs and 
shall be paid as per rate approved by 
WAPCOS. 
 
GST shall be paid as per Government of 
India Prevailing Norms. 

 Clause 12.2(c) In case the deviated item being the 
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Clause No. Description Applicability/Modified/ Added  

Deviation Limit beyond which clauses 
12.2 & 12.3 shall apply for all items other 
than foundation work (except earthwork) 
as mentioned in clause 12.5 
 
Clause 12.5 
Deviation limit beyond which clause 12.2 
& 12.3 shall apply for foundation work 
(except earth work) 
 
 
Deviation limit for items in 100% earth 
work sub head of DSR or related items 

Scheduled Item, in accordance with DSR, 
the rates for various works shall be 
determined as per Table mentioned below 
and shall be paid as approved by 
WAPCOS.  

Type of work Applicable Rates 

Civil, Fire-Fighting 
Work 

DSR 2023 

E&M DSR 2025 

• In case the Non-scheduled item (Not 
available in above mentioned DSRs), the 
contractor shall submit proper rate analysis 
on the basis of the market rates in 
accordance with the respective DARs and 
shall be paid as per rate approved by 
WAPCOS. 
 
GST shall be paid as per Government of 
India Prevailing Norms. 

Clause 
15A 

Compensation in case delay supply of 
material  

Not Applicable 

Clause 17 Contractor liable for Damages, Defects 
during Defect Liability Period 
Defect Liability Period 

Applicable 
Added/Modified: One year from the date of 
successful completion of each component 
of the project in all respect along with 
submission of all required documents i.e. 
As Built Drawings, Inventory List, 
Guarantee/Warrantee Bonds, Certificates & 
Invoices of Equipment’s, NOCs from 
various Departments. 

Clause 
36(i) 

 

Requirement of Technical Representative(s) 
 

S. No. Requirement of Technical Staff Minimum 
Experience 

(Yrs) 

Designation of 
Technical Staff 

Minimum 
Qualification 

Numbers 

1. Graduate in Electrical/ 
Mechanical 
Engineering 

1 07 years in 
installation of 

ETP/STP 

Site In charge 

2 Diploma/ 
Degree (Electrical/ 

mechanical) 

2 5/3 years in 
installation of 

ETP/STP 

Supervisor (Civil)  

Note:  

• The staff above is required to be deployed at site & should have experience in 
execution of at least one similar work. 

• Above proposed deduction shall be made only if project execution is delayed by 
the contractor without valid justification at the discretion of WAPCOS. 

Clause 42 Return of Material & Recovery for 
Material Issued 

Not Applicable 

Clause 43 Compensation During War Like Situation Not Applicable 
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ADDITIONAL CONDITIONS 

 
1. The Contractor shall be responsible for consequential effects arising out during the 

inspection done by the Chief Technical Examiner Cell, Central Vigilance Commission or by 
the Building Works Committee or third party authorized by WAPCOS or any statuary 
committee or by any duly authorized representative of WAPCOS, during the progress or any 
time after the construction and development of project up to the defects liability period, and 
will take appropriate action for rectification of defective work and modification as suggested 
by the above teams/ group/ individual. Rectification of defective works or replacement of 
sub-standard materials or articles, as pointed out by the Chief Technical Cell, Central 
Vigilance Commission, Building Works Committee or authorized representative of WAPCOS 
or third party authorized by WAPCOS or any statuary committee, will be carried out or 
replaced by the Contractor at his own risk and cost. WAPCOS will not pay any extra amount 
for such rectification or replacement or modification. 

2. The Construction/Execution Work may be subject to deletion from scope of work as per the 
desire/requirement from Client “NIFTEM-K, Sonipat”. In such cases before/during the 
construction, the contractor is not liable for any financial claim or damage charges or any 
claim whatsoever. The time extension will be granted to the contractor in such 
circumstances. 

3. Unless otherwise provided in the Schedule of quantities, the rates tendered by the 
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the 
building and nothing shall be payable to him on this account. 

4. The construction work will only be commenced by the Contractor only after the 
approval/vetting of drawings from the concerned local authorities/ NIFTEM-K, Sonipat or any 
other department as per statuary requirement. 

5. The contractor shall deploy the resources at site to start/resume the construction activities 
as per the availability of the clear & after the clearance from the Owner of the project, 
land/land clear from hindrance and subsequent written approval from WAPCOS. No claim 
shall be entertained for idle labour, idle machinery, idle technical / non-technical staff, idle 
T&P if any, due to delay in start of the works. 

6. Handing Over of the Project: Contractor will hand over the project to Owner /Client after 
successful completion of each component of the project in all respect and complete 
satisfaction of Engineer-In-charge. The partial handing over of works components shall not 
be considered. Contractor shall also provide necessary Completion Certificates/NOCs from 
all local Government/ Statuary Authorities including Fire, Forest, Electrical, Environment, 
Lift, DG Set, required before handing over the project to the client. The defects liability 
period will be one year after such handing over. 

7. If any dispute/ hindrance may arise during construction due to any reason whatsoever, the 
contractor is not liable for any financial claim for damages due to such circumstances.  

8. The contractor shall provide one laptop of latest version/configuration along with printers (for 
A4 & A3 both b/w & colored printing) for Engineer- in-charge/ client along with one 
inspection vehicle, office furniture – tables, chairs, almirah for storage of documents etc., 
and any other miscellaneous requirement as directed by Engineer-in-charge for finalizing 
immediate technical solutions/decisions on the site, so that the work progress may not be 
hampered. An amount equal to 1% of the gross amount of running account bills and final bill 
will be deducted, if above facilities are not provided at site.  

9. The Contractor shall render all help and assistance in documenting the total sequence of 
this project by way of photography, slides, audio-video recording etc. nothing extra shall be 
payable to the agency on this account. 
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10. Contractor should provide drinking water facility sufficient for workers employed at site, his 
technical staff and site staff.  

11. The Contractor shall be solely responsible to follow the general clauses of the contract 
including labour regulations, registration of contractor, obtaining labour license from labour 
department, safety precautions, etc. and all other statutory provisions related to 
labour/works as per the prevailing General Clauses of Contract amended from time to time. 
The Contractor shall stick to the schedule of all activities and carry out it with mutually 
agreed time frame. 

12. Quoted amount by contractor shall be firm and fixed for entire contract period as well as 
extended period for completion of the works. No escalation shall be applicable on this 
contract. Quoted amount by the contractor shall be all inclusive and shall apply to all 
heights lifts, leads and depths of the building and nothing extra shall be payable on this 
account. The Contractor is advised to visit the sites before quoting the rates. 

13. The contractor shall make his own arrangements for obtaining electric connection and water 
Connection/arrangement (if required). The water charges and electricity charges as charged 
by the NIFTEM-K, Sonipat and Local Authorities will be paid by the Contractor. No dispute in 
this regard shall be entertained. 

14. The Contractor shall dispose off all the dismantled materials, debris, garbage, waste outside 
of the campus of the works at his own cost and provide clear and clean site at the time of 
handing over the works 

15. The payment of final bill will be made after successful completion and handing over of the 
works with complete satisfaction of Engineer In-Charge as well as NIFTEM-K, Sonipat. 

16. Some restrictions may be imposed by the security staff etc. on the working and for 
movement for labour materials etc. The contractor shall be bound to follow all such 
restrictions / instructions and nothing extra shall be payable on this account. 

17. The contractor shall be entirely and exclusively responsible for the horizontal, vertical and 
other alignment, the level and correctness of every part of the work and shall rectify 
effectively any errors or imperfections therein. Such rectifications shall be carried out by the 
contractor at his own cost to the instructions and satisfaction of the Engineer-in-Charge. 

18. No excavation or usage shall be permitted within NIFTEM-K premises for use of any 
materials. 

19. Before installing/executing any materials list of items to be approved by Engineer In charge. 

20. Proper documentation such as drawings, Invoices, test reports, QAP etc. shall be 
maintained by agency at site office. The contractor shall be furnished, free of charge, two 
certified copy of contract documents. 

21. COMPACTION: Base and all fillings material must be compacted properly by using road 
roller/ Vibrating roller. 

22. All auxiliary/ preparatory works associated to the main tendered works like temporary road 
for transport of material, construction of go down, cleaning of drains etc. are in the scope of 
bidder only. Employer/ NIFTEM-K will not provide any resources or support to complete the 
auxiliary/ preparatory works. No separate payment will be paid to the contractor for this 
auxiliary/ preparatory works by Employer/ NIFTEM-K. 

23. Any equipment, material or services which are not mentioned in the tender document but 
required for completion of the work in safe and efficient manner shall be deemed to be 
included 

24. The cost/rates quoted by the contractor are deemed to be inclusive of site clearance, setting 
out work, profile, establishment of reference bench mark, spot levels, construction of all 



Supply Installation Testing & commissioning of Equipment's for Upgradation of 60 KLD Effluent Treatment Plant at NIFTEM K Sonipat, Haryana 

(NIT No. WAP/INFS-1/NIFTEM/SR/2026/05) 

WAPCOS Limited Page 91 of 155 Contractor 

safety and protection devices, barriers, earth embankments, preparatory works, all testing of 
materials working during monsoon, working at all depths, height and locations etc. unless 
specified in the schedule of quantities. 

25. Royalty at the prevailing rates wherever payable shall have to be paid by the contractor on 
the boulders, metal, shingle, sand and bajri etc. or any other material collected by him for 
the work direct to revenue authorities and nothing extra shall be paid by the 
department/WAPCOS for the same. 

26. The contractor shall provide at his own cost suitable weighing, surveying and leveling and 
measuring arrangements as may be necessary at site for checking. All such equipment shall 
be got calibrated in advance from laboratory, approved by the Engineer-in-Charge. Nothing 
extra shall be payable on this account. 

27. (a) The work will be carried out in the manner complying in all respects with the 
requirements of relevant bye laws of the local body under the jurisdiction of which the 
work is to be executed or as directed by the Engineer in charge and nothing extra will 
be paid on this account. 

(b) The contractor shall comply with proper and legal orders and directions of the local or 
public authority or municipality and abide by their rule and regulations and pay all 
fees and charges which he may be liable. 

28. The contractor shall give a performance test of the entire installation(s) as per standing 
specification before the work is finally accepted and nothing extra whatsoever shall be 
payable to the contractor for the test. 

29. Any cement slurry added over base surface (or) for continuation of concreting for better 
bond is deemed to have been in-built in the items and nothing extra shall be payable nor 
extra cement shall be considered in consumption on this account. 

30. Samples of various materials required for testing shall be provided free of charges by the 
contractor. Testing charges, if any, unless otherwise provided shall be borne by the 
Contractor. All other expenditure required to be incurred for taking the samples, 
conveyance, packing etc. shall be borne by the contractor himself. The testing of various 
construction materials shall be carried out as per the testing frequency mentioned in the 
CPWD Specifications/Manual/IS Code. An amount equal to 0.5% of the gross amount of 
running account bills and final bill will be deducted, if the tests are not conducted as per the 
testing frequency. The testing carried out from outside laboratory, shall be done though 
NABL Accredited labs only. 

31. The work shall be carried out in accordance with the Architectural drawings and structural 
drawings, to be issued from time to time, by the Engineer-in-Charge. Before commencement 
of any item of work the contractor shall correlate all the relevant architectural and structural 
drawings, nomenclature of items and specifications etc. issued for the work and satisfy 
himself that the information available there from is complete and unambiguous. The figure 
and written dimension of the drawings shall be superseding the measurement by scale. The 
discrepancy, if any, shall be brought to the notice of the Engineer-in-charge before 
execution of the work. The contractor alone shall be responsible for any loss or damage 
occurring by the commencement of work on the basis of any erroneous and/ or incomplete 
information and no claim whatsoever shall be entertained on this account.  

32. The contractor shall bear all incidental charges for cartage, storage and safe custody of 
materials issued by WAPCOS. 

33. In the case of items of which abbreviated nomenclature is not available in the above cited 
publication and also in case of extra and substituted items of works for which abbreviated 
nomenclature is not provided in the agreement, the full nomenclature of items shall be 
reproduced in the measurements books and bill forms for running account bill. The full 
nomenclature of the items shall be adopted in preparing abstract of final bill in the 
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measurement book and also in the bill form for final bill. 

34. The contractor shall have to make approaches road to the site, if so required and keep them 
in good condition for transportation of labour and materials as well as inspection of works by 
the Engineer-in-charge. Nothing extra shall be paid on this account. 

35. No payment shall be made for any damage caused by rain, snowfall, flood or any other 
natural calamity, whatsoever during the execution of the work. The contractor shall be fully 
responsible for any damage to the govt. property and work for which the payment has been 
advanced to him under the contract and he shall make good the same at his risk and cost. 
The contractor shall be fully responsible for safety and security of his material, T&P, 
Machinery brought to the site by him. 

36. All mass Reinforced Cement Concrete work shall be design mix concrete of specified grade. 
Initial Design Mix shall be carried out from the Govt. approved Laboratory/NABL Accredited 
Lab/NIT/IIT, The contractor shall install on site automatic batching plant of sufficient capacity 
for production of design mix concrete which shall be used in the work. 

37. Various factory made materials shall be procured from reputed and approved manufacturers 
or their authorized dealers. List of such approved manufacturers is provided in the tender 
document.  

38. Contractor shall have to execute a Guarantee Bond in respect of Water Proofing works as 
per Performa attached in this Tender Document. He shall also have to execute guarantee 
bonds for water supply and sanitary installations work as per Performa attached in this 
Tender Document. 

39. The terms machine batched, machine mixed and machine vibrated concrete used 
elsewhere in agreement shall mean the concrete produced in concrete batching and mixing 
plant and if necessary transported by transit concrete mixers, placed in position by the 
concrete pumps, tower crane and vibrated by surface vibrator /needle vibrator / plate 
vibrator, as the case may be to achieve required strength and durability. 

40. Wherever work is specified to be done or material procured through specialized agencies, 
their names shall be got approved well in advance from Engineer in charge. Failure to do so 
shall not justify delay in execution of work. It is suggested that immediately after award of 
work, contractor should negotiate with concerned specialist agencies and send their names 
for approval to Engineer in charge. Any material procured without prior approval of Engineer 
in charge in writing is liable to be rejected. Engineer in charge reserves right to get the 
materials tested in laboratories of his choice before final acceptance. Non-standard 
materials shall not be accepted. 

41. Contractor will fully indemnify the corporation against all responsibility, any costs or 
expenses (including legal costs on an indemnity basis) and Claims of contractor’s workmen 
in respect of personal injury or death or loss of, or damage to or interference with, any other 
property (whether real or personal), third party or to corporations’ personnel and properties. 
Contractor shall abide by all the necessary provisions of various other Labour Laws/Acts viz. 
ESI/Bonus, Workmen’s Compensation, EPF and any other laws and rules applicable, in this 
regard. If on account of noncompliance with the provisions of any laws, Employer is called 
upon to make any payment to or in respect of his employees, the service provider shall fully 
reimburse to Employer for all such payment and Employer shall be free to make deductions 
on this account from the amount of Performance Security and Security Deposit. 

42. Doors and frames shall be procured from specialist firms and name of such agencies shall 
be got approved from the Engineer in charge well in advance.  

43. The construction joints shall be provided in predetermined locations only as decided by 
Engineer in charge. The cost of shuttering for these construction joints shall be included in 
item of Concrete work / RCC work and nothing extra shall be payable on this account to the 
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contractor. 

44. The gradation of fine sand to be used in plaster work shall be strictly as per Table 3.1 
(clause 3.1.3) of CPWD Specification 2009 Vol.-I conforming to IS 1542-1977. The plastered 
surface shall be fairly smooth without any undulation of any kind for applying paint/white 
wash. 

45. No chase cutting/dismantling of plaster/RCC/CC shall be allowed, so contractor has to 
execute the electrical work accordingly. 

46. The contractor shall invariably prepare the samples of finishing items i.e. flooring of different 
types, external & internal finishing i/c colour scheme of paint, tiles in dado, flooring in 
platforms & staircase, water supply & sanitary fittings and any other item as per direction of 
Engineer-in-charge. The contractor shall proceed with further finishing items only after 
getting the samples of these items approved in writing from Engineer-in-charge.  

47. One sample quarter/room complete in all shape for each category, shall be prepared by the 
contractor and got approved from Engineer-in-charge in writing. The contractor shall be 
allowed to proceed with further quarters only after getting the sample quarters approved in 
writing from Engineer-in-charge. No extra claim whatsoever beyond the payments due at 
agreement rates will be entertained from the contractor on this account. 

48. The contractor shall take instruction from the Engineer in charge for stacking of materials at 
any place. No excavated earth or building material shall be stacked on areas where other 
buildings, roads, services or compound walls are to be constructed.  

49. If as per municipal rules, the huts for labour are not be created at the site of work by the 
contractors, the contractor are required to provide such accommodation as is acceptable to 
local bodies and nothing extra shall be paid on this account. 

50. Royalty at the prevalent rates shall be payable by the contractor on all the boulders, metals, 
shingle, sand and bajri etc. collected by him for the execution of the work, direct to the 
Revenue authority or authorized agent of the state Government concerned or Central 
Government. No such claim of Contractor on royalty shall be entertained by the WAPCOS. 

51. The contractor shall get the mandatory quality tests as per desired frequency as per IS 
Codes for Govt. approved labs (Minimum 10%)/ NABL Labs. 

52. The contractor or his authorized representative shall associate in collection, preparation, 
forwarding and testing of such samples. In case, he or his authorized representative is not 
present or does not associate himself, the results of such tests and consequences thereon 
shall be binding on the contractor. 

53. The contractor shall get the water tested with regard to its suitability of use in the works and 
get written approval from the Engineer in charge before he proceeds with the use of same of 
execution of works. The suitable water for construction shall be arranged by Contractor at 
his own cost and nothing extra shall be paid to the contractor on this account.  

54. The material shall conform to the quality and make as per attached list attached in the 
tender document. However, for the items not appearing in the list preference shall be given 
to those articles which bear ISI certification marks. In case articles bearing ISI certification 
marks are not available, the quality of sample brought by the Contractor shall be judged by 
the standard laid down in the relevant ISI specification/CPWD specification. All materials 
and articles brought by the contractor to the site for use shall conform to the samples 
approved, which shall be preserved till the completion of the work. However, such articles 
which bear ISI mark but stand banned by CPWD will not be used. Notwithstanding the case 
of materials of "Preferred Make" as given provisions of Clause 10A of the General 
Conditions of Contract for Central PWD works shall be applicable on the materials of 
"Preferred Make" also. 



Supply Installation Testing & commissioning of Equipment's for Upgradation of 60 KLD Effluent Treatment Plant at NIFTEM K Sonipat, Haryana 

(NIT No. WAP/INFS-1/NIFTEM/SR/2026/05) 

WAPCOS Limited Page 94 of 155 Contractor 

55. It must be ensured that all materials to be used in work bear BIS certification mark. In cases 
where BIS certification system is available for a particular material/product but not even a 
single producer has so far approached BIS for certification the material can be used subject 
to the condition that it should confirm to CPWD specification and relevant BIS codes. In 
such case written approval of the Engineer-In-Charge may be obtained before use of such 
material in the work.  

56. The final approval of the brand to be used shall be as per the direction of Engineer-in-
Charge. The brand used shall be one of the brands in case specified in the list of preferred 
make / materials. 

57. In case of non-availability of material of the brands specified in the list of approved 
materials, an equivalent brand may be used after getting written approval of WAPCOS 
giving details to indicate that the brand proposed to be used is equivalent to the brands 
mentioned in the agreement. 

58. Special conditions for Cement 
The contractor shall procure 43 grade Ordinary Portland Cement (conforming to IS : 
8112), Portland Pozzolona Cement (confirming to IS : 1489 : Part –I) as required in the 
work, from reputed manufacturers of cement as per the list of approved makes 
mentioned in the tender document or from any other reputed cement manufacturer, 
having a production capacity not less than one million tons per annum as approved by 
WAPCOS. The tenderers may also submit a list of names of cement manufacturers 
which they propose to use in the work. The tender accepting authority reserves right to 
accept or reject name(s) of cement manufacture(s) which the tenderer proposes to use 
in the work. No change in the tendered rates will be accepted if the tender accepting 
authority does not accept the list of cement manufactures, given by the tenderer, fully or 
partially. The cement brought to the site for execution of work shall be in bags bearing 
manufacturer's name & ISI marking. Weight of cement in each bag shall be 50 kg. 
Samples of cement arranged by the contactor shall be taken by the Engineer- in-Charge 
and got tested in accordance with provisions of relevant BIS codes. In case the test 
results indicate that the cement arranged by the contractor does not conform to the 
relevant BIS codes, the same shall stand rejected and it shall be removed from the site 
by the contractor at his own cost within 7 days of written order from the Engineer-in-
Charge to do so. 

59. Special condition for steel reinforcement bars  
The CPWD / Contractor shall / procure IS marked TMT bars of various grades from 
(1) The steel Manufacturers such as SAIL, TATA Steel Ltd., RINL, Jindal Steel & 

Power Ltd, JSW Steel Ltd., Shyam Steel or their authorized dealers having valid 

BIS license for IS: 1786-2008 (Amendment-1 November 2012) 

(2) (a) The steel manufactures or their authorized dealers (as per following selection criteria) 

having valid BIS license for IS: 1786-2008 (Amendment-1 November 2012). 

The procured steel should have following qualities:- 
i. Excellent ductility, bend ability and elongation of finished product due to possible refining 

technology. 

ii. Consumption of steel should be accurate as per design. 

iii. Steel should have no brittleness problem in finished product. 

iv. Steel should carry the quality of corrosion and earthquake resistance. 

v. Quality steel with achievement of proper level of sulphur and phosphorus as per IS: 

1786-2008. 

b) Selection Criteria of steel manufacturers 
(I) The supply of reinforcement steel for all CPWD works should have following 

selection criteria of steel manufacturers:- 
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Steel producers of any capacity using iron ore / processed iron ore as the basic 
raw material adopting advanced refining technologies as given under, 

(i) DRI-EAF = Direct Reduced iron – Electric Arc furnace 

(ii) BF-BOF – Blast furnace – Basic Oxygen Furnace 

(iii) COREX-BOF = COREX – Basic Oxygen Furnace  

For production of liquid steel to finish product at single / multiple locations with NABL or 
any other similarly placed accrediting Government body which operates in accordance 
with ISO/IEC 17011 and accredits labs as per ISO/IEC 17025 conforming to IS: 1786-
2008 (Amendment -1 November 2012). 
The check list for incorporation of any quality steel producer is enclosed for technical 
assessment is given in Annexure – 1. 
Chief Engineer CSQ (Civil) unit, Directorate of CPWD shall approve the steel 
manufacturers. 
(II)  The contractor shall have to obtain the furnish test certificates to the Engineer-in-

charge in respect of all supplies of steel brought by him to the site of work. 
(III) Samples shall also be taken and got tested by the Engineer-in-charge as per the 

provisions in this regard in relevant BIS codes. In case the test results indicate that 
the steel arranged by the contractor does not conform to the specifications, the 
same shall stand rejected, and it shall be removed from the site of work by the 
contractor at his cost within a week time or written orders from the Engineer-in-
charge to do so. 

(IV) The steel reinforcement bars shall be stored be brought to the site in bulk supply of 
10 tonnes or more, or as decided by the Engineer-in-charge.  

(V) The steel reinforcement bars shall be stored by the contractor at site of work in such 
a way as to prevent their distortion and corrosion, and nothing extra shall be paid on 
this account. Bars of different sizes and lengths shall be stored separately to 
facilitate easy counting and checking. 

(VI) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens 
of sufficient length shall be cut from each size of the bar at random, and a frequency 
not less that specified below: 

Size of bar For consignment below 
100 tonnes 

For consignment above 
100 tonnes 

Under 10 mm dia bars One sample for each 25 
tonnes or part thereof 

One sample for each 40 
tonnes or part thereof 

Under 10 mm to 16 mm dia 
bars 

One sample for each 35 
tonnes or part thereof 

One sample for each 45 
tonnes or part thereof 

Under 10 mm to 16 mm dia 
bars 

One sample for each 45 
tonnes or part thereof 

One sample for each 50 
tonnes or part thereof 

 
(VII) The contractor shall supply free of charge the steel required for testing including 

its transportation to testing laboratories. The cost of tests shall be borne by the 
contractor. 

(VIII)The actual issue and consumption of steel on work shall be regulated and proper 
accounts maintained as provided in clause 10 of the contract. The theoretical 
consumptions of steel shall be worked out as per procedure prescribed in clause 42 
of the contract and shall be governed by conditions laid therein. In case the 
consumption is less than theoretical consumption including permissible variations 
recovery at the rate so prescribed shall be made. In case of excess consumption no 
adjustment need to be made. 

(IX) The steel brought to site and the steel remaining unused shall not be removed from 
site without the written permission of the Engineer-in-charge. 

60. Removal of rejected/sub-standard materials. 
The following procedure shall be followed for the removal of rejected/sub-standard 
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materials from the site of work: 

(i) Whenever any material brought by the contractor to the site of work is rejected, 
entry thereof should invariably be made in the Site Order Book under the signature 
of the Engineer-In-Charge, giving the approximate quantity of such materials. 

(ii) As soon as the material is removed, a certificate to that effect shall be recorded by 
the Engineer-In-Charge against the original entry, giving, the date of removal and 
mode of removal, i.e., whether by truck, carts, or by manual labour. If the removal 
is by truck, the registration number of the truck should be recorded. 

(iii) When it is not possible for the Engineer-In-Charge to be present at the site of work 
at the time of actual removal of the rejected/sub-standard materials from the site, 
the required certificate should be recorded by the Authorized Representative of 
WAPCOS, and the Engineer-In-Charge should countersign the certificate recorded 
by the Authorized Representative. 

61. In case of works where a ready mix concrete (RMC) is stipulated to be used from an 
approved source/manufacturer, cement register need not be maintained. However, the 
computerized dispatch slips that are sent with each dispatch of RMC shall be kept as 
record. 

62. If the work is carried out in more than one shift or during night, no claim on this account shall 
be entertained. The contractor has to take permission from the police & local authorities etc. 
if required for work during night hours. No claim / hindrance on this account shall be 
considered if work is not allowed during night time. The requisite supervision shall be made 
available by the WAPCOS along with necessary issue of material under joint custody. 

63. After the Project is completed, the contractor shall be responsible to attend & rectify the 
defects pointed out by WAPCOS and then hand over to the client. Nothing extra shall be 
paid on this account.   

64. Contractor shall not divert any advance payments or part thereof for any work other than 
that needed for completion of the contracted work. All advance payments received as per 
terms of the contract (i.e. mobilization advance, secured advance against materials brought 
at site, secured advance against plant & machinery and/or for work done during interim 
stages, etc.) are required to be re-invested in the contracted work to ensure advance 
availability of resources in terms of materials, labour, plant & machinery needed for required 
pace of progress for timely completion of work. 

65. All running account bills preferred by the contractor for advance payments shall be 
processed only if Engineer-in-charge is satisfied that up to date investments (excluding 
security deposit & performance guarantee, which are not considered as investments) made 
by the contractor against contracted work are more than the payments received. 
Accordingly, all running account bills shall be supported with an account of up-to-date 
payments received vis-a-vis upto date investments made on the work to enable engineer-
in-charge to check to his satisfaction that the payments made by engineer-in-charge are 
properly utilized only on the work and nowhere else. 

 

For & on behalf of Tenderer 
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ANNEXURE – I: FORM OF PERFORMANCE GUARANTEE/ ADDITIONAL PERFORMANCE 
GUARANTEE 

WAPCOS Limited, 
76-C, Sector 18, Institutional Area 
Gurgaon, Haryana-122015. 
 
(Address should not be changed while submitting/issuing the PBG, irrespective of 
correspondence address of Tender Inviting Authority/ Project In charge) 
 
In consideration of ____________________  (Employer’s name) (hereinafter referred to as “the 
Employer”) which expression shall, unless repugnant to the context or meaning thereof include 
its successors, administrators and assigns) having awarded to _____________________ 
(Contractor’s name & address)  (hereinafter referred to as “the Contractor” which expression 
shall unless repugnant to the context or meaning thereof, include its successors,  
administrators, executors and assigns) a contract, by issue of Employer’s Notification of Award 
No. _______________ dt. _____________ and the same having been unequivocally accepted 
by the Contractor, resulting into a contract valued at Rs. _____________(Rupees 
________________________only) for ________________(name of work) (hereinafter called 
“the contract”) and the Contractor having agreed to provide a Contract Performance Guarantee 
for the faithful performance of the entire contract equivalent to Rs. _____________ (Rupees 
______________________only) (5 % of the said value of the Contract to the Employer).  

We, ____________________ (name & address of bank) (hereinafter referred to as "the Bank" 
which expression shall, unless repugnant to the context or meaning thereof, include its 
successors, administrators, executors and assigns) do hereby guarantee and undertake to pay 
the Employer, on demand any or, all monies payable by the Contractor to the extent of Rs. 
_____________ (Rupees __________________only)   as aforesaid at any time upto 
___________ without any demur, reservation, contest ,  recourse  or  protest  and/or  without  
any reference  to the Contractor or court.  Any such demand made by the Employer on the bank 
shall be conclusive and binding notwithstanding any difference between the Employer and the 
Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other authority. 
The Bank undertakes not to revoke this guarantee during its currency without previous consent 
of the Employer and further agrees that the guarantee herein contained shall continue to be 
enforceable till the Employer discharges this guarantee.  

We the said Bank further agree that the guarantee herein contained shall remain in full force 
and effect during the period that would be taken for the performance of the said Contract and 
that it shall  continue to be enforceable till all the dues of the Employer under or by virtue of the 
said contract have been fully paid and its claims satisfied or discharged or till the Employer 
certifies that the terms and conditions of the said Contract have been fully and properly carried 
out by the said Contractor and accordingly discharges the guarantee.  

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee, from, time to time to extend the time for performance of the Contract by 
the Contractor.  The Employer shall have the fullest liberty without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or of any right which they 
might have against the Contractor and to exercise the same at any time in any manner and 
either to enforce or to forbear to enforce any covenants, contained or implied, in the Contract 
between the Employer and the Contractor or any other course or remedy or security available to 
the Employer.  The bank shall not be released of its obligations under these presents by any 
exercise by the Employer of its liberty with reference to the matters aforesaid or any of them or 
by reason of any other act or forbearance or other acts of omission or commission on the part of 
the Employer or any other indulgence shown by the Employer or by any other matter or thing 
whatsoever which under law would but for this provision, have the effect of relieving the Bank. 
The guarantee shall not be affected by a change in the constitution of the bank or of the 
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employer. 

The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance, without proceeding against the 
Contractor and notwithstanding any security or other guarantee that the Employer may have in 
relation to the Contractor's liabilities. 

We The Said Bank do hereby declare that we have absolute and unconditional power to issue 
this guarantee in your favour under the Memorandum and Articles of Association or such other 
constitutional documents of the Bank and the undersigned have full power to execute this 
guarantee under the Power of Attorney / Post Approval Authorization dated 
_____________________ of the bank granted to him / us by the Bank.  We the said bank do 
hereby declare and undertake that your claim under the guarantee shall not be affected by any 
deficiency or other defect in the powers of the bank or its officials and the guarantee shall be 
deemed to have been issued as if the bank and its officials have all the powers and 
authorization to give this guarantee on behalf of the bank. 

We the said bank do hereby certify the genuineness and appropriateness of the Stamp paper 
and stamp value used for issuing the guarantee. We the said bank do hereby declare and 
undertake that your claim under the guarantee shall not be affected by any deficiency or other 
defect in the stamp paper or its stamp value. 

We the said bank do hereby declare that our payments hereunder shall be made to you , free 
and clear of and without and deduction, reduction on account of any reasons including any  and 
all present and future taxes, levies, charges of withholding whatsoever imposed or collected 
with respect thereto. 

Notwithstanding anything contained hereinabove our liability under this guarantee is restricted 
to Rs. _____________(Rupees ____________________ only) and it shall remain in force upto 
and including _____________ and shall be extended from time to time for such period  as may 
be desired by M/s WAPCOS Limited to whom this bank guarantee has been given. 

Notwithstanding anything contained herein 
i) Our liability under  this  guarantee   shall  not  exceed Rs. __________________ 

(Rupees_______________________________________ only); 
ii) This bank guarantee shall be valid upto _____________; and 
iii) our liability to make payment shall arise and we are liable to pay the guaranteed amount or 

any part thereof under this guarantee, only and only if you serve upon  us  a  written  claim  
or  demand in  terms of the guarantee  on  or  before ____________ (indicate a date 
twelve month after validity of Guarantee)  

 
Dated this ________day of ________ at New Delhi. 
 
Note: 
While issuing the PERFORMANCE GUARANTEE, address as given in this format should be 
used and there should be no deviation  
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Annexure – II 

 
FORMAT FOR AFFIDAVIT 

 
 
I / We have submitted a bank guarantee for the work (Name of work) Agreement No. 
________________Dated _________________from __________________ (Name of the Bank 
with full address) to the WAPCOS Limited, New Delhi with a view to seek exemption from 
payment of performance guarantee in cash. This Bank guarantee expires on 
______________________________________________ I / We undertake to keep the validity 
of the bank guarantee intact by getting it extended from time to time at my / our own initiative 
upto a period of _______________________ months after the recorded date of completion of 
the work or as directed by the WAPCOS. 
 
I / We also indemnify the WAPCOS against any losses arising out of non-encasement of the 
bank guarantee if any.  
 

 
(Deponent) 

Signature of Contractor 
 

Note: The affidavit is to be given by the Executants before a first class Magistrate. 
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ANNEXURE – III: FORMAT FOR SEEKING EXTENSION OF TIME 
 
1.      Name of contractor 
2.      Name of work as given in the agreement 
3.      Agreement no 
4.      Estimated amount put tender  
5.      Date of commencement of work as per agreement 
6.      Period allowed for completion of work as per agreement 
7.      Date of completion stipulated in agreement 
8.      Period for which extension of time already given 
 

letter no. and date Extension granted 

Months Days 

(a)   1st extension   ......................................................   

(b)   2nd extension .....................................................   

(c)   3rd extension   .....................................................   

(d)   4th extension   .....................................................   

(e)   Total extension previously given   

 
9.      Reasons for which extension have been previously given  
10.    Period for which extension if applied for 
11.     Hindrances on account of which extension is applied for with dates on which hindrances 
occurred. 
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Annexure –IV-1 

FORM OF BANKER’S CERTIFICATE 

 
This is to certify that to the best of our knowledge and information Shri / Smt / 
M/s………………having registered address,..................a customer of our bank, is/are 
respectable and can be treated as reliable for any engagement upto a limit of……….... (Rupees             
). 
 
This certificate is issued without any guarantee or responsibility on the Bank or any of the 
officers. This certificate is issued on the request of M/S………………………….. 
 
For obtaining enlistment in CPWD in………………... (Name of category), in Class..................... 

 
 
 
 

(SIGNATURE) 
For the Bank 

                                                                                
 
 
 

Note: 
 
1. Banker's certificates should be on the letter head of the bank, addressed to enlisting 

authority. 
2. In case of partnership firm, the certificate shall include names of all partners as recorded 

with the bank. 
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Annexure – IV -2 
 

FORM OF BANKER’S CERTIFICATE 

Form of Certificate of Annual Turnover on works from Chartered Accountant 
Certified that following is the annual turnover on works of the individual/firm/company as per 
returns filed with Income Tax Department for the past 5(five) financial years. 
 
Name and registered address of individual/ firm/ company:  
………………………………………………………... 
 

S. No. Financial Year Annual Tumover on Works in Rs. lac 

   

   

   

   

   

 
Unique Document Identification Number (UDIN)……………………………… 
 
 

 
(Signature of Chartered Accountant) 

(Name of Chartered Accountant) 
Membership No, of CA 

Date and seal 
 
 
 

Annexure- IV -3 
Form of Certificate of Net Worth from Chartered Accountant 

 
It is to certify that as per the audited balance sheet and profit & loss account during the financial 
year 
……………, the net worth of Shri/Smt/M/s……………….. (Name & Registered Address of 
individual/firm/company), is Rs...................... after considering all liabilities. It is further certified 
that the networth individual/firm/company has not eroded by more than 50% during the last five 
years ending on 31st March ............ (the relevant year as per Rule 6,3.7). 
 
Unique Document Identification Number (UDIN). 

 
 

(Signature of Chartered Accountant) 
(Name of Chartered Accountant) 

Membership No. of ICAl 
Date and seal 
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ANNEXURE – V: FORMAT FOR GUARANTE BONDS / AFFIDAVTI FOR WORK 
(On Rs. 100 non- Judicial Stamp Paper) 

 
GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS 

AFTER COMPLETION IN RESPECT OF WATER SUPPLY AND SANITARY 
INSTALLATIONS, ROCK WOOL INSULATION AND POLYURETHENE FOAM 

The agreement made this ____ day of __________ 20 __________ between (Name of 
Contractor Firm) _____________ (hereinafter called the GUARANTOR of the one part) and the 
WAPCOS LIMITED (hereinafter called the WAPCOS of the other part). 
 
WHEREAS THIS agreement is supplementary to a contract. (Herein after called the Contract) 
dated _________ and made between the GUARANTOR OF THE ONE PART AND the 
WAPCOS of the other part, whereby the contractor interalia, under look to render the work in 
the said contract recited structurally stable workmanship and use of sound materials. 
 
AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said work 
will remain structurally stable and guarantee against faulty workmanship, finishing, 
manufacturing defects of materials and leakages etc.  
 
NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally 
stable, for the minimum life of ten years, to be reckoned from the date of start of Defect Liability 
Period prescribed in the Contract. 
 
The decision of the Engineer-in-charge with regard to nature and cause of defects shall be final. 
During the period of guarantee the guarantor shall make good all defects to the satisfaction of 
the Engineer in charge calling upon him to rectify the defects, failing which the work shall be got 
done by the WAPCOS by some other contractor at the guarantor’s cost and risk. The decision 
of the Engineer in charge as to the cost payable by the Guarantor shall be final and binding. 
 
That if the guarantor fails to make good all the defects, commits breach thereunder then the 
guarantor will indemnify the Principal and his successor against all loss, damage cost expense 
or otherwise which may be incurred by him by reason of any default on the part of the 
GUARANTOR in performance and observance of this supplementary agreement. As to the 
amount of loss and / or damage and / or cost incurred by the WAPCOS the decision of the 
Engineer-in-charge will be final and binding on the parties. 
 
IN WITHNES WHEREOF those presents have been executed by the GUARANTOR 
_______________on behalf of (Name of Contractor Firm) and _________________________ 
by for and on behalf of the WAPCOS LIMITED on the day, month and year first above written. 
 
Signed sealed and delivered by GUARANTOR in presence of: 
1. _____________________ 
2. _____________________ 
 
signed for and on behalf of the WAPCOS Limited by____________ ________________ in the 
presence of: 
1. _____________________ 
2. _____________________ 
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SECTION – VI 

FORMS 
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LETTER OF TRANSMITTAL  

(On Bidder Original Letter Head) 
 
To 
Dy.Chief Engineer  
Centre for Construction Monitoring 
WAPCOS Limited 
76-C, Institutional Area, Sector - 18 
Gurugram-122015, Haryana 

 
Subject: Submission of bids for Supply Installation Testing & commissioning of 
Equipment's for Up gradation of 60 KLD Effluent Treatment Plant at NIFTEM K Sonipat. 
 
Sir, 
Having examined the details given in tender document for the above work, I/we hereby submit 
the relevant information. 
 
1. I/we hereby certify that all the statement made and information supplied in the enclosed 

Forms A to H and accompanying statement are true and correct. 

2.  I/we have furnished all information and details necessary for eligibility  

3. and have no further pertinent information to supply. 

4. I/we submit the requisite certified solvency certificate and authorize the WAPCOS Ltd. to 
approach the Bank issuing the solvency certificate to confirm the correctness thereof. 
I/we also authorize WAPCOS Ltd. to approach individuals, employers, firms and 
corporation to verify our competence and general reputation. 

5. I/we submit the following certificates in support of our suitability, technical knowledge 
and capability for having successfully completed the following eligible similar works: 

 

Name of work Certificate from 

  

  

 
Certificate: 
It is certified that the information given in the enclosed eligibility bid are correct. It is also 
certified that I/we shall be liable to be debarred, disqualified / cancellation of enlistment in case 
any information furnished by me/us found to be incorrect. 
 
Enclosures: 

Seal of bidder 
 

Date of submission: Signature(s) of Bidder(s). 
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FORM-A 
FINANCIAL INFORMATION 

[To be submitted on Original Letter Head of Bidder OR Original Letter Head of CA] 
 

Financial Analysis: Details to be furnished duly supported by figures in balance sheet/ profit & 
loss account for the last five years duly certified by the Chartered Accountant, as submitted by 
the applicant to the Income Tax Department (Copies to be attached). 
 
Name of Bidder: _________________________________ 
 

Years Gross Annual Turnover  Profit/Loss 
(After Tax) 

2020-2021   

2021-2022   

2022-2023   

2023-2024   

2024-2025   

 
 

The following certificates are to been closed. 

Tax deducted at sources, certificates from the client for the last three years.  
 
 
 

Signature of Chartered Accountant 
(with Seal) 

Signature of Bidder(s) 
(with Seal) 

 
 
 

Note:  
a) Signature with Stamp of CA is Mandatory.  
b) UDIN No has to be mentioned in the Certificate. 
c) Balance sheets of last 5 years shall be required to submit along with the Form-A 
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FORM- B 
 

STRUCTURE & ORGANISATION 
(On Bidder Original Letter Head) 

 

S.No. Particulars Details Submitted by Bidder 

1. Name & address of the bidder  

2. Contact Details 
a) Mobile No. 
b) Email id 
c) Website: 

 

3. Legal status of the bidder (attach copies of original 
document defining the legal status) 
(a) An Individual 
(b) A proprietary firm 
(c) A firm in partnership 
(d) A limited company or Corporation 

 

4. Particulars of registration with Government Body 
(attach attested photocopy) 

 

5. Names and titles of Directors & Officers with 
designation to be concerned with this work. 

 

6. Designation of individuals authorized to act for the 
organization 

 

7. Has the bidder or any constituent partner in case 
of partnership firm Limited Company/ Joint 
Venture, ever been convicted by the court of law? 
If so, give details. 

 

8. Any other information considered necessary but 
not included above. 

 

 
 

Signature of Bidder(s) 
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FORM-C 
 

FORMAT FOR NO-CONVICTION CERTIFICATE 
 

[To be submitted on Bidder’s Original Letter Head] 
 

 
Subject: No-Conviction Certificate for Supply Installation Testing & commissioning of 

Equipment's for Upgradation of 60 KLD Effluent Treatment Plant at NIFTEM K 
Sonipat  

 
This is to certify that _______________________ (Name of the organization), having registered 
office at ______________________________ (Address of the registered office) has never been 
blacklisted or restricted to apply for any such activities by any Central / State Government 
Department or Court of law anywhere in the country. 
 
This is also to certify that M/s _______________________ (Name of the organization), is not 
involved in any form of Corrupt and Fraudulent Practices in past and will never be involved in 
future. 
 
 

 
Yours faithfully, 
 

 
Date: (Signature, name and designation 

of the Authorized signatory) 
  
  
Place: Name and seal of Bidder 
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FORM-D 
 

FORMAT FOR UNDERSTANDING THE PROJECT SITE  
[To be submitted on Bidder’s Original Letter Head] 

 
To 
Dy.Chief Engineer  
Centre for Construction Monitoring 
WAPCOS Limited 
76-C, Institutional Area, Sector - 18 
Gurugram-122015, Haryana 
 
Subject: Undertaking of the Site Visit for “Supply Installation Testing & commissioning 
of Equipment's for Upgradation of 60 KLD Effluent Treatment Plant at NIFTEM K Sonipat” 
 
Sir, 

I/we hereby certify that I/we have examined & inspected the site & its surrounding 
satisfactorily, where the project is to be executed as per the scope of works. I/ We are well 
aware about the following 

 

• Location on tendered works at NIFTEM-K, Sonipat in Haryana 

• Site clearance and no cutting off the matured trees. 

• Topography and contouring of the land where the project is to be executed to 
understand the cutting & filling during the construction.  

• Nature of the ground & sub-soil of the site and Accessibility to the site and present 
conditions of the sites where the resurfacing of Road works to be taken up. 

• Existing surrounding, road level was understood. 

• Location of Existing Sewer line, Water pipe line network, Firefighting pipeline network, 
and Water body pipeline network have been understood 

• Position of existing underground & overhead HT/ LT electric lines etc have been 
understood. 

• Safety of Surrounding structures during excavation and during execution of work 

• Hindrances, if any, which may arise during the execution of work 

 
I / We hereby submit our BID considering above all facts gathered during site visit and 

each & every aspect have been considered in the Quoted cost of the project. I / We hereby 
confirm that no extra/additional cost shall be claimed on above aspects 

 
Yours faithfully, 

 
 
Date: (Signature, name and designation 

of the Authorized signatory) 
Place: Name and seal of Bidder 
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FORM-E 
 

FORMAT FOR NO DEVIATION CERTIFICATE 
[To be submitted on Bidder’s Original Letter Head] 

 
To 
Dy.Chief Engineer  
Centre for Construction Monitoring 
WAPCOS Limited 
76-C, Institutional Area, Sector - 18 
Gurugram-122015, Haryana 
   

  Subject: No Deviation Certificate for ““Supply Installation Testing & commissioning of 
Equipment's for Upgradation of 60 KLD Effluent Treatment Plant at NIFTEM K Sonipat” 

 
Dear Sir, 

With reference to above this is to confirm that as per Tender conditions we have visited site 
before submission of our Offer and noted the job content and site condition etc. We also confirm 
that we have not changed/modified the above tender document and in case of observance of 
the same at any stage it shall be treated as null and void. 
 
We hereby also confirm that we have not taken any deviation from Tender Clause together with 
other reference as enumerated in the above referred Notice Inviting Tender and we hereby 
convey our unconditional acceptance to all terms & conditions as stipulated in the Tender 
Document. 
 
In the event of observance of any deviation in any part of our offer at a later date whether 
implicit or explicit, the deviations shall stand null and void. 
 

 
Yours faithfully, 

 
 
Date: (Signature, name and designation 

of the Authorized signatory) 
  
  
Place: Name and seal of Bidder 
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FORM-F 
 

FORMAT FOR INTEGRITY PACT 
[To be submitted on Bidder’s Original Letter Head] 

 
 

To, 
WAPCOS Limited, 
76-C, Sector 18, 
Institutional Area 
Gurgaon-122015, Haryana 

 
Sub: Integrity Pact for -“Supply Installation Testing & commissioning of Equipment's for 
Upgradation of 60 KLD Effluent Treatment Plant at NIFTEM K Sonipat” 
 
Dear Sir, 
I/We acknowledge that WAPCOS is committed to follow the principles thereof as enumerated in 
the Integrity Agreement enclosed with the tender/bid document at Enclosure-I. 
 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 
that I/We will sign the enclosed integrity Agreement, which is an integral part of tender 
documents, failing which I/We will stand disqualified from the tendering process. I/We 
acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 
 
I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 
further agree that execution of the said Integrity Agreement shall be separate and distinct from 
the main contract, which will come into existence when tender/bid is finally accepted by 
WAPCOS. I/We acknowledge and accept the duration of the Integrity Agreement, which shall 
be in the line with Article 1 of the enclosed Integrity Agreement. 
 
I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, 
while submitting the tender/bid, WAPCOS shall have unqualified, absolute and unfettered right 
to disqualify the tenderer/bidder and reject the tender/bid is accordance with terms and 
conditions of the tender/bid. 
 

Yours faithfully, 
 

 
Date: (Signature, name and designation 

of the Authorized signatory) 
  
  
Place: Name and seal of Bidder 
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Enclosure-I 
 
 

INTEGRITY AGREEMENT 
[To be submitted on Stamp paper of At least Rs.100] 

 
This Integrity Agreement is made at ............... on this........... day of ........... 20...... 

 
 

BETWEEN 
 
 

WAPCOS Limited, New Delhi (Hereinafter referred as the ‘Principal/Owner’, which expression 
shall unless repugnant to the meaning or context hereof include its successors and permitted 
assigns) 
AND 
............................................................................................................................. ...........................
. 
(Name and Address of the Individual/firm/Company) 
through................................................................................................... (Hereinafter referred to 
as the 
(Details of duly authorized signatory) 
 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 
hereof include its successors and permitted assigns) 
 
Preamble 
WHEREAS the Principal / Owner has floated the Tender (NIT No. ................................) 
(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down organizational 
procedure, contract for “Supply Installation Testing & commissioning of Equipment's for 
Upgradation of 60 KLD Effluent Treatment Plant at NIFTEM K Sonipat” (Name of work) 
hereinafter referred to as the “Contract”. 
 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 
rules, regulations, economic use of resources and of fairness/transparency in its relation with its 
Bidder(s) and Contractor(s). 
 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 
and Contract between the parties. 
 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows and this Pact witnesses as under:- 
 
Article 1: Commitment of the Principal/Owner 

(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption 
and to observe the following principles: 

(a) No employee of the Principal/Owner, personally or through any of his/her family 
members, will in connection with the Tender, or the execution of the Contract, 
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demand, take a promise for or accept, for self or third person, any material or 
immaterial benefit which the person is not legally entitled to.  

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity 
and reason. The Principal/Owner will, in particular, before and during the Tender 
process, provide to all Bidder(s) the same information and will not provide to any 
Bidder(s) confidential / additional information through which the Bidder(s) could 
obtain an advantage in relation to the Tender process or the Contract execution. 

(c) The Principal/Owner shall endeavour to exclude from the Tender process any 
person, whose conduct in the past has been of biased nature. 

 
(2) If the Principal/Owner obtains information on the conduct of any of its employees which 

is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 
1988 (PC Act) or is in violation of the principles herein mentioned or if there be a 
substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance 
Officer and in addition can also initiate disciplinary actions as per its internal laid down 
policies and procedures. 
 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

(1) It is required that each Bidder/Contractor (including their respective officers, employees 
and agents) adhere to the highest ethical standards, and report to the WAPCOS all 
suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge 
or becomes aware, during the tendering process and throughout the negotiation or 
award of a contract. 

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his 
participation in the Tender process and during the Contract execution: 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 
offer, promise or give to any of the Principal/Owner’s employees involved in the 
Tender process or execution of the Contract or to any third person any material or 
other benefit which he/she is not legally entitled to, in order to obtain in exchange any 
advantage of any kind whatsoever during the Tender process or during the execution 
of the Contract. 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to cartelize in 
the bidding process.  

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 
Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of 
competition or personal gain), or pass on to others, any information or documents 
provided by the Principal/Owner as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained or 
transmitted electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses 
of agents/ representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian 
Nationality shall disclose names and addresses of foreign agents/representatives, if 
any. Either the Indian agent on behalf of the foreign principal or the foreign principal 
directly could bid in a tender but not both. Further, in cases where an agent 
participate in a tender on behalf of one manufacturer, he shall not be allowed to 
quote on behalf of another manufacturer along with the first manufacturer in a 
subsequent/parallel tender for the same item. 
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(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or any 
other intermediaries in connection with the award of the Contract. 

 
(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge 
in fraudulent practice means a willful misrepresentation or omission of facts or 
submission of fake/forged documents in order to induce public official to act in reliance 
thereof, with the purpose of obtaining unjust advantage by or causing damage to justified 
interest of others and/or to influence the procurement process to the detriment of the 
WAPCOS interests. 

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 
Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or indirectly, 
where potential or actual injury may befall upon a person, his/her reputation or property 
to influence their participation in the tendering process). 
 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner under law or the 
Contract or its established policies and laid down procedures, the Principal/Owner shall have 
the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the 
Bidder/ Contractor accepts and undertakes to respect and uphold the Principal/Owner’s 
absolute right: 

(2) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 
committed a transgression through a violation of Article 2 above or in any other form, 
such as to put his reliability or credibility in question, the Principal/Owner after giving 14 
days’ notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) 
from the Tender process or terminate/determine the Contract, if already executed or 
exclude the Bidder/Contractor from future contract award processes. The imposition and 
duration of the exclusion will be determined by the severity of transgression and 
determined by the Principal/Owner. Such exclusion may be forever or for a limited period 
as decided by the Principal/Owner. 

(3) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or 
terminated/determined the Contract or has accrued the right to terminate/determine the 
Contract according to Article 3(1), the Principal/Owner apart from exercising any legal 
rights that may have accrued to the Principal/Owner, may in its considered opinion forfeit 
the entire amount of Earnest Money Deposit, Performance Guarantee and Security 
Deposit of the Bidder/Contractor. 

(4) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 
Contractor, or of an employee or a representative or an associate of a Bidder or 
Contractor which constitutes corruption within the meaning of IPC Act, or if the 
Principal/Owner has substantive suspicion in this regard, the Principal/Owner will inform 
the same to law enforcing agencies for further investigation. 

 
Article 4: Previous Transgression 

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with 
any other Company in any country confirming to the anticorruption approach or with 
Central Government or State Government or any other Central/State Public Sector 
Enterprises in India that could justify his exclusion from the Tender process. 
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(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
Tender process or action can be taken for banning of business dealings/ holiday listing 
of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused 
by him and has installed a suitable corruption prevention system, the Principal/Owner 
may, at its own discretion, revoke the exclusion prematurely. 
 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact by any 
of its Subcontractors/sub-vendors.  

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders 
and Contractors.  

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 
between the Principal/Owner and the bidder, along with the Tender or violate its 
provisions at any stage of the Tender process, from the Tender process. 

 
Article 6: Duration of the Pact 

(1) This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 12 months after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the 
Contract has been awarded.  

(2) If any claim is made/lodged during the time, the same shall be binding and continue to 
be valid despite the lapse of this Pacts as specified above, unless it is 
discharged/determined by the Competent Authority, WAPCOS 

 
Article 7: Other Provisions 

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 
Headquarters of the Principal/Owner, who has floated the Tender. 

(2) Changes and supplements need to be made in writing. Side agreements have not been 
made. 

(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 
partners or by one or more partner holding power of attorney signed by all partners and 
consortium members. In case of a Company, the Pact must be signed by a 
representative duly authorized by board resolution. 

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this 
Pact remains valid. In this case, the parties will strive to come to an agreement to their 
original intensions. 

(5) It is agreed term and condition that any dispute or difference arising between the parties 
with regard to the terms of this Integrity Agreement / Pact, any action taken by the 
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation 
thereof shall not be subject to arbitration. 
 

Article 8: LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 
remedies belonging to such parties under the Contract and/or law and the same shall be 
deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For 
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the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over the 
Tender/Contact documents with regard any of the provisions covered under this Integrity Pact. 
 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 
and date first above mentioned in the presence of following witnesses: 
 
 
............................................................... 
(For and on behalf of Principal/Owner) 
 
................................................................ 
(For and on behalf of Bidder/Contractor) 
 
WITNESSES: 
1............................................... 
(signature, name and address) 
 
2................................................ 
(signature, name and address) 
 
Place: 
 
Dated: 
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FORM-G 
 

[To be submitted on Bidder’s Original Letter Head] 
LITIGATION HISTORY, LIQUIDATED DAMAGES, DISQUALIFICATION 

 
To, 
Dy.Chief Engineer  
Centre for Construction Monitoring 
WAPCOS Limited 

 
Subject: Litigation History, Liquidated Damages, Disqualification for ----------------

(Name of Work /Project) 

 
It is hereby declared that our firm (Name of firm with address--------) neither disqualified, nor 
have any Litigation history and no Liquidated Damage imposed on the firm by any Department. 
 

 
Yours faithfully, 

 
 
Date: (Signature, name and designation 

of the Authorized signatory) 
 
 
 

 

Place: Name and seal of Bidder 
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FORM-H 
 

FORMAT FOR SOLVENCY CERTIFICATE 
 

SOLVENCY CERTIFICATE 
 
No.           Date:  
 
To, 

Dy.Chief Engineer  
Centre for Construction Monitoring 
WAPCOS LIMITED, 
76-C, Institutional Area, Sector – 18,  
Gurugram-122015, Haryana 

 
Name of Work: “Supply Installation Testing & commissioning of Equipment's for Upgradation of 
60 KLD Effluent Treatment Plant at NIFTEM K Sonipat” 
 
This is to certify that to the best of our knowledge and information M/s 
______________________ having marginally noted address, a customer of our bank are/is 
respectable and can be treated as good for any engagement up to a limit of 
Rs.__________________(Rupees……………………………………………………………) 
 
This certificate is issued without any guarantee or responsibility on the Bank or any of the 
officers for the work ““Supply Installation Testing & commissioning of Equipment's for 
Upgradation of 60 KLD Effluent Treatment Plant at NIFTEM K Sonipat” 

 
 
 

Signature of Authorized signatory of bank: 
Name of Authorized signatory of bank: 

E-mail id of Bank/Authorized signatory of bank: 
Power of attorney number of the bank official: 

 
Note:  
1) Solvency Certificate should be in Original on letter head of the Bank. 
2) The date of Solvency Certificate shall be after the publication of the tender. 
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FORM-I 
 

DETAILS OF SIMILAR WORK COMPLETED DURING THE SEVEN YEARS 
 

Sl 
No. 

Name of 
The work 
& location 

Owner or 
sponsoring 
organization 

Cost of 
Work  

(in 
Crores) 

Date of 
Commencement 
as per Contract 

Stipulated 
Date of 

Completion 

Actual 
Date of 

Completion 

Litigation/  
Arbitration cases which are 

over and 
Litigation/Arbitration cases 
pending/ in progress with 

details 

Name & address/ 
telephone number & 

EMAIL ID  of 
Executive Engineer/ 
Project Manager or 
equivalent to whom 
reference shall be 

made 

Remark / 
Reasons for 

delay and 
compensation 
charged if any 

1 2 3 4 6 7 8 9 10 11 

1.           

2.           

3.           

4.           

5.           

 
Certified that the Completion Certificates of above works are enclosed with the Tender Documents. Details ment ioned in the above Form are as 
per Completion Certificates and have not been presumed. If any detail is not mentioned in the Work Completion Certificate, documentary proof of detail 
is to be submitted with the Completion Certificate. 
Signature of Bidder with Seal
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FORM J: NON-BLACKLISTING/DEBARMENT UNDERTAKING 
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APPENDIX-I 
 

BANK GUARANTEE FORMAT FOR EMD 
 

WHEREAS, M/s ……………………………………….. Having their Registered/Head 
Office at …………………………………………….. (hereinafter called “the Bidder”) has 
submitted his Bid dated …………………… for the 
………………………………………………… [hereinafter called “the Bid”] to M/s 
WAPCOS Limited (hereinafter called the Employer) 
 
KNOW ALL PEOPLE by these presents that we 
………………………………………………… (Name of the Bank) having our head office at 
………………………………………………… (hereinafter called “the Bank”) are bound 
unto Employer in the sum of ……………………………………… for which payment well 
and truly to be made to the Employer, the Bank binds itself, its successors and assigns 
by these presents. 
 
SEALED with the Common Seal of the said Bank this ………………… day of 
……………month……… year. 
 

THE CONDITIONS of this obligation are: 

1. If after Bid opening the Bidder withdraws his bid during the period of Bid validity 
specified; 

OR 
2. If the Bidder having been notified of the acceptance of his bid by 

……………………………… during the period of Bid Validity: 
 

We undertake to pay to the ……………………………… up to the above amount upon 
receipt of his first written demand, without the Employer having to substantiate his 
demand, provided that in his demand the Bidder will note that the amount claimed by 
him is due to him owing to the occurrence of one or any of the above mentioned two 
conditions and specify the occurred condition or conditions. 

 
This Guarantee will remain in force up to and including the date 
……………………………… after the deadline for submission of Bids as is stated in the 
instructions to Bidders or as it may be extended by the 
………………………………………… notice of which extension(s) to the Bank is hereby 
waived and notice to the bidder would constitute sufficient notice to the Bank. Any 
demand in respect of this guarantee should reach the Bank not later than the above 
date. 
 
Notwithstanding anything contained herein 

i) Liability under this guarantee shall not exceed …………………………………………… 
ii) This bank guarantee shall be valid upto ………………………………………… and; 
iii) Our liability to make payment shall arise and we are liable to pay the guaranteed 

amount or any part thereof under this guarantee only and only if you serve upon us a 
written claim or demand in terms of the guarantee on or before 
……………………………………… (Indicate a period twelve months after the date 
of issue of Bank Guarantee). 

 
DATE: SIGNATURE: 
(Signature of Witness) SEAL 
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APPENDIX-II 

 
ACCEPTABLE MAKES OF MATERIALS 

 
Acceptable makes of materials for civil work to be used in the work are enclosed. In case 
of non-availability of these makes, the Contractor can use the alternative makes only BIS 
marked materials after approvals. Non-BIS marked materials may be permitted by the 
WAPCOS only when BIS marked materials are not manufactured. 
 

S. 
No. 

MATERIAL FINAL MAKE LIST 

  RCC WORK  

1.  CEMENT ULTRATECH / JKCEMENT /SHREE/AMBUJA 

2.  WHITE CEMENT BIRLA CEMENT / JK WHITE / SEALIX/ACC 

3.  READY MIX CONCRETE ACC / ULTRATECH / JK CEMENT/JSW 

4.  STEEL REINFORCEMENT 
SAIL TMT/ TATA TISCON/ JSW NEOSTEEL/ 
JINDAL PANTHER/ RINL (VIZAG STEEL)/ SHYAM 
STEEL 

5.  
STRUCTURAL STEEL / MS 
TUBE 

TATA / SAIL / JSW STEEL LTD/JSPL/APOLLO 

6.  CONCRETE ADMIXTURES 
SIKA / FOSROC /BASF / MYK/ PIDILITE/ 
BERGER/ FERROUS CRETE/ ZERODRIP 

7.  NON-SHRINK GROUT 
SIKA / FOSROC / BASF / PIDILITE / FERROUS 
CRETE / SEALIX 

8.  BONDING AGENT 
SIKA / FOSROC / BASF / PIDILITE /ZERODRIP/ 
FERROUS CRETE 

  MASONRY WORK  

9.  
FIRST CLASS BURNT 
BRICKS 

GOOD QUALITY LOCALLY AVAILABLE AS PER 
RELEVANT I.S. CODES 

10.  FLY ASH BRICKS 
ANECO / SRI DURGA BHAVANI / APEX/ 
FERROUS CRETE or LOCALLY AVAILABLE AS 
PER RELEVANT I.S. CODES/ 

11.  
AUCTOCLAVED BLOCKS 
(AAC BLOCKS) 

SIPOREX / ULTRATECH / AEROCON / GRUNTEC 
/ BILTECH/ FERROUS CRETE 

12.  AAC BLOCKS ADHESIVE 
ULTRATECH/ MYK/ MAGICRETE/ / DB-
FIX/FERROUS CRETE/ ZERODRIP 

13.  PLASTERING WORK  

14.  READY MIX PLASTER  
ULTRATECH/ SAINT GOBAIN (WEBER)/ ACC/ 
SEALIX/ FERROUS CRETE 

15.  GYPSUM PLASTER 
JK Cement / GYPROC / SEALIX/ FERROUS 
CRETE 

16.  WALL PUTTY 
JK Wall Maxx/ BIRLA / SAINT GOBAIN/SEALIX/ 
FERROUS CRETE 

17.  POP 
JK / BIRLA / SAINT GOBAIN/SEALIX/ FERROUS 
CRETE 

 PAINTING WORK  

18.  
ACRUYLIC EMULSION 
PAINT 

BERGER / NEROLAC / ASIAN / ICI /JK MaxX 

19.  
ACRYLIC SMOOTH 
EXTERIOR PAINT 

BERGER / NEROLAC / ASIAN / ICI /JK MaxX 

20.  TEXTURED PAINT BERGER / NEROLAC / ASIAN / ICI /JK MaxX 



Supply Installation Testing & commissioning of Equipment's for Upgradation of 60 KLD Effluent Treatment Plant at NIFTEM K Sonipat, 

Haryana (NIT No. WAP/INFS-1/NIFTEM/SR/2026/05) 

WAPCOS Limited Page 125 of 155 Contractor 

S. 
No. 

MATERIAL FINAL MAKE LIST 

21.  EPOXY PAINT BERGER / NEROLAC / ASIAN / ICI /JK MaxX 

22.  
WATERPROOF CEMENT 
PAINT 

SNOWCEM / ASIAN / BERGER 

 FLOORING WORK  

23.  VITRIFIED TILES  SOMANY / KAJARIA / JOHNSON / RAK/NITCO 

24.  CERAMIC TILES 
SOMANY / KAJARIA / JOHNSON / 
RAK/TASSELA/NITCO 

25.  GRANITE 
BEST QUALITY APPROVED BY ARCHITECT / 
CLIENT 

26.  ITALIAN MARBLE 
BEST QUALITY APPROVED BY ARCHITECT / 
CLIENT 

27.  INDIAN MARBLE 
BEST QUALITY APPROVED BY ARCHITECT / 
CLIENT 

28.  CARPET FLOORING 
MILLIKEN / FORBO / GALEECHA/ EGE/ KRON/ 
STANDARD CARPET 

29.  NATURAL STONE 
BEST QUALITY APPROVED BY ARCHITECT / 
CLIENT 

30.  VINLY FLOORING TARKETT/GERFLOR/ RESPONSIVE / BASF/SIKA 

31.  RUBBERIZED FLOORING 
SUNDECK SPORTS 
SYSTEM/ASIAN/EBACO/RAYZOW 

32.  PAVER BLOCK 
BEST QUALITY APPROVED BY ARCHITECT / 
CLIENT / PMC 

33.  PAVER TILES NITCO / SUPER TILES / CONWOOD      

34.  TILES ADHESIVE 
PIDILITE (ROFF) / FOSROC /SEALIX/ FERROUS 
CRETE 

35.  STONE ADHESIVE 
PIDILITE (ROFF) / FOSROC/ MYK/ MAPEI 
/SEALIX/ FERROUS CRETE 

36.  STONE SEALER 
PIDILITE (ROFF) / FOSROC/ MYK/ MAPEI 
/SEALIX/ FERROUS CRETE 

37.  EPOXY GROUT 
PIDILITE (ROFF) / FOSROC/ MYK/ MAPEI 
/SEALIX/ FERROUS CRETE 

38.  ROOF TILES 
NITCO / JOHNSON / UNI NATURAL/KAJARIA/ 
TASSELLA 

39.  WOOD ADHESIVE 
FEVICOL / 3M / SIKA / 
MYK/THERMOSHIELD/ZERODRIP 

40.  PU FLOORING 
BASF / SIKA / FOSROC / BERGER / 
PIDILITE/ZERODRIP/ FERROUS CRETE 

41.  EPOXY FLOORING 
BASF / SIKA / FOSROC / PIDILITE/TESSELLA/ 
FERROUS CRETE 

42.  SPORTS FLOORING HARRISON / MONDO / GERFLOR 

 DOOR & WINDOWS  

43.  DOOR (BWP GRADE) GREEN / CENTURY / DURO/JAYNA/ WINDFALL 

44.  FLUSH DOOR GREEN / CENTURY / DURO/JAYNA/ WINDFALL 

45.  
DOOR HARDWARE, PATCH 
FITTING, FLOOR SPRING, 
DOOR CLOSER 

GODREJ/ DORMA / HAFELE / GEZE / DORSET/ 
KALOS 

46.  
DOOR FRAME (BEST 
QUALITY) 

BEST QUALITY TEAKWOOD AS APPROVED BY 
CONSULTANT 

47.  
FIRE RATED WOODEN 
DOOR 

NAVAIR /  SHAKTI HORMANN/ BHAWANI Fire/ 
TATA PRAVESH/ ASES (Agni Suraksha)/Jain 
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S. 
No. 

MATERIAL FINAL MAKE LIST 

Doors 

48.  FIRE RATED METAL DOOR 
NAVAIR /  SHAKTI HORMANN/ BHAWANI Fire/ 
TATA PRAVESH/ ASES (Agni Suraksha) 

49.  
ANELLED/ WIRE MESH 
DOOR SHUTTER 
(WOODEN) 

JAYNA/ BHAWANI 

50.  

WOOD POLYMER 
COMPOSITE MATERIAL 
FOR DOOR FRAMES AND 
SHUTTERS, PLAIN/PRE 
LAMINATED BOARDS FOR 
WALL LININGS ETC. 

ALSTONE/ ALUPLAST/ MOONSTONE 

51.  GLASS DOOR 
SAINT GOBAIN / ASAHI / PILKINGTON/ 
WINDFALL 

52.  
ALUMINIUM DOORS/ 
WINDOWS 

JINDAL / HINDALCO /TECHNAL / TRUEWALL 
SPECIALITIES/ WINDFALL 

53.  WINDOWS (UPVC) FENESTA / VEKA / ALUPLAST/ WINDFALL 

54.  MILD STEEL JINDAL / JSW / TATA / SAIL/APOLLO/MSL/RINL 

55.  SS RAILING 
JINDAL /Q-RAILING / DORMAKABA / KALOS /D-
LINE  

 MISCELLANEOUS ITEM  

56.  ANTI-TERMITE TREATMENT PCI / GODREJ / EXPRESS / BAYER 

57.  CORNER GUARD WINDOWTECH / DECOREX / RS SALES / INPRO         

58.  TOILET CUBICAL 
MERINO / GREENLAM / CUBICLES INDIA / S 
CUBE 

59.  GRAB BAR GEZE / DORMA / HAFELE 

60.  CORE CUTTING HILTI / BOSCH / CANNON 

61.  
HYDRAULIC DOOR 
CLOSER, FLOOR SPRING 

DORMA / GEZE / HAFELE / HETTICH/ 
GODREJ/KALOS 

62.  
STAINLESS STEEL FITTING 
FOR DOOR / WINDOWS 

DORMA / GEZE / HAFFELE / HETTICH 
/GODREJ/KALOS 

63.  
PANIC BAR, PANIC TRIM, 
HINGES 

DORMA / GEZE / HAFFELE / HETTICH / 
BRITON/HORMMON/BECKER/ GODREJ/KALOS 

64.  PVC GUARD RAIL 
WINDOWTECH / DECOREX / RS SALES/SILICA 
GLOBAL/PD PROJECTS  

65.  
CURTAIN TRACK, CURTAIN 
FABRIC 

WINDOWTECH / DECOREX / RS SALES   

66.  EXPANSION JOINTS 
VEDAFRANCE/ VEXCOLT/ MIGUA/ INPRO/ 
FERROUS CRETE 

67.  RETRACTABLE GATE 
AVIANS / GANDHI AUTOMATION / SHAKTI 
HORMANN 

68.  SEASONED TEAKWOOD 
BEST QUALITY APPROVED BY ARCHITECTS / 
CLIENT 

69.  

WATER PROOF PLYWOOD 
COMMERCIAL PLY, FIRE 
RETARDANT PLY AND 
BLOCK BOARDS / 
SHUTTERING PLY 

GREENPLY / CENTURY PLY / MERINO/ DURO/ 
ECO/JAYNA/ DUROPLAST 

70.  
VENEER (GURJAN PLY 
BASE) 

GREENPLY / CENTURY PLY / DURIAN / DURO / 
JAYNA/ARCHID 
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S. 
No. 

MATERIAL FINAL MAKE LIST 

71.  LAMINATE 
GREEN LAM / EURO / BLACK COBRA / 
CENTURY / CEILUX/JAYNA/ARCHID 

72.  WOOD ADHESIVE 
FEVICOL / 3M / SIKA / MYK/THERMOSHIELD/ 
ZERODRIP 

73.  GLASS PARTITION SAINT GOBAIN / OTIC / ASAHI 

74.  FABRIC PANEL 
SAINT GOBAIN / ANUTONE / ARMSTRONG / 
KNAUFF/ CEILUX 

75.  NAILS, SCEWS, BOLTS 
HILTI/ /KALOS/FISHER/BOSCH /GKW / KUNDAN / 
PRIYA / ATUL / AXIL / BOUN/ EJOT 

76.  MDF BOARD GREEN / ANCHOR / ARCHID / MERINO 

77.  FROSTED FILM 3M / LLUMAR / LG    / KRONE 

78.  DOOR ACCESSORIES 
DORMA / HAFFELE / GEZE / HETTICH/GODREJ/ 
KALOS 
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LIST OF APPROVED MAKES – PLUMBING WORKS 
Acceptable makes of materials for PHE and Sanitation Materials to be used in the work 
are enclosed. In case of non-availability of these makes, the Contractor can use the 
alternative makes only BIS marked materials after approvals. Non-BIS marked materials 
may be permitted by the WAPCOS only when BIS marked materials are not 
manufactured. 
 

Sr. 
No. 

DESCRIPTION DESCRIPTION MAKE LIST 

1.  

SANITARY 
FIXTURES 

WATER CLOSET, WASH 
BASIN, URINAL, 
SHOWER, TAP,  SENSOR 
TAPS, PAPER/ SOAP 
DISPENSER,  HAND 
DRYER/ TOWEL ROD 

KOHLER / CERA/ 
HIFE/JAQUAR/ ROCA/ 
EURONICS 

2.  
SANITARY 
FIXTURES 

WATER HEATER 
AO SMITH / RACOLD / 
BAJAJ / STEBLE ALTRON 

3.  
PIPES WATER 
SUPPLY 

CPVC PIPES & FITTINGS 
FINOLEX / PRINCE / 
FISCHER/SFMC/ 
SUPREME/ ASTRAL/AKG 

4.  
PIPES WATER 
SUPPLY 

UPVC PIPES & FITTINGS 
FINOLEX / PRINCE / 
FISCHER/SFMC/ 
SUPREME/ ASTRAL/AKG 

5.  
PIPES WATER 
SUPPLY 

G I PIPES / M S PIPES 
TATA STEEL / APOLLO / 
JINDAL STAR/SFMC 

6.  
PIPES WATER 
SUPPLY 

SS PIPES & FITTINGS PRIME GOLD/ GABERIET 

7.  PIPES DRAINAGE PERT PIPES 
JIAN / SANGIR / 
GEBERIT/SFMC 

8.  
PIPES DRAINAGE CI PIPES ‘CLASS LA’/ CI 

HUBLESS PIPES 
NECO / SAINT GOBAIN / 
RPMF/SFMC 

9.  
PIPES DRAINAGE 

UPVC UNDERGROUND 
DRAINAGE PIPES 

FINOLEX / PRINCE 
/GEORGE 
FISCHER/SFMC/AKG 

10.  
PIPES DRAINAGE 

RCC PIPES 
JAIN SPUN PIPE / 
PRAGATI / 
DAYA SPUN PIPE / BALAJI 

11.  
PIPES DRAINAGE 

SWR PIPES 
FINOLEX / PRINCE / 
FISCHER/SFMC/ 
SUPREME/ ASTRAL/AKG 

12.  PIPES DRAINAGE 
POLY PROPYLENE (PPR) 
PIPE (IS 15801) 

FINOLEX / PRINCE /SFMC/ 
SUPREME/ ASTRAL 

13.  VALVES 

BALL, BUTTERFLY, Y 
STRAINER, NRV, 
PRESSURE REDUCING, 
AIR VENT VALVE, 
SLUICE VALVE, FLOAT 
VALVE 

HONEYWELL / LEADER / 
VARIE /KRON/ MESON 
VALVES/ KRONE/ CASTLE 

14.  
PVC WATER 
TANKS 

 
FINOLEX / PRINCE/SFMC/ 
SUPREME/ ASTRAL 

15.  PUMP  Kirloskar/KSB/Mather & Plat 

16.  DRAIN CHANNEL  
ACO / FILCOTEN/ 
GREENPRO 
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17.  FRP COVER  
NECO / SAINT GOBAIN / 
RPMF/ GREENPRO 

18.  HEATPUMP  
Kirloskar/KSB/Mather & Plat/ 
Grundfos 

 
LIST OF APPROVED MAKES – ETP PLANT 

 
Acceptable makes of materials for ETP plant to be used in the work are enclosed. In case of non-
availability of these makes, the Contractor can use the alternative makes only BIS marked materials 
after approvals. Non-BIS marked materials may be permitted by the WAPCOS only when BIS marked 
materials are not manufactured. 
 

Sr. 
No. 

DESCRIPTION DESCRIPTION MAKE LIST 

1. ETP CAPACITY 60KLD Stainless Steel Perforated 
Screen with having perforation 
of 10 mm for coarse Screen 
and 8 mm for Fine Screen. 

Thermax/Ion-Exchange/ 
PWT/Sima lab 

2. Effluent Transfer pump 
 

Capacity              -    4 m³/hr 
Pumping Head   -    8-10 Mtr 
Solid Handling   -    20-30 mm 
Nos. of Pump     -    2 Nos. (1 
Working +1 standby) 

Kirloskar/KSB/Grundfos/ 
Crompton 

3. Agitator (SS 304)  Ion-Exchange/Thermax/PWT// 
Sima lab 

4. Static Mixer cum 
Flocculation tank 

Mild Steel epoxy painted with 
thickness of 3.14 mm with 
internals 

Ion Exchange/PWT/ Sima lab 

5. Lamella Settler  plates  Ion Exchange/Thermax/PWT/ 
Sima lab 

6. Disc type Coarse Bubble 
Diffusers 

for ETP- Equalisation tank Rehau/Equiv. 

7. Chemical Dosing 
System 

 Asia LMI/Ion Exchange /PWT/E 
Dose (Pumps) 

8. HDPE Tank  Sintex/Kaveri/Polycon/Sheetal 

9. Electro-magnetic flow 
meter 

At the Effluent inlet of suitable 
size 

SBEM/E&H/Forbes Marshal 

10 Multi grade filter Made out of FRP of size 16' x 
65' HOS with manual operation 

Ion Exchange/Thermax/PWT/ 
Sima lab 

11 Activated Carbon filter made out of FRP of size 21' x 
65' HOS with manual operation 

Ion Exchange/Thermax/ PWT 
Sima lab 

12 Positive displacement 
type screw slurry pump 

Pumps      = 02 Nos.(1W + 1S) 
Capacity               = 0.5 m³/hr 
Head                    = 30-40 m 

Roto/Rotomac 

13 Filter Press 10  LPH Dosing Pump and 
dosing tank of 300 Liters. 

Ion Exchange/Thermax/ PWT 

14 Complete electrical including cables and Electrical control 
panel with suitable protection for all equipment’s/ motors 
supplied comprising of MCCB incomer switch, Ammeter, 
voltmeter, selector switch, RYB indicator lamp individual 

IEI/Ellite Power/Sampoorna 
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Sr. 
No. 

DESCRIPTION DESCRIPTION MAKE LIST 

on/off switch fuse unit with indicator for all motors with 
suitable DOL starter for all motors supplied MCB etc. all 
complete. Including automatic level controller whenever 
necessary interconnecting cable between equipment’s & 
control panel. 
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APPENDIX-III 
SAFETY CODES 

 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely 

be done from the ground, or from solid construction except such short period 
work as can be done safely from ladders. When a ladder is used, an extra 
mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying materials as well suitable footholds and hand-hold shall be provided on 
the ladder and the ladder shall be given an inclination not steeper than ¼ to 1(¼ 
horizontal and 1 vertical). 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall 
have a guard rail properly attached or bolted, braced and otherwise secured at 
least 90 cm. (3ft.) high above the floor or platform of such scaffolding or staging 
and extending along the entire length of the outside and ends thereof with only 
such opening as may be necessary for the delivery of materials. Such scaffolding 
or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 

3. Working platforms, gangways and stairways should be so constructed that they 
should not sag unduly or unequally, and if the height of the platform or the 
gangway or the stairway is more than 3.6 m (12ft.) above ground level or floor 
level, they should be closely boarded, should have adequate width and should be 
suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided 
with suitable means to prevent the fall of person or materials by providing suitable 
fencing or railing whose minimum height shall be 90 cm. (3ft.). 

5. Safe means of access shall be provided to all working platforms and other 
working places. Every ladder shall be securely fixed. No portable single ladder 
shall be over 9m. (30ft.) in length while the width between side rails in rung ladder 
shall in no case be less than 29 cm. (11½") for ladder upto and including 3 m. (10 
ft.) in length. For longer ladders, this width should be increased at least ¼” for 
each additional 30 cm. (1 foot) of length. Uniform step spacing of not more than 
30 cm shall be kept. Adequate precautions shall be taken to prevent danger from 
electrical equipment. No materials on any of the sites or work shall be so stacked 
or placed as to cause danger or inconvenience to any person or the public. The 
contractor shall provide all necessary fencing and lights to protect the public from 
accident and shall be bound to bear the expenses of defence of every suit, action 
or other proceedings at law that may be brought by any person for injury 
sustained owing to neglect of the above precautions and to pay any damages 
and cost which may be awarded in any such suit; action or proceedings to any 
such person or which may, with the consent of the contractor, be paid to 
compensate any claim by any such person 

6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at 
all times be supplied with at least one ladder for each 30 m. (100ft.) in length 
or fraction thereof, Ladder shall extend from bottom of the trench to at least 
90 cm. (3ft.) above the surface of the ground. The side of the trenches which 
are 1.5 m. (5ft.) or more in depth shall be stepped back to give suitable slope 
or securely held by timber bracing, so as to avoid the danger of sides 
collapsing. The excavated materials shall not be placed within 1.5 m. (5ft.) of 
the edges of the trench or half of the depth of the trench whichever is more. 
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Cutting shall be done from top to bottom. Under no circumstances, 
undermining or undercutting shall be done. 

(b) Safety Measures for digging bore holes:- 
i. If the bore well is successful, it should be safely capped to avoid caving 

and collapse of the bore well. The failed and the abandoned ones should 
be completely refilled to avoid caving and collapse; 

ii. During drilling, Sign boards should be erected near the site with the 
address of the drilling contractor and the Engineer in-charge of the work; 

iii. Suitable fencing should be erected around the well during the drilling and 
after the installation of the rig on the point of drilling, flags shall be put 50m 
all-round the point of drilling to avoid entry of people; 

iv. After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 
0.60m above ground level and 0.60m below ground level should be 
constructed around the well casing; 

v. After the completion of the borewell, the contractor should cap the bore 
well properly by welding steel plate, cover the bore well with the drilled wet 
soil and fix thorny shrubs over the soil. This should be done even while 
reparing the pump; 

vi. After the borewell is drilled the entire site should be brought to the ground 
level. 

 
7. Demolition - Before any demolition work is commenced and also during the 

progress of the work, 
(i) All roads and open areas adjacent to the work site shall either be closed 

or suitably protected. 
(ii) No electric cable or apparatus which is liable to be a source of danger or a 

cable or apparatus used by the operator shall remain electrically charged. 
(iii) All practical steps shall be taken to prevent danger to persons employed 

from risk of fire or explosion or flooding. No floor, roof or other part of the 
building shall be so overloaded with debris or materials as to render it 
unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the 

Engineer-in-Charge should be kept available for the use of the person employed 
on the site and maintained in a condition suitable for immediate use, and the 
contractor should take adequate steps to ensure proper use of equipment by 
those concerned. The following safety equipment shall invariably be provided. 
(i) Workers employed on mixing asphaltic materials, cement and lime 

mortars shall be provided with protective footwear and protective goggles. 
(ii) Those engaged in white washing and mixing or stacking of cement bags 

or any material which is injurious to the eyes, shall be provided with 
protective goggles. 

(iii) Those engaged in welding works shall be provided with welder’s 
protective eyeshields. 

(iv) Stone breaker shall be provided with protective goggles and protective 
clothing and seated at sufficiently safe intervals. 

(v) When workers are employed in sewers and manholes, which are in active 
use, the contractors shall ensure that the manhole covers are opened and 
ventilated atleast for an hour before the workers are allowed to get into the 
manholes, and the manholes so opened shall be cordoned off with 
suitable railing and provided with warning signals or boards to prevent 
accident to the public. In addition, the contractor shall ensure that the 
following safety measure are adhered to :- 
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(a) Entry for workers into the line shall not be allowed except under 
supervision of the JE or any other higher officer. 

(b) At least 5 to 6 manholes upstream and downstream should be kept 
open for at least 2 to 3 hours before any man is allowed to enter into 
the manhole for working inside. 

(c) Before entry, presence of Toxic gases should be tested by inserting 
wet lead acetate paper which changes colour in the presence of such 
gases and gives indication of their presence. 

(d) Presence of Oxygen should be verified by lowering a detector lamp 
into the manhole. In case, no Oxygen is found inside the sewer line, 
workers should be sent only with Oxygen kit. 

(e) Safety belt with rope should be provided to the workers. While 
working inside the manholes, such rope should be handled by two 
men standing outside to enable him to be pulled out during 
emergency.  

(f) The area should be barricaded or cordoned of by suitable means to 
avoid mishaps of any kind. Proper warning signs should be displayed 
for the safety of the public whenever cleaning works are undertaken 
during night or day. 

(g) No smoking or open flames shall be allowed near the blocked 
manhole being cleaned. 

(h) The malba obtained on account of cleaning of blocked manholes and 
sewer lines should be immediately removed to avoid accidents on 
account of slippery nature of the malba.  

(i) Workers should not be allowed to work inside the manhole 
continuously. He should be given rest intermittently. The Engineer-in-
Charge may decide the time up to which a worker may be allowed to 
work continuously inside the manhole. 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in 
emergency. 

(k) Air-blowers should be used for flow of fresh air through the 
manholes. Whenever called for, portable air blowers are 
recommended for ventilating the manholes. The Motors for these 
shall be vapour proof and of totally enclosed type. Non sparking gas 
engines also could be used but they should be placed at least 2 
metres away from the opening and on the leeward side protected 
from wind so that they will not be a source of friction on any 
inflammable gas that might be present. 

(l) The workers engaged for cleaning the manholes/sewers should be 
properly trained before allowing to work in the manhole.  

(m) The workers shall be provided with Gumboots or non sparking shoes 
bump helmet and gloves non sparking tools safety lights and gas 
masks and portable air blowers (when necessary). They must be 
supplied with barrier cream for anointing the limbs before working 
inside the sewer lines. 

(n) Workmen descending a manhole shall try each ladder stop or rung 
carefully before putting his full weight on it to guard against insecure 
fastening due to corrosion of the rung fixed to manhole well. 

(o) If a man has received a physical injury, he should be brought out of 
the sewer immediately and adequate medical aid should be provided 
to him.  

(p) The extent to which these precautions are to be taken depend on 
individual situation but the decision of the Engineer-in-Charge 
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regarding the steps to be taken in this regard in an individual case 
will be final. 

(vi) The Contractor shall not employ men and women below the age of 18 
years on the work of painting with products containing lead in any form. 
Wherever men above the age of 18 are employed on the work of lead 
painting, the following precaution should be taken:- 
(a) No paint containing lead or lead products shall be used except in the 

form of paste or readymade paint. 
(b) Suitable face masks should be supplied for use by the workers when 

paint is applied in the form of spray or a surface having lead paint is 
dry rubbed and scrapped.  

(c) Overalls shall be supplied by the contractors to the workmen and 
adequate facilities shall be provided to enable the working painters to 
wash during and on the cessation of work. 

 
9. The Contractor shall not employ women and men below the age of 18 on the 

work of painting with product containing lead in any form, wherever men above 
the age of 18 are employed on the work of lead painting, the following principles 
must be observed for such use : 
(i) White lead, sulphate of lead or product containing these pigment, shall not 

be used in painting operation except in the form of pastes or paint ready 
for use. 

(ii) Measures shall be taken, wherever required in order to prevent danger 
arising from the application of a paint in the form of spray.  

(iii) Measures shall be taken, wherever practicable, to prevent danger arising 
out of from dust caused by dry rubbing down and scraping. 

(iv) Adequate facilities shall be provided to enable working painters to wash 
during and on cessation of work.  

(v) Overall shall be worn by working painters during the whole of working 
period. 

(vi) Suitable arrangement shall be made to prevent clothing put off during 
working hours being spoiled by painting materials.  

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified 
and shall be subsequently verified by medical man. 

(viii) WAPCOS may require, when necessary medical examination of workers.  
(ix) Instructions with regard to special hygienic precautions to be taken in the 

painting trade shall be distributed to working painters. 
 
10. When the work is done near any place where there is risk of drowning, all 

necessary equipments should be provided and kept ready for use and all 
necessary steps taken for prompt rescue of any person in danger and adequate 
provision, should be made for prompt first aid treatment of all injuries likely to be 
obtained during the course of the work. 
 

11. Use of hoisting machines and tackle including their attachments, anchorage and 
supports shall conform to the following standards or conditions:- 
(i) (a) These shall be of good mechanical construction, sound materials and 

adequate strength and free from patent defects and shall be kept 
repaired and in good working order. 

(b) Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of durable quality and adequate strength, and free 
from patent defects. 

(ii) Every crane driver or hoisting appliance operator, shall be properly 
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qualified and no person under the age of 21 years should be in charge of 
any hoisting machine including any scaffolding winch or give signals to 
operator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle 
swivel and pulley block used in hoisting or as means of suspension, the 
safe working load shall be ascertained by adequate means. Every hoisting 
machine and all gear referred to above shall be plainly marked with the 
safe working load. In case of a hoisting machine having a variable safe 
working load each safe working load and the condition under which it is 
applicable shall be clearly indicated. No part of any machine or any gear 
referred to above in this paragraph shall be loaded beyond the safe 
working load except for the purpose of testing. 

(iv) In case of departmental machines, the safe working load shall be notified 
by the Electrical Engineer-in-Charge. As regards contractor’s machines 
the contractors shall notify the safe working load of the machine to the 
Engineer-in-Charge whenever he brings any machinery to site of work and 
get it verified by the Electrical Engineer concerned. 

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards. Hoisting 
appliances should be provided with such means as will reduce to the minimum 
the risk of accidental descent of the load. Adequate precautions should be taken 
to reduce to the minimum the risk of any part of a suspended load becoming 
accidentally displaced. When workers are employed on electrical installations 
which are already energized, insulating mats, wearing apparel, such as gloves, 
sleeves and boots as may be necessary should be provided. The worker should 
not wear any rings, watches and carry keys or other materials which are good 
conductors of electricity. 
 

13. All scaffolds, ladders and other safety devices mentioned or described herein 
shall be maintained in safe condition and no scaffold, ladder or equipment shall 
be altered or removed while it is in use. Adequate washing facilities should be 
provided at or near places of work. 

 
14. These safety provisions should be brought to the notice of all concerned by 

display on a notice board at a prominent place at work spot. The person 
responsible for compliance of the safety code shall be named therein by the 
contractor.  

 
15. To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection 
by the Labour Officer or Engineer-in-Charge of the department or their 
representatives. 

 
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to 

exempt the contractor from the operations of any other Act or Rule in force in the 
Republic of India. 
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APPENDIX-IV 
 

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY 
ARRANGEMENTS FOR WORKERS EMPLOYED BY CONTRACTORS 

 
1. APPLICATION 

These rules shall apply to all buildings and construction works in which twenty or 
more workers are ordinarily employed or are proposed to be employed in any day 
during the period during which the contract work is in progress. 

 
2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily 
employed in connection with construction work on any day during the period 
during which the contract work is in progress. 

 
3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be 
easily accessible during working hours, first-aid boxes at the rate of not 
less than one box for 150 contract labour or part thereof ordinarily 
employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back 
ground and shall contain the following equipment:- 

(a) For work places in which the number of contract labour employed does 
not exceed 50- Each first-aid box shall contain the following 
equipments :- 

1) 6 small sterilized dressings. 

2) 3 medium size sterilized dressings. 

3) 3 large size sterilized dressings. 

4) 3 large sterilized burn dressings. 

5) 1 (30 ml.) bottle containing a two per cent alcoholic solution of 
iodine. 

6) 1 (30 ml.) bottle containing salvolatile having the dose and mode of 
administration indicated on the label. 

7) 1 snakebite lancet. 

8) 1 (30 gms.) bottle of potassium permanganate crystals. 

9) 1 pair scissors. 

10) 1 copy of the first-aid leaflet issued by the Director General, 
Factory Advice Service and Labour Institutes, Government of India. 

11) 1 bottle containing 100 tablet (each of 5 gms.) of aspirin. 

12) Ointment for burns. 

13) A bottle of suitable surgical antiseptic solution 
 

(b) For work places in which the number of contract labour exceed 50. 
Each first-aid box shall contain the following equipment. 

1) 12 small sterilised dressings. 

2) 6 medium size sterilised dressings. 

3) 6 large size sterilised dressings. 
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4) 6 large size sterilised burn dressings. 

5) 6 (15 gms.) packet sterilised cotton wool. 

6) 6.1 (60 ml.) bottle containing a two per cent alcoholic solution 
iodine. 

7) 1 (60 ml.) bottle containing salvolatile having the dose and mode of 
administration indicated on the label 

8) 1 roll of adhesive plaster. 

9) 1 snake bite lancet. 

10) 1 (30 gms.) bottle of potassium permanganate crystals. 

11) 1 pair scissors. 

12) 1 copy of the first-aid leaflet issued by the Director General Factory 
Advice Service and Labour Institutes / Government of India. 

13) A bottle containing 100 tablet (each of 5 gms.) of aspirin. 

14) Ointment for burns. 

15) A bottle of suitable surgical antiseptic solution. 
 

(iii) Adequate arrangements shall be made for immediate recoupment of the 
equipment when necessary 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

(v) The first-aid box shall be kept in charge of a responsible person who shall 
always be readily available during the working hours of the work place. 

(vi) A person in charge of the First-aid box shall be a person trained in First-
aid treatment in the work places where the number of contract labour 
employed is 150 or more. 

(vii) In work places where the number of contract labour employed is 500 or 
more and hospital facilities are not available within easy distance from the 
works. First-aid posts shall be established and run by a trained 
compounder. The compounder shall be on duty and shall be available at 
all hours when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a 
suitable motor transport shall be kept readily available to carry injured 
person or person suddenly taken ill to the nearest hospital. 

 
4. DRINKING WATER 

(i) In every work place, there shall be provided and maintained at suitable 
places, easily accessible to labour, a sufficient supply of cold water fit for 
drinking. 

(ii) Where drinking water is obtained from an intermittent public water supply, 
each work place shall be provided with storage where such drinking water 
shall be stored. 

(iii) Every water supply or storage shall be at a distance of not less than 50 
feet from any latrine drain or other source of pollution. Where water has to 
be drawn from an existing well which is within such proximity of latrine, 
drain or any other source of pollution, the well shall be properly chlorinated 
before water is drawn from it for drinking. All such wells shall be entirely 
closed in and be provided with a trap door which shall be dust and 
waterproof. 
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(iv) A reliable pump shall be fitted to each covered well, the trap door shall be 
kept locked and opened only for cleaning or inspection which shall be 
done at least once a month. 
 

5. WASHING FACILITIES 
(i) In every work place adequate and suitable facilities for washing shall be 

provided and maintained for the use of contract labour employed therein. 
(ii) Separate and adequate cleaning facilities shall be provided for the use of 

male and female workers. 
(iii) Such facilities shall be conveniently accessible and shall be kept in clean 

and hygienic condition. 
 
6. LATRINES AND URINALS 

(i) Latrines shall be provided in every work place on the following scale 
namely :- 
(a) Where female are employed, there shall be at least one latrine for 

every 25 females. 
(b) Where males are employed, there shall be at least one latrine for every 

25 males. 
Provided that, where the number of males or females exceeds 100, it 
shall be sufficient if there is one latrine for 25 males or females as the 
case may be upto the first 100, and one for every 50 thereafter. 

(ii) Every latrine shall be under cover and so partitioned off as to secure 
privacy, and shall have a proper door and fastenings. 

(iii) Construction of latrines: The inside walls shall be constructed of masonry 
or some suitable heat-resisting nonabsorbent materials and shall be 
cement washed inside and outside at least once a year, Latrines shall not 
be of a standard lower than borehole system. 

(iv) (a) Where workers of both sexes are employed, there shall be displayed 
outside each block of latrine and urinal, a notice in the language 
understood by the majority of the workers “For Men only” or “For 
Women Only” as the case may be. 

(b) The notice shall also bear the figure of a man or of a woman, as the 
case may be. 

(v) There shall be at least one urinal for male workers upto 50 and one for 
female workers upto fifty employed at a time, provided that where the 
number of male or female workmen, as the case may be exceeds 500, it 
shall be sufficient if there is one urinal for every 50 males or females upto 
the first 500 and one for every 100 or part thereafter. 

(vi) (a) The latrines and urinals shall be adequately lighted and shall be 
maintained in a clean and sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage 
system shall comply with the requirements of the Public Health 
Authorities. 

(vii) Water shall be provided by means of tap or otherwise so as to be 
conveniently accessible in or near the latrines and urinals. 

(viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary 
authority, arrangements for proper disposal of excreta by incineration at 
the work place shall be made by means of a suitable incinerator. 
Alternately excreta may be disposed of by putting a layer of night soil at 
the bottom of a pucca tank prepared for the purpose and covering it with a 
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15 cm. layer of waste or refuse and then covering it with a layer of earth 
for a fortnight (when it will turn to manure). 

(ix) The contractor shall at his own expense, carry out all instructions issued to 
him by the Engineer-in-Charge to effect proper disposal of night soil and 
other conservancy work in respect of the contractor’s workmen or 
employees on the site. The contractor shall be responsible for payment of 
any charges which may be levied by Municipal or Cantonment Authority 
for execution of such on his behalf. 

 
7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for 
meals and the other two for rest separately for the use of men and women labour. 
The height of each shelter shall not be less than 3 meters (10 ft.) from the floor 
level to the lowest part of the roof. These shall be kept clean and the space 
provided shall be on the basis of 0.6 sqm (6 sft) per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a 
portion of the building under construction or other alternative accommodation to 
be used for the purpose. 

 
8. CRECHES 

(i) At every work place, at which 20 or more women worker are ordinarily 
employed, there shall be provided two rooms of reasonable dimensions for 
the use of their children under the age of six years. One room shall be used 
as a play room for the children and the other as their bedroom. The rooms 
shall be constructed with specifications as per clause 19H (ii) a,b & c. 

(ii) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation. There shall be adequate provision of sweepers to keep the places 
clean. 

(iii) The contractor shall supply adequate number of toys and games in the play 
room and sufficient number of cots and beddings in the bed room. 

(iv) The contractor shall provide one ayaa to look after the children in the creche 
when the number of women workers does not exceed 50 and two when the 
number of women workers exceeds 50. 

(v) The use of the rooms earmarked as creches shall be restricted to children, 
their attendants and mothers of the children. 

 
9. CANTEENS 

(ii) In every work place where the work regarding the employment of contract 
labour is likely to continue for six months and where in contract labour 
numbering one hundred or more are ordinarily employed, an adequate 
canteen shall be provided by the contractor for the use of such contract 
labour. 

(iii) The canteen shall be maintained by the contractor in an efficient manner. 

(iv) The canteen shall consist of at least a dining hall, kitchen, storeroom, 
pantry and washing places separately for workers and utensils. 

(v) The canteen shall be sufficiently lighted at all times when any person has 
access to it. 

(vi) The floor shall be made of smooth and impervious materials and inside 
walls shall be lime washed or colour washed at least once in each year. 
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Provided that the inside walls of the kitchen shall be lime-washed every 
four months. 

(vii) The premises of the canteen shall be maintained in a clean and sanitary 
condition. 

(viii) Waste water shall be carried away in suitable covered drains and shall not 
be allowed to accumulate so as to cause a nuisance. 

(ix) Suitable arrangements shall be made for the collection and disposal of 
garbage.  

(x) The dining hall shall accommodate at a time 30 per cent of the contract 
labour working at a time. 

(xi) The floor area of the dining hall, excluding the area occupied by the 
service counter and any furniture except tables and chairs shall not be 
less than one square meter (10 sft) per diner to be accommodated as 
prescribed in sub-Rule 9. 

(xii) (a) A portion of the dining hall and service counter shall be partitioned off 
and reserved for women workers in proportion to their number. 

(b) Washing places for women shall be separate and screened to secure 
privacy. 

(xiii) Sufficient tables stools, chair or benches shall be available for the number 
of diners to be accommodated as prescribed in sub-Rule 9. 

(xiv) (a) 1. There shall be provided and maintained sufficient utensils crockery, 
furniture and any other equipment necessary for the efficient running of 
the canteen. 

2. The furniture utensils and other equipment shall be maintained in a 
clean and hygienic condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen 
shall be provided and maintained. 

2. A service counter, if provided, shall have top of smooth and 
impervious material. 

3. Suitable facilities including an adequate supply of hot water shall 
be provided for the cleaning of utensils and equipment. 

(xv) The food stuffs and other items to be served in the canteen shall be in 
conformity with the normal habits of the contract labour. 

(xvi) The charges for food stuffs, beverages and any other items served in the 
canteen shall be based on ‘No profit, No loss’ and shall be conspicuously 
displayed in the canteen. 

(xvii) In arriving at the price of foodstuffs, and other article served in the 
canteen, the following items shall not be taken into consideration as 
expenditure namely:- 
(a) The rent of land and building. 
(b) The depreciation and maintenance charges for the building and 

equipment provided for the canteen. 
(c) The cost of purchase, repairs and replacement of equipment 

including furniture, crockery, cutlery and utensils.  
(d) The water charges and other charges incurred for lighting and 

ventilation 
(e) The interest and amounts spent on the provision and maintenance of 

equipment provided for the canteen. 
(xviii) The accounts pertaining to the canteen shall be audited once every 12 

months by registered accountants and auditors. 
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10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions 
given to him by the Engineer-in-Charge including the filling up of any borrow pits 
which may have been dug by him. 

 
11. The above rules shall be incorporated in the contracts and in notices 

inviting tenders and shall form an integral part of the contracts. 
 
12. AMENDMENTS 

Government may, from time to time, add to or amend these rules and issue 
directions - it may consider necessary for the purpose of removing any difficulty 
which may arise in the administration thereof. 
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SECTION – VIII 

 

SCOPE OF WORK 
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SECTION-VIII  

SCOPE OF WORK 
 

1.0 Site  

The works shall be carried out at National Institute of Food Technology 
Entrepreneurship and Management Works under the Ministry of Food Processing 
Industries (MoFPI), Government of India to provide a conducive ecosystem for 
education, research, industrial promotion, support and entrepreneurship in the food 
processing sector. The contractor is advised to make the site visit for understanding of 
work and site conditions before submission of bid.   

 
2.0 Scope of Works 

The existing ETP plant of 60 KLD is already in use and was commissioned when 

campus came into existence and starting of first batch of students. The work shall 
include detailed engineering, design verification, Civil work, supply, transportation, 
loading/unloading, storage, installation, testing, commissioning, trial run, and successful 
operation of all electro-mechanical, civil work and process equipment required for up 
gradation of the existing 60 KLD ETP complete in all respects on lump sum basis. 
Following is the scope of work: 
 
3.0  Detailed Scope of Work 
The scope shall broadly include, but not be limited to, the following: 
 

A. Design & Engineering 

• Assessment of existing ETP system and compatibility of proposed equipment.  

• Verification of the requirement of the ETP system 

• Preparation of process design, GA drawings, shop drawings, piping layouts, 
electrical layouts, cable routing, panel drawings, and equipment foundation 
details wherever required.  

• Submission of technical datasheets and drawings for approval.  

• Hydraulic and process compatibility verification with existing plant. 
 

B. Supply of Equipment’s 

Supply of all required equipment and accessories for ETP up gradation including: 

• Transfer pumps, sludge pumps, dosing pumps, filter feed pumps etc.  

• Blowers, agitators, mixers and aeration systems.  

• Pressure Sand Filter (PSF), Activated Carbon Filter (ACF), filter media and 
internals.  

• Chemical dosing system with tanks and accessories.  

• HDPE/MS/SS piping, valves, fittings and interconnections.  

• Electrical control panel, MCC, PLC-based automation (if applicable), cables, 
cable trays, earthing etc.  

• Online instruments, flow meters, pressure gauges, level indicators and other 
instrumentation.  

• Any other accessories/components required for complete and satisfactory 
operation of ETP. 
 

C. Installation & Erection 

• Installation of all supplied equipment including alignment, grouting and supports.  

• Interconnection with existing units and pipelines.  

• Electrical wiring, cable laying, termination and earthing.  
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• Integration with existing ETP system.  

• ALL civil works required for equipment installation, supports, foundation 
modification, trench cutting, grouting, repair/restoration etc. 
 

D. Testing & Commissioning 

• Dry and wet testing of all equipment.  

• Trial run of complete ETP system.  

• Calibration of instruments and automation systems.  

• Performance testing to achieve desired treated water parameters as per 
applicable pollution control norms.  

• Rectification of defects observed during trial run.  
 

E. Documentation & Training 

• Submission of Operation & Maintenance manuals (5 copies) 

• Submission of test certificates, warranty certificates and as-built drawings.  

• Providing Training to the staff of NIFTEM for operation and maintenance of the 
project 
 

F. Defect Liability & Warranty 

• Any defect arising during the defect liability period shall be rectified by the 
contractor at no extra cost.  

 
SITC of Equipment's for Upgradation of 60 KLD Effluent Treatment Plant including 
minor repair works near ETP location (surroundings) as per the instructions of 
NIFTEM/ WAPCOS officials shall also be taken up under the scope. 

 
4.0 The following Scope is required to be executed under the scope of work: 
Schedule of Credit for Salvage/Demolished Material: The contractor shall be responsible 
for the proper dismantling and stacking of all salvageable/ demolished materials 
generated during the course of execution. A Schedule of Credit for such materials shall 
be prepared and submitted for approval by the Engineer-in-Charge. The value of the 
salvageable materials shall be credited to WAPCOS/NIFTEM and appropriately 
deducted from the contractor’s running/final bills, as per the rates specified or as 
assessed by the Engineer-in-Charge. The contractor shall ensure that such materials 
are not removed from site without prior written permission from the department. 
 
5.0 Special Condition for Equipment’s 

1) The Contractor shall submit the Technical Data Sheet, Quality Assurance Plan of 
the Equipment’s, Material. Only after approval of PMC, the contractor shall be 
allowed to supply. 

2) The Contractor shall carry out the Pre-Dispatch Factory inspection of the 
equipment’s/ Material before supplying it to site, in the presence of WAPCOS & 
NIFTEM officials. The Contractor shall be responsible for making arrangement for 
such factory inspection for WAPCOS & NIFTEM officials.  

3) The contractor shall be responsible for replacement of equipment’s if found faulty/ 
Non-working during entire period of execution and Defect Liability Period. 

4) The testing & Commissioning Period shall be One month from the date of 
completion of work. 

5) Only after Successful testing & commissioning of works of 1 Month, the Taking 
over Certificate shall be issued and the Defect Liability Period Shall Start. 

6) The Defect liability period of 1 years is included in the scope of the Bidder. 
7) All equipment supplied under the contract shall be covered under manufacturer’s 

warranty for a minimum period of one (01) year or as specified in the respective 
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technical specifications, whichever is higher, commencing from the date of Taking 
over Certificate. During the warranty period, the Contractor shall arrange 
repair/replacement of defective components and ensure uninterrupted functioning 
of the system without any additional financial implication to the Employer. 

8) Schedule of Credit for Salvage/Demolished Material: The contractor shall be 
responsible for the proper dismantling and stacking of all salvageable/demolished 
materials generated during the course of execution. A Schedule of Credit for such 
materials shall be prepared and submitted for approval by the Engineer-in-
Charge. The value of the salvageable materials shall be credited to 
WAPCOS/NIFTEM and appropriately deducted from the contractor’s running/final 
bills, as per the rates specified or as assessed by the Engineer-in-Charge. The 
contractor shall ensure that such materials are not removed from site without prior 
written permission from the department. 

9) Less for Credit (all the items/ garbage’s recovered from the above said work at the 
site be re-used / disposed by the agency Suitable items shall be taken in the TS/ 
agreement accordingly. 

 
6.0 Payment Schedule 
 

Sr. No Milestone Percentage of 
Contract Value 

1 Submission and approval of detailed drawings, 
datasheets/Design calculation, equipment specifications and 
work methodology 

10% 

2 Supply of all major equipment and materials at site in good 
condition after joint inspection and verification Reports 

40% 

3 Completion of installation, erection, piping, cabling and 
integration with existing system 

20% 

4 Successful Testing, commissioning, trial run and achievement 
of required performance parameters 

20% 

5 Liability period (One year) 10% 

6 TOTAL 100% 

 

.  
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Existing ETP Plant of 60 KLD 

 

  
 

  



Supply Installation Testing & commissioning of Equipment's for Upgradation of 60 KLD Effluent Treatment Plant at NIFTEM K Sonipat, 

Haryana (NIT No. WAP/INFS-1/NIFTEM/SR/2026/05) 

WAPCOS Limited Page 147 of 155 Contractor 
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Google Map 
 

S.no Description Measurement  

1 Size 8.1mX 5.2 

2 Height 11 ft 
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SECTION – IX 

 
Technical Specification  
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Section-IX 
 

TECHNICAL SPECIFICATION 

S. 
No. 

Description Unit Qty. 

A EFFLUENT TREATMENT PLANT (ETP)     

  Design, Supplying, installing, testing & commissioning of 
Effluent Treatment Plant for the following duty: 

    

  Capacity: 60 KLD     

  Working Hours: 16 Hrs     

1.0 Supply, installation, testing & commissioning of 2 No Stainless-
Steel Perforated Screen with having perforation of 10 mm for 
coarse Screen and 8 mm for Fine Screen. 

No. 2 

 2.0 Supply, installation, testing & commissioning of 1 No. 
Equalisation Tank in Mild Steel epoxy painted construction of 
capacity 10 m³ (size as per site layout) for collecting the effluent 
coming from plant for feeding to treatment system of minimum 
thickness of sheet 5 mm 

 No  1 

    

3.0 Providing, fixing testing & commissioning of fully submersible, 
centrifugal non-clog sewage handling type pump for raw sewage 
transfer from equalisation tank to Aeration Tanks. The pump 
shall have CI casing, CI impeller and SS shaft, TEFC induction 
motor suitable for 415+10%Volt, 3 Phase, 50 Cycles AC Power 
supply, Mechanical seal, dry running protection, level controller 
complete in all respect including delivery header & delivery pipe. 

    

3.1 Effluent Transfer pump     

  Capacity                      -    4 m³/hr     

  Pumping Head            -    8-10 Mtr     

  Solid Handling             -    20-30 mm     

  Nos. of Pump              -    2 Nos. (1 Working +1 standby) Set 1 

        

4.0 Supply, installation, testing and commissioning of Twin Lobe Air 
Blowers 2 Nos. (1W+1S) of capacity 10.0 m³/Hr @ 0.37 kg/cm² 
for aeration in Equalisation of ETP 

Lot 1 

        

5.0 
  

Supply, installation, testing and commissioning of Agitator (SS 
304) for flocculation complete in all respect. 

Lot 1 

        

6.0 Supply, installation, testing and commissioning of Static Mixer 
cum Flocculation tank of Mild Steel epoxy painted with thickness 
of 3.14 mm with internals 

No. 1 

 7.0  Supply, installation, testing and commissioning of Lamella 
Settler plates to fit into Clarifier Mechanism to fit into Clarifier 
tank which consists of inclined at 60° angle overlapping FRP 
plates, which will arranged to form a separate sedimentation 
chamber or the cells between each pair of adjacent plates. The 
overlapping additive projected area of several plates will be a 
factor of increasing surface settling area proportion to the 
number of plates used. The inlet flow will divide and enter the 
tower part of each sedimentation cell from its two opposite sides. 
As the water will displace upward in smooth, gently flow, the 
suspended solids coalesce to form precipitates which will settle 

No.  1  
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S. 
No. 

Description Unit Qty. 

in the chambers on the lower portion of each lamella plate. 
Influent water flows upwards over the plates. The deposited 
precipitates increase in size until they slide or roll down the 
inclined surface of the plates. This will then collect in the hopper 
provided at the bottom of the separator. 

    

8.0 Providing, fixing, testing and commissioning of Sludge Transfer 
pump of horizontal centrifugal type. The pumps shall have CI 
casing, CI Impeller & SS shaft & sleeve with mechanical rotary 
shaft seal connected by a flexible tier type coupling to TEFC 
induction motor suitable for 415+10% Volts, 3 Phase, 50Hz, AC 
Power Supply including all necessary piping, valves, level 
controller complete with probs and other accessories complete 
as required. 

    

8.1 Sludge Transfer pump (2 Nos - 1W + 1S) - For ETP     

  Type                   -    Horizontal centrifugal, self-priming      

  Flow rate           -    1.0 m3/hr     

  Head                 -    10 Mtr     

  MOC                  -   CI     

  (Solid handling size for this pump shall be 7-9 mm). Set 1 

        

9.0 Providing, fixing testing & commissioning of Disc type Coarse 
Bubble Diffusers, EPDM membrane based, non-clog type air 
dispersion system capable of handling 3-5 cfm of air with oxygen 
transfer efficiency of  3-4% per/meter water depth. Air dispersion 
grid shall be assembled in modular form so that they can be 
replaced / repaired easily from plat form at the top. (Coarse 
bubble diffusers for ETP- Equalisation tank)    

Lot 1 

        

10.0 Providing and fixing all piping (as described below) and control 
valves including all necessary fittings and clamps support, 
hangers as required i/c cutting and making good the walls 
wherever required complete in all respect for making the system 
complete. 

    

  SS 304         : Submerged air piping     

  MS Epoxy      : Air piping & pumped effluent riser (non-
submerged) 

    

  uPVC (Sch 40)    : For Sludge Lines & tank overflow pipe line     

  GI (Medium) : Interconnecting pipe line after delivery header of 
pump/ filter 

Job 1 

11.0 Supply, installation, testing & commissioning of Chemical Dosing 
System: 

    

11.1 Supply, installation, testing & commissioning of coagulant dosing 
system comprising of 200 litres HDPE tank with 0-6 lph 
electronic metering type pump and high speed stirrer complete in 
all respect. 

Set 2 

11.2 Supply, installation, testing & commissioning of Poly dosing 
system comprising of 100 litres HDPE tank with 0-6 lph 
electronic metering type pump complete in all respect. 

Set 1 

11.3 Supply, installation, testing & commissioning of flocculantst 
dosing system comprising of 200 litres HDPE  tank with 0-6 lph 

Set 2 
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S. 
No. 

Description Unit Qty. 

electronic metering type pump and slow speed stirrer complete 
in all respect. 

11.4 Supply, installation, testing & commissioning of pH correction 
system comprising of 100 ltrs HDPE tank with 0-6 lph electronic 
metering type pump and slow speed stirrer complete in all 
respect. 

Set 2 

12.0 Supplying, installing, testing and commissioning of Electro-
magnetic flow meter at the Effluent inlet of suitable size. 

No. 1 

13.0 Supply, installation, testing & commissioning of Multi grade filter 
made out of FRP of size 16' x 65' HOS with manual operation 

No. 1 

14.0 Supply, installation, testing & commissioning of Activated Carbon 
filter made out of FRP of size 21' x 65' HOS with manual 
operation 

No. 1 

15.0 Supply, installation, testing & commissioning of positive 
displacement type screw slurry pump with MS casing, SS-stator 
with internal rubber lining, gland packing seal, solid handling 
capacity up to 7 to 10% of the effective percentage of sludge and 
direct drive with motor. (2 Nos.) 
Pumps       = 02 Nos. (1W + 1S) 
Capac        = 0.5 m³/hr 
Head          = 30-40 m 

Nos. 2 

 16.0 Supply, installation, testing and commissioning of Filter Press of 
particular size with all fittings & accessories with 10 LPH Dosing 
Pump and dosing tank of 300 Litres. 
Capacity = 0.5 m³/hr 

No. 1 

17.0 Supply, installation, testing & commissioning of Complete 
electrical including cables and Electrical control panel with 
suitable protection for all equipment’s/motors supplied 
comprising of MCCB incomer switch, Ammeter, voltmeter, 
selector switch, RYB indicator lamp individual on/off switch fuse 
unit with indicator for all motors with suitable DOL starter for all 
motors supplied MCB etc. all complete. Including automatic level 
controller whenever necessary interconnecting cable between 
equipment’s & control panel.  

Job 1 

18.0 Necessary required Piping and Miscellaneous items required to 
complete work in totality. 

Set 1 

19.0 DISMANTALING OLD PLANT AND SCRAP DISMANTALING 
OLD PLANT AND SCRAP [Less for Credit (all the items/ 
garbage’s recovered from the above said work at the site be re-
used / disposed by the agency Suitable items shall be taken in 
the TS/ agreement according).  

BUYBACK 
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Volume-III 
 

FINANCIAL BID 
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Letter of Transmittal for Financial Bid 

(On Original Letter Head of Bidder) 

To be uploaded along with Technical Bid. 
Dated:  

To,  
Dy. Chief Engineer  
Commercial & Construction Division 
WAPCOS Limited 
76-C, Institutional Area, Sector - 18 
Gurugram-122015, Haryana 
 
Sub: Financial Bid for the work Supply Installation Testing & commissioning of 

Equipment's for Upgradation of 60 KLD Effluent Treatment Plant at NIFTEM K 
Sonipat. 

 
Dear Sir, 
With reference to your NIT document dated …......... I/we, having examined the Bidding 
Documents and understood their contents, hereby submit my/our Bid for the aforesaid 
Project. The Bid is unconditional and unqualified.  
1. I / We acknowledge that the WAPCOS will be relying on the information provided 

in the BID and the documents accompanying the BID for selection of the 
Contractor for the aforesaid Project, and we certify that all information provided in 
the Bid are true and correct; nothing has been omitted which renders such 
information misleading; and all documents accompanying the BID are true copies 
of their respective originals.  

2. The BID Price has been quoted by me / us after taking into consideration all the 
terms and conditions stated in the NIT, draft Agreement, our own estimates of 
costs and after a careful assessment of the site and all own the conditions that 
may affect the project cost and implementation of the project.  

3. I/ We acknowledge the right of the Authority to reject our BID without assigning 
any reason or otherwise and hereby waive, to the fullest extent permitted by 
applicable law, our right to challenge the same on any account whatsoever. 

4. In the event of my/ our being declared as the Selected Bidder, I/we agree to enter 
into an Agreement in accordance with the draft that has been provided to me/us 
prior to the BID Due Date. We agree not to seek any changes in the aforesaid 
draft and agree to abide by the same.  

5. I / We shall keep this offer valid as period specified in the NIT.  
6. I / We hereby submit our financial BID and offer BID Price excluding GST as filled 

in excel format file for undertaking the aforesaid Work in accordance with the 
Bidding Documents and the Agreement. 

7. DISMANTALING OLD PLANT AND SCRAP [Less for Credit (all the items/ 
garbage’s recovered from the above said work at the site be re-used / disposed by 
the agency Suitable items shall be taken in the TS/ agreement according). 
(buyback) 

 
Yours faithfully, 

Date: (Signature, name and designation 
of the Authorized signatory) 

  
  
Place:            Name and seal of Bidder 
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Financial Bid for the work of Supply Installation Testing & commissioning of 
Equipment's for Upgradation of 60 KLD Effluent Treatment Plant at NIFTEM K Sonipat, 

 
 
 
 
 
 
 
 

To be submitted online only 
 

 
 
 
 
 
 
 
 

 
Note: 

• The quoted rate filled in Summary of Cost/Financial Bid (as per the format of 
CPPP portal in excel), should include all associated costs with the project 
including any out of pocket / mobilization expenses, taxes (excluding GST) if any 
applicable as per Govt. terms, shall be paid by the Contractor.  

• It is mandatory to bidders to deposit GST within time limit framed by Govt. of 
India, if applicable. The Goods and Services Tax (GST) shall be reimbursed to 
the Agency on submission of proof of Deposition of GST. 

• The company shall be performing all its duties of deduction TDS and other 
deduction on payment made to the contractor as per applicable legislation in 
force on the date of submission of bid or to be newly / amended introduced 
during the execution of the Contract. 

• The tenderer shall quote rates up to zero decimal and as well as in words. In 
case of any discrepancy rate quoted in words shall prevail. 

 
Important Note for submission of online tender:  

• DO NOT FILL ABOVE TABLE OF SUMMARY OF COST AT THE TIME OF 
SUBMISSION OF TECHNICAL BID. 

• THE ABOVE FINANCIAL PROPOSAL IS TO BE FILLED BY BIDDER IN THE 
BOQ FILE ATTACHED IN E-PORTAL and shall be submitted under Financial Bid 
Only 


