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SECTION |

NOTICE INVITING TENDER
NIT No.: WAP/ENVT/PGICH/SR/PKG-16/2025/16; dt.24.12.2025

POST GRADUATE INSTITUTE OF CHILD HEALTH (Former name SUPER SPECIALITY
PEDIATRIC HOSPITAL & POST GRADUATE TEACHING INSTITUTE, AN AUTONOMOUS
INSTITUTE UNDER THE GOVT. OF UP), Sector-30, Noida has awarded WAPCOS Limited, for
providing the Services at their premises. WAPCOS Limited (A Govt. of India Undertaking), for and behalf
of Director, SSPH & PGT], Online Submission of Technical document, Tender Fees, EMD etc. as detail in
Tender percentage Rate mode from experienced and competent bidders, meeting prescribed qualifying
criteria as mentioned in tender document. This is an Open E-tender in two Cover systems. The contract
will be for a period of (Special repair work) Forty Five (45) days, Defect liability Period (One year).

1. | Name of Work: . ISpecial Repair Works Civil and Electrical Work at PGICH,
Sector-30, Noida (Package-16)
2. | Location : IPGICH, Sector-30, Noida

3. | Website for viewing tender/

Corrigendum/ Addendum WANAAY. EPTOCLITE. GOV. 1IN

4. | Website for e-Procurement /

downloading and  uploading https://etenders.gov.in/eprocure/app

Tender document/
Corrigendum/ Addendum

5. | Estimated Value of Work . | Rs.75,51,054/- (Rupees Seventy-Five Lakh Fifty-One
Thousand and Fifty-Four Only) excluding GST.

6. | Tender submission fee . | Rs.10,000/- (Non-refundable) in form of Demand Draft in
favour of WAPCOS Limited payable at Gurgaon/New

Delhi
7. | Amount of Earnest Money : | Rs.1,51,021/- (Rupees One Lakh Fifty-One Thousand
Deposit and Twenty-One Only) 2% of the Estimated cost
(Refundable) in the form of D.D./Banker’s
cheque/FDR/Insurance Surety Bond in favors of
‘WAPCOS Limited’ payable at Gurugram, Haryana.

8. | Project Completion Period : 45 Days from the Date of Award or as per the requirement
of /WAPCOS Limited. The same shall be extend or
decreased.

9. | Validity of Bid/Tender . | 90 Days

10. | Pre-bid Meeting and deadline for| : | NA
seeking Clarifications

11. | Last date & time for online ;| 31.12.2025 up to 15:00 hours
submission of Technical &
Financial Bid.
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12. | Offline Submission of Tender | - [31.12.2025 up to 13:00 hours in the office of
Fees, EMD etc. as detailed Chief Executive Director (Envt& CM)
asked in Tender Documents WAPCOS Limited, Environment Division,
76-C, Sector -18, Gurgaon- 122 015

13. |Online opening of Technical Bid | : | 01.01.2026 at 15:30 hours

14. |Online opening of Financial Bid | : | Will be intimated to Eligible Bidders

15. |WAPCOS Contact information | : |Chief Executive Director (Envt& CM),

WAPCOS Limited, Environment Division,76-C, Sector -18,
Gurgaon- 122 015

Telephone: 0124-2397396;

E-mail: esic@wapcos.co.in

16 |Deadline for Clarification by the | : | Queries to be sent through E-mail on esic@wapcos.co.intill
Applicants 29.12.2025 upto 18:00 hours
17 [Signing of Contract The Successful tendered will have to execute an agreement

in stamp paper worth 0.1% of contract agreed amount in
prescribed form.

If the office of WAPCOS Limited happens to be closed on the last date and time mentioned for
any of the event, the said event will take place on the next working day at the same time and
venue.

The tender document has to be downloaded from above specified websites. Bidders are advised to
visit above specified websites regularly for updates, i.e., Addendum/Corrigendum, if any. All the
Addendum/Corrigendum up to submission of tender shall be the part of tender. The full details
about the work, specifications, Drawings if any, terms and conditions etc. shall be available in the
Tender Document. The tender document has to be submitted online on website
https://etenders.gov.in/eprocure/app

The purpose of this NIT is to provide interested parties with information to assist the preparation of
their bid. While WAPCOS Limited has taken due care in the preparation of the information
contained herein, and believe it to be complete and accurate, neither it nor any of its authorities or
agencies nor any of its respective officers, employees, agents or advisors give any warranty or
make any representations, expressed or implied as to the completeness or accuracy of the
information contained in this document or any information which may be provided in association
with it.

Further, WAPCOS Limited does not claim that the information is exhaustive. Respondents to this
NIT are required to make their own inquiries/ surveys and will be required to confirm, in writing,
that they have done so and they did not rely solely on the information in NIT. WAPCOS Limited is
not responsible if no due diligence is performed by the bidders.

IMPORTANT POINTS

11 The bidder should be an Indian Registered Company under Companies Act

Page 6


mailto:esic@wapcos.co.intill
https://etenders.gov.in/eprocure/app

12

13

14

15

16

17

NIT No.: WAP/ENVT/PGICH/SR/PKG-16/2025/16

1956/Proprietorship Company/ Partnership Company.

All Bidders are hereby cautioned that Bids containing any deviation as described in Clauses
of “Instructions to Bidders” shall be considered as non-responsive and shall be summarily
rejected.

WAPCOS Ltd. reserves the right to accept or reject any or all bids without assigning any
reasons thereof .No Bidder shall have any cause of action or claim against the WAPCOS.
For rejection of his Bid and WAPCOS will not be bound to accept the lowest or any other
tender.

No reimbursement of cost of any type or on any account will be paid to persons or entities
submitting their Bid.

All information submitted in response to this NIT shall be the property of WAPCOS
Limited and it shall be free to use the concept of the same at its will.

It is hereby declared that WAPCOS is committed to follow the principle of transparency,
equity and competitiveness in public procurement. The subject Notice Inviting Tender
(NIT) is an invitation to offer made on the condition that the Bidder will sign the integrity
Agreement, which is an integral part of tender/bid documents, failing which the
tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder
would be summarily rejected. This declaration shall form part and parcel of the Integrity
Agreement and signing of the same shall be deemed as acceptance and signing of the
Integrity Agreement on behalf of the WAPCOS.

At the first instance the Technical Bids will be evaluated by the Tender Evaluation
Committee (TEC) constituted for the purpose by WAPCOS. At the second stage, the
financial bids of only those bidders, who qualify in the Technical Bid will be opened by the
Committee members. The bid opening committee after evaluation of the Financial bids, will
give its specific recommendations regarding the lowest responsive bid, which is to be
selected along with a comparative statement duly signed by the members of the bid opening
committee

For and on behalf of WAPCOS LIMITED

(Sd/-)
CHIEF EXECUTIVE DIRECTOR (ENVT & CM)

WAPCOS Limited

Page 7



NIT No.: WAP/ENVT/PGICH/SR/PKG-16/2025/16

SECTION-II
INSTRUCTIONS TO BIDDER

1.0 SPECIAL INSTRUCTIONS TO BIDDERS FOR E-TENDERING
The bidders are required to submit soft copies of their bids electronically on the CPP Portal,
using valid Digital Signature Certificates. The instructions given below are meant to assist
the bidders in registering on the CPP Portal, prepare their bids in accordance with the
requirements and submitting their bids online on the CPP Portal.
More information useful for submitting online bids on the CPP Portal may be obtained at :
https://etenders.gov.in/eprocure/app

A. REGISTRATION

1) Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL: https://etenders.gov.in/eprocure/app) by clicking on the link
“Online bidder Enrolment” on the CPP Portal which is free of charge.

2) As part of the enrolment process, the bidders will be required to choose a unique username
and assign a password for their accounts.

3) Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

4) Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class Il Certificates with signing key usage) issued by any Certifying Authority
recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile.

5 Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.

6) Bidder then logs in to the site through the secured log-in by entering their user ID /password
and the password of the DSC /e-Token.

B. SEARCHING FOR TENDER DOCUMENTS

1) There are various search options built in the CPP Portal, to facilitate bidders to search active
tenders by several parameters. These parameters could include Tender ID, Organization
Name, Location, Date, Value, etc. There is also an option of advanced search for tenders,
wherein the bidders may combine a number of search parameters such as Organization
Name, Form of Contract, Location, Date, Other keywords etc. to search for a tender
published on the CPP Portal.

2) Once the bidders have selected the tenders they are interested in; they may download the
required documents / tender schedules. These tenders can be moved to the respective “My
Tenders” folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document.

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they
want to obtain any clarification / help from the Helpdesk.
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C. PREPARATION OF BIDS

1) Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

2) Please go through the tender advertisement and the tender document carefully to understand
the documents required to be submitted as part of the bid. Please note the number of covers
in which the bid documents have to be submitted, the number of documents - including the
names and content of each of the document that need to be submitted. Any deviations from
these may lead to rejection of the bid.

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG
formats. Bid documents may be scanned with 100 dpi with black and white option which
helps in reducing size of the scanned document.

4) To avoid the time and effort required in uploading the same set of standard documents
which are required to be submitted as a part of every bid, a provision of uploading such
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been
provided to the bidders. Bidders can use “My Space” or “Other Important Documents™ area
available to them to upload such documents. These documents may be directly submitted
from the “My Space” area while submitting a bid, and need not be uploaded again and again.
This will lead to a reduction in the time required for bid submission process.

Note: My Documents space is only a repository given to the Bidders to ease the uploading
process. If Bidder has uploaded his Documents in My Documents space, this does not
automatically ensure these Documents being part of Technical Bid.

D. SUBMISSION OF BIDS

1) Bidder should log into the site well in advance for bid submission so that they can upload
the bid in time i.e. on or before the bid submission time. Bidder will be responsible for any
delay due to other issues.

2) The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

3) Bidder has to select the payment option as “offline” to pay the tender fee as applicable and
enter details of the instrument.

4) Bidder should prepare the EMD as per the instructions specified in the tender
document. The original should be posted/couriered/given in person to the
concerned official, latest by the last date of bid submission or as specified in the tender
documents. The details of the DD/any other accepted instrument, physically sent, should
tally with the details available in the scanned copy and the data entered during bid
submission time. Otherwise the uploaded bid will be rejected.

5) Bidders are requested to note that they should necessarily submit their financial bids in the
format provided and no other format is acceptable. If the price bid has been given as a
standard BOQ format with the tender document, then the same is to be downloaded and to
be filled by all the bidders. Bidders are required to download the BOQ file, open it and
complete the white colored (unprotected) cells with their respective financial quotes and
other details (such as name of the bidder). No other cells should be changed. Once the
details have been completed, the bidder should save it and submit it online, without
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changing the filename. If the BOQ file is found to be modified by the bidder, the bid will be
rejected.

6) The server time (which is displayed on the bidder’s “dashboard”) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders,
opening of bids etc. The bidders should follow this time during bid submission.

7) All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The confidentiality of the bids is
maintained using the secured Socket Layer 128-bit encryption technology. Data storage
encryption of sensitive fields is done. Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric key. Further this key
is subjected to asymmetric encryption using buyers/bid opener’s public keys. Overall, the
uploaded tender documents become readable only after the tender opening by the authorized
bid openers.

8) The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

9) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a bid
summary will be displayed with the bid no. and the date & time of submission of the bid
with all other relevant details.

10) The bid summary has to be printed and kept as an acknowledgement of the submission of
the bid. This acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS

1) Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Tender Inviting Authority for a tender or the relevant
contact person indicated in the tender.

2) Any queries relating to the process of online bid submission or queries relating to CPP
Portal in general may be directed to the 24x7CPP Portal Helpdesk.

3) For any assistance regarding the Tender Document and/or term and conditions the bidders
may contact Dr. Aman Sharma (Envt& CM) or Mr. Deepender Lamba (Sr. Engineer), WAPCOS
Limited, Environment Division, Plot No-76-C, Sector-18, Gurugram: Phone Number: 0124-
2397396, 0484-2413544; Email: esic@wapcos.co.in during office hours.

INSTRUCTIONS TO BIDDER
The purpose of these instructions to serve as a guide to Bidders for preparing offer for
carrying out the project in all respect.

Submission of a tender by a tenderer implies that the tenderer has read this notice and all
other Tender Documents and has made himself aware of the scope, the specifications,
conditions of contract, local conditions and other factors having bearings on the execution of
the work.

WAPCOS Limited desires that the bidders, suppliers, and Sub-contractors under the Project,
observe the highest standard of ethics during the performance, procurement and execution of
such contracts. In pursuance of this requirement, WAPCQOS Limited:
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Defines, for the purposes of this provision, the terms set forth below:
a “Corrupt Practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, anything of value to influence improperly the actions of another party;

b. “Fraudulent Practice” means any act of submission of forged documentation, or
omission, including a misrepresentation, that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation,
or to succeed in a competitive bidding process;
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c. “Coercive Practice” means impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly the
actions of a party;

d. “Collusive Practice” means an arrangement between two or more parties designed to
achieve an improper purpose, including influencing improperly actions of another party.

Will reject the award of Contract, even at a later stage, if it determines that the bidder
recommended/ selected for award/awarded has, directly or through an agent, engaged in
Corrupt, Fraudulent, Collusive, Or Coercive Practices incompetent for the Contract;

Will sanction a party or its successors, including declaring ineligible, either indefinitely
or for a stated period of time, to participate in any further bidding/procurement
proceedings under the Project, if it at any time determines that the party has, directly or
through an agent, engaged in Corrupt, Fraudulent, Collusive, Or Coercive Practices in
competing for, or in executing, the contract and

The party may be required to sign an Integrity Pact, if required; and WAPCOS Limited
will have the right to require the bidders, or its suppliers, contractors and consultants to
permit WAPCOS Limited to inspect their accounts and records and other documents
relating to the bid submission and contract performance and to have them audited by
auditors appointed by WAPCOS Limited at the cost of the bidders.

The Bidder must obtain for himself on his own responsibility and at his own expenses all
the information which may be necessary for the purpose of making a bid and for entering
into a contract, must examine the Drawings, must inspect the sites of the work, acquaint
himself with all local conditions, means of access to the work, nature of the work and all
matters pertaining thereto. WAPCOS Limited will in no case be responsible or liable for
those costs, regardless of the conduct or outcome of the bidding process.

The Contract shall be governed by each SECTION OF TENDER DOCUMENT i.e.
instructions to bidders, selection & qualifying criteria, scope of works, General Conditions
for Contract (GCC), Special Conditions for Contract (SCC), Annexure, Forms, Drawings if
any, Technical Specification, Addendum / Clarification / Corrigendum etc. and all other
Conditions mentioned in the tender documents.

All Bidders are hereby explicitly informed that conditional offers or offers with deviations
from the Conditions of Contract, the bids not meeting the minimum eligibility criteria,
Technical Bids not accompanied with Bid Security Declaration and Tender Document Fees
of requisite amount in acceptable format, Bids in altered/modified formats, or in deviation
with any other requirements stipulated in the tender documents are liable to be rejected.

The bidders shall not tamper or modify any part of the tender documents in any manner. In
case in part of the bid is found to be tampered or modified at any stage, the bids are liable to
be rejected, the contract is liable to be terminated and the full earnest deposit/retention
money/performance guarantee will be forfeited and the bidder will be liable to be banned
from doing any business with WAPCQOS Limited.

Incomplete Price bid shall be liable to be rejected, at the discretion of WAPCOS Limited.
The total bid price shall cover the entire scope of works covered in the tender.
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1.0 EARNEST MONEY DEPOSIT (EMD)

The Earnest Money Deposit in favor of WAPCOS Ltd payable at Gurgaon, Haryana of the amount
as mentioned in NIT will be submitted only in the following forms:

° Through RTGS/ NEFT in the name of WAPCOS Limited, Name of Bank: Indian Overseas Bank,
Bank Account Number: 193502000000075 and IFSC Code: IOBA0001935

. Banker's cheque of a Scheduled Bank.
. Demand Draft of a Scheduled Bank.
. Fixed Deposit Receipt (FDR) of a Scheduled Bank in the name of WAPCOS Ltd.

The EMD of unsuccessful tenderer(s) will be refunded after finalization of tender process. The
Earnest Money deposit submitted by the successful tenderer shall be retained by WAPCOS
Limited until the Performance Bank Guarantee (PBG) is submitted.

The successful Tenderer shall accept the LOI within 15 (Fifteen) days from receipt of the same,
failing which the EMD shall be forfeited and the award of work may be liable to be cancelled.

If any tenderer withdraws or make any changes in his offer already submitted before the expiry
of the above validity period or any extension thereof without the written consent of the
company, the EMD amount will be forfeited for such act of the tendered. WAPCOS Limited
reserves the right of forfeiture of Earnest Money deposit (EMD) in case of the successful
tenderer.

(i) After opening of Tender, revokes his tender within the validity period or increases his
earlier quoted rates.

(i) Does not commence the work within the period as per LOIl/Contract. In case the
LOI/Contract is silent in this regard then within 15 days after award of contract.

(iif) EMD shall not carry any interest.

Failing in submission in required format, bid will be rejected.
4.0 COST OF BIDDING

The Bidder shall bear all costs associated with the preparation and submission of the Bid as
well as costs associated for facilitating the evaluation. WAPCOS Limited shall in no case be
responsible or liable for these costs, regardless of the conduct or outcome of the bidding
process.

5.0 LANGUAGE OF BID

The Bid and all related correspondence and documents relating to the Project shall be in
English language only. Supporting documents and printed literature furnished by the Bidder
may be in another language provided they are accompanied by an accurate English translation
which shall be certified by a qualified translator. Any material that is submitted in a language
other than English and which is not accompanied by an accurate English translation will not be
considered.
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6.0 CURRENCY OF BID

Bid prices shall be quoted in Indian Rupees (INR). Tender submitted by tenderer shall remain
valid for acceptance as mentioned in NIT from the date set for submission of the tender. The
tenderer shall not be entitled within the said period to revoke or cancel or vary the tender given
or any item thereof, without the consent of WAPCOS Limited. In case tenderer revokes,
cancels, or varies his tender in any manner without the consent of WAPCOS Limited, within

this period, his earnest money will be forfeited.

7.0 ANNEXURES

The Bidder follow the guidelines as per “Section of Annexures” mentioned in tender document.
WAPCOS Limited reserves the right to reject any or all the bids or to cancel the Tender, without

assigning any reason(s) whatsoever.

e The Bill of quantity of tender along with rate and amount is enclosed at Section
Financial Proposal VVolume-I1

e The Performa for filling the percentage is given in Microsoft excel sheet. Bidder shall
fill the percentage only upto two decimal place in soft format. The bidder will upload
same filled percentage quote in soft Microsoft Excel copy during uploading of

financial bid.

For and on behalf of WAPCOS LIMITED

(Sdrl-)
"Chief Executive Director (Envt& CM)
WAPCOS Limited
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SECTION-I
SELECTION AND QUALIFYING CRITERIA

1.0SITE VISIT

Intending Bidder(s) have to visit site to inspect and examine the site and its
surroundings at his own cost and satisfy themselves before submitting their bids as to,
the form and nature of the site, the means of access to the site, the accommodation they
may require and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their bid. A
bidder(s) shall be deemed to have full knowledge of the site whether he inspects it or
not and no extra charge consequent on any misunderstanding or otherwise shall be
allowed. The bidder(s) shall be responsible for arranging and maintaining at his own
cost all materials, tools & plants, water, electricity access, facilities for workers and all
other services required for executing the work unless otherwise specifically provided for
in the contract documents. Submission of a bid by a bidder(s) implies that he has read
this notice and all other contract documents and has made himself aware of the scope
and specifications of the work to be done and of conditions and rates at which stores,
tools and plant, etc. will be issued to him by the Government and local conditions and
other factors having a bearing on the execution of the work.

2.0 QUALIFYING CRITERIA: ONLINE TECHNICALBIDSUBMISSION

The intending bidders must read the terms & conditions of tender documents carefully.
He should only submit his Technical Bid if he considers himself eligible and he is in
possession of all the documents required.

The Technical Bid shall be uploaded with coloured scanned copies of following
documents. All the documents must be Serial wise as stated below along with check list
and clearly marked page no. on each page (MANDATORY).

S.No. Particular of Document Yes No Page Nos.

a) | Authorization Letter to sign the Tender on
bidder’s original letter head or Power of attorney

b) | Scanned copy of EMD as mentioned in NIT.

c) | Scanned copy of Demand Draft for Tender Fee

d) | Letter of Transmittal on bidder letter Head to
submit Technical Bid (Form-A)

e) | Yearly Turnover and Audited Balance Sheet for
Last 5 (five) years ending on the financial year
2024-2025. (Form-B)
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S.No. Particular of Document Yes No Page Nos.

e The contractor should not have incurred any loss (profit after tax should be
positive) in more than two years during last five years ending 2024-2025
duly audited by the Chartered Accountant.

e Turnover: Average annual financial turnover should be at least 30% of the
estimated cost of work during the last 3 consecutive financial years ending
2024-2025. This should be duly audited by the Chartered Accountant
doing Statutory Audit and mentioned UDIN Number on that
certificate..

e Net worth of the Company/firm as on 31% march of previous Financial Year,
should be positive

e Audited Full Balance Sheet and Profit & loss Statement of Bidder for last 5
years should be verified by Chartered Accountant and mentioned UDIN

f) | The bidder should have a Solvency of an
Amount equal to 40% of the estimated cost
after the date of publication of tender. The
Solvency Certificate shall be issued by the
Nationalized/Scheduled Commercial __bank
after _the date of publishing of Tender
document.The solvency certificate should be
marked to tender Authority of WAPCOS
Limited along with Name of the project (Form
)

g) | The contractor should have satisfactorily
completed the works as mentioned below
during the last seven years ending previous day
of last date of submission of tender. Details
should be enclosed (Form D)

One similar assignment costing not less than
80% of the estimated cost of work put to
tender

Or
Two similar assignments of order value each
not less than 50% of the estimated cost of work
put to tender.

Or

Three similar assignments of order value each
not less than 40% of the estimated cost of work
put to tender
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S.No. Particular of Document Yes No Page Nos.

*Similar work refers to “Special Repair Work (Electrical & Fire Fighting) at
Government Hospital/Dispensaries”(Please submit copy of Purchase Order / Work
order and completion certificate issued by the client).

Note:

1. Completion certificates and work orders with bill of quantities should be enclosed which
clearly indicates the name and nature of work, value of work and time period.

2. TDS (26 AS) downloaded from the web matching with the experience certificate should
be attached.

3. All the eligible similar works executed and submitted by the bidders may be inspected by
a committee which may consist of client or any other authority as decided by NIT approving
authority.

4. Experience certificate issued by the same management/ sister concern/ joint  venture
etc. are not acceptable.

h) | Name, Address, details of the Organization,
Name(s) of the Owner/Partners/Promoters and
Directors of the firm / company. (Form-E)

i) | The Blacklisting policy of the company is
available on the official website of WAPCOS
Limited. The bidder have to mandatorily furnish
an undertaking addressing the same to
Engineer-in-charge in the form of certificate to
abide the contents of Blacklisting Policy. The
format of undertaking is provided. Any action
in violation of the blacklisting policy or to the
certificate furnished shall result in cancellation
of tender at the stage before or after the award
of work.

Bidder should submit the declaration (Form-
F)

J) | Letter of understanding the project site on bidder
letter Head (Form-G).

K) | ‘No Deviation Certificate’ in prescribed format
in Bidder’s Letter Head (Form-H).

I) | Consent Letter to execute the Integrity Pact
along with Rs. 100 stamp paper (Integrity
agreement) (Form-1).
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S.No.

Particular of Document

Yes

No

Page Nos.

Goods and Service Tax (GST): Bidders are
advised to get themselves registered for GST in
at different place, which are mandatory, as per
Govt. of India notification regarding GST.
Accordingly, bidder shall submit relevant
documents if already registered. If not
registered till date of submission of bid, bidder
will give undertaking on bidder letter head
stating that they will get registered in GST as
per Govt. norms before submission of bills.

The bidder should be an Indian Registered
Company under Companies Act 1956/
Proprietorship Company/Partnership
Company/Limited company private or public
or corporation. Joint Ventures/Consortia of
firms are not accepted.

Copy of Certificate of Incorporation/
Registration/ Partnership Deed or any other
relevant document, as applicable, should be
submitted along with a copy of address proof.

P)

Copy of PAN Number, GST registration, EPF
& ESIC registration (copy of registration)

q)

Each page of the all Volume of Tender
document & Addendum/ Corrigendum shall be
signed (use scanned signature) by the bidders
submitting the Tender in token of his/their
having acquainted himself/ themselves and
accepted the entire tender documents including
various conditions of contract. Any bid with
any of the documents not so signed is liable to
be rejected at the discretion of WAPCOS
Limited. (Do Not Submit with the document
of Offline Submission)

The experience in similar nature of work should
be supported by certificates issued by the
client’s organization.

Escalation:

All rates as per Estimated cost fixed for entire
contract period as well as extended period for
completion of the works. No escalation shall be
applicable on this contract. As manpower or
other works which are not part of this boq shall
be carried out as per the requirement of
PGICH/WAPCOS Limited
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S.No. Particular of Document Yes No Page Nos.

t) | The Bidder should have valid class contractor
license in composite category or Civil/Electrical
from Delhi PWD or registration certificate
(CPWD or any government department).

u) | Undertaking regarding the Validity of the bid
should be 120 days and after the award of work,
if he (firm) is not taking over the work than his
firm can be blacklisted for 2 years in
participating of WAPCOS future tender.

X) | Bidder shall submit the undertaking for
understanding regarding that Defect Liability
Period shall be one year.

xi) | Bar Chart to explain the execution of work

*The agency/contractor shall comply to the requirements, stipulations in the codes,
standards and regulation Central Electricity authority/ Delhi Norms.
(Measurements relating to Safety and Electric ~ Supply) Regulations 2010 with
all its amendments up to date.

e |f the bidder fail to submit any of the above document than it is liable to be
rejected at the discretion of WAPCOS Limited.

e All uploaded tender document should be readable. In case the uploaded
tender documents are found not readable even after zoom, the bidder will
stand ineligible.

e If atendered quotes nil rates against each item in item rate tender or does
not quote any percentage above/below on the total amount of the tender or
any section/sub-head in percentage rate tender, the tender shall be treated
as invalid.

Financial Bid or traces of information regarding financial bid should not be
included in the Technical Bid. If found so, the bid shall be summarily rejected.

Technical Bids are to be submitted to determine that the bidder has a full comprehension
of the tendered work. Where a bidder’s technical submittal is found non - compliant
with the requirement or work, it may be rejected. The Financial Bid will be opened only
for the agencies whose technical bids are accepted by the competent authority.

3.0 OFFLINE SUBMISSIONS OF DOCUMENTS

The Bidder shall submit following Document offline also:
Proposal should be submitted in sealed envelope (Technical bid in envelope) by 3:00 PM on
31.12.2025 at the following address:
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Dr Aman Sharma

Chief Executive Director (Envt& CM)

76-C, Institutional Area,

Sector-18, Gurgaon,

Haryana-122015

Tel: 0124-2397396

Email id: esic@wapcos.co.in
NOTE-1: The offline submissions as mentioned above shall be submitted on WAPCOS
address mentioned in NIT on or before date & time mentioned in NIT otherwise bids will
be rejected. Also, SFMS system will be used for receiving confirmation of Inward bank
Guarantee.

Indian Overseas Bank

NHB Gurgaon, Branch Code- 1935, IFSC Code- IOBA0001935, beneficiary- WAPCOS Limited

Note-2:

1. Financial Bid should not be included in the Technical Bid. if found so, the bid shall be
summarily rejected.

2. The offline submissions as mentioned above shall be submitted on WAPCOS address mentioned

in NIT as per date & time mentioned in NIT otherwise bids will be rejected. Also, SFMS system will be
used for receiving confirmation of Inward bank Guarantee. Indian Overseas Bank NHB Gurgaon,
Branch Code- 1935, IFSC Code- IOBA0001935, beneficiary- WAPCOS Limited

3. The proposal shall be in indelible ink and shall be signed by the Bidder or duly authorized
person(s).

4. Proposals received by facsimile shall be treated as defective, invalid and rejected.

5. Only detailed proposals complete in all respect and in the forms indicated shall be treated as
valid.

6. No Bidder is allowed to modify, substitute or withdraw the Proposal after its submission

7. Proposal shall be submitted in two parts (Technical & Financial). Each page of all parts should

be page numbered and in conformance to the eligibility qualifications should be clearly indicated using
an index page. The proposals should not contain any irrelevant or superfluous documents

8. The bidder who has qualified the minimum qualifying criteria as outlined in NIT, shall be liable
for financial opening.

9. The bidder with lowest financial bid among those who passed the technical evaluation shall be
liable for award of work.

10. Evaluation Committee may, at its discretion, call for additional information from the Bidder(s).
Such information has to be supplied within the given time frame, otherwise the Evaluation Committee
shall make its own reasonable assumptions at the total risk and cost of Bidders and the proposal is likely
to be rejected. Seeking clarifications cannot be treated as acceptance of the Proposal.

11. After the public opening of Bids, information relating to the examination, clarification,
evaluation and comparison of Bids and recommendations concerning the Award of Contract shall not be
disclosed to Bidders or other persons not officially concerned with such process.

4.0 CONTENTS OF FINANCIAL BID

The Financial Bid should be uploaded separately before last date & time of
submission mentioned in the tender document.

The estimated cost mentioned in NIT is based on the rates of item of works in DSR plus
Cost Index of Noida and Non-DSR items on market rate. The quoted rate filled in
Schedule of Quantities should include all associated costs with the project including any
out of pocket / mobilization expenses, necessary lead or lift associated with and not
specified excluding GST and other taxes., TDS, if any applicable as per Govt.
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terms, shall be paid by the Contractor. Rates quoted in the price bid shall be
exclusive of GST. GST shall be reimbursed on submission of GST submission proof.

Deduction of TDS and other deductions on payment made to the contractor shall be
applicable as per extant rules.

The payment will be made for actual measurements certified by Engineer in Charge at
the accepted rates in the price schedule/Bill of Quantities (BoQ).

5.0 OPENING OF FINANCIAL BID

After opening of technical bid, a list of short - listed agencies will be prepared.
Thereafter, the financial bids of only the qualified and technically acceptable bidders
shall be opened at the notified date & time.

The company reserves the right to waive minor deviations if they do not materially
affect the capability of the Tenderer to perform the contract.

6.0 AWARD CRITERIA

After closing of Technical & Financial Bid process, WAPCOS Ltd. will award, the
contract to the bidder, whose tender has been determined to be substantially responsive,
complete and in accordance with the tender document, and whose total evaluation price
for the undertaking the project as detailed in the scope of work is the lowest. If the
financial bids of lowest two bidders are equal, then the tender will be treated as
cancelled and shall be re-tendered as per the WAPCOS rules.

For & on behalf of Tenderer

(Sdr-)
Chief Executive Director (Envt& CM)
WAPCOS Limited

Signature of the authorized representatlve

Name of the agency

Name and designation

Contact Details a) Communication address
b) E-mail id :
¢) Contact Nos.
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SECTION- IV
GENERAL CONDITIONS TO CONTRACT

1.0 GENERAL RULES AND DIRECTIONS

General 1. | The work proposed for execution by contract will be notified in a form of
Rules & invitation to tender by publication in Newspapers / or posted on website as
Directions the case may be.

This form will state the work to be carried out, as well as the date for
submitting and opening tenders and the time allowed for carrying out the
work, also the amount of earnest money to be deposited with the tender, and
the amount of the security deposit and Performance guarantee to be
deposited by the successful tenderer and the percentage, if any, to be
deducted from bills.

2. | In the event of the tender being submitted by a firm, it must be signed
separately by each partner thereof or in the event of the absence of any
partner, it must be signed on his behalf by a person holding a Power of
Attorney authorizing him to do so, such power of attorney to be produced
with the tender, and it must disclose that the firm is duly registered under the
Indian Partnership Act, 1952.

3. | Receipts for payment made on account of work, when executed by a firm,
must also be signed by all the partners, except where contractors are
described in their tender as a firm, in which case the receipts must be signed
in the name of the firm by one of the partners, or by some other person
having due authority to give effectual receipts for the firm.

4. | Any person who submits a tender shall fill up the usual printed form, stating
at what rate he is willing to undertake each item of the work. Tenders,
which propose any alteration in the work specified in the said form of
invitation to tender, or in the time allowed for carrying out the work, or
which contain any other conditions of any sort, including conditional
rebates, will be summarily rejected. No single tender shall include more
than one work, but contractors who wish to tender for two or more works
shall submit separate tender for each. Tender shall have the name and
number of the works to which they refer, written on the envelopes.

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in
full rupees by ignoring fifty paisa and considering more than fifty paisa as
rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate
of Individual items) of two or more contractors is same, then such lowest
contractors may be asked to submit sealed revised offer quoting rate of each
item of the schedule of quantity for all sub sections/sub heads as the case
may be, but the revised quoted rate of each item of schedule of quantity for
all sub sections/sub heads should not be higher than their respective
original rate quoted already at the time of submission of tender. The lowest
tender shall be decided on the basis of revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of
individual items) of two or more contractors received in revised offer is
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again found to be equal, then the lowest tender, among such contractors,
shall be decided by draw of lots and the lowest contractors those have
quoted equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any
item more than their respective original rate quoted already at the time of
submission of tender, then such revised offer shall be treated invalid. Such
case of revised offer of the lowest contractor or case of refusal to submit
revised offer by the lowest contractor shall be treated as withdrawal of his
tender before acceptance and 50% of his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a
result of their quoted rate of individual items), refuse to submit revised
offers, then tenders are to be recalled after forfeiting 50% of Bid Security
Declaration of each lowest contractors.

Contractor, whose earnest money is forfeited because of no submission of
revised offer, or quoting higher revised rate(s) of any item(s) than their
respective original rate quoted already at the time of submission of his bid
shall not be allowed to participate in the retendering process of the work.

The designated committee will open tenders in the presence of any intending
contractors who may be present at the time, and will enter the amounts of the
several tenders in a comparative statement in a suitable form. In the event of
a tender being accepted, a receipt for the earnest money shall thereupon be
given to the contractor who shall thereupon for the purpose of identification
sign copies of the specifications and other documents. In the event of a
tender being rejected, the earnest money shall thereupon be returned to the
contractor remitting the same, without any interest.

WAPCOS shall have the right of rejecting all or any of the tenders and will
not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the contractor
will not be considered as any acknowledgment or payment to the officer
inviting tender and the contractor shall be responsible for seeing that he
procures a receipt signed by the officer inviting tender or a duly authorized
Cashier.

The memorandum of work tendered for and the schedule of materials to be
supplied by the WAPCOS and their issue-rates, shall be filled and completed
in the office of the officer inviting tender before the tender form is issued. If
a form is issued to an intending tenderer without having been so filled in and
incomplete, he shall request the officer to have this done before he
completes and delivers his tender.

The tenderers shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records
connected with the work given to them.

10.

In the case of Percentage Rate Tendersbelow/above, only percentage quoted
shall be considered. Any tender containing item rate below/above the rates
quoted is liable to be rejected. However, if a discrepancy is found, the rates
which correspond with the amount worked out by the contractor shall unless
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otherwise proved be taken as correct. If the amount of an item is not worked
out by the contractor or it does not correspond with the rates written either in
figures or in words, then the rates quoted by the contractor in words shall be
taken as correct.Where the rates quoted by the contractor in figures and in
words tally, but the amount is not worked out correctly, the rates quoted by
the contractor will unless otherwise proved be taken as correct and not the
amount. In event no rate has been quoted for any item(s), leaving space both
in figure(s), word(s), and amount blank, it will be presumed that the
contractor has included the cost of this/these item(s) in other items and rate
for such item(s) will be considered as zero and work will be required to be
executed accordingly.

11.

In the case of any tender where unit rate of any item/items appear unrealistic,
such tender will be considered as unbalanced and in case the tenderer is unable
to provide satisfactory explanation, such a tender is liable to be disqualified and
rejected.

12.

All rates shall be quoted on the tender form. The amount for each item should
be worked out and requisite totals given. Special care should be taken to write
the rates in figures as well as in words and the amount in figures only, in such
a way that interpolation is not possible. The total amount should be written
both in figures and in words. In case of figures, the word ‘Rs.’ should be
written before the figure of rupees and word ‘P’ after the decimal figures, e.g.
‘Rs. 2.15 P’ and in case of words, the word, ‘Rupees’ should precede and the
word ‘Paise’ should be written at the end. Unless the rate is in whole rupees
and followed by the word ‘only’ it should invariably be upto two decimal
places. While quoting the rate in schedule of quantities, the word ‘only’
should be written closely following the amount and it should not be written in
the next line.

13.

i. The contractor shall submit an irrevocablePerformance
Guarantee of 3% (Three percent)of the tendered amount (This
guarantee shall be in banker’s cheque of any scheduled bank/DD/PBG
of any scheduled bank/pay order of any scheduled bank (in case bank
guarantee is less than Rs.10000/-) or government securities or fixed
deposit receipts or bank guarantee of any scheduled bank or in
accordance with the prescribed form) in addition to other deposits
mentioned elsewhere in the contract for his proper performance of the
contract agreement, (not withstanding and/or without prejudice to any
other provisions in the contract) within 7 days period from the date of
issue of letter of acceptance. This period can be further extended by the
Engineer-in-Charge up to a maximum period of 7 days on written
request of the contractor stating the reason for delays in procuring the
Performance Guarantee, to the satisfaction of the Engineer-in Charge.
However, in case last day of submission of PG happens to be a bank
holiday the last day of submission shall be the next working day.

i. The Performance Guarantee shall be valid up to the
stipulated date of completion plus 60 days beyond that and claim
period should be one year after the date of validity. In case the time
for completion of work gets enlarged, the contractor shall get the
validity of Performance Guarantee extended to cover such enlarged time
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for completion of work. After recording of the completion certificate for
the work by the competent authority, the performance guarantee shall be
returned to the contractor, without any interest. However, in case of
contracts involving maintenance of building and services/any other
work, then 50% of Performance Guarantee shall be retained as Security
Deposit. The same shall be returned year wise proportionately.
ii. The Engineer-in-Charge shall not make a claim under the
performance guarantee except for amounts to which WAPCOS is
entitled under the contract (not withstanding and/or without prejudice to
any other provisions in the contract agreement) in the event of:
a. Failure by the contractor to extend the validity of the
Performance Guarantee as described herein above, in which
event the Engineer-in-Charge may claim the full amount of the
Performance Guarantee.
b. Failure by the contractor to pay WAPCOS any amount
due, either as agreed by the contractor or determined under any
of the Clauses/Conditions of the agreement, within 30 days of the
service of notice to this effect by Engineer-in-Charge.

iii. In the event of the contract being determined or rescinded under
provision of any of the Clause/Condition of the agreement, the
performance guarantee shall stand forfeited in full.

iv. The Performance Guarantee shall be returned to the Contractor
soon after the completion of works and issuance of the completion
certificate.

Security Deposit-The contractor whose tender is accepted will also be
required to furnish by way of Security Deposit for the fulfilment of his
contract, an amount equal to 2.5% of the tendered value of the work. The
Security deposit will be collected by deductions from the running bills as
well as final bill of the contractor at the rates mentioned above. WAPCOS
Ltd. shall deduct Security Deposit of 2.5%. The Security Deposit will be
refunded after satisfactory completion of defect liability period.

Defect liability period shall be one year.

14.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-
in-Charge shall be communicated in writing to the Engineer-in-Charge.
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15.

All the taxes applicable in respect of this contract shall be payable by the
Contractor and WAPCOS will not entertain any claim whatsoever in respect of
the same. All billing by the Contractor should be in the name of “WAPCQOS
Limited, SSPH & PGTI Project Office, Sector-30, Noida, UP” -
201303bearingthe GSTIN:09AAACWO764A1ZN”. In this type of billing, GST
will be applicable as per the GST slabs. The GST charged shall be reimbursed by
WAPCOS Limited on submission of following documents (proof of GST paid
and filing): 1) GSTR-1 2) GSTR-3 3) GST Challan. If WAPCOS does not get
GST input credit, WAPCOS is not liable to pay GST to the awarded bidder.

The  bidder/contractor ~ acknowledges  that  under  the  present
Contract/Agreement/Work Order/Arrangement, WAPCOS is only working as
intermediary between PGICHbeing Principal Employer/ Client and bidder/
contractor. Thus, the bidder/contractor unconditionally acknowledges that the
payments under the present contract/Agreement/Work Order/Arrangement shall
be made proportionately by WAPCOS only on back-to-back basis i.e. after 21
days subject to receipt of payment from PGICHbeing Principal Employer/Client.
The bidder/contractor also unconditionally agree that in the event the payment or
part thereof, under the present Contract/Agreement/Work Order/Arrangement is
not received from PGICH, then WAPCOS &Jor any of its Employee/Officer
shall not be responsible to pay any amount to bidder/contractor. The said
condition  shall supersede any and all other conditions of
Contract/Agreement/Work Order/Arrangement between the parties.

The Contractor / Agency shall submit the bills at the end of every month
and payment will be made within 30 (thirty) days of receipt of the bill
subject to verification of attendance. All the applicable taxes and duties will
be deducted from each bill. Along with Bill, Contractor will submit the
consumable item sheet duly verified by engineer In charge
WAPCOS/PGICH/Satisfactory person. Payment terms will be same as per
Work Order received by WAPCOS from PGICH. The copy of the same is
attached in NIT.

16.

The contractor shall give a list of WAPCOS employees related to him.

17.

The tender for the work shall not be witnessed by a contractor or contractors
who himself/themselves has/have tendered or who may and has/have tendered
for the same work. Failure to observe this condition would render, tenders of the
contractors tendering, as well as witnessing the tender, liable to summary
rejection.

18.

The tender for composite work includes, in addition to building work, all other
works such as sanitary and water supply installations drainage installation,
electrical work, horticulture work, roads and paths etc. The tenderer apart from
being a registered contractor (B&R) of appropriate class, must associate himself
with agencies of appropriate class which are eligible to tender for sanitary and
water supply drainage, electrical and horticulture works in the composite tender.
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19.

The Agency has to submit the following details of the work in hand

Name and particulars Value Position of
where work is being of work works in Remarks
executed progress

Name of
Work

@) 2) @) (4) ()

20.

The contractor shall comply with the provisions of the Apprentices Act 1961,
and the rules and orders issued thereunder from time to time. If he fails to do so,
his failure will be a breach of the contract and WAPCOS may in his discretion,
without prejudice to any other right or remedy available in law, cancel the
contract. The contractor shall also be liable for any pecuniary liability arising on
account of any violation by him of the provisions of the said Act.

2.0 CONDITIONS OF CONTRACT

Definitions

1.

The Contract means the documents forming the tender and acceptance
thereof and the formal agreement executed between the WAPCOS and the
Contractor, together with the documents referred to therein including these
conditions, the specifications, designs, drawings and instructions issued from
time to time by the Engineer-In Charge and all these documents taken
together, shall be deemed to form one contract and shall be complementary
to one another.

In the contract, the following expressions shall, unless the context otherwise

requires, have the meanings, hereby respectively assigned to them:-

i.  “Client / Employer” shall mean “WAPCOS Limited”, A Government of
India undertaking- Ministry of Jal Shakti, on behalf of Director, PGICH,
Sector-30, Noida,Post Graduate Institute of Child Health, include their
successors & permitted assigns as well as their authorized officer/
representatives

ii. The “COMPANY / WAPCOS” shall mean WAPCOS Limited.

iii. The expression works or work shall, unless there be something either in
the subject or context repugnant to such construction, be construed and
taken to mean the works by or by virtue of the contract contracted to be
executed whether temporary or permanent, and whether original, altered,
substituted or additional.

iv. The Site shall mean the land/or other places on, into or through which
work is to be executed under the contract or any adjacent land, path or
street through which work is to be executed under the contract or any
adjacent land, path or street which may be allotted or used for the
purpose of carrying out the contract.

v. The Contractor shall mean the individual, firm or company, whether
incorporated or not, undertaking the works and shall include the legal
personal representative of such individual or the persons composing such
firm or company, or the successors of such firm or company and the
permitted assignees of such individual, firm or company.

vi. The Engineer-in-charge means the Engineer Officer appointed by
WAPCOS or his duly authorized representative who shall direct,
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viii.

Xi.

Xii.

Xiil.

Xiv.
XV.

XVI.

supervise and be in charge of the work for the purpose of this Contract

vii.  Accepting Authority shall mean the authority mentioned in

Special ~ Conditions of Contract.
Tenderer / Bidder shall mean the firm/party who intends to participate
in this Notice Inviting Tender
Excepted Risk are risks due to riots (other than those on account of
contractor’s employees), war (whether declared or not) invasion, act of
foreign enemies, hostilities, civil war, rebellion revolution, insurrection,
military or usurped power, any acts of Government, damages from
aircraft, acts of God, such as earthquake, lightening and unprecedented
floods, and other causes over which the contractor has no control and
accepted as such by the Accepting Authority or causes solely due to use
or occupation by Government of the part of the works in respect of which
a certificate of completion has been issued or a cause solely due to
Government’s faulty design of works.
Market Rate shall be the rate as decided by the Engineer-in Charge on
the basis of the cost of materials and labour at the site where the work is
to be executed plus 15% all overheads and profits. The agency has to
submit GST bills of materials along with analysis of rates.
Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of
Rates of the government (DSR 2021/2023, PWD SSR 2021-2022 for
Civil and DSR 2021/2022 for E&M) hereunder, with the amendments
thereto issued up to the date of receipt of the tender.
District Specifications means the specifications followed by the State
Government in the area where the work is to be executed.
The Contractor/Successful Bidder shall mean the firm or agency whose
bid has been accepted by WAPCOS.
Consultant shall mean any consultant nominated by WAPCQOS
Contract value means the value of the entire work as stipulated in the
work order and agreement.
Date of commencement of work: The date of commencement of work
shall be the date of start within 7 days after award of work or the first
date of handing over of the site, whichever is later, in accordance with
the phasing if any, as indicated in the tender document.

Scope and
Performance

Where the context so requires, words imparting the singular only also
include the plural and vice versa. Any reference to masculine gender shall
whenever required include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall

not

be deemed to form part thereof or be taken into consideration in the

interpretation or construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the
contract documents except standard specifications, (Not Applicable) and
such other printed and published documents, together with all drawings as
may be forming part of the tender papers. None of these documents shall be
used for any purpose other than that of this contract.
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Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise
provided in these conditions, include all labour, materials, tools, plants,
equipment and transport which may be required in preparation of and for and
in the full and entire execution and completion of the works. The
descriptions given in the Schedule of Quantities/ Building Components
shall, unless otherwise stated, be held to include wastage on materials,
carriage and cartage, carrying and return of empties, hoisting, setting, fitting
and fixing in position and all other labours necessary in and for the full and
entire execution and completion of the work as aforesaid in accordance with
good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as
to the correctness and sufficiency of his tender for the works and of the (Not
Applicable) Cost quoted in the Schedule of Quantities/ Building Components,
which rates and prices shall, except as otherwise provided, cover all his
obligations under the Contract and all matters and things necessary for the
proper completion and maintenance of the works.

Discrepancies
and
Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the schedule of Quantities/Building
Components, the Specifications and/ or the Drawings, the following order of
preference shall be observed: -

I WAPCOS and PGICH Agreement and terms and conditions lay over by
PGICH time to time. It is attached as Annexure.

ii. Letter of Award, along with statement of agreed variation and its
enclosures, if any.

iii.  Special Condition of Contract

iv.  Scope of Work

v.  Description of Schedule of Quantities/ Components.

vi.  Particular Specification and Special Condition, if any.

vii.  General Condition of Contract

viii. Drawings if any.

ix. CPWD / MoRTHSpecifications if any.

X. Indian Standard Specifications of B.I.S.

8.2

If there are varying or conflicting provisions made in any one document
forming part of the contract, the Accepting Authority shall be the deciding
authority with regard to the intention of the document and his decision shall
be final and binding on the contractor.

8.3

Any error in description, quantity or rate in Schedule of Quantities or any
omission therefrom shall not vitiate the Contract or release the Contractor
from the execution of the whole or any part of the works comprised therein
according to drawings and specifications or from any of his obligations under
the contract.
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Signing of 9. | The successful tenderer/contractor, on acceptance of his tender by the
Contract Accepting Authority, shall, within 7 days from the stipulated date of start of

the work, sign the contract consisting of:-

i.  The notice inviting tender, all the documents including drawings, if any,
forms the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

ii.  Additional Conditions of Contract consisting of:

a) Various standard clauses with corrections up to the date stipulated in
Additional Conditions of Contract along with annexures thereto.

b) Safety Code.

c) Model Rules for the protection of health, sanitary arrangements for
workers employed WAPCOS or its contractors.

d) Contractor’s Labour Regulations.

e) List of Acts and omissions for which fines can be imposed.

iii.  No payment for the work done will be made unless contract/ agreement
is signed by the contractor.

iv. The contract (and the rights and obligations arising out of it) between

WAPCOS and the bidder/contractor shall be independent of the

contract/Agreement (and the rights and obligations arising out of it) between

WAPCOS and PGICH and no contractual relation of any kind exist between

and the Contractor by virtue of this NIT/bidding. This condition should

supersede any and all other conditions of Contract/Agreement/Work

Order/Arrangement between the parties.

3.0

CLAUSES OF CONTRACT

CLAUSE 1: PERFORMANCE GUARANTEE

ii. The contractor shall submit an irrevocable Performance Guarantee of 3%
(Three percent) of the tendered amount (This guarantee shall be in banker’s cheque of
any scheduled bank/DD/PBG of any scheduled bank/pay order of any scheduled bank (in
case bank guarantee is less than Rs.10000/-) or government securities or fixed deposit
receipts or bank guarantee of any scheduled bank or in accordance with the prescribed form)
in addition to other deposits mentioned elsewhere in the contract for his proper performance
of the contract agreement, (not withstanding and/or without prejudice to any other
provisions in the contract) within 7 days period from the date of issue of letter of acceptance.
This period can be further extended by the Engineer-in-Charge up to a maximum period of 7
days on written request of the contractor stating the reason for delays in procuring the
Performance Guarantee, to the satisfaction of the Engineer-in Charge. However, in case last
day of submission of PG happens to be a bank holiday the last day of submission shall be the
next working day.

V. The Performance Guarantee shall be valid up to the stipulated date of

completion plus 60 days beyond that and claim period should be one year after the date
of validity. In case the time for completion of work gets enlarged, the contractor shall get
the validity of Performance Guarantee extended to cover such enlarged time for completion
of work. After recording of the completion certificate for the work by the competent
authority, the performance guarantee shall be returned to the contractor, without any interest.
However, in case of contracts involving maintenance of building and services/any other
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work, then 50% of Performance Guarantee shall be retained as Security Deposit. The same
shall be returned year wise proportionately.

vi. The Engineer-in-Charge shall not make a claim under the performance guarantee

except for amounts to which WAPCOS is entitled under the contract (not withstanding

and/or without prejudice to any other provisions in the contract agreement) in the event of:
a. Failure by the contractor to extend the validity of the Performance Guarantee
as described herein above, in which event the Engineer-in-Charge may claim the full
amount of the Performance Guarantee.
b. Failure by the contractor to pay WAPCOS any amount due, either as agreed
by the contractor or determined under any of the Clauses/Conditions of the
agreement, within 30 days of the service of notice to this effect by Engineer-in-

Charge.
vii. In the event of the contract being determined or rescinded under provision of any of
the Clause/Condition of the agreement, the performance guarantee shall stand forfeited in
full.
viii. ~ The Performance Guarantee shall be returned to the Contractor soon after the

completion of works and issuance of the completion certificate.

CLAUSE 1A: RECOVERY OF SECURITY DEPOSIT

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall
permit WAPCOS at the time of making any payment to him for work done under the contract to
deduct a sum at the rate of 2.5% of the gross amount of each running and final bill till the sum
deducted will amount to security deposit of 2.5% of the contract value of the work. This
deduction shall be in addition to the 3% performance security submitted. Such deductions will be
made and held by WAPCOS by way of Security Deposit unless he/they has/have deposited the
amount of Security at the rate mentioned above, in addition to the performance guarantee in the
form of Government Securities or fixed deposit receipts. In case a fixed deposit receipt of any
Bank is furnished by the contractor to the WAPCOS as part of the security deposit and the Bank
is unable to make payment against the said fixed deposit receipt, the loss caused thereby shall fall
on the contractor and the contractor shall forthwith on demand furnish additional security to the
WAPCOS to make good the deficit.

All compensations or the other sums of money payable by the contractor under the terms of this
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or
from the interest arising therefrom, or from any sums which may be due to or may become due to
the contractor by WAPCOS on any account whatsoever and in the event of his Security Deposit
being reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10
days make good in fixed deposit receipt tendered by the State Bank of India or by Scheduled
Banks endorsed in favour of WAPCOS LIMITED, any sum or sums which may have been
deducted from, or raised by sale of his security deposit or any part thereof. The security deposit
shall be collected from the running bills and the final bill of the contractor at the rates mentioned
above.
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The security deposit as deducted above can be released against bank guarantee issued by a
scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the condition that
amount of such bank guarantee, except last one, shall not be less than Rs. 5 lac. Provided further
that the validity of bank guarantee including the one given against the earnest money shall be in
conformity with provisions contained in clause which shall be extended from time to time
depending upon extension of contract granted under provisions of clause 2 and clause 5.

The Security Deposit shall be released after successful completion of defect liability periodin
PGICH for the above said works and period.
The defect liability period shall be one year.

CLAUSE 2: COMPENSATION FOR DELAY

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the
work and clear the site on or before the contract completion date or extended date of completion,
he shall, without prejudice to any other right or remedy available under the purview of the
Contract on account of such breach, pay as agreed compensation the amount calculated at the
rates stipulated below as the authority (whose decision in writing shall be final and binding) may
decide on the amount of contract value of the work for every completed day/month (as applicable)
that the progress remains below that specified in Clause 5 or that the work remains incomplete.

If the contractor fails to maintain the required progress to complete the work and clear the site on
or before the project compilation

letion period or extended date of completion, he shall pay or allow WAPCOS to deduct penalty @
0.5% of the total contract value per week of delay to be computed on per day basis. The total
amount of such compensation for delay shall not exceed 10% of the contract value of work. This
will also apply to items or group of items for which a separate period of completion has been
specified.

Provided always that the total amount of compensation for delay to be paid under this Condition
shall not exceed 10% of the contract VValue of work or of the contract Value of the item or group
of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the WAPCOS. In case, the contractor does not
achieve a particular milestone mentioned in Additional Conditions of Contract, or the re-
scheduled milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be
withheld, to be adjusted against the compensation levied at the final grant of Extension of Time.
Withholding of this amount on failure to achieve a milestone, shall be automatic without any
notice to the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to
make up for the delay in subsequent milestone(s), amount mentioned against each milestone
missed subsequently also shall be withheld. However, no interest, whatsoever, shall be payable on
such withheld amount.

CLAUSE 3: WHEN CONTRACT CAN BE DETERMINED

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without
prejudice to his any other rights or remedy against the contractor in respect of any delay, inferior
workmanship, any claims for damages and/or any other provisions of this contract or otherwise,
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and whether the date of completion has or has not elapsed, by notice in writing absolutely
determine the contract in any of the following cases:

Vi.

Vii.

viii.

If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in an
inefficient or otherwise improper or unworkman like manner shall omit to comply with the
requirement of such notice for a period of seven days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the work or has
failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-
Charge (which shall be final and binding) he will be unable to secure completion of the work
by the date for completion and continues to do so after a notice in writing of seven days
from the Engineer-in-Charge.

If the contractor fails to complete the work within the stipulated date or items of work with
individual date of completion, if any stipulated, on or before such date(s) of completion and
does not complete them within the period specified in a notice given in writing in that behalf
by the Engineer-in-Charge.

If the contractor persistently neglects to carry out his obligations under the contract and/ or
commits default in complying with any of the terms and conditions of the contract and does
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is
given to him in that behalf by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in WAPCOS service or to
any other person on his behalf any gift or consideration of any kind as an inducement or
reward for doing or forbearing to do or for having done or forborne to do any act in relation
to the obtaining or execution of this or any other contract for WAPCOS.

If the contractor shall enter into a contract with WAPCOS in connection with which
commission has been paid or agreed to be paid by him or to his knowledge, unless the
particulars of any such commission and the terms of payment thereof have been previously
disclosed in writing to the Engineer-in-Charge.

If the contractor had secured the contract with WAPCOS as a result of wrong tendering or
other non-bonafide methods of competitive tendering or commits breach of Integrity
Agreement. viii. If the contractor being an individual, or if a firm, any partner thereof shall
at any time be adjudged insolvent or have a receiving order or order for administration of his
estate made against him or shall take any proceedings for liquidation or composition (other
than a voluntary liquidation for the purpose of amalgamation or reconstruction) under any
Insolvency Act for the time being in force or make any conveyance or assignment of his
effects or composition or arrangement for the benefit of his creditors or purport so to do, or
if any application be made under any Insolvency Act for the time being in force for the
sequestration of his estate or if a trust deed be executed by him for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall make an order
that the company shall be wound up or if a receiver or a manager on behalf of a creditor
shall be appointed or if circumstances shall arise which entitle the court or the creditor to
appoint a receiver or a manager or which entitle the court to make a winding up order.

If the contractor shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21 days.

If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of
labour with materials not to be incorporated in the work, shall not be deemed to be
subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts
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with the entire works or any portion thereof without the prior written approval of the
Engineer -in-Charge.

When the contractor has made himself liable for action under any of the cases aforesaid, the
Engineer-in-Charge on behalf of the WAPCOS shall have powers:

a) To determine the contract as aforesaid (of which termination notice in writing to the
contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon
such determination, the Security Deposit already recovered and Performance Guarantee
under the contract shall be liable to be forfeited and shall be absolutely at the disposal of the
WAPCOS.

b)  After giving notice to the contractor to measure up the work of the contractor and to take
such whole, or the balance or part thereof, as shall be un-executed out of his hands and to
give it to another contractor to complete the work. The contractor, whose contract is
determined as above, shall not be allowed to participate in the tendering process for the
balance work.

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have
no claim to compensation for any loss sustained by him by reasons of his having purchased or
procured any materials or entered into any engagements or made any advances on account or with
a view to the execution of the work or the performance of the contract. And in case action is taken
under any of the provision aforesaid, the contractor shall not be entitled to recover or be paid any
sum for any work thereof or actually performed under this contract unless and until the Engineer-
in-Charge has certified in writing the performance of such work and the value payable in respect
thereof and he shall only be entitled to be paid the value so certified.

CLAUSE 3A

In case, the work cannot be started within 15 days due to reasons not within the control of the
contractor within 1/8th of the stipulated time for completion of work or one month whichever is
higher, either party may close the contract. In case contractor wants to close the contract, he shall
give notice to the WAPCOS stating the failure on the part of WAPCOS. In such eventuality, the
Performance Guarantee of the contractor shall be refunded within following time limits:

a)  Contract value of work is up to Rs. 45 lac - 15days
b)  If the Contract value of work is more than Rs. 45 lac and up to Rs. 2.5 Crore - 21 days
c) If the Contract value of work exceeds Rs. 2.5 Crore - 30days

CLAUSE 4: CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION
NOT TAKEN UNDER CLAUSE 3
In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3
thereof, shall have become exercisable and the same are not exercised, the non-exercise thereof
shall not constitute a waiver of any of the conditions hereof and such powers shall
notwithstanding be exercisable in the event of any future case of default by the contractor and the
liability of the contractor for compensation shall remain unaffected. In the event of the Engineer-
in-Charge putting in force all or any of the powers vested in him under the preceding clause he
may, if he so desires after giving a notice in writing to the contractor, take possession of (or at the
sole discretion of the Engineer-in-Charge which shall be final and binding on the contractor) use
as on hire (the amount of the hire money being also in the final determination of the Engineer-in-
Charge) all or any tools, plant, materials and stores, in or upon the works, or the site thereof
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belonging to the contractor, or procured by the contractor and intended to be used for the
execution of the work/or any part thereof, paying or allowing for the same in account at the
contract rates, or, in the case of these not being applicable, at current market rates to be certified
by the Engineer-in-Charge, whose certificate thereof shall be final, and binding on the contractor,
clerk of the works, foreman or other authorized agent to remove such tools, plant, materials, or
stores from the premises (within a time to be specified in such notice) in the event of the
contractor failing to comply with any such requisition, the Engineer-in-Charge may remove them
at the contractor’s expense or sell them by auction or private sale on account of the contractor and
his risk in all respects and the certificate of the Engineer-in-Charge as to the expenses of any such
removal and the amount of the proceeds and expenses of any such sale shall be final and
conclusive against the contractor.

CLAUSE 5: TIME AND EXTENSION FOR DELAY
The time allowed for execution of the Works as mentioned in NIT or the extended time in
accordance with these conditions shall be the essence of the Contract. The execution of the works
shall commence within 1 days or from the date of handing over of the site whichever is earlier. If
the Contractor commits default in commencing the execution of the work as aforesaid, WAPCOS
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the
performance guarantee absolutely.

5.1 As soon as possible after the Contract is concluded, the Contractor shall submit a Time and
Progress Chart for each mile stone and get it approved by the WAPCOS. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of
items of the works. It shall indicate the forecast of the dates of commencement and
completion of various trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and the Contractor within the limitations of time
imposed in the Contract documents, and further to ensure good progress during the execution
of the work, the contractor shall in all cases in which the time allowed for any work, exceeds
one month (save for special jobs for which a separate programme has been agreed upon)
complete the work as per mile stones given in Additional Conditions of Contract.

(a) Project Management shall be done by using project management software for works
costing more than Rs. 5 Crore.

(b) The project management shall be done using M.S. Project software for works costing
more than Rs. 5 Crore and up to Rs. 20 Crore.

(c) For works costing more than Rs. 20 Crore, project management shall be done using
Primavera Software.

PROGRAMME CHART

i) The Contractor shall prepare an integrated programme chart in MS Project/Primavera
software for the execution of work, showing clearly all activities from the start of work to
completion, with details of manpower, equipment and machinery required for the fulfilment of
the programme within the stipulated period or earlier and submit the same for approval to the
Engineer-in- Charge within ten days of award of the contract. A recovery of Rs. 2500/- (for
works costing up to Rs. 20 Crores) / Rs. 5000/- (for works costing more than Rs. 20 Crores)
shall be made on per day basis in case of delay in submission of the above programme.

Q) The programme chart should include the following:
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(a) Descriptive note explaining sequence of the various activities.
(b) Network (PERT / CPM / BAR CHART).
(c) Programme for procurement of materials by the contractor.

Programme of procurement of machinery / equipment’s having adequate capacity,
commensurate with the quantum of work to be done within the stipulated period, by the
contractor. In addition to above, to achieve the progress of Work as per programme, the
contractor must bring at site adequate shuttering material required for cement concrete and
R.C.C. works etc. for three floors within one month from the date of start of work till the
completion of RCC work as per requirement of work. The contractor shall submit shuttering
schedule adequate to complete structure work within laid down physical milestone.

(it) If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not
conform to the approved programme referred above or after rescheduling of milestones, the
contractor shall produce a revised programme within 7 (seven) days, showing the modifications
to the approved programme to ensure timely completion of the work. The modified schedule of
programme shall be approved by the Engineer in Charge. A recovery of Rs. 2500/- (for works
costing upto Rs. 20 Crores) / Rs. 5000/- (for works costing more than Rs. 20 Crores) shall be
made on per day basis in case of delay in submission of the modified programme.

(i)

(iii)

5.2

The submission for approval by the Engineer-in-Charge of such programme or such
particulars shall not relieve the contractor of any of the duties or responsibilities under the
contract. This is without prejudice to the right of Engineer-in-Charge to take action against
the contractor as per terms and conditions of the agreement.

The contractor shall submit the progress report using MS Project/Primavera software with
base line programme referred above for the work done during previous month to the
Engineer-in-charge on or before 5th day of each month failing which a recovery Rs. 2500/ -
(for works costing upto Rs. 20 Crores) / Rs. 5000/- (for works costing more than Rs. 20
Crores) shall be made on per day basis in case of delay in submission of the monthly
progress report.

If the work(s) be delayed by: -

(i)  force majeure, or

(i) abnormally bad weather, or

(iii) serious loss or damage by fire, or

(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of
the trades employed on the work, or

(v) delay on the part of other contractors or tradesmen engaged by Engineer-in- Charge
in executing work not forming part of the Contract, or

(vi) non-availability of stores, which are the responsibility of WAPCOS to supply or

(vii) non-availability or break down of tools and Plant to be supplied or supplied by
WAPCOS or

(viii) any other cause which, in the absolute discretion of the Engineer-in-Charge is
beyond the Contractor’s control.

Then upon the happening of any such event causing delay, the Contractor shall immediately
give notice thereof in writing to the authority as indicated in Additional Conditions of Contract
but shall nevertheless use constantly his best endeavours to prevent or make good the delay and
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shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to
proceed with the works.

5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for
consideration, shall be made by the Contractor in writing within fourteen days of the
happening of the event causing delay on the prescribed form to the authority as indicated in
Additional Conditions of Contract. The Contractor may also, if practicable, indicate in such a
request the period for which extension is desired.

5.4 In any such case the authority as indicated in Additional Conditions of Contract may give a
fair and reasonable extension of time and reschedule the mile stones for completion of work.
Such extension or rescheduling of the milestones shall be communicated to the Contractor by
the authority as indicated in Additional Conditions of Contract in writing, within 3 months or
4 weeks of the date of receipt of such request respectively. Non application by the contractor
for extension of time/ rescheduling of the milestones shall not be a bar for giving a fair and
reasonable extension/ rescheduling of the milestones by the authority as indicated in
Additional Conditions of Contract and this shall be binding on the contractor.

CLAUSE 6: MEASUREMENTS OF WORK DONE
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement,
the value in accordance with the contract of work done.

All measurement of all items having financial value shall be entered in Measurement
Book/Measurement Sheet and/or level field book so that a complete record is obtained of all
works performed under the contract.

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized
representative and by the contractor or his authorized representative from time to time during the
progress of the work and such measurements shall be signed and dated by the Engineer- in-
Charge and the contractor or their representatives in token of their acceptance. If the contractor
objects to any of the measurements recorded, a note shall be made to that effect with reason and
signed by both the parties. If for any reason the contractor or his authorized representative is not
available and the work of recording measurements is suspended by the Engineer-in Charge or his
representative, the Engineer-in-Charge and the WAPCOS shall not entertain any claim from
contractor for any loss or damages on this account. If the contractor or his authorized
representative does not remain present at the time of such measurements after the contractor or his
authorized representative has been given a notice in writing three (3) days in advance or fails to
countersign or to record objection within a week from the date of the measurement, then such
measurements recorded in his absence by the Engineer-in-Charge or his representative shall be
deemed to be accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with every appliance, labour and
other things necessary for measurements and recording levels.

Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant Standard Method of measurement or any general or
local custom. In the case of items which are not covered by specifications, measurements shall be
taken in accordance with the relevant standard method of measurement issued by the Bureau of
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Indian Standards and if for any item no such standard is available, then a mutually agreed method
shall be followed.

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his
authorized representative in charge of the work, before covering up or otherwise placing beyond
the reach of measurement any work in order that the same may be measured and correct
dimensions thereof be taken before the same is covered up or placed beyond the reach of
measurement and shall not cover up and place beyond reach of measurement any work without
consent in writing of the Engineer-in-Charge or his authorized representative in charge of the
work who shall within the aforesaid period of seven days inspect the work, and if any work shall
be covered up or placed beyond the reach of measurements without such notice having been given
or the Engineer-in-Charge’s consent being obtained in writing, the same shall be uncovered at the
Contractor’s expense, or in default thereof no payment or allowance shall be made for such work
or the materials with which the same was executed.

Engineer-in-Charge or his authorized representative may cause either themselves or through
another officer of the WAPCOS to check the measurements recorded jointly or otherwise as
aforesaid and all provisions stipulated herein above shall be applicable to such checking of
measurements or levels.

It is also a term of this contract that recording of measurements of any item of work in the
measurement book and/or its payment in the interim, on account or final bill shall not be
considered as conclusive evidence as to the sufficiency of any work or material to which it relates
nor shall it relieve the contractor from liabilities from any over measurement or defects noticed till
completion of the defects liability period.

CLAUSE 6A: COMPUTERIZED ELECTRONIC MEASUREMENT BOOK (e-MBs)
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement
the value of work done in accordance with the contract.

All measurements of all items having financial value shall be entered by the contractor and
compiled in the shape of the Computerized Measurement Book/Measurement Sheet having pages
of A-4 size as per the format of the WAPCOS so that a complete record is obtained of all the
items of works performed under the contract.

All such measurements and levels recorded by the contractor or his authorized representative from
time to time, during the progress of the work, shall be got checked by the contractor from the
Engineer-in-Charge or his authorized representative as per interval or program fixed in
consultation with Engineer-in-Charge or his authorized representative. After the necessary
corrections made by the Engineer-in-Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the Engineer-in- Charge for
the dated signatures by the Engineer-in- Charge and the contractor or their representatives in
token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft computerized
measurement sheets and these measurements would be got checked/test checked from
theEngineer-in-Charge and/or his authorized representative. The contractor will, thereafter,
incorporate such changes as may be done during these checks/test checks in his draft
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computerized measurements, and submit to the WAPCOS a computerized measurement book,
duly bound, and with its pages machine numbered. The Engineer-in- Charge and/or his authorized
representative would thereafter check this MB, and record the necessary certificates for their
checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly bound, with its
pages machine numbered, should be 100% correct, and no cutting or over-writing in the
measurements would thereafter be allowed. If at all any error is noticed, the contractor shall have
to submit a fresh computerized MB with its pages duly machine numbered and bound. The
contractor shall submit two spare copies of such computerized MB’s for the purpose of reference
and records.

The contractor shall also submit to the WAPCQOS separately his computerized Abstract of Cost
and the bill based on these measurements, duly bound, and its pages machine numbered along
with two spare copies of the bill. Thereafter, this bill will be processed by the Engineer-In-
Charge.

The contractor shall, without extra charge, provide all assistance with every appliance, labour and
other things necessary for checking of measurements/levels by the Engineer-in- Charge or his
representative.

Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant Standard Method of measurement or any general or
local custom. In the case of items which are not covered by specifications, measurements shall be
taken in accordance with the relevant standard method of measurement issued by the Bureau of
Indian Standards and if for any item no such standard is available then a mutually agreed method
shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his
authorized representative in charge of the work before covering up or otherwise placing beyond
the reach of checking and/or test checking the measurement of any work in order that the same
may be checked and/or test checked and correct dimensions thereof be taken before the same is
covered up or placed beyond the reach of checking and/or test checking measurement and shall
not cover up and place beyond reach of measurement any work without consent in writing of the
Engineer-in-Charge or his authorized representative in charge of the work who shall within the
aforesaid period of seven days inspect the work, and if any work shall be covered up or placed
beyond the reach of checking and/or test checking measurements without such notice having been
given or the Engineer-in-Charge’s consent being obtained in writing the same shall be uncovered
at the Contractor’s expense, or in default thereof no payment or allowance shall be made for such
work or the materials with which the same was executed.

Engineer-in-Charge or his authorized representative may cause either themselves or through
another officer of the WAPCOS to check the measurements recorded by contractor and all
provisions stipulated herein above shall be applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the measurements of any item
of work in the measurement book and/or its payment in the interim, on account of final bill shall
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not be considered as conclusive evidence as to the sufficiency of any work or material to which it
relates nor shall it relieve the contractor from liabilities from any over measurement or defects
noticed till completion of the defects liability period.

CLAUSE 7: PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARD AS
ADVANCE

It is clearly agreed and understood by the contractor that, notwithstanding anything to the contrary
that may be stated in the agreement between WAPCOS and the contractor; the contractor shall
become entitled to payment for the work subject to the condition that the Contractor completes the
work strictly as per specifications and to the subjective satisfaction of PGICH/WAPCOS. The
contractor shall not be entitled to claim any compensation/interest from WAPCOS in instances
where payment cannot be made to him by WAPCOS due to the above reason and it is reiterated
here as in Section 1V, 1.0 (15) that no contractual relation of any kind exist between PGICH and
the Contractor by virtue of this NIT/bidding.

No payment shall be made for work, estimated to cost Rs. Twenty thousand or less till after the
whole of the work shall have been completed and certificate of completion given. For works
estimated to cost over Rs. Twenty thousand, the interim or running account bills shall be
submitted by the contractor for the work executed on the basis of such recorded measurements on
the format of the WAPCOS in triplicate on or before the date of every month fixed for the same
by the Engineer-in-Charge. The contractor shall not be entitled to be paid any such interim
payment if the gross work done together with net payment/ adjustment of advances for material
collected, if any, since the last such payment is less than the amount specified in Additional
Conditions of Contract, in which case the interim bill shall be prepared on the appointed date of
the month after the requisite progress is achieved. Engineer-in-Charge shall arrange to have the
bill verified by taking or causing to be taken, where necessary, the requisite measurements of the
work. In the event of the failure of the contractor to submit the bills, Engineer-in-Charge shall
prepare or cause to be prepared such bills in which event no claims whatsoever due to delays on
payment including that of interest shall be payable to the contractor. Payment on account of
amount admissible shall be made by the Engineer-in- Charge certifying the sum to which the
contractor is considered entitled by way of interim payment at such rates as decided by the
Engineer-in-Charge. The amount admissible shall be paid by 10th working day after the day of
presentation of the bill by the Contractor to the Engineer-in-Charge together with the account of
the material issued by the WAPCOS, or dismantled materials, if any. In the case of works outside
the headquarters of the Engineer- in-Charge, the period of ten working days will be extended to
fifteen working days.

All such interim payments shall be regarded as payment by way of advances against final
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled
work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate given
by the Engineer-in-Charge relating to the work done or materials delivered forming part of such
payment, may be modified or corrected by any subsequent such certificate(s) or by the final
certificate and shall not by itself be conclusive evidence that any work or materials to which it
relates is/are in accordance with the contract and specifications. Any such interim payment, or any
part thereof shall not in any respect conclude, determine or affect in any way powers of the
Engineer-in-Charge under the contract or any of such payments be treated as final settlement and
adjustment of accounts or in any way vary or affect the contract.
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Pending consideration of extension of date of completion, interim payments shall continue to be
made as herein provided without prejudice to the right of the WAPCOS to take action under the
terms of this contract for delay in the completion of work, if the extension of date of completion is
not granted by the competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Engineer-In-
Charge to the effect that the work has been completed up to the level in question make interim
advance payments without detailed measurements for work done (other than foundations, items to
be covered under finishing items) up to lintel level (including sunshade etc.) and slab level, for
each floor working out at 75% of the assessed value. The advance payments so allowed shall be
adjusted in the subsequent interim bill by taking detailed measurements thereof.

In case of composite tenders, running payment for the major component shall be made by
Engineer-In-Charge of major discipline to the main contractor. Running payment for minor
component shall be made by the Engineer-in-Charge of the discipline of minor component
directly to the main contractor.

In case main contractor fails to make the payment to the contractor associated by him within 15
days of receipt of each running account payment, then on the written complaint of contractor
associated for such minor component, Engineer in charge of minor component shall serve the
show cause to the main contractor and if reply of main contractor either not received or found
unsatisfactory, he may make the payment directly to the contractor associated for minor
component as per the terms and conditions of the agreement drawn between main contractor and
associate contractor fixed by him. Such payment made to the associate contractor shall be
recovered by Engineer-in-charge of major or minor component from the next R/A/ final bill due
to main contractor as the case may be.

CLAUSE 8: COMPLETION CERTIFICATE AND COMPLETION PLANS

Within ten days of the completion of the work, the contractor shall give notice of such completion
to the Engineer-in-Charge and within thirty days of the receipt of such notice, the Engineer-in-
Charge shall inspect the work and if there is no defect in the work, shall furnish the contractor
with a final certificate of completion, otherwise a provisional certificate of physical completion
indicating defects (a) to be rectified by the contractor and/or (b) for which payment will be made
at reduced rates, shall be issued. But no final certificate of completion shall be issued, nor shall
the work be considered to be complete until the contractor shall have removed from the premises
on which the work shall be executed all scaffolding, surplus materials, rubbish and all huts and
sanitary arrangements required for his/their work people on the site in connection with the
execution of the works as shall have been erected or constructed by the contractor(s) and cleaned
off the dirt from all wood work, doors, windows, walls, floor or other parts of the building, in,
upon, or about which the work is to be executed or of which he may have had possession for the
purpose of the execution; thereof, and not until the work shall have been measured by the
Engineer-in-Charge. If the contractor shall fail to comply with the requirements of this Clause as
to removal of scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as
aforesaid and cleaning off dirt on or before the date fixed for the completion of work, the
Engineer-in-Charge may at the expense of the contractor remove such scaffolding, surplus
materials and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as
aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus materials as
aforesaid except for any sum actually realized by the sale thereof.
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CLAUSE 8A: CONTRACTOR TO KEEP SITE CLEAN

When the annual repairs and maintenance of works are carried out, the splashes and droppings
from white washing, colour washing, painting etc., on walls, floor, windows, etc shall be removed
and the surface cleaned simultaneously with the completion of these items of work in the
individual rooms, quarters or premises etc. where the work is done: without waiting for the actual
completion of all the other items of work in the contract. In case the contractor fails to comply
with the requirements of this clause, the Engineer-in-Charge shall have the right to get this work
done at the cost of the contractor either WAPCQOS or through any other agency. Before taking
such action, the Engineer-in-Charge shall give ten days’ notice in writing to the contractor.

CLAUSE 8B: COMPLETION PLANS TO BE SUBMITTED BY THE CONTRACTOR

The contractor shall submit completion plan as required vide General Specifications for Electrical
works (Part-1 internal) 2005 and (Part-1l External) 1994 as applicable within thirty days of the
completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a
sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs. 15,000 (Rs. Fifteen
thousand only) as may be fixed shall be final and binding on the contractor. The contractor shall
submit completion plan for water, sewerage and drainage line plan within thirty days of the
completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid, the WAPCOS will get it
done through other agency at his cost and actual expenses incurred plus Rs. 15,000/- for the same
shall be recovered from the contractor.

CLAUSE 9: PAYMENT OF FINAL BILL

The final bill shall be submitted by the contractor in the same manner as specified in interim bills
within three months of physical completion of the work or within one month of the date of the
final certificate of completion furnished by the Engineer-in-Charge whichever is earlier. No
further claims shall be made by the contractor after submission of the final bill and these shall be
deemed to have been waived and extinguished. Payments of those items of the bill in respect of
which there is no dispute and of items in dispute, for quantities and rates as approved by
Engineer-in-Charge, will, as far as possible be made within the period specified here-in-under, the
period being reckoned from the date of receipt of the bill by the Engineer-in-Charge or his
authorized Engineer, complete with account of materials issued by the WAPCQOS and dismantled
materials.

a) Contract value of work is up to Rs. 45 lac 2 months
b) If the Contract value of work is more than Rs. 45 lac and up to Rs. 2.5 Crore 3 months
c) If the Contract value of work exceeds Rs. 2.5 Crore: 6 months

CLAUSE 9A: PAYMENT OF CONTRACTOR’S BILLS TO BANKS

Payments due to the contractor may, if so desired by him, be made to his bank, registered
financial, co-operative or thrift societies or recognized financial institutions instead of direct to
him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization in the
form of a legally valid document such as a power of attorney conferring authority on the bank;
registered financial, co-operative or thrift societies or recognized financial institutions to receive
payments and (2) his own acceptance of the correctness of the amount made out as being due to
him by WAPCQOS or his signature on the bill or other claim preferred against WAPCOS before
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settlement by the Engineer-in-Charge of the account or claim by payment to the bank, registered
financial, co-operative or thrift societies or recognized financial institutions. While the receipt
given by such banks; registered financial, co-operative or thrift societies or recognized financial
institutions shall constitute a full and sufficient discharge for the payment, the contractor shall
whenever possible present his bills duly receipted and discharged through his bank, registered
financial, co-operative or thrift societies or recognized financial institutions.

Nothing herein contained shall operate to create in favour of the bank; registered financial,
cooperative or thrift societies or recognized financial institutions any rights or equities vis-a-vis
WAPCOS.

CLAUSE 10: MATERIALS SUPPLIED BY WAPCOS: Not Applicable

CLAUSE 10A: MATERIALS TO BE PROVIDED BY CONTRACTOR

The contractor shall, at his own expense, provide all materials, required for the works other than
those which are stipulated to be supplied by WAPCOS.

The contractor shall, at his own expense and without delay, supply to the Engineer-in- Charge
samples of materials to be used on the work and shall get these approved in advance. All such
materials to be provided by the Contractor shall be in conformity with the specifications laid
down or referred to in the contract. The contractor shall, if requested by the Engineer-in-Charge
furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so comply. The
Engineer-in-Charge shall within thirty days of supply of samples or within such further period as
he may require intimate to the Contractor in writing whether samples are approved by him or not.
If samples are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-
Charge for his approval, fresh samples complying with the specifications laid down in the
contract. When materials are required to be tested in accordance with specifications, approval of
the Engineer-in-Charge shall be issued after the test results are received.

The Contractor shall at his risk and cost submit the samples of materials to be tested or analysed
and shall not make use of or incorporate in the work any materials represented by the samples
until the required tests or analysis have been made and materials finally accepted by the Engineer-
in-Charge. The Contractor shall not be eligible for any claim or compensation either arising out of
any delay in the work or due to any corrective measures required to be taken on account of and as
a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as
the Engineer-in-Charge may require for collecting, and preparing the required number of samples
for such tests at such time and to such place or places as may be directed by the Engineer-in-
Charge and bear all charges and cost of testing unless specifically provided for otherwise
elsewhere in the contract or specifications. The Engineer-in- Charge or his authorized
representative shall at all times have access to the works and to all workshops and places where
work is being prepared or from where materials, manufactured articles or machinery are being
obtained for the works and the contractor shall afford every facility and every assistance in
obtaining the right to such access.

The Engineer-in-Charge shall have full powers to require the removal from the premises of all

materials which in his opinion are not in accordance with the specifications and in case of default,
the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, other
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persons to remove the same without being answerable or accountable for any loss or damage that
may happen or arise to such materials. The Engineer-in-Charge shall also have full powers to
require other proper materials to be substituted thereof and in case of default, the Engineer-in-
Charge may cause the same to be supplied and all costs which may attend such removal and
substitution shall be borne by the Contractor. The contractor shall at his own expense, provide a
material testing lab at site for conducting routine field tests. The lab shall be equipped at least
with the testing equipment as specified in Additional Conditions of Contract.

CLAUSE 10B:
(i) SECURED ADVANCE ON NON-PERISHABLE MATERIALS: Not applicable
(i)MOBILISATION ADVANCE:Not applicable

(iii)PLANT MACHINERY & SHUTTERING MATERIAL ADVANCE:Not applicable
(iv) INTEREST &RECOVERY:Not Applicable

CLAUSE 10C:PAYMENT ON ACCOUNT OF INCREASE IN PRICE / WAGES DUE TO
STATUTORY ORDER:Not Applicable

CLAUSE 10CA:PAYMENT DUE TO VARIATION IN PRICES OF MATERIALS AFTER
RECEIPT OF TENDER:Not Applicable

CLAUSE 10CC: PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES
(EXCLUDING MATERALS COVERED UNDER CLAUSE 10 CA) AFTER RECEIPT OF
TENDER FOR WORKS:Not Applicable

CLAUSE 10D: DISMANTLED MATERIAL WAPCOS PROPERTY

The contractor shall treat all materials obtained during dismantling of a structure, excavation of
the site for a work, etc. as WAPCOS’s property and such materials shall be disposed off to the
best advantage of WAPCOS according to the instructions in writing issued by the Engineer-in
Charge.

CLAUSE 11:WORKS TO BE EXECUTED [IN ACCORDANCE WITH
SPECIFICATIONS, DRAWINGS, ORDERS ETC.

The contractor shall execute the whole and every part of the work in the most substantial and
workmanlike manner both as regards materials and otherwise in every respect in strict accordance
with the specifications, BSI standards and codes, Indian electricity rule 1956, Indian electricity act
2003 and fire safety regulation pertaining to electric applications. The specification with up to
date correction on the last date of submission of tender for work. In case specification of any item
is not clear, MORTH Specification, CPWD specification, Indian standard (I1S) IRC (Indian Road
Congress) specification, NBPDCL specifications with up to date correction slips issued on last
date of submission of tender of work is applicable.

The contractor shall also conform exactly, fully and faithfully to the design, drawings and
instructions in writing in respect of the work signed by the Engineer-in-Charge and the contractor
shall be furnished free of charge one copy of the contract documents together with specifications,
designs, drawings and instructions as are not included in the standard specifications specified in
Additional Conditions of Contract or in any Bureau of Indian Standard or any other, published
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standard or code or, Schedule of Rates or any other printed publication referred to elsewhere in
the contract.

The contractor shall comply with the provisions of the contract and with the care and diligence
execute and maintain the works and provide all labour and materials, tools and plants including
for measurements and supervision of all works, structural plans and other things of temporary or
permanent nature required for such execution and maintenance in so far as the necessity for
providing these, is specified or is reasonably inferred from the contract. The Contractor shall take
full responsibility for adequacy, suitability and safety of all the works and methods of
construction.

At least to 10% of prescribed Tests as per Central Public Works Department Manual/IS Codes of
construction materials shall be carried out from the outside approved/NABL recognized
Laboratory as may be approved by WAPCOS without any extra expenditure to WAPCOS.

The Contractor shall establish a field test laboratory on the site with latest equipment’s for
carrying out field tests of construction materials and will maintain proper records of all the test
results.

CLAUSE 12: DEVIATIONS / VARIATIONS EXTENT AND PRICING

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to,
or substitutions for the original specifications, drawings, designs and instructions that may appear
to him to be necessary or advisable during the progress of the work, and (ii) to omit a part of the
works in case of non-availability of a portion of the site or for any other reasons and the
contractor shall be bound to carry out the works in accordance with any instructions given to him
in writing signed by the Engineer-in-Charge and such alterations, omissions, additions or
substitutions shall form part of the contract as if originally provided therein and any altered,
additional or substituted work which the contractor may be directed to do in the manner specified
above as part of the works, shall be carried out by the contractor on the same conditions in all
respects including price on which he agreed to do the main work except as hereafter provided.

12.1 The time for completion of the works shall, in the event of any deviations resulting in
additional cost over the Contract value sum being ordered, be extended, if requested by the
contractor, as follows:
i.In the proportion which the additional cost of the altered, additional or substituted work, bears
to the original Contract value plus
11.25% of the time calculated in (i) above or such further additional time as may be considered
reasonable by the Engineer-in-Charge.

12.2(a) Deviations, Extra Items and Pricing

In the case of extra item(s) (items that are completely new, and are in addition to the items
contained in the contract), the contractor may within fifteen days of receipt of order or occurrence
of the item(s) claim rates, supported by proper rate analysis, for the work and the engineer-in-
charge shall within prescribed time limit of the receipt of the claims supported by rate analysis,
after giving consideration to the analysis of the rates submitted by the contractor, determine the
rates on the basis of the market rates and the contractor shall be paid in accordance with the rates
so determined. Agency has to submit the GST bill of the material as evident of market rate.

12.2(b) DeviationsSubstituted Items and Pricing.
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In the case of substituted items (items that are taken up with partial substitution or in lieu of items
of work in the contract), the rate for the agreement item (to be substituted) and substituted item
shall also be determined in the manner as mentioned in the following para:

(a) If the market rate for the substituted item so determined is more than the market rate of the
agreement item (to be substituted), the rate payable to the contractor for the substituted item
shall be the rate for the agreement item (to be substituted) so increased to the extent of the
difference between the market rates of substituted item and the agreement item (to be
substituted).

(b) If the market rate for the substituted item so determined is less than the market rate of the
agreement item (to be substituted), the rate payable to the contractor for the substituted item
shall be the rate for the agreement item (to be substituted) so decreased to the extent of the
difference between the market rates of substituted item and the agreement item (to be
substituted).

Agency has to submit the GST bill of the material as evident of market rate.

12.2(c) Deviations, Deviated Quantities, Pricing

In the case of contract items, substituted items, contract cum substituted items, which exceed the
limits laid down in Additional Conditions of Contract, the contractor may within fifteen days of
receipt of order or occurrence of the excess, claim revision of the rates, supported by proper
analysis for the work in excess of the above mentioned limits, provided that if the rates so claimed
are in excess of the rates specified in the schedule of quantities, the Engineer-in-Charge shall
within prescribed time limit of receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine the rates on the
basis of the market rates and the contractor shall be paid in accordance with the rates so
determined. Agency has to submit the GST bill of the material as evident of market rate.

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates of items
for the work in excess of the limits laid down in Additional Conditionsof Contract, and the
Engineer-in-Charge shall after giving notice to the contractor within one month of occurrence
of the excess and after taking into consideration any reply received from him within fifteen
days of the receipt of the notice, revise the rates for the work in question within one month of
the expiry of the said period of fifteen days having regard to the market rates.

12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up to date
account giving complete details of all claims for additional payments to which the contractor
may consider himself entitled and of all additional work ordered by the Engineer-in-Charge
which he has executed during the preceding quarter failing which the contractor shall be
deemed to have waived his right. However, the Engineer-in-charge may authorize
consideration of such claims on merits.

12.5 For the purpose of operation of ‘Additional Condition of Contract’, the following works shall
be treated as works relating to foundation unless & otherwise defined in the contract:

i. For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever
is lower.

ii. For abutments, piers and well steining: All works up to 1.2 m above the bed level.

iii. For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/tanks and
other elevated structures: All works up to 1.2 metres above the ground level.
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iv. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 metres
above the ground level.

v. For basement: All works up to 1.2 m above ground level or up to floor 1 level whichever is

lower.

vi. For Roads, all items of excavation and filling including treatment of sub base.

Any operation incidental to or necessarily has to be in contemplation of tenderer while filing
tender, or necessary for proper execution of the item included in the Schedule of quantities or
in the schedule of rates mentioned above, whether or not, specifically indicated in the
description ofthe item and the relevant specifications, shall be deemed to be included in the
rates quoted by the tenderer or the rate given in the said schedule of rates, as the case may be.
Nothing extra shall be admissible for such operations.

This tender is based upon the estimations on the basis of site conditions (tentative)
enclosed with technical specifications and BOQ. WAPCOS Limited reserves the right to
vary any individual item to any extent either positive or negative within the scope of
work as defined as per the requirement of PGICH/WAPCOS Limited. The decision as to
items are within the scope of work shall be of WAPCOS Limited which is final &
binding. Therefore in case of variation in quantity as given in BOQ either positive or
negative no rate revision is applicable. In case of New Rate or Price of the
Substituted/Extra/deduction items shall be derived from any relevant rates or prices in
the Contract. New rate or price of the substituted/Extra/deduction items shall be derived
from the Delhi Schedule of Rates -2021/2023 or upto date. In case the rates are not
available in DSR, the same shall be derived from the competitive market quotes,
obtained by WAPCOS Limited/ WAPCOS Limited representative. The contractor’s
profit and overheads together shall be taken as 15% only. ESI, Bonus, CPoH and EPF
etc. as applicable also taken in case of changes in the manpower.

Contractor shall carry out the extra quantity of work under deviation from the
estimated quantity at the rate quoted in the BoQ limited to 25% deviation on each item
and for the quantity deviated beyond 25% market rates will be applicable. Execution of
such deviation in quantity shall require prior written permission from
WAPCOS/PGICH.

Contractor shall submit the detailed work schedule so as to complete the works
considering all the field conditions in accordance with the requirement of the engineer-
in-charge. Contractor should also strictly adhere to such schedule mutually accepted to
complete the total work within the time period mentioned in the contract.

12.10The completion cost of any maintenance work/special work shall not exceed 2.00 times

the tendered amount and 10% of the sanctioned cost for budgeted works. The Engineer-
in-charge shall record reasons for such deviation beyond the contract amount and take
necessary approval from competent authority.

CLAUSE 13: FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR

REDUCTION IN SCOPE OF WORK

If at any time after acceptance of the tender, Engineer-in-charge shall decide to abandon or reduce
the scope of the works for any reason whatsoever and hence not require the whole or any part of
the works to be carried out, the Engineer-in-Charge shall give notice in writing to that effect to the
contractor and the contractor shall act accordingly in the matter. The contractor shall have no
claim to any payment of compensation or otherwise whatsoever, on account of any profit or
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advantage which he might have derived from the execution of the works in full but which he did
not derive in consequence of the foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates, full amount for works executed at site.

CLAUSE 14: CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR

If contractor:

(i) Atany time makes default during currency of work or does not execute any part of the work
with due diligence and continues to do so even after a notice in writing of 7 days in this
respect from the Engineer-in-Charge; or

(i) Commits default in complying with any of the terms and conditions of the contract and does
not remedy it or takes effective steps to remedy it within 7 days even after a notice in writing
is given in that behalf by the Engineer-in-Charge; or

Fails to complete the work(s) or items of work with individual dates of completion, on or before
the date(s) so determined, and does not complete them within the period specified in the notice
given in writing in that behalf by the Engineer-in-Charge. The Engineer- in-Charge without
invoking action under clause 3 may, without prejudice to any other right or remedy against the
contractor which have either accrued or accrue thereafter to WAPCOS, by a notice in writing to
take the part work / part incomplete work of any item(s) out of his hands and shall have powers
to:

(@) Take possession of the site and any materials, constructional plant, implements, stores, etc.,
thereon; and/or

(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and
cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for
completion of the part work/ part incomplete work of any item(s) taken out of his hands and
execute at the risk and cost of the contractor, the liability of contractor on account of loss or
damage suffered by WAPCOS because of action under this clause shall not exceed 10% of the
Contract value of the work.

In determining the amount, credit shall be given to the contractor with the value of work done in
all respect in the same manner and at the same rate as if it had been carried out by the original
contractor under the terms of his contract, the value of contractor's materials taken over and
incorporated in the work and use of plant and machinery belonging to the contractor. The
certificate of the Engineer-in-Charge as to the value of work done shall be final and conclusive
against the contractor provided always that action under this clause shall only be taken after
giving notice in writing to the contractor. Provided also that if the expenses incurred by the
WAPCOS are less than the amount payable to the contractor at his agreement rates, the difference
shall not be payable to the contractor.

Any excess expenditure incurred or to be incurred by WAPCOS in completing the part work/ part
incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by
WAPCOS as aforesaid after allowing such credit shall without prejudice to any other right or
remedy available to WAPCOS in law or per as agreement be recovered from any money due to
the contractor on any account, and if such money is insufficient, the contractor shall be called
upon in writing and shall be liable to pay the same within 30 days.
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If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-
in-Charge shall have the right to sell any or all of the contractors' unused materials, constructional
plant, implements, temporary building at site etc. and adjust the proceeds of sale thereof towards
the dues recoverable from the contractor under the contract and if thereafter there remains any
balance outstanding, it shall be recovered in accordance with the provisions of the contract.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have
no claim to compensation for any loss sustained by him by reason of his having purchased or
procured any materials or entered into any engagements or made any advance on any account or
with a view to the execution of the work or the performance of the contract.

CLAUSE 15: SUSPENSION OF WORK

(i)

(i)

(iii)

The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose
decision shall be final and binding on the contractor) suspend the progress of the works or
any part thereof for such time and in such manner as the Engineer-in-Charge may consider
necessary so as not to cause any damage or injury to the work already done or endanger the
safety thereof for any of the following reasons:

(@) On account of any default on the part of the contractor or;

(b) For proper execution of the works or part thereof for reasons other than the default of
the contractor; or

(c) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to
the extent necessary and carry out the instructions given in that behalf by the
Engineer-in- Charge.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

(a) The contractor shall be entitled to an extension of time equal to the period of every
such suspension PLUS 25%, for completion of the item or group of items of work for
which a separate period of completion is specified in the contract and of which the
suspended work forms a part, and;

(b) If the total period of all such suspensions in respect of an item or group of items or
work for which a separate period of completion is specified in the contract exceeds
thirty days, the contractor shall, in addition, be entitled to such compensation as the
Engineer-in- Charge may consider reasonable in respect of salaries and/or wages paid
by the contractor to his employees and labour at site, remaining idle during the period
of suspension, adding thereto 2% to cover indirect expenses of the contractor provided
the contractor submits his claim supported by details to the Engineer-in Charge within
fifteen days of the expiry of the period of 30 days.

If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more
than three months at a time, except when suspension is ordered for reason (a) in subpara (i)
above, the contractor may after receipt of such order serve a written notice on the Engineer-
in-Charge requiring permission within fifteen days from receipt by the Engineer-in-Charge
of the said notice, to proceed with the work or part thereof in regard to which progress has
been suspended and if such permission is not granted within that time, the contractor, if he
intends to treat the suspension, where it affects only a part of the works as an omission of
such part by WAPCOS or where it affects whole of the works, as an abandonment of the
works by WAPCQOS, shall within ten days of expiry of such period of 15 days give notice in
writing of his intention to the Engineer-in-Charge. In the event of the contractor treating the
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suspension as an abandonment of the contract by WAPCOS, he shall have no claim to
payment of any compensation on account of any profit or advantage which he might have
derived from the execution of the work in full but which he could not derive in consequence
of the abandonment. He shall, however, be entitled to such compensation, as the Engineer-
in-Charge may consider reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding to the total thereof 2%
to cover indirect expenses of the contractor provided the contractor submits his claim
supported by details to the Engineer-in-Charge within 30 days of the expiry of the period of
3 months.

CLAUSE 15A: COMPENSATION IN CASE DELAY OF SUPPLY OF MATERIAL

The contractor shall not be entitled to claim any compensation from WAPCQOS for the loss
suffered by him on account of delay by WAPCOS in the supply of materials in Additional
Conditions of Contract where such delay is covered by the difficulties relating to the supply of
wagons, force majeure or any reasonable cause beyond the control of the WAPCQOS. This clause
15 A will not be applicable for works where no material is stipulated.

CLAUSE 16: ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS

All works under or in course of execution or executed in pursuance of the contract, shall at all
times be open and accessible to the inspection and supervision of the Engineer-in-charge, his
authorized subordinates in charge of the work and all the superior officers, officer of the Quality
Assurance Unit of the WAPCOS or any organization engaged by the WAPCOS for Quality
Assurance and of the Chief Technical Examiner’s Office, and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable notice of the visit of
such officers has been given to the contractor, either himself be present to receive orders and
instructions or have a responsible agent duly accredited in writing, present for that purpose.
Orders given to the Contractor’s agent shall be considered to have the same force as if they had
been given to the contractor himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates in charge of the work or
to the Chief Engineer in charge of Quality Assurance or his subordinate officers or the officers of
the organization engaged by the WAPCOS for Quality Assurance or to the Chief Technical
Examiner or his subordinate officers, that any work has been executed with unsound, imperfect,
or unskilful workmanship, or with materials or articles provided by him for the execution of the
work which are unsound or of a quality inferior to that contracted or otherwise not in accordance
with the contract, the contractor shall, on demand in writing which shall be made within twelve
months (six months in the case of work costing Rs. 10 Lacs and below except road work) of the
completion of the work from the Engineer-in-Charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and paid for
forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case
may require or as the case may be, remove the materials or articles so specified and provide other
proper and suitable materials or articles at his own charge and cost. In the event of the failing to
do so within a period specified by the Engineer-in- Charge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same rate as under clause 2 of the contract
(for non-completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable under
the contract but may accept such items at reduced rates as the authority specified in Additional
Conditions of Contract may consider reasonable during the preparation of on account bills or final
bill if the item is so acceptable without detriment to the safety and utility of the item and the
structure or he may reject the work outright without any payment and/or get it and other
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connected and incidental items rectified, or removed and re-executed at the risk and cost of the
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same
will be final and binding on the contractor.

CLAUSE 17: CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING DEFECT
LIABILITY PERIOD

If the contractor or his working people or servants shall break, deface, injure or destroy any part
of building in which they may be working, or any building, road, road kerb, fence, enclosure,
water pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or
cultivated ground contiguous to the premises on which the work or any part is being executed, or
if any damage shall happen to the work while in progress, from any cause whatever or if any
defect, shrinkage or other faults appear in the work within twelve months (six months in the case
of work costing Rs. Ten lakhs and below except road work) after a certificate final or otherwise of
its completion shall have been given by the Engineer-in- Charge as aforesaid arising out of defect
or improper materials or workmanship the contractor shall upon receipt of a notice in writing on
that behalf make the same good at his own expense or in default the Engineer-in-Charge cause the
same to be made good by other workmen and deduct the expense from any sums that may be due
or at any time thereafter may become due to the contractor, or from his security deposit or the
proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the contractor
shall not be refunded before the expiry of twelve months (six months in the case of work costing
Rs. Ten lacs and below except road work) after the issue of the certificate final or otherwise, of
completion of work, or till the final bill has been prepared and passed whichever is later.

The defects liability period will be one years from the date of completion of development and
construction works. During this period the Contractor will get the defects rectified without any
cost to WAPCOS/PGICH. The Contractor is expected to rectify any defects found in the Works
due to defective construction practice or poor quality of work and/or material, for a period of up
to 1 years after the completion of work or a period mentioned elsewhere in this contract
whichever is higher.

CLAUSE 18: CONTRACTOR SUPPLY TOOLS & PLANTS ETC.

The contractor shall provide at his own cost all materials (except such special materials, if any, as
may in accordance with the contract be supplied from the Engineer-in-Charge’s stores),
machinery, tools & plants as specified in Additional Conditions of Contract. In addition to this,
appliances, implements, other plants, ladders, cordage, tackle, scaffolding and temporary works
required for the proper execution of the work, whether original, altered or substituted and whether
included in the specifications or other documents forming part of the contract or referred to in
these conditions or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-in-Charge as to any matter as to which under these
conditions he is entitled to be satisfied, or which he is entitled to require together with carriage
therefore to and from the work. The contractor shall also supply without charge the requisite
number of persons with the means and materials, necessary for the purpose of setting out works,
and counting, weighing and assisting the measurement for examination at any time and from time
to time of the work or materials. Failing his so doing, the same may be provided by the Engineer-
in-Charge at the expense of the contractor and the expenses may be deducted, from any money
due to the contractor, under this contract or otherwise and/or from his security deposit or the
proceeds of sale thereof, or of a sufficient portion thereof.
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CLAUSE 18A: RECOVERY OF COMPENSATION PAID TO WORKMEN

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the
Workmen’sCompensation Act, 1923, WAPCOS is obliged to pay compensation to a workman
employed by the contractor, in execution of the works, WAPCOS will recover from the
contractor, the amount of the compensation so paid; and, without prejudice to the rights of the
WAPCOS under subsection (2) of Section 12, of the said Act, WAPCOS shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit or from any sum
due by WAPCOS to the contractor whether under this contract or otherwise. WAPCOS shall not
be bound to contest any claim made against it under sub-section (1) of Section 12, of the said Act,
except on the written request of the contractor and upon his giving to WAPCOS full security for
all costs for which WAPCQOS might become liable in consequence of contesting such claim.

CLAUSE 18B: ENSURING PAYMENT AND AMENITIES TO WORKERS, IF
CONTRACTOR FAILS

In every case in which by virtue of the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971,
WAPCOS is obliged to pay any amounts of wages to a workman employed by the contractor in
execution of the works, or to incur any expenditure in providing welfare and health amenities
required to be provided under the above said Act and the rules under Clause 19H or under the
C.P.W.D. Contractor’s Labour Regulations, or under the Rules framed by Government from time
to time for the protection of health and sanitary arrangements for workers employed by C.P.W.D.
Contractors, WAPCOS will recover from the contractor, the amount of wages so paid or the
amount of expenditure so incurred; and without prejudice to the rights of the WAPCQOS under
sub-section(2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour
(Regulation and Abolition) Act, 1970, WAPCOS shall be at liberty to recover such amount or any
part thereof by deducting it from the security deposit or from any sum due by WAPCOS to the
contractor whether under this contract or otherwise WAPCQOS shall not be bound to contest any
claim made against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of the
said Act, except on the written request of the contractor and upon his giving to the WAPCOS full
security for all costs for which WAPCQOS might become liable in contesting such claim.

CLAUSE 19: LABOUR LAWS TO BE COMPLIED BY CONTRACTOR

The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and the
Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of
the work, and continue to have a valid license until the completion of the work. The contractor
shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other Construction
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and
other Construction Workers Welfare Cess Act, 1996.

Any failure to fulfil these requirements shall attract the penal provisions of this contract arising
out of the resultant non-execution of the work.

CLAUSE 19A:
No labour below the age of fourteen years shall be employed on the work.
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CLAUSE 19B: PAYMENT OF WAGES

a. The contractor shall pay to labour employed by him either directly or through subcontractors,
wages not less than fair wages as defined in the C.P.W.D. Contractor’s Labour Regulations or
as per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the
contract Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.

b. The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be
paid fair wage to labour indirectly engaged on the work, including any labour engaged by his
sub-contractors in connection with the said work, as if the labour had been immediately
employed by him.

c. In respect of all labour directly or indirectly employed in the works for performance of the
contractor’s part of this contract, the contractor shall comply with or cause to be complied with
the Contractor’s Labour Regulations made by WAPCOS from time to time in regard to
payment of wages, wage period, deductions from wages recovery of wages not paid and
deductions unauthorized made, maintenance of wage books or wage slips, publication of scale
of wages and other terms of employment, inspection and submission of periodical returns and
all other matters of the like nature or as per the provisions of the Contract Labour (Regulation
and Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules,
1971, wherever applicable.

d. (i) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the
contractor any sum required or estimated to be required for making good the loss suffered
by a worker or workers by reason of non-fulfilment of the conditions of the contract for the
benefit of the workers, non-payment of wages or of deductions made from his or their
wages which are not justified by their terms of the contract or non-observance of the
Regulations.

(if) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to
allow to the labours directly or indirectly employed in the works one-day rest for 6 days
continuous work and pay wages at the same rate as for duty. In the event of default, the
Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of
wages for weekly holidays to any labours and pay the same to the persons entitled thereto
from any money due to the contractor by the Engineer-in-Charge concerned.

In the case of Union Territory of Delhi, however, as the all-inclusive minimum daily wages
fixed under Notification of the Delhi Administration No.F.12(162) MWO/DAB/ 43884-91,
dated 31-12-1979 as amended from time to time are inclusive of wages for the weekly day
of rest, the question of extra payment for weekly holiday would not arise.

e. The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum
Wages Act, 1948, Employees Liability Act, 1938, Workmen’s CompensationAct, 1923,
Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractor’s Labour
(Regulation and Abolition) Act 1970, or the modifications thereof or any other laws relating
thereto and the rules made thereunder from time to time.

f. The contractor shall indemnify and keep indemnified WAPCOS against payments to be made
under and for the observance of the laws aforesaid and the C.P.W.D. Contractor’s Labour
Regulations without prejudice to his right to claim indemnity from his subcontractors.

g. The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a breach of this contract.
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h. Whatever is the minimum wage for the time being, or if the wage payable is higher than such
wage, such wage shall be paid by the contractor to the workmen directly without the
intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount
from the minimum wage payable to the workmen as and by way of commission or otherwise.

I. The contractor shall ensure that no amount by way of commission or otherwise is deducted or
recovered by the Jamadar from the wage of workmen.

CLAUSE 19C:

In respect of all labour directly or indirectly employed in the work for the performance of the
contractor’s part of this contract, the contractor shall at his own expense arrange for the safety
provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense
provide for all facilities in connection therewith. In case the contractor fails to make arrangement
and provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/- for
each default and in addition, the Engineer-in- Charge shall be at liberty to make arrangement and
provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor.

CLAUSE 19D:
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, a true
statement showing in respect of the second half of the preceding month and the first half of the
current month respectively: -
(1)  the number of labourers employed by him on the work,
(2)  their working yours,
(3)  the wages paid to them,
(4) the accidents that occurred during the said fortnight showing the circumstances under which
they happened and the extent of damage and injury caused by them, and
(5) The number of female workers who have been allowed maternity benefit according to
Clause 19F and the amount paid to them.
Failing which the contractor shall be liable to pay to WAPCOS, a sum not exceeding Rs.200/- for
each default or materially incorrect statement. The decision of the Engineer-In-Charge shall be
final in deducting from any bill due to the contractor; the amount levied as fine and be binding on
the contractor.

CLAUSE 19E:

In respect of all labour directly or indirectly employed in the works for the performance of the
contractor’s part of this contract, the contractor shall comply with or cause to be complied with all
the rules framed by Government from time to time for the protection of health and sanitary
arrangements for workers employed by the WAPCOS and its contractors.

CLAUSE 19F:
Leave and pay during leave shall be regulated as follows: -
1. Leave:

(i) In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and
including the day of delivery and 4 weeks following that day,

(i) In the case of miscarriage - up to 3 weeks from the date of miscarriage.
2. Pay:
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(i) In the case of delivery - leave pay during maternity leave will be at the rate of the
women’s average daily earnings, calculated on total wages earned on the days when
full time work was done during a period of three months immediately preceding the
date on which she gives notice that she expects to be confined or at the rate of Rupee
one only a day whichever is greater.

(if) In the case of miscarriage - leave pay at the rate of average daily earning calculated
on the total wages earned on the days when full time work was done during a period
of three months immediately preceding the date of such miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been employed for
a total period of not less than six months immediately preceding the date on which she
proceeds on leave.

4.  The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form and
the same shall be kept at the place of work.

CLAUSE 19G:

In the event of the contractor(s) committing a default or breach of any of the provisions of the
WAPCOS, Contractor’s Labour Regulations and Model Rules for the protection of health and
sanitary arrangements for the workers as amended from time to time or furnishing any
information or submitting or filing any statement under the provisions of the above Regulations
and’ Rules which is materially incorrect, he/they shall, without prejudice to any other liability,
pay to the Government a sum not exceeding Rs.200/- for every default, breach or furnishing,
making, submitting, filing such materially incorrect statements and in the event of the
contractor(s) defaulting continuously in this respect, the penalty may be enhanced to Rs.200/- per
day for each day of default subject to a maximum of 5 per cent of the estimated cost of the work
put to tender. The decision of the Engineer-in-Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing and
complying with the provisions of the C.P.W.D. Contractor’s Labour Regulations and Model Rules
and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract
Labour (R& A) Central Rules 1971, for the protection of health and sanitary arrangements for
work-people employed by the contractor(s) (hereinafter referred as “the said Rules”) the
Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring that
the said Rules be complied with and the amenities prescribed therein be provided to the work-
people within a reasonable time to be specified in the notice. If the contractor(s) shall fail within
the period specified in the notice to comply with and/observe the said Rules and to provide the
amenities to the work-people as aforesaid, the Engineer-in-Charge shall have the power to provide
the amenities hereinbefore mentioned at the cost of the contractor(s). The contractor(s) shall erect,
make and maintain at his/their own expense and to approved standards all necessary huts and
sanitary arrangements required for his/their work-people on the site in connection with the
execution of the works, and if the same shall not have been erected or constructed, according to
approved standards, the Engineer-in-Charge shall have power to give notice in writing to the
contractor(s) requiring that the said huts and sanitary arrangements be remodelled and/or
reconstructed according to approved standards, and if the contractor(s) shall fail to remodel or
reconstruct such huts and sanitary arrangements according to approved standards within the
period specified in the notice, the Engineer-in-Charge shall have the power to remodel or
reconstruct such huts and sanitary arrangements according to approved standards at the cost of the
contractor(s).
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CLAUSE 19H:

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of
huts (hereinafter referred to as the camp) of the following specifications on a suitable plot of land
to be approved by the Engineer-in-Charge.

(1) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor area to
be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of the worker’s family
staying with the labourer.

a. The contractor(s) shall in addition construct suitable cooking places having a
minimum area of 1.80m x 1.50m (6°x5") adjacent to the hut for each family.

b. The contractor(s) shall also construct temporary latrines and urinals for the use of the
labourers each on the scale of not less than four per each one hundred of the total
strength, separate latrines and urinals being provided for women.

c. The contractor(s) shall construct sufficient number of bathing and washing places,
one unit for every 25 persons residing in the camp. These bathing and washing
places shall be suitably screened.

(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other
suitable local materials as may be approved by the Engineer-in-Charge. In case of sundried
bricks, the walls should be plastered with mud gobri on both sides. The floor may be
kutcha but plastered with mud gobri and shall be at least 15 cm (6") above the surrounding
ground. The roofs shall be laid with thatch or any other materials as may be approved by
the Engineer-in-Charge and the contractor shall ensure that throughout the period of their
occupation, the roofs remain water-tight.

a. The contractor(s) shall provide each hut with proper ventilation.

b. All doors, windows, and ventilators shall be provided with suitable leaves for
security purposes.

c. There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts
which may be reduced to 6m (20 ft.) according to the availability of site with the
approval of the Engineer-in-Charge. Back to back construction will be allowed

(iii) Water Supply- The contractor(s) shall provide adequate supply of water for the use of
labourers. The provisions shall not be less than two gallons of pure and wholesome water
per head per day for drinking purposes and three gallons of clean water per head per day for
bathing and washing purposes. Where piped water supply is available, supply shall be at
stand posts and where the supply is from wells or river, tanks which may be of metal or
masonry, shall be provided. The contractor(s) shall also at his/ their own cost make
arrangements for laying pipe lines for water supply to his/ their labour camp from the
existing mains wherever available, and shall pay all fees and charges therefore.

(iv) The site selected for the camp shall be high ground, removed from jungle.

(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the disposal of
excreta from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or incineration is not
allowed, the contractor(s) shall make arrangements for the removal of the excreta through
the Municipal Committee/authority and inform it about the number of labourers employed
so that arrangements may be made by such Committee/authority for the removal of the
excreta. All charges on this account shall be borne by the contractor and paid direct by him
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to the Municipality/authority. The contractor shall provide one sweeper for every eight seats
in case of dry system.

(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away sullage
water so as to keep the camp neat and tidy.

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently
lighted to avoid accidents to the workers.

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation in
the labour camps according to the rules of the Local Public Health and Medical Authorities.

CLAUSE 19I:

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work
any person or persons in the contractors’ employ upon the work who may be incompetent or
misconduct himself and the contractor shall forthwith comply with such requirements. In respect
of maintenance/repair or renovation works etc. where the labour have an easy access to the
individual houses, the contractor shall issue identity cards to the labourers, whether temporary or
permanent and he shall be responsible for any untoward action on the part of such labour. AE/JE
will display a list of contractors working in the colony/Blocks on the notice board in the colony
and also at the service Centre, to apprise the residents about the same.

CLAUSE 19J:

It shall be the responsibility of the contractor to see that the building under construction is not
occupied by anybody unauthorized during construction, and is handed over to the Engineer-in
Charge with vacant possession of complete building. If such building though completed is
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will be treated as the
delay in completion and for such delay, a levy up to 5% of Contract value of work may be
imposed by the WAPCQOS whose decision shall be final both with regard to the justification and
quantum and be binding on the contractor.

However, WAPCQOS, through a notice, may require the contractor to remove the illegal
occupation any time on or before construction and delivery.

CLAUSE 19K: Employment of Skilled / Semi Skilled Workers

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are
qualified and possess certificate in particular trade from Industrial Training
Institute/Nationallnstitute of construction Management and Research (NICMAR)/ National
Academy of Construction, CIDC or any similar reputed and recognized Institute managed/
certified by State/Central Government. The number of such qualified tradesmen shall not be less
than 20% of total skilled/semi-skilled workers required in each trade at any stage of work. The
contractor shall submit number of man days required in respect of each trade, its scheduling and
the list of qualified tradesmen along with requisite certificate from recognized Institute to
Engineer in charge for approval. Notwithstanding such approval, if the tradesmen are found to
have inadequate skill to execute the work of respective trade, the contractor shall substitute such
tradesmen within two days of written notice from Engineer-in-Charge. Failure on the part of
contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen will
attract a compensation to be paid by contractor at the rate of Rs. 100 per such tradesman per day.
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Decision of Engineer in Charge as to whether particular tradesman possesses requisite skill and
amount of compensation in case of default shall be final and binding.

Provided always, that the provisions of this clause, shall not be applicable for works with
estimated cost put to tender being less than Rs. 5 crores.

CLAUSE 20: MINIMUM WAGES ACT TO BE COMPLIED WITH

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules
framed thereunder and other labour laws affecting contract labour that may be brought into force
from time to time.

CLAUSE 21: WORK NOT TO BE SUBLET. ACTION IN CASE OF INSOLVENCY

The contract shall not be assigned or sublet without the written approval of the Engineer-in
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become
insolvent or commence any insolvency proceedings or make any composition with his creditors or
attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or
otherwise, shall either directly or indirectly, be given, promised or offered by the contractor, or
any of his servants or agent to any public officer or person in the employ of WAPCOS in any way
relating to his office or employment, or if any such officer or person shall become in any way
directly or indirectly interested in the contract, the Engineer-in-Charge on behalf of the WAPCOS
shall have power to adopt the course specified in Clause 3 hereof in the interest of WAPCOS and
in the event of such course being adopted, the consequences specified in the said Clause 3 shall
ensue.

CLAUSE 22:

All sums payable by way of compensation under any of these conditions shall be considered as
reasonable compensation to be applied to the use of WAPCOS without reference to the actual loss
or damage sustained and whether or not any damage shall have been sustained.

CLAUSE 23: CHANGES IN FIRM’S CONSTITUTION TO BE INTIMATED

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-
inCharge shall be obtained before any change is made in the constitution of the firm. Where the
contractor is an individual or a Hindu undivided family business concern, such approval as
aforesaid shall likewise be obtained before the contractor enters into any partnership agreement
where under the partnership firm would have the right to carry out the works hereby undertaken
by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed
to have been assigned in contravention of Clause 21 hereof and the same action may be taken, and
the same consequences shall ensue as provided in the said Clause 21.

CLAUSE 24:

All works to be executed under the contract shall be executed under the direction and subject to
the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point
or points and in what manner they are to be commenced, and from time to time carried on.

CLAUSE 25: SETTLEMENT OF DISPUTES & ARBITRATION
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Any dispute, controversy or claims arising out of or relating to this Agreement or the breach,
termination or invalidity thereof, shall be settled through following mechanism:

a)

b)

d)

f)

9)

Firstly, the aggrieved party shall write a letter to the other party detailing its grievances and
calling upon the other party to amicably resolve the dispute by convening a joint meeting.
Accordingly, the parties as per their convenience shall jointly convene the said meeting (s),
wherein minutes of the said meeting(s) shall be prepared and countersigned by all the
parties. It is mandatory to prepare minutes of meeting(s) and to be countersigned by all the
parties, irrespective of the outcome of the said meeting(s).

In the event the parties are unable to reach on any settlement in the said meeting (s), then the
aggrieved party shall mandatory resort to Pre-litigation mediation mechanism with Delhi
High Court Mediation Cell, New Delhi.

It is only upon failure of the Pre-litigation mediation mechanism with Delhi High Court
Mediation Cell, then the aggrieved party shall resort to resolution of disputes through
arbitration of a Sole Arbitrator. The appointing authority of sole Arbitrator is CMD,
WAPCOS Limited, to which neither of the parties have any objection nor they shall ever
object.

Subject to the parties agreeing otherwise, the arbitration proceedings shall be conducted in
accordance with the provisions of the Indian Arbitration and Conciliation Act, 1996
(amended as on date).

It is also acknowledged and accepted that WAPCOS is only working as Intermediary
between the Agency and the Principal Employer/Client, thus in the event, any dispute arises
under the present agreement and referred to Arbitration for adjudication, then subject to
corresponding clause in the Contract/Agreement/Work Order/ Arrangement between
Principal Employer/Client & WAPCQOS, Principal Employer/Client shall also be made party
to the said Arbitration proceedings. Also, the award including costs if any passed against
WAPCOS and costs incurred in the proceedings shall be the sole responsibility of Principal
Employer/Client. The said clause if found inapplicable, even then the other terms of the
Avrbitration Clause shall survive and shall be acted upon.

The place/seat of arbitration shall be Delhi and any award whether interim or final, shall be
made, and shall be deemed for all purposes between the parties to be made, in Delhi. The
arbitral procedure shall be conducted in English Language and any awards shall be rendered
in English. The Procedural Law of the arbitration shall be Indian Law. The award of the
arbitrator shall be final and conclusive and binding upon the Parties.

The Contract and any dispute or claim arising out of or in connection with it or its subject
matter or formation (including non-contractual disputes or claims) shall be governed by and
construed in accordance with the laws of India and the Parties submit to Sole & exclusive
jurisdiction of Courts at Delhi.
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CLAUSE 26: CONTRACTOR INDEMNIFY WAPCOS AGAINST PATENT RIGHTS

The contractor shall fully indemnify and keep indemnified the WAPCOS against any action,
claim or proceeding relating to infringement or use of any patent or design or any alleged patent
or design rights and shall pay any royalties which may be payable in respect of any article or part
thereof included in the contract. In the event of any claims made under or action brought against
WAPCOS in respect of any such matters as aforesaid, the contractor shall be immediately notified
thereof and the contractor shall be at liberty, at his own expense, to settle any dispute or to
conduct any litigation that may arise therefrom, provided that the contractor shall not be liable to
indemnify the WAPCOS if the infringement of the patent or design or any alleged patent or
design right is the direct result of an order passed by the Engineer-in-Charge in this behalf.

CLAUSE 27: LUMPSUM PROVISIONS IN TENDER: Not applicable

CLAUSE 28: ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED

In the case of any class of work for which there is no such specifications as referred to in Clause
11, such work shall be carried out in accordance with the Bureau of Indian Standards
Specifications. In case there are no such specifications in Bureau of Indian Standards, the work
shall be carried out as per manufacturers’ specifications, if not available then as per District
Specifications. In case there are no such specifications as required above, the work shall be
carried out in all respects in accordance with the instructions and requirements of the Engineer-in-
Charge.

CLAUSE 29: WITHOLDING AND LIEN IN RESPECT OF SUM DUE FROM
CONTRACTOR
a) Whenever any claim or claims for payment of a sum of money arises out of or under the
contract or against the contractor, the Engineer-in-Charge or the WAPCQOS shall be
entitled to withhold and also have a lien to retain such sum or sums in whole or in part
from the security, if any deposited by the contractor and for the purpose aforesaid, the
Engineer-in-Charge or the WAPCOS shall be entitled to withhold the security deposit, if
any, furnished as the case may be and also have a lien over the same pending finalization
or adjudication of any such claim. In the event of the security being insufficient to cover
the claimed amount or amounts or if no security has been taken from the contractor, the
Engineer-in-Charge or the WAPCOS shall be entitled to withhold and have a lien to retain
to the extent of such claimed amount or amounts referred to above, from any sum or sums
found payable or which may at any time thereafter become payable to the contractor under
the same contract or any other contract with the Engineer-in-Charge of the WAPCOS or
any contracting person through the Engineer-in-Charge pending finalization of
adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or
retained under the lien referred to above by the Engineer-in-Charge or WAPCOS will be
kept withheld or retained as such by the Engineer-in-Charge or WAPCOS till the claim
arising out of or under the contract is determined by the arbitrator(if the contract is
governed by the arbitration clause) by the competent court, as the case may be and that
the contractor will have no claim for interest or damages whatsoever on any account in
respect of such withholding or retention under the lien referred to above and duly notified
as such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Engineer-in-Charge or the WAPCQOS shall be
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entitled to withhold and also have a lien to retain towards such claimed amount or
amounts in whole or in part from any sum found payable to any partner/limited company
as the case may be, whether in his individual capacity or otherwise.

b) WAPCOS shall have the right to cause an audit and technical examination of the works
and the final bills of the contractor including all supporting vouchers, abstract, etc., to be
made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done by the
contractor under the contract or any work claimed to have been done by him under the
contract and found not to have been executed, the contractor shall be liable to refund the
amount of over-payment and it shall be lawful for WAPCOS to recover the same from
him in the manner prescribed in sub-clause (i) of this clause or in any other manner legally
permissible; and if it is found that the contractor was paid less than what was due to him
under the contract in respect of any work executed by him under it, the amount of such
under payment shall be duly paid by WAPCOS to the contractor, without any interest
thereon whatsoever.

Provided that the Government shall not be entitled to recover any sum overpaid, nor the
contractor shall be entitled to payment of any sum paid short where such payment has
been agreed upon between the WAPCOS on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment by
WAPCOS.

CLAUSE 29A: LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS

Any sum of money due and payable to the contractor (including the security deposit returnable to
him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or
the WAPCOS or any other contracting person or persons through Engineer-in-Charge against any
claim of the Engineer-in-Charge or WAPCOS or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made by the contractor with
the Engineer- in-Charge or the WAPCQOS or with such other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained under this clause
by the Engineer-in-Charge or the WAPCQOS will be kept withheld or retained as such by the
Engineer-in-Charge or the WAPCOS or till his claim arising out of the same contract or any other
contract is either mutually settled or determined by the arbitration clause or by the competent
court, as the case may be and that the contractor shall have no claim for interest or damages
whatsoever on this account or on any other ground in respect of any sum of money withheld or
retained under this clause and duly notified as such to the contractor.

CLAUSE 30: EMPLOYMENT OF COAL MINING OR CONTROLLED AREA LABOUR
NOT PERMISSIBLE: Not applicable

CLAUSE 31: UNFILTERED WATER SUPPLY
The contractor(s) shall make his/their own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following conditions.

(i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction
of the Engineer-in-Charge.
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(i1) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk

and cost of contractor(s) if the arrangements made by the contractor(s) for procurement of
water are in the opinion of the Engineer-in- Charge, unsatisfactory.

CLAUSE 31A: WATER SUPPLY, IF AVAILABLE: Not applicable

CLAUSE 32: ALTERNATE WATER ARRANGEMENTS: Not applicable

CLAUSE 33: RETURN OF SURPLUS MATERIALS: Not applicable

CLAUSE 34: HIRE OF PLANT & MACHINERY : Not applicable

CLAUSE 35: CONDITION RELATING TO USE OF ASPHALTIC MATERIALS

(i)
(i)

(i)

The contractor undertakes to make arrangement for the supervision of the work by the firm
supplying the tar or bitumen used.

The contractor shall collect the total quantity of tar or bitumen required for the work as per
standard formula, before the process of painting is started and shall hypothecate it to the
Engineer-in-Charge. If any bitumen or tar remains unused on completion of the work on
account of lesser use of materials in actual execution for reasons other than authorized
changes of specifications and abandonment of portion of work, a corresponding deduction
equivalent to the cost of unused materials as determined by the Engineer-in-Charge shall be
made and the material return to the contractors. Although the materials are hypothecated to
WAPCOS, the contractor undertakes the responsibility for their proper watch, safe custody
and protection against all risks. The materials shall not be removed from site of work
without the consent of the Engineer-in- Charge in writing.

The contractor shall be responsible for rectifying defects noticed within a year from the date
of completion of the work and the portion of the security deposit relating to asphaltic work
shall be refunded after the expiry of this period.

CLAUSE 36: EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES
Contractors Superintendence, Supervision, Technical Staff & Employees

(i)

The contractor shall provide all necessary superintendence during execution of the work and
all along thereafter as may be necessary for proper fulfilling of the obligations under the
contract.

The contractor shall immediately after receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s),
qualifications, experience, age, address(s) and other particulars along with certificates, of the
principal technical representative to be in charge of the work and other technical
representative(s) who will be supervising the work. Minimum requirement of such technical
representative(s) and their qualifications and experience shall not be lower than specified in
Additional Conditions of Contract. The Engineer-in-Charge shall within 3 days of receipt of
such communication intimate in writing his approval or otherwise of such a representative(s)
to the contractor. Any such approval may at any time be withdrawn and in case of such
withdrawal, the contractor shall appoint another such representative(s) according to the
provisions of this clause. Decision of the tender accepting authority shall be final and binding
on the contractor in this respect. Such a principal technical representative and other technical
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representative(s) shall be appointed by the contractor soon after receipt of the approval from
Engineer-in-charge and shall be available at site before start of work.

All the provisions applicable to the principal technical representative under the Clause will
also be applicable to other technical representative(s) The principal technical representative
and other technical representative(s) shall be present at the site of work for supervision at all
times when any construction activity is in progress and also present himself/themselves, as
required, to the Engineer-in-Charge and/or his designated representative to take instructions.
Instructions given to the principal technical representative or other technical representative(s)
shall be deemed to have the same force as if these have been given to the contractor. The
principal technical representative and other technical representative(s) shall be actually
available at site fully during all stages of execution of work, during recording/checking/test
checking of measurements of works and whenever so required by the Engineer-in-Charge and
shall also note down instructions conveyed by the Engineer-in- Charge or his designated
representative(s) in the site order book and shall affix his/their signature in token of noting
down the instructions and in token of acceptance of measurements/ checked measurements/
test checked measurements. The representative(s) shall not look after any other work.
Substitutes, duly approved by Engineer-in-Charge of the work in similar manner as aforesaid
shall be provided in event of absence of any of the representative(s) by more than two days.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the
contractor, is convinced that no such technical representative(s) is/are effectively appointed or
is/are effectively attending or fulfilling the provision of this clause, a recovery (non-
refundable) shall be effected from the contractor as specified in Additional Conditions of
Contract and the decision of the Engineer-In-Charge as recorded in the site order book and
measurement recorded checked/test checked in Measurement Books shall be final and binding
on the contractor. Further if the contractor fails to appoint suitable technical Principal
technical representative and/or other technical representative(s) and if such appointed persons
are not effectively present or are absent by more than two days without duly approved
substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall
have full powers to suspend the execution of the work until such date as suitable other
technical representative(s) is/are appointed and the contractor shall be held responsible for the
delay so caused to the work. The contractor shall submit a certificate of employment of the
technical representative(s) (in the form of copy of Form-16 or CPF deduction issued to the
Engineers employed by him) along with every on account bill final bill and shall produce
evidence if at any time so required bythe Engineer-in-Charge.

(i) The contractor shall provide and employ on the site only such technical assistants as are
skilled and experienced in their respective fields and such foremen and supervisory staff as
are competent to give proper supervision to the work. The contractor shall provide and
employ skilled, semiskilled and unskilled labour as is necessary for proper and timely
execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove
from the works any person who in his opinion misconducts himself, or is incompetent or
negligent in the performance of his duties or whose employment is otherwise considered by
the Engineer-in-Charge to be undesirable. Such person shall not be employed again at works
site without the written permission of the Engineer-in Charge and the persons so removed
shall be replaced as soon as possible by competent substitutes.
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CLAUSE 37: LEVY / TAXES PAYABLE BY CONTRACTOR
(i) Building and other Construction Workers Welfare Cess or any other tax or Cess in
respect of this contract shall be payable by the contractor and WAPCOS shall not
entertain any claim whatsoever in this respect.
(i) The contractor shall deposit royalty and obtain necessary permit for supply of the red
bajri, stone, kankar, etc. from local authorities.

If pursuant to or under any law, notification or order any royalty, cess or the like becomes
payable by the WAPCOS and does not any time become payable by the contractor to the State
Government, Local authorities in respect of any material used by the contractor in the works,
then in such a case, it shall be lawful to the WAPCOS and it will have the right and be entitled
to recover the amount paid in the circumstances as aforesaid from dues of the contractor

CLAUSE 38: CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES IF LEVIED
AFTER RECIEPT OF TENDERS

(i) All tendered rates shall be exclusive of all taxes and levies including Goods& Service
Tax payable under respective statutes. However, if any further tax or levy or cess is
imposed by Statute, after the last stipulated date for the receipt of tender including
extensions if any and the contractor thereupon necessarily and properly pays such
taxes/levies/cess, the contractor shall be reimbursed the amount so paid, provided such
payments, if any, is not, in the opinion of the WAPCOS attributable to delay in execution
of work within the control of the contractor.

(if) The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same by a
duly authorized representative of the WAPCOS and/or the Engineer-in-Charge and shall
also furnish such other information/document as the Engineer-in-Charge may require
from time to time.

(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax
or levy or cess, give a written notice thereof to the Engineer-in-charge that the same is
given pursuant to this condition, together with all necessary information relating thereto.

CLAUSE 39: TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the
Engineer-In-Charge on behalf of the WAPCQOS shall have the option of terminating the contract
without compensation to the contractor.

CLAUSE 40: IF RELATIVE WORKING IN WAPCOS THEN THE CONTRACTOR NOT
ALLOWED TO TENDER

The contractor shall not be permitted to tender for works in the WAPCOS responsible for award
and execution of contracts in which his near relative is posted in WAPCOS. He shall also intimate
the names of persons who are working with him in any capacity or are subsequently employed by
him and who are near relatives to any Officer in the WAPCOS. Any breach of this condition by
the contractor would render him liable to be debarred from tendering in WAPCOS any breach of
this condition.
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NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children
and grandchildren, brothers and sisters, uncles, aunts and cousins and their corresponding
in-laws.

CLAUSE 41: NO GAZETTED ENGINEER TO WORK AS CONTRACTOR WITHIN
ONE YEAR OF RETIREMENT

No engineer of gazetted rank or other gazetted officer employed in engineering or administrative
duties in an engineering department of the Government of India shall work as a contractor or
employee of a contractor for a period of one year after his retirement from government service
without the previous permission of Government of India in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found at any time to be such a person
who had not obtained the permission of Government of India as aforesaid, before submission of
the tender or engagement in the contractor’s service, as the case may be.

CLAUSE 42: RETURN OF MATERIALS & RECOVERY FOR MATERIAL ISSUED
Not applicable

CLAUSE 43: COMPENSATION DURING WARLIKE SITUATION

The work (whether fully constructed or not) and all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the
contractor until the work has been delivered to the Engineer-in-Charge and a certificate from him
to that effect obtained. In the event of the work or any materials properly brought to the site for
incorporation in the work being damaged or destroyed in consequence of hostilities or warlike
operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge to remove any
debris from the site, collect and properly stack or remove in store all serviceable materials
salvaged from the damaged work and shall be paid at the contract rates in accordance with the
provision of this agreement for the work of clearing the site of debris, stacking or removal of
serviceable material and for the works ordered by the Engineer-in-Charge, such payments being
in addition to compensation up to the value of the work originally executed before being damaged
or destroyed and not paid for. In case of works damaged or destroyed but not already measured
and paid for, the compensation shall be assessed by the Engineer-In-Charge up to Rs. 5,000/- and
by the WAPCOS for a higher amount. The contractor shall be paid for the damages/destruction
suffered and for restoring the material at the rate based on analysis of rates tendered for in
accordance with the provision of the contract. The certificate of the Engineer-in-Charge regarding
the quality and quantity of materials and the purpose for which they were collected shall be final
and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence of hostilities
or warlike operations (a) unless the contractor had taken all such precautions against air raid as
are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge (b) for any material etc.
not on the site of the work or for any tools, plant, machinery, scaffolding, temporary building and
other things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed
such extension of time for its completion as is considered reasonable by the Engineer-In-Charge.
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CLAUSE 44: APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and
orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the
contract and the WAPCOS may, in his discretion, cancel the contract. The contractor shall also be
liable for any pecuniary liability arising on account of any violation by him of the provisions of
the said Act.

CLAUSE 45: RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARANCE
Release of Security Deposit of the work shall not be refunded till the contractor produces a
clearance deposit after labour certificate from the Labour Officer. As soon as the work is virtually
complete, the contractor shall apply for the clearance certificate to the Labour Officer under
intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said
communication, shall write to the Labour Officer to intimate if any complaint is pending against
the contractor in respect of the work. If no complaint is pending, on record till after 3 months after
completion of the work and/or no communication is received from the Labour Officer to this
effect till six months after the date of completion, it will be deemed to have received the clearance
certificate and the Security Deposit will be released if otherwise due.

CLAUSE46: INSURANCE
1.Requirements
Before commencing execution of works, unless stated otherwise in the Additional Conditionsof
Contract, it shall be obligatory for the contractor to obtain at his own cost stipulated insurance
cover under the following requirements:
a) Contractor’s all risk and Third Party Cover.
b) Liability under the workmen’s compensation Act, 1923, Minimum Wages Act, 1948 and
Contract Labour (Regulation and Abolition) Act, 1970.
c) Accidents to staff, Engineers, Supervisors and others who are not governed by workmen’s
compensation Act.

d) Damage to material, machinery and works due to fire theft etc.

e) Any other risk to be covered by insurance as may be specified by the employer in the
Additional Conditions of Contract.

2.Policy in Joint Names of Contractor and Employer
The policy referred to under sub-clause 46(1) above shall be obtained in the joint names of the
contractor and the employer and shall inter-alia provide coverage against the following, arising
out of or in connection with execution of works, their maintenance and performance of the
contract.

a) Loss of life or injury involving public, employee of the contractor, or that of employer and
Engineer, labour etc.

b) Injury, loss or damage to the works or property belonging to public, government bodies,
local authorities, utility organizations, contractors, employer or others.

3.Currency of Policy

The policies shall remain in force throughout the period of execution of the works and till the
expiry of the defect liability period. The contractor shall, whenever called upon, produce to the
engineer or his representative the various insurance policies obtained by him as also the rates of
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premia and the premia paid by him to ensure that the polices indeed continue to be in force. If
the contractor fails to effect or keep in force or provide adequate cover in the insurance policies
mentioned in the sub clause 46(1) or any other insurance he might be required to effect under
the contract, then in such cases, the employer may effect and keep in force any such insurance
or further insurance and the cost and expenses incurred by him in this regard shall be
deductible from payments due to the contractor or from the contractor’s performance security.

CLAUSE 47: CONDITIONS SPECIFIC TO GREEN BUILDINGS PRACTICES CLAUSE
The contractor shall strictly adhere to the following conditions as part of his
contractualobligations:

1. SITE

1.1The contractor shall ensure that adequate measures are taken for the prevention of erosion of
the top soil during the construction phase. The contractor shall implement the Erosion and
Sedimentation Control Plan (ESCP) provided to him by the Engineer-in-charge as part of the
larger Construction Management Plan (CMP). The contractor shall obtain the Erosion and
Sedimentation Control Plan (ESCP) Guidelines from the Engineer-in-charge and then prepare
“working plan” for the following month’s activities as a CAD drawing showing the
construction management, staging & ESCP. At no time soil should be allowed to erode away
from the site and sediments should be trapped where necessary.

1.2The contractor shall ensure that all the top soil excavated during construction works is neatly
stacked and is not mixed with other excavated earth. The contractors shall take the clearance
of the architects / Engineer-in-charge before any excavation. Top soil should be stripped to a
depth of 20 cm (centimetres) from the areas to be disturbed, for example proposed area for
buildings, roads, paved areas, external services and area required for construction activities
etc. It shall be stockpiled to a maximum height of 40 cm in designated areas, covered or
stabilised with temporary seeding for erosion prevention and shall be reapplied to site during
plantation of the proposed vegetation. Top soil shall be separated from subsoil, debris and
stones larger than 50 mm (millimetre) diameter. The stored top soil may be used as finished
grade for planting areas.

1.3The contractor shall carry out the recommendations of the soil test report for improving the soil
under the guidance of the Engineer-in-charge who would also advise on the timing of
application of fertilizers and warn about excessive nutrient levels.

1.4The contactor shall carry out post-construction placement of topsoil or other suitable plant
material over disturbed lands to provide suitable soil medium for vegetative growth. Prior to
spreading the topsoil, the sub-grade shall be loosened to a depth of 50mm to permit bonding.
Topsoil shall be spread uniformly at a minimum compacted depth of 50mm on grade 1:3 or
steeper slopes, a minimum depth of 100mm on shallower slopes. A depth of 300mm is
preferred on relatively flatter land.

1.5The Contractor should follow the construction plan as proposed by the Engineer-in-charge to
minimize the site disturbance such as soil pollution due to spilling. Use staging and spill
prevention and control plan to restrict the spilling of the contaminating material on site.
Protect top soil from erosion by collection storage and reapplication of top soil, constructing
sediment basin, contour trenching, mulching etc.
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1.6No excavated earth shall be removed from the campus unless suggested otherwise by
Engineer-in-charge. All subsoil shall be reused in backfilling/landscape, etc as per the
instructions of the Engineer-in-charge

1.7The contractor shall not change the natural gradient of the ground unless specifically instructed
by the architect’s / landscape consultant. This shall cover all natural features like water
bodies, drainage gullies, slopes, mounds, depressions, rocky outcrops, etc. Existing drainage
patterns through or into any preservation area shall not be modified unless specifically
directed by the Engineer-in-charge.

1.8The contractor shall not carry out any work which results in the blockage of natural drainage.

1.9The contractor shall ensure that existing grades of soil shall be maintained around existing
vegetation and lowering or raising the levels around the vegetation is not allowed unless
specifically directed by the Engineer-in-charge

1.10Contractor shall reduce pollution and land development impacts from automobiles use during
construction.

1.110verloading of trucks is unlawful and creates and erosion and sedimentation problems,
especially when loose materials like stone dust, excavated earth, sand etc. are moved. Proper
covering must take place. No overloading shall be permitted.

2.CONSTRUCTION PHASE AND WORKER FACILITIES
2.1 The contractor shall specify and limit construction activity in pre-planned/ designated areas
and shall start construction work after securing the approval for the same from the Engineer-
in-charge. This shall include areas of construction, storage of materials, and material and
personnel movement.
2.2 Preserve and Protect Landscape during Construction:

a) The contractor shall ensure that no trees, existing or otherwise, shall be harmed and
damage to roots should be prevented during trenching, placing backfill, driving or
parking heavy equipment, dumping of trash, oil, paint, and other materials detrimental
to plant health. These activities should be restricted to the areas outside of the canopy of
the tree, or, from a safe distance from the tree/plant by means of barricading. Trees will
not be used for support; their trunks shall not be damaged by cutting and carving or by
nailing posters, advertisements or other material. Lighting of fires or carrying out heat
or gas emitting construction activity within the ground, covered by canopy of the tree is
not to be permitted.

b) The contractor shall take steps to protect trees or saplings identified for preservation
within the construction site using tree guards of approved specification.

c) The contractor shall conserve existing natural areas and restore damaged areas to
provide habitat and promote biodiversity. Contractor should limit all construction
activity within the specified area as per the Construction Management Plan (CMP)
proposed by the Engineer-in-charge. All the existing trees should be preserved, if not
possible than compensate the loss by re-planting trees in the proportion of 1:3.

d) The contractor shall avoid cut and fill in the root zones, through delineating and fencing
the drip line (the spread limit of a canopy projected on the ground) of all the trees or
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group of trees. Separate the zones of movement of heavy equipment, parking, or
excessive foot traffic from the fenced plant protection zones.

e) The contractor shall ensure that maintenance activities shall be performed as needed to
ensure that the vegetation remains healthy. The preserved vegetated area shall be
inspected by the Engineer-in-charge at regular intervals so that they remain
undisturbed. The date of inspection, type of maintenance or restorative action followed
shall be recorded in the logbook.

Contractor shall be required to develop and implement a waste management plan,
quantifying material diversion goals. He shall establish goals for diversion from disposal in
landfills and incinerators and adopt a construction waste management plan to achieve these
goals. A project-vide policy of “Nothing leaves the Site” should be followed. In such a case
when strictly followed, care would automatically be taken in ordering and timing of
materials such that excess doesn’t become “waste”. The Contractor’s ingenuity is especially
called towards meeting this prerequisite/ credit (GRIHA). Consider recycling cardboard,
metal, brick, acoustical tile, concrete, plastic, clean wood, glass, gypsum wallboard, carpet
and insulation. Designate a specific area(s) on the construction site for segregated or
commingled collection of recyclable material, and track recycling efforts throughout the
construction process. Identify construction haulers and recyclers to handle the designated
materials. Note that diversion may include donation of materials to charitable organizations
and salvage of materials on-site.

Contractor shall collect all construction waste generated on site. Segregate these wastes
based on their utility and examine means of sending such waste to manufacturing units
which use them as raw material or other site which require it for specific purpose. Typical
construction debris could be broken bricks, steel bars, broken tiles, spilled concrete and
mortar etc.

The contractor shall provide clean drinking water for all workers.

The contractor shall provide the minimum level of sanitation and safety facilities for the
workers at site. The contractor shall ensure cleanliness of workplace with regard to the
disposal of waste and effluent; provide clean drinking water and latrines and urinals as per
applicable standard. Adequate toilet facilities shall be provided for the workman within easy
access of their place of work. The total no. to be provided shall not be less than 1 per 30
employs in any one shift. Toilet facilities shall be provided from the start of building
operations, connection to a sewer shall be made as soon as practicable. Every toilet shall be
so constructed that the occupant is sheltered from view and protected from the weather and
falling objects. Toilet facilities shall be maintained in a sanitary condition. A sufficient
quantity of disinfectant shall be provided. Natural or artificial illumination shall be provided.
The contractor shall ensure that air pollution due to dust/generators is kept to a minimum,
preventing any adverse effects on the workers and other people in and around the site. The
contractor shall ensure proper screening, covering stockpiles, covering brick and loads of
dusty materials, wheel-washing facility, gravel pit, and water spraying. Contractor shall
ensure the following activities to prevent air pollution during construction:

a) Clear vegetation only from areas where work will start right away

b) Vegetate / mulch areas where vehicles do not ply.

c) Apply gravel / landscaping rock to the areas where mulching / paving is impractical

d) Identify roads on-site that would be used for vehicular traffic. Upgrade vehicular
roads (if these are unpaved) by increasing the surface strength by improving particle
size, shape and mineral types that make up the surface & base. Add surface gravel to
reduce source of dust emission. Limit amount of fine particles (smaller than
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0.075mm) to 10 — 20%

e) Water spray, through a simple hose for small projects, to keep dust under control.
Fine mists should be used to control fine particulate. However, this should be done
with care so as not to waste water. Heavy watering can also create mud, which when
tracked onto paved public roadways, must be promptly removed. Also, there must be
an adequate supply of clean water nearby to ensure that spray nozzles don’t get
plugged. Water spraying can be done on:
1)Any dusty materials before transferring, loading and unloading ii)Area
where demolition work is being carried out iii)Any un-paved main haul
road iv)Areas where excavation or earth moving activities are to be
carried out
The contractor shall ensure that the speed of vehicles within the site is limited to 10
km/hr.

f) All material storages should be adequately covered and contained so that they are not
exposed to situations where winds on site could lead to dust / particulate emissions.

g) Spills of dirt or dusty materials will be cleaned up promptly so the spilled material
does not become a source of fugitive dust and also to prevent of seepage of pollutant
laden water into the ground aquifers. When cleaning up the spill, ensure that the
clean-up process does not generate additional dust. Similarly, spilled concrete slurries
or liquid wastes should be contained / cleaned up immediately before they can
infiltrate into the soil / ground or runoff in nearby areas

h) Provide hoardings of not less than 3m high along the site boundary, next to a road or
other public area

i) Provide dust screens, sheeting or netting to scaffold along the perimeter of the
building Cover stockpiles of dusty material with impervious sheeting

j) Cover dusty load on vehicles by impervious sheeting before they leave the site

Contractor shall be required to provide an easily accessible area that serves the entire
building and is dedicated to the separation, collection and storage of materials for recycling
including (at a minimum) paper, corrugated cardboard, glass, plastics, and metals. He shall
coordinate the size and functionality of the recycling areas with the anticipated collections
services for glass, plastic, office paper, newspaper, cardboard, and organic wastes to
maximize the effectiveness of the dedicated areas. Consider employing cardboard balers,
aluminium can crushers, recycling chutes, and collection bins at individual workstations to
further enhance the recycling program.

The contractor shall ensure that no construction leach ate (Ex: cement slurry), is allowed to
percolate into the ground. Adequate precautions are to be taken to safeguard against this
including, reduction of wasteful curing processes, collection, basic filtering and reuse. The
contractor shall follow requisite measures for collecting drainage water run-off from
construction areas and material storage sites and diverting water flow away from such
polluted areas. Temporary drainage channels, perimeter dike/swale, etc. shall be constructed
to carry the pollutant-laden water directly to the treatment device or facility (municipal
sewer line).

2.10 Staging (dividing a construction area into two or more areas to minimize the area of soil that

will be exposed at any given time) should be done to separate undisturbed land from land
disturbed by construction activity and material storage.

2.11 The contractor shall comply with the safety procedures, norms and guidelines (as applicable)

as outlined in the document Part 7 _Constructional practices and safety, 2016, National
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Building code of India, Bureau of Indian Standards. A copy of all pertinent regulations and
notices concerning accidents, injury and first-aid shall be prominently exhibited at the work
site. Depending upon the scope & nature of work, a person qualified in first-aid shall be
available at work site to render and direct first-aid to causalities. A telephone may be
provided to first-aid assistant with telephone numbers of the hospitals displayed. Complete
reports of all accidents and action taken thereon shall be forwarded to the competent
authorities.
The contractor shall ensure the following activities for construction workers safety, among
other measures:
a) Guarding all parts of dangerous machinery.
b) Durable and reusable formwork systems to replace timber formwork and ensure that
formwork where used is properly maintained.
c) Ensuring that walking surfaces or boards at height are of sound construction and are
provided with safety rails or belts.

d) Provide protective equipment; helmets etc.
e) Provide sufficient and suitable light for working during night time.

Adopt additional best practices, prescribed norms in construction industry.
The storage of material shall be as per standard good practices as specified in Part 7, Section
2 — Storage, Stacking and Handling practices, NBC 2016 and shall be to the satisfaction of
the Engineer-in-charge to ensure minimum wastage and to prevent any misuse, damage,
inconvenience or accident. Watch and ward of the Contractor’s materials shall be his own
responsibility. There should be a proper planning of the layout for stacking and storage of
different materials, components and equipment with proper access and proper
manoeuvrability of the vehicles carrying the materials. While planning the layout, the
requirements of various materials, components and equipment at different stages of
construction shall be considered. The Owner shall not take any responsibility on any
account.
The contractor shall provide for adequate number of garbage bins around the construction
site and the workers facilities and will be responsible for the proper utilisation of these bins
for any solid waste generated during the construction. The contractor shall ensure that the
site and the workers facilities are kept litter free. Separate bins should be provided for
plastic, glass, metal, biological and paper waste and labelled in both Hindi and English.
The contractor shall prepare and submit ‘Spill prevention and control plans’ before the start
of construction, clearly stating measures to stop the source of the spill, to contain the spill, to
dispose the contaminated material and hazardous wastes, and stating designation of
personnel trained to prevent and control spills. Hazardous wastes include pesticides, paints,
cleaners, and petroleum products.
Contractor shall collect the relevant material certificates for materials with high recycled
(both post-industrial and post-consumer) content, including materials for structural use like
TMT steel rolled with high percentage of recycled steel, and RMC mix with fly-ash etc.
Contractor shall collect the relevant material certificates for rapidly renewable materials
such as bamboo, wool, cotton insulation, agrifiber, linoleum, wheat board, strawboard and
cork.
Contractor shall adopt an 1AQ (Indoor Air Quality) management plan to protect the system
during construction, control pollutant sources, and interrupt pathways for contamination. He
shall sequence installation of materials to avoid contamination of absorptive materials such
as insulation, carpeting, ceiling tile, and gypsum wallboard. He shall also protect stored on-
site or installed absorptive materials from moisture damage.
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2.20 The contractor shall ensure that a flush out of all internal spaces is conducted prior to
handover. This shall comprise an opening of all doors and windows for 14 days to vent out
any toxic fumes due to paints, varnishes, polishes, etc.

2.21 Contractor shall make efforts to reduce the quantity of indoor air contaminants that are
odorous or potentially irritating harmful to the comfort and well-being of installer and
building occupants. Contractor shall ensure that the VOC (Volatile Organic Compounds)
content of paints, coatings and primers used must not exceed the VOC content limits
mentioned below:

Paints

Non-flat - 150 g/L

Flat (Mat) - 50 g/L

Anti-corrosive/ anti rust - 250 g/L
Coatings

Clear wood finishes

Varnish - 350 g/L

Lacquer - 550 g/L

Floor coatings - 100 g/L

Stains - 250 g/L

Sealers

Waterproofing sealer - 250 g/L

Sanding sealer - 275 g/L

Other sealers - 200 g/L

The VOC (Volatile Organic Compounds) content of adhesives and sealants used must be
less than VOC content limits mentioned:
Architectural Applications VOC Limit (g/l less water)
Indoor Carpet adhesives - 50

Carpet Pad Adhesives - 50

Wood Flooring Adhesive - 100

Rubber Floor Adhesives - 60

Sub Floor Adhesives - 50

Ceramic Tile Adhesives - 65

VCT and Asphalt Tile adhesives - 50

Dry Wall and Panel Adhesives - 50
Structural Glazing Adhesives - 100
Multipurpose Construction Adhesives - 70
Substrate Specific Application VOC Limit (g/l less water)
Metal to Metal - 30

Plastic Foams - 50

Porous material (except wood) - 50

Wood - 30

Fiber Glass — 80

2.22 Wherever required, Contractor shall meet and carry out documentation of all activities on
site, supplementation of information, and submittals in accordance with GRIHA program
standards and guidelines. Towards meeting the aforementioned building environmental
rating standard(s) expert assistance shall be provided to him up on request.
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2.23 Water Use during Construction:Contractor should spray curing water on concrete structure
and shall not allow free flow of water. After liberal curing on the first day, all the verticals
surfaces of concrete structures should be painted with curing chemical to save water nothing
extra shall be paid. Concrete structures should be kept covered with thick cloth/gunny bags
and water should be sprayed on them. Contractor shall do water ponding on all sunken slabs
using cement and sand mortar.

2.24 The Contractor shall remove from site all rubbish and debris generated by the Works and
keep Works clean and tidy throughout the Contract Period. All the serviceable and
nonservice able (malba) material shall be segregated and stored separately. The malba
obtained during construction shall be collected in well-formed heaps at properly selected
places, keeping in a view safe condition for workmen in the area. Materials which are likely
to cause dust nuisance or undue environmental pollution in any other way, shall be removed
from the site at the earliest and till then they shall be suitable covered. Glass & steel should
be dumped or buried separately to prevent injury. The work of removal of debris should be
carried out during day. In case of poor visibility artificial light may be provided.

2.25DOCUMENTATION
a) The contractor shall, during the entire tenure of the construction phase, submit the following
records to the Engineer-in-charge on a monthly basis:

1) Water consumption in litres

if) Electricity consumption in ‘kwh’ units

iii) Diesel consumption in litres

iv) Quantum of waste generated at site and the segregated waste types divided into inert,
chemical and hazardous wastes.

v) Digital photo documentation to demonstrate compliance of safety guidelines as
specified here.

b) The contractor shall, during the entire tenure of the construction phase, submit the following
records to the Engineer-in-charge on a weekly basis:

i) Quantities of material brought into the site, including the material issued to the
contractor by the client.

i) Quantities of construction debris (if at all) taken out of the site

iii) Digital photographs of the works at site, the worker’s facilities, the waste and other
material storage yards, pre-fabrication and block making works, etc as guided by the
Engineer-in-charge.

¢) The contractor shall submit one document after construction of the buildings, a brief
description along with photographic records to show that other areas have not been disrupted
during construction. The document should also include brief explanation and photographic
records to show erosion and sedimentation control measures adopted. (Document CAD
drawing showing site plan details of existing vegetation, existing buildings, existing slopes
and site drainage pattern, staging and spill prevention measures, erosion and sedimentation
control measures and measures adopted for top soil preservation during construction.

d) The contractor shall submit to the Engineer-in-charge after construction of the buildings, a
detailed as built quantification of the following: (i) Total materials used, ii) Total top soil
stacked and total reused iii) Total earth excavated, iv) Total waste generated, v) Total waste
reused, vi) Total water used, vii) Total electricity, and viii) Total diesel consumed.
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e) The contractor shall submit to the Engineer-in-charge, before the start of construction, a site
plan along with a narrative to demarcate areas on site from which top soil has to be gathered,
designate area where it will be stored, measures adopted for top soil preservation and indicate
areas where it will be reapplied after construction is complete.

f) The contractor shall submit to the Engineer-in-charge, a detailed narrative (not more than 250
words) on provision for safe drinking water and sanitation facility for construction workers
and site personnel.

g) The contractor shall, at the end of construction of the buildings, submit to the Engineer-in-
charge, submit following information, for all material brought to site for construction
purposes, including manufacturer’s certifications, verifying information, and test data, where
Specifications sections require data relating to environmental issues including but not limited
to:

i) Source of products: Supplier details and location of the supplier and brand name.

i) Project Recyclability: Submit information to assist Owner and Contractor in recycling
materials involved in shipping, handling, and delivery, and for temporary materials
necessary for installation of products.

iii) Recycled Content: Submit information regarding product post-industrial recycled and
post-consumer recycled content. Use the “Recycled Content Certification Form”, to
be provided by the Commissioning Authority appointed for the Project.

iv) Product Recyclability: Submit information regarding product and product’s
component’s recyclability including potential sources accepting recyclable materials.

v) Clean tech: Provide pollution clearance certificates from all manufacturers of
materials

vi) Indoor Air quality and Environmental Issues: Submit following certificates:

a. Certifications from manufacturers of Low VOC paints, adhesives, sealant and
polishes used at this particular project site.

b. Certification from manufacturers of composite wood products/agro fibre products
on the absence of added urea formaldehyde resin in the products supplied to them
to this particular site.

c. Submit environmental and pollution clearance certificates for all diesel generators
installed as part of this project.

h) Provide total support to the Engineer-in-charge appointed by the owner in completing all
Green Building Rating related formalities, including signing of forms, providing signed letters
in the contractor’s letterhead.

2.26 EQUIPMENT
a) To ensure energy efficiency during and post construction all pumps, motors and engines
used during construction or installed, shall be subject to approval and as per the
specifications of the architects.
b) All lighting installed by the contractor around the site and at the labour quarters during
construction shall be CFL/LED bulbs of the appropriate illumination levels. This condition
is a must, unless specifically prescribed.
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The contractor is expected to go through all other conditions of the GRIHA rating
stipulations, which can be provided to him by the architects. Failure to adhere to any of
the above-mentioned items, without necessary clearances from the architects and the
Engineer-in-charge, shall be deemed as a violation of contract and the contractor shall be
held liable for penalty as determined by the architects.

CLAUSE 48: PAYMENT

1. Contractor's Application for Payment
From the date of issue of the Notice to Proceed, on the 5th (fifth) Business Day of any
month, the Contractor may submit a Request for Payment, to WAPCOS Limited
Representative in respect of the preceding month.

Within each Request for Payment the Contractor shall show separately:

The amounts which the Contractor claims to be payable as the cost of the Works
completed during that month; and

The cumulative amount of all prior payments made by WAPCOS Limited; and

Any amounts to which the Contractor considers are due and payable to it in
accordance with the provisions of the Contract.

The Contractor's Request for Payment shall:

()

(i)

(iii)
()
(i)

Be prepared on forms in the form and in a number advised by WAPCQOS Limited
Representative; and

Be accompanied by:

(a) Copy of relevant records of measurement of works, jointly taken and signed by
both the parties;

(b) A status report describing in such detail as may reasonably request, the
percentage of any uncompleted Milestone Event for the month in question and
the work to be undertaken by the Contractor prior to the next Request for
Payment;

(c) Certification by WAPCOS Limited Representative confirming that the
Milestone Events referred to in the Request for Payment have been achieved.

(d) Confirmation by the Contractor of any amounts due and owing from the
Contractor to WAPCOS Limited pursuant to the Contract;

(e) The Contractor's certification that the quality of all completed Works accords
with the requirements of the Contract;

() The Contractor's certification that each obligation, item of cost or expense
mentioned in that Request for Payment has not been the basis of any previous
payment.

(9) The Contractor's certification that it has reviewed all financial and budget data
contained in the Request for Payment;

(h) The Contractor's certification that the quality of all completed Works accords
with the requirements of the Contract;

(1) The Contractor's certification that each obligation, item of cost or expense
mentioned in that Request for Payment has not been the basis of any previous
payment; and
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(1) The Contractor's certification that each Subcontractor who performed part of
the Works which was included in the immediately preceding Certificates of
Payment was paid all amounts then due to it for such Works

(K) The Contractor providing evidence of the wvalidity of the Contractor’s

Insurances.

3. Certificates of Payment
Within [14 (fourteen)] Business Days of receipt of the Contractor's Request for Payment
under Clause 48(2) [Contractor's Application for Payment], WAPCOS Limited and
WAPCOS Limited Representative shall review such request and, shall issue to the
Contractor, a Certificate of Payment certifying what amounts WAPCOS Limited shall pay.
Each Certificate of Payment shall be for an amount which in the opinion of WAPCQOS
Limited, is the basis of the Request for Payment and pursuant to the Contract, is properly
due to the Contractor (the “Gross Certifiable Amount™) less (i) the cumulative amounts of
payments previously certified as due to the Contractor, (ii) any deduction on account of

recovery of Advance Payment, and (iii) Retention Amount.

No sum shall be included in the Certificate of Payment in respect of Materials yet to be
incorporated into the Permanent Works unless the WAPCOS Limited Representative is
satisfied that:

Q) such Materials have been properly acquired and properly and not prematurely
delivered to the Project Site;

(i) such Materials have been properly stored on the Project Site and fully protected
against loss, damage or deterioration;

(iif)  the Contractor’s records of the requisitions, orders, receipts and use of any Materials
are kept in a form approved by the WAPCOS Limited Representative, and such
records are available for inspection by the WAPCOS Limited Representative; and

(iv)  The Contractor has submitted a proper statement of the cost of acquiring the
Materials together with such documents as may be required for evidencing such cost.

Without prejudice to any other rights of WAPCOS Limited to withhold payment to the

Contractor, WAPCOS Limited may withhold from any payment due to the Contractor such

amount as WAPCOS Limited deems reasonably necessary or appropriate:

Q) if in the opinion of the WAPCOS Limited Representative the progress of the Works
at the time of the Request for Payment is behind the progress of the Works as set out
in the Programme; and/or

(i) to protect it from any losses, expenses, costs or liability because of any one or more
of the following reasons:

(a) defects and deficiencies in any Works, whether or not payment has been
made;

(b) unsatisfactory performance of the Contract;

(c) the filing of third party claims relating to the Works or any of its commitment
parts for which the Contractor is liable;

(d) the Contractor's failure to make payments to Subcontractors;

(e) failure by the Contractor to provide or procure replacement Performance
Security in accordance with the Contract;

() failure by the Contract to provide evidence of insurance coverage in
accordance with the Contract;
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(g) reasonable evidence that Completion will not occur by the Time for

Completion;

(h) any overpayments made by WAPCOS Limited with respect to a previous
payment;

(i) failure by the Contractor to submit a properly updated monthly Programme
and

(j) failure by the Contractor to provide satisfactory evidence that the costs of all
labour and Materials and other obligations arising out of the Contract have
been fully satisfied and discharged by the Contractor and/or to otherwise fail
to submit adequate supporting documentation for any Request for Payment.

Any Provisional Sum Works shall only be executed in whole or part upon the WAPCOS
Limited Representative’s instruction. If the WAPCOS Limited Representative issues no
such instruction, the Provisional Sum Works shall not form part of the Works and the
Contractor shall not be entitled to payment for it. The Contractor shall be deemed to have
allowed the necessary time and resources to enable design and Execution of the Provisional
Sum Works in so far as the scope and nature of the Provisional Sum Works was reasonably
foreseeable.

The Contractor shall be entitled only to such amount in respect of the Provisional
SumWorks as the WAPCOS Limited Representative determines in accordance with this
Clause 48(3). The WAPCOS Limited Representative shall notify the Contractor of any such
determination. The WAPCOS Limited Representative shall have the authority to issue
instructions to the Contractor for every Provisional Sum Works for which the Contractor
shall be entitled to a part of the Provisional Sum as determined by the WAPCQOS Limited
Representative.

The Contractor shall produce to the WAPCOS Limited Representative all quotations,
vouchers, invoices, accounts or receipts in connection with the expenditure in respect of the
Provisional Sum Works, except where the Provisional Sum Works is valued in accordance
with the item wise rates quoted by the Contractor in its bid submitted to the Employer.

In respect of every Provisional Sum the WAPCOS Limited Representative shall have
authority to issue instructions for the execution of work or for the supply of goods,
materials, Plant Sums or services by the Contractor, in which case the Contractor shall be
entitled to an amount equal to the value thereof determined in accordance with Clause 48(3).

Billing and Payment

The Associate/Sub — Consultant/Sub-Contractor acknowledges that under the present
Contract/Agreement/Work Order/Arrangement, WAPCOS is only working as intermediary
between PGICH being Principal Employer/Client and Associate/Sub-consultant/Sub-
Contractor.  Thus  the  Associate/Sub-consultant/Sub-Contractor  unconditionally
acknowledges that the payments wunder the present contract/ Agreement/Work
Order/Arrangement shall be made proportionately by WAPCOS only on back to back basis
i.e. after 21 days subject to receipt of payment from PGICH being Principal
Employer/Client. The Associate/Sub-consultant/Sub-Contractor also unconditionally agree
that in the event the payment or part thereof, under the present Contract/ Agreement/Work
Order/Arrangement is not received from PGICH(Principal Employer/Client), then
WAPCOS &/or any of its Employee/Officer shall not be responsible to pay any amount to
Associate/Sub-consultant/Sub-Contractor. The said condition shall supersede any and all
other conditions of Contract/Agreement/Work Order/Arrangement between the parties.
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All the tax applicable in respect of this contract shall be payable by the Contractor and
WAPCOS will not entertain any claim whatsoever in respect of the same. All billing by the
Contractor should be in the name of “WAPCOS Limited, PGICH Project Office, Sector-30,
Noida, UP” -201303 bearing the GSTIN:09AAACWO0764A1ZN.

In this type of billing, GST will be applicable as per the GST slabs. The GST charged shall
be reimbursed by WAPCOS Limited on submission of following documents (proof of GST
paid and filing): 1) GSTR-1 2) GSTR-3 3) GST Payment Challan.

Running Account (RA) bills will be paid when the approximate value of work done is 1/3™ of
the total contract amount. Each RA bill should be enclosed with certified measurement
sheets, certified by Engineer in Charge after verification of the requisite quality test reports,
if any, as per the relevant standards. The minimum interval between two such RA bills shall
be 15 days. WAPCOS shall make the payment of bills after receipt of the payment from
PGICH.

This clause shall prevail on all the other clauses mentioned in this respect in the contract.
CLAUSE 49: SITE OFFICES AND FACILITIES

The cost of providing the work/facilities stated in the sub-clauses of this clause are to be borne
by the Contractor and shall be deemed to be included in the rates quoted by the Contractor.

49.1 The Contractor shall supply, erect and satisfactorily maintain Site Office for the Employer
in good condition until final completion of works, a well-lighted, well ventilated and air-
conditioned and adequately weather proofed temporary, burglar proof readily available
Site Office (Portable Cabins) of adequate capacity having the covered area not less than
500 Sqg. Ft. with all facilities such as telephone, fax, internet, photocopier, computer/
laptop & printer along with operator, regular electric & purified drinking water supply etc.
and 4-wheeled transportation/inspection vehicle, in running condition & duly maintained
as per the requirement of the project, without any extra cost to employer. The Contractor
shall provide adequate access to the office. The Contractor shall be responsible during the
continuance of the Contract for the security of the office and for all plans, documents and
papers and other clauses contained therein. The sitting of the office shall be in accordance
with the instructions of the Engineer-in-Charge. Service personnel shall also be made
available at the Office at all times and shall clean site office daily. The Contractor shall
provide uninterrupted power and water to the Office as directed for 24 hours free of cost.
An amount equal to 1% of gross bill from all running account & final bill shall be
recovered, if the above facilities are not provided by the Contractor.

The Contractor shall dismantle and remove from site all such temporary structures on
completion of Contract or whenever required by the Employer.

The contractor shall also make sufficient arrangement for Photography/ Videography
preferably by maintaining a camera/video camera at site so that video and photographs can be
taken of a specific activity at any point of time. The contractor shall also provide software like
MS Project/Primavera etc. for the purpose of preparing progress report etc.

49.2 The Contractor shall provide at his own cost, One Site sign Board, at directed location of
overall size 2.40 metres wide and 1.50 metres height and of approved design. The names
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of the Project, Employer, Consultants, Engineer and Contractor etc. shall be exhibited as
directed.

The Contractor shall maintain daily weather record. Daily maximum and minimum
temperature and corresponding, humidity shall be recorded and charted. Rainy days shall
be recorded when the rain lasting more than one hour hampers the work. Any other
inclemency in weather shall be recorded. The records shall be regularly shown to the
Engineer-in-Charge and his signature obtained.

The Contractor shall arrange at his own cost to maintain a progress record of the works by
taking (5x 77)/8°X10” size colour photographs minimum 6 Nos. or more per month as
directed by the Engineer-in-Charge during the construction stages and after completion
and shall supply one set to the Engineer-in-Charge at no extra cost. These photographs
shall also be submitted as part of the Contractors R.A. Bills.

The Contractor shall provide arrangements for firefighting at his own cost. For this
purpose, he shall provide requisite number of fire extinguishers and adequate number of
buckets, some of which are to be always kept filled with sand and some with water. This
equipment shall be provided at suitable prominent and easily accessible places and shall
be properly maintained. The Contractor may be subject to periodic fire prevention
inspections and any deficiency or unsafe condition shall be corrected by the Contractor at
his own cost and to approval of the Engineer-in-Charge and the relevant authorities.

These fire prevention inspections shall include but not limited to the following:

e Proper handling, storage and disposal of combustible materials, liquids and wastes.

e  Work operations which can create fire hazards.

e  Access for firefighting equipment.

e Type, size, number and location of fire extinguishers or other firefighting equipment.

e Inspection and maintenance records for extinguishers

e Type, number and location of containers for the removal of surplus materials and
rubbish.

e  General housekeeping

For the purpose of quick communication between the Engineer-in-Charge and the
Contractor or his Representative, Site Order Books shall be maintained at site in the
manner as described below:

Any communication, relating to the works may be conveyed through records in the site
order book. Such a communication from one party to the other shall be deemed to have
been adequately served in terms of the Contract. Each site order book shall have
machine- numbered pages in triplicate and shall be carefully maintained and preserved by
the Contractor and shall be made available to the Engineer-in-Charge as and when
demanded. Any instruction which the Engineer-in-Charge may like to issue to the
Contractor may be recorded by him in the site order book and two copies thereof taken by
the Engineer-in-Charge for his record. The Contractor or his Contractor or Representative
may similarly record in the site order book any communication he may like to send to the
Engineer-in-Charge. Two copies thereof when sent to the Engineer-in-Charge and receipt
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obtained thereof, will constitute adequate services of the communication to the Engineer-
in-Charge.

Clause 50: Data, Services and Facilities to be provided by the Employer

Attention is drawn to the following which are not provided by the Employer and are to be

arranged by the Contractor at his own cost.

e The Employer will not provide office accommodation. The Contractor shall make his
own office accommodation arrangements for their office staff for each of the field
supervision teams including furniture, equipment, operation and maintenance.

e The Employer will not provide project vehicles to the Contractor. The Contractor shall
make his own arrangements in respect of vehicles. The Contractor shall ensure that
vehicles for the team are of good makes and are of excellent working condition.

e The Contractor shall be responsible for making his own arrangements for survey
equipment.

e The Contractor shall be responsible for making his own arrangements for
communications.

Clause-51: a)Jurisdiction

YV VYV VY A\

\ 2%

Any dispute connected with this contract shall fall within the jurisdiction of Courts at
Delhi.
c)  Order of Precedence Of Documents
In case of difference, contradiction, discrepancy, with regard to conditions of contract,
specifications, Drawings, Bill of Quantities etc. forming part of the contract, the
following shall prevail in order of precedence.
WAPCOS and PGICH Agreement and terms and conditions lay over by PGICH time to
time. It is attached as Annexure.
Letter of Award, along with statement of agreed variation and its enclosures, if any.
Special Condition of Contract
Scope of Work
Description of Bill of Quantity/Schedule of Quantities
Technical Specification (General, Additional and Technical Specification) as given in
Tender Documents
General Condition of Contract
Drawings, if any
CPWD/MORTH specification (as specified in Technical Specification in Tender) update
with correction slips issued up to last date of receipt of tenders.
Relevant B.1.S codes

Clause-52: PREFERENCE TO MAKE IN INDIA

The provision of revised “Public Procurement (Preference to Make in India) Order
2017-Revision’ Issued by Department of Industrial Policy and Promotion under
Ministry of Commerce and Industry vide letter no.-P45021/2/2017-PP ( BE-II) as
amended on 16.09.2020 shall be applicable to the bidding process and award of the
contract shall be done accordingly. In this connection, the minimum local content
shall be 50% and the margin of purchase preference shall be 20%.

Verification of local Content

e The bidder at the time of tender, bidding or solicitation shall be required to
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indicate percentage of local content and provide self —certification that the
item offered meets the local content requirement of the tender. They shall
also give details of the location at with the local value addition is made.
In cases of procurement for a value in excess of Rs. 10 crores, the bidder shall be required to
provide a certificate from the statutory auditor or cost auditor of the company (in case of
companies) or from a practicing cost accountant or practicing chartered accountant (in respect
of suppliers other than companies) giving the percentage of local content.

Clause- Office Set up at Site for WAPCOS officials

Vehicle for site visit, permanent one vehicle for WAPCOS officials for site monitoring like
bolero/Scorpioshould be provided during the entire tenure of construction and office set up at site for
WAPCOQOS officials shall be provided by the contractor at his own cost. The Contractor shall provide
uninterrupted power and water to the Office as directed for 24 hours free of cost. An amount equal to 1% of
gross bill from all running account & final bill shall be recovered, if the above facilities are not provided by
the Contractor.

For & on behalf of Tenderer

Signature of the authorized representative
Name of the agency

Name and designation :
Contact Details a) Communication address :

b) E-mail id
c¢) Contact Nos.
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SECTION-V
ADDITIONAL CONDITIONS

The Contractor shall be responsible for consequential effects arising out during the
inspection done by the Chief Technical Examiner Cell, Central Vigilance Commission or
by the Building Works Committee or third party authorized by WAPCOS or any statutory
committee or by any duly authorized representative of WAPCOS, during the progress or
any time after the construction and development of project up to the defect liability period,
and will take appropriate action for rectification of defective work. Rectification of
defective works or replacement of sub-standard materials or articles, as pointed out by the
Chief Technical Cell, Central Vigilance Commission, Building Works Committee or
authorized representative of WAPCOS or third party authorized by WAPCOS or any
statuary committee, will be carried out or replaced by the Contractor at his own risk and
cost. WAPCOS will not pay any extra amount for such rectification or replacement.

Handing Over of the Project: Contractor will hand over the project to Client after
successful completion of each component of the project in all respect and complete
satisfaction of Engineer-In-charge. The partial handing over of building components shall
not be considered. Contractor shall also provide necessary Completion Certificate/ NOC
from all local Government/ Statuary Authorities if required before handing over the
project to the client. The defect liability period will be one (01) years or the period
mentioned elsewhere in the contract whichever is higher after such handing over.The
agency has to submit warranty certificate issued by the manufacturer for each item as
specified.

The Contractor shall be solely responsible to follow the general clauses of the contract
including labour regulations, registration of contractor, obtaining labour license from
labour department, safety precautions, etc. and all other statutory provisions related to
labor/works as per the prevailing General Clauses of Contract amended from time to time.
The Contractor shall stick to the schedule of all activities and carry out it with mutually
agreed time frame.

Rates and amount or Percentage Quoted by contractor shall be firm and fixed for entire
contract period as well as extended period for completion of the works. No escalation shall
be applicable on this contract. Rate/percentage quoted by the contractor should be
exclusive of GST.

Other agencies doing works related to this project will also simultaneously execute the
work and the contractor shall provide necessary facilities for the same. Nothing extra over
the agreement rates shall be paid for the same.

Some restrictions may be imposed by the security staff etc. on the working and for
movement for labour materials etc. The contractor shall be bound to follow all such
restrictions / instructions and nothing extra shall be payable on this account.

The project work will be carried out in the manner complying in all respects with the
requirements of relevant bye laws of the local body under the jurisdiction of which the

work is to be executed or as directed by the Engineer in charge and nothing extra will be
paid on this account. The contractor shall comply with proper and legal orders and
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directions of the local or public authority or municipality and abide by their rule and
regulations and pay all fees and charges which he may be liable.

The contractor shall give a performance test of the entire installation (s) as per standing
specification before the work is finally accepted and nothing extra whatsoever shall be
payable to the contractor for the test.

Samples of various materials required for testing shall be provided free of charges by the
contractor. Testing charges, if any, unless otherwise provided shall be borne by the
Contractor. All other expenditure required to be incurred for taking the samples,
conveyance, packing etc. shall be borne by the contractor himself.

The work shall be carried out in accordance with drawings, to be issued from time to time,
by the Engineer-in-Charge. Before commencement of any item of work the contractor
shall correlate all the relevant drawings, nomenclature of items and specifications etc.
issued for the work and satisfy himself that the information available there from is
complete and unambiguous. The figure and written dimension of the drawings shall be
superseding the measurement by scale. The discrepancy, if any, shall be brought to the
notice of the Engineer-in-charge before execution of the work. The contractor alone shall
be responsible for any loss or damage occurring by the commencement of work on the
basis of any erroneous and/ or incomplete information and no claim whatsoever shall be
entertained on this account.

The contractor shall bear all incidental charges for cartage, storage and safe custody of
materials issued by WAPCOS.

In the case of items of which abbreviated nomenclature is not available in the above cited
publication and also in case of extra and substituted items of works for which abbreviated
nomenclature is not provided in the agreement, the full nomenclature of items shall be
reproduced in the measurements books and bill forms for running account bill. The full
nomenclature of the items shall be adopted in preparing abstract of final bill in the
measurement book and also in the bill form for final bill.

The contractor shall have to make approaches to the site, if so required and keep them in
good condition for transportation of labour and materials as well as inspection of works by
the Engineer in charge. Nothing extra shall be paid on this account.

No payment will be made to the contractor for damage caused by rains, or other natural
calamities during the execution of the works and no such claim on this account will be
entertained.

Various factory made materials shall be procured from reputed and approved
manufacturers or their authorized dealers. List of such approved manufacturers is available
as Annexure. For the items / materials not appearing in the list the decision of Engineer in
charge shall be final and binding.

Wherever work is specified to be done or material procured through specialized agencies,
their names shall be got approved well in advance from Engineer in charge. Failure to do
so shall not justify delay in execution of work. It is suggested that immediately after award
of work, contractor should negotiate with concerned specialist agencies and send their
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names for approval to Engineer in charge. Any material procured without prior approval
of Engineer in charge in writing is liable to be rejected. Engineer in charge reserves right
to get the materials tested in laboratories of his choice before final acceptance.
Nonstandard materials shall not be accepted.

The contractor shall invariably prepare the samples of items as per direction of Engineer-
in-charge. The contractor shall proceed with further finishing items only after getting the
samples of these items approved in writing from Engineer-in-charge. No extra claim
whatsoever beyond the payments due at agreement rates will be entertained from the
contractor on this account.

The contractor shall take instruction from the Engineer in charge for stacking of materials
at any place. No material shall be stacked on areas where other buildings, roads, services
or compound walls are to be constructed.

If as per municipal rules, the huts for labour are not be created at the site of work by the
contractors, the contractor are required to provide such accommodation as is acceptable to
local bodies and nothing extra shall be paid on this account.

The contractor or his authorized representative shall associate in collection, preparation,
forwarding and testing of such samples. In case, he or his authorized representative is not
present or does not associate himself, the results or such tests and consequences thereon
shall be binding on the contractor.

The material shall conform to the quality and make as per attached list in Technical
Specifications.However, for the items not appearing in the list preference shall be given to
those articles which bear ISI certification marks. In case articles bearing ISI certification
marks are not available the quality of sample brought by the Contractor shall be judged by
the standard laid down in the relevant ISI specification/CPWD specification. All materials
and articles brought by the contractor to the site for use shall conform to the samples
approved, which shall be preserved till the completion of the work. However, such articles
which bear I1SI mark but stand banned by CPWD will not be used. Notwithstanding the
case of materials of "Preferred Make™ as given in Annexure, provisions of Clause 10A of
the General Conditions of Contract for Central PWD works shall be applicable on the
materials of "Preferred Make" also.

It must be ensured that all materials to be used in work bear BIS certification mark. In
cases Where BIS certification system is available for a particular material/product but not
even a single producer has so far approached BIS for certification the material can be used
subject to the condition that it should confirm to CPWD specification and relevant BIS
codes. In such case written approval of the Engineer-In-Charge may be obtained before
use of such material in the work.

The final approval of the brand to be used shall be as per the direction of Engineer-in-
Charge. The brand used shall be one of the brands in case specified in the list of preferred
make / materials. The decision of the engineer in charge about the make is final and
binding on the contractor.

In case of non-availability of material of the brands specified in the list of approved
materials an equivalent brand may be used after getting written approval of WAPCOS
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giving details to indicate that the brand proposed to be used is equivalent to the brands
mentioned in the agreement.

The following procedure shall be followed for the removal of rejected/sub-standard
materials from the site of work:

(i) Whenever any material brought by the contractor to the site of work is rejected, entry
thereof should invariably be made in the Site Order Book under the signature of the
Engineer-In-Charge, giving the approximate quantity of such materials.

(i) As soon as the material is removed, a certificate to that effect shall be recorded by the
Engineer-In-Charge against the original entry, giving, the date of removal and mode
of removal, i.e., whether by truck, carts, or by manual labour. If the removal is by
truck, the registration number of the truck should be recorded.

(iii) When it is not possible for the Engineer-In-Charge to be present at the site of work at
the time of actual removal of the rejected/sub-standard materials from the site, the
required certificate should be recorded by the Authorized Representative of
WAPCOS, and the Engineer-In-Charge should countersign the certificate recorded by
the Authorized Representative.

If the work is carried out in more than one shift or during night, no claim on this account
shall be entertained.The contractor has to take permission from the police & local
authorities etc. if required for work during night hours. No claim / hindrance on this
account shall be considered if work is not allowed during night time. The requisite
supervision shall be made available by the WAPCOS along with necessary issue of
material under joint custody.

Once the Project is completed and the contractor shall be responsible to attend defect
pointed out by WAPCOS / PGICHand then hand over the Project to the PGICH.

Contractor should hand over the warranty of the specialized items in the name of PGICH.

The contractor is required to deploy resources as per availability of site. However, no claim
will be entertained for idle labour, idle machinery, idle technical/no-technical staff, idle
T&P etc.

No claim whatsoever for idle labour, additional establishments, costs of hire and labour
charges for tools and plants, scaffolding etc, would be entertained under any circumstances

All running account bills preferred by the contractor for advance payments shall be
processed only if Engineer-in-charge is satisfied that upto date investments (excluding
security deposit & performance guarantee, which are not considered as investments) made
by the contractor against contracted work are more than the payments received.
Accordingly, all running account bills shall be supported with an account of up-to-date
payments received vis-a-vis upto date investments made on the work to enable engineer-
in-charge to check to his satisfaction that the payments made by engineer-in-charge are
properly utilised only on the work and nowhere else.

Requirement of Technical Staff as per Clause 36:
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Min. Qualification/ Experience Nos. | Designation Penal

recovery if
notemployed

1. Graduate Engineer (Civil/Electrical)/ 2 Site-in-charge | 40,000/-per
Diploma holder (Civil) with minimum month
fiveyears’ experience in the relevant field

Milestonesfor Carrying out the work

Contractor shall submit the detailed work schedule so as to complete the works considering
all the field conditions in accordance with the requirement of the Engineer-in-charge.
Contractor should also strictly adhere to such schedule mutually accepted to complete the
total work within the time period mentioned in the contract.

Deviation or Extra Item Limit as per Clause 12:

The following clauses shall prevail if not mentioned elsewhere in the contract:

This tender is based upon the estimations on the basis of site conditions (tentative)
enclosed with technical specifications and BOQ. WAPCOS Limited reserves the right
to vary any individual item to any extent either positive or negative within the scope
of work as defined as per the requirement of PGICH/WAPCOS Limited. The decision
as to items are within the scope of work shall be of WAPCQOS Limited which is final
& binding. Therefore in case of variation in quantity as given in BOQ either positive
or negative no rate revision is applicable. In case of New Rate or Price of the
Substituted/Extra/deduction items shall be derived from any relevant rates or prices in
the Contract.New rate or price of the substituted/Extra/deduction items shall be
derived from the Delhi Schedule of Rates -2021/2023. In case the rates are not
available in DSR, the same shall be derived from the competitive market quotes,
obtained by WAPCOS Limited/ WAPCOS Limited representative. The contractor’s
profit and overheads together shall be taken as 15% only. ESI, Bonus, CPOH and
EPF etc. as applicable also taken in case of changes in the manpower.

Contractor shall carry out the extra quality of work under deviation from the
estimated quantity at the rate quoted in the BOQ limited to 25% deviation on each
item and for the quantity deviated beyond 25% market rates will be applicable.
Execution of such deviation in quantity shall require prior written permission from
WAPCOS/PGICH.

Contractor shall submit the detailed work schedule so as to complete the works
considering all the field conditions in accordance with the requirement of the
engineer-in-charge. Contractor should also strictly adhere to such schedule mutually
accepted to complete the total work within the time period mentioned in the contract.

The firm/contractor shall furnish a list of the workers deployed along with their full
names, father’s/husband’s name, date of birth, full residential addresses (present &
permanent), contact tel. No. etc. The firm/contractor shall be responsible to get the
character and antecedents of the persons verified by the Police before deploying them in
PGICH. The authenticated copies of Police verification certificate/documents of the
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persons, who are to be deployed in PGICH, shall be submitted by the firm to WAPCOS.
WAPCOS/PGICH reserve the right to conduct the test, as may be deemed fit to adjudge
the suitability of the persons provided by the firm/contractor. WAPCOS/PGICH also
reserves the right to get the person’s character and antecedents verified by the Police, if
deemed necessary.

The firm will also ensure that the persons deployed in PGICH are medically fit and will
keep record of their medical fitness. The firm shall withdraw such persons, who are not
found suitable by PGICH/WAPCQOS for any reasons, immediately on receipt of such
request from WAPCOS/PGICH. The copies of medical fitness certificate of the persons
who are to be deployed in PGICH, shall be submitted by the successful bidder to
WAPCOS/PGICH.

There shall be no representation of any kind, implied or otherwise, of any automatic
absorption, regularization, continued engagement or concession or preference in
employment security for the persons engaged by the service provider for any
engagement. service or employment in any capacity, in any office or establishment of the
Govt. A copy of each of the agreement entered into by the firm with the persons,
deployed in PGICH are required to be submitted to WAPCOS/PGICH within a fortnight
of deployment.

The contract does not amount to employment with the Government or confer any right on
the contractor/firm or the workers engaged by the firm/contractor, nor any representation
by the Government as to the possibility or preference in. employment at any time in
future in respect of security and other personnel of the contractor/firm in any office/
establishment of the Government.

The firm/contractor shall appoint a coordinator, who would be responsible for immediate
interaction with WAPCOS/PGICH and so that optimal services are available without
disruption.

The worker engaged will observe discipline and decorum and shall not-misbehave with
any WAPCOS/PGICH officer.

If at any point of time, any person absent himself/herself, a substitute shall be provided
immediately.

In case, any person is absent on a particular day and substitute is not provided, a daily
rate/ pro rate shall be deducted from the bill for the month. In case the firm is asked to
provide a substitute and fails in doing so within 3 (three) days, then a penalty equal to
10% of the daily wages of the worker will be imposed on the firm, besides deduction of
daily wages.

The firm/contractor shall be directly responsible for settlement of any dispute or
grievance of the '"Worker' relating to his/her deployment in PGICH and any other matters
that may arise in this regard and WAPCOS/PGICH, in no way, be responsible for
settlement of such issues/dispute.

Any liability regarding payments of wages to the ‘workers' arising due to non compliance
with any provisions of the Labour Laws or due to any human loss/injury during the
course of work will be the sole and personal responsibility of the firm/contractor. The
successful firm/contractor shall submit, a notarized affidavit on a stamp paper of
appropriate value to the effect that the firm undertake to pay Minimum Rates of wages to
the persons engaged as per applicable orders of CLC, GOVERNMENT OF INDIA and to
enhance the rates, as and when it is revised as well as all the statutory dues w.r.t ESI, EPF
etc. to PGICH. The contractor will submit the copies of the EPF statement/pass Book,
ESI Card and Service Tax Challans long with monthly bill, without which the payment to
the contracting firm will not be released.

The successful bidder will submit an undertaking in form of duly executed affidavit to
deposit EPF contribution of the Employer and Employee in the EPF Account of the
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workers every month.

The successful bidder will also submit an undertaking in form of duly executed affidavit
to the effect that if the contractor does not provide copies of depositing Employer and
Employees share in the EPF Account of the employee, he will not be entitled for these
payments.

The successful bidders will also submit an undertaking in the form of duly executed
affidavit to comply with the instructions relating to payment of EPF in respect of those
employees who are not in excluded category as per instruction issued by the Government
on the subject.

The employer's share of EPF will not be paid to the contractor for those persons, who are
in the excluded category of EPF contribution as per latest guidelines issued by Ministry
of Labour& Employment in this regard. The employer's share of EPF will be paid to the
Contractor on production of documentary evidence of depositing the share in the
individual employee's EPF account opened for the employee in his/her name.

The firm/contractor shall undeliake to provide the services for the entire duration
regularly failing which the Performance Security Deposits and such other amount that
may be due from WAPCOS/PGICH to the firm shall stand forfeited.

If at any point of time, the services being provided by the firm/contractor are found to be
unsatisfactory in any manner, the WAPCOS/PGICH will have full authority to
discontinue the services of the firm/contractor by giving notice of 15 days. The decision
of WAPCOS in this regard shall be final and binding on the firm/contractor.

The working hours of the workers on the basis of 6 days working in a week. The workers
shall have to sign the attendance both at the time of arrival and departure.

In emergent situations the services of the persons may be required on Sundays/Holidays
also.

If, any workers arrives late or leaves early, a deduction of the daily rate shall be made on
half day basis.

If, at any point of time, the services of any person provided by the firm/contractor are
found to be unsatisfactory or not of the expected level in any manner, the firm/contractor
shall change the worker immediately.

The workers shall not be entitled for any financial benefit that are admissible to regular
employees of WAPCOS/PGICH. However, the firm/contractor is required to pay wages
to the workers engaged strictly as per the Minimum Wages Act modified from time to
time including EPF, ESI and other social security schemes of the Government of CLC,
Government of India and Ministry of Labour& Employment. The wages to the workers
would be dynamic. The weekly rest etc. should also be allowed to workers as per
statutory provisions. This is required to be quoted by all bidders at the time of submitting
bids, which would be increased as and when increased by the Government authorities. All
the statutory requirements such as obtaining valid LabourLicence on the basis of contract
letter and compliance of all the provisions of social security legislations in general and
provisions of the Contract Labour (Regulation & Abolition) Act, 1970 and the Contract
Labour (R&A) Rules 1971 in particular are required to be complied with by the
contactor. The firm/contractor should quote their Service Charge for providing services of
workers for WAPCOS/PGICH over and above the statutory payments to be made to each
worker. so deployed. Except the Administrative Service Charges, quoted by the service
provider, no other amount is to be retained by the service provider out of the minimum
wages, EPF, ESI etc. as mandated by the statutory provisions on the subject. The proof of
depositing the service tax with the appropriate authorities have to be submitted to
WAPCOS periodically.

The administrative Service Charges per worker Quoted bv the firm in the financial bid
shall be commensurate with the administrative and supervisory efforts required for
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executing the contract.

The rates of wages and the consequential revision in the statutory contribution on
worker's wages will be revised by CLC from the date of statutory revision in minimum
wages of the workers and in case of revision in the rate of contribution on worker's wages
(i.e EPF,ESI etc.) by the CLC Government/Central Government whatsoever may be the
case. However, there will be no increase in the Administrative Service Charges quoted by
the firm/contractor.

The firm should be registered with ESI, PF, Service Tax, Work Contract Tax,
LabourLicence& PAN (GST) with the concerned authorities.

The contractor shall comply with all relevant Laws and the Rules made there under viz.
Income Tax, ESI Act, PF Act, Factories Act, ID Act and Contract Labour (Regulation &
Abolition) Act, Private Security Agencies (Regulation) Act, 2005 and Private Security
Agencies Central Model Rules, 2006. Payment shall be conditional on fulfillment of the
provisions of these Acts and the rules framed there under.

The payment of wages to the workers have to be made by the contractor in accordance
with the provision of Section 21 of the Contract Labour (Regulation & Abolition) Act,
1970.

The firm/contractor will make payment of wages to the workers provided by 7th of every
month.

In case of failure to make payment of wages to the workers within the prescribed period
or making short payment by the firm/contractor, the Performance Security Deposit
amount deposited by the firm/contractor with WAPCOS Limited will be forfeited. The
firm will also be blacklisted.

Vehicle for site visit and office set up at site for WAPCOS officials shall be provided by
the contractor at his own cost.

The Firm/ contractor shall be responsible for all commission and omissions on the part of
manpower engaged for the purpose. WAPCOS Limited shall not be held responsible in
any manner whatsoever, in matter of injury/death/health etc. of the contractor's employee
performing duties under this contract.

If it is found that the information/certificates furnished by the participating firm is
incorrect/wrong or bogus, the firm shall be blacklisted, its bids will be ignored and EMD
will be forfeited.

WAPCOS Limited has reserve the right to execute more items or quantities or manpower
as per the PGICH or site requirement.

WAPCOS Limited reserve the right to verify the experience certificate by approaching
another client as experience certificate submitted by the contractor.

For & on behalf of Tenderer

Signature of the authorized representative

Name of the agency
Name and designation
Contact Details a) Communication address:

b) E-mail id
¢) Contact Nos.
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SECTION- VI - ANNEXURES

ANNEXURE -I
GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF
DEFECTS AFTER COMPLETION IN RESPECT OF WORKS

The agreement made this day of two thousand and
between Slo (hereinafter called the
GUARANTOR of the one part) and the WAPCQOS LIMITED (hereinafter called the WAPCQOS of
the other part).
WHEREAS THIS agreement is supplementary to a contract. (Herein after called the Contract)
dated and made between the GUARANTOR OF THE ONE PART AND the WAPCOS
of the other part, whereby the contractor interalia, under look to render the work in the said contract
recited structurally stable workmanship and use of sound materials.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said work
will remain structurally stable and guarantee against faulty workmanship, finishing, manufacturing
defects of materials and leakages etc.

NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally
stable, after the expiry of maintenance period prescribed in the contract for the minimum life as per
contract, to be reckoned from the date after the expiry of maintenance period prescribed in the
contract.

The decision of the Engineer-in-charge with regard to nature and cause of defects shall be final.
During the period of guarantee the guarantor shall make good all defects to the satisfaction of the
Engineer in charge calling upon him to rectify the defects, failing which the work shall be got done
by the WAPCOS by some other contractor at the guarantor’s cost and risk. The decision of the
Engineer in charge as to the cost payable by the Guarantor shall be final and binding.
That if the guarantor fails to make good all the defects, commits breach thereunder then the
guarantor will indemnify the Principal and his successor against all loss, damage cost expense or
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR
in performance and observance of this supplementary agreement. As to the amount of loss and / or
damage and / or cost incurred by the WAPCOS the decision of the Engineer-in-charge will be final
and binding on the parties.

IN WITHNES WHEREOF those presents have been executed by the obligator
and by for and on behalf of the WAPCOS LIMITED on the day,
month and year first above written.

Signed sealed and delivered by OBLIGATOR in presence of:
1.
2

SIGNED FOR AND ON BEHALF OF THE WAPCOS LIMITED BY
in the presence of:

1.
2.

Page 90



NIT No.: WAP/ENVT/PGICH/SR/PKG-16/2025/16

ANNEXURE -1
FORM OF PERFORMANCE SECURITY(GUARANTEE)

WAPCOS LIMITED
76-C, Sector-18,
Gurgaon, Haryana — 122 015

In consideration of (Employer’s name) (hereinafter referred to as "the
Employer") which expression shall, unless repugnant to the context or meaning thereof include its
successors, administrators and assigns) having awarded to (Contractor’s

(13

name & address) (hereinafter referred to as "the Contractor “ which expression shall unless
repugnant to the context or meaning thereof, include its successors, administrators, executors and

assigns) a contract, by issue of Employer’s Notification of Award No. dt.
and the same having been unequivocally accepted by the Contractor, resulting into
a contract valued at Rs. (Rupees only)  for

(name of work) (hereinafter called “the contract”) and the Contractor having
agreed to provide a Contract Performance Guarantee for the faithful performance of the entire
contract equivalent to Rs. (Rupees only) (3 % of the
said value of the Contract to the Employer).

We, (name & address of bank) (hereinafter referred to as "the Bank"
which expression shall, unless repugnant to the context or meaning thereof, include its successors,
administrators, executors and assigns) do hereby guarantee and undertake to pay the Employer, on
demand any or, all monies payable by the Contractor to the extent of Rs. (Rupees
only) as aforesaid at any time upto without any demur,
reservation, contest, recourse or protest and/or without any reference to the Contractor. Any
such demand made by the Employer on the bank shall be conclusive and binding notwithstanding
any difference between the Employer and the Contractor or any dispute pending before any Court,
Tribunal, Arbitrator or any other authority. The Bank undertakes not to revoke this guarantee during
its currency without previous consent of the Employer and further agrees that the guarantee herein
contained shall continue to be enforceable till the Employer discharges this guarantee.

We the said Bank further agree that the guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Contract and that it
shall continue to be enforceable till all the dues of the Employer under or by virtue of the said
contract have been fully paid and its claims satisfied or discharged or till the Employer certifies that
the terms and conditions of the said Contract have been fully and properly carried out by the said
Contractor and accordingly discharges the guarantee.

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank
under this guarantee, from, time to time to extend the time for performance of the Contract by the
Contractor. The Employer shall have the fullest liberty without affecting this guarantee, to
postpone from time to time the exercise of any powers vested in them or of any right which they
might have against the Contractor and to exercise the same at any time in any manner and either to
enforce or to forbear to enforce any covenants, contained or implied, in the Contract between the
Employer and the Contractor or any other course or remedy or security available to the Employer.
The bank shall not be released of its obligations under these presents by any exercise by the
Employer of its liberty with reference to the matters aforesaid or any of them or by reason of any
other act or forbearance or other acts of omission or commission on the part of the Employer or any
other indulgence shown by the Employer or by any other matter or thing whatsoever which under
law would but for this provision, have the effect of relieving the Bank. The guarantee shall not be
affected by a change in the constitution of the bank or of the employer.
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The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee
against the Bank as a principal debtor, in the first instance, without proceeding against the
Contractor and notwithstanding any security or other guarantee that the Employer may have in
relation to the Contractor's liabilities.

We The Said Bank do hereby declare that we have absolute and unconditional power to issue this
guarantee in your favour under the Memorandum and Articles of Association or such other
constitutional documents of the Bank and the undersigned have full power to execute this guarantee
under the Power of Attorney/ Post Approval Authorization dated of the
bank granted to him / us by the Bank. We the said bank do hereby declare and undertake that your
claim under the guarantee shall not be affected by any deficiency or other defect in the powers of
the bank or its officials and the guarantee shall be deemed to have been issued as if the bank and its
officials have all the powers and authorization to give this guarantee on behalf of the bank.

We the said bank do hereby certify the genuineness and appropriateness of the Stamp paper and
stamp value used for issuing the guarantee. We the said bank do hereby declare and undertake that
your claim under the guarantee shall not be affected by any deficiency or other defect in the stamp
paper or its stamp value.

We the said bank do hereby declare that our payments hereunder shall be made to you, free and
clear of and without and deduction, reduction on account of any reasons including any and all
present and future taxes, levies, charges of withholding whatsoever imposed or collected with
respect thereto.

Notwithstanding anything contained hereinabove our liability under this guarantee is restricted to

Rs. (Rupees only) and it shall remain in force up to and

including and shall be extended from time to time for such period as may be

desired by M/S WAPCOS Limited on whose behalf this bank guarantee has been given.
Notwithstanding anythingcontained herein

i) our liability under this guarantee shall not exceed Rs. (Rupees
only) ;
i) This bank guarantee shall be valid upto (indicate a date two months

after the probable date of completion)

iii) Our liability to make payment shall arise and we are liable to pay the guaranteed
amount or any part thereof under this guarantee, only and only if you serve upon us
a written claim or demand in terms of the guarantee on or before
(indicate a date three months after validity of guarantee).
iv)
Dated this day of at

For & on behalf of Tenderer
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ANNEXURE - 111
FORMAT FOR AFFIDAVIT

I / We have submitted a bank guarantee for the work (Name of work) Agreement No.

Dated from (Name of the
Bank with full address) to the WAPCOS Limited, Gurgaon Haryana with a view to seek
exemption from payment of performance guarantee in cash. This Bank guarantee expires

on I / We undertake to keep the
validity of the bank guarantee intact by getting it extended from time to time at my / our
own initiative up to a period of months after the recorded date

of completion of the work or as directed by the WAPCOS.

I / We also indemnify the WAPCOS against any losses arising out of non-encasement of the
bank guarantee if any.

(Deponent)
Signature of Contractor

Note:
The affidavit is to be given by the Executants before a first class Magistrate.
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ANNEXURE -1V
AGREEMENT PROFORMA
(To be furnished on non-judicial Rs.200/- stamp paper)

To be executed on non-judicial stamp worth Rs.200/- and continuation sheets on ledger
papers and two copies on ordinary paper to be submitted neatly type-written sheets on one
side of the paper in single line spacing.

AGREEMENT
THIS AGREEMENT IS MADE on this ............... day of .......coeiviiiiis 2023 BETWEEN
WAPCOS Limited, A Government of India Undertaking, having its office at 76-C, Sector-18,
Gurgaon, Haryana - 122 015 represented by its  General = Manager,
.................. SO, aged years residing at

................................... (hereinafter referred to as the ‘WAPCOS’ or ‘Client’ which
expression shall, unless repugnant to the context or meaning thereof, includes its successors and

assigns) of one part and M/S..........oooiiiiiiiiiiiiiiiiiiean, , a company incorporated
under the Indian Companies Act, 1956, having Its registered office at
.............................. represented DY e
.................. (Designation), aged
.................. years, S/0u i residing at

................................ (Hereinafter referred to as ‘Agency’ which expression shall, unless
repugnant to the context or meaning thereof, includes its successors, administrators, liquidators
and assigns or legal representatives) of the other part.

WHEREAS the Client invited NIT for “Name” vide Tender IDand the Agency submitted a bid for
the same giving rates/amounts accepting the terms and conditions of the NIT document.

AND WHEREAS the said bid submitted by the Contractor has been accepted and the Client
has awarded the work of “Special Repair Works Civil and Electrical Work at PGICH, Sector-30,
Noida (Package-16)”vide Work
OrderNO. ..ot Dated..............ccooeie. and the Contractor
submitted a signed copy of the work order as a token of acceptance of the same, giving
rates/amounts accepting the terms and conditions as stipulated in the work order.

NOW THIS AGREEMENT WITNESSETH and the parties hereby agree as follows:

1. The bid submitted by the Agency for the scope of services/work specified in the NIT at the
rates/amounts specified in consideration of all the terms and conditions in the NIT is accepted.

2. It shall be valid for a period of three years from the date of signing unless revoked earlier.
Further extensions will be considered as per the provisions of NIT.

3. The Agency agreed to abide by and fulfil all the terms and provisions of the said conditions of
contract in default thereof forfeit and pay to WAPCOS the sum of money mentioned in the
said conditions.

4. Itis mutually agreed that the offer in its entirety shall form part of this agreement.

The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz.:

1. Notice Inviting Tender (NIT)

2. Contract Data

Page 94



NIT No.: WAP/ENVT/PGICH/SR/PKG-16/2025/16

Bidder’s Bid

Work Order

Bill of Quantities

Any other document listed in the Contract Data as forming part of the contract.

o oA W

In witness whereof the parties thereto have caused this Agreement to be executed the day and
year first before written at Noida/Gurgaon

Signature of the Employer Signature of the Bidder
(with the seal of company and address) (with the seal of company and address)

In the presence of:

Witness
1. Name and Address

2. Name and Address
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ANNEXURE -V

To,

Chief Executive Director (Envt& CM)
WAPCOS Limited

Environment Division

76-C, Sector -18,

Gurgaon -122015

Sub: Integrity Pact
Dear Sir,

I/We acknowledge that WAPCOS is committed to follow the principles thereof as enumerated
in the Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition
that I/We will sign the enclosed integrity Agreement, which is an integral part of tender
documents, failing which I/We will stand disqualified from the tendering process. |/We
acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND
ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and
further agree that execution of the said Integrity Agreement shall be separate and distinct
from the main contract, which will come into existence when tender/bid is finally accepted by
WAPCOS. I/We acknowledge and accept the duration of the Integrity Agreement, which shall
be in the line with Article 1 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity
Agreement, while submitting the tender/bid, WAPCOS shall have unqualified, absolute and
unfettered right to disqualify the tenderer/bidder and reject the tender/bid is accordance with
terms and conditions of the tender/bid.

I/ We acknowledge that “ In case of a joint venture, all the partners of the joint ventures
should sign the integrity pact. In case of sub-contracting , the principle contractor shall be

solely responsible for the adherence to the provisions of the IP by the sub-contractor(s).

Yours faithfully,

Date: Signature, name and
designation of the
Authorized signatory)

Place: Name and seal of Bidder
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FORMAT FOR INTEGRITY PACT AGREEMENT
(On Rs.100 stamp paper)

This Integrity Agreement is made at ............... on this........... day of ........... 20......

WAPCOS Ltd. Here in after referred to as "The Principal” (which expression, unless
repugnant to the context there of, shall mean and include its legal representatives, heirs and
assigns)

AND
............................................... hereinafter referred to as "The
Bidder/Contractor” (which expression, unless repugnant to the context there of, shall mean and
include its legal representatives, heirs and assigns)

Preamble

The principal intends to award, under laid down organizational procedures, contract(s) for (Name
of the  contract) (here in after referred to
as the 'Project’). The Principal necessarily requires full compliance with all relevant laws of the
land, rules, regulations, economic use of resources and of fairness/transparency in its relations
with its Bidder(s)and/or Contractor(s).

In order to achieve these goals, the Principal will appoint an Independent External Monitor
(IEM), who will monitor the tender process and the execution of the contract for compliance
with the Integrity Pact by all parties concerned, for all works covered in the Project.

To meet the purpose aforesaid both the parties have agreed to comply this Integrity Agreement
(hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall
also be read as integral part and parcel of the Tender/Bid documents and Contract between the
parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact witnesses as under:

Section 1 - Commitments of the Principal

Obligations on Principal
The Employer iscommitted to follow the principle of Transparency, Equity and
Competitiveness in Public Procurement.

(1) The Principal commits itself to take all measures necessary to prevent
corruption and to observe the following principles: -

a) No employee of the Principal, personally  or through  family  members or through
any other channel, will in connection with the tender for or the execution of a
contract, demand, take a promise for or accept, for self or third person, any material or
immaterial benefit, which the person is not legally entitled to.
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b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and
reason. The Principal/Owner will, in particular, before and during the Tender process,
provide to all Bidder(s) the same information and will not provide to any Bidder(s)
confidential / additional information through which the Bidder(s) could obtain an
advantage in relation to the Tender process or the Contract execution.

c) The Principal will exclude from the process all known prejudiced persons. The
Principal shall obtain bids from only those parties who have been short-listed or
pre-qualified or through a process of open advertisement/web publishing or any
combination thereof.

(2) If the Principal obtains information on the conduct of any of its employees,
Contractor(s)and/or Bidder(s), which is a criminal offence under the IPC/PC Act, or if there be
a substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer or
the principal will take remedial actions as per department/conduct rules and subject to its
discretion, can additionally initiate disciplinary actions.

(3) The Principal will enter into agreements with identical conditions with all
Contractor(s)/Bidder(s) for the different Work Packages in the aforesaid Project.

(4) The Principal will disqualify from the tender process all Contractor(s)/Bidder(s) with

estimated cost of work put to tender of Rs 5.0 crores and above, who do not sign this act or
violate its provisions.

Section 2 - Commitments of the Bidder(s)/Contractor(s)
Obligations on Bidder/ Contractor

To accept and comply with the Integrity Agreement in letter and spirit and further agree that

executionof the said Integrity Agreement  shall be separate and distinct from the main
contract, which will come into existence when tender/bid is finally accepted by
Employer. Durationof the Integrity Agreement shall be in the line with section

8 of the Integrity Agreement.

Bidder/Contractor acknowledge that in the event of breach of the Integrity Agreement Employer
shall have unqualified, absolute and unfettered right to take action under section3.

(1) Itisrequired that each Bidder/Contractor (including their respective officers, employees
and sub-contractors) adhere to the highest ethical standards, and report to the
Government/Department all suspected acts of fraud or corruption or Coercion or Collusion of
which it has knowledge or becomes aware, during the tendering process and throughout the
negotiation or award of a contract.
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(2) The Bidder(s)/Contractor(s) commit(s) itself/themselves to take all measures necessary to
prevent corruption. He commits himself to observe the following principles during his
participation in the tender process and during the contract execution.

(a) The Bidder(s)l Contractor(s) will not, directly or through any other person or firm
offer, promise or give to any of the Principal's employees involved in the tender process
or the execution of the contract any material or other benefit which  he/she is not
legally entitled to, in order to obtain in exchange any advantage, of any kind
whatsoever, during the tender process or during the execution of the contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidders  into any
undisclosed agreement or understanding, whether formal or informal. This applies in
particular to  prices, specifications, certifications, subsidiary contracts, submission or
non-submission of bids or any other actions to restrict competitiveness or to
introduce cartelization in the bidding process.

(c) The Bidder(s)/Contractor(s)will not commit any offence under the relevant IPC/PC Act.
Further  the Bidder(s)/Contractor(s) will not use improperly, for purpose of
competition or personal gain, or pass on to others, any information or document provided
by the Principal as part of the business relationship, regarding plans, technical
proposals and business details, including information contained or transmitted
electronically.

(d) The Bidder(s)/Contractor(s)of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian
Nationality shall furnish the name and address of the foreign principals, if any. Either the
Indian agent on behalf of the foreign principal or the foreign principal directly could bid
in a tender but not both. It shall be incumbent on the Indian agent and the foreign
principal to Adhere to the relevant guidelines of Government of India, issued from Time
to time regarding availing services of Indian Agents for foreign Suppliers.

Further  details  as mentioned in the “Guidelines on Indian Agents of Foreign
Suppliers” shall be disclosed by the  Bidder(s) I Contractor(s). Further, as
mentioned in the Guidelines all the payments made to the Indian

Agent/representative have to be in Indian Rupees only.

(e) The Bidder(s)/Contractor(s) will, when submitting his bid, disclose any and all payments
hehas made, is committed to or intends to make to
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agents, brokers or anyother intermediaries in connection with the award
of the contract.

() The Bidder(s)/Contractor(s) to disclose  any transgression with any other
company that may impinge on the anti-corruption principle.

(3) The Bidder(s)/Contractor(s)will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in
fraudulent practice means a willful misrepresentation or omission of facts or submission of
fake/forged documents in order to induce public official to act in reliance thereof, with the
purpose of obtaining un just advantage by or causing damage to justified interest of others
and/or to influence the procurement process to the detriment of the Government interests.

(5) The Bidder(s)/Contractor(s)will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or in
directly, where potential or actual injury may be fall upon a person, his/her reputation or
property to influence their participation in the tendering process).

(6) The Bidder(s)/Contractor(s) signing IP -~ shall ~ not approach the  Courts while
representing the matters to IEM and he/she will await their decision in the matter.

(7) The Bidder(s)/Contractor(s), in case of sub-contracting, the Principal contractor shall take
the responsibility of the adoption of IP by the sub-contractor.

Section3: Disqualification from tender process and/or exclusion from future contracts.

Without prejudice to any rights that may be available to the Employer under law or the
Contractor its established policies and laid down procedures, the Employer shall have the
following rights in case of breach of this Integrity Pact by the

Bidder(s)/Contractor(s) and the Bidder/Contractor accepts and undertakes to respect and uphold
the Employer absolute right:

(1) If the Bidder(s)/Contractor(s), before awarding the Project or during execution has
committed a transgression by violating Section 2 above or in any other form so as to put his
reliability or credibility in question, the Principal, at its sole discretion, after giving proper
opportunity to the bidder is entitled to disqualify the Bidder(s) /Contractor(s) from the tender
process or terminate the contract, if already awarded or exclude the Bidder/Contractor
from future contract award processes, for that reason, without prejudice to any other legal

rights or remedies available to the Principal under the relevant
clauses of GCC/SCC of the tender/contract. The imposition and duration of the exclusion
will be determined by these verity of transgression and
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determined by the Principal. Such exclusion may be forever or for a limited period as decided by
the Principal.

(2) If the Contractor(s)/Bidder(s) has committed a transgression through a violation of any of
the terms under Section2 above or in any other form such as to put his reliability or credibility
into question, the Principal will also been titled to exclude such Contractor(s)/Bidder(s) from
future tenders/contract award processes. The imposition and duration of the exclusion will be
determined by the Principal, keeping in view the severity of the transgression. These verity will
be determined by the circumstances of the case, in particular, the number of transgressions
and/or the amount of the damage.

(3) If it is observed after payment of final bill but before the expiry of validity of
Integrity Pact that the contract or has committed a transgression, through a violation of any of the
terms underSection2 above or any other term(s)of this Pact, during the execution of contract,
the Principal will been titled to exclude the contractor from further tender/contract award
processes.

(4) The exclusion will be imposed fora minimum period of six (6) months and a
maximum period of three (3) years.

(5) If the Contractor(s)/Bidder(s) can prove that he has restored/recouped the damage
to the Principal caused by him and has installed a suitable corruption prevention system, the
Principal may, at its sole discretion, revoke or reduce the exclusion period before the expiry of
the period of such exclusion.

Section4: Compensation for Damages

(1) If the Principal has disqualified the Bidder(s)/Contractor(s) from the tender
processpriortotheawardingoftheProjectaccordingtoSection3, the Earnest Money Deposit(EMO)/
Bid Security furnished, if any, along with the offer, as per terms of  the Invitation of
Tender, shall also be forfeited. The Bidder(s)/Contractor(s) under stands and agrees that this
will be in addition to the disqualification and exclusion of the Contractor(s)/Bidder(s) as may
be imposed by the Principal, in terms of Section3 above.

(2) If, at any time after the awarding of the Project, the Principal has terminated the contract
according to Section3, or if the Principal is entitled to terminate the contract according to
Section 3, the Security Deposit/Performance Bank Guarantee furnished by the
contractor, if any, as per the termsof the NIT/Contract shall be forfeited without
prejudice to any other legal rights and remedies available to the Principal under the relevant
clauses of General/Special Conditions of Contract.

The Contractor(s)/Bidder(s)understands and agrees that this will be in addition to the
disqualification and exclusion of the Bidder(s)/Contractor(s), as may be imposed by the Principal
in terms of Section3 above.

Section5: Previous transgression

(1) The Bidder(s)/Contractor(s) herein declares that it has  committed no
transgressions in the last 5 years with any other company in anycountry, conforming to the anti-
corruption approach as detailed herein, or with the government, Central Government, or State
Government, or any other Public Sector Enterprise in India, that could justify its exclusion from
the tender process.
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(2) If at any point of time during the tender process or after the awarding of the Contract, it is
found that the Bidder(s)/Contractor(s) has made an incorrect statement on this subject, he can be
disqualified from the tender process or, if the Contract is already awarded, it will be terminated
for such reason and the Bidder(s)/Contractor(s) can be blacklisted in terms of Section 3 above.

(3) If the Bidder/Contractor can prove that he has rectified/recouped the damage caused by
him and has installed a suitable corruption prevention system, the Employer may, at its own
discretion, revoke the exclusion prematurely.

Section6: Independent External Monitor | Monitors

(1) The Principal shall, in cases where the Project Value is in excess of Rs 5.0 crore and above,
appoint competent and credible Independent External Monitor(s) with clearance from the Central
Vigilance Commission. The Monitor shall independently review the cases referred to it to assess
whether and to what extent the parties concerned comply with the obligations under this Integrity
Pact.

(2) In case of non-compliance with the provisions of the Integrity Pact, the complaint or non-
compliance is to be lodged by the aggrieved party with the Nodal Officer only, as appointed by
the CMD, WAPCOS. The Nodal Officer shall refer the complaint or non-compliance received by
him to the aforesaid Monitor.

(3) The Monitor will not be subject to any instructions by the representatives of the parties and
will perform its functions neutrally and independently. The Monitor shall report to the Chairman-
cum-Managing Director, WAPCOS.

(4) The Bidder(s)l Contractor(s) accepts that the Monitor shall have the right to access,
without restriction, all Project documentation of the Principal including that provided by the
Contractor. The Contractor will also grant the Monitor, upon his/her request and
demonstration of a valid interest, unrestricted and unconditional access to its  project
documentation. The  Monitor is under contractual obligation to treat the information and
documents of the Bidder(s)/ Contractor(s)with confidentiality.

(5) The Principal will provide the Monitor with sufficient information about all meetings among
the parties related to the project, provided such meetings could have an impact on the
contractual relations between the Principal and the Contractor.

As soon as the Monitor notes, or believes to note, a violation of this Pact, he will inform the
principal and request the principal to discontinue and/or take corrective action, or to take other
relevantaction(s). The Monitor can

In this regard submit non-binding recommendations. However, beyond this, the Monitor has no
right to demand from the parties that they act in a specific manner and/or refrain from action
and/or tolerate action.
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(6) The Monitor will submit a written report to the CMD, WAPCOS within 4 to 6 weeks from
the date of reference or intimation to it and, should the occasion arise, submit proposals for
corrective actions for the violation or the breaches of the provisions of the agreement noticed by
the Monitor.

(7) If the Monitor has reported to the CMD, WAPCOS, of a substantiated suspicion of an
offence under the relevant IPC/PC Act, and the CMD, WAPCOS, has not, within a reasonable
time, taken visible action to proceed against such offence or reported it to the Chief Vigilance
Officer, the Monitor may also transmit this information directly to the Chief Vigilance Officer,
WAPCOS.

(8) The word ‘'Monitor' means Independent External Monitor and includes both singular
and plural forms.

(9) For ensuring the desired transparency and objectivity in dealing with the complaints
arising out of any tendering process, the matters should be examined by the full panel of IEMs
jointly as far as possible, who would look into the records, conduct an investigation, and submit
their joint recommendations to the Management.

(10) IEM should examine the process integrity, they are not expected to concern themselves
with fixing responsibility of officers. Complaints alleging malafide on the part of any officer of
the organization should be looked into by the CVO of the concerned organization.

(11) The role of IEM is advisory, would not be legally binding, and is restricted to resolving
issues raised by an intending bidder regarding any aspect of the tender which allegedly restricts
competition or bias towards some bidders. At the same time, it must be understood that IEMs
are not consultants to the Management. Their role is independent in nature and the advice
once tendered would not be subject to review at the request of the organizations

(12) Issues like warranty/guarantee etc. Should be outside the purview of IEMs.

(13)  The role of the CVO of the organization shall remain unaffected by the presence of
IEMs. A matter being examined by the IEMs can be separately investigated by the CVO in terms
of the provisions of the CVC Act or Vigilance Manual if a complaint is received by him/her or
directed to him/her by the commission

Section7-Criminal charges against violating Bidder(s)/Contractor(s)/Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder/Contractor or any employee or a
representative or an associate of a Bidder/Contractor, which constitutes a criminal offence
under the IPC/PC Act, or if the Principal has substantive suspicion in this regard, the Principal will
forthwith inform the same to the Chief Vigilance Officer, WAPCOS

Section8- Duration of the Integrity Pact

This Pact shall come into force when both parties have legally signed it. The Pact shall expire, in
case of the Contractor(s), 3 (three) months after the last payment under the Contract is made and in
case of the unsuccessful Bidder(s), 2 (two) months after the contract for the project has been
awarded
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If any claim is made or lodged during this time, the same shall be binding and continue to be valid
despite the lapse of this pact as specified above, unless it is discharged or determined by CMD of
WAPCOS

The Bidder(s)/Contractor(s), however, understand and agree that even upon the completion of the
Project and/or the last payment under the Contract having been made, if any transgression/violation
of the terms of this Pact comes/is brought to the notice of the Principal, it may, subject to its
discretion, blacklist and/or exclude such Bidder(s)/Contractor(s) as provided for in Section 3,
without prejudice to any other legal right or remedy so available to the Principal.

Section9- Other provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is
the Registered Office of the principal, i.e. New Delhi.

(2) Changes and supplements as well as termination notices need to be made in
writing.
(3) If the Bidder/Contractor is a partnership or a consortium, this agreement must be

signed by all partners or consortium members.

4) Should one or several provisions of this agreement turn out to be invalid, the
remainder of this agreement shall remain valid and binding. In such a case, the parties will
strive to come to an agreement in accordance to their original intentions

(5) Wherever he or his is indicated in the above sections, the same may be read as
he/she or his/her, as the case may be.

(6) It is agreed term and condition that any dispute or difference arising between the
parties with regard to the terms of this Integrity Agreement/Pact, any action taken by the
Principal in accordance with this Integrity Agreement/Pact or interpretation thereof shall
not be subject to arbitration.

(7) I/ We acknowledge that “ In case of a joint venture, all the partners of the joint
ventures should sign the integrity pact. In case of sub-contracting , the principle contractor
shall be solely responsible for the adherence to the provisions of the IP by the sub-

contractor(s).
(For& On behalf of the Principal) (For& On behalf of Bidder/Contractor)
(Offlce Seal) (Offlce Seal)
Place Place
Date Date
Witnessl: Witness1:
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(Name & Address) (Name & Address)
Witness2: Witness2:

(Name & Address) (Name & Address)
Witness2:

(Name&Address)
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ANNEXURE - VI
FORMAT OF RESUME OF PROPOSED PERSONNEL

The bidder shall provide all the information requested below:

Position
Personnel Name Date of birth
information
Professional qualifications
Present Name of Employer
employment
Address of Employer
Telephone Contact (manager / personnel officer)
Fax E-mail
Job title Years with present Employer

Summarize professional experience in reverse chronological order. Indicate
particular technical and managerial experience relevant to the project.

From |[To

Company, Project, Position, and Relevant Technical and ManagementExperience

Certification:
I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly
describes myself, my qualifications, and my experience, and | am available to undertake
the assignment in case of an award. |
misrepresentation described herein may lead to my disqualification or dismissal by the
Client, and/or sanctions by the Bank.

Name of Personnel

Name of authorized Representative

of the Contractor
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ANNEXURE -VII
SAEETY CODES

. Suitable scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding
the ladder and if the ladder is used for carrying materials as well suitable footholds and
hand-hold shall be provided on the ladder and the ladder shall be given an inclination not
steeper than ¥4 to 1(¥4 horizontal and 1 vertical).

. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or
suspended from an overhead support or erected with stationary support shall have a guard
rail properly attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high
above the floor or platform of such scaffolding or staging and extending along the entire
length of the outside and ends thereof with only such opening as may be necessary for the
delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from
swaying from the building or structure.

. Working platforms, gangways and stairways should be so constructed that they should not
sag unduly or unequally, and if the height of the platform or the gangway or the stairway is
more than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded,
should have adequate width and should be suitably fastened as described in (2) above.

. Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90 cm. (3ft.).

. Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm.
(11%2") for ladder up to and including 3 m. (10 ft.) in length. For longer ladders, this width
should be increased at least ¥4” for each additional 30 cm. (1 foot) of length. Uniform step
spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to
prevent danger from electrical equipment. No materials on any of the sites or work shall be
so stacked or placed as to cause danger or inconvenience to any person or the public. The
contractor shall provide all necessary fencing and lights to protect the public from accident
and shall be bound to bear the expenses of defense of every suit, action or other
proceedings at law that may be brought by any person for injury sustained owing to neglect
of the above precautions and to pay any damages and cost which may be awarded in any
such suit; action or proceedings to any such person or which may, with the consent of the
contractor, be paid to compensate any claim by any such person

. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof,
Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of
the ground. The side of the trenches which are 1.5 m. (5ft.) or more in depth shall be
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stepped back to give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated materials shall not be placed within 1.5 m. (5ft.)
of the edges of the trench or half of the depth of the trench whichever is more. Cutting shall
be done from top to bottom. Under no circumstances, undermining or undercutting shall be
done.

(b) Safety Measures for digging bore holes:-

I If the bore well is successful, it should be safely capped to avoid caving and
collapse of the bore well. The failed and the abandoned ones should be completely
refilled to avoid caving and collapse;

ii.  During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer in-charge of the work;

iii.  Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50m all-round the
point of drilling to avoid entry of people;

iv.  After drilling the bore well, a cement platform (0.50m x 0.50m x 1.20m) 0.60m
above ground level and 0.60m below ground level should be constructed around
the well casing;

v.  After the completion of the bore well, the contractor should cap the bore well
properly by welding steel plate, cover the bore well with the drilled wet soil and
fix thorny shrubs over the soil. This should be done even while repairing the
pump;

vi.  After the bore well is drilled the entire site should be brought to the ground level.

7. Demolition - Before any demolition work is commenced and also during the
progress of the work,

(1)  All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

(i)  No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

(iii)  All practical steps shall be taken to prevent danger to persons employed from risk
of fire or explosion or flooding. No floor, roof or other part of the building shall be
so overloaded with debris or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and
maintained in a condition suitable for immediate use, and the contractor should take
adequate steps to ensure proper use of equipment by those concerned. The following
safety equipment shall invariably be provided.

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

(i) Those engaged in white washing and mixing or stacking of cement bags or any
material which is injurious to the eyes, shall be provided with protective goggles.
(ili)  Those engaged in welding works shall be provided with welder’s protective

eye shields.
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(iv)  Stone breaker shall be provided with protective goggles and protective clothing
and seated at sufficiently safe intervals.

(V)When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least
for an hour before the workers are allowed to get into the manholes, and the
manholes so opened shall be cordoned off with suitable railing and provided with
warning signals or boards to prevent accident to the public. In addition, the
contractor shall ensure that the following safety measure are adhered to :-

(a) Entry for workers into the line shall not be allowed except under supervision
of the JE or any other higher officer.

(b) At least 5 to 6 manholes upstream and downstream should be kept open for
at least 2 to 3 hours before any man is allowed to enter into the manhole for
working inside.

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead
acetate paper which changes colour in the presence of such gases and gives
indication of their presence.

(d) Presence of Oxygen should be verified by lowering a detector lamp into the
manhole. In case, no Oxygen is found inside the sewer line, workers should
be sent only with Oxygen Kit.

(e) Safety belt with rope should be provided to the workers. While working
inside the manholes, such rope should be handled by two men standing
outside to enable him to be pulled out during emergency.

(F) The area should be barricaded or cordoned of by suitable means to avoid
mishaps of any kind. Proper warning signs should be displayed for the safety
of the public whenever cleaning works are undertaken during night or day.

(9) No smoking or open flames shall be allowed near the blocked manhole
being cleaned.

(h) The malba obtained on account of cleaning of blocked manholes and sewer
lines should be immediately removed to avoid accidents on account of
slippery nature of the malba.

(i) Workers should not be allowed to work inside the manhole continuously. He
should be given rest intermittently. The Engineer-in-Charge may decide the
time up to which a worker may be allowed to work continuously inside the
manhole.

(J) Gas masks with Oxygen Cylinder should be kept at site for use in
emergency.

(k) Air-blowers should be used for flow of fresh air through the manholes.
Whenever called for, portable air blowers are recommended for ventilating
the manholes. The Motors for these shall be vapour proof and of totally
enclosed type. Non sparking gas engines also could be used but they should
be placed at least 2 metres away from the opening and on the leeward side
protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

() The workers engaged for cleaning the manholes/sewers should be properly
trained before allowing to work in the manhole.
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(m) The workers shall be provided with Gumboots or non-sparking shoes
bump helmets and gloves non sparking tools safety lights and gas masks and
portable air blowers (when necessary). They must be supplied with barrier
cream for anointing the limbs before working inside the sewer lines.

(n) Workmen descending a manhole shall try each ladder stop or rung carefully
before putting his full weight on it to guard against insecure fastening due to
corrosion of the rung fixed to manhole well.

(o) If a man has received a physical injury, he should be brought out of the
sewer immediately and adequate medical aid should be provided to him.

(p) The extent to which these precautions are to be taken depend on individual
situation but the decision of the Engineer-in-Charge regarding the steps to be
taken in this regard in an individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on
the work of painting with products containing lead in any form. Wherever men above
the age of 18 are employed on the work of lead painting, the following precaution
should be taken:-

(g) No paint containing lead or lead products shall be used except in the form
of paste or readymade paint.

(r) Suitable face masks should be supplied for use by the workers when paint
is applied in the form of spray or a surface having lead paint is dry rubbed
and scrapped.

(s) Overalls shall be supplied by the contractors to the workmen and adequate
facilities shall be provided to enable the working painters to wash during
and on the cessation of work.

9. The Contractor shall not employ women and men below the age of 18 on the work of
painting with product containing lead in any form, wherever men above the age of 18
are employed on the work of lead painting, the following principles must be observed
for such use:

(i) White lead, sulphate of lead or product containing these pigment, shall not be used
in painting operation except in the form of pastes or paint ready for use.

(if) Measures shall be taken, wherever required in order to prevent danger arising
from the application of a paint in the form of spray.

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of
from dust caused by dry rubbing down and scraping.

(iv) Adequate facilities shall be provided to enable working painters to wash during
and on cessation of work.

(v) Overall shall be worn by working painters during the whole of working period.

(vi) Suitable arrangement shall be made to prevent clothing put off during working
hours being spoiled by painting materials.

(vii)Cases of lead poisoning and suspected lead poisoning shall be notified and shall
be subsequently verified by medical man.

(viit)  WAPCOS may require, when necessary medical examination of workers.
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(ix) Instructions with regard to special hygienic precautions to be taken in the painting
trade shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary
equipment’s should be provided and kept ready for use and all necessary steps taken
for prompt rescue of any person in danger and adequate provision, should be made for
prompt first aid treatment of all injuries likely to be obtained during the course of the
work.

Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following standards or conditions:-

(i) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good
working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension
shall be of durable quality and adequate strength, and free from patent defects.

(i)  Every crane driver or hoisting appliance operator, shall be properly qualified
and no person under the age of 21 years should be in charge of any hoisting
machine including any scaffolding winch or give signals to operator.

(iif) In case of every hoisting machine and of every chain ring hook, shackle swivel
and pulley block used in hoisting or as means of suspension, the safe working load
shall be ascertained by adequate means. Every hoisting machine and all gear
referred to above shall be plainly marked with the safe working load. In case of a
hoisting machine having a variable safe working load each safe working load and
the condition under which it is applicable shall be clearly indicated. No part of any
machine or any gear referred to above in this paragraph shall be loaded beyond the
safe working load except for the purpose of testing.

(iv) In case of departmental machines, the safe working load shall be notified by
the Electrical Engineer-in-Charge. As regards contractor’s machines the
contractors shall notify the safe working load of the machine to the Engineer-in-
Charge whenever he brings any machinery to site of work and get it verified by
the Electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent
of the load. Adequate precautions should be taken to reduce to the minimum the risk of
any part of a suspended load becoming accidentally displaced. When workers are
employed on electrical installations which are already energized, insulating mats,
wearing apparel, such as gloves, sleeves and boots as may be necessary should be
provided. The worker should not wear any rings, watches and carry keys or other
materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided at or near
places of work.
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14. These safety provisions should be brought to the notice of all concerned by display on
a notice board at a prominent place at work spot. The person responsible for
compliance of the safety code shall be named therein by the contractor.

15. To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to inspection by the
Labour Officer or Engineer-in-Charge of the department or their representatives.

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt
the contractor from the operations of any other Act or Rule in force in the Republic of
India.

For & on behalf of Tenderer
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ANNEXURE - VIII

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY
ARRANGEMENTS FOR WORKERS EMPLOYED BY CONTRACTORS

1.APPLICATION

These rules shall apply to all buildings and construction works in which twenty or
more workers are ordinarily employed or are proposed to be employed in any day during the
period during which the contract work is in progress.

2.DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the contract
work is in progress.

3.FIRST-AID FACILITIES

(i) Atevery work place, there shall be provided and maintained, so as to be easily accessible
during working hours, first-aid boxes at the rate of not less than one box for 150 contract
labour or part thereof ordinarily employed.

(if) The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the following equipment:-

(@) For work places in which the number of contract labour employed does not exceed
50- Each first-aid box shall contain the following equipment’s:-

6 small sterilized dressings.

3 medium size sterilized dressings.

3 large size sterilized dressings.

3 large sterilized burn dressings.

1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.

1 (30 ml.) bottle containing Sal volatile having the dose and mode of

administration indicated on the label.

1 snakebite lancet.
1 (30 gms.) bottle of potassium permanganate crystals.
1 pair scissors.

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice
Service and Labour Institutes, Government of India.

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.
12.  Ointment for burns.
13. A bottle of suitable surgical antiseptic solution

ok wdkE
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(b) For work places in which the number of contract labour exceed 50. Each first-aid
box shall contain the following equipment’s.

Page 113



NIT No.: WAP/ENVT/PGICH/SR/PKG-16/2025/16

12 small sterilized dressings.

6 medium size sterilized dressings.

6 large size sterilized dressings.

6 large size sterilized burn dressings.

6 (15 gms.) packets sterilized cotton wool.

6. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine.

1 (60 ml.) bottle containing Sal volatile having the dose and mode of

administration indicated on the label

1 roll of adhesive plaster.

9. 1 snake bite lancet.

10. 1 (30 gms.) bottle of potassium permanganate crystals.

11. 1 pair scissors.

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice
Service and Labour Institutes /Government of India.

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.

14. QOintment for burns.

15. A bottle of suitable surgical antiseptic solution.

No g~ PRE
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(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary

(iv) Nothing except the prescribed contents shall be kept in the First-aid box.

(v) The first-aid box shall be kept in charge of a responsible person who shall always be
readily available during the working hours of the work place.

(vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment in
the work places where the number of contract labour employed is 150 or more.

(vii)In work places where the number of contract labour employed is 500 or more and
hospital facilities are not available within easy distance from the works. First-aid posts
shall be established and run by a trained compounder. The compounder shall be on duty
and shall be available at all hours when the workers are at work.

(viii) Where work places are situated in places which are not towns or cities, a suitable
motor transport shall be kept readily available to carry injured person or person suddenly
taken ill to the nearest hospital.

4.DRINKING WATER

(1) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

(i) Where drinking water is obtained from an Intermittent public water supply, each work
place shall be provided with storage where such drinking water shall be stored.

(iii) Every water supply or storage shall be at a distance of not less than 50 feet from any
latrine drain or other source of pollution. Where water has to be drawn from an existing
well which is within such proximity of latrine, drain or any other source of pollution, the
well shall be properly chlorinated before water is drawn from it for drinking. All such
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wells shall be entirely closed in and be provided with a trap door which shall be dust and
waterproof.

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked
and opened only for cleaning or inspection which shall be done at least once a month.

5.WASHING FACILITIES

(i) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

(if) Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6.LATRINES AND URINALS

(i)  Latrines shall be provided in every work place on the following scale namely:-

a. Where female are employed, there shall be at least one latrine for every 25 females.

b. Where males are employed, there shall be at least one latrine for every 25 males.

c. Provided that, where the number of males or females exceeds 100, it shall be
sufficient if there is one latrine for 25 males or females as the case may be upto the
first 100, and one for every 50 thereafter.

(i)  Every latrine shall be under cover and so partitioned off as to secure privacy, and shall
have a proper door and fastenings.

(iii) The inside walls shall be constructed of masonry or some suitable heat-resisting non-
absorbent materials and shall be cement washed inside and outside at least once a year,
Latrines shall not be of a standard lower than borehole system.

(iv) (a) Where workers of both sexes are employed, there shall be displayed outside each
block of latrine and urinal, a notice in the language understood by the majority of the
workers “For Men only” or “For Women Only” as the case may be.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

(v) There shall be at least one urinal for male workers up to 50 and one for female workers
up to fifty employed at a time, provided that where the number of male or female
workmen, as the case may be exceeds 500, it shall be sufficient if there is one urinal for
every 50 males or females up to the first 500 and one for every 100 or part thereafter.

(vi) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a
clean and sanitary condition at all times.
(b) Latrines and urinals other than those connected with a flush sewage system shall
comply with the requirements of the Public Health Authorities.

(vii) Water shall be provided by means of tap or otherwise so as to be conveniently
accessible in or near the latrines and urinals.

(viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately, excreta may be disposed off by
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putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of
earth for a fortnight (when it will turn to manure).

(ix) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work
in respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or
Cantonment Authority for execution of such on his behalf.

7.PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sq.ft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

8.CRECHES

(i) At every work place, at which 20 or more women worker are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the other
as their bedroom. The rooms shall be constructed with specifications as per clause 19H
(i) a,b &c.

(i) The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean.

(iii) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bed room.

(iv) The contractor shall provide one ayaa to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women
workers exceed 50.

(v) The use of the rooms earmarked as créches shall be restricted to children, their attendants
and mothers of the children.

9.CANTEENS

(i) In every work place where the work regarding the employment of contract labour is
likely to continue for six months and where in contract labour numbering one hundred
or more are ordinarily employed, an adequate canteen shall be provided by the
contractor for the use of such contract labour.

(if) The canteen shall be maintained by the contractor in an efficient manner.

(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and
washing places separately for workers and utensils.

(iv) The canteen shall be sufficiently lighted at all times when any person has access to it.

(v) The floor shall be made of smooth and impervious materials and inside walls shall be
lime washed or colour washed at least once in each year.

(vi) Provided that the inside walls of the kitchen shall be lime-washed every four months.
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(vii) The premises of the canteen shall be maintained in a clean and sanitary condition.

(viii) Waste water shall be carried away in suitable covered drains and shall not be allowed
to accumulate so as to cause a nuisance.

(ix) Suitable arrangements shall be made for the collection and disposal of garbage.

(x) The dining hall shall accommodate at a time 30 per cent of the contract labour working
at a time.

(xi) The floor area of the dining hall, excluding the area occupied by the service counter and
any furniture except tables and chairs shall not be less than one square meter (10 sft) per
diner to be accommodated as prescribed in sub-Rule 9.

(xii)(a) A portion of the dining hall and service counter shall be partitioned off and reserved
for women workers in proportion to their number.

(b) Washing places for women shall be separate and screened to secure privacy.

(xiii) Sufficient tables stools, chair or benches shall be available for the number of diners to
be accommodated as prescribed in sub-Rule 9.
(xiv) (a)(1). There shall be provided and maintained sufficient utensils crockery, furniture
and any other equipment’s necessary for the efficient running of the canteen.
(2). The furniture utensils and other equipment shall be maintained in a clean and
hygienic condition.
(b)(1). Suitable clean clothes for the employees serving in the canteen shall be provided
and maintained.
(2). A service counter, if provided, shall have top of smooth and impervious material.
(3). Suitable facilities including an adequate supply of hot water shall be provided for
the cleaning of utensils and equipment’s.

(xv) The food stuffs and other items to be served in the canteen shall be in conformity
with the normal habits of the contract labour.

(xvi) The charges for food stuffs, beverages and any other items served in the canteen
shall be based on ‘No profit, No loss’ and shall be conspicuously displayed in the
canteen.

(xvii) In arriving at the price of foodstuffs, and other article served in the canteen, the
following items shall not be taken into consideration as expenditure namely:-

a)  The rent of land and building.

b)  The depreciation and maintenance charges for the building and equipment
provided for the canteen.

c) The cost of purchase, repairs and replacement of equipment including
furniture, crockery, cutlery and utensils.

d)  The water charges and other charges incurred for lighting and ventilation

e)  The interest and amounts spent on the provision and maintenance of equipment
provided for the canteen.

(xviii) The accounts pertaining to the canteen shall be audited once every 12 months
by registered accountants and auditors.
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10.ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions
given by the Engineer-in-Charge including the filling up of any borrow pits which may have
been dug by him.

11.The above rules shall be incorporated in the contracts and in notice inviting tenders and
shall form an integral part of the contracts.

12. AMENDMENTS

Government may, from time to time, add to or amend these rules and issue directions - it may
consider necessary for the purpose of removing any difficulty which may arise in the
administration thereof.

For & on behalf of Tenderer
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SECTION- VII
ELIGIBILITY CRITERIA AND IT’sFORMS:

FORM A
LETTER OF TRANSMITTAL

CHIEF EXECUTIVE DIRECTOR (ENVT & CM)
WAPCOS Limited, Environment Division,
76-C, Sector -18, Gurgaon- 122 015

Subject: Submission of bids for the “Special Repair Works Civil and Electrical Work at
PGICH, Sector-30, Noida (Package-16)”

Sir,

Having examined the details given in press notice and bid document for the above work, I/we
hereby submit the relevant information.

1. l/we hereby certify that all the statement made and information supplied in the enclosed
forms A to J and accompanying statement are true and correct.

2. I/we have furnished all information and details necessary for eligibility and have no further
pertinent information to supply.

3. We also authorize WAPCOS Limited to approach individuals, employers, Firms and
Corporation to verify our experience certificates of similar works and any / all the
documents submitted herewith the bid document along with general reputation and
competence.

4. I/we submit the following certificates in support of our suitability, technical knowledge
and capability for having successfully completed the following eligible similar works:

Name of work Certificate from

Certificate:

It is certified that the information given in the enclosed technical bid are correct. It is
also certified that I/we shall be liable to be debarred, disqualified/ cancellation of
enlistment in case any information furnished by me/us found to be incorrect.

Enclosures:

Seal of bidder
Date of submission: Signature(s) of Bidder(s)
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FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF
PROPOSAL FOR AUTHORIZED SIGNATORY
(On Rs. 100 stamp paper)

Know all men by these presents,
= (Name of
the

Tenderer and address of their registered office) do hereby constitute, appoint and authorize
Mr

IMS . e e e (name and residential address of
Power of Attorney holder) who is presently employed with us and holding the
position

0 )

...... a sour attorney, to do in our name and on our behalf, all such acts, deeds and
things necessary in connection with or incidental to our Bid for the Project and submission
of all documents and providing information / responses to

, representing us in all matters before, and generally dealing with

In all matters in connection with our proposal for the said Project. We hereby agree to ratify
all acts, deeds and things law fully done by our said attorney pursuant to this Power of
Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall
always be deemed to have been done by us.
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FINANCIAL INFORMATION

Financial Analysis: Details to be furnished should be duly supported by figures in balance
sheet/ profit & loss account for the last five years duly certified by the Chartered Accountant,
as submitted by the applicant to the Income Tax Department (Copies to be attached).

Years

Gross Annual Turnover

Profit/Loss
(After Tax)

2024-2025

2023-2024

2022-2023

2021-2022

2020-2021

Signature of Chartered Accountant

(with UDIN Number and Seal)
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FORM C
SOLVENC CERTIFICATE FROM A SCHEDULED BANK

To

WAPCOS LIMITED
Plot No-76 C Intuitional Area Sector-18
Gurugram-122015

Name of the Work: “Special Repair Works Civil and Electrical Work at PGICH, Sector-30,
Noida (Package-16)”.

This is to certify that to the best of our knowledge and information that
VIS et ettt enns having marginally noted address,

as a Customer of our bank are/is respectable and can be treated as good for any engagement

This certificate is issued without any guarantee or responsibility on the bank or any of the
officers.

(Signature) For the Bank
(Email id of the bank)

NOTE:

1. Bankers Certificates should be on letter head of the Bank, addressed to tendering
authority.

2. In case of Partnership firm, certificate should include names of all partners as
recorded with the Bank.
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FORM D
DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING

LAST SEVEN YEARS

Sl Name of | Owner or Cost of | Date of Stipulated Actual Name and
No | Project sponsoring work Commen- | date of date of address/
& organization | in cementas | completion | completion | telephone
Location crores | per number
of contract of officer
rupees to whom
reference
may be
made
1
2
3
4
5
6
7

(Signature of the Bidder)

Note:This should be accompanied by Completion certificate and work order along with

bill of quantities.
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FORM E (On letter Head)
STRUCTURE & ORGANISATION

S.No. Particulars Details Submitted by Bidder
1. | Name & address of the Bidder:
2. | Telephone no./Mobile No./Telex no./Fax no.
3. | Email id for communication
4. | Legal status of the bidder (attach copies of original
document defining the legal status)
(a) An Individual
(b) A proprietary firm
(c) A firm in partnership
(d) A limited company or Corporation
Particulars of registration with various Government
Bodies (attach attested photocopy)
5. | Organization/Place of Registration Registration No.
1.
2.
3.
6. | Names and titles of Directors & Officers with
designation to be concerned with this work along with
their contact number and Email id
7. Designation of individuals authorized to act for the
organization
8. Has the bidder, or any constituent partner in case of

partnership firm Limited Company/ Joint Venture,
ever been convicted by the court of law? If so, give
details.
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Banker of Agency with full address (Attach bankers
certificate of account maintenance for the last two
years)

Telephone number of banker

10

PAN of the firm

11

Statutory requirements:

a) Whether the firm/company is registered with
labour Department of State Government/UT
Administration

b) Whether the firm/company is registered under
the employees State Insurance Act, 1948

c) Whether the firm/company is registered under
the Employees Provident Fund and
Miscellaneous Provision Act, 1952.

12.

ESI, P.F, GST, Labour Registration No.

13.

GST Paid last recipt

14

Affidavit by the firms to pay minimum rates wages to
the workers engaged as per applicable order
Government CLC and to enhance the rates, as and
when it is revised.

15.

Undertaking by the firm to provide clearance from
police authorities in respect of workers.

16.

Any other information considered necessary but not
included above.
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FORM F

Format of Undertaking to be furnished on Company L etter Head with regard to
Blacklisting/Non-Debarment by the contracting Agency

Name of work:

Ref: Tender No....... dated.....

To

CED (Envt& CM)
WAPCOS Limited
76-C , Industrial Area
Gurgaon, Haryana

This is to certify that we have taken the cognizance of Blacklisting Policy of WAPCQOS
Limited. Further, we hereby confirm and declare that we, M/s................ , 1S not
blacklisted/de-registered/debarred by any Government department/Public  Sector
Undertaking/Private Sector/or any other agency for which we have Executed/undertaken the
works/services during the last 5 years.

Authorized Signatory
Date:-
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FORM G

FORMAT FOR UNDERSTANDING THE PROJECT SITE
(on Bidder Letter Head)

To

CHIEF EXECUTIVE DIRECTOR (ENVT & CM)
WAPCOS Limited, Environment Division,
76-C, Sector -18, Gurgaon- 122 015

Subject: Undertaking of the Site Visit for “Special Repair Works Civil and Electrical
Work at PGICH, Sector-30, Noida (Package-16)”.

Sir,

I/'we hereby certify that I/we have examined & inspected the site & its surrounding
satisfactorily, where the project is to be executed as per the scope of works. I/ We are well
aware about the Location of the Buildingand existing utilities to connect to the system,
conditions prevailing at site, availability of materials, availability of land and transport
facilities, weather condition at site, the extent of leads and lifts involved in execution of work
etc.

| / We hereby submit our BID considering above all facts gathered during site visit and each
& every aspect have been considered in the Quoted cost of the project as per BOQ

Yours faithfully,

Date: (Signature, name and designation of the Authorized signatory)

Place: Name and seal of Bidder

Page 127



NIT No.: WAP/ENVT/PGICH/SR/PKG-16/2025/16

FORMH
FORMAT FOR NO DEVIATION CERTIFICATE
[To be submitted on Bidder’s Letter Head]

To,

CHIEF EXECUTIVE DIRECTOR (ENVT & CM)
WAPCOS Limited, Environment Division,
76-C, Sector -18, Gurgaon- 122 015

Subject:No Deviation Certificate for“Special Repair Works Civil and Electrical Work
at PGICH, Sector-30, Noida (Package-16)”

Dear Sir,

With reference to above this is to confirm that as per Tender conditions we have visited
site before submission of our Offer and noted the job content and site condition etc. We
also confirm that we have not changed/modified the above tender document and in case of
observance of the same at any stage it shall be treated as null and void.

We hereby also confirm that we have not taken any deviation from Tender Clause together
with other reference as enumerated in the above referred Notice Inviting Tender and we

hereby convey our unconditional acceptance to all terms & conditions as stipulated in the
Tender Document.

In the event of observance of any deviation in any part of our offer at a later date whether
implicit or explicit, the deviations shall stand null and void.

Thanking you,
Yours faithfully,
Date: (Signature, name and designation of the Authorized signatory)
Place: Name and seal of Bidder
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FORM I
CONSENT LETTER FOR INTEGRITY PACT
To,

CHIEF EXECUTIVE DIRECTOR (ENVT & CM)
WAPCOS Limited, Environment Division,
76-C, Sector -18, Gurgaon- 122 015

Sub: Integrity Pact for “Special Repair Works Civil and Electrical Work at PGICH,
Sector-30, Noida (Package-16)”.

Dear Sir,

I/We acknowledge that WAPCOS is committed to follow the principles thereof as
enumerated in the Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that I/We will sign the enclosed integrity Agreement, which is an integral part of
tender documents, failing which 1/We will stand disqualified from the tendering process.
I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit
and further agree that execution of the said Integrity Agreement shall be separate and
distinct from the main contract, which will come into existence when tender/bid is finally
accepted by WAPCOS. I/We acknowledge and accept the duration of the Integrity
Agreement, which shall be in the line with Article 1 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity
Agreement, while submitting the tender/bid, WAPCQOS shall have unqualified, absolute
and unfettered right to disqualify the tenderer/bidder and reject the tender/bid is
accordance with terms and conditions of the tender/bid.

Yours faithfully,

Date: (Signature, name and
designation of the Authorized
signatory)

Place: Name and seal of Bidder

(On 100 Rs Stamp Paper)
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FORMAT FOR INTEGRITY PACT

This Integrity Agreement is made at ............... on this ........... day of ........... 20......
BETWEEN

WAPCOS Limited, New Delhi (Hereinafter referred as the ,,Principal/Owner®, which
expression shall unless repugnant to the meaning or context hereof include its successors and
permitted assigns)

(Name and Address of the Individual/firm/Company) through
................................................................................................... (Hereinafter referred to as the
(Details of duly authorized signatory) “Bidder/Contractor” and which expression shall
unless repugnant to the meaning or context hereof include its successors and permitted
assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender (NIT NO. .....ccccoeoviveiieininenne. )
(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down
organizational procedure, contract
O s (Name of work) hereinafter

referred to as the “Contract™.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the
land, rules, regulations, economic use of resources and of fairness/transparency in its relation
with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents
and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Principal/Owner

(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption

and to observe the following principles:
(a) No employee of the Principal/Owner, personally or through any of his/her family
members, will in connection with the Tender, or the execution of the Contract,
demand, take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with
equity and reason. The Principal/Owner will, in particular, before and during the
Tender process, provide to all Bidder(s) the same information and will not provide to
any Bidder(s) confidential / additional information through which the Bidder(s) could
obtain an advantage in relation to the Tender process or the Contract execution.
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(c) The Principal/Owner shall endeavour to exclude from the process any person,
whose conduct in the past has been of biased nature.

(2) If the Principal/Owner obtains information on the conduct of any of its employees which
is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988
(PC Act) or is in violation of the principles herein mentioned or if there be a substantive
suspicion in this regard, the Principal/Owner will inform the Chief Vigilance Officer and in
addition can also initiate disciplinary actions as per its internal laid down policies and
procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

(1) Itis required that each Bidder/Contractor (including their respective officers, employees
and agents) adhere to the highest ethical standards, and report to the WAPCQOS all suspected
acts of fraud or corruption or Coercion or Collusion of which it has knowledge or becomes
aware, during the tendering process and throughout the negotiation or award of a contract.

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation in
the Tender process and during the Contract execution:

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm,
offer, promise or give to any of the Principal/Owner*s employees involved in the
Tender process or execution of the Contract or to any third person any material or
other benefit which he/she is not legally entitled to, in order to obtain in exchange any
advantage of any kind whatsoever during the Tender process or during the execution
of the Contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any
undisclosed agreement or understanding, whether formal or informal. This applies in
particular to prices, specifications, certifications, subsidiary contracts, submission or
non-submission of bids or any other actions to restrict competitiveness or to cartelize
in the bidding process.

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant
IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the
purpose of competition or personal gain), or pass on to others, any information or
documents provided by the Principal/Owner as part of the business relationship,
regarding plans, technical proposals and business details, including information
contained or transmitted electronically.

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and
addresses of agents/ representatives in India, if any. Similarly Bidder(s)/Contractor(s)
of Indian Nationality shall disclose names and addresses of foreign
agents/representatives, if any. Either the Indian agent on behalf of the foreign
principal or the foreign principal directly could bid in a tender but not both. Further, in
cases where an agent participate in a tender on behalf of one manufacturer, he shall
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not be allowed to quote on behalf of another manufacturer along with the first
manufacturer in a subsequent/parallel tender for the same item.

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or any
other intermediaries in connection with the award of the Contract.

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge
in fraudulent practice means a willful misrepresentation or omission of facts or submission of
fake/forged documents in order to induce public official to act in reliance thereof, with the
purpose of obtaining unjust advantage by or causing damage to justified interest of others
and/or to influence the procurement process to the detriment of the WAPCQOS interests.

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or indirectly,
where potential or actual injury may befall upon a person, his/her reputation or property to
influence their participation in the tendering process).

Avrticle 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under law or the
Contract or its established policies and laid down procedures, the Principal/Owner shall have
the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and
the Bidder/ Contractor accepts and undertakes to respect and uphold the Principal/Owner’s
absolute right:

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form, such as
to put his reliability or credibility in question, the Principal/Owner after giving 14 days™
notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the
Tender process or terminate/determine the Contract, if already executed or exclude the
Bidder/Contractor from future contract award processes. The imposition and duration of the
exclusion will be determined by the severity of transgression and determined by the
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the
Principal/Owner.

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or
terminated/determined the Contract or has accrued the right to terminate/determine the
Contract according to Article 3(1), the Principal/Owner apart from exercising any legal rights
that may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire
amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of the
Bidder/Contractor.

Page 132



NIT No.: WAP/ENVT/PGICH/SR/PKG-16/2025/16

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor
which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has
substantive suspicion in this regard, the Principal/Owner will inform the same to law
enforcing agencies for further investigation.

Avrticle 4: Previous Transgression

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any
other Company in any country confirming to the anticorruption approach or with Central
Government or State Government or any other Central/State Public Sector Enterprises in
India that could justify his exclusion from the Tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
Tender process or action can be taken for banning of business dealings/ holiday listing of the
Bidder/Contractor as deemed fit by the Principal/ Owner.

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by
him and has installed a suitable corruption prevention system, the Principal/Owner may, at its
own discretion, revoke the exclusion prematurely

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be
responsible for any violation(s) of the principles laid down in this agreement/Pact by any of
its Subcontractors/sub-vendors

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders
and Contractors.

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact
between the Principal/Owner and the bidder, along with the Tender or violate its provisions at
any stage of the Tender process, from the Tender process.

Article 6- Duration of the Pact

Defect Liability period shall be one year. This Pact begins when both the parties have
legally signed it. It expires for the Contractor/Vendor 12 months after the completion of work
under the contract or till the continuation of defect liability period, whichever is more and for
all other bidders, till the Contract has been awarded. If any claim is made/lodged during the
time, the same shall be binding and continue to be valid despite the lapse of this Pacts as
specified above, unless it is discharged/determined by the Competent Authority, WAPCOS.

Article 7- Other Provisions

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Head
quartersof the Principal/Owner, who has floated the Tender.
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(2) Changes and supplements need to be made in writing. Side agreements have not been
made.

(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the
partners or by one or more partner holding power of attorney signed by all partners and
consortium members. In case of a Company, the Pact must be signed by a representative duly
authorized by board resolution.

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this
Pact remains valid. In this case, the parties will strive to come to an agreement to their
original intensions.

(5) Itis agreed term and condition that any dispute or difference arising between the parties
with regard to the terms of this Integrity Agreement / Pact, any action taken by the
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof
shall not be subject to arbitration.

Article 8- Legal and Prior Rights

All rights and remedies of the parties hereto shall be in addition to all the other legal rights
and remedies belonging to such parties under the Contract and/or law and the same shall be
deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For
the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over
the Tender/Contact documents with regard any of the provisions covered under this Integrity
Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the
place and date first above mentioned in the presence of following witnesses

(For and on behalf of Bidder/Contractor)
WITNESSES:
Lo
(signature, name and address)

2. e
(signature, name and address)

Place:

Dated:
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FORM-K
UNDERTAKING
(Rule 144(xi) in the General Financial Rules (GFRs), 2017

I have read the clause regarding restrictions on procurement from a bidder of a country
which shares a land border with India;l hereby certify that this bidder is not from such a
country or, if from such a country, has been registered with the Competent Authority. |
hereby certify that this bidder fulfils all requirements in this regard and Is eligible to be
considered.

Date
Place

Signature, name and designation of the Authorized signatory)
Name and Seal of the bidder
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FORM-L

AFFIDAVIT

We ----- , undertake and confirm that eligible similar works(s) have not been got executed
through another contractor on back-to-back basis. Further that, if such a violation comes to
the notice of Department, then we shall be debarred for bidding in WAPCOS in future
forever. Also, if such a violation comes to the notice of Department before date of start of
work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money

Deposit / Performance Guarantee.

On behalf of -------

Sign and Seal of firm
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SECTION-VIII

SCOPE OF WORK

Special Repair Works Civil and Electrical Work at PGICH, Sector-30, Noida (Package-

16)

The scope of work includes “Special Repair Works Civil and Electrical Work at PGICH,
Sector-30, Noida (Package-16)”.PGICH/WAPCOS reserves the right to add or delete any

dispensary/

office in the below mentioned list.

Sl no. Name of the Buildings/Premises Location
1 “Special Repair Works Civil and Electrical Work at Noida, UP
PGICH, Sector-30, Noida (Package-16)”

“Special Repair Works Civil and Electrical Work at PGICH, Sector-30, Noida (Package-16)”

Major Works to be carry out are as follows: (Kindly refer BOQ for complete details)

Cutter

Pump

Supplying, fixing, testing and commissioning of butterfly valveas mentioned in
the BOQ.

Providing, installation, testing and commissioning of non-returnable valve as
mentioned in the BOQ.

Supply and laying of power cable as mentioned in the BOQ.

Supply and laying of DWC HDPE pipe as mentioned in the BOQ.

Supply, installation,testing & commissioning of bus trunking with aluminium
busbars as mentioned in the BOQ.

Supplying and making end termination with brass compression gland and
aluminium lugs as mentioned in the BOQ

Supply, installation,testing & commissioning of sewerage submersible non clog
cutter pumps as specified in the BOQ.

Providing, laying, testing & commissioning of 'C' class heavy duty MS as
specified in BOQ.

SITC of Outdoor type starter panel with float valve as specified in the BOQ.

Electrical Work

e Providing single core copper wire, CAT 6 Cable, 1Pair PVC insulated telephone
cable, PVC Conduct, PVC Bend, Pipe Couplers

¢ Providing of exhaust fan, Celing Fan, Geyser etc.

e Providing Socket(6A/16A),3 Pin Plug Top, Modular Base and Plate, Modular Box,
Fan Regulator, Bell Push Button, LED light etc.

e Providing MCB DB, MCB, MCCB etc

e Repairing of PCB Card, Supply of cooling coil, Gas Charging etc.

e Contactor, Overload Relay, Single phase preventer etc.
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Domestic Pump Room

e Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having
thermal stability for hot &cold-water supply as specified in the BOQ.

e Supply, Fixing, Testing and Commissioning of Butterfly Valve as specified in the
BOQ.

e Providing, installation, testing and commissioning of non-return valve as
specified in the BOQ.

e Providing, installation, testing and commissioning of stainless-steel Y — strainer
as specified in the BOQ.

e Providing and fixing CPVC (Chlorinated Polyvinyl Chloride) Ball Valve as
specified in the BOQ.

e Dismantling, lifting and shifting of existing corroded MS pipe line in the
domestic pump room as mentioned in the BOQ.

For carrying out comprehensive Repairs & Maintenance of its existing infrastructure
comprising of Buildings & Services including Equipment and Plants rendering specialized
services:

. The contractor will carry out all preventive maintenance& Special Repair / Checks as per
CPWD Specification, CEA/Electricity code and works procedure

After a comprehensive condition survey of the existing infrastructure i.e. Buildings, Services,
Equipment is & Plants including ancillary structures existing inside the premises/complex
shall be carried out by them to assess the maintenance needs for each component of the
infrastructure for restoring and sustaining the utility of the facilities.

a) NATURE OF THE WORK AS REQUIRE: R & M OF CIVIL WORKS

All Carriage of material by mechanical transport including loading and uploading with earth
excavation of all kind of soil. Clearing outside periphery of premises removal and Disposal of
rubbish/moorum/malba/similar waste material by local transport including loading, unloading
and transportation and proposal of following requirements also included in the estimate
bellow:

e Providing & fixing of Items as per the Requirement as per the CPWD and
Government guidelines.

e Portland Cement (OPC-43 grade), White Cement, Coarse sand (zone Ill), Fine sand
(zone 1V), Common burnt clay F.P.S. bricks tile class designation 10, Water proofing
materials, Stone Aggregate (Single size) : 20 mm & 10mm nominal size, Bleaching
powder, Ceramic Glazed Tiles 1st quality 300 x 300 mm in all shades , G.I. Pipes
Class/PVC, G.I. Tees ( Equal) /PVC, G.I. Elbow/PVC, G.1. Nipple/PVC, S.C.I. Single
equal tee, S.C.I. Plain Bend, S.C.I. Plain shoe Bend, Mild Steel Clamps, Stainless
steel screws etc.

e Cleaning of chocked sewer line by diesel running vehicle mounting hydraulic
operated high pressure suction cum jetting sewer cleaning machine; Cleaning of
terrace/loft water storage; Hacking of CC flooring including cleaning for surface etc.

e Dismantling G.l. pipe including stacking; Kota stone slab flooring over 20 mm
(average) thick base laid over and jointed with grey cement slurry mixed with pigment
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to match the shade of the slab; Painting Steel work with Deluxe Multi Surface Paint to
give an even shade; Taking out existing wooden door shutter, repair by cutting,
painting etc. and refixing of repaired door shutters to existing door frames.

Plumbing Work, Sanitary Work, Carpenter & Masonry Work

Aluminiumé& Steel Repair Work.

To keep sewer line functional.

Any Other Work assigned by WAPCOS/ Director, PGICH as per respective

jurisdiction of buildings.

Occasional replacement of water supply fittings/sanitary fixtures on need basis.

Any other such works directly related to civil/electricalrenovation of the Buildings.
Providing of skilled & trained manpower for the civil/ electricalRenovation work such
as plaster repair, painting, flooring repair, etc.

NATURE OF THE WORK AS REQUIRE: Repair &Maintenance OF ELECTRICAL
WORKS

Wiring/Re-wiring for light point/ fan point/ exhaust fan point/ call bell point
Installation of exhaust fan

Earthing with G.1. earth pipe and building loop earthing as per IS 3043

Providing Conduit,Socket(6A/16A),MCB,RCCB,ISOLATOR,Lugs,LED light,Celing
fan etc

Electrical Fitting and Fixtures i.e. Lights, Fans, Switches, Sockets, Wirings etc.

Any Other Work assigned by WAPCOS/PGICH as per respective jurisdiction of
buildings.

All electrical work should be as per CPWD specification and Government of India
Electrical inspectorate norms/Government of India norms.

C) Manpower Deployment:

Manpower attendance register is to be maintained properly. AEBAS attendance is
compulsory for manpower.

Uniform, ID Card, safety shoes and other tools have to be provided to each and every
staff by the agency.

The Working Staff should be professionally qualified and must be trained.

Number of manpower to deploy at site will be increased or decreased as per the
requirement of PGICH/WAPCOS Limited. Supervisor required to be deployed at site

by Contractor at his own cost for smooth function of work at site. Similarly,
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quantities of item mentioned in the BoQ shall be increased or decreased as per the site
requirement or PGICH/WAPCQOS directions.

Manpower deployment schedule has to be finalized by the contractor as per the
WAPCOS/PGICH Guidelines and in consultation with WAPCOS/Director PGICH as
per respective jurisdiction of buildings.

The contractor will carry out all preventive maintenance / Checks as per CPWD
Specification and works procedure.

The scope of work under this contract can be increased/decreased accordingly on
same terms and condition as per prevailing DSR/ NDSR (at the time of extension, if
any) with rates will be applicable in contract. Any increase in the scope of work shall
be in terms of CVC guidelines and with prior approval of competent authority of
PGICH.

Ensuring that the Contractor(s) implement required Health, Safety & Environmental
(HSE) practices at the Construction Sites and they also comply with all statutory
obligations relate to workmen deployed at the Site like compliance of Labour laws,
minimum wages as per CLC, ESI, EPF & Bonus etc.

Obtaining necessary Statutory Approvals / Permission / Clearances/ Certificates
from the concerned Local Bodies & Statutory Authorities like Municipal
Corporation, Town Planning Board, Electricity Board / Fire Department, State /
Central Pollution Control Boards, State / Central Environmental Authorities etc. as
applicable.

Intimating PGICH/WAPCOS about any excess expenditure likely to be incurred
over and above the approved estimate and also about possibility of Time Overrun as
soon as it comes to its knowledge along with reasons and justifications thereof for
necessary approvals from PGICH before committing / incurring the extra / additional
expenditure.

All emergent Repair and Maintenance related complaints shall be attended to within
twenty four hours and routine/ non-emergent Repairs shall be attended within 48
hours, falling which a recovery of Rs. 1000.00 per event per day shall be made from
the subsequent payments to the agency.

In the event of failure to attend the complaint within 03 days, The Authorized officer
of PGICH/WAPCOS will get the work done at the risk and cost of the agency and

expenditure incurred will be deducted from the subsequent payment of the agency.
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L. The contractor shall compensate PGICH/WAPCOS for any losses incurred by theft,
illegal or fraudulent Activities of the manpower deployed directly or through his
manpower/contractor

M. The agency has to maintain daily category wise attendance register recording the
name and designation of staff & workers. The attendance shall be marked in register
by agency’s manager/engineer in charge at the start & closer of each shift. The
engineer-in-charge or his authorized representative may check the physical
attendance of any staff and worker at any time. If any staff and/or workers found
absent without his substitute (duly authorized by agency) the penalty shall be
recovered from the running or final bills of the agency as per rate quoted by the
bidder.

N. The engineer-in-charge or his authorized representative may check the performance
on day to day basis and if it is found poor performance, penalty of Rs. 50,000 shall
be imposed. In case of repetition, penalty shall be increased by 1.00 lakh to 1.5 lakh
and after 3rd term contract may be terminated.

O. Agency shall not execute any work without knowledge of WAPCOS/ESI. Any
increase in the scope of work shall be in terms of CVC guidelines and with prior
written approval of competent authority of PGICH then only consider else agency
should bear cost and expenditure with his at risk and cost.

The integration between the functions of the various components based on Office
building &its premises requirement is of paramount importance.

Terms and Conditions:

Agency will adhere to the CPWD specifications, schedule of rates of the CPWD and
GFR provisions.

Prior sanction will be sought for all changes involving expenditure over and above
the administratively approved cost. However, it shall be ensured that the changes
area kept minimum.

Claims, legal disputes and any matter arising out of the execution of the work will be
dealt with by the Agency as per the procedure applicable to its own works. However,
if any legal charges are involving they will be debited to the work concerned of the
Zone. Agency will act as an agent for PGICH.

WAPCOS on behalf of Director,PGICHshall have the power to make any
alterations, additions or substitutions in the original specification’s drawings,
designs and instructions that may appear to him to be necessary during the progress
of the work and Agency shall carry out the work in accordance with any instructions
which may be given to them in writing by the Director, PGICH and such a course of
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action shall not invalidate the contract.

5. Any deviation in work due to change in designs and specifications will require the
prior approval of the WAPCOS/Director, PGICHEXxtra/substitute items arising out of
the change in design/specification shall however, fall within the purview of the
Executive Agency. Variation in quantities of items shall be charged to work with the
approval of Director, PGICH/WAPCQOS. However, no approval is required, if the
overall cost is within approved cost.

6.  Agency shall not transfer funds or materials so procured temporarily or otherwise to
any works other than PGICH works.

7. Agency shall report the progress and expenditures of each work under its execution
every month to the Engineer-in-Charge of WAPCQOS on behalf of Director, PGICH in
Form CPWD 65 showing in respect of each work the amount of deposit received and
the expenditure incurred both during the month and up to date.

8. It shall not be permissible for agency to apply without the sanction of the
WAPCOS/Director, PGICHany anticipated or actual saving whether due to the
abandonment of apart of work or to any other causes, on a sanctioned estimate of a
definite project to carry out additional work not contemplated in the original project
or fairly contingent its actual execution.

9.  Notwithstanding anything contained above, WAPCQOS/ Director, PGICH will have
the authority to foreclose the agreement and seek alternative construction agency if
work is not executed as per schedules or specifications. Agency will separately
apprise and submit the periodic reports to WAPCQOS/ Director, PGICH.

10. Any time extension for completion of the work due to genuine reason shall require
prior approval of WAPCOQOS/ Director, PGICH.

11. Appropriate agency in the agreement means any sub-contractor appointed by
WAPCOS Ltd. In consultation with the Director, PGICH.

12. Failure to complete the work within the stipulated time limit will attract penalty
@1% on the estimated cost after everyl15 days till completion of the work.

13. Schedule of payment for the work shall be as under:-

Payment Terms:

The Associate/Sub — Consultant/Sub-Contractor acknowledges that under the present
Contract/Agreement/Work Order/Arrangement, WAPCOS is only working as intermediary
between PGICH being Principal Employer/Client and Associate/Sub-consultant/Sub-
Contractor.  Thus  the  Associate/Sub-consultant/Sub-Contractor ~ unconditionally
acknowledges that the payments wunder the present contract/Agreement/Work
Order/Arrangement shall be made proportionately by WAPCOS only on back to back basis
i.e. after 21 days subject to receipt of payment from PGICH being Principal
Employer/Client. The Associate/Sub-consultant/Sub-Contractor also unconditionally agree
that in the event the payment or part thereof, under the present Contract/Agreement/Work
Order/Arrangement is not received from PGICH (Principal Employer/Client), then
WAPCOS &Jor any of its Employee/Officer shall not be responsible to pay any amount to
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Associate/Sub-consultant/Sub-Contractor. The said condition shall supersede any and all
other conditions of Contract/Agreement/Work Order/Arrangement between the parties.

The Contractor / Agency shall submit the Running bills at the end of every month and
payment will be made within 30 (thirty) days of receipt of the bill subject to verification
of attendance and measurement of work at site. All the applicable taxes and duties will
be deducted from each bill. Along with Bill, Contractor will submit the consumable item
sheet duly verified by engineer In charge WAPCOS/PGICH/Satisfactory person. Payment
terms will be same as per Work Order received by WAPCOS from PGICH. The copy of
the same is attached in NIT.

14.

Payment to labour shall be dispersed by the contractor by the 7t of every month
positively.

Payment of contractor shall be given by WAPCOS on the basis of proof
submission by the contractor for the disbursement of payment to labour
minimum wages as per CLC,ESI,EPF etc employed by him.

All emergent Repair and Maintenance related complaints within DLP period shall
be attained to within 48 hours with concern of WAPCOS/PGICH, failing which a
recovery of rs 1000.00 per event per day shall be made from the subsequent
payments to the agency and old material / items replaced with new one shall be
deposit to PGICH with care and returned certificate should be submit along with
subsequent bill.

In the event of failure to attend the compliant within 03 days,the authorized
officer of WAPCOS will get the work done at the risk and cost of the agency and
expenditure incurred will be deducted from the subsequent payment/ Security
deposit of the agency.

On submission of consumable item sheet duly verified by engineer In charge
WAPCOS/PGICH/Satisfactoryperson.

Agency/Contractorshallstrictlyadheretoallrelevantstatutoryprovisionsasmaybeap
plicableforsuch workaward.
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SECTION IX

LIST OF APPROVED MAKES

LIST OF MAKE

Acceptable makes of materials to be used in the work are as follows. In case of
non- availability of these makes, after the approval of WAPCOS, the Contractor
can use the alternative makes only BIS marked materials. Non BIS marked
materials may be permitted by the WAPCOS only when BIS marked materials are
not manufactured.

CIVIL WORKS
S.NO. NAME OF ITEM MAKE APPROVED
1 ORDINARY PORTLAND | JK, ACC, ULTRATECH, JAYPEE, SHREE,
CEMENT  GRADE  43/53, | AMBUJA,
PORTLAND POZZOLONA
CEMENT
2 WHITE CEMENT JK, BIRLA, ACC, JAYPEE, AMBUJA
3 REINFORCEMENT STEEL TATA, SAIL, RINL, JINDAL, JSW STEEL
4 PLY /BOARD / MDF DURO, MERINO, GREEN PLY, AGNI
KITPLY, CENTURY
5 LOCK/BRASS FITTING DORSET, DORMA, OZONE, GODREJ,
HAFELE
6 WALL PUTTY UK, BIRLA, ACRO, BERGER
7 STRUCTURAL TATA , SAIL, RINL, JINDAL, APOLLO
STEEL/TUBULAR TRUSS
8 PAINT/POLISH/ PRIMER/BERGER, ASIAN, DULUX, NEROLAC
WATER PROOFING PAINT
9 POWDER COATING AKZONOBEL, ASIAN
10  EPOXY  PAINT/  WATERFIBREX/BASF/ SIKA/FOSROC/PIDILITE
PROOFING WORKS
11 FLOOR & WALLKAJARIA, ORIENTBELL ,SOMANY, NITCO
TILE(VITRIFIED & CERAMIC)
12 |GLASS/MIRROR ASAHI, SAINT GOBAIN, PILKINGTON,
MODI GUARD
13 |CONSTRUCTION/WATERPROO ROFFE, FOSROC, SIKA, ULTRACON,
FIN G CHEMICAL,PIDILITE
ADMIXTURES
14 |ANTITERMITE VAM ORGANICS, PYRAMID, TERMISOL
15  |GRID FALSE CEILING & WALLARMSTRONG, DEXUNE, NEW AGE,
PARTITION HUNTER DOUGLAS, SAINT GOBAIN,
DIAMOND FALSE CEILING TILES
16 |GYPSUM WALLBORAL, INDIA GYPSUM, GYPROC, SAINT
PARTITION/CEILING GOBAIN, DIAMOND FALSE CEILING TILES
17 FLUSH DOOR DURO, CENTURY, MERINO, ARCHIDPLY,
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AGNI
18 |DOORFITTINGS & FIXTURES |DORMA, OZONE, DORSET, EBCO, HAFELE
19 |GLASS/SS HANDRAIL DORMA, OZONE, DORSET
20 |ALUMINIUM SECTIONS JINDAL, BHAROUKA, HINDALCO
21 |[XPS INSULATION OWENS CORNING
22 IGLASS PROCESSING GOLDPLUS, GSC
23 [MODULAR FURNITURE GODREJ, BP ERGO, FEATHERLITE, WIPRO
24 VENEER/LAMINATE MERINO, CENTURY, AGNI, DURO,
GREEN,ARCHIDPLY
25 [SIGNAGES 3M, XENON OR EQUIVALENT
26  |UPVC DOORS AND WINDOW [FENESTA,  LINGAL,  DECEUNINCK,
ENCRAFT, DUROPLAST
27 PAVER BLOCK/KERB STONENITCO,UNITILE, NIMCO OR EQUIVALENT
OF
M30 GRADE AND 60 MM
THICK
28 |FIRE RETARDANT PAINT NULLIFIER/SIGNUM/GODREJ/NIPPON/
CARBOLINE
29  FIREDOOR SUKRI, NAVAIR, DORMA
30  |FIRE RATED GLASS SCHOTT (GERMANY) AND EQUIVALENT
31 |PIPES RELATED WORKS REFRE MAKE LIST FOR PHE WORKS
32  STAINLESS STEEL ( GRADEPINDAL, TATA, MONNET
304)
RAILING MADE OF HOLLOW,
TUBES, CHANNELS, PLATES
ETC
33 |ACP VIVA, ALSTRONG, ALUDECOR,
ALUCOBOND, VIRGO
34 |REINFORCEMENT COUPLER SNTP, DEXTRA, MOMENT, LENTON
35  |EXPANSION JOINT KOHINOOR ENTERPRISES, MIGUA, CS
36 WATER PROOFING AGENCY  [SIKA, FOSROC, BASF, PIDILITE

ELECTRICAL WORKS

ITEM

MANUFACTURERS NAME

AIR CIRCUIT BREAKER

SCHNEIDER /SIEMENS/ L&T/ABB

MOULDED CASE CIRCUIT BREAKERSCHNEIDER/  SIEMENS/  L&T/  ABB/
WITH ROTARY OPERATING HANDLE. POLYCAB

TRANSFORMER / COMPACTIABB/ SCHNEIDER/ KRILOSKAR/
SUBSTATION CROMPTON

DIGITAL METERS

EL MEASURE / L&T/ CONSERVE/ TRINITY /
NEPTUNE DUCATI

CONTACTORS, TIMERS

SCHNEIDER/ ABB/ L & T/ LEGRAND/

Page

145




NIT No.: WAP/ENVT/PGICH/SR/PKG-16/2025/16

SIEMENS

CAPACITORS / CAPACITOR WITH
RELAY

SCHNEIDER/EPCOS/L & T

VOLTMETER & AMMETER CONZERVE/ ENERSOL/ HPL

SWITCH GEAR SCHNEIDER/  SIEMENS/ L&T/  ABB/
CROMPTON

SELECTOR SWITCH KAYCEE/L&T

CURRENT TRANSFORMER MATRIX/AE/ C&S | G&M

INDICATING LAMP

L & T/ SIEMENS/ AE

PROTECTIVE RELAYS

ABB/ L & T /SIEMENS/SCHNEIDER / GE

MULTI FUNCTIONAL METER

L&T/ LEGREND/ CONZERV

APFC RELAY (MICROPROCESSORSYNTRON/ ENERCON/ L & T/ DUCATI
BASED) SCHNEIDER

BATTERIES EXIDE/AMAR RAJA/OKAYA/LUMINOUS
BATTERY CHARGER UPTRON/VOLTSTAT ELECTRONICS

L.T./H.T. CABLE

POLYCAB/ HAVELLS/ FINOLEX/ KEI

DC MINIATURE CIRCUIT BREAKER

SCHNEIDER/SIEMENS/POLYCAB/
LEGRAND

CABLE LUG (TINNED COPPER)

DOWELLS/ MULTI/CAPITAL

CABLE GLAND

PEECO/ COMMET/ GRIPWELL/ POWER

MAIN L.T. PANEL, CAPACITORSPC ELECTROTECH/ TRICOLITE/
PANEL & ADLEC/

DISTRIBUTION PANEL APPLICATION CONTROL/ PRECISION
CABLE TRAY / RACEWAY PILCO/CTM

ENGINEERS/KME/SLOTCO/STEELWAYS

FIRE EXTINGUISHERS

ZENITH/MINIMAX/NEWAGE/ CEASE FIRE

ENERGY ANALYZER METER

CONZERVE/ELEMEASURE/ENERSOL

VOLTMETER & AMMETER

CONZERVE/ ELMEASURE/ ENERSOL

DISTRIBUTION BOARDS WITH
MINIATURE CIRCUIT BREAKERS,
RCCB

HAGER/LEGRAND/ POLYCAB/L & T/
HAVELLS

PVC INSULATED
CONDUCTOR SINGLE
CORE STRANDED WIRES OF 650/1100
VOLT GRADE

COPPER

HAVELLS/FINOLEX /POLYCAB

TELEPHONE TAG BLOCK

KRONE/ TVS R&M

PVC CONDUIT

BEC/AKG/POLYCAB/ RMCON/ ASTRAL

M.S. CONDUIT

BEC/AKG / RMCON/ JINDAL

MODULAR SWITCHES & SOCKETS

LEGRAND/HAVELLS/POLYCAB/ ANCHOR

LV SYSTEM WIRE

SIEMENS/LEGRAND/ AMP
HAVELLS/POLYCAB

TV/TELEPHONE OUTLET SIEMENS/LEGRAND/ HAVELLS/POLYCAB
DATA OUTLET SIEMENS/LEGRAND/ HAVELLS/POLYCAB
DATA RACK SIEMENS/APW/LEGRAND/ WIPRO

LIGHT FIXTURE PHILIPS/HAVELLS/POLYCAB/ WIPRO
LAMPS PHILIPS/ HAVELLS/ POLYCAB/ WIPRO
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CEILING FAN ORIENT/HAVELLS/CROMPTON
GREAVES/BAJAJ

EXHAUST FAN WITH LOUVERS ORIENT/HAVELLS/CROMPTON
GREAVES/BAJAJ

GEYSER

HAVELLS/ BAJAJ/V-GUARD/ A-O SMITH
JAGUAR/ CROMPTON GREAVES

FIRE ALARM SYSTEM

NOTIFIER HONEYWELL/
TYCO/ EDWARDS/ AGNI

SIEMENS/

PRESENCE DETECTOR

HAGGER/LEGRAND/PHILIPS

RCC HUME PIPE FOR ELECTRICAL
WORKS

ISI MARKED OF REPUTED COMPANY

PLC

SIEMENS/ALLEN BRADLEY

TELEPHONE / CO AXIAL WIRE

POLYCAB/FINOLEX/HAVELLS

PROFESSIONAL LED PANEL

PANASONIC/ SAMSUNG/SONY

PUBLIC ADDRESS SYSTEM

HONEYWELL/ BOSCH/TYCO/EDWARDS

D.G. SET (ENGINE)

CUMMINS/CATTERPILLAR/STAMFORD/KI
RLOSKAR

D.G. SET (ALTERNATOR)

STAMFORD/
CATTERPILLAR

LERROYSOMMER

D.G. ACCOUSTIC ENCLOSURE

JAKSON/STERLING/CATTERPILLER/SUDHI
R

H.T. PANEL

ABB/ SCHNEIDER/SIEMENS

H.T. TERMINATION KIT

RAYCHEM/DENSON

SMOKE DETECTORS

NOTIFIER HONEYWELL/ TYCO/ SIEMENS
CERBERUS-PRO/SHRACK

HEAT DETECTORS

NOTIFIER HONEYWELL/ TYCO/ SIEMENS
CERBERUS-PRO/SHRACK

MANUAL CALL BOX

NOTIFIER HONEYWELL/ TYCO/ SIEMENS
CERBERUS-PRO/SHRACK

HOOTER/ SOUNDER

NOTIFIER HONEYWELL/ TYCO/ SIEMENS
CERBERUS-PRO/SHRACK

RESPONSE INDICATOR

NOTIFIER HONEYWELL/ TYCO/ SIEMENS
CERBERUS-PRO/SHRACK

FIRE PANEL NOTIFIER HONEYWELL/ TYCO/ SIEMENS
CERBERUS-PRO/SHRACK

PA AMPLIFIER HONEYWELL/ BOSCH/HEINRICH/ATIES

PA SPEAKERS HONEYWELL/ BOSCH/HEINRICH/ATIES

LINE MATCHING TRANSFORMER

HONEYWELL/ BOSCH/HEINRICH/ATIES

GOOSE NECK MIKE

HONEYWELL/ BOSCH/HEINRICH/ATIES

INVERTER

TOPAZ INTERNATIONAL/ LUMINOUS
HYTES/ SU- KAM/ MICROTECH

CAMERA WITH ALL ACCESSORIES

AXIS / INPULSE/ IDIS/ BOSCH/PELCO

ROAD BARRIER

NICE/ MAGNETICS/ GODREJ/ GE

CARD READER

SENSORMATIC-USA/ MOTOROLA
HONEYWELL(XLS- 3000)

MONITOR

LG/ SAMSUNG/SONY

MULTIPLEXER

SENSORMATIC OR EQUIVALENT
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SEQUENCER ALBA/ VANTAGE

PROXIMITY CARD MOTOROLA/ HUGHES/
HONEYWELL/GE/SIEMENS/HID

TELEPHONE TAG BLOCK CTM

ENGG/SYSTIMAX/SCHNEIDER/PANDUIT

TELEPHONE CABLES DELTON / SKYTONE/ CLIPSAL/ HAVELLS

CO-AXIAL CABLES FINOLEX/ HAVELLS/ POLYCAB

EPABX ALKATEL/ SIEMENS/ NEC/ AVAYA/
PANASONIC

CCTV SYSTEM AXIS ] IMPULSE/ IDIS/  BOSCH]/
HONNEYWELL
TYCO

ACCESS CONTROL SYSTEM HONEYWELL/ SIEMENS/SYRIS

NURSES CALL SYSTEM AMTEK/RAULAND/AFCON/DAKSH

VIDEO CONFERENCE SYSTEM POLYCOM/SONY/SYSCO

AUDIO PROCESSOR BOSE/BSS/CLEARONE

BMS IBM/HP/DELL

CONTROLLER/SOFTWARE CENTRAL|

CONTROL BMS SERVER

BUILDING MANAGEMENT SYSTEM,SIEMENS/HONEYWELL EBI/TYCO /

BUILDING  MANAGEMENT  WEBSCHNEIDER

BASED SERVER SOFTWARE,

PROGRAMMABLE & APPLICATION
SPECIFIER CONTROLLER

SENSOR & FIELD DEVICES
IMMERSION TYPE TEMPERATURE
SENSORS, FLOW  METER,ULTRA
SONIC THERMAL ENERGY METER ,
OUTSIDE T+RH SENSOR

SIEMENS/KELE/SAUITER RACE

WATER LEVEL SWITCHES, FLAME
PROOF LEVEL
SWITCHES

KELE/ VESKLER/FLIPRO

DC VOLTAGE
CURRENT RELAY

TRANSDUCER,

KELE/SITU/OMICRON

ROOM TYPE TEMP. SENSOR, CO2
SENSOR, AMBIENT TEMP. SENSOR

SIEMENS/KELE/TRANE

CO SENSOR

DWYER/KALE/MSR GERMAN

PRESSURE TRANSMITTER

SIEMENS/TRANE/OMICRON

DIFFERENTIAL PRESSURE SENSOR

SIEMENS/TRANE/VESKLER

FIRE SUPPRESSION SYSTEM

SIEMENS/KIDDE/TYCO

HIGH MAST AND POLES

BAJAJ ELECTRICALS / MY FAIR LIGHT/
PARUTHI ENGINEERING

SERVICE/ PASSENGER ELEVATORS

KONE/SCHINDLER/OTIS
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NIT No.: WAP/ENVT/PGICH/SR/PKG-16/2025/16

PHE WORKS

S.NO.

ITEM

MANUFACTURERS NAME

1.

VITREOUS CHINA AND FIRECLAY
SANITARYWARE WITH COVER

JAQUAR/HINDWARE/PARRYWARE/
ROCA / KOHLER / CERA

STAINLESS STEEL SINKS

JAYNA/ PARRYWARE/ NEELKANTH/
NIRALI/ CERA

C.P. FITTINGS & ACCESSORIES

JAQUAR/HINDWARE/PARKO/ROCA/
CERA

C.P. WASTE, SPREADERS, URINAL
FLUSH
PIPES

JAQUAR/ HINDWARE/ PARRYWARE/
ROCA /CERA

SS COCKROACH TRAPS, GRATINGS
FOR FLOOR DRAINS, FLOOR TRAPS
AND

RAIN WATER GRATINGS

CHILLY/JAYNA/ CAMRY

SOIL, WASTE & FITTINGS
(@ CENTRIFUGALLY CAST SPUN
CAST IRON PIPES (1S:3989)

SKF/ NECO/BIC/ PRINCE/ SUPREME
KISSAN

8. RCC PIPES PRAGATI / JAIN SPUN/ ISI MARKS
OF
REPUTED COMPANY

0. PVC/ CPVC PIPES & FITTINGS ASTRAL/  ASHIRVAD /PRINCE/

FINOLEX /PRAKASH/ SUPREME

10. HAND DRIER JAQUAR/ HINDWARE/EURONICS
11. BALL VALVES ZOLOTO/ LEADER/ AIP/ SANT / NEU-
G
12 RAIN WATER PIPES & FITTINGSPRINCE/ SUPREME/ PRAKASH/
UPVC FINOLEX/ ORI-PLAST
PIPES AND FITTINGS
13. WAFER TYPE BUTTERFLY VALVES [ZOLOTO/ LEADER/ AIP/ DANFOSS
SANT / NEU-G
14. WAFER TYPE NON-RETURN VALVESZOLOTO/ LEADER/ AIP/ DANFOSS
SANT / NEU-G
15. WATER METRES CAPSTAN/KRANTI/KAYCEE/AQUAM
ET
16. BALL COCKS GPA/ DRP/ SANT/ L & K
17. STONEWARE PIPES & GULLY TRAPS|PERFECT/ BURN/ RK/ SAURAKHI /
MOU
18. C.I. MANHOLES COVERS ANDNECO/ RIF/ BIC/SKF/BIC/ RPMF
FRAMES
19. RCC MANHOLE COVERS & FRAMES KK/ PRAKASH/ JSP
20. FASTNERS HILTI/INTELLOTEC /
TRUCTEK /FISHER
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21. WATER HEATER HAVELLS/ BAJAJ/
CROMPTON GREAVES
22. HOT WATER NEOPRENEKAIFLEX
INSULATION
23. GATE/ FULLLL WAY VALVES AND|LEADER/ZOLOTO/SANT
GLOBE VALVES
24 AIR RELEASE VALVES SANT/ LEADER/DANFOSS/ ZOLOTO
25. PIPECOAT IWL LIMITED/ PYPKOTE
26. C. |. PIPE RIF, NECO, SKF, HEPCO, BIC
27. G. |. PIPE JINDAL, TATA, SWASTIK, APL
APOLLO, SURYA PRAKASH
28. G.l. FITTINGS (MALLEABLE CASTJINDAL /SURYA PRAKASH /DRP-M/
IRON) ZOLOTO-M/ UNIK
29 M.S. FITTINGS (FORGED) DRP/ VS
30 OVERHEAD WATER TANK SINTEX, SHEETAL, EUREWELL
31 WATER COOLER BLUE STAR/VOLTAS/GODREJ]
32 R.O WATER PURIFIER KENT/EUREKA FORBES/ ION
EXCHANGE
33 WATER TREATMENT PLANT ION EXCHANGE/ THERMAX/
BRISANZIA
34 HDPE PIPE PRINCE/ SUPREME/ PRAKASH/
FINOLEX/ DUROLINE
35 DI PIPE JINDAL/ PRINCE/ SUPREME/
PRAKASH/ FINOLEX/ JAI BALAJI
36 DI PIPE FITTINGS JINDAL/ PRINCE/ SUPREME/

PRAKASH/ FINOLEX/ JAI BALAJI

NOTE: Above list of makes is the General List of makes for various items used in the
works. However, contractor will select the makes from above list in accordance with the
scope of works mentioned for this work and other makes may be ignored. Some makesof
material also mentioned in Bill of guantity and tender drawings/images. In case ofany
discrepancy between makes of material mentioned in_ Bill of quantity &
tenderdrawings/images AND above “List of Make” then make of material mentioned in
Bill ofguantity & tender drawings/images willprevail.
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VOLUME 11
FINANCIAL BID
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NIT No.: WAP/ENVT/PGICH/SR/PKG-16/2025/16

LETTER OF TRANSMITTAL FOR FINANCIAL BID

To

CHIEF EXECUTIVE DIRECTOR (ENVT & CM)
WAPCOS Limited, Environment Division,
76-C, Sector -18, Gurgaon- 122 015

Subject: Financial Bid for the work of “Special Repair Works Civil and Electrical Work at
PGICH, Sector-30, Noida (Package-16)”.

Sir,

With reference to your NIT document dated .............. , I/we, having examined the Bidding
Documents and understood their contents, hereby submit my/our Bid for the aforesaid
Project.

The Bid is unconditional and unqualified.

1. 1 / We acknowledge that the WAPCOS will be relying on the information provided in the
BID and the documents accompanying the BID for selection of the Contractor for the
aforesaid Project, and we certify that all information provided in the Bid are true and correct;
nothing has been omitted which renders such information misleading; and all documents
accompanying the BID are true copies of their respective originals.

2. The BID Price has been quoted by me / us after taking into consideration all the terms and
conditions stated in the NIT, draft Agreement, our own estimates of costs and after a careful
assessment of the site and all own the conditions that may affect the project cost and
implementation of the project.

3. I/ We acknowledge the right of the Authority to reject our BID without assigning any
reason or otherwise and hereby waive, to the fullest extent permitted by applicable law, our
right to challenge the same on any account whatsoever.

4. In the event of my/ our being declared as the Selected Bidder, I/we agree to enter into an
Agreement in accordance with the draft that has been provided to me/us prior to the BID Due
Date. We agree not to seek any changes in the aforesaid draft and agree to abide by the same.

5. 1/ We shall keep this offer as specified in the NIT.

6. 1 / We hereby submit our BID and offer a BID Price for undertaking the aforesaid Project
in accordance with the Bidding Documents and the Agreement.

Yours faithfully,

Date: (Signature, name and designation of the Authorized
signatory)
Place: Name and seal of Bidder
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NIT No.: WAP/ENVT/PGICH/SR/PKG-16/2025/16

SUMMARY OF COST

Name of Work: “Special Repair Works Civil and Electrical Work at PGICH, Sector-30,
Noida (Package-16)”

S Particulars Percentage Quoted Excluding GST
No Percentage Quoted Total Amount as
(below/above/at par) per % Quoted
A Special Repair Works Civil and Do Not fill percentage Do not fill cost here
Electrical Work at PGICH, here

Sector-30, Noida (Package-16)

Total (A) (Excluding GST)
(Do not fill cost here as it is
Technical Proposal File)

Note:-
» Total amount quoted should be exclusive of GST.
» The rate quoted in Bill of Quantities, included all costs associated with the project

including any out of pocket / mobilization expenses, indirect Taxes if any applicable as
per Govt. terms, to be paid by the Contractor

» The tenderer shall quote rates up to zero decimal and as well as in words. In case of any
discrepancy, the lowest rate quoted shall prevail.

» Demolition if occur any, it will be the property of PGICH/WAPCQOS. Contractor cannot
claimed for the same.

» All materials, equipment’s etc. shall be provided by the contractor only and disposal of
the same at designated place shall come under the scope of contractor. No extra payment
claim will be paid to the contractor for the same.

» Contractor has to comply all the regulation as per circulated by the State Government or
Central Government or PGICH or WAPCOS regarding construction, environment,
pollution, Covid-19 guidelines etc. No extra payment claim will be given to the
contractor for the same.

» The payment will be done based upon the actual quantity of work done at site certified
by site in charge, within the quantity mentioned in BOQ.

» The Contractor should follow all the prevailing statutory regulations with respect to
safety, labour welfare, insurances etc. without any additional burden to WAPCOS and
PGICH.

» The summary of cost only be filled separately in attached excel BOQ

AR A A A A A A AR A AR AR AR AR A AR AR A A A A AR A AR A AR A AR A A AR A A A A A A AA A AAAAAAAAAAAAAAAAAAA AR * K
Signature of the authorized representative
Name of the agency
Name and designation X
Contact Details a) Communication address:
b) E-mail id :
¢) Contact Nos.
Date:
Place:
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Special Repair Works Civil and Electrical Work at PGICH, Sector-30, Noida (Package-16)-Bill of
Quantity (BOQ)

GENERAL ABSTRACT OF COST

Amount (in Rs.)

LN Descripti
SI-No A without GST

SITC of Cutter Pumps for Rain Water Harvesting & Sewage Tanks and
1 |Provision of Electrical Supply from DG Set for Submersible & Harvesting 1236075
Pumps at PGICH, Sector 30, Noida

2 |Electrical Work as per requirement at PGICH, Sector-30, Noida. 1000000
3 Dismantling of old MS pipeline and installation of new CPVC pipeline 5314980

with fittings in Domestic Pump Room at PGICH, Sector 30, Noida
TOTAL WORK COST (Exclusive GST) 7551054

Note:

i) Payment shall be released only for executed quantity as per the direction of Engineer-in Charge
of WAPCOS/PGICH.

ii) The above item/materials quantities may be increase or decrease as per the site requirement &
direction of Engineer-in-Charge of WAPCOS/PGICH.

Page 154



Special Repair Works Civil and Electrical Work at PGICH, Sector-30, Noida (Package-16)-Bill of Quantity (BOQ)

SITC of Cutter Pumps for Rain Water Harvesting & Sewage Tanks and Provision of Electrical Supply from DG Set for Submersible &

Harvesting Pumps at PGICH, Sector 30, Noida

S. No.|Ref(DSR/MR) Description Unit | Qty Rate Amount
Supplying, fixing, testing and commissioning of butterfly valve of PN 1.6 rating
1 18.11 with bronze/gunmetal seat duly ISI marked complete with nuts, bolts, washers,
) gaskets conforming to IS 13095 of following sizes as required:
1.1 18.11.4 (80 mm dia Nos | 4 | 4448.21 17792.84
Providing, installation, testing and commissioning of non-retur valve of
2 18.14 following sizes confirming to IS: 5312 complete with rubber gasket, Gl bolts,
nuts, washers etc.as required:
2.1 18.14.4 (80 mm dia Nos | 4 | 6866.96 27467.84
Laying of one number PVC insulated and PVC sheathed / XLPE
3 power cable of 1.1 KV grade of following size direct in ground
including excavation, sand cushioning, protective covering and
refilling the trench etc as required.
31 711 |Wupto35sG.mm Meetr 224| 34056 76285.44
39 212 (ii)Above 35 sq. mm and upto 95 sq. mm M:tr 125| 356.40 44550.00
Supply amd Laying of size 63 mm dia(OD-63 mm &ID-51 mm Nominal) DWC
HDPE pipe ISI marked along with all accessories like socket, bend couplers etc.
4 14.16.1 conforming to IS 14930, par.t Il cor'.nplete W|th'f|tt|ng., J}omt etc. direct in ground | Metr 50| 22053 11026.50
(75 cm nelow ground level) including excavation refilling the trench but e
excluding sand cushioning and protective covering etc., complete as required.
Supply, installation ,testing & commissioning of 800A capacity bus trunking with
aluminium busbars having current density of 130 A/ Sq cm at nominal current
rating in 1.6 mm thick IP 42 sheet steel enclosure in convenient sectiond for use
5 35.1 on, 3 Phase, 4 wire 415 v, 50 HZ, AC supply including joint of section, flexable Each| 1 | 12496.43 12496.43
joints, bends and earthing with 2 runs of galvanised iron strips, suspenders,
angle iron bracket, steel fasteners, connecting to earthing system etc. as
required.
Supplying and making end termination with brass compression gland and
6 91 aluminium lugs for following size of PVC insulated and PVC sheathed/XLPE
' aluminium conductor cable of 1.1 KV grade as required.
6.1 9.1.23 3.5 Core 70sq mm (38mm) Each| 2 468 936.00
6.2 9.1.34 4 Core 25 Sg. mm (28mm) Each | 10 315 3150.00
7 MR Supplying and making end termination with brass compression gland and Each | 10 240 2400.00
Copper lugs 4 Core 1.5 Sg. mm
Supply, installation ,testing & commissioning of sewerage submersible non clog
cutter pumps to handle 10-15 mm solid size .Submersible pump should consist
of vortex semi open Cast Iron impeller, bimetallic thermal sensors for motors
8 MR over heating protection ,double mechanical seal (Sic-Sic) ,F class insulation ,IP68| Each [ 5 135000 675000.00
enclose class and the pumps are designed for continuous operation S1 ,PH 4-10
,DENSITY 1.02X103 KG/M3, Liquid temperature 40 degree . 40m3/hr @16 mtr
each --4KW
Providing, laying, testing & commissioning of 'C' class heavy duty MS
pipersonforming to IS 3589/IS 1239 including Welding, fittings like elbows, tees, Metr
9 MR flanges, tapers, nuts bolts, gaskets etc, and fixing the pipe on the wall/ceiling o 54 | 1683.03 90883.62
with suitable clamp/support frame and painting with two or more coats of
synthetic enamel paint of required shade complete as required : 80mm dia
10 MR Supply of 3.5 Core 70 sq. mm Aluminium Armoured cable M:tr 125 712 89000.00
25 sq. . —
1 MR Supply of 4 Core 25 sq. mm. Aluminium Armoured cable M:tr 04 344 32336.00
Metr
12 MR 150 220 .
Supply of 4 Core 1.5 Sq.mm Copper cable e 33000.00
13 MR SITC ?f Starter Panel outdoor type for 2 nos. 7.5 HP Submersible Pumps 1 Nos | 2 45000 90000.00
working 1 Standby
14 MR SITC of Starter Panel outdoor type for 1 nos. 7.5 HP Submersible Pumps Nos | 1 25000 25000.00
15 MR SITC of Single phase water proof Float valve Nos | 5 950 4750.00
Total (a)| 1236074.67
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Special Repair Works Civil and Electrical Work at PGICH, Sector-30, Noida (Package-16)-Bill of Quantity (BOQ)

Electrical Work as per requirement at PGICH, Sector-30, Noida.

Ref.
sl.no DSR PARTICULAR OF ITEMS UNIT Q::;::t RATE | DSR Amount |NDSR Amount
2022/NDSR i
Providing of ISI marked, FRLS PVC insulated,
single core copper conductor cable
1 1101 1.5sg. mm metre 350 18.00 6300.00
2 1102 2.5sg. mm metre 350 28.00 9800.00
3 1103 4 sq. mm metre 350 42.00 14700.00
4 1104 6 sq. mm metre 350 63.00 22050.00
1 pair, 0.5 mm dia annealed copper
5 1111 conductor, FRLS PVC insulated, unarmoured,| metre 50.00 8.00 400.00
telephone cable.
6 1224 20 mm dia. ISI marked, PVC conduit metre 50.00 21.00 1050.00
7 1225 25 mm dia. ISI marked, PVC conduit metre 50.00 29.00 1450.00
8 1227 40 mm dia. ISI marked, PVC conduit metre 50.00 64.00 3200.00
9 1229 20mm dia PVC band Each 30.00 8.00 240.00
10 1230 25 mm dia PVC band Each 30.00 11.00 330.00
11 1232 40 mm dia PVC bend Each 30.00 28.00 840.00
12 1234 20 mm PVC Pipe couplers Each 10.00 6.00 60.00
13 1235 25 mm PVC Pipe couplers Each 10.00 7.00 70.00
1 1402 S.P.5/6 A, one way modular switch, ISI Each 200.00 34.00 6800.00
marked
S.P.5/6A,t dul itch, ISI
15 1403 /6 A, two way modular switc fach | 20000 | 68.00 13600.00
marked
16 1404 S.P. 15/16 A, one way modular switch, ISI Each 200.00 74.00 14800.00
marked
3pin5/6 A dul ket outlet, ISI
17 1405 pin 5/6 A modular socket outle Each | 20000 | 63.00 12600.00
marked
18 1406 6 pin 15/16 A modular socket outlet, ISI Each 200.00 105.00 21000.00
marked
19 1407 Modular bell push, ISI marked Each 25.00 62.00 1550.00
20 108 | >teppedtype Modular Fan regulator(2 Each | 3000 | 220.00 6600.00
module)
21 1420 Modular base & cover plate for 1 module Each 100.00 42.00 4200.00
22 1421 Modular base & cover plate for 2 module Each 100.00 42.00 4200.00
23 1422 Modular base & cover plate for 3 module Each 100.00 56.00 5600.00
24 1423 Modular base & cover plate for 4 module Each 100.00 61.00 6100.00
25 1424 Modular base & cover plate for 6 module Each 100.00 79.00 7900.00
26 1425 Modular base & cover plate for 8 module Each 100.00 101.00 10100.00
27 1426 Modular base & cover plate for 12 module Each 100.00 147.00 14700.00
28 1451 UTP 4 Pair CAT 6 LAN Cable mtr. 100.00 28.00 2800.00
6 .to 32 . rati , SP MCB, C-
29 1706 amps. 10 32 amps. ratings Each | 5000 | 135.00 | 6750.00
curve,10 KA breaking capacity
. 2 . rati B, C-
30 1707 |0 @mps to32amps. ratings, SPNMCB, & | o\ 1 5000 | 30400 | 19700.00
curve,10 KA breaking capacity
31 1708 |0 @mps to32amps.ratings, DPMCB, C- 1 o\ 1 5000 | 43700 | 21850.00

curve,10 KA breaking capacity
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6 amps. to 32 amps. ratings , TP MCB, C-

32 1709 Each 42.00 702.00 29484.00

curve,10 KA breaking capacity ac
33 1710  |°mPs to32amps. ratings, TPNMCB, C- | o\ 1 1500 | ge0.00 | 36498.00

curve,10 KA breaking capacity
34 1740 12 way, SPN, Double door, MCB DB Each 2 1429 2858.00

4 4+12),TPN,MCB DB, Doubl
35 1754 way(4+12) ouble Each 2 2712 5424.00

Door,Horizontal type
36 NDSR 3 pole MCCB,63A,16KA Each 2 2450 4900
37 NDSR 4 pole MCCB,63A, 36KA Each 4 3900 15600
38 NDSR 4 pole MCCB,1250A, 25KA Each 1 94500 94500
39 NDSR Exhaust Fan Heavy Duty 150 mm Each 20.00 1900.00 38000
40 NDSR Exhaust Fan Heavy Duty 250 mm Each 20.00 2200.00 44000
41 NDSR Supply of Ceiling Fan (1200 MM) BEE 5 star | Each 5.00 2300.00 11500
42 NDSR combined box 2 module Each 10.00 145.00 1450
43 NDSR 5A 3pin Plug Top Each 90.00 59.94 5394.6
44 NDSR 15A 3pin Plug Top Each 90.00 95.50 8595
45 NDSR 6 Amp. Bed Switch Each 50.00 24.00 1200
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46 NDSR 63 amps DP MCB, 10 KA, “C” curve Each 10.00 950.00 9500
47 NDSR 63 amps FP MCB, 10 KA, “C” curve Each 10.00 1700.00 17000
Surf; & wall ted 22 Watts LED
48 NDSR urtace % wall mounte ats Each | 150.00 | 498.00 74700
Batten Tube Light
49 NDSR Geyser 15 Ltr Each 2.00 7400.00 14800
50 NDSR LED Round Panel 15W Each 100 1050 105000
51 NDSR 15W LED Surface Panel Light Each 90 750.00 67500
52 NDSR 9 watt LED bulb Each 50 210 10500
53 NDSR 12 watt LED bulb Each 50 250 12500
54 NDSR Electric Bell Each 20 300 6000
55 NDSR 3x3 Modular Box [2M] Each 20.00 60.00 1200
56 NDSR 4x3 Modular Box [3M] Each 20.00 50.00 1000
57 NDSR 5x3 Modular Box [4M] Each 20.00 60.00 1200
58 NDSR 8x3 Modular Box [6M] Each 20.00 80.00 1600
59 NDSR MNX-18 Contactor Each 2.00 1850.00 3700
60 NDSR MNX-25 Contactor Each 2.00 2480.00 4960
61 NDSR MNX-A1 contactor Each 2.00 450.00 900
62 6-10 Amp Overload Relay Each 2.00 1230.00 2460
63 NDSR 14-23 AMP. MN2 Overload Relay Each 2.00 2090.00 4180
64 NDSR Single Phase Preventer Each 2.00 1650.00 3300
67 NDSR Repairing of Inverter Type PCB Card of AC Each 1.00 5200.00 5200
Dismantling of Existing Indoor Cooling Coil
ly, | llation, Testi
68 NDsR  [2nd Supply, Installation, Testing & Ly 50 | 10400.00 10400
Commissioning of New Indoor Cooling Coil
(1.5 TR)”
Leak test with Nitrogen, Vaccume making ,
69 NDSR refrigerant Charging & servicing with Each 17.00 3440.00 58480
chemical (HCST-4) in AC
70 NDSR Capacitor 50/6 Each 3.00 765.00 2295
Total 315604.00 643514.6
Add Cartage @ 1% 3156.04 6435.146
Total(l) 318760.04 649949.746
Add GST @18%, Then Total 376136.85 766940.70
Add Contractor Profit @ 15%, Then Total 432557 747442.21
Total(ll) 432557 747442.21
Total DSR/NDSR incl all taxes 1179999.58
Total without GST 1000000
Note:

1. The above item/materials quantities may be increase or decrease as per the site requirement & direction of Engineer-in-
Charge of WAPCOS/PGICH

2.The item/materials which are not included in the estimate shall be made available at site for smooth functioning of hospital
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Special Repair Works Civil and Electrical Work at PGICH, Sector-30, Noida (Package-16)-Bill of Quantity (BOQ)

Di ling of old MS pipeline and installation of new CPVC pipeline with fittings in Domestic Pump Room at PGICH, Sector 30, Noida
Ref i .
Sr.no. Description Unit Qty Rates Amount
(DSR/MR)
Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal
1 18.9(Civil |stability for hot & cold water supply including all CPVC plain & brass threaded fittings
2023) [This includes jointing of pipes & fittings with one step CPVC solvent cement, trenching,
refilling & testing of joints complete as per direction of Engineer in Charge.
1.1 18.9.10 |150 mm norminal dia pipes Mtr. 65 5781.95 375826.75
1.2 18.9.9 |100 mm norminal dia pipes Mtr. 280 2772.63 776336.40
1.3 18.9.8 |80 mm norminal dia pipes Mtr. 690 1835.89 1266764.10
1.4 18.9.7 |65 mm norminal dia pipes Mtr. 550 1418.98 780439.00
1.5 18.9.6 |50 mm norminal dia pipes Mtr. 240 673.09 161541.60
1.6 18.9.5 |40 mm norminal dia pipes Mtr. 15 477.16 7157.40
18.11  [Supply, Fixing, Testing and Commissioning of Butterfly Valve of PN 1.6 rating with
2 (E&M bronze/gunmetal seat duly ISI mark Complate with Nuts, bolts, washer, gaskets,
2022) |conforming to IS 13095.
2.1 18.11.6 |150 mm dia Nos. 7 8000 56000.00
2.2 18.11.5 |100 mm dia Nos. 33 5952.68 196438.44
18.14 Providing, installation, testing and commissioning of non-retur valve of following sizes
3 (E&M  |confirming to IS: 5312 complete with rubber gasket, Gl bolts, nuts, washers etc.as
2022) [required:
3.1 18.14.1 |40 mm dia Nos. 6 5169.64 31017.84
3.2 18.14.2 |50 mm dia Nos. 18 5169.64 93053.52
3.3 18.14.3 [65 mm dia Nos. 25 5730.36 143259.00
3.4 18.14.4 |80 mm dia Nos. 8 6866.96 54935.68
3.5 18.14.7 [150 mm dia Nos. 2 15880.36 31760.72
Providing, installation, testing and commossioning of stainless steel Y - strainer
18.15(E&M . . . . .
4 2022) fabricated out of 1.6 mm thick stainless steel, Grade 304 steel with 3 mm hole with
stainless steel flange.
4.1 18.15.2 |100 mm Nos. 14 5950.00 83300.00
4.2 18.15.3 |150 mm Nos. 10 9950.00 99500.00
5 16.8 (E&M |Providing & fixing in po.sition the Industrial type pressure gauges with gun metal/ brass Nos. 1 1067.86 1281432
2022) |valve complete as required.
Providing and fixing CPVC (Chlorinated Polyvinyl Chloride) Ball Valve of approved make
and ISI-marked, suitable for hot and cold water supply systems, conforming to ASTM D-
2846 standards. The valve shall be manufactured from corrosion-resistant, high-
6 strength CPVC material. The work includes cutting of pipes, proper alignment,
application of CPVC solvent cement, fixing with necessary fittings, supports, and
clamps, ensuring leak-proof joints. Testing shall be carried out at specified pressure to
ensure performance and durability. The job shall be executed as per manufacturer’s
specifications and directions of the Engineer-in-Charge, complete in all respects.
6.1 MR 50 mm dia Nos. 25 1542 38550.00
6.2 MR 65 mm dia Nos. 55 7377 405735.00
6.3 MR 80 mm dia Nos. 63 9850 620550.00
Dismantling, lifting and shifting of existing corroded MS pipe line in the domestic pump
7 MR room, including removal of laII conn?cted specials such a§ bends, tees, vaIvgs, Lfnions, Lot 1 80000 80000.00
flanges, supports, etc., and installation of pump after laying of new CPVC pipeline
including necessary connections, testing and commissioning, complete in all respects as
directed by the Engineer-in-Charge.
Total (a)| 5314979.77
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