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 NOTICE INVITING TENDER  

WAP/ED(IP)/BHOSTEL/ODISHA/2023/1                                                                                Date: 08-12-2023 
 

WAPCOS Limited (A Govt. of India Undertaking), invites “Online Electronic Tenders” for Construction of 
100 seated OBC hostels (Girls) under centrally sponsored PM- YASASVI scheme at Nigamananda Mahila 
Mahavidyalaya at Charichhakka, Puri on LCS (Least Cost Selection) basis from experienced Agencies and 
competent bidders for the work as per the following details. 

 
1.  Name of Work: : Construction of 100 seated OBC hostels (Girls) 

under     centrally     sponsored     PM-YASASVI 
scheme         at         Nigamananda         Mahila 
Mahavidyalaya at Charichhakka, Puri 

2.  Location : Charichhakka, Puri 

3.  Website for upload tender/ 

Corrigendum/ Addendum 

: www.wapcos.co.in 
https://eprocure.gov.in 

4.  Estimated Cost of Work :  Rs. 2,97,08,515/- (exclusive of GST) 

5.  Tender submission fee  :   Rs. 5000/- (in form of RTGS/NEFT/Demand Draft 
in favor of WAPCOS LIMITED payable at 
Gurugram  and  it  is  non-refundable)     (Scan 
copy  of  RTGS/NEFT/DD  is  to  be  uploaded 
along with Technical bid) 

6.  Earnest Money Deposit : 2% of Estimated Cost i.e. Rs.5,94,170/- 

7.  Site Visit : Mandatory:  Upto  2  days  before  the  last date  
of  tender  submission  as mentioned in NIT. 
Between 10:00 to 17:00 hours in presence of     
WAPCOS      representative     (Tel:     
+917405799950) Bidder’s representative  shall 
come along with authorization letter on behalf 
of bidder firm and handover the same to 
WAPCOS representative. 

8.  Pre Bid Meeting : The  pre-bid  meeting  will  not  be  held. Bidder 
can ask queries in writing to tender inviting  
authority  (WAPCOS  LIMITED)  4 days before 
the last date of tender submission date as 
mentioned in NIT 

9.  Date of start of work : Within 14 days of the issue of LOA 

10.  Project Completion Period : 12 Months from the date of handing over of site 

11.  Performance Guarantee : 3% of Tendered value 

12.  Security Deposit : 2.5% of Tendered value 

13.  Defect Liability Period : 2 Years  

14.  Validity of Bid/Tender : 120 Days 

15.  Last date & time of Procurement 
/ download of tender Document 

  : 21.12.2023 up to 11:00 hours 
The bidder must officially procure/download 

the tender documents from the ETS portal of 
WAPCOS www.wapcos.co.in and 
https://eprocure.gov.in before the last date and 
time of sale of tender document in order to bid. 

16.  Offline Submission of Technical 
document as detail in Tender 

:  22.12.2023 up to 15:00 hours in the office  of 
The Executive Director (INFS-II) 
WAPCOS Limited. 

http://www.wapcos.co.in/
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76-C, Sector-18, Gurugram-122015, Haryana 

17.  Last date & time for online 
submission of Technical & 
Financial Bid. 

 : 21.12.2023 up to 14:00 hours 

18.  Online opening of Technical Bid  : 22.12.2023 at 15:30 hours 

19.  Online opening of Financial Bid  : After Evaluation of Technical bid 

20.  WAPCOS Contact information 
     

 : Executive Director (INFS-II) 
WAPCOS Limited. 

76-C, Sector-18, Gurugram-122015, Haryana 

21.  Signing of Contract : The Successful tenderer will have to execute an 
agreement in stamp paper worth 0.1% of 
contract agreed amount subjected to maximum 
of Rs.1,00,000/- in prescribed form. 

If the office of WAPCOS Limited, happens to be closed on the last date and time mentioned for 
any of the event, the said event will take place on the next working day at the same time and 
venue. 

 

The tender document has to be downloaded from above specified websites. Bidders are advised to visit 
above specified websites  regularly for updates /Amendments/ Corrigendum, if any. The 
Updates/Corrigendum/Addendum shall be followed  up to submission of tender and it will be the part of 
tender. The full details about the work, specifications, Drawings, terms and conditions shall be available in 
the Tender Document. The tender document has to be submitted online on websites                               

www.wapcos.co.in 
https://eprocure.gov.in 

The purpose of this NIT is to provide Interested Bidders with information to assist the preparation of their 
bid. While WAPCOS Limited has taken due care in the preparation of the information contained herein, and 
believe it to be complete and accurate, neither it nor any of its authorities or agencies nor any of its 
respective officers, employees, agents or advisors give any warranty or make any representations, 
expressed or implied as to the completeness or accuracy of the information contained in this document or 
any information which may be provided in association with it. 

 

Further, WAPCOS Limited does not claim that the information is exhaustive. Respondents to this NIT are 
required to make their own inquiries/ surveys and will be required to confirm, in writing, that they have 
done so and they did not rely solely on the information in NIT. WAPCOS Limited is not responsible if no due 
diligence is performed by the bidders. 
 

IMPORTANT POINTS 
 
1.1 The bidder should be an Indian Registered Company under Companies Act 1956/ Proprietorship 

Company/ Partnership Company. 
 

1.2 All Bidders are hereby cautioned that Bids containing any deviation or reservation as described in 
Clauses of “Instructions to Bidders” shall be considered as non-responsive and shall be summarily 
rejected. 
 

1.3 WAPCOS Ltd, reserves the right to accept or reject any or all bids without assigning any reasons.  No 
Bidder shall have any cause of action or claim against the WAPCOS Ltd., for rejection of his Bid and 
will not be bound to accept the lowest or any other tender. 
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1.4 No reimbursement of cost of any type or on any account will be paid to persons or entities 
submitting their Bid. 
 

1.5 All information submitted in response to this NIT shall be the property of WAPCOS Limited and it 
shall be free to use the concept of the same at its will. 
 

1.6 It is hereby declared that WAPCOS is committed to follow the principle of transparency, equity and 
competitiveness in public procurement. The subject Notice Inviting Tender (NIT) is an invitation to 
offer made on the condition that the Bidder will sign the integrity Agreement, which is an integral 
part of tender/bid documents, failing which the tenderer/bidder will stand disqualified from the 
tendering process and the bid of the bidder would be summarily rejected. This declaration shall 
form part and parcel of the Integrity Agreement and signing of the same shall be deemed as 
acceptance and signing of the Integrity Agreement on behalf of the WAPCOS. 
 

1.7 The contractor is bound to follow relevant Odisha State Government orders, circulars prevailing at 
the time of contract connected to the execution of the work under the contract even through 
specific reference to these are not provided elsewhere in the contract conditions. 
 

 
 
 

For and on behalf of WAPCOS LIMITED 
 
 

Executive Director (INFS-II)  



 

            I N ST RUCT IO N T O B I DD E R 
 

 

1.1    SPECIAL INSTRUCTION TO BIDDER FOR E - TENDERING 
 

The bidders are required to submit soft copies of their bids/rate quotations 

electronically on the etenders.gov.in / wapcos.co.in Portal, using valid Digital Signature 

Certificates. The instructions given below are meant to assist the bidders in registering 

on the etenders.gov.in / wapcos.co.in Portal, prepare their bids in accordance with the 

requirements and submitting their bids online on the etenders.gov.in / wapcos.co.in 

Portal. 
 

 

More information useful for submitting online bids on the www.eprocure.gov.in may 

be obtained at: https://etenders.gov.in / wapcos.co.in 
 

 
 

REGISTRATION 
 

 
1)   Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL:  https://etenders.gov.in / wapcos.co.in / eprocure /app) by 

clicking on the link “Online bidder Enrollment” on the etenders.gov.in / wapcos.co.in 

Portal which is free of charge. 
 

 

2)     As part of the enrolment process, the bidders will be required to choose a unique 

username and assign a password for their accounts. 
 
 

3)    Bidders are advised to register their valid email address and mobile numbers as part 

of the registration process. These would be used for any communication from the 

www.eprocure.gov.in . 
 

 

4)   Upon enrolment, the bidders will be required to register their valid Digital Signature 

Certificate (Class III Certificates with signing key usage) issued by any Certifying 

Authority recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile. 
 

 

5)   Only one valid DSC should be registered by a bidder. Please note that the bidders are 
responsible to ensure that they do not lend their DSC’s to others which may lead to 
misuse. 

 

 

6)   Bidder then logs in to the site through the secured log-in by entering their user ID / 
password and the password of the DSC / e-Token. 

 

SEARCHING FOR TENDER DOCUMENTS 
 

 
1)   There are various search options built in the www.eprocure.gov.in , to facilitate 

bidders to search active tenders by several parameters. These parameters could 
 

http://www.eprocure.gov.in/
https://etenders.gov.in/
http://www.eprocure.gov.in/
http://www.eprocure.gov.in/
http://www.eprocure.gov.in/


 

include Tender ID, Organization Name, Location, Date, Value, etc. There is also an 

option of advanced search for tenders, wherein the bidders may combine a number 

of search parameters such as Organization Name, Form of Contract, Location, Date, 

Other keywords etc. to search for a tender published on the www.eprocure.gov.in. 
 

 

2)  Once the bidders have selected the tenders they are interested in, they may download 

the required  documents  /  tender  schedules.  These  tenders  can  be  moved  to  the 

respective  ‘My  Tenders’  folder.  This  would  enable  the  www.eprocure.gov.in  to 

intimate the bidders through SMS / e- mail in case there is any corrigendum issued to 

the tender document. 
 

 

3)  The bidder should make a note of the unique Tender ID assigned to each tender, in 

case they want to obtain any clarification / help from the Helpdesk. 
 
 

 
PREPARATION OF BIDS 

 

 
1)   Bidder should take into account any corrigendum published on the tender document 

before submitting their bids. 
 

2) Please go through the tender advertisement and the tender document carefully to 

understand the documents required to be submitted as part of the bid. Please note 

the number of covers in which the bid documents have to be submitted, the number 

of documents - including the names and content of each of the document that need 

to be submitted. Any deviations from these may lead to rejection of the bid. 
 

3)  Bidder, in advance, should get ready the bid documents to be submitted as indicated 

in the tender document / schedule and generally, they can be in PD F / XLS / RAR / 

DWF/JPG formats. Bid documents may be scanned with 100 dpi with black and white 

option which helps in reducing size of the scanned document. 
 

4)  To  avoid  the  time  and  effort  required  in  uploading  the  same  set  of  standard 

documents which are required to be submitted as a part of every bid, a provision of 

uploading such  standard documents  (e.g. PAN  card  copy, annual reports,  auditor 

certificates etc.) has been provided to the bidders. Bidders can use “My Space” or 

‘’Other Important Documents’’ area available to them to upload such documents. 

These documents may be directly submitted from the “My Space” area while 

submitting a bid, and need not be uploaded  again and again. This will lead to a 

reduction in the time required for bid submission process. 
 

 

Note:      My Documents space is only a repository given to the Bidders to ease the 

uploading process. If Bidder has uploaded his Documents in My Documents 

space,  this  does  not  automatically ensure these Documents  being part  of 

Technical Bid. 
 
 
 
 
 

 

http://www.eprocure.gov.in/
http://www.eprocure.gov.in/


 

SUBMISSION OF BIDS 
 

1)  Bidder should log into the site well in advance for bid submission so that they can 

upload  the  bid  in  time  i.e. on  or before the  bid submission  time.  Bidder will be 

responsible for any delay due to other issues. 
 

2)   The bidder has to digitally sign and upload the required bid documents one by one as 

indicated in the tender document. 
 

3)  Bidder has to select the payment option as “offline” to pay the tender fee / EMD as 
applicable and enter details of the instrument. 

 

4)  Bidder  should  prepare  the  EMD  as  per  the  instructions  specified  in  the  tender 

document. The original should be posted/couriered/given in person to the concerned 

official, latest by the last date of bid submission or as specified in the tender 

documents. The details of the DD/any other accepted instrument, physically sent, 

should tally with the  details available in the scanned  copy and the data entered 

during bid submission time. Otherwise the uploaded bid will be rejected. 
 

5)  Bidders are requested to note that they should necessarily submit their financial bids 

in the format provided and no other format is acceptable. If the price bid has been 

given as a standard BoQ format with the tender document, then the same is to be 

downloaded and to be filled by all the bidders. Bidders are required to download the 

BoQ file,  open it  and  complete the  white coloured (unprotected) cells with their 

respective financial quotes and other details (such as name of the bidder). No other 

cells should be changed. Once the details have been completed, the bidder should 

save it and submit it online, without changing the filename. If the BoQ file is found to 

be modified by the bidder, the bid will be rejected. 
 

6)  The server time (which is displayed on the bidders’ dashboard) will be considered as 

the standard time for referencing the deadlines for submission of the bids by the 

bidders,  opening  of  bids  etc.  The  bidders  should  follow  this  time  during  bid 

submission. 
 

7)  All the documents being submitted by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data. The data entered cannot be 

viewed by unauthorized persons until the time of bid opening. The confidentiality of 

the bids is maintained using the secured Socket Layer 128 bit encryption technology. 

Data storage encryption of sensitive fields is done. Any bid document that is uploaded 

to  the  server  is  subjected  to  symmetric  encryption  using  a  system  generated 

symmetric  key.  Further  this  key  is  subjected  to  asymmetric  encryption  using 

buyers/bid opener’s public keys. Overall, the uploaded tender documents become 

readable only after the tender opening by the authorized bid openers. 
 

8)  The uploaded tender documents become readable only after the tender opening by 
the authorized bid openers. 

 

9)  Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid 

Submission” in the portal), the portal will give a successful bid submission message & 

a bid summary will be displayed with the bid no. and the date & time of submission of 

the bid with all other relevant details. 
 

10)    The  bid  summary  has  to  be  printed  and  kept  as  an  acknowledgement  of  the 
 



 

submission of the bid. This acknowledgement may be used as an entry pass for any 

bid opening meetings. 
 
 
 

ASSISTANCE TO BIDDERS 
 

1)  Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the 

relevant contact person indicated in the tender. 
 

2)  Any queries relating to the process of online bid submission or queries relating to 

Www.eprocure.gov.in  in general may be directed to the 24x7 Www.eprocure.gov.in 

Helpdesk. 
 

 

1.2    BID SUBMISSION 
 

The  entire  bid-submission  would  be  online  process  through  ETS.     Broad  outline  of 

submissions are as follows: 
 

a. Technical Bid (Envelope-I of the Tender Document) 

b. Financial Bid (Envelope-II of the Tender Document) 

 

 
 
 
 

1.3    OFFLINE SUBMISSION OF DOCUMENTS BY BIDDER 
 

The Bidder shall submit following document offline in separate sealed envelopes also. 
 

 
 
 

Technical Qualification Documents in original as mentioned in “Section- II - Selection and 

Qualifying Criteria” Original EMD, Tender Document fee in the mentioned form. 
 
 
 
 

1.4    MINIMUM REQUIREMENTS AT BIDDER’S END 
 

The Computer  System  having  configuration  with  minimum  Windows  7  or  above, 

and Broadband Connectivity. 
 

 Microsoft Internet Explorer 7.0 or above 

 Digital Certificate(s) 
 

 
 

1.5    INSTRUCTION TO BIDDER 
 

The   purpose   of   these   instructions   to   serve   as   a   guide   to   Bidders   for 

preparing offer for carrying out the project in all respect. 
 
 

a)    The Schedule of Quantity is given in Section - 8. The tenderer has to quote their offer 

in Price Bid in form of percentage in respect of tender cost. 



 

The tenderer shall quote rate(s) in figures as well as in words. In case of any 

discrepancy between the two, rate(s) quoted in words shall prevail. In case of 

discrepancy between quoted rate and amount, rate shall prevail. The payment will 

be made as per the actual work done and item wise measurement basis. Bidders 

are advised to examine the available Cost Index/ Market Rate while submitting the 

tender. 
 
 

b)   Bidders are advised to quote their rates including the lead/lift/carriage of material 

at  site as per  the site conditions.  No request  for the lead/lift  carriage shall be 

considered after the award of the work. 
 
 

c)   Submission of a tender by a tenderer implies that the tenderer has read this notice 

and all other  Tender  Documents and has made himself aware of  the scope, the 

specifications, and conditions of contract, local conditions and other factors having 

bearings on the execution of the work. 
 
 

d)   WAPCOS Limited desires  that  the bidders, suppliers, and  Sub-contractors under 

the Project; observe the highest standard of ethics during the performance, 

procurement and execution of such contracts. In pursuance of this requirement, 

WAPCOS Limited defines, for the purposes of this provision, the terms set forth 

below: 
 
 

i. “Corrupt Practice” means the offering, giving, receiving, or soliciting, directly 

or indirectly, anything of value to influence improperly the actions of another 

party; 
 
 

ii. “Fraudulent Practice” means any act of  submission of forged documentation, 

or omission, including a misrepresentation, that knowingly or recklessly 

misleads,  or  attempts  to  mislead,  a  party  to  obtain  a  financial  or  other 

benefit  or  to  avoid  an  obligation,  or  to  succeed  in  a  competitive  bidding 

process; 
 
 

iii. “Coercive  Practice”  means  impairing  or  harming,  or  threatening  to  impair 

or harm,  directly  or  indirectly,  any  party  or  the  property  of  the  party  to 

influence improperly the actions of a party; 
 

 

iv. “Collusive  Practice”  means  an  arrangement  between  two  or  more  parties 

designed to  achieve an improper  purpose,  including  influencing  improperly 

the actions  of another party. 
 
 

v. Will  reject  the  award  of  Contract,  even  at  a  later  stage,  if  it  determines 

that the bidder  recommended/  selected  for  award/awarded  has,  directly or 



 

through  an agent, engaged in Corrupt, Fraudulent, Collusive, Or Coercive 

Practices incompetent for the Contract; Will sanction a party or its successors, 

including declaring ineligible, either indefinitely or for a stated period of time, 

to participate in any further bidding/procurement   proceedings   under   the 

Project,  if  it  at  any  time  determines that the party has, directly or through 

an agent, engaged in Corrupt, Fraudulent, Collusive, Or Coercive Practices in 

competing for, or in executing, the contract. 
 
 

vi. The party may be required to sign an Integrity Pact, if required; and WAPCOS 

Limited will have the right to require the bidders, or its suppliers, contractors 

and consultants to permit WAPCOS Limited to inspect their accounts and 

records and other documents relating to the bid submission and contract 

performance and to have them audited by auditors appointed by WAPCOS 

Limited at the cost of the bidders. 
 
 

vii. The Bidder must obtain for himself on his own responsibility and at his own 

expenses  all  the  information  which  may  be  necessary  for  the  purpose  of 

making a bid and for entering into a contract, must examine the Drawings, 

must inspect the sites of the work, acquaint himself with all local conditions, 

means of access to the work, nature of the work and all matters pertaining 

thereto. WAPCOS Limited  will in no case be  responsible or  liable for those 

costs, regardless of the conduct or outcome of the bidding process. 
 

 

viii. The Contract shall be governed by each SECTION OF TENDER DOCUMENT i.e. 

instructions to bidders, selection & qualifying criteria, scope of works, General 

Conditions for Contract (GCC), Special Conditions for Contract (SCC), Annexures, 

Forms, Drawings, Technical Specification, Addendum / Clarification / 

Corrigendum etc. and all other Conditions mentioned in the tender documents. 
 
 

ix.       All Bidders are hereby explicitly informed that conditional offers or offers with 

deviations from the Conditions of Contract, the bids not meeting the minimum 

eligibility criteria, Technical Bids not accompanied with EMD and Tender 

Document Fees of requisite amount in acceptable format, Bids in 

altered/modified   formats,   or   in   deviation   with   any   other   requirements 

stipulated in the tender documents are liable to be rejected. 
 

 

x.     The bidders shall not tamper or modify any part of the tender documents in any 

manner. In case in part of the bid is found to be tampered or modified at any 

stage, the bids are liable to be rejected, the contract is liable to be terminated 

and the full earnest deposit/retention money/performance guarantee will be 

forfeited and the bidder will be liable to be banned from doing any business 

with WAPCOS Limited 
 

 



 

xi.      Incomplete  Price  bid  shall  be  liable  to  be  rejected,  at  the  discretion  of 

WAPCOS Limited. The total bid  price shall cover the entire  scope of works 

covered in the tender. 
 

PREFERENCE TO MAKE IN INDIA 
 

1) The provisions of revised ‘Public Procurement (Preference to Make in India) 

Order 2017-Revision’ issued by Department of Industrial Policy and Promotion 

under Ministry of Commerce and Industry vide letter no.-P45021/2/2017-PP 

(BE-II) as amended on 16.09.2020 shall be applicable to the bidding process 

and award of the contract shall be done accordingly. In this connection, the 

minimum local content shall be 50% and the margin of purchase preference 

shall be 20%. 
 

2)       Verification of Local Content 
 

a. The bidder at the time of tender, bidding or solicitation shall be required to 

indicate percentage of local content and provide self-certification that the item 

offered meets the local content requirement of the tender. They shall also give 

details of the location(s) at with the local value addition is made. 
 

b. In cases of procurement for a value in excess of Rs 10 Crores, the bidder shall 

be required to provide a certificate from the statutory auditor or cost auditor 

of the company (in the case of companies) or from a practicing cost accountant 

or practicing chartered accountant (in respect of suppliers other than 

companies) giving the percentage of local content 
 
 

 

RULE 144 (xi) IN GENERAL FINANCIAL RULES (GFRs) 2017 
 

1) Any bidder from a country which shares a land border with India will be eligible 

to bid in this tender only if the bidder is registered with the Competent 

Authority. 
 

2) “Bidder “(including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in 

certain contexts) means any person or firm or company, including any member 

of a consortium or joint venture (that is an association of several persons, or 

firms or companies), every artificial juridical person not falling in any of the 

descriptions of bidders stated hereinbefore, including any agency branch or 

office controlled by such person, participating in a procurement process. 
 

3)       “Bidder from a country which shares a land border with India” for the purpose 

of this Order means: 
 

a.       An entity incorporated, established or registered in such a country; or 
 

b. A  subsidiary  of  an  entity  incorporated,  established  or  registered  in  such  a 

country; or 



 

c. An entity substantially controlled through entities incorporated, established or 

registered in such a country; or 
 

d.       An entity whose beneficial owner is situated in such a country; or 

e.       An Indian (or other) agent of such an entity; or 

f.        A natural person who is a citizen of such a country; or 
 

g. A consortium or joint venture where any member of the consortium or joint 

venture falls under any of the above. 
 

4)       The beneficial owner for the purpose of 1.4.2.(iii) above will be as under: 
 

a. In case of a company or Limited Liability Partnership, the beneficial owner is 

the natural person(s), who, whether acting alone or together, or through one 

or more juridical person, has a controlling ownership interest or who exercise 

control through other means; 
 

Explanation: 
 

•        “Controlling ownership interest” means ownership of or entitlement to more 

than twenty- five per cent. Of shares or capital or profits of the company; 
 

• “Control”  shall  include  the right to appoint majority of  the directors or to 

control the management or policy decisions including by virtue of their 

shareholding or management rights or shareholders agreements or voting 

agreements; 
 

b. In case of a partnership firm, the beneficial owner is the natural person(s) who, 

whether acting alone or together, or through one or more juridical person, has 

ownership of entitlement to more than fifteen percent of capital or profits of 

the partnership; 
 

c. In case of an unincorporated association or body of individuals, the beneficial 

owner  is  the  natural  person(s),  who,  whether acting  alone  of  together,  or 

through one or more juridical person, has ownership of or entitlement to more 

than fifteen percent of the property or capital or profit of such association or 

body of individuals; 
 

d. Where  no  natural  person  is  identified  under  (1)  or  (2)  or  (3)  above,  the 

beneficial owner is the relevant natural person who holds the position of senior 

managing official; 
 

e. In  case  of  a  trust,  the  identification  of  beneficial  owner(s)  shall  include 

identification of the author of the trust, the trustee, the beneficiaries with 

fifteen percent or more interest in the trust and any other natural person 

exercising ultimate effective control over the trust through a chain of control or 

ownership. 
 

 
 
 



 

5) An Agent is a person employed to do any act for another, or to represent 

another in dealings with third person. 
 
 

 

The successful bidder shall not be allowed to sub-contract works to any contractor 

from a country which shares a land border with India unless such contractor is 

registered with the Competent Authority. 
 

 

1.6     EARNEST MONEY DEPOSIT (EMD) 
 
 

a)   An EMD in the form of an Insurance Surety Bonds, Account Payee Demand Draft, 

Fixed Deposit Receipt, Banker’s cheque, Bank Guarantee from 

scheduled/nationalized/commercial banks or payment online in an acceptable form, 

safeguarding the purchaser’s interest in all respects of the value as specified in the 

“NIT”  may  be  submitted  in  favour  of  “WAPCOS  Limited”  payable  at  New  Delhi 

/Gurugram. 
 

b)  The Bank Guarantee should be valid for 180 days from bid opening date. The hard 

copy of the original instrument in respect of EMD must be submitted at the address 

as mentioned in NIT as a part of Technical Bid on or before bid opening date and 

time as specified. Bid will not be accepted if original payment instrument against the 

submitted bid are not reached by the specified date and time. 

c)   Bids not accompanied with EMD shall be rejected as non-responsive. 
 

d)  The EMD of the unsuccessful bidders would be returned within 30 days of signing of 

the contract with the successful bidder. 

e)   Format of the EMD is mentioned is Annexure II. 

f)   The bank details of WAPCOS Limited are: 

Account Number – 193502000000281 
Holder – WAPCOS Limited 

Bank Name – Indian Overseas Bank 
Branch name: NHB, Gurugram 

IFSC code: IOBA0001935 
 

g)    Unsuccessful bidder’s EMD will be released after award of work to the Successful 
 

bidder. 
 
 

 

Forfeiture of EMD 
 

 

The entire EMD shall be forfeited by WAPCOS Limited in the following events: 
 

 



 

1. If the Bidder varies or modifies its proposal in a manner not acceptable to the 

tender inviting authority (TIA) after opening of Bid during the validity period or any 

extension thereof. 

 

2. If the Bidder tries to influence the evaluation process or canvassing of any kind. 
 

 

3. If the Bidder/s selected as ‘Service Provider/s’ chose to withdraw the Bid before 

the finalization process (failure to arrive at consensus by both the parties shall not 

be construed as withdrawal of Bid by the Bidder). 

 

The Earnest Money Deposit as mentioned in NIT and shall also be submitted in physical 

form in courtesy of WAPCOS Ltd payable at Gurugram. 

 

 

1.7    COST OF BIDDING 
 

The  Bidder  shall  bear  all  costs  associated  with  the  preparation  &  submission  of  the 

Bid as well as costs associated for facilitating the evaluation. WAPCOS Ltd shall in no case 

be responsible or liable for these costs, regardless of the conduct  or outcome of  the 

bidding process. 

 

 

1.8    LANGUAGE OF BID 
 

The Bid and all related correspondence and documents relating to the Project shall be 

in English language only. Supporting documents and printed literature furnished by the 

Bidder may be in another language provided they are accompanied by an accurate English 

translation which shall be certified by a qualified translator. Any material that is 

submitted  in  a  language  other  than  English  and  which  is  not  accompanied  by  an 

accurate English translation will not be considered. 

 

 

1.9    CURRENCY OF BID 
 

Bid prices shall be quoted in Indian Rupees. 
 

Tender  submitted  by tenderer shall remain valid  for acceptance as mentioned in NIT 

from the date set for submission of the tender. The tenderer shall not be entitled within 

the said period to revoke or cancel or vary the tender given or any item thereof, without 

the consent of WAPCOS Limited. In case tenderer revokes, cancels, or varies his tender 

in any manner without the consent of WAPCOS Limited, within this period, his earnest 

money will be forfeited.



 

1.10  ANNEXURES 
 

The successful Bidder shall submit the following documents and follow the guidelines as 
per “Section of Annexures” mentioned in tender document. 

 
 

Annexure- I :- GUARANTEE BONDS / AFFIDAVIT FOR WORK 
Annexure- IV :- PERFORMANCE SECURITY 
Annexure- VI :- ADVANCE PAYMENT BANK GUARANTEE 
Annexure- X :- SAFETY CODES PERFORMANCE SECURITY 

 

 

WAPCOS Limited reserves the right to reject any or all the bids or to cancel the 
 

Tender, without assigning any reason(s) whatsoever. 
 

 
 
 

For & on behalf of Tender Authority 
                                                                                                  Executive Director (INFS-II)  
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SECTION-II 

SELECTION AND QUALIFYING CRITERIA 

 

1.0 SITE VISIT 

Intending Bidder(s) have to visit site to inspect and examine the site at his own cost and 

its surroundings and satisfy themselves before submitting their bids as to the nature of 

the ground and sub-soil (so far as is practicable), the form and nature of the site, the 

means of access to the site, the accommodation they may require and in general shall 

themselves obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or affect their bid. A bidder(s) shall be deemed to 

have full knowledge of the site whether he inspects it or not and no extra charge 

consequent on any misunderstanding or otherwise shall be allowed. The bidder(s) shall 

be responsible for arranging and maintaining at his own cost all materials, tools & plants, 

water, electricity access, facilities for workers and all other services required for 

executing the work unless otherwise specifically provided for in the contract documents. 

Submission of a bid by a bidder(s) implies that he has read this notice and all other 

contract documents and has made himself aware of the scope and specifications of the 

work to be done and of conditions and rates at which stores, tools and plant, etc. will be 

issued to him by the Government and local conditions and other factors having a bearing 

on the execution of the work. 
 

 

2.0 QUALIFYING CRITERIA:  ONLINE TECHNICAL BID SUBMISSION 

 

The intending bidders must read the terms & conditions of tender documents carefully. 
He should only submit his technical bid if he considers himself eligible and he is in 
possession of all the documents required. 

 

The Technical Bid shall be uploaded with coloured scanned copies of following 
documents. All the documents must be Serial wise as stated below along with check 
list 

Format of Check List 

S.N Particular of Document Yes No Page Nos. 

(from – to) 

1  Original Authorization Letter to sign the Tender.    

2  Proof of online submission of EMD    

3  Proof of online submission of Tender Fee    

4  Letter of Transmittal on bidder letter Head to 
submit Technical Bid. 

   

5  Yearly sales Turnover and Audited Balance Sheet 
for Last 5 (Five) years ending on the financial 
year 2022-23. (Form-A) 
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The requisite certificates must be certified by 
statutory auditor of the firm/company. Any such 
certificate must carry the UDIN (Unique 
Document Identification Number). 

  The contractor should not have incurred any 
loss (profit after tax should be positive) in 
more than two years during last Five years 
ending FY 2022-23 duly audited by the 
Statutory Auditor. 

   

  Turnover: Average annual financial turnover 
on construction works should be at least 50% 
of the PAC (i.e. Rs 1,48,54,257/-) of work 
during the immediate last 3 consecutive 
financial years ending 2022-23. This should 
be duly audited by the Statutory Auditor 

   

  Full Balance Sheet, Profit & loss Statement of 
Bidder, net worth certificates should be 
certified by the statutory auditor of the 
firm/company. Any such certificate must 
carry the UDIN (Unique Document 
Identification Number). 

   

6  The contractor should also have satisfactorily 
completed the works as mentioned below 
during the last Seven years ending previous 
day of last date of submission of tender. 
(Form-B). 

   

7  SIMILAR EXPERIENCE 
I. One similar completed work costing not 

less than the amount equal to   Rs 
2,37,66,812/- (80% of PAC) 

Or 
II. Two similar completed works costing not 

less than the amount equal to Rs 
1,48,54,257/- (50 % of PAC) 

Or 
III. Three similar completed works costing 

not less than the amount equal Rs 
1,18,83,406 /- (40% of  PAC) 

 
The Value of Similar completed Works will be 

brought to current costing level by enhancing 

the actual value of work at simple rate of 7 % per 

annum, calculated from the date of completion 

to last date of submission of bids. 

   

 “Similar work refers to Construction of Hostel/Institutional/Residential Building 
projects for any Central Government / State Government/PSU/ Department. In 
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the case of Private sector, a  satisfactorily  completed  work  certificate  must  
be  supported  by  the TDS certificates in the form 26AS duly authenticated by 
the charted account. 

8  Details of General/similar type of work executed 
indicating value of works in each contract with 
self-attested documentary evidence such as 
copy/copies of completion Certificate(s) along-
with LOI(s)/W.O(s) from respective 
Owner(s)/Client(s) mentioning name and nature 
of work(s), date(s) of commencement and 
value(s) of the job(s) executed during last SEVEN 
years. Completion certificate needs to be 
enclosed. 

   

9  The bidder should not be insolvent, in 
receivership, bankrupt or being wound up, not 
have had their business activities suspended. 
Accordingly, Bidder shall submit Solvency 
certificate from Nationalized/Scheduled 
Commercial Bank with details of Financial Status 
i.e. Name of the Banker & Current Solvency 
Certificate ((i.e. the solvency certificate shall be 
dated after the date of publication of NIT and 
Be addressed to the tendering authority quoting 
the name of the work)) from the Banker in 
original for a sum of at least Rs 1,18,83,406 /- 
(40% of PAC) in order to fund the project till the 
time the invoices get paid. (Form-L)  

 

The Certificate should be issued between the 
publishing date of NIT & last date of submission 
of Bids, including extensions if any. The 
certificate should carry the name, designation & 
power of attorney of the bank official. 

   

10  Name, Address, details of the Organization, 
Name(s) of the Owner/Partners/Promoters and 
Directors of the firm/company. (Form-C) 

   

11  Copy of P.F and PAN Number.    

12  Goods and Service Tax (GST): Bidders are advised 
to get themselves registered for GST in at 
different place, which are mandatory, as per 
Govt. of India notification regarding GST. 
Accordingly bidder shall submit relevant 
documents if already registered. If not registered 
till date of submission of bid, bidder will give 
undertaking on bidder letter head stating that 
they will get registered in GST as per Govt. 
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norms before submission of bills. 

13  The bidder should be an Indian Registered 
Company under Companies Act 1956/ 
Proprietorship Company/ Partnership Company/ 
Limited company private or public or 
corporation. Joint Ventures are not accepted. 
Copy of Certificate  of 
Incorporation/Registration/Partnership Deed  or  
any other  relevant document, as applicable, 
should be submitted along with a copy of 
address proof. 

   

14  Bidder should not be blacklisted/ debarred by 
any government/ semi-government department/ 
PSU. Bidder should submit the declaration 
(Form-D)(1) of not being ineligible for corrupt or 
fraudulent practices 

   

15  Letter of understanding the project site on 
bidder letter Head (Form-E). 

   

16  ‘No Deviation Certificate’ in the prescribed 
format in Bidder’s Letter Head (Form-F). 

   

17  Consent Letter to execute the Integrity Pact & 
Agreement (Form-G). 

   

18  Information of Key Technical Representatives 
who is going to associate with the Project. 

   

19  Details of the Equipment’s /Machinery owned 
/hired by the Bidder for the Project. 

   

20  Details of all work (similar experience)  
completed. 

   

21  Project Under Execution or Awarded.    

22  Details of Technical and Administrative 
Personnel to be employed for the Work . 

   

23  Undertaking as per Clause 46 (Rule 144 (xi) in 
General Financial Rules (GFRs) 2017) (Form-M) 

   

24  Bidder shall submit Information on litigation 
history, liquidated damages, disqualification etc. 
in bidder Letter Head. (Form H) 

   

25.1) Annexure – XV: Format of Undertaking to be 
Furnished on Company Letterhead 
Blacklisting/Non-Debarment Undertaking 

   

25  Each page of the all Volume of Tender document 
& Addendum/ Corrigendum shall be Digitally 
signed by the bidders submitting the Tender in 
token of his/their having acquainted himself/ 
themselves and accepted the entire tender 
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documents including various conditions of 
contract. Any Bid with any of the Documents not 
so signed is liable to be rejected at the discretion 
of WAPCOS Limited. 

26  Preliminary agreement in stamp paper worth 
Rs.200/- duly signed by the authored signatory 
and the scanned copy to be uploaded (format 
given in (Form J) 

   

 
No information relating to financial terms of services should be included in the technical 
bid. Bids are to be submitted to determine that the bidder has a full comprehension of 
the tendered work. Where a bidder technical submittal is found non - compliant with the 
requirement or work, it may be rejected. This process is to assure that only technical 
acceptable bids are considered for the tendered work. 
 
 

3.0  SUBMISSIONS OF DOCUMENTS  

3.1  The bidders shall upload the scanned copy of all the documents mentioned in 
“Section-II, 2.0 Qualifying Criteria”  for Technical Bid i.e. along with checklist & page 
numbering their Technical Bid Online along with online payment of Tender Fee and EMD. 
The Bidder shall submit the following Document offline also. 

 

3.2  All the documents mentioned in “Section-II: Selection and Qualifying Criteria” in 
Para 3.1: Qualifying Criteria for Technical Bid i.e. along with checklist & page 
numbering in separate sealed envelope clearly labelled as “TECHNICAL BID” for the Work 
(Write Name of Work/Project as mentioned in NIT) along with Details of Bidders Address, 
Phone, E-mail on Envelope should be submitted. 

 

NOTE: The offline submissions as mentioned above shall be submitted on WAPCOS 
address mentioned in NIT as per date & time mentioned in NIT  otherwise bids are 
liable to be rejected. 
 

4.0 CONTENTS OF TECHNICAL BID 

 
The Technical Bid Shall comprise of two part. 
 

a. The Online Submission of Tender Fee (Non -refundable ) and EMD  

 
b. Scanned copy of all the original documents mentioned in the section II “2.0 

QUALIFYING CRITERIA:  ONLINE TECHNICAL BID SUBMISSION” and the original 

documents should be submitted in separate sealed Envelope.  

5.0 CONTENTS OF FINANCIAL BID 
 

The Financial Bid should be uploaded separately along with Technical bid before last date 
& time of submission of Tender Document. 
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The estimated cost mentioned in NIT is based on the rates of item of works in SOR with 
applicable cost index and Non-DSR items on market rate. The quoted rate filled in 
Schedule of Quantities, should include all costs associated with the project including   any   
out   of   pocket/mobilization expenses, Taxes if any applicable as per Government 
norms, shall be paid by the Contractor excluding Goods and Services Tax (GST).  
 

It is mandatory to bidders to deposit GST within time limit framed by Govt. of India, if 
applicable. The Goods and Services Tax (GST), shall only be paid to the Agency on 
submission of proof of deposition of GST. 

The company shall be performing all its duties of deduction of TDS and other deduction 
on payment made to the contractor as per applicable legislation 

The tenderer shall quote rates up to Two decimal and as well as in words. In case of any 
discrepancy rate quoted in words shall prevail. 

 

6.0 OPENING OF TECHNICAL BID AND EVALUATION 
 
I. Bid Opening 

a. The  Bids  will  be   opened  in  the  presence  of  Bidders or  their  authorized 
representatives who may choose  to attend on date & time as mentioned in Notice 
Inviting e-tender.  

 
b. Bids for which  an acceptable notice of withdrawal has been  submitted shall not be 

opened. 
 

c. On opening of the e-Bid, it will be checked if they contain Technical & Financial Bids  
and   e-Tender  Processing Fees  and  EMD/  Bid  Security  paid   online. 

 
d. Technical Bids  will  be  opened first. These  will  be  checked for confirmation of 

submission of the requisite EMD/Bid Security. If the documents do not meet the 
requirements of the e-Tender, a note will be recorded. 

 
e. Technical evaluation shall be as per, Evaluation Process detailed below. 

 

II. Technical Evaluation Criteria 

 
In Preliminary Stage, e-Tender Fee/ Processing Fee & EMD will be checked online. E-        
Tender Fee / Processing Fee and EMD will be checked for authenticity of Amount and 
Form as required by e-tender terms and conditions. If e-Tender Fee / Processing Fee 
and/or EMD submitted by any bidder is not as per e-tender terms and conditions, his bid 
will be rejected and will not be considered for further stages of evaluation. 

 

Bidders qualifying in Preliminary Stage  will be considered for further evaluation and the 

Technical Bids shall be evaluated as per eligibility criteria  
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i. The financial Bid of only those Bidders who are technically qualified shall be opened. 
ii. WAPCOS shall notify all the technically qualified Bidders of their technical 

qualification indicating the date, time and venue for opening of financial Bids. 
         

To assist in the tender examination, evaluation, and comparison of bids, and 
qualification of the Bidders; the Tender Inviting Authority may  ask the Bidder for 
required clarification on the information submitted with the bid. The request for 
clarification and the response shall be in writing or by e-mail, but no change in the price 
or substance of the Bid shall be sought, offered, or permitted. 

 
7.0 OPENING OF FINANCIAL BID 

 
The financial bids of the Technically Qualified bidders as decided by WAPCOS shall be 
opened at the notified date &  time mentioned in NIT and the decision of WAPCOS shall 
be final and binding. 
 
I. Financial Evaluation 

 
a. Evaluation Committee shall open the financial Bid of the technically qualified Bidders 

in the presence of the Bidders/their authorized representative, who choose to 
attend, at the scheduled date and time. 

b. The rates for the various items quoted by the Bidder shall be rounded to two decimal 
places. The decimal places in excess of two will be discarded during evaluation .The 
evaluation Committee shall correct arithmetic errors, if any and sign the same. If any 
discrepancy is found between the amount in figures and the amount in words, the 
amount in words shall prevail. 

c. All the financial Bids shall then be ranked according to the financial Bid in increasing 
order with the Bidder quoting the least amount ranked L1, Bidder quoting next 
higher figure as L2 and so on.  

d. Negotiations shall be done only with L1 (If required). The rates quoted by the Bidders 
are final and shall not be changed at any stage during evaluation and award of work.  

e. If the grand total quoted amount by a bidder is less than 75% (seventy five percent) 
of the total estimated cost put to tender, then such bids will be processed based on 
the directions contained in Government order GO(P) No-124/2016/Fin dated 29-8-
2016 or any subsequent modifications thereof. 

f. L1 will be declared as Successful Bidder and his offer will be processed further. 
 

WAPCOS Ltd reserves the right to waive minor deviations if they do not materially affect the 
capability of the Tenderer to perform the contract. 
WAPCOS Ltd, reserves the right to accept or reject any or all bids without assigning any 
reasons.  No Bidder shall have any cause of action or claim against the WAPCOS Ltd., for 
rejection of his Bid and will not be bound to accept the lowest or any other tender 

 
For & on behalf of Tenderer 
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SECTION– III 

GENERAL CONDITIONS TO CONTRACT 

1.0 GENERAL RULES AND DIRECTIONS  

General Rules & 
Directions 

1.  The work proposed for execution by contract will be notified in a form of 
invitation to tender by publication in Newspapers and / or posted on 
website as the case may be. 

This form will state the work to be carried out, as well as the date for 
submitting and opening tenders and the time allowed for carrying out 
the work, also the amount of earnest money as mentioned in NIT ,to be 
deposited with the tender, and the amount of the security deposit and 
Performance guarantee to be deposited by the successful tenderer and 
the percentage, if any, to be deducted from bills. Copies of the 
specifications, designs and drawings and any other documents required 
in connection with the work signed for the purpose of identification by 
the officer inviting tender shall also be open for inspection by the 
contractor at the office of officer inviting tender during office hours  

 2.  In the event of the tender being submitted by a firm, it must be signed 
separately by each partner thereof or in the event of the absence of any 
partner, it must be signed on his behalf by a person holding a Power of 
Attorney authorizing him to do so, such power of attorney to be 
produced with the tender, and it must disclose that the firm is duly 
registered under the Indian Partnership Act, 1952. 

 3.  Receipts for payment made on account of work, when executed by a 
firm, must also be signed by all the partners, except where contractors 
are described in their tender as a firm, in which case the receipts must 
be signed in the name of the firm by one of the partners, or by some 
other person having due authority to give effectual receipts for the firm 

 4 Any person who submits a tender shall fill up the usual printed form, 
stating at what rate he is willing to undertake each item of the work. 
Tenders, which propose any alteration in the work specified in the said 
form of invitation to tender, or in the time allowed for carrying out the 
work, or which contain any other conditions of any sort, including 
conditional rebates, will be summarily rejected. No single tender shall 
include more than one work, but contractors who wish to tender for 
two or more works shall submit separate tender for each. Tender 
shall have the name and number of the works to which they refer, 
written on the envelopes. 

The rate(s) must be quoted in decimal coinage. Amounts must be 
quoted in full rupees by ignoring fifty paisa and considering more than 
fifty paisa as rupee one. 

 5.  The designated committee will open tenders in the presence of any 
intending contractors who may be present at the time, and will enter 
the amounts of the several tenders in a comparative statement in a 
suitable form. In the event of a tender being accepted, a receipt for the 
earnest money shall thereupon be given to the contractor who shall 
thereupon for the purpose of identification sign copies of the 
specifications and other documents. In the event of a tender being 
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rejected, the earnest money shall thereupon be returned to the 
contractor remitting the same, without any interest. 

 6.  WAPCOS shall have the right of rejecting all or any of the tenders and 
will not be bound to accept the lowest or any other tender 

 7.  The receipt of an accountant or clerk for any money paid by the 
contractor will not be considered as any acknowledgment or payment to 
the officer inviting tender and the contractor shall be responsible for 
seeing that he procures a receipt signed by the officer inviting tender or 
a duly authorized Cashier. 

 8.  The tenderers shall sign a declaration under the officials Secret Act 1923, 
for maintaining secrecy of the tender documents drawings or other 
records connected with the work given to them.  

 9. In the case of Item Rate Tenders, only rates quoted shall be considered. 
Any tender containing percentage below/above the rates quoted is 
liable to be rejected. Rates quoted by the contractor in item rate tender 
in figures and words shall be accurately filled in so that there is no 
discrepancy in the rates written in figures and words. However, if a 
discrepancy is found, the rates which correspond with the amount 
worked out by the contractor shall unless otherwise proved be taken as 
correct. If the amount of an item is not worked out by the contractor or 
it does not correspond with the rates written either in figures or in 
words, then the rates quoted by the contractor in words shall be taken 
as correct. Where the rates quoted by the contractor in figures and in 
words tally, but the amount is not worked out correctly, the rates 
quoted by the contractor will unless otherwise proved be taken as 
correct and not the amount. In event no rate has been quoted for any 
item(s), leaving space both in figure(s), word(s), and amount blank, it will 
be presumed that the contractor has included the cost of this/these 
item(s) in other items and rate for such item(s) will be considered as 
zero and work will be required to be executed accordingly.  
 
However, if a tenderer quotes nil rates against each item in item rate 
tender, the tender shall be treated as invalid and will not be considered 
as lowest tenderer and earnest money deposited shall be forfeited 

 11 In the case of any tender where unit rate of any item/items appear 
unrealistic, such tender will be considered as unbalanced and in case the 
tenderer is unable to provide satisfactory explanation, such a tender is 
liable to be disqualified and rejected. 

 12 All rates shall be quoted on the tender form. The amount for each 
item should be worked out and requisite totals given. Special care 
should be taken to write the rates in figures as well as in words and the 
amount in figures only, in such a way that interpolation is not possible. 
The total amount should be written both in figures and in words. In 
case of figures, the word ‘Rs.’ should be written before the figure of 
rupees and word ‘P’ after the decimal figures, e.g. ‘Rs.2.15 P’ and in 
case of words, the word, ‘Rupees’ should precede and the word ‘Paisa’ 
should be written at the end. Unless the rate is in whole rupees and 
followed by the word ‘only’ it should invariably be up to two decimal 
places. While quoting the rate in schedule of quantities, the word ‘only’ 
should be written closely following the amount and it should not be 
written in the next line. 
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 13.  i. The Contractor, whose tender is accepted, will be required to 
furnish performance guarantee of 3% (Three Percent) of the 
tendered amount within the period specified in Schedule-F.  
This guarantee shall be in the form of cash (in case guarantee amount 
is less than Rs. 10,000/-) or Deposit at call receipt of  any  scheduled  
bank/Banker’s  cheque  of any  scheduled  bank/Demand Draft of 
any scheduled bank/Pay order of any scheduled bank (in case 
guarantee amount is less than Rs. 1,00,000/-) or Government 
Securities or Fixed Deposit Receipts or Guarantee Bonds of any 
Scheduled Bank 

ii. The contractor whose tender is accepted will also be required to 
furnish by way of Security Deposit for the fulfillment of his contract, 
an amount equal to 2.5% of the tendered value of the work  and 
will be collected by deductions from the running bills as well as final 
bill of the contractor at the rates mentioned above. The Security 
amount will also be accepted in the shape of Government 
Securities. Fixed Deposit Receipt of a Scheduled Bank or State Bank 
of India will also be accepted for this purpose provided confirmatory 
advice is enclosed. 

 14.  On acceptance of the tender, the name of the accredited 
representative(s) of the contractor who would be responsible for taking 
instructions from the Engineer-in-Charge shall be communicated in 
writing to the Engineer-in-Charge. 

 15.  GST or any other tax applicable in respect of inputs procured by the 
contractor for this contract shall be payable by the Contractor and 
Government will not entertain any claim whatsoever in respect of the 
same. However, component of GST at time of supply of service (as 
provided in CGST Act 2017) provided by the contract shall be varied if 
different from that applicable on the last date of receipt of tender 
including extension if any. 
In view of implementation of GST w.e.f. 01.07.17 by Govt. of India, 
bidders are advised to quote their rates considering the positive (+ve) / 
negative (-ve) cost impact on their rates in present scenario.  
However, in respect of Goods and Services Tax, same shall be paid by 
the contractor to the concerned department on demand and it will only 
be paid/reimbursed to him by the Engineer-in-Charge after satisfying 
that it has been actually and genuinely paid by the contractor. 

 16.  The contractor shall give a list of WAPCOS employees related to him 

 17.  The tender for the work shall not be witnessed by a contractor or 
contractors who himself/themselves has/have tendered or who may and 
has/have tendered for the same work. Failure to observe this condition 
would render, tenders of the contractors tendering, as well as 
witnessing the tender, liable to summary rejection. 

 18.  The tender for composite work includes, in addition to building work, 
Civil Works, PH & Sanitary works, Electrical Works, Fire Fighting System, 
and water harvesting etc. The tenderer apart from being a registered 
contractor (B&R) of appropriate class, must associate himself with 
agencies of appropriate class which are eligible to tender for sanitary 
and water supply drainage, electrical and horticulture works in the 
composite tender. 

 19.  The contractor shall submit list of works which are in hand (progress) in 
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the following form:- 
 

Name of 
Work 

Name and particulars 
where work is being 
executed 

Value 
of Work 

Position of 
works in 
progress 

Remarks 

(1) (2) (3) (4) (5) 

     
 

 20.  The contractor shall comply with the provisions of the Apprentices Act 
1961, and the rules and orders issued thereunder from time to time. If 
he fails to do so, his failure will be a breach of the contract and WAPCOS 
may in his discretion, without prejudice to any other right or remedy 
available in law, cancel the contract. The contractor shall also be liable 
for any pecuniary liability arising on account of any violation by him of 
the provisions of the said Act. 
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2.0 CONDITIONS OF CONTRACT  

Definitions 1.  The Contract means the documents forming the tender and 
acceptance thereof and the formal agreement executed between the 
WAPCOS and the Contractor, together with the documents referred to 
therein including these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the Engineer-In-
Charge and all these documents taken together, shall be deemed to 
form one contract and shall be complementary to one another.  

 2.  In the contract, the following expressions shall, unless the context 
otherwise requires,  have the meanings, hereby respectively assigned 
to them:- 
“Employer” shall mean “WAPCOS Limited”, A Government of India 
undertaking- Ministry of Jal Shakti for execution of the “Construction 
of 100 seated OBC hostels (Girls) under centrally sponsored PM-
YASASVI scheme at Nigamananda Mahila Mahavidyalaya at 
Charichhakka, Puri” 

i. Having their Registered office at 5th Floor, Kailash, K.G. Marg, 
New Delhi-110001 India & include their successors & permitted 
assigns as well as their authorized officer/ representatives 

ii. The “COMPANY /WAPCOS” shall mean WAPCOS Limited. 
iii. The expression works or work shall, unless there be something 

either in the subject or context repugnant to such construction, 
be construed and taken to mean the works by or by virtue of the 
contract contracted to be executed whether temporary or 
permanent, and whether original, altered, substituted or 
additional. 

iv. The Site shall mean the land/or other places on, into or through 
which work is to be executed under the contract or any adjacent 
land, path or street through which work is to be executed under 
the contract or any adjacent land, path or street which may be 
allotted or used for the purpose of carrying out the contract. 

v. The Contractor shall mean the individual, firm or company, 

whether incorporated or not, undertaking the works and shall 

include the legal personal representative of such individual or 

the persons composing such firm or company, or the successors 

of such firm or company and the permitted assignees of such 

individual, firm or company.  

vi. Owner/Department/Client means Odisha State ST & SC 

Development, M&BCW Department Shall Include their Legal 

representatives ,nominees, employees and Officials. 

vii. The Engineer-in-charge means the Engineer Officer appointed by 
WAPCOS or his duly authorized representative who shall direct, 
supervise and be in charge of the work for the purpose of this 
Contract  

viii. Accepting Authority shall mean the authority mentioned in 
Schedule -F 

ix. Tenderer / Bidder shall mean the firm/party who intends to 
participate in this Notice Inviting Tender 

x. Excepted Risk are risks due to riots (other than those on account 
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of contractor’s employees), war (whether declared or not) 
invasion, act of foreign enemies, hostilities, civil war, rebellion 
revolution, insurrection, military or usurped power, any acts of 
Government, damages from aircraft, acts of God, such as 
earthquake, lightening and unprecedented floods, and other 
causes over which the contractor has no control and accepted as 
such by the Accepting Authority or causes solely due to use or 
occupation by Government of the part of the works in respect of 
which a certificate of completion has been issued or a cause 
solely due to Government’s faulty design of works. 

xi. Market Rate shall be the rate as decided by the Engineer-in-
Charge on the basis of the cost of materials and labour at the site 
where the work is to be executed plus the percentage 
mentioned in Schedule -F to cover, all overheads and profits. 

xii. Schedule(s) referred to in these conditions shall mean the 
relevant schedule(s) annexed to the tender papers or the 
standard Schedule of Rates of the government mentioned in 
Schedule -F hereunder, with the amendments thereto issued up 
to the date of receipt of the tender. 

xiii. District Specifications means the specifications followed by the 
State Government in the area where the work is to be executed. 

xiv. The Contractor/Successful Bidder shall mean the firm or 
company whose bid has been accepted by WAPCOS. 

xv. Tendered value means the value of the entire work as stipulated 
in the letter of award. 

xvi. Date of commencement of work: The date of commencement of 
work shall be the date of start as specified in Schedule -F or the 
first date of handing over of the site, whichever is later, in 
accordance with the phasing if any, as indicated in the tender 
document. 

Scope and 
Performance 

3.  Where the context so requires, words imparting the singular only also 
include the plural and vice versa. Any reference to masculine gender 
shall whenever required include feminine gender and vice versa. 

 4.  Headings and Marginal notes to these General Conditions of Contract 
shall not be deemed to form part thereof or be taken into 
consideration in the interpretation or construction thereof or of the 
contract. 

 5.  The contractor shall be furnished, free of cost one certified copy of the 
contract documents except standard specifications, (Not Applicable) 
and such other printed and published documents, together with all 
drawings as may be forming part of the tender papers. None of these 
documents shall be used for any purpose other than that of this 
contract. 

Works to be 
carried out 

6.  The work to be carried out under the Contract shall, except as 
otherwise provided in these conditions, include all labour, materials, 
tools, plants, equipment and transport which may be required in 
preparation of and for and in the full and entire execution and 
completion of the works. The descriptions given in the Schedule of 
Quantities/ Building Components shall, unless otherwise stated, be 
held to include wastage on materials, carriage and cartage, carrying 
and return of empties, hoisting, setting, fitting and fixing in position 
and all other labours necessary in and for the full and entire execution 
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and completion of the work as aforesaid in accordance with good 
practice and recognized principles. 

Sufficiency 
of Tender 

7.  The Contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency of his tender for the 
works and of the (Not Applicable) Cost quoted in the Schedule of 
Quantities/ Building Components, which rates and prices shall, except 
as otherwise provided, cover all his obligations under the Contract and 
all matters and things necessary for the proper completion and 
maintenance of the works. 

Discrepancies 
and Adjustment 
of Errors 

8.  The several documents forming the Contract are to be taken as 
mutually explanatory of one another, detailed drawings being followed 
in preference to small scale drawing and figured dimensions in 
preference to scale and Schedule F in preference to General 
Conditions. 

 8.1 In the case of discrepancy between the schedule of Quantities/Building 
Components, the Specifications and/ or the Drawings, the following 
order of preference shall be observed:- 

i. Description of Schedule of Quantities/ Building Components. 
ii. Schedule F 

iii. Drawings. 
iv. CPWD Specifications. 
v. Indian Standard Specifications of B.I.S. 

 8.2 If there are varying or conflicting provisions made in any one document 
forming part of the contract, the Accepting Authority shall be the 
deciding authority with regard to the intention of the document and 
his decision shall be final and binding on the contractor. 

 8.3 Any error in description, quantity or rate in Schedule of Quantities or 
any omission therefrom shall not vitiate the Contract or release the 
Contractor from the execution of the whole or any part of the works 
comprised therein according to drawings and specifications or from 
any of his obligations under the contract. 

Signing of 
Contract 

9.  The successful tenderer/contractor, on acceptance of his tender by the 
Accepting Authority, shall, within 21 days from the date of issue of  
LOA, sign the contract  consisting of:- 

i. The Successful tenderer will have to execute an agreement in 
stamp paper worth 0.1% of contract agreed amount subjected to 
maximum of Rs.1,00,000/- in prescribed form 

ii. Schedule -F consisting of: 
a) Various standard clauses with corrections up to the date 

stipulated in Schedule -F along with annexures thereto. 
b) Safety Code. 
c) Model Rules for the protection of health, sanitary 

arrangements for workers employed WAPCOS or its 
contractors. 

d) Contractor’s Labour Regulations. 
e) List of Acts and omissions for which fines can be imposed. 

iii. No payment for the work done will be made unless contract is 
signed by the contractor. 
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3.0 CLAUSES OF CONTRACT 

CLAUSE 1: PERFORMANCE GUARANTEE 

i. The contractor shall submit an irrevocable Performance Guarantee of 3% (Three 
percent) of the tendered amount in addition to other deposits mentioned 
elsewhere in the contract for his proper performance of the contract agreement, 
(not withstanding and/or without prejudice to any other provisions in the contract) 
within period specified in Schedule ‘F’ from  the  date  of  issue  of letter of 
acceptance.  This  period can  be further extended by the Engineer-in-Charge up 
to a maximum period as specified in schedule ‘F’ on written request of the 
contractor stating the reason for delays in procuring the Performance Guarantee, to 
the satisfaction of the Engineer-in-Charge. This guarantee shall be in the form of 
Cash (in case guarantee amount is less than Rs. 10,000/-) or Deposit at Call receipt 
of any scheduled bank/Banker’s Cheque of any scheduled bank/Demand Draft of 
any scheduled bank/Pay Order of any scheduled bank (in case guarantee amount is 
less than Rs. 1,00,000/-) or  Government  Securities  or  Fixed  Deposit  Receipts  or  
Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance 
with the form annexed hereto. In case a fixed deposit receipt of any Bank is 
furnished by the contractor to the WAPCOS the said fixed deposit receipt, the loss 
caused thereby shall fall on the contractor and the contractor shall forthwith on 
demand furnish additional security to the Government to make good the deficit. 
 

ii. The Performance Guarantee shall be initially valid up to the stipulated date of 
completion plus Defect Liability Period Plus One year claim Period as mentioned in 
Schedule F, if the same is submitted by the agency as per Annexure IV . In case the 
time for completion of work gets enlarged, the contractor shall get the validity of 
Performance Guarantee extended to cover such enlarged time for completion of 
work. After recording of the completion certificate for the work by the competent 
authority, the performance guarantee shall be returned to the contractor, without 
any  interest. However, in case of contracts involving maintenance of building and 
services/any other work after construction of same building and services/other 
work, then 50% of Performance  Guarantee  shall  be  retained  as  Security  Deposit.  
The same shall be returned year wise proportionately. 

 
iii. In the event of the contract being determined or rescinded under provision of any 

of the Clause/Condition of the agreement, the performance guarantee shall stand 
forfeited in full and shall be absolutely at the disposal of the WAPCOS. 
 

iv. On substantial Completion of any work which has been completed to such an extent 
that the intended purpose of the work is met and ready to use, then a provisional 
Completion certificate shall be recorded by the Engineer-in-Charge. The provisional 
certificate shall have appended with a list of outstanding balance item of work that 
need to be completed in accordance with the provisions of the contract.  
This  provisional  completion  certificate  shall   be  recorded  by  the concerned  
Engineer-  in-charge  with  the  approval of the Project Manager(Odisha) if required. 
After  recording of the provisional Completion Certificate for the  work  by  the  
competent  authority,  the  80  %  of  performance guarantee shall be returned to 
the contractor, without any interest. However in case of contracts involving 
Maintenance of building and services  /any  other  work  after  construction  of  
same  building  and services/  other  work, then  40%  of  performance  guarantee  
shall be returned to the contractor, without any interest after recording the 
provisional Completion certificate. 



                                                                                                 WAP/ED(IP)/BHOSTEL/ODISHA/2023/1 
 

 
 

 
CLAUSE 1A: RECOVERY OF SECURITY DEPOSIT 

The person/persons whose tender(s) may be accepted (hereinafter called the  contractor)  
shall  permit  WAPCOS at  the  time  of  making  any payment to him for work done under 
the contract to deduct a sum at the rate of 2.5% of the gross amount of each running and 
final bill till the sum deducted will amount to security deposit of 2.5% of the tendered 
value of the work. Such deductions will be made and held by WAPCOS by way of Security 
Deposit unless he/they has/have deposited the amount of Security at  the  rate  mentioned  
above  in  cash  or  in  the  form  of  Government Securities or fixed deposit receipts. In case 
a fixed deposit receipt of any Bank  is  furnished  by  the  contractor  to  the  WAPCOS as  
part  of  the security deposit and the Bank is unable to make payment against the said fixed 
deposit receipt, the loss caused thereby shall fall on the contractor and the contractor 
shall forthwith on demand furnish additional security to the WAPCOS to make good the 
deficit. 
 
All compensations or the other sums of money payable by the contractor under the terms 
of this contract may be deducted from, or paid by the sale of a sufficient part of his 
security deposit or from the interest arising there from, or from any sums which may be 
due to or may become due to the contractor by WAPCOS on any account whatsoever and 
in the event of his Security Deposit being reduced by reason of any such deductions or sale 
as aforesaid, the contractor shall within 10 days make good in cash or fixed deposit receipt 
tendered by the State Bank of India or by Scheduled Banks or Government Securities (if 
deposited for more than 12 months) endorsed in favour of the WAPCOS, any sum or sums 
which may have been deducted from, or raised by sale of his security deposit or any part 
thereof. 
 
The security deposit shall be collected from the running bills and the final bill of the 
contractor at the rates mentioned above. 
 
The security deposit as deducted above can be released against bank guarantee issued by a 
scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the condition 
that amount of such bank guarantee, except last one, shall not be less than Rs. 5 lac. 
Provided further that the validity of bank guarantee including the one given against the 
earnest money shall be in conformity with provisions contained in clause 17 which shall be 
extended from time to time depending upon extension of contract granted under 
provisions of clause 2 and clause 5. 
 
In case  of  contracts  involving  maintenance  of  building  and services/any other work 
after construction of same building and services/other work, then 50% of Performance 
Guarantee shall be retained as Security Deposit. The same shall be returned year wise 
proportionately. 
 
Note-1: Government papers tendered as security will be taken at 3% (Three per cent) 
below its market price or at its face value, whichever is less. The market price of 
Government paper would be ascertained by the Divisional Officer at the time of collection 
of interest and the amount of interest to the extent of deficiency in value of the 
Government paper will be withheld if necessary. 
 
Note-2:   Government   Securities   will   include   all   forms   of   Securities mentioned in 
Rule No. 274 of the G.F. Rules except fidelity bond. This will be subject to the observance of 
the condition mentioned under the rule against each form of security. 
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Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 
 
CLAUSE 2: COMPENSATION FOR DELAY 

If the contractor fails to maintain the required progress in terms of clause 5 or to 

complete the work and clear the site on or before the contract or justified extended date 

of completion as per clause 5 (excluding any extension under Clause 5.5) as well as any 

extension granted under clauses 12  and  15,  he  shall,  without  prejudice  to  any  other  

right  or  remedy available under the law to the Government on account of such breach, 

pay as compensation the amount calculated at the rates stipulated below as the authority 

specified in schedule ‘F’ may decide on the amount of accepted Tendered Value of the 

work for every completed day/month (as determined) that the progress remains below 

that specified in Clause 5 or that the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has 
been specified. 
 

i.  Compensation for delay of work With maximum rate @ 0.5% (One 

percent) per month  of delay 

to be computed on per day 

basis based on                       

quantum of damage suffered 

due to stated delay on the 

part of Contractor 

Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10 % (ten percent) of the accepted Tendered Value of work or of 
the accepted Tendered Value of the Sectional part of work as mentioned in Schedule ‘F’ for 
which a separate period of completion is originally given. 
 
Provided always that the total amount of compensation for delay to be paid under this 
Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value of 
the item or group of items of work for which a separate period of completion is originally 
given.  
In case no compensation has been decided by the authority in Schedule ‘F’ during the 
progress of work, this shall be no waiver of right to levy compensation by the said authority 
if the work remains incomplete on final justified extended date of completion. If the 
Engineer in Charge decides to give further extension of time allowing performance of work 
beyond the justified extended date, the contractor shall be liable to pay compensation for 
such extended period. If any variation in amount of contract takes place during such 
extended period beyond justified extended date and the contractor becomes entitled to 
additional time under clause 12, the net period for such variation shall be accounted for 
while deciding the period for levy of compensation. However, during such further extended 
period beyond the justified extended period, if any delay occurs by events under sub clause 
5.2, the contractor shall be liable to pay compensation for such delay. 
Provided  that  compensation  during  the  progress  of  work  before  the 
justified extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on stipulated/justified 
extended date for such part work or if delay affects any other works/services. This is 



                                                                                                 WAP/ED(IP)/BHOSTEL/ODISHA/2023/1 
 

 
 

without prejudice to right of action by the Engineer in Charge under clause 3 for delay in 
performance and claim of compensation under that clause. 
In case action under clause 2 has not been finalized and the work has been determined  
under  clause  3,  the  right  of  action  under  this  clause  shall remain post determination 
of contract but levy of compensation shall be for days the progress is behind the schedule 
on date of determination, as assessed by the authority in Schedule F, after due 
consideration of justified extension. The compensation for delay, if not decided before the 
determination of contract, shall be decided after of determination of contract. 
The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the WAPCOS. In case, the contractor does 
not achieve a particular milestone mentioned in Schedule F, or the re-scheduled 
milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be 
withheld, to be adjusted against the compensation levied at the final grant of Extension of 
Time. Withholding of this amount on failure to achieve a milestone, shall be automatic 
without any notice to the contractor. However, if the contractor catches up with the 
progress of work on the subsequent milestone(s), the withheld amount shall be released. In 
case the contractor fails to make up for the delay in subsequent milestone(s), amount 
mentioned against each milestone missed subsequently also shall be withheld. However, 
no interest, whatsoever, shall be payable on such withheld amount. (Modified OM No. 
DG/CON/306 dt. 04.10.2019) 
 

CLAUSE 3: WHEN CONTRACT CAN BE DETERMINED 
Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract 
or otherwise, and whether the date of completion has or has not elapsed, by notice in 
writing absolutely determine the contract in any of the following cases: 
 
i. If the contractor having been given by the Engineer-in-Charge a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being 
performed in an inefficient or otherwise improper or un- workman like manner shall 
omit to comply with the requirement of such notice for a period of seven days 
thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the work 
or has failed to proceed with the work with due diligence and continues to do so 
after a notice in writing of seven days from the Engineer-in-Charge. 

iii. If the contractor fails to complete the work  or section of work with individual date 
of completion on or before the stipulated or justified extended date, on or before 
such date of completion; and the Engineer in Charge without any prejudice to any 
other right or remedy under any other provision in the contract has given further 
reasonable time in a notice given in writing in that behalf as either mutually agreed 
or in absence of such mutual agreement by his own assessment making such time 
essence of contract and in the opinion of Engineer-in-Charge the contractor will be 
unable to complete the same or does not complete the same within the period 
specified. 

iv. If the contractor persistently neglects to carry out his obligations under the contract 
and/ or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days 
after a notice in writing is given to him in that behalf by the Engineer-in-Charge. 

v. If the contractor shall offer or give or agree to give to any person in WAPCOS service 
or to any other person on his behalf any gift or consideration  of  any  kind as  an  
inducement  or  reward for doing  or forbearing to do or for having done or forborne 
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to do any act in relation to the obtaining or execution of this or any other contract 
for WAPCOS. 

vi. If the contractor shall enter into a contract with WAPCOS in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless 
the particulars of any such commission and the terms of payment thereof have 
been previously disclosed in writing to the Engineer-in-Charge. 

vii. If the contractor had secured the contract with WAPCOS as a result of wrong 
tendering or other non-bonafide methods of competitive tendering or commits 
breach of Integrity Agreement. 

viii. If the contractor being an individual, or if a firm, any partner thereof shall at 
any time be adjudged insolvent or have a receiving order or order for 
administration of his estate made against him or shall take any proceedings for 
liquidation or composition (other than a voluntary liquidation for the purpose of 
amalgamation or reconstruction) under any Insolvency Act for the time being in 
force or make any conveyance or assignment  of  his  effects  or  composition  or  
arrangement  for the benefit of his creditors or purport so to do, or if any 
application be made under   any   Insolvency   Act   for   the   time   being   in   force   
for   the sequestration of his estate or if a trust deed be executed by him for 
benefit of his creditors. 

ix. If the contractor being a company shall pass a resolution or the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf of 
a creditor shall be appointed or if circumstances shall arise which entitle the court 
or the creditor to appoint a receiver or a manager or which entitle the court to 
make a winding up order. 

x. If the contractor shall suffer an execution being levied on his goods and allow it to 
be continued for a period of 21 days. 

xi. If the contractor assigns (excluding part(s) of work assigned to other agency(s) by 
the contractor as per terms of contract), transfers, sublets (engagement of labour 
on a piece-work basis or of labour with materials not  to  be  incorporated  in  the  
work,  shall  not  be  deemed  to  be subletting)  or  otherwise  parts  with  or  
attempts  to  assign,  transfer, sublet or otherwise parts with the entire works or any 
portion thereof without the prior written approval of the Engineer -in-Charge.    
When the contractor has made himself liable for action under any of the cases 
aforesaid, the Engineer-in-Charge on behalf of the WAPCOS  shall have powers: 

a) To determine the contract as aforesaid so far as performance of work by the 
Contractor is concerned (of which determination notice in writing to the 
contractor under the hand of the Engineer-in-Charge shall be conclusive   
evidence).   Upon   such   determination,   Security   Deposit already  
recovered,  Security  deposit  payable  and  Performance Guarantee under 
the contract shall be liable to be forfeited and shall be absolutely at the 
disposal of the WAPCOS 

b) After giving notice to the contractor to measure up the work of the 
contractor and to take such whole, or the balance or part thereof, as shall  
be  un-executed  out  of  his  hands  and  to  give  it  to  another contractor  
to  complete  the  work.  The  contractor, whose  contract  is determined  as  
above,  shall  not  be  allowed  to  participate  in  the tendering process for 
the balance work including any new items needed to complete the work.  

In the event of above courses being adopted by the Engineer-in-Charge, the contractor 
shall have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made any 
advances on account or with a view to the execution of the work or the performance of the 
contract. And in case action is taken under any of the provision aforesaid, the contractor 
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shall not be entitled to  recover  or  be  paid  any  sum  for  any  work  thereof  or  actually 
performed under this contract unless and until the Engineer-in-Charge has certified in 
writing the performance of such work and the value payable in respect thereof and he shall 
only be entitled to be paid the value so certified. 
 
CLAUSE 3A 
 
In case, the work cannot be started due to reasons not within the control of the contractor 
within 1/8th of the stipulated time for completion of work or one month whichever  is 
higher, either party may close the contract  by giving notice to the other party stating the 
reasons. In such eventuality, the Performance  Guarantee  of  the  contractor  shall  be  
refunded     within following time limits : 
 
a)  Tendered value of work is up to Rs. 1 Crore 15 days 
b)  If the Tendered value of work is more than Rs. 1 Crore  and up to Rs. 10 Crore 21 days 
c)  If the Tendered value of work exceeds Rs. 10 Crore : 30 days 

Neither party shall claim any compensation for such eventuality. This clause is not 
applicable for any breach of the contract by either party. 
 
CLAUSE 4: CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT TAKEN 

UNDER CLAUSE 3 
 

In any case in which any of the powers conferred upon the Engineer -in- Charge by 
Clause-3 thereof, shall have become exercisable and the same are not exercised, the 
non-exercise thereof shall not constitute a waiver of any of the conditions  hereof and 
such powers shall notwithstanding be exercisable in the event of any future case of 
default by the contractor and the liability of the contractor for compensation shall 
remain unaffected. In the event of the Engineer-in-Charge putting in force all or any of 
the powers vested in him under the preceding clause he may, if he so desires after 
giving a notice in writing to the contractor, take possession of (or at the sole discretion 
of the Engineer-in-Charge which shall be final and binding on the contractor) use as on 
hire (the amount of the hire money being also in the final determination of the 
Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the works, or 
the site thereof belonging to the contractor, or procured by the contractor and 
intended to be used for the execution of the work/or any part thereof, paying or 
allowing for the same in account at the contract rates, or, in the case of these not being 
applicable,  at  current  market  rates  to  be  certified  by  the  Engineer-in- Charge, 
whose certificate thereof shall be final, and binding on the contractor,  clerk  of  the  
works,  foreman  or  other  authorized  agent  to remove such tools, plant, materials, or 
stores from the premises (within a time to be specified in such notice) in the event of 
the contractor failing to comply with any such requisition, the Engineer-in-Charge may 
remove them at  the  contractor’s  expense  or  sell  them  by  auction  or  private  sale  
on account of the contractor and his risk in all respects and the certificate of the 
Engineer-in-Charge as to the expenses of any such removal and the amount of the 
proceeds and expenses of any such sale shall be final and conclusive against the 
contractor. 
 

 
 
CLAUSE 5: TIME AND EXTENSION FOR DELAY   
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The time allowed for execution of the Works as specified in the Schedule ‘F’ or the  
extended  time  in accordance  with these conditions shall be the essence of the 
Contract. The execution of the work shall commence from such time period as mentioned 
in schedule ‘F’ or from the date of handing over of the site, notified by the Engineer-in-
Charge, whichever is later. If the Contractor commits default in commencing the 
execution of the work as aforesaid, the performance guarantee shall be forfeited by the 
Engineer in  Charge  and  shall  be  absolutely  at  the  disposal  of  the  WAPCOS without 
prejudice to any other right or remedy available in law. 
 
5.1 i) As soon as possible but within 7  (seven) working  days of award of work and in 

consideration of 

a)   Schedule of handing over of site as specified in the Schedule ‘F’ 
b)  Schedule of issue of designs as specified in the Schedule ‘F’ , 
the Contractor shall submit a Time and Progress Chart for each mile stone. The Engineer-

in-Charge may within 7   (seven) working   days thereafter, if required modify, and 

communicate the program approved to the contractor failing which the program 

submitted by the contractor shall be deemed to be approved by the Engineer-in-Charge. 

The work programme shall include all details of balance drawings and decisions required 

to complete the contract  with  specific  dates  by  which  these  details  are  required  by 

contractor without causing any delay in execution of the work. The Chart shall be 

prepared in direct relation to the time stated in the Contract documents  for  completion  

of  items  of  the  works.  It  shall  indicate  the forecast of the dates of commencement 

and completion of various trades of sections of the work and may be amended as 

necessary by agreement between the Engineer-in-Charge and the Contractor within the 

limitations of time imposed in the Contract documents 

In case of non-submission of construction programme by the contractor, 

(i) the program approved by the Engineer-in-Charge shall be deemed to be final. 

(ii) The approval by the Engineer-in-Charge of such programme shall not 

relieve the contractor of any of the obligations under the contract. 

(iii) The contractor shall submit the Time and Progress Chart and progress report 

using the mutually agreed software or in other format decided by Engineer-in-

Charge for the work done during previous month to the Engineer-in-charge on or 

before 5th day of each month failing which a recovery as per Schedule F to be 

decided by the NIT approving authority shall be made on per week or part 

basis in case of delay in submission of the monthly progress report. 

5.2 If the work(s) be delayed by:- 
(i) force majeure, or 
(ii) abnormally bad weather, or 
(iii) serious loss or damage by fire, or 
(iv) civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 
(v) delay on the part of other contractors or tradesmen engaged by Engineer-in- 

Charge in executing work not forming part of the Contract, or 
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(vi) non-availability of stores, which are the responsibility of WAPCOS to supply 
or  

(vii) non-availability or break down of tools and Plant to be supplied or supplied 
by WAPCOS or 

(viii) any other cause which, in the absolute discretion of the Engineer-in-Charge 
is beyond the Contractor’s control. 

then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the authority as indicated in Schedule F 
but shall nevertheless use constantly his best endeavors to prevent or make good 
the delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-Charge to proceed with the works. 
The  contractor  shall  have  no  claim  of  damages  for  extension  of  time granted  
or  rescheduling  of  milestone/s  for  events  listed  in  sub  clause  5.2.(Modified 
OM DG/CON/305 dt. 19.02.2019) 
 

5.3     In case the work is hindered by the WAPCOS or for  any reason / event, for which 
the WAPCOS is responsible, the authority as indicated in Schedule ‘F’ shall, if justified, 
give a fair and reasonable extension of time and reschedule the mile stones for 
completion of work Such extension of time or rescheduling of milestone/s shall be 
without prejudice to any other right or remedy of the parties in contract or in law; 
provided further that for concurrent delays under this sub clause and sub clause 5.2 to 
the extent the delay is covered under sub clause 5.2 the contractor shall be entitled to 
only extension of time and no damages 

5.4 Request for rescheduling of Mile stones or extension of time, to be eligible for  

consideration,  shall  be  made  by  the  Contractor  in  writing  within fourteen  days  of  the  

happening  of  the  event  causing  delay  on  the prescribed forms i.e. Form of application 

by the contractor for seeking rescheduling of milestones or Form of application by the 

contractor for seeking extension of time (Annexure-XIV)respectively to the authority as 

indicated in Schedule ‘F’. The Contractor shall indicate in such a request the period by 

which rescheduling of milestone/s or extension of time is desired. With every request for 

rescheduling of milestones, or if at any time the actual progress of work falls behind the 

approved programme by more than 10% of the stipulated period of completion of contract, 

the contractor shall produce a revised programme which shall include all details of pending 

drawings and  decisions  required  to complete the contract and also the target dates by 

which these details should be available without causing any delay in execution of the work.   

A recovery as specified in Schedule ‘F’ shall be made on per day basis in case of delay in 

submission of the revised programme. 

 5.4.1 In any such case the authority as indicated in Schedule ‘F’ may give a fair and 
reasonable extension of time for completion of work or reschedule the mile 
stones. Engineer -in-Charge shall finalize/     reschedule a   particular mile stone 
before taking an action against subsequent   mile stone. Such extension or 
rescheduling of the milestones shall be communicated to the Contractor by the 
authority as indicated in Schedule ‘F’ in writing, within 21 days of the date of 
receipt of such request from the Contractor in prescribed  form.  In  event  of  non-
application  by  the  contractor  for extension of time E-in-C after affording 
opportunity to the contractor, may give, supported with a programme (as 
specified under 5.4 above), a fair and reasonable extension within a reasonable 
period of occurrence of the event. 
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5.5 In case the work is delayed by any reasons, in the opinion of the Engineer- in-Charge, 
by the contractor for reasons beyond the events mentioned in clause 5.2 or clause 5.3 
or clause 5.4 and beyond the justified extended date; without prejudice to right to 
take action under Clause 3, the Engineer- in-Charge may grant extension of time 
required for completion of work without rescheduling of milestones. The contractor 
shall be liable for levy of compensation for delay for such extension of time. 

CLAUSE 6 : MEASUREMENTS OF WORK DONE 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done.  
 
All measurement of all items having financial value shall be entered in Measurement Book 
and/or level field book so that a complete record is obtained of all works performed under 
the contract. 
 
All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 
authorized representative and by the contractor or his authorized representative from time 
to time during the progress of the work and such measurements shall be signed and dated 
by the Engineer- in-Charge and the contractor or their representatives in token of their 
acceptance. If the contractor objects to any of the measurements recorded, a note shall be 
made to that effect with reason and signed by both the parties. If for any reason the 
contractor or his authorized representative is not available and the work of recording 
measurements is suspended by the Engineer-in-Charge or his representative, the Engineer-
in-Charge and the WAPCOS shall not entertain any claim from contractor for any loss or 
damages on this account. If the contractor or his authorized representative does not 
remain present at the time of such measurements after the contractor or his authorized 
representative has been given a notice in writing three (3) days in advance or fails to 
countersign or to record objection within a week from the date of the measurement, then 
such measurements recorded in his absence by the Engineer-in-Charge or his 
representative shall be deemed to be accepted by the Contractor.  
 
The contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for measurements and recording levels. 
 
Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in the 
specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items which are not covered by 
specifications, measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of Indian Standards and if for any item no 
such standard is available, then a mutually agreed method shall be followed. 
 
The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his 
authorized representative in charge of the work, before covering up or otherwise placing 
beyond the reach of measurement any work in order that the same may be measured and 
correct dimensions thereof be taken before the same is covered up or placed beyond the 
reach of measurement and shall not cover up and place beyond reach of measurement any 
work without consent in writing of the Engineer-in-Charge or his authorized representative 
in charge of the work who shall within the aforesaid period of seven days inspect the work, 
and if any work shall be covered up or placed beyond the reach of measurements without 
such notice having been given or the Engineer-in-Charge’s consent being obtained in 
writing, the same shall be uncovered at the Contractor’s expense, or in default thereof no 
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payment or allowance shall be made for such work or the materials with which the same 
was executed.  
 
Engineer-in-Charge or his authorized representative may cause either themselves or 
through another officer of the WAPCOS to check the measurements recorded jointly or 
otherwise as aforesaid and all provisions stipulated herein above shall be applicable to such 
checking of measurements or levels. 
 
It is also a term of this contract that recording of measurements of any item of work in the 
measurement book and/or its payment in the interim, on account or final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it 
relates nor shall it relieve the contractor from liabilities from any over measurement or 
defects noticed till completion of the defects liability period. 
 
CLAUSE 6 A: COMPUTERIZED MEASUREMENT BOOK 
 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the contract. 
 

All measurements of all items having financial value shall be entered by the contractor and 

compiled in the shape of the Computerized Measurement Book having pages of A-4 size as 

per the format of the WAPCOS so that a complete record is obtained of all the items of 

works performed under the contract. 

All such measurements and levels recorded by the contractor or his authorized 
representative from time to time, during the progress of the work, shall be got checked by 
the contractor from the Engineer-in-Charge or his   authorized   representative   as   per   
interval   or   program   fixed   in consultation with Engineer-in-Charge or his authorized 
representative. After the necessary corrections made by the Engineer-in-Charge, the 
measurement sheets shall be returned to the contractor for incorporating the corrections 
and for  resubmission to the  Engineer-in- Charge for the dated signatures by the 
Engineer-in- Charge and the contractor or their representatives in token of their 
acceptance. 
 
Whenever bill is due  for payment, the contractor would initially submit draft 
computerized measurement sheets and these measurements would be got checked/test 
checked from the Engineer-in-Charge and/or his authorized representative. The contractor 
will, thereafter, incorporate such changes as may be done during these checks/test checks 
in his draft computerized  measurements,  and  submit  to  the  WAPCOS  a computerized 
measurement book, duly bound, and with its pages machine numbered. The Engineer-in- 
Charge and/or his authorized representative would thereafter check this MB, and record 
the necessary certificates for their checks/test checks. 
 
The final, fair, computerized measurement book given by the contractor, duly bound, with 
its pages machine numbered, should be 100% correct, and no  cutting  or  over-writing  in  
the  measurements  would  thereafter  be allowed. If at all any error is noticed, the 
contractor shall have to submit a fresh computerized MB with its pages duly machine 
numbered and bound, after getting the earlier MB cancelled by the WAPCOS. 
Thereafter, the MB shall be taken in the Divisional Office records, and allotted a number as 
per the Register of Computerized MBs. This should be done before the corresponding  bill  
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is  submitted  to the  Division  Office  for  payment.  The contractor shall submit two spare 
copies of such computerized MB’s for the purpose of reference and records. 
 
The contractor shall also submit to the WAPCOS separately his computerized Abstract of 
Cost and the bill based on these measurements, duly bound, and its pages machine 
numbered along with two spare copies of the “bill. Thereafter, this bill will be processed 
by the Division Office and allotted a number as per the computerized record in the same 
way as done for the measurement book meant for measurements. 
 
The contractor shall, without extra charge, provide all assistance with every appliance,    
labour    and    other    things    necessary    for    checking    of measurements/levels by 
the Engineer-in- Charge or his representative. 
 
Except where any general or detailed  description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in the 
specifications notwithstanding any provision in the  relevant  Standard  Method  of 
measurement  or any  general or local custom. In the case of items which are not covered 
by specifications, measurements  shall be  taken  in accordance  with the  relevant  
standard method of measurement issued by the Bureau of Indian Standards and if for any 
item no such standard is available then a mutually agreed method shall be followed. 
The contractor shall give not less than seven days’ notice to the Engineer-in- Charge or his 
authorized representative in charge of the work before covering up or otherwise placing 
beyond the reach of checking and/or test checking the measurement of any work in order 
that the same may be checked  and/or  test  checked  and  correct  dimensions  thereof  be  
taken before the same is covered up or placed beyond the reach of checking and/or test 
checking measurement and shall not cover up and place beyond reach of measurement 
any work without consent in writing of the Engineer- in-Charge or his authorized 
representative in charge of the work who shall within the aforesaid period of seven days 
inspect the work, and if any work shall be covered up or placed beyond the reach of 
checking and/or test checking measurements without such notice having been given or the 
Engineer-in-Charge’s consent being obtained in writing the same shall be uncovered at the 
Contractor’s expense, or in default thereof no payment or allowance shall be made for 
such work or the materials with which the same was executed. 
 
Engineer-in-Charge or his authorized representative may cause either themselves or 
through another officer of the WAPCOS to check the measurements recorded by 
contractor and all provisions stipulated herein above shall be applicable to such checking of 
measurements or levels. 
 
It is also a term of this contract that checking and/or test checking the measurements of 
any item of work in the measurement book and/or its payment in the interim, on account 
of final bill shall not be considered as conclusive evidence as to the sufficiency of any work 
or material to which it relates  nor  shall  it  relieve  the  contractor from  liabilities  from  
any  over measurement or defects noticed till completion of the defects liability period. 
 
CLAUSE 7 : PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARD AS ADVANCE 
 
The interim or running account bill shall be submitted by the Contractor for work 
executed on the basis of recorded measurements on the format of the Employer on or 
before the date of every month fixed by  Project  Manager  of  WAPCOS.  Contractor  shall  
submit  the  bill  with  all  requisite  certificates/ documents. Project Manager of WAPCOS 
shall arrange to have the bill verified by taking or causing to be taken where necessary, 
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the requisite measurement of the work within 15 working days. Observations if any shall 
be conveyed by the Project Manager, WAPCOS to the Contractor within 25 working days. 
Contractor shall resubmit the bill to Project Manager, WAPCOS after compliance of 
observations and duly signed by the Project Manager of WAPCOS for further processing.  
Payment on account of amount admissible shall be made by the Engineer-in-Charge 
certifying the sum to which the Contractor is considered entitled by way of interim 
payment at such rates as decided by Engineer-in-Charge. The amount shall be paid by 45 
working days after the day of presentation of the corrected bill by the Contractor to the 
Engineer-in-Charge or his representative, or 45 days after receive of the payments from 
Principal Employer whichever is later. As Bidder/Contractor acknowledges that under the 
present Contract agreement, the Employer is only working as intermediary between 
Principal Employer and Contractor. Thus, the Contractor unconditionally acknowledge 
that the payments under the  present  Contract  shall  be  made  proportionately  by  the 
Employer  only  on  back-  to-back  basis  i.e., after 45 days subject to receipt of payment 
from Principal Employer. The Contractor also unconditionally agree  that  in  the  event  
the  payment  or  part  thereof,  under  the  present  Contract  is  not  received  from 
Principal Employer, then WAPCOS and/or any of its Employee/Officer shall not be 
responsible to pay any  amount  to  Contractor.  The  said  condition  shall  supersede  any  
and  all  other  conditions  of Contract/Agreement/Work Order/Arrangement between 
the parties.   All such interim payments shall be regarded as payment by way of advances 
against final payment only and  shall  not  preclude  the  requiring  of  bad,  unsound  and  
imperfect  or  unskilled  work  to  be  rejected, 
 
All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not  preclude the  requiring of bad, unsound and imperfect or 
unskilled work to be rejected, removed, taken away  and  reconstructed  or  re-erected.  
Any   certificate  given  by   the Engineer-in-Charge relating to the work done or materials 
delivered forming part of such payment, may be modified or corrected by any 
subsequent such certificate(s) or by the final certificate and shall not by itself be conclusive 
evidence that any work or materials to which it relates is/are in accordance with the 
contract and specifications. Any such interim payment, or any part thereof shall not in any 
respect conclude, determine or affect in any way powers of the Engineer-in-Charge 
under the contract or any of such payments be treated as final settlement and 
adjustment of accounts or in any way vary or affect the contract. 
 
Pending   consideration   of   extension   of   date   of   completion,   interim payments shall 
continue to be made as herein provided without prejudice to  the  right  of  the  WAPCOS 
to  take  action  under  the  terms  of  this contract for delay in the completion of work, if 
the extension of date of completion is not granted by the competent authority. 
 
CLAUSE 7A 
 
No Running Account Bill shall be paid for the work till the applicable labour licenses, 
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are 
submitted by the contractor to the Engineer-in-Charge. 
 
CLAUSE 8 : COMPLETION CERTIFICATE AND COMPLETION PLANS 
 
Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, 
the Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall 
furnish the contractor with a final certificate of completion, otherwise a provisional 
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certificate of physical completion indicating defects (a) to be rectified by the contractor 
and/or (b) for which payment will be made at reduced rates, shall be issued. But no final 
certificate of completion shall be issued, nor shall the work be considered to be complete 
until the contractor shall have removed from the premises on which the work shall be 
executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements 
required for his/their work people on the site in connection with the execution of the 
works as shall have been erected or constructed by the contractor(s) and cleaned off the 
dirt from all wood work, doors, windows, walls, floor or other parts of the building, in, 
upon, or about which the work is to be executed or of which he may have had possession 
for the purpose of the execution; thereof, and not  until the work shall have been 
measured by the Engineer-in-Charge. If the contractor shall fail to comply with the 
requirements of this Clause as to removal of scaffolding, surplus materials and  rubbish  
and  all  huts  and  sanitary  arrangements  as  aforesaid  and cleaning off dirt on or before 
the date fixed for the completion of work, the Engineer-in-Charge may at the expense of 
the contractor remove such scaffolding, surplus materials and rubbish etc., and dispose of 
the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have 
no claim in respect of scaffolding or surplus materials as aforesaid except for any sum 
actually realized by the sale thereof 
 
CLAUSE 8A : CONTRACTOR TO KEEP SITE CLEAN 
 
When the annual repairs and maintenance of works are carried out, the splashes and 
droppings from white washing, colour washing, painting etc., on walls, floor, windows, etc 
shall be removed and the surface cleaned simultaneously with the completion of these 
items of work in the individual rooms, quarters or premises etc. where the work is done: 
without waiting for the actual completion of all the other items of work in the contract. In 
case the contractor fails to comply with the requirements of this clause, the Engineer-in-
Charge shall have the right to get this work done at the cost of the contractor either 
WAPCOS or through any other agency. Before taking such action, the Engineer-in-Charge 
shall give ten days’ notice in writing to the contractor. 
 
CLAUSE 8B : COMPLETION PLANS TO BE SUBMITTED BY THE CONTRACTOR 
 
The contractor shall submit completion plans for Internal and External Civil, Electrical and 
Mechanical Services within thirty days of the completion of the work, provided that the 
service plans having been issued for execution by the Engineer-in-Charge, unless the 
contractor, by virtue of any other provision in the contract, is required to prepare such 
plans 
 
In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to 
pay a sum of 0.1 % (zero point one percent) of accepted Tendered Value or limit prescribed 
in Schedule F whichever is more as may be fixed by the authority as mentioned in Schedule 
F and in this respect the decision  of  the  that  authority  shall  be  final  and  binding  on  
the contractor. 
 
 
CLAUSE 9 : PAYMENT OF FINAL BILL 
 
The final bill shall be submitted by the contractor in the same manner as specified in 

interim bills within three months of physical completion of the work or within one month 

of the date of the final certificate of completion furnished by the Engineer-in-Charge 
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whichever is earlier. No further claims shall be made by the contractor after submission 

of the final bill and these shall be deemed to have been waived and extinguished. 

Payments of those items of the bill in respect of which there is no dispute and of items in 

dispute, for quantities and rates as approved by Engineer-in-Charge, will, as far as  

possible  be  made  within the  period specified  here  in  under, the period being 

reckoned from the date of receipt of the bill by the Engineer- in- Charge or his 

authorized Engineer, complete with account of materials issued by the WAPCOS and 

dismantled materials. 

a)  Tendered value of work is up to Rs. 1 crore 2 months 
b)  If the Tendered value of work is more than Rs. 1 crore and up to Rs. 10 Crore 3 months 
c)  If the Tendered value of work exceeds Rs. 10 Crore : 6 months 

 
CLAUSE 9A : PAYMENT OF CONTRACTOR’S BILLS TO BANKS 
 
Payments due to the contractor may, if so desired by him, be made to his bank, registered 

financial, co-operative or thrift societies or recognized financial institutions instead of 

direct to him provided that the contractor furnishes to the Engineer-in-Charge (1) an 

authorization in the form of a legally valid document such as a power of attorney 

conferring authority on the bank; registered financial, co-operative or thrift societies or 

recognized financial institutions to receive payments and (2) his own acceptance of the 

correctness of the amount made out as being due to him by WAPCOS or his signature on 

the bill or other claim preferred against WAPCOS before settlement by the Engineer-in-

Charge of the account or claim by payment to the bank, registered financial, co-operative 

or thrift societies or recognized financial institutions. While the receipt given by such 

banks; registered financial, co-operative or thrift societies or recognized financial 

institutions shall constitute a full and sufficient discharge for the payment, the contractor 

shall whenever possible present his bills duly receipted and discharged through his bank, 

registered financial, cooperative or thrift societies or recognized financial institutions. 

Nothing herein contained shall operate to create in favour of the bank; registered 

financial, co-operative or thrift societies or recognized financial institutions any rights or 

equities vis-à-vis the WAPCOS. 

CLAUSE 10 : MATERIALS SUPPLIED BY WAPCOS 
 
Not Applicable 
 
CLAUSE 10A: MATERIALS TO BE PROVIDED BY CONTRACTOR 
 
The contractor shall, at his own expense, provide all materials, required for the works other 
than  those which are stipulated to be supplied by the WAPCOS. 
 
The contractor shall, at his own expense and without delay; supply to the Engineer-in-
Charge samples of materials to be used on the work and shall get these approved in 
advance. All such materials to be provided by the Contractor shall be in conformity with the 
specifications laid down or referred to in the contract. The contractor shall, if requested by 
the Engineer-in- Charge furnish proof, to the satisfaction of the Engineer-in- Charge that the 
materials so comply. The Engineer-in-Charge shall within thirty days of supply of samples or 
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within such further period as he may require intimate to the Contractor in writing whether 
samples are approved by him or not. If samples are not approved, the Contractor shall 
forthwith arrange to supply to the Engineer-in-Charge for his approval, fresh samples 
complying with the specifications laid down in the contract. When materials are required to 
be tested in accordance with specifications, approval of the Engineer-in-Charge shall be 
issued after the test results are received. 
 
The Contractor shall at his risk and cost submit the samples of materials to be tested or 
analyzed and shall not make use of or incorporate in the work any  materials  represented  
by  the  samples  until  the  required  tests  or analysis have been made and materials finally 
accepted by the Engineer-in- Charge. The Contractor shall not be eligible for any claim or 
compensation either  arising  out  of  any  delay  in  the  work  or  due  to  any  corrective 
measures required to be taken on account of and as a result of testing of materials. 
 
The contractor shall, at his risk and cost, make all arrangements and shall provide all 
facilities as the Engineer-in-Charge may require for collecting, and preparing the required 
number of samples   for such tests at such time and to such place or places as may be 
directed by the Engineer-in-Charge and bear all charges and cost of testing unless 
specifically  provided  for otherwise  elsewhere  in  the  contract  or specifications.  The  
Engineer  -in- Charge or his authorized representative shall at all times have access to the 
works and to all workshops and places where work is being prepared or from where 
materials, manufactured articles or machinery are being obtained for the works and the 
contractor shall afford every facility and every assistance in obtaining the right to such 
access. 
 
The Engineer-in-Charge shall have full powers to require the removal from the premises of 
all materials which in his opinion are not in accordance with the specifications and in case 
of default, the Engineer-in-Charge shall be at liberty to employ at the expense of the 
contractor, other persons to remove the same without being answerable or accountable 
for any loss or damage that may happen or arise to such materials. The Engineer-in-Charge 
shall also have full powers to require other proper materials to be substituted thereof and 
in case of default, the Engineer-in-Charge may cause the same to  be   supplied   and  all   
costs   which  may   attend  such  removal  and substitution shall be borne by the 
Contractor. 
 
The contractor shall at his own expense, provide a material testing lab at the site for 
conducting routine field tests. The lab shall be equipped at least with the testing equipment 
as specified in schedule F. 
 
 
CLAUSE 10B :  
 
SECURED ADVANCE ON NON-PERISHABLE MATERIALS 

 
(i)The contractor, on signing an indenture in the form in APPENDIX - XV to be specified by 

the Engineer-in-Charge, shall be entitled to be paid during the progress of the execution 
of the work up to 75% of the assessed value of any   materials or an amount not 
exceeding 75% of the material element cost in the tendered rate of the finished item 
of the work, whichever is lower ,which are in the opinion of the Engineer-in-  Charge  
non-perishable,  non-fragile and  non- combustible and are in accordance with the 
contract and which have been  brought  on  the  site  in  connection  therewith     and  
are adequately stored and/or protected against damage by weather or other causes but 
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which have not at the time of advance been incorporated in the works. When materials 
on account of which an advance has been made under this sub-clause are 
incorporated in the work, the amount of such advance shall be recovered/deducted 
from the next payment made under any of the clause or clauses of this contract. 

 
Such secured advance shall also be payable on other items of perishable nature, fragile 
and combustible with the approval of the Engineer-in-Charge provided the contractor 
provides a comprehensive insurance cover for the full cost of such materials. The 
decision of the Engineer- in-Charge shall be final and binding on the contractor in this 
matter. No secured advance, shall however, be paid on high-risk materials such as 
ordinary glass, sand, petrol, diesel etc. 

 
CLAUSE 10C : PAYMENT ON ACCOUNT OF INCREASE IN PRICE / WAGES DUE TO 
STATUTORY ORDER 
 
If after submission of tender, if the price of any material  incorporate in the work 
(excluding the material covered under clause 10 CA  and/ or wages of labour increases 
as a direct result of the coming into force of any fresh ,law or statutory  rule  or order 
(but  not  due to any  variation of rate in GST applicable on such material(s) being 
considered under this clause) beyond the prices/wages prevailing at the time of the last 
stipulated date of receipt of tenders including extensions, if any, for the work during 
contract period including the justified period extended under the provisions of clause 5 
of the contract without any action under clause 2, then the amount of the contract shall 
accordingly be varied. 

If after submission of the tender, the price of any material incorporated in the  works  
(excluding  the  materials  covered  under  Clause  10CA  and/or wages of labour as 
prevailing at the time of last stipulated date of receipt of tender including extensions, if 
any, is decreased as a direct result of the coming into force of any fresh law or statutory 
rules or order (but not due to any changes of rate in sales tax/VAT, Central/State 
Excise/Custom Duty), WAPCOS shall in respect of materials incorporated in the works 
(excluding the materials covered under Clause 10CA and/or labour engaged on the 
execution of the work after 

the date of coming into force of such law statutory rule or order be entitled to deduct 
from the dues of the contractor, such amount as shall be equivalent to the difference 
between the prices of the materials and/or wages as prevailed at the time of the last 
stipulated date for receipt of tenders including extensions if any for the work and the 
prices of materials and/or wages of labour on the coming into force of such law, statutory 
rule or  order.  This  will  be  applicable  for  the  contract  period  including  the justified 
period extended under the provisions of clause 5 of the contract without any action under 
clause 2. 

Engineer-in-Charge  shall call  books  of account and  other  relevant documents  from the 
contractor to satisfy himself about reasonability of increase in prices of materials and 
wages. 

The contractor shall, within a reasonable time of his becoming aware of any alteration in 
the price of any such materials and/or wages of labour, give notice thereof to the Engineer-
in- Charge stating that the same is given pursuant to this condition together with all 
information relating thereto which he may be in position to supply. 

For this purpose, the labour component of 85% of the value ofthe work executed during 
period under consideration shall not exceed the percentage as specified in Schedule F, and 
the increase/decrease in  labour shall be considered  on  the  minimum  daily  wages  in  
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rupees  of  any  unskilled Mazdoor, fixed under any law statutory role and order. The cost of 
work for which escalation is applicable (W) is same as cost of work done worked out as  
indicated  in  sub-para  (ii)  of  clause  10 CC  except  the  amount  of  full assessed value of 
secured Advance. 

 

CLAUSE 10CA : PAYMENT DUE TO VARIATION IN PRICES OF MATERIALS AFTER RECEIPT 
OF TENDER 

 
If  after  submission  of  the  tender,  the  price  of  materials  specified  in Schedule F 
increases/ decreases beyond the base price(s) as indicated in Schedule F for the work, 
then the amount of the contract shall accordingly be varied and provided further that any 
such variations shall be effected for stipulated period of Contract including the justified 
period extended under the provisions of Clause 5 of the Contract without any action 
under Clause 2. 

However for work done/during the justified period extended as above, it will be limited 
to indices prevailing at the time of updated stipulated date of completion considering the 
effect of extra work (extra time to be calculated on pro-rata basis only as cost of extra 
work x stipulated period/tendered cost).If updated stipulated date of completion as 
calculated on pro- rata basis does not cover full calendar month then indices will be 
considered or restricted to previous month. 

The increase/decrease in prices of cement, steel reinforcement, structural steel  and  POL  
shall  be  determined  by  the  Price  indices  issued  by  the Director General, CPWD. For 
other items provided in the Schedule ‘F’, this shall be determined by the All India 
Wholesale Price Indices of materials as published by Economic Advisor to Government of 
India, Ministry of Commerce and Industry. Base price for cement, steel reinforcement, 
structural steel and POL shall be as issued under the authority of Director General CPWD 
applicable for Delhi including Noida, Gurgaon, Faridabad & Ghaziabad and for other places 
as issued under the authority of Zonal Chief Engineer, CPWD and base price  of other 
materials  issued by concerned Zonal Chief Engineer and as indicated in Schedule ‘F’. In 
case, price index of a particular material is not issued by Ministry of Commerce and 
Industry, then the price index of nearest similar material as indicated in Schedule ‘F’ shall 
be followed. 

The amount of the contract shall accordingly be varied for all such materials and will be 
worked out as per the formula given below for individual material:- 

Adjustment for component of individual material 

V= P X Q X  CI-CI0 

                               CI0 

where, 

V = Variation in material cost i.e. increase or decrease in the amount of rupees to be paid 
or recovered. 

P = Base Price of material as issued under authority of DG, CPWD or concerned Zonal 
Chief Engineer and as indicated in Schedule "F".   For Projects and Original Works 

Q = Quantity of material brought at site for bonafide use in the works since 
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previous bill excluding any such quantity consumed in the deviated quantity of items 
beyond deviation limit and extra /substituted item, paid/to be paid at rates derived on 
the basis of market rate under clause 12.2. 

CIo = Price index for cement, steel reinforcement bars structural steel and POL as issued 
by the DG, CPWD and corresponding to the time of base price of respective material  
indicated in Schedule ‘F’. For other items, if any, provided in Schedule ‘F’, All India 
Wholesale Price Index for the material as published by the Economic Advisor to 
Government of India, Ministry of Industry and Commerce and corresponding to the time 
of base price of respective material indicated in Schedule ‘F’. 

CI = Price index for cement, steel reinforcement bars, structural steel and POL as issued 
under the authority of DG, CPWD for period under consideration. For other items, if any, 
provided in Schedule ‘F’, All India Wholesale Price Index for the material for period under 
consideration as published by Economic Advisor to Government of India, Ministry of 
Industry and Commerce. 

Note: (i) In respect of the justified period extended under the provisions of clause 5 of the 
contract without any action under clause 2, the index prevailing at the time of updated 
stipulated date of completion considering the effect of extra work (extra time to be 
calculated on pro-rata basis only as  cost  of  extra  work  x  stipulated  period/  tendered  
cost)  shall  be considered. Provided always that provisions of the preceding Clause 10 C 
shall not be applicable in respect of Materials covered in this Clause. If updated stipulated 
date of completion as calculated on pro- rata basis does not cover full calendar month 
then indices will be considered or restricted to previous month. 

(ii) If during progress of work or at the time of completion of work, it is noticed that any 
material brought at site is in excess of requirement, then amount of escalation if paid 
earlier on such excess quantity of material shall be recovered on the basis of cost indices 
as applied at the time of payment of escalation or as prevailing at the time of effecting 
recovery, whichever is higher. 

(iii) Cement mentioned wherever in this clause includes Cement component used in RMC 
brought at site from outside  approved  RMC plants, if any. 

(iv) The date wise record of ready mix concrete shall be kept in a register and the cement 
consumption for the same shall be calculated accordingly. 

 (v)  If built-up  steel  items  are  brought  at  site  from  workshop,  then  the variation 
shall be paid for the structural steel up to the period when the built up item/finished 
product is brought at site. 

 
CLAUSE 10CC: PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES (EXCLUDING 

MATERALS COVERED UNDER CLAUSE 10 CA) AFTER RECEIPT OF TENDER 
FOR WORKS 

 
If the prices of materials (not being materials supplied or services rendered at  fixed  
prices  by  the  WAPCOS in  accordance  with  clause  10  &  34 thereof)  and/or  wages  of  
labour  required  for  execution  of  the  work increase,  the  contractor  shall be  
compensated  for such  increase  as  per provisions detailed below and the amount of the 
contract shall accordingly be varied, subject to the condition that such compensation for 
escalation in prices  and  wages  shall  be  available  only  for the  work  done  during  the 
stipulated period of the contract including the justified period extended under the 
provisions of clause 5 of the contract without any action under clause 2. No such 
compensation shall be payable for a work for which the stipulated period of completion is 
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equal to or less than the time as specified in Schedule F. Such compensation for 
escalation in the prices of materials and labour, when due, shall be worked out based on 
the following provisions:- 

i. The base date for working out such escalation shall be the last stipulated date of 

receipt of tenders including extension, if any. 

ii. The cost of work on which escalation will be payable shall be reckoned as below : 

a) Gross value of work done up to this quarter : (A) 
b) Gross value of work done up to the last quarter : (B) 

c) Gross value of work done since previous quarter (A-B) (C) 

d) Full assessed value of Secured Advance (excluding materials Covered 

under  Clause 10 CA) fresh paid in this quarter : (D) 

e) Full assessed value of Secured Advance (excluding materials Covered 

under Clause 10 CA) recovered in this quarter : (E) 

f) Full assessed value of Secured Advance for which escalation Payable in 

this quarter (D-E): (F) 

g) Advance payment made during this quarter: (G) 

h) Advance payment recovered during this quarter: (H) 

i) Advance payment for which escalation is payable in this Quarter(G- H): (I) 

j) Extra items/deviated quantities of items paid as per Clause 12 Based on 

prevailing market rates during this quarter: (J) 

Then, M = C+F+I-J  
N = 0.85 M 
 

Cost of work for which escalation is applicable: 

W = N 

Components for materials (except cement, reinforcement bars, structural steel, POL or 

other materials covered under clause 10 CA) labour, etc. shall be pre-determined for every 

work and incorporated in the conditions of contract  attached  to  the  tender  papers  

included  in  Schedule  ‘F’.  The decision of the Engineer-in-Charge in working out such 

percentage shall be binding on the contractors. 

iii. The compensation for escalation for other materials (excluding cement, 

reinforcement bars, structural steel, POL or other materials covered under clause 

10 CA) shall be worked as per the formula given below:- 

Adjustment for civil component (except cement, structural steel, reinforcement bars, POL 
and other materials covered under clause 10CA) / electrical component of construction 
‘Materials’ 

Vm = W x Xmx MI-MI0 

100         MI0 

Vm= Variation in material cost i.e. increase or decrease in the amount in rupees to 

be paid or recovered. 
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W =    Cost of Work done worked out as indicated in sub-para (ii) of Clause 10CC. 

Xm =   Component   of   ‘materials’   (except   cement,   structural   steel, 

reinforcement bars POL and other materials covered under clause10CA) 

expressed as percent of the total value of work. 

Ml = All India Wholesale Price Index for civil component/electrical component* of 

construction material as worked out on the basis of All India Wholesale  Price  Index  for 

Individual Commodities/ Group Items  for  the period under consideration as published 

by Economic Advisor to Govt. of India, Ministry of Industry & Commerce and applying 

weightages to the Individual   Commodities/Group Items. (In respect of the justified 

period extended  under  the  provisions  of clause  5 of  the  contract  without  any action 

under clause 2, the index prevailing at the time of updated stipulated date of completion 

considering the effect of extra work (extra time to be calculated on prorata basis only as 

cost of extra work x stipulated period/tendered cost, shall be considered.) If updated 

stipulated date of completion as calculated on pro- rata basis does not cover full calendar 

month then indices will be considered or restricted to previous month. 

Mlo = All India Wholesale Price Index for civil component/electrical component* of 

construction material as worked out on the basis of All India Wholesale Price Index for 

Individual Commodities/Group Items valid on the last stipulated date of receipt of tender 

including extension, if any, as published by the Economic Advisor to Govt. of India, 

Ministry of Industry & Commerce and applying weightages to the Individual 

Commodities/Group items. 

*Note: relevant component only will be applicable. 

iv. The following principles shall be followed while working out the indices 

mentioned   in para (iv) above. 

a) The compensation  for escalation shall be  worked out  at quarterly 

intervals and shall be with respect to the cost of work  done  as  per  bills  

paid  during  the  three  calendar months of the said quarter. The dates of 

preparation of bills as   finally   entered   in   the   Measurement   Book   by   

the Engineer- in Charge/ date of submission of bill finally by the contractor to 

the department in case of computerized measurement books shall be the 

guiding factor to decide the bills relevant to the quarterly interval. The first 

such payment shall be made at the end of three months after the month 

(excluding the month in which tender was accepted) and thereafter at three 

months’ interval. At the time of completion of the work, the last period for 

payment might become less than 3 months, depending on the actual date of 

completion. 

b) The index (MI/FI etc.) relevant to any quarter/period for which such 

compensation is paid shall be the arithmetical average of the indices 

relevant to the three calendar months. If the period up to date of completion 

after the quarter covered by the last such installment of payment, is less than 
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three months, the index Ml and Fl shall be the average of the indices for the 

months falling within that period. 

v. The compensation for escalation for labour shall be worked out as per the formula 

given below:- 

                                                                          Y                  LI-LI0 

                            VL= W x ------------ x --------------------- 
                                            100                  LI0 

 

VL : Variation in labour cost i.e. amount of increase or decrease in rupees to be 

paid or recovered. 

W : Value of work done, worked out as indicated in sub-para (ii) above. 

Y : Component of labour expressed as a percentage of the total value of the work. 

LI : Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any 

law, statutory rule or order as applicable on the last date of the quarter 

previous to the one under consideration. (In respect of the justified period 

extended under the provisions of clause 5 of the contract without any action 

under clause 2, the minimum wage prevailing on the last date of quarter 

previous to the quarter pertaining to updated stipulated date of Completion 

considering the effect of extra work (extra time to be calculated on prorata 

basis only as cost of extra work x stipulated period/tendered cost, shall be 

considered.) If updated stipulated date of completion as calculated  on  pro-  

rata  basis  does  not  cover  full  calendar  month  then indices will be 

considered or restricted to previous month. 

Ll0  : Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed 

under any law, statutory rule or order as on the last stipulated date of receipt 

of tender including extension, if any. 

vi. The following principles will be followed while working out the compensation as 

per sub para  (vi) above. 

a) The minimum wage of an unskilled Mazdoor mentioned in sub-para (vi) 

above shall be the higher of the wage notified  by Government of India, 

Ministry of Labour and that notified by the local administration both 

relevant to the place of work and the period of reckoning. 

b) The  escalation  for  labour  also  shall  be  paid  at  the  same quarterly 

intervals when escalation due to increase in cost of materials is paid under 

this clause. If such revision of minimum wages takes place during any such 

quarterly intervals, the escalation compensation shall be payable at revised 

rates only for work done in subsequent quarters; 

c) Irrespective of variations in minimum wages of any category of labour, for 

the purpose of this clause, the variation in the rate for an unskilled Mazdoor 
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alone shall form the basis for working out   the   escalation   compensation   

payable   on   the   labour component. 

vii. In  the  event  the  price  of  materials  and/or  wages  of  labour required 

for execution of the work decrease/s, there shall be a downward 

adjustment of the cost of work so that such price of materials and/or 

wages of labour shall be deductible from the cost of work under this 

contract and in this regard the formula herein before stated under this 

Clause 10CC shall mutatis mutandis apply, provided that: 

a) no such adjustment for the decrease in the price of materials and/or  
wages  of  labour  aforementioned  would  be  made  in case of contracts in 
which the stipulated period of completion of the work is equal to or less 
than the time as specified in Schedule ‘F’. 

b) the Engineer-in-Charge shall otherwise be entitled to lay down the 
procedure by which the provision of this sub-clause shall be implemented 
from time to time and the decision of the Engineer-in-Charge in this behalf 
shall be final and binding on the contractor. 

Viii. Provided always that:- 

(a)  Where provisions of clause 10CC are applicable, provisions of clause 10C 

will not be applicable but provisions of clause 10CA will be applicable. 

(b)  Where provisions of clause 10CC are not applicable, provisions of clause 10C 

and 10CA will become applicable. 

Note: Updated stipulated date of completion (period of completion plus extra time for 

extra work for compensation under clause 10C, 10CA and  10 CC 

The factor of 1.25 taken into  account for calculating the extra time under clause 12.1 for 

extra time shall not be considered while calculating the updated stipulated date of 

completion for this purpose in clause 10C, clause 10CA, and clause 10CC. 

CLAUSE 10D : DISMANTLED MATERIAL WAPCOS PROPERTY 
 
The contractor shall treat all materials obtained during dismantling of a structure, 
excavation of the site for a work, etc. as WAPCOS’s property and such materials shall be 
disposed of to the best advantage of WAPCOS according to the instructions in writing 
issued by the Engineer- in-Charge 
 
CLAUSE 11 :  WORKS TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, 

DRAWINGS, ORDERS ETC. 
The contractor shall execute the whole and every part of the work in the most substantial 
and workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor  shall also  conform  exactly,  fully  and  
faithfully  to the  design, drawings and instructions in writing in respect of the work signed 
by the Engineer-in-Charge and the contractor shall be furnished free of charge one copy of 
the contract documents together with specifications, designs, drawings and instructions as 
are not included in the standard specifications specified in Schedule F or in any Bureau of 
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Indian Standard or any other, published standard or code or, Schedule of Rates or any other 
printed publication referred to elsewhere in the contract. 
. 
The contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the works and provide all labour and materials, tools and 
plants including for measurements and supervision of all works, structural plans and other 
things of temporary or permanent nature required for such execution and maintenance in 
so far as the necessity for providing these, is specified or is reasonably inferred from the 
contract.   The   Contractor   shall   take   full   responsibility   for   adequacy, suitability and 
safety of all the works and methods of construction. 
 
At least to 10% of prescribed Tests as per Central Public Works Department Manual/IS 
Codes of construction materials shall be carried out from the outside approved/NABL 
recognized Laboratory as may be approved by WAPCOS without any extra expenditure to 
WAPCOS. 
 
The Contractor shall establish a field test laboratory on the site with latest equipment’s for 
carrying out field tests of construction materials and will maintain proper records of all the 
test results. 
 
CLAUSE 12 : DEVIATIONS / VARIATIONS EXTENT AND PRICING 
 
The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, 
additions to, or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress of the 
work, and (ii) to omit a part of the works in case of non-availability of a portion of the site 
or for any other reasons and the contractor shall be bound to carry out the works in 
accordance with any instructions given to him in writing signed by the Engineer-in-Charge 
and such alterations, omissions, additions or substitutions shall form part of the contract as 
if originally provided therein and any altered, additional or substituted work which the 
contractor may be directed to do in the manner specified above as part of the works, shall 
be carried out by the contractor on the same conditions in all respects including price on 
which he agreed to do the main work except as hereafter provided. 
 
12.1 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested 
by the contractor, as follows: 
(i) In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus  
(ii) 25% of the time calculated in (i) above or such further additional time as may 

be considered reasonable by the Engineer-in-Charge. 
 
12.2 Deviations, Extra Items And Pricing 
 
In the case of extra item(s) (items that are  completely new, and are in addition to the 

items contained in the contract), the contractor may within fifteen days of receipt of 

order or occurrence of the item(s) submit market rate  claim rates, supported by proper 

analysis which shall include invoices, vouchers etc. and Manufacturer’s specification for 

the work   failing which the rate approved later by the Engineer- in- charge shall be 

binding and the Engineer-in-Charge shall within prescribed time limit of the receipt of 

the claims supported by analysis , after giving consideration to the analysis of the rates 
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submitted by the contractor, determine the rates on the basis of the market rates and 

the contractor shall be paid in accordance with the rates so determined, failing which it 

will be deemed to have been approved.  

Deviation, Substituted Items and Pricing. 

In the case of substituted items (items that are taken up with partial substitution or in 

lieu of items of work in the contract), the rate for the agreement  item  (to  be  

substituted)  and  substituted  item  shall  also  be determined in the manner as 

mentioned in the following para. 

(a) If the market rate for the substituted item so determined is more than the market 

rate of the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so increased 

to the extent of the difference between the market   rates   of   substituted   item   and   

the   agreement   item   (to   be substituted). 

(b) If the market rate for the substituted item so determined is less than the market rate 

of the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so 

decreased to the extent of the difference between the market rates of substituted item 

and the agreement item (to be substituted). 

 Deviations, Deviated Quantities, Pricing 
 
In the case of contract items, substituted items, contract cum substituted items, which 
exceed the limits laid down in schedule F, the contractor may within fifteen days of receipt 
of order or occurrence of the excess, claim revision of the rates, supported by proper 
analysis for the work in excess of the above mentioned limits, provided that if the rates so 
claimed are in excess of the rates specified in the schedule of quantities, the Engineer-in- 
Charge shall within prescribed time limit of receipt of the claims supported by analysis, 
after giving consideration to the analysis of the rates submitted by the contractor, 
determine the rates on the basis of the market rates (as per invoice, vouchers from the 
manufacturers or suppliers submitted by the agency and duly verified by Engineer  in 
Charge  or his representative) and the contractor shall be paid in accordance with the rates 
so determined. 
 
The prescribed time limit for finalizing rates for Extra Item(s), Substitute Item(s) and 
Deviated Quantities of contract items is within 45 days after submission of proposal by the 
contractor without observation of the Engineer-in-Charge. 
 
12.3 The provisions of the preceding paragraph shall also apply to the decrease in the  

rates  of  items  for the  work  in excess  of the  limits  laid  down in Schedule F, and 
the Engineer-in-Charge shall after giving notice to the contractor within one month of 
occurrence of the excess and after taking into consideration any reply received from 
him within fifteen days of the receipt of the notice, revise the rates for the work in 
question within one month of the expiry of the said period of fifteen days having 
regard to the market rates. 

 
12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up to 

date account giving complete details of all claims for additional payments to which 
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the contractor may consider himself entitled and of all additional work ordered by the 
Engineer-in-Charge which he has executed during the preceding quarter failing which 
the contractor shall be deemed to have waived his right. 

 
12.5 For the purpose of operation of Schedule “F”, the following works shall be treated as 

works relating to foundation unless & otherwise defined in the contract: 

(i) For Buildings: All works up to 1.2 meters above ground level or up to floor 1 
level whichever is lower. 

(ii) For abutments, piers and well staining: All works up to 1.2 m above the bed 
level. 

(iii) For retaining walls, wing walls, compound walls, chimneys, overhead 
reservoirs/ tanks and other elevated structures: All works up to 1.2 meters 
above the ground level. 

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 
1.2 meters above the ground level.  

(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 
whichever is lower.  

(vi) For Roads, all items of excavation and filling including treatment of sub base. 
 

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer 
while   quoting   tender, or necessary for proper execution of the item included  in  
the  Schedule  of quantities  or in the  schedule  of rates mentioned above, 
whether or not, specifically indicated in the description of the item and the relevant 
specifications, shall be deemed to be included in the rates quoted by the tenderer or 
the rate given in the said schedule of rates, as the case may be. Nothing extra shall be 
admissible for such operations. 

 
 
CLAUSE 13 : FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN 

SCOPE OF WORK 
 
If at any time after acceptance of the tender or during the progress of work, the purpose 

or object for which the work is being done changes due to any supervening cause and as 

a result of which the work has to be abandoned or reduced in scope the Engineer-in-

Charge shall give notice in writing to that effect to the contractor stating the decision 

as well as the cause for such decision and the contractor shall act accordingly in the 

matter. The contractor  shall  have  no  claim  to  any  payment  of  compensation  or 

otherwise whatsoever, on account  of any profit or advantage which he might have 

derived from the execution of the works in full but which he did not derive in 

consequence of the foreclosure of the whole or part of the works. 

The contractor shall be paid at contract rates, full amount for works executed at site and, 

in addition, a reasonable amount as certified by the Engineer-in-Charge for the items 

hereunder mentioned which could not be utilized on the work to the full extent in view of 

the foreclosure; 

i)      Any expenditure incurred on preliminary site work, e.g. temporary access roads, 

temporary labour huts, staff quarters and site office; storage accommodation and 

water storage tanks. 
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ii)       Reasonable  compensation  for  transfer  of  T  &  P  from  site  to contractor’s 

permanent stores or to his other works, whichever is less. If T & P are not 

transported to either of the said places, no cost of transportation shall be 

payable. 

iv)       Reasonable compensation for repatriation of contractor’s site staff and imported 

labour to the extent necessary. 

 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of 

account, wage books, time sheets and other relevant documents and evidence as may be 

necessary to enable him to certify the reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of 

the cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost 

of the work as per accepted tender less the cost of work actually executed under the  

contract and less the cost of contractor’s materials at site taken over by the WAPCOS 

as per item (ii) above. Provided always that against any payments due to the contractor 

on this account or otherwise, the Engineer-in-Charge shall be entitled to recover or be 

credited with any outstanding balances due from the contractor for advance paid in 

respect of any tool, plants and materials and any other sums which at the date of 

termination were recoverable by the WAPCOS from the contractor under the terms of the 

contract. 

In the event of action being taken under Clause 13 to reduce the scope of work,  the  

contractor  may  furnish  fresh  Performance  Guarantee  on  the same conditions, in the 

same manner and at the same rate for the balance tendered amount and initially valid 

up to the extended date of completion or stipulated date  of completion if no 

extension has been granted  plus minimum     60 days beyond that. Wherever such a 

fresh Performance Guarantee is furnished by the contractor the Engineer-in-Charge may 

return the previous Performance Guarantee. 

 
CLAUSE 14 : CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR 
 
If contractor: 

i)  At any time  makes default  during  currency  of  work or does not execute any 

part of the work with due diligence and continues to do so even after a notice in 

writing of 7 working days in this respect from the Engineer-in-Charge; or 

(ii)  Commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or takes effective steps to remedy it within 7 

working days even after a notice in writing is given in that behalf by the 

Engineer-in-Charge; or Fails to complete the work(s) or items of work with 

individual dates of completion, on or before the date(s) so determined, and does 

not complete them within the period specified in the notice given in writing in 

that behalf by the Engineer-in-Charge. 

The Engineer- in-Charge without invoking action under clause 3 may, without   

prejudice   to   any   other   right   or   remedy   against   the contractor which have 

either accrued or accrue thereafter to WAPCOS, by a notice in writing to take the 
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part work / part incomplete  work  of  any  item(s)  out  of his  hands  and shall have 

powers to : 

(a) Take  possession  of  the  site  and  any  materials,  constructional  plant 

implements, stores, etc., thereon; and/or 

(b) Carry out the part work / part incomplete work of any item(s) by any means at 

the risk and cost of the contractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 
contractor for completion of the part work/ part incomplete work of any item(s) taken out 
of his hands and execute at the risk and cost of the contractor, the liability of contractor on 
account of loss or damage suffered by WAPCOS because of action under this clause shall 
not exceed 10% of the tendered value of the work. 
 
In determining the amount, credit shall be given to the contractor with the value of work 
done in all respect in the same manner and at the same rate as if it had been carried out by 
the original contractor under the terms of his contract, the value of contractor's materials 
taken over and incorporated in the work and use of plant and machinery belonging to the 
contractor. 
 
The certificate of the Engineer-in-Charge as to the value of work done shall be final and 
conclusive against the contractor provided always that action under this clause shall only 
be taken after giving notice in writing to the contractor. Provided also that if the expenses 
incurred by the WAPCOS are less than the amount payable to the contractor at his 
agreement rates, the difference shall not be payable to the contractor. 
 
Any excess expenditure incurred or to be incurred by WAPCOS in completing  the  part  
work/  part  incomplete  work  of  any  item(s)  or  the excess loss of damages suffered  or 
may  be suffered  by WAPCOS as aforesaid after allowing such credit shall without 
prejudice to any other right or remedy available to WAPCOS in law or per as agreement be 
recovered from any money due to the contractor on any account, and if such money is 
insufficient, the contractor shall be called upon in writing and shall be liable to pay the 
same within 30 days. 
 
If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused 
materials, constructional plant, implements, temporary building at site etc. and adjust 
the proceeds of sale thereof towards the dues recoverable from the contractor under 
the contract and if thereafter there remains any balance outstanding, it shall be recovered 
in accordance with the provisions of the contract. 
 
In the event of above course being adopted by the Engineer-in-Charge, the contractor 
shall have no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured any materials or entered into any engagements or made 
any advance on any account or with a view to the execution of the work or the 
performance of the contract. 
 
CLAUSE 15 : SUSPENSION OF WORK 
 
(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 

(whose decision shall be final and binding on the contractor) suspend the progress 
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of the works or any part thereof for such time and in such manner as the Engineer-
in-Charge may consider necessary so as not to cause any damage or injury to the 
work already done or endanger the safety thereof for any of the following reasons: 
(a) on account of any default on the part of the contractor or; 
(b) for proper execution of the works or part thereof for reasons other than the 

default of the contractor; or 
(c) for safety of the works or part thereof. 

 
The contractor shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the Engineer-in- 
Charge. 

(ii)     If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
(a) The contractor shall be entitled to an extension of time equal to the period of every 

such suspension PLUS 25%, for completion of the item or group of items of work for 
which a separate period of completion is specified in the contract and of which the 
suspended work forms a part, and; 

(b) If the total period of all such suspensions in respect of an item or group of items or 
work for which a separate period of completion is specified in the contract exceeds 
thirty days, the contractor shall, in addition, be entitled to such compensation as the 
Engineer-in- Charge may consider reasonable in respect of salaries and/or wages paid 
by the contractor to his employees and labour at site, remaining idle during the period 
of suspension, adding thereto 2% to cover indirect expenses of the contractor provided 
the contractor submits his claim supported by details to the Engineer-in-Charge within 
fifteen days of the expiry of the period of 30 days. 

 
(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for 

more than three months at a time, except when suspension is ordered for reason (a) 
in subpara (i) above, the contractor may after receipt of such order serve a written 
notice on the Engineer-in-Charge requiring permission within fifteen days from 
receipt by the Engineer-in-Charge of the said notice, to proceed with the work or 
part thereof in regard to which progress has been suspended and if such permission 
is not granted within that time, the contractor, if he intends to treat the suspension, 
where it affects only a part of the works as an omission of such part by WAPCOS or 
where it affects whole of the works, as an abandonment of the works by WAPCOS, 
shall within ten days of expiry of such period of 15 days give notice in writing of his 
intention to the Engineer-in-Charge. In the event of the contractor treating the 
suspension as an abandonment of the contract by WAPCOS, he shall have no claim 
to payment of any compensation on account of any profit or advantage which he 
might have derived from the execution of the work in full but which he could not 
derive in consequence of the abandonment. He shall, however, be entitled to such 
compensation, as the Engineer-in-Charge may consider reasonable, in respect of 
salaries and/or wages paid by him to his employees and labour at site, remaining 
idle in consequence adding to the total thereof 2% to cover indirect expenses of the 
contractor provided the contractor submits his claim supported by details to the 
Engineer-in-Charge within 30 days of the expiry of the period of 3 months. 

 
 
 
CLAUSE 16 : ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 
 
All works under or in course of execution or executed in pursuance of the contract, shall at 
all times be open and accessible to the inspection and supervision  of  the  Engineer-in  -  
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charge,  his  authorized  subordinates  in charge of the work and all the superior officers, 
officer of the Quality Assurance Unit of the WAPCOS or any organization engaged by the 
WAPCOS for Quality Assurance and of the Chief Technical Examiner’s Office, and the 
contractor shall, at all times, during the usual working hours and at all other times at which 
reasonable notice of the visit of such officers has been given to the contractor, either 
himself be present to receive orders and instructions or have  a  responsible  agent  duly  
accredited  in  writing,  present  for  that purpose. Orders given to the Contractor’s agent 
shall be considered to have the same force as if they had been given to the contractor 
himself. 
 
If it shall appear to the Engineer-in-charge or his authorized subordinates in charge of the 
work or to the Chief Engineer in charge of Quality Assurance or his subordinate officers 
or the officers of the organization engaged by the WAPCOS/Department for Quality 
Assurance or to the Chief Technical Examiner or his subordinate officers, that any work has 
been executed with unsound, imperfect, or unskillful workmanship, or with materials or 
articles provided by him for the execution of the work which are unsound or of a quality 
inferior  to  that  contracted  or  otherwise  not  in  accordance  with  the contract, the 
contractor shall, on demand in writing which shall be made within twelve months (six 
months in the case of work costing Rs. 10 Lac and below except road work) of the 
completion of the work from the Engineer- in-Charge specifying the work, materials or 
articles complained of notwithstanding that the same may have been passed, certified 
and paid for forthwith rectify, or remove and reconstruct the work so specified in whole or 
in part, as the case may require or as the case may be, remove the materials or articles so 
specified  and provide other proper and suitable materials or articles at his own charge 
and cost. In the event of the failing to do so within a period specified by the Engineer-in- 
Charge in his demand aforesaid, then the contractor shall be liable to pay compensation at 
the same rate as under clause 2 of the contract (for non-completion of the work in time ) 
for this default. 
 
In such case the Engineer-in-Charge may not accept the item of work at the rates 
applicable under the contract but may accept such items at reduced rates as the authority 
specified in schedule ‘F’ may consider reasonable during the preparation  of on account  
bills  or final bill if the  item  is so acceptable without detriment to the safety and utility 
of the item and the structure or he may reject the work outright without any payment 
and/or get it and other connected and incidental items rectified, or removed and re-
executed at the risk and cost of the contractor. Decision of the Engineer- in-Charge to be 
conveyed in writing in respect of the same will be final and binding on the contractor. 
 
CLAUSE 17 : CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING DEFECT LIABILITY 

PERIOD 
 
If the  contractor  or  his  working  people  or servants shall break, deface, injure or 
destroy any part of building in which they may be working, or any building, road, road 
kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, 
grass or grassland, or cultivated ground contiguous to the premises on which the work or 
any part is being executed, or if any damage shall happen to the work while in progress, 
from any cause whatever or if any defect, shrinkage or other faults appear in the work 
within twelve months (six months in the case of work costing Rs. Ten lacs and below except 
road work) after a certificate final or otherwise of its completion shall have been given by 
the Engineer in- Charge as aforesaid arising out of defect or improper materials or 
workmanship the contractor shall upon receipt of a notice in writing on that behalf make 
the same good at his own expense or in default the Engineer-in-Charge cause the same to 
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be made good by other workmen and deduct the expense from any sums that may be due 
or at any time thereafter may become due to the contractor, or from his security deposit 
or the proceeds of sale thereof or of a sufficient portion thereof. The security deposit of 
the contractor shall not be refunded before the expiry of twelve months (six months in the 
case of work costing Rs. Ten lakhs and below except road work) after the issue of the 
certificate final or otherwise, of completion of work, or till the final bill has been prepared 
and passed whichever is later. Provided that in the case of road work, if in the opinion of 
the Engineer-in-Charge, half of the security deposit is sufficient, to meet all liabilities of the 
contractor under this contract, half of the security deposit will be refundable after six 
months and the remaining half after twelve months of the issue of the said certificate of 
completion or till the final bill has been prepared and passed whichever is later. 
 
During this period the Contractor will get the defects rectified without any cost to WAPCOS. 
For the item of water proofing roof treatment the Contractor will give guarantee bond for 
ten years. Similarly for other items, like electrical/mechanical equipment which have 
guarantee/warranty period beyond one year, wherever applicable as per manufacturer 
recommendations, will also be given guarantee bond by the Contractor to WAPCOS. 
 
CLAUSE 18 : CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC. 
 
The  contractor  shall  provide  at  his  own  cost  all  materials  (except  such special 
materials, if any, as may in accordance with the contract be supplied from   the   Engineer-
in-Charge’s   stores),   machinery,   tools   &   plants   as specified in schedule F. In addition 
to this, appliances, implements, other plants, ladders, cordage, tackle, scaffolding and 
temporary works required for  the   proper  execution  of  the  work,  whether  original,  
altered  or substituted and whether included in the specifications or other documents 
forming part of the contract or referred to in these conditions or not, or which may be 
necessary for the purpose of satisfying or complying with the requirements of the 
Engineer-in-Charge as to any matter as to which under these conditions he is entitled to be 
satisfied, or which he is entitled to require together with carriage therefore to and from the 
work. The contractor shall also supply without charge the requisite number of persons with 
the means and materials, necessary for the purpose of setting out works, and counting, 
weighing and assisting the measurement for examination at any time and from time to 
time of the work or materials. Failing his so doing, the same may be provided by the 
Engineer-in-Charge at the expense of the contractor and the expenses may be deducted, 
from any money due to the contractor, under this contract or otherwise and/or from his  
security  deposit  or  the  proceeds  of  sale  thereof,  or  of  a  sufficient portions thereof. 
 
CLAUSE 18A : RECOVERY OF COMPENSATION PAID TO WORKMEN 
 
In every case in which by virtue of the provisions sub- section (1) of section 12 of the 
Workmen’s Compensation Act. 1923, WAPCOS is obliged to pay compensation to a 
workman employed by the contractor, in execution of the works , WAPCOS will recover 
from the contractor , the amount of the compensation so paid: and, , without prejudice to 
the rights of the WAPCOS  under sub- section(2) of section 12 , of the said Act, WAPCOS 
shall be at liberty to recover such amount or any part thereof by deducting it from the 
security deposit or from any sum due by WAPCOS to the contractor whether under this 
contract or otherwise. WAPCOS shall not be bound to contest any claim made against it 
under sub- section (1) of section 12, of the said Act, except on the written request of the 
contractor and upon his giving to WAPCOS full security for all costs for which WAPCOS 
might become liable in consequence of contesting such claim. 
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CLAUSE 18B : ENSURING PAYMENT AND AMENITIES TO WORKERS, IF CONTRACTOR FAILS 
 
In every case in which by virtue of the provisions of the Contract Labour (Regulation   and   
Abolition)   Act,   1970,   and   of   the   Contract   Labour (Regulation and Abolition) Central 
Rules, 1971, WAPCOS is obliged to pay any amounts of wages to a workman employed 
by the contractor in execution of the works, or to incur any expenditure in providing 
welfare and health amenities required to be provided under the above said Act and the 
rules   under   Clause   19H   or   under  the   C.P.W.D.   Contractor’s   Labour Regulations, 
or under the Rules framed by Government from time to time for the protection of health 
and sanitary arrangements for workers employed by C.P.W.D. Contractors, WAPCOS will 
recover from the contractor, the amount of wages so paid or the amount of expenditure so 
incurred; and without prejudice to the rights of the WAPCOS under sub - section(2) of 
Section 20, and sub-section (4) of Section 21, of the Contract Labour (Regulation and 
Abolition) Act, 1970, WAPCOS shall be at liberty to  recover  such  amount  or  any  part  
thereof  by  deducting  it  from  the security deposit or from any sum due by WAPCOS to 
the contractor whether under this contract or otherwise WAPCOS shall not be bound to 
contest any claim made against it under sub-section (1) of Section 20, sub-section (4) of 
Section 21, of the said Act, except on the written request of the contractor and upon his 
giving to the WAPCOS full security for all costs for which WAPCOS might become liable in 
contesting such claim. 
 
CLAUSE 19 : LABOUR LAWS TO BE COMPLIED BY CONTRACTOR  
 
The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and 
the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the 
commencement of the work, and continue to have a valid license until the completion of 
the work. 
 
The contractor shall also comply with provisions of the Inter-State Migrant Workmen 
(Regulation of Employment and Conditions of Service) Act, 1979. The  contractor  shall  also  
abide  by  the  provisions  of  the  Child  Labour (Prohibition and Regulation) Act, 1986. 
 
The contractor shall also comply with the provisions of the building and other Construction  
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building 
and other Construction Workers Welfare Cess Act, 1996. 
 
Any failure to fulfill these requirements shall attract the penal provisions of this contract 
arising out of the resultant non-execution of the work. 
 
CLAUSE 19A 
 
No labour below the age of fourteen years shall be employed on the work. 
 
 
CLAUSE 19B : PAYMENT OF WAGES 
 

i. The contractor shall pay to labour employed by him either directly or through     
subcontractors, wages not less than fair wages as defined in the C.P.W.D. 
Contractor’s Labour Regulations or as per the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970 and the contract Labour (Regulation and 
Abolition) Central Rules, 1971, wherever applicable. 
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ii. The contractor shall, notwithstanding the provisions of any contract to the contrary,  
cause to be paid fair wage to labour indirectly engaged on the work, including any 
labour engaged by his sub-contractors in connection with the said work, as if the 
labour had been immediately employed by him.  

 

iii. In respect of all labour directly or indirectly employed in the works for 
performance of the contractor’s part of this contract, the contractor  shall  comply  
with  or  cause  to  be  complied  with  the Central Public Works Department 
contractor’s Labour Regulations made by WAPCOS from time to time in regard to 
payment of wages, wage period, deductions from wages recovery of wages not paid 
and deductions unauthorized made, maintenance of wage books or wage slips 
publication of scale of wage and other terms of employment, inspection and 
submission of periodical returns and all other matters of the  like nature  or as  
per the  provisions of the Contract Labour (Regulation and Abolition) Act, 1970, 
and the Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever 
applicable 

 
iv. (a) The Engineer-in-Charge concerned shall have the right to deduct from the 

moneys due to the contractor any sum required or estimated to be required for 
making good the loss suffered by a worker or workers by reason of non-
fulfillment of the conditions of the contract for the benefit of the workers, non-
payment of wages or of deductions made from his or their wages which are not 
justified by their terms of the contract or non-observance of the Regulations. 

 
(b)  Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is 

bound to allow to the labours directly or indirectly employed in the works one 
day rest for 6 days continuous work and pay wages at the same rate as for duty. 
In the event of default, the Engineer-in-Charge shall have the right to deduct the 
sum or sums not paid on account of wages for weekly holidays to any labours 
and pay the same to the persons entitled thereto from any money due to the 
contractor by the Engineer-in-Charge concerned.  

 
In the case of Union Territory of Delhi, however, as the all-inclusive minimum 
daily wages fixed under Notification of the Delhi Administration 
No.F.12(162)MWO/DAB/ 43884-91, dated 31-12-1979 as amended from time to 
time are inclusive of wages for the weekly day of rest, the question of extra 
payment for weekly holiday would not arise. 

 
v.      The contractor shall comply with the provisions of the Payment of Wages 

Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, 
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity 
Benefits Act, 1961, and the Contractor’s Labour (Regulation and Abolition) Act 
1970, or the modifications thereof or any other laws relating thereto and the 
rules made thereunder from time to time.  

 
vi.     The contractor shall indemnify and keep indemnified WAPCOS against 

payments to be made under and for the observance of the laws aforesaid and 
the C.P.W.D. Contractor’s Labour Regulations without prejudice to his right to 
claim indemnity from his sub-contractors. 

 
vii.      The laws aforesaid shall be deemed to be a part of this contract and any 

breach thereof shall be deemed to be a breach of this contract.  
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viii.        Whatever is the minimum wage for the time being, or if the wage payable is 

higher than such wage, such wage shall be paid by the contractor to the 
workmen directly without the intervention of Jamadar and that Jamadar shall 
not be entitled to deduct or recover any amount from the minimum wage 
payable to the workmen as and by way of commission or otherwise.  

 
ix.        The contractor shall ensure that no amount by way of commission or 

otherwise is deducted or recovered by the Jamadar from the wage of workmen. 
 

 
 
CLAUSE 19C 
 
In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall at his own expense arrange for the 
safety provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own 
expense provide for all facilities in connection therewith. In case the contractor fails to make 
arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty 
as decided by the authority mentioned in Schedule F  for each default and in addition, the 
Engineer-in- Charge shall be at liberty to make arrangement and provide facilities as aforesaid 
and recover the costs incurred in that behalf from the contractor. 
 
CLAUSE 19 D 
 
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, 
a true statement showing in respect of the second half of the preceding month and the first 
half of the current month respectively:- 

(1) the number of labourers employed by him on the work, 
(2) their working yours, 
(3) the wages paid to them, 
(4) the accidents that occurred during the said fortnight showing the circumstances 

under which they happened and the extent of damage and injury caused by them, 
and 

(5) The number of female workers who have been allowed maternity benefit according 
to Clause 19F and the amount paid to them. 

 
Failing which the contractor shall be liable to pay to WAPCOS, a sum as decided  by the  
authority mentioned  in Schedule F   for each default  or materially incorrect statement. 
The decision of the Engineer-In-Charge shall be final in deducting from any bill due to the 
contractor, the amount levied as fine and be binding on the contractor. 
 
CLAUSE 19 E 
 
In respect of all labour directly or indirectly employed in the works for the performance of 
the contractor’s part of this contract, the contractor shall comply with or cause to be 
complied with all the rules framed by Government from time to time for the protection of 
health and sanitary arrangements for workers employed by the WAPCOS and its 
contractors. 
 
CLAUSE 19 F 
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Leave and pay during leave shall be regulated as follows:- 
1. Leave : 

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to 
and including the day of delivery and 4 weeks following that day, 

(ii) in the case of miscarriage - upto 3 weeks from the date of miscarriage. 
 

2. Pay : 
(i) in the case of delivery - leave pay during maternity leave will be at the rate of 

the women’s average daily earnings, calculated on total wages earned on the 
days when full time work was done during a period of three months 
immediately preceding the date on which she gives notice that she expects 
to be confined or at the rate of Rupee one only a day whichever is greater.  

(ii) in the case of miscarriage - leave pay at the rate of average daily earning 
calculated on the total wages earned on the days when full time work was 
done during a period of three months immediately preceding the date of 
such miscarriage.  

 
3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been 
employed for a total period of not less than six months immediately preceding the 
date on which she proceeds on leave. 
 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 
Form as shown in Appendix -I and II, and the same shall be kept at the place of 
work. 

 
CLAUSE 19 G 
 
In the event of the contractor(s) committing a default or breach of any of the provisions of 
the WAPCOS, Contractor’s Labour Regulations and Model Rules for the protection of health 
and sanitary arrangements for the workers as amended from time to time or furnishing any 
information or submitting or filing any statement under the provisions of the above 
Regulations and’ Rules which is materially incorrect, he/they shall, without prejudice to any 
other liability, pay to the Government a sum as decided by the authority mentioned in 
Schedule F   for every default, breach  or  furnishing, making, submitting, filing such 
materially  incorrect statements and in the event of the contractor(s) defaulting 
continuously in this respect, the penalty may be enhanced to as decided by the authority 
mentioned  in Schedule F   per day for each day of default subject to a maximum of 5 
percent of the estimated cost of the work put to tender. The decision of the Engineer-in-
Charge shall be final and binding on the parties. 
 
Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly 
observing and complying with the provisions of the C.P.W.D. Contractor’s Labour 
Regulations and Model Rules and the provisions of the Contract Labour (Regulation and 
Abolition) Act  1970,   and the Contract Labour (R& A) Central Rules 1971, for the 
protection of health and sanitary arrangements for work-people employed by the 
contractor(s) (hereinafter referred as “the said Rules”) the Engineer-in-Charge shall have 
power to give notice in writing to the contractor(s) requiring that the said Rules be 
complied with and the amenities prescribed therein be provided to the work-people 
within a reasonable time to be specified in the notice. If the contractor(s) shall fail within 
the period specified in the notice to comply with and/observe the said Rules and to provide 
the amenities to the work- people as aforesaid, the Engineer-in-Charge shall have the 
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power to provide the amenities hereinbefore mentioned at the cost of the contractor(s). 
The contractor(s) shall erect, make and maintain at his/their own expense and to 
approved standards all necessary huts and sanitary arrangements required for his/their 
work-people on the site in connection with the execution of the works, and if the same 
shall not have been erected or constructed, according to approved standards, the 
Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring 
that the said huts and sanitary arrangements be remodeled and/or reconstructed 
according to approved standards, and if the contractor(s) shall fail to remodel or 
reconstruct such huts and sanitary arrangements according to approved standards within 
the period specified in the notice, the Engineer- in-Charge shall have the power to remodel 
or reconstruct such huts and sanitary arrangements according to approved standards at 
the cost of the contractor(s). 
 
CLAUSE 19H 
 
The contractor(s) shall at his/their own cost provide his/their labour with a sufficient 

number of huts (hereinafter referred to as the camp) of the following specifications on a 

suitable plot of land to be approved by the Engineer-in-Charge. 

i) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the 
floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member 
of the worker’s family staying with the labourer.  
(b) The contractor(s) shall in addition construct suitable cooking places having a 

minimum area of 1.80m x 1.50m (6’x5') adjacent to the hut for each family. 
(c) The contractor(s) shall also construct temporary latrines and urinals for the use of 

the labourers each on the scale of not less than four per each one hundred of the 
total strength, separate latrines and urinals being provided for women.  

(d) The contractor(s) shall construct sufficient number of bathing and washing 
places, one unit for every 25 persons residing in the camp. These bathing and 
washing places shall be suitably screened. 

 
ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or 

other suitable local materials as may be approved by the Engineer-in-Charge. In case 
of sun-dried bricks, the walls should be plastered with mud gobri on both sides. The 
floor may be kutcha but plastered with mud gobri and shall be at least 15 cm (6") 
above the surrounding ground. The roofs shall be laid with thatch or any other 
materials as may be approved by the Engineer-in-Charge and the contractor shall 
ensure that throughout the period of their occupation, the roofs remain water-tight.  
(b) The contractor(s) shall provide each hut with proper ventilation. 
(c) All doors, windows, and ventilators shall be provided with suitable leaves for 

security purposes. 
(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of 

huts which may be reduced to 6m (20 ft.) according to the availability of site with 
the approval of the Engineer-in-Charge. Back to back construction will be allowed 

 
iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use 

of labourers. The provisions shall not be less than two gallons of pure and wholesome 
water per head per day for drinking purposes and three gallons of clean water per 
head per day for bathing and washing purposes. Where piped water supply is 
available, supply shall be at stand posts and where the supply is from wells or river, 
tanks which may be of metal or masonry, shall be provided. The contractor(s) shall 
also at his/ their own cost make arrangements for laying pipe lines for water supply to 
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his/ their labour camp from the existing mains wherever available, and shall pay all 
fees and charges therefore. 

iv) The site selected for the camp shall be high ground, removed from jungle.  
v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the 

disposal of excreta from the latrines by trenching or incineration which shall be 
according to the requirements laid down by the Local Health Authorities. If trenching 
or incineration is not allowed, the contractor(s) shall make arrangements for the 
removal of the excreta through the Municipal Committee/authority and inform it 
about the number of labourers employed so that arrangements may be made by such 
Committee/authority for the removal of the excreta. All charges on this account shall 
be borne by the contractor and paid direct by him to the Municipality/authority. The 
contractor shall provide one sweeper for every eight seats in case of dry system.  

vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away 
sullage water so as to keep the camp neat and tidy. 

vii) The contractor(s) shall make necessary arrangements for keeping the camp area 
sufficiently lighted to avoid accidents to the workers. 

viii) Sanitation - The contractor(s) shall make arrangements for conservancy and 
sanitation in the labour camps according to the rules of the Local Public Health and 
Medical Authorities. 

 
CLAUSE 19I 
 
The Engineer-in-Charge may require the contractor to dismiss or remove from the site of 
the work any person or persons in the contractors’ employ upon the work who may be 
incompetent or misconduct himself and the contractor shall forthwith comply with such 
requirements. In respect of maintenance/repair or  renovation works etc. where the  
labour have an easy  access  to  the  individual  houses, the  contractor shall issue  
identity cards to the labourers, whether temporary or permanent and he shall be 
responsible for any untoward action on the part of such labour. The Engineer-In-Charge will 
display  a  list  of  contractors  working  in the  colony/Blocks  on the  notice board in the 
colony and also at the service centre, to apprise the residents about the same. 
 
CLAUSE 19J 
 
It shall be the responsibility of the contractor to see that the building under construction is 
not occupied by anybody unauthorized during construction, and is handed over to the 
Engineer-in-Charge with vacant possession of complete building. If such building though 
completed is occupied illegally, then the Engineer-in-Charge shall have the option to refuse 
to accept the said building/buildings in that position. Any  delay in acceptance  on this 
account will be treated as the delay in completion and for such delay, a levy upto 5% of 
tendered value of work may be imposed by WAPCOS whose decision shall be final both 
with regard to the justification and quantum and be binding on the contractor. 
 
However, the WAPCOS, through a notice, may require the contractor to remove the illegal 
occupation any time on or before construction and delivery. 
 
CLAUSE 19K : EMPLOYMENT OF SKILLED / SEMI SKILLED WORKERS 
 

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are 
qualified and possess certificate in particular trade from CPWD Training 
Institute/Industrial Training Institute/ National Institute of construction Management and 
Research (NICMAR)/ National Academy of Construction,   CIDC   or   any   similar   reputed   
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and   recognized   Institute managed/ certified by State/Central Government. The number 
of such qualified  tradesmen  shall  not  be  less  than  20%  of  total  skilled/semi-
skilled workers required in each trade at any stage of work. The contractor shall submit 
number of man days required in respect of each trade, its scheduling   and  the   list   of   
qualified  tradesmen  along   with  requisite certificate from recognized Institute to 
Engineer in charge for approval. Notwithstanding such approval, if the tradesmen are 
found to have inadequate skill to execute the work of respective trade, the 
contractor shall substitute such tradesmen within two days of written notice  from 
Engineer-in- Charge. Failure on the part of contractor to obtain approval of Engineer-in-
Charge or failure to deploy qualified tradesmen will attract a compensation to be paid by 
contractor at the  rate specified in schedule ‘F’ per such tradesman per day. Decision of 
Engineer in Charge as to whether particular tradesman possesses requisite skill and 
amount of compensation in case of default shall be final and binding. 

Provided always, that the provisions of this clause, shall not be applicable for works 
with estimated cost put to tender being less than Rs. 5 crores. 

For  work  costing  more  than Rs.  10  Crores, and upto Rs.  50 Crores, the contractor 
shall arrange on site training as per National Skill Development Corporation  (NSDC)  
norms  for  at  least    20%  of  the  unskilled  workers engaged in the project in co-
ordination with the CPWD Regional Training Institute & National Skill Development 
Corporation (NSDC) for certification at the level of skilled/semi-skilled tradesmen. 

For work costing more than Rs. 50Crores, the contractor shall arrange on site training 
as per National Skill Development Corporation (NSDC) norms for  at  least  30%  of  the  
unskilled  worker  engaged  in the  project  in co- ordination with the CPWD Regional 
Training Institute & National Skill Development   Corporation   (NSDC)   for   certification   
at   the   level   of skilled/semi- skilled tradesmen. The cost of such training as stated 
above shall be borne by the Government. The necessary space and workers shall be 
provided by the contractor and no claim what so ever shall be entertained. 

 
CLAUSE 19L: CONTRIBUTION OF   EPF   AND ESI 
 

The ESI and EPF contributions on the part of employer in respect of this contract shall be 
paid by the contractor. These contributions on the part of the employer paid by the 
contractor shall be reimbursed by the Engineer-in- charge to the contractor on actual 
basis. The verification of deployment of labour  will be  done  through  biometric  
attendance  system  or any  other suitable method   by the Engineer in Charge.   The 
applicable and eligible amount of EPF & ESI shall be reimbursed preferably within 7 days 
but not later  than  30  days  of  submission  of  documentary  proof  of  payment 
provided same are in order. 

CLAUSE 20 : MINIMUM WAGES ACT TO BE COMPLIED WITH 
 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and 
rules framed there under and other labour laws affecting contract labour that may be 
brought into force from time to time. 

 
CLAUSE 21 : WORK NOT TO BE SUBLET. ACTION IN CASE OF INSOLVENCY 
 
The contract shall not be assigned or sublet without the written approval of the Engineer-
in-Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or 
become insolvent or commence any insolvency proceedings or make any composition with 
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his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 
advantage  pecuniary  or  otherwise,  shall either  directly  or  indirectly,  be given, 
promised or offered by the contractor, or any of his servants or agent to any public officer 
or person in the employ of WAPCOS in any way relating to his office or employment, or if 
any such officer or person shall become in any way directly or indirectly interested in the 
contract, the Engineer-in-Charge on behalf of the WAPCOS shall have power to adopt the 
course specified in Clause 3 hereof in the interest of WAPCOS and in the event of such 
course being adopted, the consequences specified in the said Clause 3 shall ensue. 
 
CLAUSE 22 
 
All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of WAPCOS without 
reference to the actual loss or damage sustained and whether or not any damage shall 
have been sustained. 
 
CLAUSE 23 : CHANGES IN FIRM’S CONSTITUTION TO BE INTIMATED 
 
Where the contractor is a partnership firm, the previous approval in writing of the 
Engineer-in-Charge shall be obtained before any change is made in the constitution  of 
the firm. Where the  contractor is an individual or a Hindu undivided family business 
concern, such approval as aforesaid shall likewise be obtained before the contractor enters 
into any partnership agreement where under the partnership firm would have the right to 
carry out the works hereby undertaken by the contractor. If previous approval as aforesaid 
is not obtained, the contract shall be deemed to have been assigned in contravention of 
Clause 21 hereof and the same action may be taken, and  the  same  consequences  shall 
ensue  as  provided in the  said Clause 21. 
 
CLAUSE 24 : LIFE CYCLE COST 
 
The contractor shall be responsible for safety, quality and soundness of the buildings  
including structural elements beyond  maintenance  period.  The contractor shall have 
obligation to rectify such defects minimum up to 5 (five) years from the date of completion 
of work. The defects have to be rectified within a reasonable time not exceeding three 
months after issue of notice by Engineer- in- Charge. 
 
CLAUSE 25 : SETTLEMENT OF DISPUTES & ARBITRATION 
 
Amicable Resolution and Mediation 

Save where expressly stated to the contrary in the Contract, any dispute, difference or 

controversy of whatever nature between the Parties, howsoever arising under, out of or in 

relation to the Contract including disputes, if any, with regard to any acts, decision or 

opinion of WAPCOS Limited Representative and so notified in writing by either Party to the 

other (the “Dispute”) shall in the first instance be attempted to be resolved amicably in 

accordance with the procedure set out in Clause 25.1 [Amicable Resolution and Mediation] 

below. 

 

25.1 [Amicable Resolution and Mediation] 

Either Party may require such Dispute to be referred to a person nominated by each Party, 

for amicable settlement. Upon such reference, the two shall meet at the earliest mutual 
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convenience and in any event within [15 (fifteen)] days of such reference to discuss and 

attempt to amicably resolve the Dispute. 

 

In the event that the Dispute in question is not resolved amicably within 15 (fifteen) days of 

such meeting between the Parties in accordance with Clause 25.1 [Amicable Resolution and 

Mediation] either Party may refer the Dispute to arbitration in accordance with Clause 25.2 

[Arbitration Procedure]. 

 

 

 

 

25.2 Aarbitration Procedure 

Save where expressly stated to the contrary in the Contract, any Dispute shall be finally 

settled by binding arbitration under the Arbitration and Conciliation Act 1996 by sole 

arbitrators appointed by CMD, WAPCOS. 

 

Place of Arbitration 

The place of arbitration shall be New Delhi. 

  

English Language 

The request for arbitration, the answer to the request, the terms of reference, any written 

submissions, any orders and awards shall be in English and, if oral hearings take place, 

English shall be the language to be used in the hearings. 

 

Enforcement of Award 

The Parties agree that the decision or award resulting from arbitration shall be final and 

binding upon the Parties and shall be enforceable in accordance with the provisions of the 

Arbitration and Conciliation Act. 

 

Performance during Arbitration 

Pending the submission of and/or decision on a Dispute and until the arbitral award is 

published, the Parties shall continue to perform their respective obligations under the 

Contract without prejudice to a final adjustment in accordance with such award. 

 

Except where otherwise provided in the contract, all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions here-in before 

mentioned and as to the quality of workmanship or materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever in any way arising out of or 

relating to the contract, designs, drawings, specifications, estimates, instructions, orders 

or these conditions or otherwise concerning the works or the execution or failure to 

execute the same whether arising during the progress of the work or after the 

cancellation, termination, completion or abandonment thereof shall be dealt with as 

mentioned hereinafter: 
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“Any dispute, Controversy of claims arising out of or relating to this Agreement or the 

breach, termination or invalidity thereof, shall be settled through following mechanism: 

a) Firstly, the aggrieved party shall write a letter to the other party detailing its 

grievances and calling upon the other party to amicably resolve the dispute by 

convening a joint meeting. Accordingly, the parties as per their convenience shall 

jointly convene the said meeting(s), wherein minutes of the said meeting(s) shall be 

prepared and countersigned by all the parties. It is mandatory to prepare minutes of 

meeting(s)and to be countersigned by all the parties, irrespective of the outcome of 

the said meeting(s). 

 

b) In the event the parties are unable to reach on my settlement in the said meeting(s), 

then the aggrieved party shall mandatory resort to pre-litigation mediation 

mechanism with Delhi High Court Mediation Cell, New Delhi. 

 

c)  It is only upon failure of the pre-litigation mediation mechanism with Delhi High 

Court Mediation Cell, then the aggrieved party shall resort to resolution of disputes 

through arbitration of a Sole Arbitrator. The appointing authority of Sole Arbitrator is 

CMD, WAPCOS Limited, to which neither of the parties have any objection nor they 

shall ever object. 

 

d) Subject to the parties agreeing otherwise, the Arbitration proceedings shall be 

conducted in accordance with the provisions of the Indian Arbitration and 

Conciliation Act, 1996 (amended as on date). 

 

e) It is also acknowledged and accepted that WAPCOS is only working as intermediary 

between the Associate/Sub-Consultant/Sub-Contractor and the Principal 

Employer/Client, thus in the event, any dispute arises under the present agreement 

and referred to Arbitration for adjudication, then subject to corresponding clause in 

the Contract/Agreement/Work Order/Arrangement between Principal 

Employer/Client & WAPCOS, Principal Employer/Client shall also be made party to 

the said Arbitration proceedings. Also, the award including costs if any passed against 

WAPCOS and costs incurred in the proceedings shall be the sole responsibility of 

Principal Employer/Client. The said clause if found inapplicable, even then the other 

terms of the Arbitration Clause Shall survive and shall be acted upon. 

 

f) The place/seat of arbitration shall be Delhi and any award weather interim or final, 

shall be made, and shall be deemed for all purpose between the parties to be made, 

in Delhi. The arbitration procedure shall be conducted in English language and any 

award or awards shall be rendered in English. The procedural law of the arbitration 

shall be Indian law. The award of the arbitrator shall be final and conclusive and 

binding upon the Parties. 

 

g) The Contract and any dispute or claim arising out of or in connection with it or its 

subject matter of formation (including non-contractual disputes or claims) shall be 
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governed by and construed in accordance with the laws of India and the Parties 

submit to sole & exclusive jurisdiction of courts at Delhi.”  

 
CLAUSE 26 : CONTRACTOR INDEMNIFY WAPCOS AGAINST PATENT RIGHTS 
 
The contractor shall fully indemnify and keep indemnified the WAPCOS against any 

action, claim or proceeding relating to infringement or use of any patent or design or any 

alleged patent or design rights and shall pay any royalties which may be payable in 

respect of any article or part thereof included in the contract. In the event of any claims 

made under or action brought against WAPCOS in respect of any such matters as 

aforesaid, the contractor shall be immediately notified thereof and the contractor shall 

be at liberty, at  his own  expense, to settle any dispute or to conduct any litigation 

that may arise there from, provided that the contractor shall not be liable  to 

indemnify WAPCOS  if the infringement of the patent or design or any alleged patent 

or design right is the direct result of an order passed by the Engineer-in-Charge in this 

behalf. 

CLAUSE 27 : LUMPSUM PROVISIONS IN TENDER  
 
When the estimate on which a tender is made includes lump sum in respect of parts of the 

work, the contractor shall be entitled to payment in respect of the items of work 

involved or the part of the work in question at the same rates as are payable under 

this contract for such items, or if the part of the work in question is not, in the opinion of 

the Engineer-in-Charge payable of measurement, the Engineer-in-Charge may at his 

discretion pay the lump-sum amount entered in the estimate, and the certificate in writing 

of   the   Engineer-in-Charge   shall   be   final   and   conclusive   against   the contractor 

with regard to any sum or sums payable to him under the provisions of the clause. 

CLAUSE 28 : ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED 
 

In the case of any class of work for which there is no such specifications as referred to in 

Clause 11, such work shall be carried out in accordance with the Bureau of Indian 

Standards Specifications. In case there are no such specifications in Bureau of Indian 

Standards, the work shall be carried out as per manufacturers’ specifications, if not 

available then as per state/ District Specifications. In case there are no such 

specifications as required above, the work shall be carried out in all respects in 

accordance with the instructions and requirements of the Engineer-in-Charge. 

CLAUSE 29 : WITHOLDING AND LIEN IN RESPECT OF SUM DUE FROM CONTRACTOR  
 

(i) Whenever any claim or claims for payment of a sum of money arises out of or 

under the  contract  or against  the  contractor, the  Engineer-in- Charge or 

WAPCOS shall be entitled to withhold and also have a lien to retain such sum or 

sums in whole or in part from the security, if any  deposited  by  the  contractor and 

for the  purpose  aforesaid, the Engineer-in-Charge or WAPCOS shall be entitled to 

withhold the security deposit, if any, furnished as the case may be and also have 

a lien  over  the  same  pending  finalization  or  adjudication  of  any  such claim. In 



                                                                                                 WAP/ED(IP)/BHOSTEL/ODISHA/2023/1 
 

 
 

the event of the security being insufficient to cover the claimed amount  or  

amounts  or  if  no  security  has  been  taken  from  the contractor, the Engineer-in-

Charge or WAPCOS shall be entitled to withhold and have a lien to retain to the 

extent of such claimed amount or amounts referred to above, from any sum or 

sums found payable or which may at any time thereafter become payable to the 

contractor  under  the  same  contract  or  any  other contract  with  the Engineer-

in-Charge  of  the  WAPCOS  or  any  contracting  person through the Engineer-

in-Charge pending finalization of adjudication of any such claim. 

 
It is an agreed term of the contract that the sum of money or moneys so withheld 

or retained under the lien referred to above by the Engineer- in-Charge or 

WAPCOS will be kept withheld or retained as such by the Engineer-in-Charge or 

WAPCOS till the claim arising out of or under the contract is determined by the 

arbitrator(if  the contract  is governed by the arbitration clause) by the competent 

court, as the case may be and that the contractor will have no claim for interest or 

damages whatsoever on any account in respect of such withholding or retention 

under the lien referred to above and duly notified as such to the contractor. For the 

purpose of this clause, where the contractor is a partnership firm or a limited 

company, the Engineer-in-Charge or the WAPCOS shall be entitled to withhold and 

also have a lien to retain towards such claimed amount or amounts in whole or in 

part from any sum found payable to any partner/limited company as the case may 

be, whether in his individual capacity or otherwise. 

 
(ii) Department/WAPCOS shall have the right to cause an audit and technical 

examination of the works and the final bills of the contractor including all 

supporting vouchers, abstract, etc., to be made after payment of the final bill and if 

as a result of such audit and technical examination any sum is found to have been 

overpaid in respect of any work done by the contractor under the contract or any 

work claimed to have been done by him under the contract and found not to have 

been executed, the contractor shall be liable to refund the amount of over-payment 

and it shall be lawful for WAPCOS t to recover the same from him in the manner 

prescribed in sub-clause (i) of this clause or in any other manner legally permissible; 

and if it is found that the contractor was paid less than what was due to him under 

the contract in respect of any work executed by him under it, the amount of such 

under payment shall be duly  paid  by  WAPCOS  to  the  contractor,  without  any  

interest thereon whatsoever. 

 

Provided that the WAPCOS shall not be entitled to recover any sum overpaid, nor 

the contractor shall be entitled to payment of any sum paid short where such 

payment has been agreed upon between the WAPCOS on the one hand and the 

contractor on the other under any term of the contract permitting payment for 

work after assessment by WAPCOS. 

 
CLAUSE 29A : LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 
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Any sum of money due and payable to the contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 

Engineer-in-Charge or the WAPCOS or any other contracting person or persons through 

Engineer-in-Charge against any claim of the Engineer-in-Charge or WAPCOS or such other 

person or persons in respect of payment of a sum of money arising out of or under any 

other contract made by the contractor with the Engineer- in-Charge or the WAPCOS or 

with such other person or persons. It is an agreed term of the contract that the sum of 

money so withheld or retained under this clause by the Engineer-in-Charge or the 

WAPCOS will be kept withheld or retained 

as such by the Engineer-in-Charge or the WAPCOS or till his claim arising out of the same 

contract or any other contract is either mutually settled or determined by the arbitration 

clause or by the competent court, as the case may be and that the contractor shall have 

no claim for interest or damages whatsoever on this account or on any other ground in 

respect of any sum of money withheld or retained under this clause and duly notified as 

such to the contractor. 

CLAUSE 29B : EMPLOYMENT OF             COAL MINING        OR CONTROLLED AREA    
LABOUR NOT PERMISSIBLE 

The contractor shall not employ coal mining or controlled area labour falling under any 

category whatsoever on or in connection with the work or recruit labour from area within 

a radius of 32 km (20 miles) of the controlled area. Subject as above the contractor shall 

employ  imported  labour only i.e., deposit imported labour or labour imported by 

contractors from area, from which import is permitted. 

Where ceiling price for imported labour has been fixed by State or Regional Labour 

Committees not more than that ceiling price shall be paid to the labour by the contractor. 

The contractor shall immediately remove any labourer who may be pointed out by the 

Engineer in-Charge as being a coal mining or controlled area labourer. Failure to do so 

shall render the contractor liable to pay to WAPCOS a sum calculated at the rate of Rs.10/- 

per day per labourer. The certificate of the Engineer-in-Charge about the number of coal 

mining or controlled  area labourer and the number of days for which they worked shall be 

final and binding upon all parties to this contract. 

It is declared and agreed between the parties that the aforesaid stipulation in this clause is 

one in which the public are interested within the meaning of the exception in Section 74 of 

Indian Contract Act, 1872. 

CLAUSE 30 : UNFILTERED WATER SUPPLY 
 
The contractor(s) shall make his/their own arrangements for water required for the work 
and nothing extra will be paid for the same. This will be subject to the following conditions.  
 

i. That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-Charge. 

ii. The Engineer-in-Charge shall make alternative arrangements for supply of water at 
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 
procurement of water are in the opinion of the Engineer-in- Charge, unsatisfactory. 
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CLAUSE 30A : ALTERNATE WATER ARRANGEMENTS 
 

The contractor shall be allowed to construct temporary wells in the proposed land for 
Construction for taking water for construction purposes only after he has got permission 
of the Engineer-in- Charge in writing. No charges shall be recovered from the contractor 
on this account, but the contractor shall be required to provide necessary safety 
arrangements to avoid any accidents or damage to adjacent buildings, roads and service 
lines. He shall be responsible for any accidents or damage caused due to construction and 
subsequent maintenance of the wells and shall restore the ground to its original condition 
after the wells are dismantled on completion of the work. 

 
CLAUSE 31 : HIRE OF PLANT & MACHINERY 
 
The contractor shall arrange at his own expense all tools, plant, machinery and equipment 
(hereinafter referred to as T&P) required for execution of the work  
 
CLAUSE 32 : CONDITION RELATING TO USE OF ASPHALTIC MATERIALS 
 

i. The contractor undertakes to make arrangement for the supervision of the work 
by the firm supplying the tar or bitumen used. 

ii. The contractor shall collect the total quantity of tar or bitumen required for the 
work as per standard formula, before the process of painting is started and shall 
hypothecate it to the Engineer-in-Charge. If any bitumen or tar remains unused on 
completion of the work on account of lesser use of materials in actual execution 
for reasons other than authorized changes of specifications and abandonment of 
portion of work, a corresponding deduction equivalent to the cost of unused 
materials as determined by the Engineer-in-Charge shall be made and the material 
return to the contractors. Although the materials are hypothecated to WAPCOS, 
the contractor undertakes the responsibility for their proper watch, safe custody 
and protection against all risks. The materials shall not be removed from site of 
work without the consent of the Engineer-in- Charge in writing. 

iii. The contractor shall be responsible for rectifying defects noticed within a year 
from the date of completion of the work and the portion of the security deposit 
relating to asphaltic work shall be refunded after the expiry of this period. 

 
CLAUSE 33 : EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES 
 
Contractors Superintendence, Supervision, Technical Staff & Employees 
i. The contractor shall provide all necessary superintendence during execution of the 

work and all along thereafter as may be necessary for proper fulfilling of the 
obligations under the contract. 
 

The contractor shall immediately after receiving letter of acceptance of the tender 

and before commencement of the work, intimate in writing to the Engineer-in-

Charge, the name(s), qualifications, experience, age, address(s) and other particulars 

along with certificates, of the principal technical representative to be in charge of the 

work and other technical representative(s) who will be supervising the work. 

Minimum requirement of such technical representative(s) and their qualifications and 

experience shall not be lower than specified in Schedule ‘F’. Even of the  contractor  

(or  partner(s)  in  case  of  firm/  company)is  himself  / herself an Engineers, it is 
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necessary on the part of the contractor to Employ principal technical representative 

/ technical representative (s) as per stipulation in Schedule ‘F’ 

The Engineer-in-Charge shall within 3 days of receipt of such communication intimate 

in writing his approval or otherwise of such a representative(s) to the contractor. Any 

such approval may at any time be withdrawn and in case of such withdrawal, the 

contractor shall appoint another such representative(s) according to the provisions 

of this clause. Decision of the tender accepting authority shall be final and binding  on  

the  contractor  in this  respect.  Such  a  principal  technical representative and other 

technical representative(s) shall be appointed by the contractor soon after receipt of 

the approval from Engineer-in- charge and shall be available at site before start of 

work. 

All the provisions applicable to the principal technical representative under the Clause 
will also be applicable to other technical representative(s) The principal technical 
representative and other technical representative(s) shall be present at the site of 
work for supervision at all times when any construction activity is in progress and also 
present himself/themselves, as required, to the Engineer-in-Charge and/or his 
designated representative to take instructions. Instructions given to the principal 
technical representative or other technical representative(s) shall be deemed to have 
the same force as if these have  been  given  to  the  contractor.  The  principal  
technical representative and other technical representative(s) shall be actually 
available at  site  fully  during  all  stages  of  execution  of  work, during 
recording/checking/test checking of measurements of works and whenever so 
required by the Engineer-in-Charge and shall also note down instructions conveyed by 
the Engineer-in-Charge or his designated representative(s) in the site order book and 
shall affix his/their signature in token of noting down the instructions and in token of 
acceptance of measurements/checked measurements/ test checked measurements. 
The representative(s) shall not look after any other work. Substitutes, duly approved 
by Engineer-in-Charge of the work in similar manner as aforesaid shall be provided in 
event of absence of any of the representative(s) by more than two days. 
 
If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor, is convinced that no such technical representative(s) is/are effectively 
appointed or is/are effectively attending or fulfilling the provision of this clause, a 
recovery (nonrefundable)  shall  be  effected  from  the  contractor  as  specified  in 
Schedule ‘F’ and the decision of the Engineer-In-Charge as recorded in the site order 
book and measurement recorded checked/test checked in Measurement  Books  shall  
be  final  and  binding  on  the  contractor. Further  if  the  contractor  fails  to  appoint  
suitable  technical Principal technical representative and/or other technical 
representative(s) and if such appointed persons are not effectively present or are 
absent by more than two days without duly approved substitute or do not discharge  
their  responsibilities  satisfactorily,  the  Engineer-in-Charge shall have full powers to 
suspend the execution of the work until such date as suitable other technical 
representative(s) is/are appointed and the contractor shall be held responsible for the 
delay so caused to the work. The contractor shall submit a certificate of employment 
of the technical representative(s) (in the form of copy of Form-16 or CPF deduction 
issued to the Engineers employed by him) along with every on account bill final bill 
and shall produce evidence if at any time so required by the Engineer-in-Charge. 
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ii. The contractor shall provide and employ on the site only such technical assistants as 
are skilled and experienced in their respective fields and such foremen and 
supervisory staff as are competent to give  proper supervision to the work. 
The  contractor  shall  provide  and  employ   skilled,  semiskilled  and unskilled 
labour as is necessary for proper and timely execution of the work. 
The Engineer-in-Charge shall be at liberty to object to and require the contractor to 
remove from the works any person who in his opinion misconducts himself, or is 
incompetent or negligent in the performance of his duties or whose employment is 
otherwise considered by the Engineer-in-Charge   to   be   undesirable.   Such   person   
shall   not   be employed again at works site without the written permission of the 
Engineer-in-Charge and the persons so removed shall be replaced as soon as possible 
by competent substitutes. 
 

CLAUSE 34 : LEVY / TAXES PAYABLE BY CONTRACTOR 
 

i. GST, Building and other Construction Workers Welfare Cess or any other tax, 
levy or Cess in respect of input for or output by this contract shall be payable by 
the contractor and WAPCOS shall not  entertain  any  claim  whatsoever  in  this  
respect  except  as provided under Clause 35. 

ii. The contractor shall deposit royalty and obtain necessary permit for supply of 
the red bajri, stone, kankar, etc. from local authorities. 

iii. If pursuant to or under any law, notification or order any royalty, cess or the like 
becomes payable by the WAPCOS and does not any time become payable by 
the contractor to the State Government, Local authorities in respect of any 
material used by the contractor in the works, then in such a case, it shall be 
lawful to WAPCOS and it will have the right and be entitled to recover the 
amount paid in the circumstances as aforesaid from dues of the contractor. 

 
CLAUSE 35 : CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES IF LEVIED AFTER RECIEPT 

OF TENDERS 
 

(i) All  tendered  rates  shall  be  inclusive  of  all  taxes  and  levies  (including  GST) 

payable  under respective statutes. However, if any further tax or levy or cess is 

imposed by Statute, after the last stipulated date for the receipt of tender including 

extensions if any and the Contractor thereupon necessarily and properly pays such 

taxes/levies/cess, the Contractor shall be reimbursed the amount so paid, provided 

such payments, if any, is not, in the opinion of the WAPCOS Limited attributable to 

delay in execution of work within the control of the Contractor. 

(ii) The contractor shall keep necessary books of accounts and other documents for 

the purpose of this condition as may be necessary and shall allow inspection of 

the same by a duly authorized representative of the WAPCOS and/or the  

Engineer-in-Charge and shall also furnish such other information/document as the 

Engineer-in-Charge may require from time to time. 

(iii) The contractor shall, within a period of 30 days of the imposition of any such 

further tax or levy or cess, or variation or repeal of such tax or levy or cess give a  

written  notice thereof to the  Engineer-in- charge that the same is given pursuant 

to this condition, together with all necessary information relating thereto. 
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CLAUSE 36 :  TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 
 

Without prejudice to any of the rights or remedies under this contract, if the contractor 
dies, the Engineer-In-Charge on behalf of the WAPCOS shall have the option of terminating 
the contract without compensation to the contractor. 
 
CLAUSE 37 : IF RELATIVE WORKING IN WAPCOS THEN THE CONTRACTOR NOT ALLOWED 

TO TENDER 
 
The contractor shall not be permitted to tender for works in the WAPCOS responsible 

for award and execution of contracts in which his near relative is posted in WAPCOS. He 

shall also intimate the names of persons who are working with him in any capacity or 

are subsequently employed by him and who are near relatives to any  Officer in the 

WAPCOS. Any breach of this condition by the contractor would render him liable to be 

removed from the approved list of contractors of WAPCOS. If however the contractor is 

registered in any other department, he shall be debarred from tendering in WAPCOS for 

any breach of this condition. 

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, 

children and grandchildren, brothers and sisters, uncles, aunts and cousins and their 

corresponding in-laws. 

 
CLAUSE 38 : NO GAZETTED ENGINEER TO WORK AS CONTRACTOR WITHIN ONE YEAR OF 

RETIREMENT 
 
No engineer of gazetted   rank or other gazetted officer employed in engineering or 
administrative duties in an engineering department of the Government of India shall work 
as a contractor or employee of a contractor for  a  period  of  one  year after his  
retirement  from  government  service without the previous permission of Government of 
India in writing. This contract  is  liable  to  be  cancelled  if  either  the  contractor  or any  
of  his employees is found at any time to be such a person who had not obtained the 
permission of Government of India as aforesaid, before submission of the tender or 
engagement in the contractor’s service, as the case may be. 
 
CLAUSE 39 : RETURN OF MATERIALS & RECOVERY FOR MATERIAL ISSUED 
 

I. After completion of the work and also at any intermediate stage in the event of 
non-reconciliation of materials issued, consumed and in balance - (see Clause 10), 
theoretical quantity of materials issued by the WAPCOS for use in the work shall be 
calculated on the basis and method given hereunder:- 

a) Quantity of cement & bitumen shall be calculated on the basis of 
quantity of cement & bitumen required for different items of work as 
shown in the Schedule of Rates mentioned in Schedule F. In case any 
item is executed for which standard constants for the consumption of 
cement or bitumen are not available in the above mentioned 
schedule/statement or cannot be derived from the same shall be 
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calculated on the basis of standard formula to be laid down by the 
Engineer-in-Charge.  

b) Theoretical quantity of steel reinforcement or structural steel sections 
shall be taken as the quantity required as per design or as authorized 
by Engineer-in-Charge, including authorized lap pages, chairs etc. plus 
3% wastage due to cutting into pieces, such theoretical quantity being 
determined and compared with the actual issues each diameter wise, 
section wise and category wise separately. 

c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and 
cables, pig lead and G.I./M.S. sheets shall be taken as quantity actually 
required and measured plus 5% for wastage due to cutting into pieces 
(except in the case of G.I./M.S. sheets it shall be 10%), such 
determination & comparison being made diameter wise & category 
wise. 

d) For any other material as per actual requirements. 
 

II. Over the theoretical quantities of materials so computed a variation shall be 
allowed as specified in Schedule F. The difference in the net quantities of material 
actually issued to the contractor and the theoretical quantities including such 
authorized variation, if not returned by the contractor or if not fully reconciled to 
the satisfaction of the Engineer-in-Charge within fifteen days of the issue of written 
notice by the Engineer-in-charge to this effect shall be recovered at the rates 
specified in Schedule F, without prejudice to the provision of the relevant conditions 
regarding return of materials governing the contract. Decision of Engineer-in-Charge 
in regard to theoretical quantities of materials, which should have been actually 
used as per the Annexure of the standard schedule of rates and recovery at rates 
specified in Schedule F, shall be final & binding on the contractor. For nonscheduled 
items, the decision of the Engineer-In-Charge regarding theoretical Quantities of 
materials which should have been actually used, shall be final and binding on the 
contractor.  

 
III. The said action under this clause is without prejudice to the right of the WAPCOS to 

take action against the contractor under any other conditions of contract for not 
doing the work according to the prescribed specifications. 

 
CLAUSE 40 : COMPENSATION DURING WARLIKE SITUATION 
 
The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk 
of the contractor until the work has been delivered to the Engineer-in-Charge and a 
certificate from him to that effect obtained. In the event of the work or any materials 
properly brought to the site for incorporation in the work being damaged or destroyed in 
consequence of hostilities or warlike operation, the contractor shall when ordered (in 
writing) by the Engineer-in-Charge to remove any debris from the site, collect and 
properly stack or remove in store all serviceable materials salvaged from the damaged 
work and shall be paid at the contract rates in accordance with the provision of this 
agreement for the work of clearing the site of debris, stacking or removal of serviceable 
material and for reconstruction  of  all works  ordered  by  the  Engineer-in-Charge, such 
payments being in addition to compensation upto the value of the work originally executed 
before being damaged or destroyed and not paid for. In case of works damaged or 
destroyed but not already measured and paid for, the compensation shall be assessed by 
the Engineer In Charge upto Rs.2,00,000/--  and  by  the  WAPCOS  for  a    higher amount. 
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The contractor shall be paid for the damages/destruction suffered and  for  restoring  the  
material  at  the  rate  based  on  analysis  of  rates tendered  for  in  accordance  with  the  
provision  of  the  contract.  The certificate of the Engineer-in-Charge regarding the quality 
and quantity of materials and the purpose for which they were collected shall be final and 
binding on all parties to this contract. 
 
Provided  always  that  no compensation shall be  payable  for any  loss  in consequence 
of hostilities or warlike operations (a) unless the contractor had taken all such 
precautions against air raid as are deemed necessary by the A.R.P. (Air Raid precaution)  
Officers or the Engineer-in-Charge (b) for any material etc. not on the site of the work or 
for any tools, plant, machinery, scaffolding, temporary building and other things not 
intended for the work. In the event of the contractor having to carry out reconstruction as 
aforesaid, he shall be allowed such extension of time for its completion as is considered 
reasonable by the Engineer-In-Charge. 
 
CLAUSE 41 : APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH 
 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the 

rules and orders issued there under from time to time. If he fails to do so, his failure will 

be a breach of the contract and the WAPCOS may, in his discretion, cancel the contract. 

The contractor shall also be liable for any pecuniary liability arising on account of any 

violation by him of the provisions of the said Act. 

CLAUSE 42 : RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARANCE 
 
Release of Security Deposit of the work shall not be refunded till the contractor produces a 
clearance deposit after labour certificate from the Labour Officer. As soon as the work is 
virtually complete the contractor shall apply for the clearance certificate to the Labour 
Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of 
the said communication, shall write to the Labour Officer to intimate if any complaint is 
pending against the contractor in respect of the work. If no complaint is pending, on record 
till after 3 months after completion of the work and/or no communication is received from 
the Labour Officer to this effect till six months after the date of completion, it will be 
deemed to have received the clearance certificate and the Security Deposit will be 
released if otherwise due. 
 
CLAUSE 43: INSURANCE 
 
1. Requirements 

Before commencing execution of works, unless stated otherwise in the Schedule F, it 

shall be obligatory for the contractor to obtain at his own cost stipulated insurance 

cover under the following requirements: 

a) Contractor’s all risk and Third Party Cover. 

b) Liability under the workmen’s compensation Act, 1923, Minimum Wages Act, 1948 

and Contract Labour (Regulation and Abolition) Act, 1970. 

c) Accidents to staff, Engineers, Supervisors and others who are not governed by 

workmen’s compensation Act. 

d) Damage to material, machinery and works due to fire theft etc. 

e) Any other risk to be covered by insurance as may be specified by the employer in 

the Schedule F 



                                                                                                 WAP/ED(IP)/BHOSTEL/ODISHA/2023/1 
 

 
 

2. Policy in Joint Names of Contractor and Employer 

The policy referred to under sub-clause 43(1) above shall be obtained in the joint names 

of the contractor and the employer and shall inter-alia provide coverage against the 

following, arising out of or in connection with execution of works, their maintenance 

and performance of the contract. 

a) Loss of life or injury involving public, employee of the contractor, or that of 

employer and Engineer, labour etc. 

b) Injury, loss or damage to the works or property belonging to public, government 

bodies, local authorities, utility organizations, contractors, employer or others. 

  
3. Currency of Policy 

The policies shall remain in force throughout the period of execution of the works and 

till the expiry of the defect liability period. The contractor shall, whenever called upon, 

produce to the engineer or his representative the various insurance policies obtained by 

him as also the rates of premia and the premia paid by him to ensure that the polices 

indeed continue to be in force. If the contractor fails to effect or keep in force or 

provide adequate cover in the insurance policies mentioned in the sub clause 43(1) or 

any other insurance he might be required to effect under the contract, then in such 

cases, the employer may effect and keep in force any such insurance or further 

insurance and the cost and expenses incurred by him in this regard shall be deductible 

from payments due to the contractor or from the contractor’s performance security. 

 
CLAUSE 45:  PREFERENCE TO MAKE IN INDIA 

1) The provisions of revised ‘Public Procurement (Preference to Make in India) Order 

2017-Revision’ issued by Department of Industrial Policy and Promotion under Ministry 

of Commerce and Industry vide letter no.-P45021/2/2017-PP (BE-II) as amended on 

16.09.2020 shall be applicable to the bidding process and award of the contract shall 

be done accordingly. In this connection, the minimum local content shall be 50% and 

the margin of purchase preference shall be 20%. 

 

2) Verification of Local Content 

a. The bidder at the time of tender, bidding or solicitation shall be required to 

indicate percentage of local content and provide self-certification that the item 

offered meets the local content requirement of the tender. They shall also give 

details of the location(s) at with the local value addition is made. 

b. In cases of procurement for a value in excess of Rs 10 Crores, the bidder shall be 

required to provide a certificate from the statutory auditor or cost auditor of the 

company (in the case of companies) or from a practicing cost accountant or 

practicing chartered accountant (in respect of suppliers other than companies) 

giving the percentage of local content 

 

CLAUSE 46: RULE 144 (xi) IN GENERAL FINANCIAL RULES (GFRs) 2017 

1) Any bidder from a country which shares a land border with India will be eligible to bid 

in this tender only if the bidder is registered with the Competent Authority.  
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2) “Bidder “(including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 

contexts) means any person or firm or company, including any member of a 

consortium or joint venture (that is an association of several persons, or firms or 

companies), every artificial juridical person not falling in any of the descriptions of 

bidders stated hereinbefore, including any agency branch or office controlled by such 

person, participating in a procurement process. 

 

3) “Bidder from a country which shares a land border with India” for the purpose of this 

Order means: 

a. An entity incorporated, established or registered in such a country; or  

b. A subsidiary of an entity incorporated, established or registered in such a 

country; or  

c. An entity substantially controlled through entities incorporated, established or 

registered in such a country; or  

d. An entity whose beneficial owner is situated in such a country; or  

e. An Indian (or other) agent of such an entity; or  

f. A natural person who is a citizen of such a country; or  

g. A consortium or joint venture where any member of the consortium or joint 

venture falls under any of the above. 

 

4) The beneficial owner for the purpose of 1.4.2.(iii) above will be as under: 

a. In case of a company or Limited Liability Partnership, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or 

more juridical person, has a controlling ownership interest or who exercise 

control through other means; 

Explanation: 

 “Controlling ownership interest” means ownership of or entitlement to more 

than twenty- five per cent. Of shares or capital or profits of the company; 

 “Control” shall include the right to appoint majority of the directors or to 

control the management or policy decisions including by virtue of their 

shareholding or management rights or shareholders agreements or voting 

agreements; 

b. In case of a partnership firm, the beneficial owner is the natural person(s) who, 

whether acting alone or together, or through one or more juridical person, has 

ownership of entitlement to more than fifteen percent of capital or profits of the 

partnership;  

c. In case of an unincorporated association or body of individuals, the beneficial 

owner is the natural person(s), who, whether acting alone of together, or 

through one or more juridical person, has ownership of or entitlement to more 

than fifteen percent of the property or capital or profit of such association or 

body of individuals; 

d. Where no natural person is identified under (1) or (2) or (3) above, the beneficial 

owner is the relevant natural person who holds the position of senior managing 

official;  
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e. In case of a trust, the identification of beneficial owner(s) shall include 

identification of the author of the trust, the trustee, the beneficiaries with fifteen 

percent or more interest in the trust and any other natural person exercising 

ultimate effective control over the trust through a chain of control or ownership. 

 

5) An Agent is a person employed to do any act for another, or to represent another in 

dealings with third person. 

 

The successful bidder shall not be allowed to sub-contract works to any contractor from a 

country which shares a land border with India unless such contractor is registered with the 

Competent Authority 

 
For & on behalf of Tenderer 
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SECTION-IV 

PROFORMA OF SCHEDULES 

(Operative schedule) 

 

1.0 SCHEDULES 
 

SCHEDULE ‘A’  

 Schedule of quantities (BOQ) Attached as Volume III, Bill of 

Quantities 

SCHEDULE ‘B’  

 Schedule of materials to be issued to 

the contractor 

NIL – No material to be issued to the 

Contractor 

SCHEDULE ‘C’  

 Tools and plants to be hired to the 

contractor 

NIL - No tools and plants to be hired 

to the Contractor 

SCHEDULE ‘D’   

 Extra schedule for specific 

requirements/document for the work, 

if any. 

As attached in tender form for the 

work, if any. 

SCHEDULE ‘E’  

  

 Name of work :  “Construction of 100 seated OBC 

hostels (Girls) under centrally 

sponsored PM-YASASVI scheme at 

Nigamananda Mahila Mahavidyalaya 

at Charichhakka, Puri” 

 Estimated cost of work: Rs. 2,97,08,515/- + GST 

 Earnest money: Rs.5,94,170/- 

 Performance Guarantee: 3% of Tendered value 

 Security Deposit: 2.5% of Tendered value 

SCHEDULE ‘F’  

Clause No. Description                    Applicability/Modified/ 
Added  

GENERAL RULES AND DIRECTIONS 

DEFINITIONS 
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Clause No. Description                    Applicability/Modified/ 
Added  

Add 
2(ii)(a) 

Owner shall mean: Odisha State ST & SC Development, M&BCW Department 

2(iii) Work Means: “Construction of 100 seated OBC hostels (Girls) under centrally 
sponsored PM-YASASVI scheme at Nigamananda Mahila Mahavidyalaya at 
Charichhakka, Puri” 

2(iv) Site Means 
Charichhakka, Puri,Odisha 

2 (viii) Engineer-In-Charge 
Will be intimated to the successful bidder at the time of issue of Notice to Proceed 
the works. 

2 (ix) Accepting Authority:  
Executive Director (INFS-II) 
WAPCOS Ltd 

2 (xii) Market Rate 
Percentage on cost of materials and 

labour to cover all overheads and 

profits 

 
15% 

2(xiii) Standard Schedule of Rates 
Schedule of Rates (Electrical) 
Schedule of Rates (Civil) 
 

 
SOR 2023 ( up to date of floating of NIT) 

2(xviii) Date of Commencement of work Within 14 days after award of work or 
date of handing over of site, whichever is 
later 

9 Signing of Contract The Successful tenderer will have to 
execute an agreement in stamp paper 
worth 0.1% of contract agreed amount 
subjected to a maximum of Rs.1,00,000/- 
in prescribed form within 21 days from 
the date of LoA 

CLAUSES OF CONTRACT 

Clause 1 Performance Guarantee 
i. Performance Guarantee 

 
 

 

 
 
 
 
 
 
 
 
 
 
 

Applicable 
3% of Contract Value (This guarantee 
shall be in the form of Deposit at call 
receipt of any Nationalized/Scheduled 
Bank /Banker’s cheque of any 
Nationalized/Scheduled Bank /Demand 
Draft of any Nationalized /Scheduled 
Bank /Pay order of any 
Nationalized/Scheduled Bank (in case 
guarantee amount is less than Rs. 
1,00,000/-) or Government Securities or 
Fixed Deposit Receipts or Guarantee 
Bonds of any Nationalized/Scheduled 
Bank or the State Bank of India in 
accordance with the prescribed form  
(PBG will be returned after successful 
completion of Defect Liability Period)          
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Clause No. Description                    Applicability/Modified/ 
Added  

 
ii. Time allowed for submission of 

Performance Guarantee from 
the date of issue of letter of 
acceptance 
 

iii. Maximum allowable extension 
with late fee @ 0.1% per day of 
Performance Guarantee amount 
beyond the period as provided 
in (i) Above. 
 
 

iv. Validity of Performance 
Guarantee 
 
 
 
 

 
 
 
 
 

v. Return of Performance 
Guarantee 

 
 
                14 days 

 
 
 
 

                  7 days 
 
 
 
 
 
Performance Security is to be furnished 
by a specified date [generally 21 (twenty-
one) days after notification of the award] 
and it should remain valid for a period of 
60 (sixty) days  beyond  the  date  of  
completion  of  all  contractual  
obligations  of  the  contractor, including 
Defect Liability Period (DLP). 
 
 
 
Successful completion of Defect Liability 
period  

 

Clause 1A Security Deposit Applicable 
2.5% of Tendered Value 

Release of security Deposit After  the  amount  reaches  the  
maximum  limit  of  retention  money.  
One-half  of  the retention  money  (or  

BG,  which  replaced  retention  money)  
shall  be  released  on  the issue of the 

taking-over certificate; if the Taking Over 
Certificates (TOCs) are issued in parts, 

then in such proportions as the engineer 
may determine, having regard to the 
value  of  such  part  or  section.  The  

other  half  of  the  retention  money  (or  
BG,  which replaced the retention 

money) shall be released upon expiration 
of 365 days after the DLP of the works or 

final payment, whichever is earlier, on 
certification by the engineer. In the event 
of different defect liability periods being 
applicable to different sections or parts, 
the expiration of defect liability period 

shall be the latest of such periods. 

  ADD: 
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Clause No. Description                    Applicability/Modified/ 
Added  

Clause 2 Compensation for Delay 0.5% of the actual executed value of 
contract for each weeks delay subject to 
a maximum of 10% of the contract value 
of contract based on quantum of 
damage suffered due to stated delay on 
the part of Contractor Applicable Timely 
completion of the work is very 
much/strictly essential due to time 
constraints 

Clause 3 When the Contract can be Determined ADD 
(c) to determine the amount to be 

recovered from the Contractor for 
completing the remaining work or in 
the event the remaining work is not 
to be completed the loss/damage 
suffered, if any, by WAPCOS after 
giving credit for the value of the 
work executed by the Contractor up 
to the time of 
termination/cancellation less on 
account payments made till date 
and value of Contractor's materials, 
plant, equipment, etc., taken 
possession of after 
termination/cancellation 

(d) to  recover  the  amount  determined  
as per (a) and (b),  if  any,  from  any 
moneys due to the Contractor or any 
account or under any other Contract 
and in the event of any shortfall, the 
Contractor shall be called   upon   to   
pay   the   same   on   demand. 

Clause 5 Time and Extension for Delay 
Number of days from the date of issue 
of letter of acceptance for reckoning 
date of start 
 
 
Stipulated time of completion of 

project 
 

Applicable 
7 days 

 
 
 
 

As Mentioned in NIT 

Clause 5.1 
(1) 

Non submission of construction 
programme by the contractor 

Rs. 5000/- per day 

Clause 5.4 Non submission of modified 
construction programme for the 
extended time by the contractor 

Rs. 5000/- per day 

Clause 6A Computerized Measurement Book  Applicable  
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Clause No. Description                    Applicability/Modified/ 
Added  

Clause 7 Payment on Intermediate Certificate 
to be Regarded as advance                Applicable 

                          ADD 
The final 3% of the Contract Value will be 
released after the completion of Defects 
Liability Period which will be considered 
as a Performance Guarantee after the 
Completion of the Project till Defects 
Liability Period. 

Clause 
10A 

Materials to be provided by the 
contractor 

Contractor must provide Field Testing 
Equipment’s in required number  

 
Clause 10 B                                                                                                    

Secured Advance on Non-Perishable 
Materials 

Not Applicable 

Mobilization advance Not Applicable 

Clause 10 
C 

Payment on Account of Increase in 
Price / Wages due to Statutory Order 

Not Applicable 

Clause 10 
CA 

Payment due to Variation in Prices of 
Materials after Receipt of Tender 

Not Applicable 

Clause 10 
CC 

Payment due to Increase/Decrease in 
Prices/Wages (Excluding Materials 
covered under Clause 10 CA) after 
Receipt of Tender for Works 

Not Applicable 

 Clause 11 
 

Works to be Executed in Accordance 
with Specifications, Drawings, Orders 
Etc. 
Specifications to be followed for 
execution of work 
 
 

Applicable 
All works are to be executed in 
accordance with the specifications, BIS 
Standards and Codes, Indian Electricity 
Rules 1956, Indian Electricity Act 2003 
and Fire Safety Regulations pertaining to 
Electric applications. Specification with 
up to date correction on the last date of 
submission of tender for work. 
In case specification of any item is not 
clear, CPWD Specifications , Indian 
Standards(IS), NBPDCL Specifications with 
up to date correction slips issued on the 
last date of submission of tender for work 
is applicable   

Clause 
12.2 
 

Deviation, Extra Items and Pricing. 

 

                          ADD 

In case the extra item being the 
Scheduled Item (Delhi Schedule of rates), 
these shall be paid as per the schedule 
rate plus applicable cost index (at the 
time of tender) as issued by CPWD. 
 

In the case of extra item(s) (items that 
are completely new), the contractor may 
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Clause No. Description                    Applicability/Modified/ 
Added  

within fifteen days of receipt of order or 
occurrence of the item(s) claim rates, 
supported by proper analysis on the basis 
of the market rates and the contractor 
shall be paid in accordance with rate 
approved by WAPCOS. 

Clause 
12.2 

Deviation, Substituted Items and 

Pricing. 

 

ADD 
 “The specification mentioned in Tender 
may be substituted as per the 
requirement of Owner/ WAPCOS.  
In this case of substituted item(s) being 
SOR item, these shall be paid as per the 
latest prevailing SOR plus applicable cost 
index (at the time of tender)  
In the case substituted of item(s) (items 
that are completely new), the contractor 
may within fifteen days of receipt of 
order or occurrence of the item(s) claim 
rates, supported by proper analysis on 
the basis of the market rates and the 
contractor shall be paid in accordance 
with rate approved by WAPCOS. 

Clause 
12.2 and 
Clause 
12.3 
 
 
 
 
 
 

Deviation Limit beyond which clauses 
12.2 & 12.3 shall apply for all items 
other than foundation work (except 
earthwork) as mentioned in clause 12.5 
 
Deviation limit beyond which clause 
12.2 & 12.3 shall apply for foundation 
work (except earth work) 
 
 
Deviation limit for items in 100% earth 
work sub head of DSR or related items. 

25% 
 

 
 
 
 

25% 
 
 
 

100% 
 
 

Clause 13 Foreclosure of Contract due to 
Abandonment or Reduction in Scope 
of Work 

ADD 
If the progress of the work or of any 
portion of the work is unsatisfactory, 
the Engineer-in-Charge, after giving 
the contractor 15(fifteen)  days’  
notice  in  writing,  without  cancelling  
or terminating  the  contract,  shall  be  
entitled  to  employ  another agency  
for  executing  the  job  or  to  carry  
out  the  work departmentally  or 
contractually through tendering 
process, either wholly or partly, 
debiting the contractor with cost 
involved in engaging another agency 
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Clause No. Description                    Applicability/Modified/ 
Added  

or with the cost of labour and the 
prices of materials, as the case may 
be. The certificate to be issued by the 
Engineer-in-Charge for the cost of the 
work so done shall be final and 
conclusive and the extra cost, if any, 
shall be borne by the contractor.  

Clause 16 Authority for deciding reduced rates Competent  authority of WAPCOS 

Clause 17 Contractor liable for Damages, Defects 
during Defect Liability Period 
 

Applicable 
Add: 2 Years for Civil work and Electrical 
and Mechanical Works from the date  of 

successful completion and 
commissioning of the project in all 
respect and handing over of the work 
with full satisfaction of Department. As 
WAPCOS is liable to the Department, the 
contractor is liable to WAPCOS till the 
Defect Liability Period. 

Clause 19  Deciding Authority for penalty : Engineer –In-Charge 

(A sum of Rs.2000/-for each default) 

Further, the contractor indemnifies 
WAPCOS from any penalties imposed by 
the concerned department of 
Government of Odisha in case of any 
default in Clause-19 

 
Clause 33 

 
Minimum Requirement of Technical Representative(s)  

S.No. Requirement of Technical Staff Minimum 
Experience (Yrs) 

Designation of 
Technical Staff 

Minimum 
Qualification 

Numbers 

1. B.Tech (Civil) 1 8 (Having 
Experience of one 
similar nature of 

work) 

Project Manager 

2. Diploma (Civil) 1 5 Construction Engineer/ 
Billing Engineer/ Quality 

Control & Safety 
Engineer 

3 B.Tech (Electrical) 1 4 Electrical Supervisor 

 

Clause 39 Return of Material & Recovery for 
Material Issued 

Not Applicable 

Clause 43 Insurance The Contractor shall submit the required 
Insurances within One week from the 
date of signing of the agreement. 

Clause 45 Preference to Make in India The bidder at the time of tender, bidding 
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Clause No. Description                    Applicability/Modified/ 
Added  

or solicitation shall be required to 

indicate percentage of local content and 

provide self-certification that the item 

offered meets the local content 

requirement of the tender. They shall 

also give details of the location(s) at with 

the local value addition is made. 

 

In cases of procurement for a value in 

excess of Rs 10 Crores, the bidder shall 

be required to provide a certificate from 

the statutory auditor or cost auditor of 

the company (in the case of companies) 

or from a practicing cost accountant or 

practicing chartered accountant (in 

respect of suppliers other than 

companies) giving the percentage of local 

content. 

 

The Contractor shall submit a 
certificate/Undertaking accordingly. 

Clause 46 RULE 144 (xi) IN GENERAL FINANCIAL 
RULES (GFRs) 2017 

Undertaking as per Form L 

 

2.0 ADDITIONAL CONDITIONS  

 

1. The Contractor shall be responsible for consequential effects arising out during the 

inspection done by the Chief Technical Examiner Cell, Central Vigilance Commission 

or by the Building Works Committee or third party authorized by WAPCOS or any 

statuary committee or by any duly authorized representative of WAPCOS, during 

the progress or any time after the construction and development of project up to 

the defect liability period, and will take appropriate action for rectification of 

defective work. Rectification of defective works or replacement of sub-standard 

materials or  articles,  as pointed out by the Chief Technical Cell, Central Vigilance 

Commission, Building Works Committee or authorized representative of WAPCOS or 

third party authorized by WAPCOS or  any statuary committee, will be carried out or 

replaced by the Contractor at his own risk and cost. WAPCOS will not pay any extra 

amount for such rectification or replacement. 

 

2. Handing Over of the Project: Contractor will hand over the project to Owner /Client 

after successful completion of each component of the project in all respect and 

complete satisfaction of Engineer-In-charge. The partial handing over of building 

components shall not be considered. Contractor shall also provide necessary 

Completion Certificate/NOC from all local Government/ Statuary Authorities 



                                                                                                 WAP/ED(IP)/BHOSTEL/ODISHA/2023/1 
 

 
 

including Fire, Forest, Electrical, Environment, Lift, DG Set, required before handing 

over the project to the client.  

 

3. FURNISHED OFFICE ACCOMMODATION & MOBILITY AND COMMUNICATION TO BE 

PROVIDED BY CONTRACTOR TO WAPCOS 

On account of furnished Project office equipped with all facilities such as telephone, 

fax, internet, photocopier, computer/ laptop & printer along with operator, regular 

electric & purified drinking water supply and inspection vehicle etc. as per the 

requirement of the project an amount equal to 2.00 % of gross bill from all running 

account & final bill will be recovered. The contractor shall also make sufficient 

arrangement for Photography/ Videography preferably by maintaining a 

camera/video camera at site so that video photographs can be taken of a specific 

activity at any point of time. The contractor shall also provide software like MS 

Project etc. for the purpose of preparing progress report etc. 

 

4. The contractor shall make all arrangements for ground breaking ceremony/ 

inaugural function etc for the project as required and the cost towards it deemed to 

be included in his rates/offer. 

 

5. Contractor shall provide 1 no. of vehicle to deployed Engineers of Employer for 

inspection of work under the project for a minimum contract period as mentioned 

in NIT or execution period whichever is later including running charges such as POL, 

driver, repairs, etc. for maximum 2000kms per month. The model of vehicle shall 

not be older than year of 2018 and make of vehicle shall be either Swift-Dzire, 

Innova, Etios, etc.  

 

6. The Contractor shall render all help and assistance in documenting the total 

sequence  of  this  project  by  way  of  photography,  slides,  audio-video recording 

etc. nothing extra shall be payable to the agency on this account. 

 

7. The work will be commenced by the Contractor only after the approval of drawings 

from the concerned local authorities including fire fighting’s department or any 

other department as per statuary requirement.  

 

8. The Contractor shall be solely responsible to follow the general clauses of the 

contract including labour regulations, registration of contractor, obtaining labour 

license from labour department, safety precautions, etc. and all other statutory 

provisions related to labor/works as per the prevailing General Clauses of Contract 

amended from time to time. The Contractor shall stick to the schedule of all 

activities and carry out it with mutually agreed time frame. 

 

9. Rates and amount Quoted by contractor shall be firm and fixed for entire contract 

period as well as extended period for completion of the works. No escalation shall 

be applicable on this contract. 
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10. Unless otherwise provided in the schedule of quantities the rates tendered by the 

contractor shall be all inclusive and shall apply to all heights lifts, leads and depths 

of the structure and nothing extra shall be payable on this account. 

 

11. The contractor shall make his own arrangements for obtaining electric connection 

and  water Connection/ arrangement (if required) and make necessary payments 

directly to the department concerned. No dispute in this regard shall be 

entertained. 

 

12. Other agencies doing works related to this project will also simultaneously execute 

the work and the contractor shall provide necessary facilities for the same. The 

contractor shall leave such necessary holes opening etc. for burying in the work 

pipes, cables, conduits, clamps, boxes and hooks for fan clamps etc. as may be 

required for other agencies. Conduits for electrical wiring / cables will be laid in a 

way that they leave enough space for concreting and do not adversely affect the 

structural members. Nothing extra over the agreement rates shall be paid for the 

same.  

 

13. Some restrictions may be imposed by the security staff etc. on the working and for 

movement for labour materials etc. The contractor shall be bound to follow all such 

restrictions / instructions and nothing extra shall be payable on this account.  

 

14. (a) The Project work will be carried out in the manner complying in all respects with 

the requirements of relevant bye laws of the local body under the jurisdiction of 

which the work is to be executed or as directed by the Engineer in charge and 

nothing extra will be paid on this account.  

 

(b) The contractor shall comply with proper and legal orders and directions of the 

local or public authority or municipality and abide by their rule and regulations 

and pay all fees and charges which he may be liable. 

 

15. The contractor shall give a performance test of the entire installation (s) as per 

standing specification before the work is finally accepted and nothing extra 

whatsoever shall be payable to the contractor for the test. 

 

16. Any cement slurry added over base surface (or) for continuation of concreting for 

better bond is deemed to have been in-built in the items and nothing extra shall be 

payable (or) extra cement considered in consumption on this account.  

 

17. Samples of various materials required for testing shall be provided free of charges 

by the contractor. Testing charges, if any, unless otherwise provided shall be borne 

by the Contractor. All other expenditure required to be incurred for taking the 

samples, conveyance, packing etc. shall be borne by the contractor himself.  
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18. The work shall be carried out in accordance with the Architectural drawings and 

structural drawings, to be issued from time to time, by the Engineer-in-Charge. 

Before commencement of any item of work the contractor shall correlate all the 

relevant architectural and structural drawings, nomenclature of items and 

specifications etc. issued for the work and satisfy himself that the information 

available there from is complete and unambiguous. The figure and written 

dimension of the drawings shall be superseding the measurement by scale. The 

discrepancy, if any, shall be brought to the notice of the Engineer-in-charge before 

execution of the work. The contractor alone shall be responsible for any loss or 

damage occurring by the commencement of work on the basis of any erroneous 

and/ or incomplete information and no claim whatsoever shall be entertained on 

this account.  

 

19. The contractor shall bear all incidental charges for cartage, storage and safe custody 

of materials issued by WAPCOS. 

 

20. In the case of items of which abbreviated nomenclature is not available in the above 

cited publication and also in case of extra and substituted items of works for which 

abbreviated nomenclature is not provided in the agreement, the full nomenclature 

of items shall be reproduced in the measurements books and bill forms for running 

account bill.   

The full nomenclature of the items shall be adopted in preparing abstract of final bill 

in the measurement book and also in the bill form for final bill. 

 

21. The contractor shall have to make approaches to the site, if so required and keep 

them in good condition for transportation of labour and materials as well as 

inspection of works by the Engineer in charge. Nothing extra shall be paid on this 

account.  

 

22. No payment will be made to the contractor for damage caused by rains, or other 

natural calamities during the execution of the works and no such claim on this 

account will be entertained. 

 

23. Various factory made materials shall be procured from reputed and approved 

manufacturers or their authorized dealers. List of such approved manufacturers is 

available with tender document. For the items / materials not appearing in the list 

the decision of Engineer in charge shall be final and binding. 

 

24. The terms machine batched, machine mixed and machine vibrated concrete used 

elsewhere in agreement shall mean the concrete produced in concrete batching and 

mixing plant and if necessary transported by transit concrete mixers, placed in 

position by the concrete pumps, tower crane and vibrated by surface vibrator 

/needle vibrator / plate vibrator, as the case may be to achieve required strength 

and durability. 
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25. Wherever work is specified to be done or material procured through specialized 

agencies, their names shall be got approved well in advance from Engineer in 

charge. Failure to do so shall not justify delay in execution of work. It is suggested 

that immediately after award of work, contractor should negotiate with concerned 

specialist agencies and send their names for approval to Engineer in charge. Any 

material procured without prior approval of Engineer in charge in writing is liable to 

be rejected. Engineer in charge reserves right to get the materials tested in 

laboratories of his choice before final acceptance. Nonstandard materials shall not 

be accepted. 

 

26. Doors and frames shall be procured from specialist firms and name of such agencies 

shall be got approved from the Engineer in charge well in advance.  

 

27. The construction joints shall be provided in predetermined locations only as decided 

by Engineer in charge. The cost of shuttering for these construction joints shall be 

included in item of Concrete work / RCC work and nothing extra shall be payable on 

this account to the contractor. 

 

28. The gradation of fine sand to be used in plaster work, shall be strictly as per Table 

3.1 (clause 3.1.3) of CPWD Specification 2009 Vol. - I conforming to IS 1542-1977. 

The plastered surface shall be fairly smooth without any undulation of any kind for 

applying paint/white wash.  

 

29. No chase cutting/dismantling of plaster/RCC/CC shall be allowed, so contractor has 

to execute the electrical work accordingly. 

 

30. The contractor shall invariably prepare the samples of finishing items as per 

direction of Engineer-in-charge. The contractor shall proceed with further finishing 

items only after getting the samples of these items approved in writing from 

Engineer-in-charge. No extra claim whatsoever beyond the payments due at 

agreement rates will be entertained from the contractor on this account. 

 

31. The contractor shall take instruction from the Engineer in charge for stacking of 

materials at any place. No excavated earth or Project material shall be stacked on 

areas where other buildings, roads, services or compound walls are to be 

constructed.  

 

32. If as per municipal rules, the huts for labour are not be created at the site of work 

by the contractors, the contractor are required to provide such accommodation as 

is acceptable to local bodies and nothing extra shall be paid on this account.  

 

33. Royalty at the prevalent rates shall be payable by the contractor on all the boulders, 

metals, shingle, sand and bajri etc. collected by him for the execution of the work, 

direct to the Revenue authority or authorized agent of the state Government 
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concerned or Central Government. No such claim of Contractor on royalty shall be 

entertained by the WAPCOS. 

 

34. All relevant tests for BMC / RMC as per prescribed IS codes in order to enable the 

Engineer in charge to conduct field tests to ensure that the quality is consistent with 

the prescribed specifications and nothing extra shall be paid on this account.  

 

35. The contractor or his authorized representative shall associate in collection, 

preparation, forwarding and testing of such samples. In case, he or his authorized 

representative is not present or does not associate himself, the results or such tests 

and consequences thereon shall be binding on the contractor. 

 

36. The contractor shall get the water tested with regard to its suitability of use in the 

works and get written approval from the Engineer in charge before he proceeds 

with the use of same of execution of works. If the tubewell water is not suitable, the 

contractor shall arrange Municipal water or from any other sources at his own cost 

and nothing extra shall be paid to the contractor on this account. The water shall be 

got tested at frequency specified in latest CPWD specifications/BIS code. 

 

37. The material shall conform to the quality and make as per attached list in tender  

document. However for the items not appearing in the list preference shall be given 

to those articles which bear ISI certification marks. In case articles bearing ISI 

certification marks are not available the quality of sample brought by the Contractor 

shall be judged by the standard laid down in the relevant ISI specification/CPWD 

specification. All materials and articles brought by the contractor to the site for use 

shall conform to the samples approved, which shall be preserved till the completion 

of the work. However, such articles which bear ISI mark but stand banned by CPWD 

will not be used. Notwithstanding the case of materials of "Preferred Make" as 

given in Annexure IX, provisions of Clause 10A of the General Conditions of Contract 

for Central PWD works shall be applicable on the materials of "Preferred Make" 

also. 

 

38. It must be ensure that all materials to be used in work bear BIS certification mark. In 

cases where BIS certification system is available for a particular material/product 

but not even a single producer has so far approached BIS for certification the 

material can be used subject to the condition that it should confirm to CPWD 

specification and relevant BIS codes. In such case written approval of the Engineer-

In-Charge may be obtained before use of such material in the work.  

 

39. The final approval of the brand to be used shall be as per the direction of Engineer-

in-Charge. The brand used shall be one of the brands in case specified in the list of 

preferred make / materials as enclosed. 

 

40. In case of non-availability of material of the brands specified in the list of approved 

materials an equivalent brand may be used after getting written approval of 
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WAPCOS giving details to indicate that the brand proposed to be used is equivalent 

to the brands mentioned in the agreement. 

 

41. Special conditions for Cement 

The contractor shall procure 53 grade Ordinary Portland Cement (conforming to IS : 

8112), Portland Pozzolona cement (confirming to IS : 1489 : Part –I) as required in 

the work, from reputed manufacturers of cement such as ACC, Ultratech, Ambuja, 

Jaypee Cement, and or from any other reputed cement manufacturer, having a 

production capacity not less than one million tons per annum as approved by 

WAPCOS. The tenderers may also submit a list of names of cement manufacturers 

which they propose to use in the work. The tender accepting authority reserves 

right to accept or reject name(s) of cement manufacture(s) which the tenderer 

proposes to use in the work. No change in the tendered rates will be accepted if the 

tender accepting authority does not accept the list of cement manufactures, given 

by the tenderer, fully or partially. The cement brought to the site for execution of 

work shall be in bags bearing manufacturer's name & ISI marking. Weight of cement 

in each bag shall be 50 kg. Samples of cement arranged by the contactor shall be 

taken by the Engineer- in-Charge and got tested in accordance with provisions of 

relevant BIS codes. In case the test results indicate that the cement arranged by the 

contractor does not conform to the relevant BIS codes, the same shall stand 

rejected and it shall be removed from the site by the contractor at his own cost 

within 7 days of written order from the Engineer-in-Charge to do so. 

 

42. Special Conditions for Steel:- 

The contractor shall procure TMT bars of Fe500/Fe500D/Fe550/Fe550D grade (the 

grade to procured is to be specified) from steel producers such as SAIL, Tata Steel 

Ltd., RINL (VIZAG), Jindal Steel & Power Ltd. and JSW Steel Ltd. or any other 

producer as approved by WAPCOS who are using iron ore as the basic raw material / 

input and having crude steel capacity of 2.0 Million tonnes per annum and above.  

43. Removal of rejected/sub-standard materials. 

The following procedure shall be followed for the removal of rejected/sub-standard 

materials from the site of work: 

(i) Whenever any material brought by the contractor to the site of work is 

rejected, entry thereof should invariably be made in the Site Order Book under 

the signature of the Engineer-In-Charge, giving the approximate quantity of 

such materials. 

(ii) As soon as the material is removed, a certificate to that effect shall be recorded 

by the Engineer-In-Charge against the original entry, giving, the date of removal 

and mode of removal, i.e., whether by truck, carts, or by manual labour. If the 

removal is by truck, the registration number of the truck should be recorded. 

(iii) When it is not possible for the Engineer-In-Charge to be present at the site of 

work at the time of actual removal of the rejected/sub-standard materials from 

the site, the required certificate should be recorded by the Authorized 

Representative of WAPCOS, and the Engineer-In-Charge should countersign the 

certificate recorded by the Authorized Representative. 
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44. If the work is carried out in more than one shift or during night, no claim on this 

account shall be entertained. The contractor has to take permission from the 

police & local authorities etc. if required for work during night hours. No claim / 

hindrance on this account shall be considered if work is not allowed during night 

time. The requisite supervision shall be made available by the WAPCOS along with 

necessary issue of material under joint custody. 

 

45. Contractor should provide R.O. Plant sufficient for workers employed at site, his 

technical staff and site staff of WAPCOS free of charge.  

 

46. The contractor shall provide & maintain (2 Nos.) desktop/ laptop of latest version 

along with printer, operator and internet connection at site of work as per direction 

of Engineer-in-charge. 

 

47. Once the Project is completed and the contractor shall be responsible to attend 

defect pointed out by WAPCOS and then hand over the Project to the Department. 

 

48. Contractor should hand over the warranty of the specialized items to the WAPCOS. 

 

49. The contractor is required to deploy resources as per availability of site. However no 

claim will be entertained for idle labour, idle machinery, idle technical/no-technical 

staff, idle T&P etc. 

 

50. Contractor shall not divert any advance payments or part thereof for any work other 

than that needed for completion of the contracted work. All advance payments 

received as per terms of the contract (i.e. mobilization advance, secured advance 

against materials brought at site, secured advance against plant & machinery and/or 

for work done during interim stages, etc) are required to be re-invested in the 

contracted work to ensure advance availability of resources in terms of materials, 

labour, plant & machinery needed for required pace of progress for timely 

completion of work. 

 

51. All running account bills preferred by the contractor for advance payments shall be 

processed only if Engineer-in-charge is satisfied that upto date investments 

(excluding security deposit & performance guarantee, which are not considered as 

investments) made by the contractor against contracted work are more than the 

payments received. Accordingly, all running account bills shall be supported with an 

account of up-to-date payments received vis-a-vis upto date investments made on 

the work to enable engineer-in-charge to check to his satisfaction that the payments 

made by engineer-in-charge are properly utilised only on the work and nowhere 

else. 
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52. The contractor shall make all arrangements during site visits of VIPs, dignitaries, 

official from the Ministries of GoO or their Departments, WAPCOS officials to the 

Project Site during the Contract Period.  

 

53. The Contractor shall make all arrangements towards Groundbreaking Ceremony/ 

Foundation Stone Laying Ceremony/Inaugural Function as required and the cost of 

such arrangements shall be deemed to be included in his rates/offer.  No payment  

shall be made to the Contractor on this account 

 

54. The contractor is bound to follow relevant Odisha State Government orders, 
circulars. prevailing at the time of contract connected to the execution of the work 
under the contract even through specific reference to these are not provided 
elsewhere in the contract conditions. 
   

3.0 CONDITION OF THE PROJECT SITE 

 

3.1 Information from WAPCOS Limited 

The Contractor acknowledges and agrees that any information and data on climatic, 

hydrological, topographical and general conditions relating to the Project Site made 

available to it by WAPCOS Limited has been done so for the convenience of the 

Contractor and that the Contractor enters into the Contract based upon its own 

investigations and determinations. Without prejudice to Clause 3.1 [Background 

Information and the manner in which discrepancies are resolved], WAPCOS Limited 

shall have no responsibility to the Contractor (whether in contract, tort, for breach 

of statutory duty or howsoever other arising) for or in relation to such information 

and data whether as to its accuracy, adequacy, sufficiency or completeness. 

3.2  Contractor to inspect 

Without prejudice to Clause 3.1 [Information from WAPCOS Limited] and without 

limitation to any other provision of the Contract, the Contractor shall be deemed 

prior to executing the Contract, to have and warrants that it has inspected to the 

full extent necessary and examined to its satisfaction the Project Site and its 

surroundings and where applicable, any existing structures or works on, over and 

under the Project Site and is familiar with and has satisfied itself with the Project 

Site Conditions including, without limitation: 

 the nature of the climatic, hydrological, topographical, ecological, 

environmental conditions at the Project Site (including without limitation all 

hazards and the potential for any contamination of the Project Site or the 

sub-soil by any noxious or hazardous substances) and the sub-soil and the 

general conditions of the Project Site 

 the form and nature of the Project Site (including existing ground levels) and 

its adequacy for the purposes of the design and Execution of the Works; 

 the risk of injury or damage to property adjacent to the Project Site and to 

occupiers and users of such property; 

 the extent and nature of the design, work, plant and materials necessary for 

the design and Execution of the Works 
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 the means of communication with and access (including vehicular access) to 

and from the Project Site, the accommodation it may require and the 

adequacy of the rights of access set out in the Contract for those purposes 

(including the nature and extent of any restrictions upon access or use of the 

Project Site) 

 the possibility of interference by persons with access to or use of or 

possession of the Project Site; 

 the precautions and the times and methods of working necessary to prevent 

any nuisance, whether public or private, being caused to any third parties on 

or around the Project Site; 

 the whereabouts of existing services and mains on or around the Project 

Site; 

 conditions affecting shipping and transportation of Goods, plant, equipment 

and Materials to, through and from the Project Site; 

 the availability and quality of labour required for the Works; 

 the availability of water and electrical power for the Works; 

 the Applicable Laws and Applicable Clearances and local customs relating to 

the Project Site and the Works; and 

 the adequacy and suitability of any design or works carried out by other 

contractors on or around the Project Site which design or works the 

Contractor has taken over or will take over with the Project Site or with 

which the design and/or the Execution of the Works is required to integrate. 

 

4.0 Claims 

No claim by the Contractor for additional payment or compensation or any extension of 

time on the ground of any misunderstanding or misapprehension in respect of the matters 

referred to in this Clause 3.0 [Condition of the Project Site] or on the ground that incorrect 

or insufficient information was given to it by WAPCOS Limited, WAPCOS Limited 

Representative or WAPCOS Limited advisors or consultants, any Statutory Authority, nor 

shall the Contractor be relieved from any liability, risk or obligation imposed on or 

undertaken by it under or in relation to the Contract on any such ground or on the ground 

that it did not or could not foresee any matter which may in fact affect or have affected the 

design and Execution of the Works. 

 

Contractor shall, before initiating the construction works, check all levels, dimensions and 

make proper markings on the site to assist the Engineers/ Architects to visualize the proper 

locations of the built forms and road network. In case, due to design or any other 

considerations, there are changes, then the Contractor shall extend his full cooperation in 

site marking as per the revised instructions till all built forms etc. are satisfactorily located. 

This activity shall bear no extra cost. 

 

The Contractor shall at its own expense :  

do everything necessary to acquire and maintain all Applicable Clearances and which are 

not specified as responsibility of WAPCOS Limited in Schedule F. If requested by WAPCOS 
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Limited, the Contractor shall assist WAPCOS Limited in obtaining in a timely and 

expeditious manner any Applicable Clearance which WAPCOS Limited is required under the 

Contract to maintain; take all reasonable steps, consistent with a good and experienced 

employer to maintain harmony and good industrial relations among the personnel 

employed in connection with the performance of its obligations under the Contract 

 

5.0 Blacklisting policy 

 

The Blacklisting Policy of the company is available on official website of WAPCOS LIMITED. 

The bidder/tenderer/consultant/contractors have to mandatory furnish an undertaking 

addressing the same to Engineer-in-charge in the form of certificate to abide the contents 

of Blacklisting Policy as per Annexure-XV. Any action in violation of the blacklisting policy or 

to the certificate furnished shall result in cancellation of tender at the stage before or after 

the award of work. 
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SECTION– V 
ANNEXURES AND APPENDICES 

ANNEXURES 

 

 ANNEXURE - I:   FORMAT FOR GUARANTEE BONDS / AFFIDAVIT FOR WORK 

ANNEXURE - II:  FORMAT FOR GUARANTEE BOND FOR WATER PROOFING 
TREATMENT (Not Applicable) 

ANNEXURE - III:  FORMAT FOR EMD BANK GUARANTEE DEPOSIT (Not  
Applicable)  

ANNEXURE - IV:  FORMAT FOR PERFORMANCE SECURITY 

ANNEXURE - V:  FORMAT FOR AFFIDAVIT 

ANNEXURE - VI:  FORMAT FOR ADVANCE PAYMENT BANK GUARANTEE 
                                  
ANNEXURE - VII:  FORMAT FOR INTEGRITY PACT 

ANNEXURE - VIII:  FORMAT OF RESUME OF PROPOSED PERSONNEL 

ANNEXURE - IX:  ACCEPTABLE MAKES OF MATERIALS 
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Annexure –I. 
GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS AFTER 

COMPLETION IN RESPECT OF WATER SUPPLY AND SANITARY INSTALLATIONS, UPVC 
WINDOWS, ROCK WOOL INSULATION AND POLYURETHENE FOAM 

 
The agreement made this ___________________ day of __________ two thousand and 
__________ between __________ S/o ___________________ (hereinafter called the 
GUARANTOR of the one part) and the WAPCOS LIMITED (hereinafter called the WAPCOS of 
the other part). 
 

WHEREAS THIS agreement is supplementary to a contract. (Herein after called the 
Contract) dated _________ and made between the GUARANTOR OF THE ONE PART AND 
the WAPCOS of the other part, whereby the contractor interalia, under look to render the 
work in the said contract recited structurally stable workmanship and use of sound 
materials. 
 
AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said 
work will remain structurally stable and guarantee against faulty workmanship, finishing, 
manufacturing defects of materials and leakages etc.  
 

NOW THE GUARANTOR hereby guarantee that work executed by him will remain 
structurally stable, after the expiry of maintenance period prescribed in the contract for the 
minimum life of ten years, to be reckoned from the date after the expiry of maintenance 
period prescribed in the contract. 
 

The decision of the Engineer-in-charge with regard to nature and cause of defects shall be 
final. During the period of guarantee the guarantor shall make good all defects to the 
satisfaction of the Engineer in charge calling upon him to rectify the defects, failing which 
the work shall be got done by the WAPCOS by some other contractor at the guarantor’s 
cost and risk. The decision of the Engineer in charge as to the cost payable by the 
Guarantor shall be final and binding. 
 

That if the guarantor fails to make good all the defects, commits breach thereunder then 
the guarantor will indemnify the Principal and his successor against all loss, damage cost 
expense or otherwise which may be incurred by him by reason of any default on the part of 
the GUARANTOR in performance and observance of this supplementary agreement. As to 
the amount of loss and / or damage and / or cost incurred by the WAPCOS the decision of 
the Engineer-in-charge will be final and binding on the parties. 
 

IN WITHNES WHEREOF those presents have been executed by the obligator 
_______________ and _________________________ by for and on behalf of the WAPCOS 
LIMITED on the day, month and year first above written. 
 

Signed sealed and delivered by OBLIGATOR in presence of:. 
1. _____________________ 
2. _____________________ 
SIGNED FOR AND ON BEHALF OF THE WAPCOS LIMITED BY____________ 
________________ in the presence of: 
1. _____________________  
2. _____________________ 
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Annexure –II 

GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR WATER PROOFING 
TREATMENT FOR BASEMENT / TERRACE / TOILETS (Not Applicable) 

 

The agreement made this ___________________ day of __________ two thousand and 
__________ between __________ S/o ___________________ (hereinafter called the 
GUARANTOR of the one part) and the WAPCOS Limited (hereinafter called the WAPCOS of 
the other part). 
 

WHEREAS THIS agreement is supplementary to a contract. (Herein after called the 
Contract) dated _________ and made between the GUARANTOR OF THE ONE PART AND 
the WAPCOS of the other part, whereby the contractor interalia, undertook to render the 
structures in the said contract the work in the said contract recited completely water and 
leak proof. 
 

THE GUARANTOR hereby guarantee that the water proofing treatment given by him will 
render the structures completely leak proof and the minimum life of such water proofing 
treatment shall be ten years to be reckoned from the date after the expiry of maintenance 
period prescribed in the contract. 
 

Provided that the guarantor will not be responsible for leakage caused by earthquake or 
structural defects. 
The decision of the Engineer in charge with regard to cause of leakage shall be final. 
 

During the period of guarantee the guarantor shall make good all defects and in case of any 
defects being found render the structure water proof to the satisfaction of the Engineer in 
charge at his cost and shall commence the work for such rectification within seven days 
from the date of issue of notice from the Engineer in charge calling upon him to rectify the 
defects, failing which the work shall be got done by the WAPCOS through some other 
contractor at the guarantor’s cost and risk. The decision of the Engineer in charge as to the 
cost payable by the Guarantor shall be final and binding. 
 

That if the guarantor fails to execute the water proofing, or commits breach thereunder 
then the guarantor will indemnify the Principal and his successor against all loss, damage, 
cost of expenses or otherwise which may be incurred by him by reason of any of any 
default on the part of the GUARANTOR in performance and observance of this 
supplementary agreement . As to the amount of loss and / or cost incurred by the WAPCOS 
on the decision of the Engineer-in-charge will be final and binding on the parties. 
 

IN WITHNES WHEREOF those presents have been executed by the obligator 
__________________ and _______________________________ by for and on behalf of 
the WAPCOS LIMITED on the day , month and year first above written. 
 

Signed sealed and delivered by OBLIGATOR in presence of :. 
1. _____________________ 
2. _____________________ 
SIGNED FOR AND ON BEHALF OF THE WAPCOS LIMITED BY______________ in the presence 
of : 
1. _____________________ 
2. _____________________ 
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Annexure –III 
 

BANK GUARANTEE FORMAT FOR EMD (Not Applicable) 

WHEREAS, M/s ……………………………………….. having their Registered/Head Office at 
…………………………………………….. (hereinafter called “the Bidder”) has submitted his Bid dated 
…………………… for the ………………………………………………… [hereinafter called “the Bid”] to M/s 
WAPCOS Limited (hereinafter called the Employer) 
 

KNOW ALL PEOPLE by these presents that we ………………………………………………… (name of the 
Bank) having our head office at ………………………………………………… (hereinafter called “the 
Bank”) are bound unto Employer in the sum of ……………………………………… for which 
payment well and truly to be made to the Employer, the Bank binds itself, its successors 
and assigns by these presents. 
 

SEALED with the Common Seal of the said Bank this ………………… day of ………………………… 
2022. 
 

THE CONDITIONS of this obligation are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 
specified; 

OR 
(2) If the Bidder having been notified of the acceptance of his bid by ……………………………… 

during the period of Bid Validity: 
 

We undertake to pay to the ………………………………  up to the above amount upon receipt of 
his first written demand, without the Employer having to substantiate his demand, 
provided that in his demand the Bidder will note that the amount claimed by him is due to 
him owing to the occurrence of one or any of the above mentioned two conditions and 
specify the occurred condition or conditions. 

 

This Guarantee will remain in force up to and including the date ……………………………… after 
the deadline for submission of Bids as is stated in the instructions to Bidders or as it may be 
extended by the ………………………………………… notice of which extension(s) to the Bank is 
hereby waived and notice to the bidder would constitute sufficient notice to the Bank. Any 
demand in respect of this guarantee should reach the Bank not later than the above date. 
 

Notwithstanding anything contained herein 

i) Liability under this guarantee shall not exceed …………………………………………… 
ii) This bank guarantee shall be valid upto ………………………………………… and; 
iii) Our liability to make payment shall arise and we are liable to pay the guaranteed 

amount or any part thereof under this guarantee only and only if you serve upon us a 
written claim or demand in terms of the guarantee on or before 
……………………………………… (indicate a period twelve months after the date of issue of 
Bank Guarantee). 

 
 
DATE:                              SIGNATURE: 
(Signature of Witness)                              SEAL 
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Annexure –IV 
FORM OF PERFORMANCE SECURITY  

WAPCOS Limited, 
76-C, Institutional Area,  
Sector-18, Gurgaon, 
Haryana-122015 

 

In consideration of ____________________  (Employer’s name) (hereinafter referred to as  

"the Employer") which expression shall, unless repugnant to the context or meaning 

thereof include its successors, administrators and assigns) having awarded to 

_____________________ (Contractor’s name & address)  (hereinafter referred to as "the 

Contractor “ which expression shall unless repugnant to the context or meaning thereof, 

include its successors,  administrators, executors and assigns) a contract, by issue of 

Employer’s Notification of Award No. _______________ dt. _____________ and the same 

having been unequivocally accepted by the Contractor, resulting into a contract valued at 

Rs. _____________(Rupees ______________only) for ________________(name of work) 

(hereinafter called “ the contract”) and the Contractor having agreed to provide a Contract 

Performance Guarantee for the faithful performance of the entire contract equivalent to 

Rs. _____________ (Rupees ______________________only) (3 % of the said value of the 

Contract to the Employer.  

     We, ____________________(name & address of bank) (hereinafter referred to as "the 

Bank" which expression shall, unless repugnant to the context or meaning thereof, include 

its successors, administrators, executors and assigns) do hereby guarantee and undertake 

to pay the Employer, on demand any or, all monies payable by the Contractor to the extent 

of Rs. _____________(Rupees __________________only)   as aforesaid at any time upto 

___________without any demur, reservation, contest ,  recourse  or  protest  and/or  

without  any reference  to the Contractor.  Any such demand made by the Employer on the 

bank shall be conclusive and binding notwithstanding any difference between the Employer 

and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any 

other authority. The Bank undertakes not to revoke this guarantee during its currency 

without previous consent of the Employer and further agrees that the guarantee herein 

contained shall continue to be enforceable till the Employer discharges this guarantee.                         

  We the said Bank further agree that the guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of the said 

Contract and that it shall  continue to be enforceable till all the dues of the Employer under 

or by virtue of the said contract have been fully paid and its claims satisfied or discharged 

or till the Employer certifies that the terms and conditions of the said Contract have been 

fully and properly carried out by the said Contractor and accordingly discharges the 

guarantee.                                 

  The Employer shall have the fullest liberty without affecting in any way the liability 

of the Bank under this guarantee, from, time to time to extend the time for performance of 

the Contract by the Contractor.  The Employer shall have the fullest liberty without 

affecting this guarantee, to postpone from time to time the exercise of any powers vested 
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in them or of any right which they might have against the Contractor and to exercise the 

same at any time in any manner and either to enforce or to forbear to enforce any 

covenants, contained or implied, in the Contract between the Employer and the Contractor 

or any other course or remedy or security available to the Employer.  The bank shall not be 

released of its obligations under these presents by any exercise by the Employer of its 

liberty with reference to the matters aforesaid or any of them or by reason of any other act 

or forbearance or other acts of omission or commission on the part of the Employer or any 

other indulgence shown by the Employer or by any other matter or thing whatsoever which 

under law would but for this provision, have the effect of relieving the Bank. The guarantee 

shall not be affected by a change in the constitution of the bank or of the employer. 

   The bank also agrees that the Employer at its option shall be entitled to enforce this 

Guarantee against the Bank as a principal debtor, in the first instance, without proceeding 

against the Contractor and notwithstanding any security or other guarantee that the 

Employer may have in relation to the Contractor's liabilities.  

  We The Said Bank do hereby declare that we have absolute and unconditional 

power to issue this guarantee in your favour under the Memorandum and Articles of 

Association or such other constitutional documents of the Bank and the undersigned have 

full power to execute this guarantee under the Power of Attorney/ Post Approval 

Authorization dated_____________________ of the bank granted to him / us by the Bank.  

We the said bank do hereby declare and undertake that your claim under the guarantee 

shall not be affected by any deficiency or other defect in the powers of the bank or its  

officials and the guarantee shall be deemed to have been issued as if the bank and its 

officials have all the powers and authorization to give this guarantee on behalf of the bank. 

  We the said bank do hereby certify  the genuineness and appropriateness of the 

Stamp paper and stamp value used for issuing the guarantee. We the said bank do hereby 

declare and undertake that your claim under the guarantee shall not be affected by any 

deficiency or other defect in the stamp paper or its stamp value.  

  We the said bank do hereby declare that our payments hereunder shall be made to 

you , free and clear of and without and deduction, reduction on account of any reasons 

including any  and all present and future taxes, levies, charges of withholding whatsoever 

imposed or collected with respect thereto. 

Notwithstanding anything contained hereinabove our liability under this guarantee is 

restricted to Rs. _____________(Rupees ____________________ only) and it shall 

remain in force upto and including _____________ and shall be extended from time 

to time for such period  as may be desired by M/s  WAPCOS  Limited  to  whom  this  

bank guarantee has been given. 

     Notwithstanding  anything contained  herein 

i)    our  liability  under  this  guarantee   shall  not  exceed Rs. _____________ (Rupees 

_______________ only)   ; 

ii)   This bank guarantee shall be valid upto _____________; and 
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iii)  our liability to make payment shall arise and we are liable to pay the guaranteed 

amount or any part thereof under this  guarantee, only  and  only if you serve upon  us  

a  written  claim  or  demand in  terms of the guarantee  on  or  before 

_________(indicate a date twelve months after validity of guarantee).  

Dated this ________day of ________ at  New Delhi. 

 

For & on behalf of Tenderer 
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Annexure – V 
FORMAT FOR AFFIDAVIT 

 
I / We have submitted a bank guarantee for the work (Name of work) Agreement No. 
________________Dated _________________from __________________ (Name of the 
Bank with full address) to the WAPCOS with a view to seek exemption from payment of 
performance guarantee in cash. This Bank guarantee expires on 
______________________________________________ I / We undertake to keep the 
validity of the bank guarantee intact by getting it extended from time to time at my / our 
own initiative upto a period of _______________________ months after the recorded date 
of completion of the work or as directed by the WAPCOS. 
 
I / We also indemnify the WAPCOS against any losses arising out of non-encasement of the 
bank guarantee if any.  
 

 
(Deponent) 

Signature of Contractor 
 

Note : The affidavit is to be given by the Executants before a first class Magistrate. 
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Annexure –VI 
FORM OF ADVANCE PAYMENT GUARANTEE 

In consideration of WAPCOS LTD  (hereinafter referred to as  "the Employer") which 

expression shall, unless repugnant to the context or meaning thereof include its successors, 

administrators and assigns) having awarded to _______________________(Contractor’s 

name)  with its Registered  /Head Office at  __________________(hereinafter referred to 

as "the Contractor “ which expression shall unless repugnant to the context or meaning 

thereof, include its successors, administrators, executors and assigns) a contract, by issue of 

Employer’s Notification of Award No. ____________________dt. __________and the same 

having been unequivocally accepted by the Contractor, resulting into a contract valued at 

Rs._________(Rupees_____________________________________________________only

) for _______________ (hereinafter called “ the contract”) and the Employer having agreed 

to make an advance payment to the Contractor for performance of the above Contract 

amounting to Rs. _________________(Rupees ______________only) as an advance against 

bank guarantee to be furnished by the Contractor. 

 

We, __________________(name & address of bank) having its Head Office at 

_____________(hereinafter referred to as "the Bank" which expression shall, unless 

repugnant to the context or meaning thereof, include its successors, administrators, 

executors and assigns) do hereby guarantee and undertake to pay the Employer 

immediately on demand any or, all monies payable by the Contractor to the extent of Rs. 

______________ (Rupees ________________only) as aforesaid at any time upto 

___________without any demur, reservation, contest ,  recourse  or  protest  and/or  

without  any reference  to the Contractor.  Any such demand made by the Employer on the 

bank shall be conclusive and binding notwithstanding any difference between the Employer 

and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any 

other authority.   We agree that the Guarantee herein contained shall be irrevocable and 

shall continue to be enforceable till the Employer discharges this guarantee. We further 

agree that no change in the constitution of the Bank or of the Employer shall affect this 

guarantee.                                                   

 

  The Employer shall have the fullest liberty without affecting in any way the liability 

of the Bank under this guarantee, from time to time, to vary the advance or to extend the 

time for performance of the Contract by the Contractor.  The Employer shall have the 

fullest liberty without affecting this guarantee, to postpone from time to time the exercise 

of any powers vested in them or of any right which they might have against the Contractor 

and to exercise the same at any time in any manner, and either to enforce or to forbear to 

enforce any covenants, contained or implied, in the Contract between the Employer and 

the Contractor or any other course or remedy or security available to the Employer.  The 

bank shall not be released of its obligations under these presents by any exercise by the 

Employer of its liberty with reference to the matters aforesaid or any of them or by reason 

of any other act or forbearance or other acts of omission or commission on the part of the 

Employer or any other indulgence shown by the Employer or by any other matter or thing 
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whatsoever which under law would but for this provision, have the effect of relieving the 

Bank. 

 

   The bank also agrees that the Employer at its option shall be entitled to enforce this 

Guarantee against the Bank as a principal debtor, in the first instance without proceeding 

against the Contractor and notwithstanding any security or other guarantee that the 

Employer may have in relation to the Contractor's liabilities. 

 

  We The Said Bank do hereby declare that we have absolute and unconditional 

power to issue this guarantee in your favour under the Memorandum and Articles of 

Association or such other constitutional documents of the Bank and the undersigned have 

full power to execute this guarantee under the Power of Attorney/ Post Approval 

Authorization dated_____________________ of the bank granted to him / us by the Bank.  

We the said bank do hereby declare and undertake that your claim under the guarantee 

shall not be affected by any deficiency or other defect in the powers of the bank or its  

officials and the guarantee shall be deemed to have been issued as if the bank and its 

officials have all the powers and authorization to give this guarantee on behalf of the bank. 

 

  We the said bank does hereby certify the genuineness and appropriateness of the 

Stamp paper and stamp value used for issuing the guarantee. We the said bank does 

hereby declare and undertake that your claim under the guarantee shall not be affected by 

any deficiency or other defect in the stamp paper or its stamp value.  

 

  We the said bank do hereby declare that our payments hereunder shall be made to 

you , free and clear of and without and deduction, reduction on account of any reasons 

including any  and all present and future taxes, levies, charges of withholding whatsoever 

imposed or collected with respect thereto. 

   

Notwithstanding anything contained hereinabove our liability under this guarantee is 

limited to Rs.______________(Rupees ________________only) and it shall remain in force 

upto and including ________________and shall be extended from time to time for such 

period (not exceeding one year), as may be desired by M/S _____________on whose behalf 

this bank guarantee has been given. 

 

     Notwithstanding anything contained herein 

 

ii) Our liability under  this  guarantee   shall  not  exceed Rs.__________(Rupees 

_______________________only); 

iii) This bank guarantee shall be valid upto ________________ and 

iv) our liability to make payment shall arise and we are liable to pay the guaranteed 

amount or any part thereof under this  guarantee, only  and  only if you serve upon  

us  a  written  claim  or  demand in  terms of the guarantee  on  or  before 

___________(indicate a date twelve months after the validity of the guarantee).  

 

Dated this ________day of _________at New Delhi. 
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WITNESS  

_______________________                                           ________________________ 

(Signature)                                                                          (Signature) 

________________________                    ________________________ 

(Name)        (Name) 

 

________________________                                           ________________________ 

(Official address)                    (Designation with bank stamp) 

                                            

________________________         Attorney as Power of Attorney   

(Signature)                         No.__________ dt._______ 

________________________ 

(Name) 

________________________ 
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ANNEXURE – VII 
FORM OF INTEGRITY PACT 

To 
The Executive Director 
WAPCOS Limited, 
76-C, Sector 18, Institutional Area 
Gurgaon, Haryana-122015 
 
Sub: Submission of Tender for the work of “Construction of 100 seated OBC hostels (Girls) 

under centrally sponsored PM-YASASVI scheme at Nigamananda Mahila Mahavidyalaya at 

Charichhakka, Puri”  

 
Dear Sir,  
I/We acknowledge that WAPCOS is committed to follow the principles thereof as 
enumerated in the Integrity Agreement enclosed with the tender/bid document. 
 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 
condition that I/We will sign the enclosed integrity Agreement, which is an integral part of  
tender documents, failing which I/We will stand disqualified from the tendering process. 
I/We acknowledge that the Making of the Bid shall be regarded as an Unconditional and 
absolute Acceptance of this condition of the NIT. 
 
I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit 
and further agree that execution of the said Integrity Agreement shall be separate and 
distinct from the main contract, which will come into existence when tender/bid is finally 
accepted by WAPCOS. I/We acknowledge and accept the duration of the Integrity 
Agreement, which shall be in the line with Article 1 of the enclosed Integrity Agreement. 
 
I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 
Agreement, while submitting the tender/bid, WAPCOS shall have unqualified, absolute and 
unfettered right to disqualify the tenderer/bidder and reject the tender/bid is accordance 
with terms and conditions of the tender/bid. 
 
Yours faithfully 
(Duly authorized signatory of the Bidder) 
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To be signed by the bidder and same signatory competent / authorized to sign the 
relevant contract on behalf of WAPCOS 

 
FORMAT FOR INTEGRITY PACT 

 
This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 

 
BETWEEN 

 
WAPCOS Limited, New Delhi (Hereinafter referred as the ‘Principal/Owner’, which 
expression shall unless repugnant to the meaning or context hereof include its successors 
and permitted assigns) 
 

AND 
...................................................................................................................................................
...... 
(Name and Address of the Individual/firm/Company) 
through ................................................................................................... (Hereinafter referred 
to as the 
(Details of duly authorized signatory) 
 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or 
context hereof include its successors and permitted assigns) 
 
Preamble 
WHEREAS the Principal / Owner has floated the Tender (NIT No. ................................) 
(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down 
organizational procedure, contract 
for............................................................................................... (Name of work) hereinafter 
referred to as the “Contract”. 
 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the 
land, rules, regulations, economic use of resources and of fairness/transparency in its 
relation with its Bidder(s) and Contractor(s). 
 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into 
this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms 
and conditions of which shall also be read as integral part and parcel of the Tender/Bid 
documents and Contract between the parties. 
 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows and this Pact witnesses as under: 
 
Article 1: Commitment of the Principal/Owner 
(1) The Principal/Owner commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 
(a) No employee of the Principal/Owner, personally or through any of his/her 

family members, will in connection with the Tender, or the execution of the 
Contract, demand, take a promise for or accept, for self or third person, any 
material or immaterial benefit which the person is not legally entitled to.  

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 
equity and reason. The Principal/Owner will, in particular, before and during 
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the Tender process, provide to all Bidder(s) the same information and will 
not provide to any Bidder(s) confidential / additional information through 
which the Bidder(s) could obtain an advantage in relation to the Tender 
process or the Contract execution. 

(c) The Principal/Owner shall endeavor to exclude from the Tender process any 
person, whose conduct in the past has been of biased nature. 
 

(2) If the Principal/Owner obtains information on the conduct of any of its employees 
which is a criminal offence under the Indian Penal code (IPC)/Prevention of 
Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned or 
if there be a substantive suspicion in this regard, the Principal/Owner will inform the 
Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its 
internal laid down policies and procedures. 
 

Article 2: Commitment of the Bidder(s)/Contractor(s) 
 
(1) It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 
WAPCOS all suspected acts of fraud or corruption or Coercion or Collusion of which 
it has knowledge or becomes aware, during the tendering process and throughout 
the negotiation or award of a contract. 

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to 
prevent corruption. He commits himself to observe the following principles during 
his participation in the Tender process and during the Contract execution: 
(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of the Principal/Owner’s employees 
involved in the Tender process or execution of the Contract or to any third 
person any material or other benefit which he/she is not legally entitled to, 
in order to obtain in exchange any advantage of any kind whatsoever during 
the Tender process or during the execution of the Contract. 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 
undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary 
contracts, submission or non-submission of bids or any other actions to 
restrict competitiveness or to cartelize in the bidding process.  

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 
IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for 
the purpose of competition or personal gain), or pass on to others, any 
information or documents provided by the Principal/Owner as part of the 
business relationship, regarding plans, technical proposals and business 
details, including information contained or transmitted electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 
addresses of agents/ representatives in India, if any. Similarly 
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and 
addresses of foreign agents/representatives, if any. Either the Indian agent 
on behalf of the foreign principal or the foreign principal directly could bid in 
a tender but not both. Further, in cases where an agent participate in a 
tender on behalf of one manufacturer, he shall not be allowed to quote on 
behalf of another manufacturer along with the first manufacturer in a 
subsequent/parallel tender for the same item. 

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, 
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brokers or any other intermediaries in connection with the award of the 
Contract. 
 

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
indulge in fraudulent practice means a willful misrepresentation or omission of facts 
or submission of fake/forged documents in order to induce public official to act in 
reliance thereof, with the purpose of obtaining unjust advantage by or causing 
damage to justified interest of others and/or to influence the procurement process 
to the detriment of the WAPCOS interests. 

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
use Coercive Practices (means the act of obtaining something, compelling an action 
or influencing a decision through intimidation, threat or the use of force directly or 
indirectly, where potential or actual injury may befall upon a person, his/her 
reputation or property to influence their participation in the tendering process). 

 
Article 3: Consequences of Breach 
 
Without prejudice to any rights that may be available to the Principal/Owner under law or 
the Contract or its established policies and laid down procedures, the Principal/Owner shall 
have the following rights in case of breach of this Integrity Pact by the 
Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and 
uphold the Principal/Owner’s absolute right: 
 
(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract 

has committed a transgression through a violation of Article 2 above or in any other 
form, such as to put his reliability or credibility in question, the Principal/Owner 
after giving 14 days’ notice to the contractor shall have powers to disqualify the 
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the 
Contract, if already executed or exclude the Bidder/Contractor from future contract 
award processes. The imposition and duration of the exclusion will be determined 
by the severity of transgression and determined by the Principal/Owner. Such 
exclusion may be forever or for a limited period as decided by the Principal/Owner. 
 

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner 
has disqualified the Bidder(s) from the Tender process prior to the award of the 
Contract or terminated/determined the Contract or has accrued the right to 
terminate/determine the Contract according to Article 3(1), the Principal/Owner 
apart from exercising any legal rights that may have accrued to the Principal/Owner, 
may in its considered opinion forfeit the entire amount of Earnest Money Deposit, 
Performance Guarantee and Security Deposit of the Bidder/Contractor. 
 

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder 
or Contractor, or of an employee or a representative or an associate of a Bidder or 
Contractor which constitutes corruption within the meaning of IPC Act, or if the 
Principal/Owner has substantive suspicion in this regard, the Principal/Owner will 
inform the same to law enforcing agencies for further investigation. 
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Article 4: Previous Transgression 
 
(1) The Bidder declares that no previous transgressions occurred in the last 5 years with 

any other Company in any country confirming to the anticorruption approach or 
with Central Government or State Government or any other Central/State Public 
Sector Enterprises in India that could justify his exclusion from the Tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from 
the Tender process or action can be taken for banning of business dealings/ holiday 
listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage 
caused by him and has installed a suitable corruption prevention system, the 
Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 
 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact by 
any of its Subcontractors/sub-vendors.  

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all 
Bidders and Contractors.  

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 
between the Principal/Owner and the bidder, along with the Tender or violate its 
provisions at any stage of the Tender process, from the Tender process. 

 
Article 6- Duration of the Pact 
 
This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 12 months after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the 
Contract has been awarded.  
 
If any claim is made/lodged during the time, the same shall be binding and continue to be 
valid despite the lapse of this Pacts as specified above, unless it is discharged/determined 
by the Competent Authority, WAPCOS 
 
 
Article 7- Other Provisions 
(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Principal/Owner, who has floated the Tender. 
(2) Changes and supplements need to be made in writing. Side agreements have not 

been made. 
(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners 
and consortium members. In case of a Company, the Pact must be signed by a 
representative duly authorized by board resolution. 

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of 
this Pact remains valid. In this case, the parties will strive to come to an agreement 
to their original intensions. 

(5) It is agreed term and condition that any dispute or difference arising between the 
parties with regard to the terms of this Integrity Agreement / Pact, any action taken 
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by the Owner/Principal in accordance with this Integrity Agreement/ Pact or 
interpretation thereof shall not be subject to arbitration. 

(6) Independent External Monitor(s) 

Panel of IEM’s will be conveyed in due course of time. 

 
Article 8- LEGAL AND PRIOR RIGHTS 
All rights and remedies of the parties hereto shall be in addition to all the other legal rights 
and remedies belonging to such parties under the Contract and/or law and the same shall 
be deemed to be cumulative and not alternative to such legal rights and remedies 
aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have 
precedence over the Tender/Contact documents with regard any of the provisions covered 
under this Integrity Pact. 
 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 
and date first above mentioned in the presence of following witnesses: 
 
 
............................................................... 
(For and on behalf of Principal/Owner) 
 
................................................................ 
(For and on behalf of Bidder/Contractor) 
 
WITNESSES: 
1. .............................................. 
(signature, name and address) 
 
2. ............................................... 
(signature, name and address) 
 
Place: 
 
Dated : 
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ANNEXURE – VIII 
FORMAT OF RESUME OF PROPOSED PERSONNEL 

 

The bidder shall provide all the information requested below: 

 

Position 
 

Personnel 
information 

Name 
 

Date of birth 

 Professional qualifications 
 

Present 
employment 

Name of Employer 
 

 Address of Employer 
 

 Telephone 
 

Contact (manager / personnel officer) 

 Fax 
 

E-mail 

 Job title 
 

Years with present Employer 

Summarize professional experience in reverse chronological order. Indicate particular technical 

and managerial experience relevant to the project. 

 

Certification: 
I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes 
myself, my qualifications, and my experience, and I am available to undertake the assignment in 
case of an award. I understand that any misstatement or misrepresentation described herein may 
lead to my disqualification or dismissal by the Client, and/or sanctions by the Bank.  

 
  {day/month/year} 

 
Name of Personnel Signature Date 

  {day/month/year} 
 

Name of authorized Representative 
of the Contractor 

Signature Date 

 

From To Company, Project , Position, and Relevant Technical  and Management 

Experience 
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ANNEXURE – IX 
ACCEPTABLE MAKES OF MATERIALS 

All procurement shall be done is accordance with G.O. No. P-45021/2/2017-PP (BE-II) 

Government of India, Ministry of Commerce and Industry Department for Promotion of 

Industry and Internal Trade dated 16.09.2020. Acceptable makes of materials to be used in 

the work are enclosed. In case of non-availability of these makes, after the approval of 

WAPCOS, the Contractor can use the alternative makes only BIS marked materials. Non BIS 

marked materials may be permitted by the WAPCOS only when BIS marked materials are 

not manufactured. (enclosed ) 

ACCEPTABLE MAKES OF MATERIALS 

Acceptable makes of materials to be used in the work are enclosed. In case of non-

availability of these makes, after the approval of WAPCOS, the Contractor can use the 

alternative makes only BIS marked materials. Non BIS marked materials may be permitted 

by the WAPCOS only when BIS marked materials are not manufactured. (enclosed) 
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ANNEXURE –X 
SAFETY CODES 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except such short period work as can 

be done safely from ladders. When a ladder is used, an extra mazdoor shall be engaged 

for holding the ladder and if the ladder is used for carrying materials as well suitable 

footholds and hand-hold shall be provided on the ladder and the ladder shall be given 

an inclination not steeper than ¼ to 1(¼ horizontal and 1 vertical). 

 
2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached or bolted, braced and otherwise secured at least 90 cm. 
(3ft.) high above the floor or platform of such scaffolding or staging and extending along 
the entire length of the outside and ends thereof with only such opening as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened 
as to prevent it from swaying from the building or structure. 

 
3. Working platforms, gangways and stairways should be so constructed that they should 

not sag unduly or unequally, and if the height of the platform or the gangway or the 
stairway is more than 3.6 m (12ft.) above ground level or floor level, they should be 
closely boarded, should have adequate width and should be suitably fastened as 
described in (2) above. 
 

4. Every opening in the floor of a building or in a working platform shall be provided with 
suitable means to prevent the fall of person or materials by providing suitable fencing 
or railing whose minimum height shall be 90 cm. (3ft.). 
 

5. Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m. 
(30ft.) in length while the width between side rails in rung ladder shall in no case be less 
than 29 cm. (11½") for ladder up to and including 3 m. (10 ft.) in length. For longer 
ladders, this width should be increased at least ¼” for each additional 30 cm. (1 foot) of 
length. Uniform step spacing of not more than 30 cm shall be kept. Adequate 
precautions shall be taken to prevent danger from electrical equipment. No materials 
on any of the sites or work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The contractor shall provide all necessary 
fencing and lights to protect the public from accident and shall be bound to bear the 
expenses of defense of every suit, action or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and cost which may be awarded in any such suit; action or 
proceedings to any such person or which may, with the consent of the contractor, be 
paid to compensate any claim by any such person 
 

6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all 
times be supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction 
thereof, Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above 
the surface of the ground. The side of the trenches which are 1.5 m. (5ft.) or more in 
depth shall be stepped back to give suitable slope or securely held by timber bracing, so 
as to avoid the danger of sides collapsing. The excavated materials shall not be placed 
within 1.5 m. (5ft.) of the edges of the trench or half of the depth of the trench 
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whichever is more. Cutting shall be done from top to bottom. Under no circumstances, 
undermining or undercutting shall be done.  

(b) Safety Measures for digging bore holes:- 
i. If the bore well is successful, it should be safely capped to avoid caving 

and collapse of the bore well. The failed and the abandoned ones should 
be completely refilled to avoid caving and collapse; 

ii. During drilling, Sign boards should be erected near the site with the 
address of the drilling contractor and the Engineer in-charge of the work; 

iii. Suitable fencing should be erected around the well during the drilling 
and after the installation of the rig on the point of drilling, flags shall be 
put 50m all-round the point of drilling to avoid entry of people; 

iv. After drilling the bore well, a cement platform (0.50m x 0.50m x 1.20m) 
0.60m above ground level and 0.60m below ground level should be 
constructed around the well casing; 

v. After the completion of the bore well, the contractor should cap the bore 
well properly by welding steel plate, cover the bore well with the drilled 
wet soil and fix thorny shrubs over the soil. This should be done even 
while repairing the pump; 

vi. After the bore well is drilled the entire site should be brought to the 
ground level. 
 

7. Demolition - Before any demolition work is commenced and also during the progress of 
the work, 

(i) All roads and open areas adjacent to the work site shall either 
be closed or suitably protected. 

(ii) No electric cable or apparatus which is liable to be a source of 
danger or a cable or apparatus used by the operator shall 
remain electrically charged. 

(iii) All practical steps shall be taken to prevent danger to persons 
employed from risk of fire or explosion or flooding. No floor, 
roof or other part of the building shall be so overloaded with 
debris or materials as to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-

Charge should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned. The following 
safety equipment shall invariably be provided. 

(i) Workers employed on mixing asphaltic materials, cement and lime mortars 
shall be provided with protective footwear and protective goggles. 

(ii) Those engaged in white washing and mixing or stacking of cement bags or 
any material which is injurious to the eyes, shall be provided with protective 
goggles. 

(iii) Those engaged in welding works shall be provided with welder’s protective 
eye shields. 

(iv) Stone breaker shall be provided with protective goggles and protective 
clothing and seated at sufficiently safe intervals. 

(v) When workers are employed in sewers and manholes, which are in active 
use, the contractors shall ensure that the manhole covers are opened and 
ventilated at least for an hour before the workers are allowed to get into the 
manholes, and the manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals or boards to prevent accident to 
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the public. In addition, the contractor shall ensure that the following safety 
measure are adhered to :- 
(a) Entry for workers into the line shall not be allowed except under 

supervision of the JE or any other higher officer. 
(b) At least 5 to 6 manholes upstream and downstream should be kept 

open for at least 2 to 3 hours before any man is allowed to enter into 
the manhole for working inside. 

(c) Before entry, presence of Toxic gases should be tested by inserting wet 
lead acetate paper which changes colour in the presence of such gases 
and gives indication of their presence. 

(d) Presence of Oxygen should be verified by lowering a detector lamp into 
the manhole. In case, no Oxygen is found inside the sewer line, workers 
should be sent only with Oxygen kit. 

(e) Safety belt with rope should be provided to the workers. While working 
inside the manholes, such rope should be handled by two men 
standing outside to enable him to be pulled out during emergency.  

(f) The area should be barricaded or cordoned off by suitable means to 
avoid mishaps of any kind. Proper warning signs should be displayed 
for the safety of the public whenever cleaning works are undertaken 
during night or day. 

(g) No smoking or open flames shall be allowed near the blocked manhole 
being cleaned. 

(h) The malba obtained on account of cleaning of blocked manholes and 
sewer lines should be immediately removed to avoid accidents on 
account of slippery nature of the malba.  

(i) Workers should not be allowed to work inside the manhole 
continuously. He should be given rest intermittently. The Engineer-in-
Charge may decide the time up to which a worker may be allowed to 
work continuously inside the manhole. 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in 
emergency. 

(k) Air-blowers should be used for flow of fresh air through the manholes. 
Whenever called for, portable air blowers are recommended for 
ventilating the manholes. The Motors for these shall be vapor proof 
and of totally enclosed type. Non sparking gas engines also could be 
used but they should be placed at least 2 meters away from the 
opening and on the leeward side protected from wind so that they will 
not be a source of friction on any inflammable gas that might be 
present. 

(l) The workers engaged for cleaning the manholes/sewers should be 
properly trained before allowing to work in the manhole.  

(m) The workers shall be provided with Gumboots or non-sparking shoes 
bump helmets and gloves non sparking tools safety lights and gas 
masks and portable air blowers (when necessary). They must be 
supplied with barrier cream for anointing the limbs before working 
inside the sewer lines. 

(n) Workmen descending a manhole shall try each ladder stop or rung 
carefully before putting his full weight on it to guard against insecure 
fastening due to corrosion of the rung fixed to manhole well. 

(o) If a man has received a physical injury, he should be brought out of the 
sewer immediately and adequate medical aid should be provided to 
him.  
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(p) The extent to which these precautions are to be taken depend on 
individual situation but the decision of the Engineer-in-Charge 
regarding the steps to be taken in this regard in an individual case will 
be final. 

(vi) The Contractor shall not employ men and women below the age of 18 years 
on the work of painting with products containing lead in any form. Wherever 
men above the age of 18 are employed on the work of lead painting, the 
following precaution should be taken:- 
(a) No paint containing lead or lead products shall be used except in the 

form of paste or readymade paint. 
(b) Suitable face masks should be supplied for use by the workers when 

paint is applied in the form of spray or a surface having lead paint is dry 
rubbed and scrapped.  

(c) Overalls shall be supplied by the contractors to the workmen and 
adequate facilities shall be provided to enable the working painters to 
wash during and on the cessation of work. 

 
9. The Contractor shall not employ women and men below the age of 18 on the work of 

painting with product containing lead in any form, wherever men above the age of 18 
are employed on the work of lead painting, the following principles must be observed 
for such use : 

(i) White lead, sulphate of lead or product containing these pigment, shall not 
be used in painting operation except in the form of pastes or paint ready for 
use. 

(ii) Measures shall be taken, wherever required in order to prevent danger 
arising from the application of a paint in the form of spray.   

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out 
of from dust caused by dry rubbing down and scraping. 

(iv) Adequate facilities shall be provided to enable working painters to wash 
during and on cessation of work.  

(v) Overall shall be worn by working painters during the whole of working 
period. 

(vi) Suitable arrangement shall be made to prevent clothing put off during 
working hours being spoiled by painting materials.  

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and 
shall be subsequently verified by medical man. 

(viii) WAPCOS may require, when necessary medical examination of workers.  
(ix) Instructions with regard to special hygienic precautions to be taken in the 

painting trade shall be distributed to working painters. 
 
10. When the work is done near any place where there is risk of drowning, all necessary 

equipment’s should be provided and kept ready for use and all necessary steps taken 
for prompt rescue of any person in danger and adequate provision, should be made for 
prompt first aid treatment of all injuries likely to be obtained during the course of the 
work. 

 
11. Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions :- 
 

(i) (a) These shall be of good mechanical construction, sound materials and 
adequate strength and free from patent defects and shall be kept 
repaired and in good working order. 
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(b) Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of durable quality and adequate strength, and free 
from patent defects. 

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified 
and no person under the age of 21 years should be in charge of any hoisting 
machine including any scaffolding winch or give signals to operator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle 
swivel and pulley block used in hoisting or as means of suspension, the safe 
working load shall be ascertained by adequate means. Every hoisting 
machine and all gear referred to above shall be plainly marked with the safe 
working load. In case of a hoisting machine having a variable safe working 
load each safe working load and the condition under which it is applicable 
shall be clearly indicated. No part of any machine or any gear referred to 
above in this paragraph shall be loaded beyond the safe working load except 
for the purpose of testing. 

(iv) In case of departmental machines, the safe working load shall be notified by 
the Electrical Engineer-in-Charge. As regards contractor’s machines the 
contractors shall notify the safe working load of the machine to the 
Engineer-in-Charge whenever he brings any machinery to site of work and 
get it verified by the Electrical Engineer concerned. 

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent 
of the load. Adequate precautions should be taken to reduce to the minimum the risk of 
any part of a suspended load becoming accidentally displaced. When workers are 
employed on electrical installations which are already energized, insulating mats, 
wearing apparel, such as gloves, sleeves and boots as may be necessary should be 
provided. The worker should not wear any rings, watches and carry keys or other 
materials which are good conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near 
places of work. 

14. These safety provisions should be brought to the notice of all concerned by display on a 
notice board at a prominent place at work spot. The person responsible for compliance 
of the safety code shall be named therein by the contractor.  

15. To ensure effective enforcement of the rules and regulations relating to safety 
precautions the arrangements made by the contractor shall be open to inspection by 
the Labour Officer or Engineer-in-Charge of the department or their representatives. 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt 
the contractor from the operations of any other Act or Rule in force in the Republic of 
India. 
 
 

For & on behalf of Tenderer 
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ANNEXURE – XI 

MODEL RULES FOR THE PROTECTION OF 
HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

EMPLOYED BY CONTRACTORS 

1. APPLICATION 
 

These rules shall apply to all buildings and construction works in which twenty or 
more workers are ordinarily employed or are proposed to be employed in any day 
during the period during which the contract work is in progress. 

 
2. DEFINITION 
 

Work place means a place where twenty or more workers are ordinarily employed 
in connection with construction work on any day during the period during which 
the contract work is in progress. 

 
3. FIRST-AID FACILITIES 
 

(i) At every work place, there shall be provided and maintained, so as to be 
easily accessible during working hours, first-aid boxes at the rate of not 
less than one box for 150 contract labour or part thereof ordinarily 
employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back 
ground and shall contain the following equipment:- 

 
(a) For work places in which the number of contract labour employed does 

not exceed 50- Each first-aid box shall contain the following equipment’s 
:- 
1. 6 small sterilized dressings. 
2. 3 medium size sterilized dressings. 
3. 3 large size sterilized dressings. 
4. 3 large sterilized burn dressings. 
5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of 

iodine. 
6. 1 (30 ml.) bottle containing Sal volatile having the dose and mode of 

administration indicated on the label. 
7. 1 snakebite lancet. 
8. 1 (30 gms.) bottle of potassium permanganate crystals. 
9. 1 pair scissors. 
10. 1 copy of the first-aid leaflet issued by the Director General, Factory 

Advice Service and Labour Institutes, Government of India. 
11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 
12. Ointment for burns. 
13. A bottle of suitable surgical antiseptic solution 

 

(b) For work places in which the number of contract labour exceed 50. Each 
first-aid box shall contain the following equipment’s. 
1. 12 small sterilized dressings. 
2. 6 medium size sterilized dressings. 
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3. 6 large size sterilized dressings. 
4. 6 large size sterilized burn dressings. 
5. 6 (15 gms.) packets sterilized cotton wool. 
6. 6. 1 (60 ml.) bottle containing a two per cent alcoholic solution 

iodine. 
7. 1 (60 ml.) bottle containing Sal volatile having the dose and mode of 

administration indicated on the label 
8. 1 roll of adhesive plaster. 
9. 1 snake bite lancet. 
10. 1 (30 gms.) bottle of potassium permanganate crystals. 
11. 1 pair scissors. 
12. 1 copy of the first-aid leaflet issued by the Director General Factory 

Advice Service and Labour Institutes /Government of India. 
13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 
14. Ointment for burns. 
15. A bottle of suitable surgical antiseptic solution. 
 

(iii) Adequate arrangements shall be made for immediate recoupment of the 
equipment when necessary 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 
(v) The first-aid box shall be kept in charge of a responsible person who shall 

always be readily available during the working hours of the work place. 
(vi) A person in charge of the First-aid box shall be a person trained in First-

aid treatment in the work places where the number of contract labour 
employed is 150 or more. 

(vii) In work places where the number of contract labour employed is 500 or 
more and hospital facilities are not available within easy distance from 
the works. First-aid posts shall be established and run by a trained 
compounder. The compounder shall be on duty and shall be available at 
all hours when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a 
suitable motor transport shall be kept readily available to carry injured 
person or person suddenly taken ill to the nearest hospital. 

 
4. DRINKING WATER 
 

(i) In every work place, there shall be provided and maintained at suitable 
places, easily accessible to labour, a sufficient supply of cold water fit for 
drinking.  

(ii) Where drinking water is obtained from an Intermittent public water supply, 
each work place shall be provided with storage where such drinking water 
shall be stored. 

(iii) Every water supply or storage shall be at a distance of not less than 50 feet 
from any latrine drain or other source of pollution. Where water has to be 
drawn from an existing well which is within such proximity of latrine, drain 
or any other source of pollution, the well shall be properly chlorinated 
before water is drawn from it for drinking. All such wells shall be entirely 
closed in and be provided with a trap door which shall be dust and 
waterproof. 

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be 
kept locked and opened only for cleaning or inspection which shall be done 
at least once a month. 
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5. WASHING FACILITIES 
 

(i) In every work place adequate and suitable facilities for washing shall be 
provided and maintained for the use of contract labour employed therein. 

(ii) Separate and adequate cleaning facilities shall be provided for the use of 
male and female workers.  

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and 
hygienic condition. 

 
6. LATRINES AND URINALS 
 

(i) Latrines shall be provided in every work place on the following scale namely :- 
(a) Where female are employed, there shall be at least one latrine for every 

25 females. 
(b) Where males are employed, there shall be at least one latrine for every 

25 males. 
Provided that, where the number of males or females exceeds 100, it shall 
be sufficient if there is one latrine for 25 males or females as the case may 
be upto the first 100, and one for every 50 thereafter. 

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, 
and shall have a proper door and fastenings. 

(iii) The inside walls shall be constructed of masonry or some suitable heat-
resisting nonabsorbent materials and shall be cement washed inside and 
outside at least once a year, Latrines shall not be of a standard lower than 
borehole system. 

(iv) (a) Where workers of both sexes are employed, there shall be displayed 
outside each block of latrine and urinal, a notice in the language understood 
by the majority of the workers “For Men only” or “For Women Only” as the 
case may be. 
(b) The notice shall also bear the figure of a man or of a woman, as the case 

may be. 
(v) There shall be at least one urinal for male workers up to 50 and one for female 

workers up to fifty employed at a time, provided that where the number of 
male or female workmen, as the case may be exceeds 500, it shall be 
sufficient if there is one urinal for every 50 males or females up to the first 500 
and one for every 100 or part thereafter. 

(vi) (a) The latrines and urinals shall be adequately lighted and shall be maintained 
in a clean and sanitary condition at all times. 
(b) Latrines and urinals other than those connected with a flush sewage 

system shall comply with the requirements of the Public Health 
Authorities. 

(vii) Water shall be provided by means of tap or otherwise so as to be conveniently 
accessible in or near the latrines and urinals. 

(viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary 
authority, arrangements for proper disposal of excreta by incineration at the 
work place shall be made by means of a suitable incinerator. Alternately, 
excreta may be disposed of by putting a layer of night soil at the bottom of a 
pucca tank prepared for the purpose and covering it with a 15 cm. layer of 
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waste or refuse and then covering it with a layer of earth for a fortnight (when 
it will turn to manure). 

(ix) The contractor shall at his own expense, carry out all instructions issued to 
him by the Engineer-in-Charge to effect proper disposal of night soil and other 
conservancy work in respect of the contractor’s workmen or employees on 
the site. The contractor shall be responsible for payment of any charges which 
may be levied by Municipal or Cantonment Authority for execution of such on 
his behalf. 
 

7. PROVISION OF SHELTER DURING REST 
At every place there shall be provided, free of cost, four suitable sheds, two for 
meals and the other two for rest separately for the use of men and women labour. 
The height of each shelter shall not be less than 3 meters (10 ft.) from the floor level 
to the lowest part of the roof. These shall be kept clean and the space provided shall 
be on the basis of 0.6 sq.m. (6 sft) per head.  
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a 
portion of the building under construction or other alternative accommodation to 
be used for the purpose. 

 
8. CRECHES 

(i) At every work place, at which 20 or more women worker are ordinarily 
employed, there shall be provided two rooms of reasonable dimensions 
for the use of their children under the age of six years. One room shall be 
used as a play room for the children and the other as their bedroom. The 
rooms shall be constructed with specifications as per clause 19H (ii) a,b & 
c. 

(ii) The rooms shall be provided with suitable and sufficient openings for 
light and ventilation. There shall be adequate provision of sweepers to 
keep the places clean. 

(iii) The contractor shall supply adequate number of toys and games in the 
play room and sufficient number of cots and beddings in the bed room. 

(iv) The contractor shall provide one ayaa to look after the children in the 
crèche when the number of women workers does not exceed 50 and two 
when the number of women workers exceed 50. 

(v) The use of the rooms earmarked as crèches shall be restricted to 
children, their attendants and mothers of the children. 

 
9. CANTEENS 

(i) In every work place where the work regarding the employment of contract 
labour is likely to continue for six months and where in contract labour 
numbering one hundred or more are ordinarily employed, an adequate 
canteen shall be provided by the contractor for the use of such contract 
labour. 

(ii) The canteen shall be maintained by the contractor in an efficient manner. 
(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry 

and washing places separately for workers and utensils. 
(iv) The canteen shall be sufficiently lighted at all times when any person has 

access to it. 
(v) The floor shall be made of smooth and impervious materials and inside walls 

shall be lime washed or colour washed at least once in each year. 
Provided that the inside walls of the kitchen shall be lime-washed every four 
months. 
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(vi) The premises of the canteen shall be maintained in a clean and sanitary 
condition. 

(vii) Waste water shall be carried away in suitable covered drains and shall not be 
allowed to accumulate so as to cause a nuisance. 

(viii) Suitable arrangements shall be made for the collection and disposal of 
garbage.  

(ix) The dining hall shall accommodate at a time 30 per cent of the contract 
labour working at a time. 

(x) The floor area of the dining hall, excluding the area occupied by the service 
counter and any furniture except tables and chairs shall not be less than one 
square meter (10 sft) per diner to be accommodated as prescribed in sub-
Rule 9. 

(xi) (a) A portion of the dining hall and service counter shall be partitioned off 
and reserved for women workers in proportion to their number. 
(b) Washing places for women shall be separate and screened to secure 
privacy. 

 
(xii) Sufficient tables stools, chair or benches shall be available for the number of 

diners to be accommodated as prescribed in sub-Rule 9. 
 
(xiii) (a) 1. There shall be provided and maintained sufficient utensils 

crockery, furniture and any other equipment’s necessary for the 
efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a 
clean and hygienic condition. 

 
(b) 1. Suitable clean clothes for the employees serving in the canteen shall 

be provided and maintained. 
2. A service counter, if provided, shall have top of smooth and impervious 

material. 
3. Suitable facilities including an adequate supply of hot water shall be 

provided for the cleaning of utensils and equipment’s. 
 
(xiv) The food stuffs and other items to be served in the canteen shall be in 

conformity with the normal habits of the contract labour. 
(xv) The charges for food stuffs, beverages and any other items served in the 

canteen shall be based on ‘No profit, No loss’ and shall be conspicuously 
displayed in the canteen. 

(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, 
the following items shall not be taken into consideration as expenditure 
namely:- 
(a) The rent of land and building. 
(b) The depreciation and maintenance charges for the building and 

equipment provided for the canteen. 
(c) The cost of purchase, repairs and replacement of equipment including 

furniture, crockery, cutlery and utensils.  
(d) The water charges and other charges incurred for lighting and 

ventilation 
(e) The interest and amounts spent on the provision and maintenance of 

equipment provided for the canteen. 
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(xvii) The accounts pertaining to the canteen shall be audited once every 12 
months by registered accountants and auditors. 
 

 
10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions 
given to him by the Engineer-in-Charge including the filling up of any borrow pits 
which may have been dug by him. 

 
11. The above rules shall be incorporated in the contracts and in notice inviting tenders 

and shall form an integral part of the contracts. 
 
12. AMENDMENTS 

Government may, from time to time, add to or amend these rules and issue 
directions - it may consider necessary for the purpose of removing any difficulty 
which may arise in the administration thereof. 

 

 

For & on behalf of Tenderer 
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ANNEXURE –XIII 

CONTRACTOR’S LABOUR REGULATIONS TO BE FOLLOWED IN THIS PROJECT 

 

1.  SHORT TITLE 

These regulations may be called the CPWD Contractors Labour Regulations and shall be 

followed by the Contractor for this Project. 

2. DEFINITIONS 

i) Workman means, any person employed by Department or its contractor directly or 

indirectly, through a subcontractor, with or without the knowledge of the Department, 

to do any skilled, semiskilled or unskilled, manual, supervisory, technical or clerical work, 

for hire or reward, whether the terms of employment are expressed or implied, but 

does not include any person: - 

a) Who is employed mainly in a managerial or administrative capacity; or, 

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office or 

by reason of powers vested in him, functions mainly of managerial nature; or, 

c) Who is an out worker, that is to say, person to whom any article or materials are given 

out by or on behalf of the principal employers to be made up cleaned, washed, altered, 

ornamental finished, repaired adopted or otherwise processed for sale for the purpose of 

the trade or business of the principal employers and the process is to be carried out either 

in the home of the out worker or in same another premises, not being premises under the 

control and management of the principal employer. No person below the of 14 years shall 

be employed to act as a workman 

ii) Fair Wages means wages whether for time or piecework fixed and notified under the 

provision of the Minimum Wages Act from time to time.  

 

iii) Contractors shall include every person who undertakes to produce a given result other 

than a mere supply of goods or articles of manufacture through contract labour or who 

supplies contract labour for any work and includes a subcontractor.  

 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act.  

  3.  

i) Normally working hours of an adult employee should not exceed 9 hours a day. The 
working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread 
over more than 12 hours on any day.  
 
ii) When an adult worker is made to work for more than 9 hours on any day or for more 
than 48 hours in any week he shall be paid over time for the extra hours put in by him at 
double the ordinary rate of wages.   
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iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance 
with the provisions of Minimum Wages  (Central) Rules 1960, as amended  from time to 
time, irrespective of whether such worker is governed by the Minimum Wages Act or not. 
  
b) Where the minimum wages prescribed by the Government, under the Minimum Wages 
Act, are not inclusive of the wages for the weekly day of rest, the worker shall be entitled 
to rest day wages, at the rate applicable to the next preceding day, provided he has worked 
under the same contractor for a continuous period of not less than 6 days.  
 
c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on 
a normal weekly holiday, he shall grant a substituted holiday to him for the whole day, on 
one of the five days, immediately before or after the normal weekly holiday, and pay wages 
to such worker for the work performed on the normal weekly holiday at the overtime rate.  

 
4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
 

The contractor shall, before he commences his work on contract, display and correctly 
maintain and continue to display and correctly maintain, in a clear and legible condition in 
conspicuous places on the work, notices in English and in local Indian languages spoken 
by the majority of the workers, giving the minimum rates of the wages fixed under 
Minimum Wages Act, the actual wages being paid, the hours of work for which such wage 
are earned, wages periods, dates of payments of wages and other relevant information as 
per Appendix ‘III’. 

 
5. PAYMENT OF WAGES. 
 

i) The contractor shall fix wage periods in respect of which wages shall be payable. 
 
ii) No wage period shall exceed one month. 
 
iii) The wages of every person employed as contract labour in an establishment or by a 
contractor, where less than one thousand such persons are employed, shall be paid 
before the expiry of seventh day and in other cases before the expiry of tenth day after 
the last day of the wage period in respect of which the wages are payable. 
 
iv) Where the employment of any worker is terminated by or on behalf of the contractor 
the wages earned by him shall be paid before the expiry of the second working day from 
the date on which his employment is terminated.  
 
v) All payment of wages shall be made on a working day at the work premises and during 
the working time and on a date notified in advance and in case the work is completed 
before the expiry of the wage period, final payment shall be made within 48 hours of the 
last working day.  
 
vi) Wages due to every worker shall be paid to him direct or to other person authorized 
by him in this behalf.  
 
vii)   All wages shall be paid in current coin or currency or in both. 

 
viii) Wages shall be paid without any deductions of any kind except those specified by the 
Central Government by general or special order in this behalf or permissible under the 
Payment of Wages Act 1956. 
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ix) A notice showing the wages period and the place and time of disbursement of wages 
shall be displayed at the place of work and a copy sent by the contractor to the Engineer-
in-Charge under acknowledgement.  
 
x) It shall be the duty of the contractor to ensure the disbursement of wages in presence of 
authorized representative of the Engineer-in-Charge who will be required to be present at 
the place and time of the disbursement of wages by the contractor to workmen.  
xi) The contractor shall obtain from the junior engineer or any other authorized 
representative of the Engineer-in-Charge, as the case may be, a certificate under his 
signature at the end of the entries in the “Register of Wages” or the “Wage cum– Muster 
Roll”, as the case maybe, in the following form:-“Certified that the amount shown in the 
column No…………has been paid to the workman concerned in my presence 
on……….…..at…………”  

 
6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
 
(i) The wages of a worker shall be paid to him without any deduction of any kind except the 
following: - 
 
(a) Fines 
 
(b) Deductions for absence from duty i.e. from the place or the places where by the terms of 
his employment he is required to work. The amount of deduction shall be in proportion to 
the period for which he was absent. 
 
(c) Deductions for damage to or loss of goods expressly entrusted to the employed person 
for custody, or for loss of money or any other deductions which he is required to account, 
where such damage or loss is directly attributable to his neglect or default. 
 
(d) Deduction for recovery of advances or for adjustment of overpayment of wages, 
advances granted shall be entered in a register. 
 
(e) Any other deduction, which the Central Government may from time to time, allows. 
 
(ii) No fines should be imposed on any worker save in respect of such acts and omissions on 
his part as have been approved of by the Chief Labour Commissioner.  
 
Note:- An approved list of Acts and Omission for which fines can be imposed is enclosed at 
Appendix-1.  
 
(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made 
from his wages until the worker has been given an opportunity of showing cause against 
such fines or deductions.  
 
(iv) The total amount of fine, which may be imposed, in any one-wage period, on a worker, 
shall not exceed an amount equal to three paisa in a rupee of the total wages, payable to 
him in respect of that wage period.  
 
(v) No fine imposed on any worker shall be recovered from him by instalment, or after the 
expiry of sixty days from the date on which it was imposed. 
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(vi) Every fine shall be deemed to have been imposed on the day of the act or 
omission in respect of which it was imposed.  
 
7.  LABOUR RECORDS 
 
(i)  The contractor shall maintain a Register of Persons employed on work on contract in 
Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV)  
 
(ii)  The contractor shall maintain a Muster Roll register in respect of all workmen employed 
by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V)  
 
(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by 
him on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI)  
 
(iv)  Register of accident – The contractor shall maintain a register of accidents in such form 
as may be convenient at the work place but the same shall include the following particulars:  
 
a) Full Particulars of the labourers who met with accident. 
 
b) Rate of wages. 
 
c) sex 
 
d) Age 
 
e) Nature of accident and cause of accident 
 
f) Time and date of accident 
 
g) Date and time when admitted in hospital 
 
h) Date of discharge from the hospital 
 
i) Period of treatment and result of treatment 
 
j) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 
 
k) Claim required to be paid under Workmen’s Compensation Act. 
 
l) Date of payment of compensation  
 
m) Amount paid with details of the person to whom the same was paid 
 
n) Authority by whom the compensation was assessed  
 
o) Remarks. 
 
v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 
1971 (Appendix XI) The contractor shall display in a good condition and in a conspicuous 
place of work the approved list of acts and omission for which fines can be imposed 
(Appendix X) 
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vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of 
the CL (R&A) Rules 1971 (Appendix XII). 
 
vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 
1971 (Appendix-XIII). 
 
viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 
1971 (Appendix-XIV).  
  
8. ATTENDANCE CARD-CUM WAGE SLIP 
 
i) The contractor shall issue an Attendance card cum wage slip to each workman employed 
by him in the specimen form at (Appendix-VII). 
 
ii) The card shall be valid for each wage period. 
 
iii) The contractor shall mark the attendance of each workman on the card twice each day, 
once at the commencement of the day and again after the rest interval, before he actually 
starts work. 
 
iv) The card shall remain in possession of the worker during the wage period under 
reference. 
 
v) The contractor shall complete the wage slip portion on the reverse of the card at least a 
day prior to the disbursement of wages in respect of the wage period under reference. 
 
vi)  The contractor shall obtain the signature or thumb impression of the worker on the wage 
slip at the time of disbursement of wages and retain the card with him. 
 
9. EMPLOYMENT CARD 
  
The contractor shall issue an Employment Card in the Form XIV of CL (R&A) 
Central Rules 1971 to each worker within three days of the employment of the 
worker (Appendix-VIII).  
 
10. SERVICE CERTIFICATE 
 
On termination of employment for any reason whatsoever the contractor shall issue to the 
workman whose services have been terminated, a Service Certificate in the Form XV of the 
CL (R&A) Central Rules 1971 (Appendix-IX). 
  
11. PRESERVATION OF LABOUR RECORDS 
 
All records required to be maintained under Regulations Nos. 6 &7 shall be preserved in 
original for a period of three years from the date of last entries made in them and shall be 
made available for inspection by the Engineer-in-Charge or Labour Officer or any other 
officers authorized by the Department this behalf. 
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12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 
 
The labour officer or any person authorized by the Central Government on their behalf shall 
have power to make enquiries with a view to ascertaining and enforcing due and proper 
observance of Fair Wage Clauses and provisions of these Regulations. He shall investigate 
into any complaint regarding the default made by the contractor or subcontractor in regard 
to such provision. 
 
13. REPORT OF LABOUR OFFICER 
 
The Labour Officer or other persons authorized as aforesaid shall submit a report of result of 
his investigation or enquiry to the Engineer in charge concerned indicating the extent, if any, 
to which the default has been committed with a note that necessary deductions from the 
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. 
In case an appeal is made by the contract or under Clause 13 of these regulations, actual 
payment to labourers will be made by the Department after the competent authority of 
WAPCOS has given their recommendation on such appeal and on approval by Department. 
 
i) Engineer in charge shall recommend for payments to the labour concerned within 45 days 
from the receipt of the report from competent authority of WAPCOS and approval from 
Department as the case may be. 
 
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
 
Any person aggrieved by the decision and recommendations of the Labour Officer or other 
person so authorized may appeal against such decision to the Department concerned within 
30 days from the date of decision, forwarding simultaneously a copy of his appeal to the 
Engineer in charge concerned but subject to such appeal, the decision of the officer shall be 
final and binding upon the contractor. 
 
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
 
i) A workman shall be entitled to be represented in any investigation or enquiry under these 
regulations by: - 
 
a) An officer of a registered trade union of which he is a member. 
 
b) An officer of a federation of trade unions to which the trade union referred to in Clause 
(a) is affiliated. 
 
c) Where the employer is not a member of any registered trade union, by an officer of a 
registered trade union, connected with the industry in which the worker is employed or by 
any other workman employed in the industry in which the worker is employed.  
 
ii) An employer shall be entitled to be represented in any investigation or enquiry under 
these regulations by:-  
 
a) An officer of an association of employers of which he is a member. 
 
b) An officer of a federation of associations of employers to which association referred to in 
Clause (a) is affiliated. 
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c) Where the employer is not a member of any association of employers, by an officer of 
association of employer connected with the industry, in which the employer is engaged or by 
any other employer, engaged in the industry in which the employer is engaged. 
 

ii) No party shall be entitled to be represented by a legal practitioner in any 
investigation inquiry under these regulations. 

 

16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his 

workers or to his agent at a convenient time and place after due notice is received or to the 

Labour Officer or any other person, authorized by the Central Government on his behalf. 

 
17. SUBMISSION OF RETURNS 
 
The contractor shall submit periodical returns as may be specified from time to time. 
 
18. AMENDMENTS 
 
The Client may from time to time add to or amend the regulations and on any question as to 
the application/interpretation or effect of those regulations the decision of the EIC 
concerned shall be final. 
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ANNEXURE –XIV 
  

FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING 
EXTENSION OF TIME 

 

1.          Name of contractor 

2.           Name of work as given in the agreement 

3.           Agreement no 

4.           Estimated amount put tender  

5.           Date of commencement of work as per agreement 

6.           Period allowed for completion of work as per agreement 

7.           Date of completion stipulated in agreement 

8.           Period for which extension of time if has been given by authority in Schedule ‘F’           

              previously 
 

 letter no. and date Extension granted 
Months Days 

 (a) 1st 
extension...................................................... 

  
 (b) 2nd extension 

..................................................... 

  

 (c) 3rd extension 
..................................................... 

  
 (d) 4th extension 

..................................................... 

  

 (e) Total extension previously given   
 

9. Reasons for which extension have been previously given (copies of the 
previous applications should be attached) 

10.        Period for which extension if applied for 

11.        Hindrances on account of which extension is applied for with dates on which    
          Hindrances occurred and the period for which these are likely to last (for causes    
             under clause 5.2/ and 5.3) 
 

 

Submitted to the Authority indicated in Schedule F .  

 

Signature of Contractor 

Dated 
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ANNEXURE –XV 
  

FORMAT OF UNDERTAKING TO BE FURNISHED ON COMPANY LETTERHEAD 
BLACKLISTING/NON-DEBARMENT UNDERTAKING 

 
 
To 
The Executive Director 
WAPCOS Limited, 

76-C, Sector 18, Institutional Area 

Gurgaon, Haryana-122015 

 
Name of work: 
 
Tender No:  
 
 
This is to certify that we have taken the cognizance of Blacklisting Policy of WAPCOS 
Limited. Further, we hereby confirm and declare that we, M/s._________________ is not 
blacklisted/De registered/debarred by any government department/Public Sector 
Undertaking/Private Sector/or any other agency for which we have Executed/Undertaken 
the works /Services during the last 5 years. 
  
 
For________________ 
 
Authorized Signatory: 
 
Date: 

 

 

 

 

 

 

 

 

 

 

 

 

 
 



                                                                                                 WAP/ED(IP)/BHOSTEL/ODISHA/2023/1 
 

 
 

 
Appendix-I 

      REGISTER OF MATERNITY BENEFITS(Clause 19 F) 

Name and address of the contractor………………………………………………………………………………….. 

Name and Location of the work……..………………………………………………………………………………….. 

 

Name    of    
the 
employee 

Father's/husband's 
Nature              of 

Employment 

Period  of  
actual 
employment 

Date on which 
notice of 
confinement 
given name 

1. 2. 3. 4. 5. 
     
     
     

 

 

Date on Which Maternity Leave Commenced and ended 

Date of 
Delivery/miscar
riage 

In Case of Delivery In Case of Miscarriage 

Commenced Ended Commenced Ended 

6. 7. 8. 9. 10. 
     
     
     

 

 

Leave Paid to the employee  

     Remarks 
In Case of Delivery In Case of Mis Carriage 

Rate    of    
leave pay 

Amount paid Rate    of    
leave pay 

Amount paid 

11. 12. 13. 14. 15. 
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Appendix-II 
 

SPECIMEN FORM OF THE REGISTER, REGARDING 

MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR'S 

LABOUR 
 

Name and address of the contractor………………………………………………………………………… 

Name and Location of the work……………………………………………………………………………….. 

 

1.   Name of the woman and her husband’s name. 

2.   Designation. 

3.   . Date of appointment. 

4.   Date with months and years in which she is employed. 

5.   Date of discharge/dismissal, if any. 

6.   Date of production of certificates in respect of pregnancy. 

7.   Date on which the woman informs about the expected delivery. 

8.   Date of delivery/miscarriage/death 

9.   Date of production of certificate in respect of delivery/miscarriage. 

10. Date with the amount of maternity/death benefit paid in advance of expected 

delivery. 

11. Date with amount of subsequent payment of maternity benefit. 

12. Name of the person nominated by the woman to receive the payment of the 

maternity benefit after her death. 

13. If the woman dies, the date of her death, the name of the person to whom 

maternity benefit amount was paid, the month thereof and the date of payment. 

14. Signature of the contractor authenticating entries in the register. 

15. Remarks column for the use of Inspecting Office 
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Appendix-III 

LABOUR BOARD 

 

Name of work:……………………………………………………………………………………………………………….. 

Name of contractor: ………………………………………………………………………………………………………. 

Address of contractor:……………………………………………………………………………………………………… 

Name and address of Construction Unit:…………………………………………………………………………. 

Name of CLIENT Labour Officer:………………………………………………………………………………………... 

Address of CLIENT Labour Officer:…………………………………………………………………………………….. 

Name of Labour Enforcement Officer:………………………………………………………………………………. 

Address of Labour Enforcement Officer:……………………………………………………………………………. 

 

Sl.No Category  Minimum 

Wage Fixed 

Actual Wage 

Paid 

Number 

Present 

Remarks 

      

 

Weekly holiday …………………………………………………………………………………………………………………. 

Wage Period …………………………………………………………………………………………………………………….. 

Date of Payment of Wages………………………………………………………………………………………………… 

Working hours…………………………………………………………………………………………………………………… 

Rest Interval………………………………………………………………………………………………………………………
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    Appendix-IV 

Form -XIII(See Rule 75) 
Register of Workmen Employed by 

Contractor 
 

Name and address of contractor………………………………………………………………………………….. 

Name and address of establishment under which contract is carried on……………………… 

Nature and location of work…………………………………………………………………………………… 

Name and address of Principal Employer…………………………………………………… 
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1 2 3 4 5 6 7 8 9 10 1

1 
1

2 
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 Appendix-V 

Form-XVI (See Rule 78(2) (a) 

Muster Roll 

 

Name and address of the contractor__________________________________ 

Name and address of establishment under which contract is carried 

on_____________________________________________ 

Nature and location of work_________________________________________ 

Name and address of Principal Employer______________________________ 

For the month of fortnight__________________________________________ 

 

Sl.No. 
Name  of 

workman 
Sex 

Father’s/ 

Husband’s 

Name 

Dates Remarks 

1 2 3 4 5 6 

    1 2 3 4 5  

          



                                                                                                 WAP/ED(IP)/BHOSTEL/ODISHA/2023/1 
 

 
 

Appendix-VI 

Form –XVII (See Rule 78(2) (a)) 

Register of Wages 

 

Name and address of the contractor______________________________ 

Name and address of establishment under which 

Contract is carried on__________________________________________ 

Nature and location of work____________________________________ 

Name and address of Principal Employer_________________________ 

Wages period_______ Monthly/fortnightly 
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Appendix-VII 

Wage Card 

Wage Card No.___________ 

 

Name and address of the contractor____________________ Date of issue_______ 

 

Name and location of work___________________________ Designation_______ 

 

Name of Workman__________________________________ Month/fortnight------------ 

 

Rate of Wages_______________________________________________ 

 

DATE 

 1 2 3 4 5 6 7 8 9 1

0 

1

1 

1

2 

1

3 

1

4 

1

5 

1

6 

1

7 

1

8 

1

9 

2

0 

2

1 

2

2 

2

3 

2

4 

2

5 

2

6 

2

7 

2

8 

2

9 

3

0 

3

1 

M
o

rn
in

g 

                               

Ev
e

n
in

g                                

In
it

ia
l                                

 

Rate_______________ Amount________________________________ 

 

Received from_____________________ the sum of Rs. _____________on account of my 

wages. 

 

Signature 

 

 

The wage card is valid for one month from the date of issue 
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Appendix-VII 

                                                         Form-XIX 

  ( (See rule 78(2) (b)) 

Wages Slip 

 

Name and address of the contractor______________________________ 
Name and Father’s/Husband’s name of workman_____________________ 
Nature and location of work______________________________________ 
For the Week/Fortnight/Month ending______________________________ 
 
1. No. of days worked _____________________________________ 
2. No. of units worked in case of piece rate workers______________ 
3. Rate of daily wages/piece rate______________________________ 
4. Amount of overtime wages_________________________________ 
5. Gross wages payable_____________________________________ 
6. Deduction, if any_________________________________________ 
7. Net amount of wages paid________________________________ 

 

 

 

 

 

Initials of the Contractors or his representative 
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Appendix-VIII 

 

Form-XIV [See rule 76] 

Employment Card 
 

Name and address of the contractor………………………………………………………………………………… 

Name and address of establishment under which contract is carried on………………………….. 

Nature of work and location of work………………………………………………………………………………… 

Name and address of Principal Employer………………………………………………………………………….. 

 

1. Name of Workman………………………………………………………………………………………………………… 

2. Sl No. in the register of workman employed………………………………………………………………….. 

3. Nature of employment/designation………………………………………………………………………………. 

4. Wage rate (with particulars of unit in case of piece work) …………………………………………….. 

5. Wages period…………………………………………………………………………………………………………………. 

6. Tenure of employment…………………………………………………………………………………………………… 

7. Remarks…………………………………………………………………………………………………………………………. 

 

 

 

 

 

Signature of contractor 
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Appendix-IX 

                              

                            Form – XV (see Rule 77) 

                               Service Certificate 

Name and address of contractor……………………………………………………………………………. 

Nature and location of work……………………………………………………………………………… 

Name and address of workman………………………………………………………………… 

Age or date of birth…………………………………………………………………………………………….. 

Identification marks……………………………………………………………………………….. 

Father's/Husband's name…………………………………………………………………………………… 

Name and address of establishment in under which contract is carried on………………………  

Name and address of Principal Employer………………………………………………………………… 

     S. No. 

Total Period for 

which employed 
Nature 

of work 

done 

Rates of wages 

(with particular 

of unit in case 

of piece work) 

Remarks 

From To 

1 2 3 4 5 6 
      

 

 

 

 

 

 

 

 

                                               Signature
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Appendix-X 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 

 
In accordance with rule 7(v) of the Contractor’s Labour Regulations to be displayed 

prominently at the site of work both in English and local Language. 
 
 
1.    Willful insubordination or disobedience, whether alone or in combination with other. 

 
2.  Theft fraud or dishonesty in connection with the 

contractors beside a business or property of 

Department 
 
3.    Taking or giving bribes or any illegal gratifications 

 
4.    Habitual late attendance. 

 
5.    Drunkenness lighting, riotous or disorderly or indifferent behavior 

 
6.    Habitual negligence. 

 
7.    Smoking near or around the area where combustible or other materials are locked 

 
8.    Habitual indiscipline. 

 
9.  Causing damage to work in the progress or to property of the 

Department  or of the contractor. 
 
10.  Sleeping on duty. 

 
11.  Malingering or slowing down work. 

 
12.  Giving of false information regarding name, age father’s name,etc. 

 
13.  Habitual loss of wage cards supplied by the employers. 

 
14.  Unauthorized use   of   employer’s       property  of   manufacturing   or   making   of 

unauthorized  particles  at the workplace. 

15.  Bad workmanship in construction and maintenance by skilled workers which is not approved 

by the Department and for which the contractors are compelled to undertake rectifications. 

16.  Making false complaints and/or misleading statements. 

 

17.  Engaging on trade within the premises of  the establishments. 

 

18.  Any unauthorized divulgence of business affairs of the employees. 

19.  Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorized by the employer. 

20.  Holding meeting inside the premises without previous sanction of the employers. 

 

21.  Threatening or intimidating any workman or employer during the working hours within the 

premise
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Appendix-XI 

 

Form – XII (see Rule 78(2)(d)) 

Register of Fines 

 

Names and address of contractor ………………………………………………………………..… 

Name and address of establishment in under which contract is carried on ………… 

Nature and location of work ……………………………………………………………………….…………. 

Name and address of Principal Employer ……………………………………………………………… 
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1. 2. 3. 4. 5. 6. 7. 8. 9. 10. 11. 12. 
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Appendix-XII 

 

Form – XX (see Rule 78(2)(d)) 

Register of Deduction for Damage or Loss 

 

Name and address of contractor…………………………………………………… 

Name and address of establishment in under which contract is carried on………………… 

Nature and location of work…………………………………………………………  

Name and address of Principal Employer………………………………………. 
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Appendix-XIII 

Form – XXII (see Rule 78(2)(d)) 

Register of Advances 

 

Name and address of contractor------------------------------------------------------------------------ 

Name and address of establishment in under which contract is carried on------------------------------------ 

Nature and location of work………………………………………………….. 

Name and address of Principal Employer---------------------------------------------------------------------- 
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Appendix-XIV 

 

Form – XXIII (see Rule 78(2)(e)) 

Register of Overtime 

 

Name and address of contractor………………………………………………………………………………………………... 

Name and address of establishment in under which contract is carried on……………………………….. 

Nature and location of work………………………………………………………………………………………………………. 
Name and address of Principal Employer………………………………………………………………………………….. 
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Appendix-XV 

(FORM 31) 

INDENTURE FOR SECURED ADVANCES 
(Referred to in paragraphs 10.2.20 and 10.2.22 of CPW A Code) 

 

(For use in cases in which the contract is for finished work and the contractor has entered 

into an agreement for the execution of a certain specified quantity of work in a given time) 

THIS    INDENTURE    made    the…………………    day    of    …………………..20…….    BETWEEN 

………………………… (hereinafter called the Contractor which expression shall where the 

context  so  admits  or  implies  be deemed  to  include his executors administrators and 

assigns) of the one part and the WAPCOS LIMITED (hereinafter called the WAPCOS which 

expression shall where the context so admits or implies be deemed to include his 

successors in office and assigns) of the other part. 

 

WHEREAS by an agreement dated……………………….. (hereinafter called the said agreement) 

the Contractor has agreed AND WHEREAS the Contractor has applied to the WAPCOS that 

he may be allowed advances on the security of materials absolutely belonging to him and 

brought by him to the site of the works the subject of the said agreement for use in the 

construction of such of the works as he has undertaken to execute at rates fixed for the 

finished  work  (inclusive  of  the  cost  of  materials  and  labour and  other charges) AND 

WHEREAS the WAPCOS has agreed to advance to the Contractor the sum of Rupees 

………………………………………….  on   the  security  of   materials  the  quantities  and   other 

particulars of which are detailed in Accounts of Secured Advances attached to the Running 

Account Bill for the said works signed by the Contractor on ………………………………………and 

the  WAPCOS has  reserved  to  himself  the  option  of  making  any  further  advance  or 

advances on the security of other materials brought by the Contractor to the site of the 

said works. Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

and in consideration of the sum of Rupees ………………………………on or before the execution 

of these presents paid to the Contractor on recommendation from  WAPCOS (the receipt 

whereof the Contractor doth hereby acknowledge) and of such further advances (if 

any) as may be made to him as aforesaid the Contractor doth hereby covenant and agree 

with the WAPCOS and declare as follows: - 

 

(1) That the said sum of Rupees ………………………………………………..so advanced by the 

WAPCOS to the Contractor as aforesaid and all or any further sum or sums 

advanced  as  aforesaid  shall  be  employed  by  the  Contractor  in  or  towards 

expediting the execution of the said works and for no other purpose whatsoever. 

(2)         That the materials detailed in the said Account of Secured Advances which have 
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been  offered  to and accepted  by  the WAPCOS as security  are absolutely  the 

Contractor's own property and free from encumbrances of any kind and the 

contractor will not make any application for or receive a further advance on the 

security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnifies the WAPCOS against 

claims to any materials in respect of which an advance has been made to him as 

aforesaid. 

(3) That the materials detailed in the said Account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter 

be made as aforesaid (hereinafter called the said materials) shall be used by the 

Contractor solely in the execution of the said works in accordance with the 

directions of the Engineer -in Charge (hereinafter called the Engineer -in Charge) 

and in the term of the said agreement. 

(4) That  the  Contractor  shall  make  at  his  own  cost  all  necessary  and  adequate 

arrangements for the proper watch, safe custody and protection against all risks of 

the  said  materials  and  that  until  used  in  construction  as  aforesaid  the  said 

materials shall remain at the site of the said works in the Contractor's custody and 

on  his own  responsibility  and  shall at  all times be open  to  inspection  by  the 

Divisional  Officer  or  any  officer  authorized  by  him.  In  the  event  of  the  said 

materials or any part thereof being stolen, destroyed or damaged or becoming 

deteriorated in a greater degree than is due to reasonable use and wear thereof 

the Contractor will forthwith replace the same with other materials of like quality 

or repair and make good the same as required by the Engineer -in Charge. 

(5)         That the said materials shall not on any account be removed from the site of the 
said  works except  with  the written  permission  of the Engineer -in Charge or 

an officer authorized by him on that behalf. 

(6)         That  the  advances  shall  be  repayable  in  full  when  or  before  the  Contractor 
receives payment o n  r e c o m m e n d a t i o n  o f  WAPCOS of the price 

payable to  him for the said works under the terms and provisions of the said 

agreement. Provided that if any intermediate payments are made to the 

Contractor on account of work done than on the occasion of each such payment 

the WAPCOS will be at liberty to make a recovery from the Contractor's bill for 

such payment by deducting there from the value of the said materials then actually 

used in the construction and in respect of which recovery has not been made 

previously, the value for this purpose being determined in respect of each 

description of materials at the rates at which the amounts of the advances made 

under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance  in  any  respect  of  any  of  the  terms  and  provisions  of  the  said 

agreement or of these presents the total amount of the advance or advances that 

may still be owing to the WAPCOS shall immediately on the happening of such 

default be repayable by the Contractor to the WAPCOS together with interest 

thereon at twelve per cent per annum from the date or respective dates of such 

advance or advances to the date of repayment and with all costs charges, damages 

and  expenses incurred  by  the WAPCOS  in  or for the recovery  thereof  or the 



                                                                                                 WAP/ED(IP)/BHOSTEL/ODISHA/2023/1 
 

171 
 

enforcement  of  this  security  or  otherwise  by  reason  of  the  default  of  the 

Contractor and the Contractor hereby covenants and agrees with the WAPCOS to 

repay and pay the same respectively to him accordingly. 

(8)         That the Contractor hereby charges all the said materials with the repayment to 

      the WAPCOS of  the  said  sum  of  Rupees  …………………………………………and any 

further sum or sums advanced as aforesaid and all costs charges, damages and 

expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed 

and declared that notwithstanding anything in the said agreement and without 

prejudice to the powers contained therein if and whenever the covenant for 

payment and repayment herein before contained shall become enforceable and 

the money owing shall not be paid in accordance therewith the WAPCOS may at 

any time thereafter adopt all or any of the following courses as he may deem best 

a)   Size and utilize the said materials or any part thereof in the completion of 

the  said  works  on  behalf  of  the  Contractor  in  accordance  with  the 

provisions in that behalf contained in the said agreement debiting the 

Contractor with the actual cost of effecting such completion and the 

amount due in respect of advances under these presents and crediting the 

Contractor with the value of work  done as if he  had carried  it  out  in 

accordance with the said agreement and at the rates thereby provided. If 

the balance is against the Contractor he is to pay same to the WAPCOS on 

demand. 

b)   Remove and sell by public auction the seized materials or any part thereof 

and out of the moneys arising from the sale retain all the sums aforesaid 

repayable or payable to the WAPCOS under these presents and pay over 

the surplus (if any) to the Contractor. 

c) Deduct all or any part of the moneys owing out of the security deposit or 

any sum due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the Contractor as aforesaid 

interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the 

said agreement the provisions of these presents shall prevail and in the event of 

any dispute or difference arising over the construction or effect of these presents 

the settlement of which has not been herein before expressly provided for the 

same shall be finally resolved as per provisions of clause 25 of the contract. 

 

In witness whereof the said ……………………and ………………………by the order and under the 

direction of the WAPCOS have hereunto set their respective hands the day and year first 

above written. 

Signed, sealed and delivered by……………………….. the said contractor in the presence of 

expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed and 

declared that notwithstanding anything in the said agreement and without prejudice to 
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the powers contained therein if and whenever the covenant for payment and repayment 

herein before contained shall become enforceable and the money owing shall not be 

paid in accordance therewith the WAPCOS may at any time thereafter adopt all or any of 

the following courses as he may deem best:- 

a)   Size and utilize the said materials or any part thereof in the completion of 

the  said  works  on  behalf  of  the  Contractor  in  accordance  with  the 

provisions in that behalf contained in the said agreement debiting the 

Contractor with the actual cost of effecting such completion and the 

amount due in respect of advances under these presents and crediting the 

Contractor with the value of work  done as if he  had carried  it  out  in 

accordance with the said agreement and at the rates thereby provided. If 

the balance is against the Contractor he is to pay same to the WAPCOS on 

demand. 

b)   Remove and sell by public auction the seized materials or any part thereof 

and out of the moneys arising from the sale retain all the sums aforesaid 

repayable or payable to the WAPCOS under these presents and pay over 

the surplus (if any) to the Contractor. 

c) Deduct all or any part of the moneys owing out of the security deposit or 

any sum due to the Contractor under the said agreement. 

 

(9) That except in the event of such default on the part of the Contractor as aforesaid 

interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the 

said agreement the provisions of these presents shall prevail and in the event of 

any dispute or difference arising over the construction or effect of these presents 

the settlement of which has not been herein before expressly provided for the 

same shall be finally resolved as per provisions of clause 25 of the contract. 

In witness whereof the said ……………………and ………………………by the order and under the 

direction of the WAPCOS have hereunto set their respective hands the day and year first 

above written. 

Signed, sealed and delivered by……………………….. the said contractor in the presence  

 

 

 

Signature ……………………… 

Witness Name ………………………… ………………………….. 

Address ………………………. 
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Signed by……………………….. 

by the order and direction of the WAPCOS in the presence of 

 

 

Signature ……………………… 

Witness Name ………………………… ………………………….. 

Address ………………………. 
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 Appendix-XVI 

 

Notice for appointment of Arbitrator 

[Refer Clause 25] 

 

To, 

The Executive Director 
WAPCOS Limited, 
76-C, Sector 18, Institutional Area 
Gurgaon, Haryana-122015 

 

Dear Sir, 

In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby give 
notice 

to you to appoint an arbitrator for settlement of disputes mentioned 
below: 

1.        Name of applicant 

2.        Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3.        Full address of the applicant 

4.        Name of the work and contract number in which arbitration sought 

5.        Name of the Division which entered into contract 

6.        Contract amount in the work 

7.        Date of contract 

8.        Date of initiation of work 

9.        Stipulated date of completion of work 

10.      Actual date of completion of work (if completed) 

11.      Total number of claims made 

12.      Total amount claimed 

13.      Date of intimation of final bill (if work is completed) 

14.      Date of payment of final bill (if work is completed) 

15.      Amount of final bill (if work is completed) 

16.      Date of request made to SE for decision 

17.      Date of receipt of SE's decision 

18.      Date of appeal to you 

19.      Date of receipt of your decision. 
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Specimen signatures of the applicant 

(only the person/authority who 

signed the contract should sign) 
 

I/We certify that the information given above is true to the best of my/our knowledge. I/We 
enclose 

following documents. 

1.    Statement of claims with amount of claims. 

2. 

3. 

4. 

 

 

Yours faithfully, 

(Signatures) Copy in duplicate to: 

1.  The Engineer -in Charge, 
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SECTION– VI 

FORMS : 

 

                                       LETTER OF TRANSMITTAL 

                                       POWER OF ATTORNEY 

FORM-A : FINANCIAL INFORMATION 

FORM-B       : SOLVENCY CERTIFICATE 

FORM-C : STRUCTURE & ORGANISATION 

FORM-D : NO CONVICTION CERTIFICATE 

FORM-E : UNDERSTANDING THE PROJECT SITE 

FORM-F : NO DEVIATION CERTIFICATE 

FORM-G : PRELIMINARY AGREEMENT 

FORM -H       : LIST OF EQUIPMENTS 

FORM -I       : DETAILS OF ALL WORKS OF SIMILAR NATURE 
COMPLETED 

FORM -J       : PROJECT UNDER EXECUTION OR AWARDED 

FORM -K       : DETAILS OF TECHINCAL & ADMINISTRATIVE 
PERSONNEL TO BE EMPLOYED FOR THE WORK 

FORM –L : UNDERTAKING AS PER CLAUSE 46 (RULE 144 (xi) 
IN GENERAL FINANCIAL RULES (GFRs) 2017) 
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LETTER OF TRANSMITTAL 

From: 
 
To 
The Executive Director 
WAPCOS Limited, 
76-C, Sector 18, Institutional Area 
Gurgaon, Haryana-122015 
 
Subject: Submission of bids for the work of “Construction of 100 seated OBC hostels (Girls) 

under centrally sponsored PM-YASASVI scheme at Nigamananda Mahila 

Mahavidyalaya at Charichhakka, Puri” 

Sir, 
Having examined the details given in press notice and bid document for the above work, I/we 
hereby submit the relevant information. 
 

1. I/we hereby certify that all the statement made and information supplied in the enclosed forms 
A to L and accompanying statement are true and correct. 
 

2.  I/we have furnished all information and details necessary  and have no further pertinent 
information to supply. 

 

3. I/we submit the following certificates in support of our suitability, technical knowledge and 
capability for having successfully completed the following eligible similar works: 

 

Name of work Certificate from 

  

  

  

 

Certificate: 

It is certified that the information given in the enclosed in the  bid are correct. It is also 

certified that I/we shall be liable to be debarred, disqualified/ cancellation of enlistment in 

case any information furnished by me/us found to be incorrect. 

 
Enclosures: 

 
Seal of bidder 

 
Date of submission:                                     Signature(s) of Bidder(s) 
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FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL FOR AUTHORIZED 
SIGNATORY 

 
 

Know all men by these presents, we ……………………………………………. (Name of the 
Tenderer and address of their registered office) do hereby constitute, appoint and authorize Mr 

/Ms………………………………(name and residential address of Power of Attorney holder) 

who is presently employed with us and holding the position of……………………………………

………………… as our attorney, to do in our name and on our behalf, all such acts, deeds and 
things necessary in connection with or incidental to our Bid for the Project and submission of all 
documents and providing information / responses to _____________, representing us in all 
matters before ______ ______, and generally dealing with ____________ in all matters in 
connection with our proposal for the said Project. We hereby agree to ratify all acts, deeds and 
things lawfully done by our said attorney pursuant to this Power of Attorney and that all acts, 
deeds and things done by our aforesaid attorney shall and shall always be deemed to have been 
done by us. 
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FORM ‘A’ 
FINANCIAL INFORMATION 

 
1. Financial Analysis: Details to be furnished duly supported by figures in balance sheet/ profit 

& loss account for the last three years duly certified by the Chartered Accountant, as 

submitted by the applicant to the Income Tax Department (Copies to be attached). 

 
 

Years Gross Annual turnover on 
construction works 

Profit/Loss 
(After Tax) 

2022-2023   

2021-2022   

2020-2021 
 

  

2019-2020   

2018-2019   

 
 
II. Financial arrangements for carrying out the proposed work. 
 
III. Solvency Certificate from Bankers of the bidder in the prescribed Form “B”. 
 

 

 

Signature of Statutory Auditor                                                       Signature of Bidder(s). 
            (with Seal)                                                                                                       (with Seal)  
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FORM “B” 

FORMAT FOR SOLVENCY CERTIFICATE 

[To be submitted on Bank’s Original Letter Head] 

 

SOLVENCY CERTIFICATE 

 
To, 
The Executive Director 
WAPCOS Limited, 
76-C, Sector 18, Institutional Area 
Gurgaon, Haryana-122015 
 
Name of the work: Tender for “[Insert name of the work/project here]” 

 
This is to certify that to the best of our knowledge and information M/s ______________having 
marginally noted address, a customer of our bank are/ is respectable and can be treated as good 
for any engagement up to a limit of Rs._______(Rupees_____________). 
This certificate is issued without any guarantee or responsibility on the Bank or any of the 
officers. This certificate is issued at specific request of the customer for tender purpose. 

 
Date: 
Place: 

 
Signature of Authorized signatory of bank:  

Name of Authorized signatory of bank: 
E-mail id of Bank/Authorized signatory of bank:  

Power of Attorney number of bank official: 
 

Note: 
21. Solvency Certificate should be on letter head of the Bank 
22. Email id of bank/authorized signatory of bank should be clearly mentioned on the certificate 

so that genuineness of the certificate can be established via email. 
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FORM “C” 
STRUCTURE & ORGANISATION 

 

S.No. Particulars Details Submitted by Bidder 

1. Name & address of the bidder  

2. Telephone no./Telex no./Fax no.  

3. Legal status of the bidder (attach copies of original 

document defining the legal status) 

(a) An Individual 

(b) A proprietary firm 

(c) A firm in partnership 

(d) A limited company or Corporation 

 

4. Particulars of registration with various Government 

Bodies (attach attested photocopy) 

 

 Organization/Place of Registration  

1. 

2. 

3. 

Registration No. 

5. Names and titles of Directors & Officers with 

designation to be concerned with this work. 

 

6. Designation of individuals authorized to act for the 

organization 

 

7. Has the bidder, or any constituent partner in case of 

partnership firm Limited Company/ Joint Venture, 

ever been convicted by the court of law? If so, give 

details. 

 

8. In which field of Electrical Engineering construction 

the bidder has specialization and interest? 

 

9. Any other information considered necessary but not 

included above. 

 

 
 

Signature of Bidder(s) 
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FORM-D 

 
FORMAT FOR No-Conviction Certificate[On the letterhead of the Organization] 

 
 
Subject: No-Conviction Certificate for --- (Name of the work / project)  

 
This   is to   certify that _______________________ (Name of  the  organization), having 
registered office at ______________________________ (Address of the registered office) has 
never been blacklisted or restricted to apply for any such activities by any Central / State 
Government Department or Court of law anywhere in the country. 
 
This is also to certify that M/s ______________________ (Name of Organization), is not involved 
in any form of Corrupt and Fraudulent practices in past and will never be involved in future. 
 

 
Yours faithfully, 
 

 
Date: (Signature, name and designation 

of the Authorized signatory) 
  
  
Place: Name and seal of Bidder 
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FORM-E 
FORMAT FOR  UNDERSTANDING THE PROJECT SITE   

(on Bidder Letter Head) 
 
To 
The Executive Director 
WAPCOS Limited, 
76-C, Sector 18, Institutional Area 
Gurgaon, Haryana-122015 
 
Subject: Undertaking of the Site Visit   for --- (Name of the work / project)  
Sir, 

I/we hereby certify that I/we have examined & inspected the site & its surrounding 
satisfactorily, where the project is to be executed as per the scope of works. I/ We are well 
aware about the following 

 

 Location of the proposed building and its allied works. 

 Site clearance and no cutting off the matured trees. 

 Topography and contouring of the land where the project is to be executed to 
understand the cutting & filling during the construction and about depth of column/ 
foundation below the plinth beam.  

 Nature of the ground & sub-soil of the site and accessibility to the site. 

 Existing surrounding road level to finalize plinth beam level as per standard norms. 

 Location of Existing Sewer line & Water pipe line network to connect the proposed 
building and allied works to make the building functional.  

 Location of existing Electric Sub-Station to supply the electricity for the proposed building 
and allied works to make the building functional.  

 
I / We hereby submit our BID considering above all facts gathered during site visit and 

each & every aspect have been considered in the Quoted cost of the project since it is item rate 
Contract. I / We hereby confirm that no extra/additional cost shall be claimed on above aspects 

 
Yours faithfully, 

 
 
Date: (Signature, name and designation 

of the Authorized signatory) 
Place: Name and seal of Bidder 
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FORM-F 
FORMAT FOR NO DEVIATION CERTIFICATE 
[To be submitted on Bidder’s Letter Head] 

 
To, 
The Executive Director 
WAPCOS Limited, 
76-C, Sector 18, Institutional Area 
Gurgaon, Haryana-122015 
 

Subject: No Deviation Certificate for ------(name of Work /Project) 

Dear Sir, 

With reference to above this is to confirm that as per Tender conditions we have visited site 
before submission of our Offer and noted the job content and site condition etc. We also 
confirm that we have not changed/modified the above tender document and in case of 
observance of the same at any stage it shall be treated as null and void. 
 
We hereby also confirm that we have not taken any deviation from Tender Clause together with 
other reference as enumerated in the above referred Notice Inviting Tender and we hereby 
convey our unconditional acceptance to all terms & conditions as stipulated in the Tender 
Document. 
 
In the event of observance of any deviation in any part of our offer at a later date whether 
implicit or explicit, the deviations shall stand null and void. 
 
Thanking you, 

Yours faithfully, 
 

 
Date: (Signature, name and designation 

of the Authorized signatory) 
  
  
Place: Name and seal of Bidder 
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FORM-G 
PRELIMINARY AGREEMENT 

 (To be executed on stamp per Rs.200/-(Govt of Odisha Stamp Paper) 

Preliminary Agreement entered into on this ……………………… ………………… day 
of………………………………………… Two thousand and …………….. between  
…………………………………………………<Tender Inviting Authority> for and on behalf of WAPCOS 
LIMITED, of the one part and Sri……………………………………………………………………………………  
…………………………………………………………………………………………………  
…………………………………….. (here enter full name and address of the Bidder) hereinafter called the 
Bidder of the other part for the execution of the agreement as well as for the execution of the 
work ………………………………………………………  
…………………………………………………………………………………………………  
…………………………………………….  
WHEREAS the WAPCOS LIMITED invited tenders for the work of…………………..……… 
…………………………………………………………………………………………………..  
..…………………………......………..………………………………….…………………….(here enter name of the work) 
by Notification No………………………………….Dated  
……………in the ………………………………………………………………………...……  
 
I/We undersigned hereby offer to construct the proposed work in strict accordance with the 
contract/bid document for the consideration to be calculated in terms of the priced schedule of 
quantities.  
 
I/We undertake to complete the whole of the works as per the attached schedule from the date 
of issue of intimation by you that our tender has been accepted and upon being permitted to 
enter site. I/We further undertake that on failure, subject to the conditions of the contract 
relating to extension of time, I/We shall pay agreed `Liquidated Damages' for the period during 
which the work shall remain incomplete.  
 
I/We hereby deposit with you as Earnest money Rs. _____ /- (Rupees ______) [carrying no 
interest] as mentioned in Tender Document in favour of <tender inviting authority> and I/We 
agree that this sum shall be forfeited in the event of the Employer accepting my/our tender and 
I/We fail to take up the contract when called upon to do so as per the bid document. I/We 
further agree for the applicable deduction from the `Interim Payment/RA Bill' towards the 
„Performance Security Deposit', which will be returned as per the relevant clauses in the 
agreement.  
 
I/We will furnish the Performance Guarantee Bond as per the approved format, if our bid is 
accepted. Bid Security deposit shall be treated as security for the proper fulfillment of the same 
and shall execute an agreement for the work in the prescribed form. If I/We fails to do this or 
maintain a specified rate of progress (as specified in the Milestone details of contract data in the 
bid document), the performance guarantee (both treasury fixed deposit and irrevocable bank 
Guarantee) and Performance Security Deposit if any deducted from the RA Bills shall be forfeited 
to Government and fresh tenders shall be called for or the matter otherwise disposed of. If as a 
result of such measures due to the default of the Bidder to pay the requisite deposit, sign 
contract or take possession of the work any loss to Government due to the same will be 
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recovered from me/us as arrears of revenue, but should it be a saving to Government. I/We shall 
have no claim whatever to the difference. Recoveries on this or any other account will be made 
from the sum that may be due to us on this or any or other subsisting contracts or under the 
Revenue Recovery act or otherwise the Government may decide. 
 
I/We further agrees that, in the case of becoming the lowest bidder in this tender and in the 
event of failure on part of me/us to produce any of the original documents, or submit the 
performance guarantee, or enter into agreement with the first part within the specified time 
limit, the first part may take appropriate action as provided in the bid document. In such a 
situation, if the second lowest bidder gets awarded with the work at his quoted rate, I shall 
agree to pay to the first part compensation towards the loss on account of award of work at a 
higher amount. Recoveries on this or any other account will be made from the sum that may be 
due to us on this or any or other subsisting contracts or under the Revenue Recovery act or 
otherwise the Government may decide.  

 

NOW THEREFOR IN THE PRESENCE OF WITNESS it is mutually agreed as follows.  

1) The terms and conditions for the said contract having been stipulated in the said tender 
document and forms to which the I/We have agreed and a copy of which is here to be appended 
which forms the part of this agreement, it is agreed that the terms and conditions stipulated 
therein shall bind the parties to this agreement except to the extent to which they are abrogated 
or altered by express terms and conditions herein agreed to and in which respect the express 
provisions herein shall supersede those of said tender form.  

2) The I/We hereby agreed and undertake to perform and fulfill all the operations and 
obligations connected with the execution of the said contract work ........................................... 
............................................................................... (hereinafter the name of the work) if awarded 
in favour of the me/us.)  

3) If the Bidder does not come forward and to execute the original agreement after the said 
work is awarded and selection notice issued in his favour or commits breach of any of the 
conditions of the contract as stipulated in clause of the notice inviting tenders as quoted above, 
within the period stipulated then the Government may rearrange the work otherwise or get it 
done departmentally at the risk and the cost of the Bidder and the loss so sustained by the 
WAPCOS LIMITED can be realized from the Bidder under the Revenue recovery Act as if arrears 
of land revenue as assessed quantified and fixed by an adjudicating authority consisting of the 
Secretary Public works, Chief Engineer (Admn) or any other officer or officers authorized by 
Government in this behalf, taking into consideration the prevailing P.W.D rates and after giving 
due notice to the Bidder. The decision taken by such authority officer or officers shall be final 
and conclusive and shall be binding on the Bidder.  

4) The Bidder further agrees that any amount found due to the Government under or by virtue 
of this agreement shall be recoverable from the Bidder from his EMD and his properties movable 
and immovable as arrears of Land Revenue under the provision of the Revenue Recovery Act for 
the time being in force or in any other manner as the Government may deem fit in this regard.  
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5) The Bidder further assures that it is clearly understood that the settlement of claims either by 
part bills or by final bills will be made only according to the availability of budget provision and 
allotment of funds of the work under the respective heads of account in which the work is 
sanctioned and arranged and also subject to the seniority of such bills. No claims for interest or 
for damages whatsoever shall be made for the related settlement of claims of bills.  
 
 
IN WITNESS THERE OF SRI………… ……………………………………………………  
.………………………… (here enter the name of the officers of the Department )  
 
for on behalf of the WAPCOS LIMITED  
and ………………………………………  
……………………………………..…………………….……………………………………..  
…………………………………..………………………………………………………………  
the Bidder have set their hand on the day and year first above written Signed by 
Sri………………………………………  
In the presence of witnesses: 
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                                                                                  FORM-H 

LIST OF EQIPMENTS 

 

S.No Equipment List Own/Lease/Hire 
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FORM-I 

DETAILS OF ALL WORKS OF SIMILAR NATURE COMPLETED 

DURING THE LAST FIVE YEARS ENDING LAST DAY OF THE MONTH PREVIOUS TO THE  

ONE IN WHICH THE BIDS ARE INVITED 

 

 

* indicate gross amount claimed and amount awarded by the Arbitrator. 
 
Copy of work Orders and Completion Certificates of the above works should also be 
submitted. 

 

 

 

 

 

Signature of Applicant        

Sl. 

No 

Name of 

Work/P

roject & 

Location 

Owner of 

sponsoring 

Organizatio

n 

Cost 

of 

Work 

in 

lakhs 

Date of 

commenc

ement as 

per 

contract 

Stipulated 

date of 

completion 

Actual 

date 

of 

compl

etion 

Litigation/

Arbitration 

pending/in 

progress 

with 

details* 

Name & 

address/T

elephone 

No. of 

officer to 

whom 

reference 

may be 

made 

Remarks 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) 
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FORM-J 

PROJECT UNDER EXECUTION OR AWARDED 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

* indicate gross amount claimed and amount awarded by the Arbitrator. 
Completion Certificates of the above works should also be submitted. 
 
 
 
Signature of Applicant

Sl. 

No 

Name of 

Work/Proj

ect & 

Location 

Owner of 

sponsoring 

Organization 

Cost of 

Work 

in lakhs 

Date of 

commence

ment as per 

contract 

Stipulated 

date of 

completion 

Actual 

date of 

completi

on 

Litigation/Arb

itration 

pending/in 

progress with 

details* 

Name & 

address/Tel

ephone No. 

of officer to 

whom 

reference 

may be 

made 

Remarks 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) 
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FORM-K 

DETAILS OF TECHINCAL & ADMINISTRATIVE PERSONNEL TO BE EMPLOYED FOR THE 
WORK 

 

Sl 

No. 

Designation Total 

Number 

Number 

available 

for this 

work 

Name Qualification Professional 

experience 

and details 

of work 

carried out  

How 

these 

would 

be 

involved 

in this 

work 

Remarks 

(1) (2) (3) (4) (5) (6) (7) (8) (9) 

         

         

         

         

         

         

         

         

         

 

 

 

Signature of Applicant 
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FORM L 

UNDERTAKING 

[Rule 144 (xi) in the General Financial Rules (GFRs), 2017] 

 

I have read the clause regarding restrictions on procurement from a bidder of a country which 

shares a land border with India; I hereby certify that this bidder is not from such a country or, if 

from such a country, has been registered with the Competent Authority. I hereby certify that 

this bidder fulfills all requirements in this regard and is eligible to be considered. 

  

Date: 

  

Place: 

 

(Signature, name and designation of the Authorized signatory) 

 Name and seal of Bidder 
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SECTION–VII 

 

 

WORK REQUIREMENTS 
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SECTION-VII 

WORK REQUIREMENTS 

Odisha State ST & SC Development, M&BCW Department is committed to develop the 
infrastructure facilities in the State of Odisha. A hostel for 100 occupancy is to be constructed 
at Nigamananda Mahila Mahavidyalaya at Charichhakka, Puri, Odisha. 
 
1.0 NOC’S / APPROVALS/ CLEARANCES FROM LOCAL BODIES/ AUTHORITIES 

The Contractor will take necessary Statuary Approval/ NoCs/ Clearance from all concern Local 
Authorities / Departments, if any, required before start of the work / during the work / after 
execution of work & before handing over. 
 
The contractor shall mobilize the resources at site after getting approval / NoCs/ Clearance from 
all concern Local Authorities / Departments if any, essential before start of the construction and 
shall not make any claim due to any delay in approval. 
 
Contractor will follow the all rules, regulations and terms & conditions of Green building norm 
during the execution of the project work. 
 
2.0 CIVIL WORK DESIGN AND DRAWINGS OF THE PROJECT / WORKS 

The Scope of work, shall include execution of work as per the standard technical Specification & 
Description of items in Bill of Quantities mentioned in tender document. The scope of work is 
not limited to these Specification & Description of items mentioned in tender document. The 
Contractor will consider all other necessary Specification and Items of works, while quoting the 
cost, which are essential to complete the work in all respect. 
 
The modifications/ improvements may be made by the WAPCOS as per the requirement of 
Client during execution of work. 
 
The detailed Civil Structural Design & Drawings for the Works / Project shall be prepared by the 
Contractor. The Contractor shall submit the detailed structural drawings considering all design 
loads as per the Indian Standard Codes at his own cost to WAPCOS. The Structural Design & 
Drawings of each and every aspect of the project shall be got approved from WAPCOS. 
 
The contractor shall not be absolved of their responsibility of structural stability and correctness 
of structural design. The contractor shall bear all the losses if arises out of the failure of any part 
of the project. 
 
3.0 C.  MATERIALS AND TESTING OF MATERIALS FOR QUALITY 

 

The materials shall be subject to inspection and approval of the Engineer-In-Charge. The 
contractor shall be required to get necessary tests carried out of materials / work from an 
approved laboratory approved by the Board. Any construction material will get tested at the 
cost of the contractor. The contractor will set up a site laboratory for testing of Coarse 
Aggregate, Fine Aggregate & Compressive Strength of Concrete, etc. 
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4.0 SCOPE OF CIVIL WORKS OF THE PROJECT AND ALLIED WORKS of  Submission of bids for 

the work of “Construction of OBC Girls Hostel is Nigamananda Mahila Mahavidyalaya 
at Charichhakka, Puri” includes 
 

 Construction of OBC Girls Hostel building for 100 occupancy at Nigamananda Mahila 
Mahavidyalaya at Charichhakka, Puri, Odisha. 

 The construction of the hostel includes Civil Works, PH and sanitary Works, Electrical 
Works, Fire Fighting systems and Water Harvesting Systems are to be carried out. 

 Assessing, planning and arranging to procure materials and procure/ hire construction 
equipment for Engineering Works, if required as per the Works Contract Conditions. 

 Coordinating  with  WAPCOS  representatives  rendering  technical  advice  and  holding 
periodic Progress Meetings. 

 Ensuring that the construction is being carried out in accordance with the approved 
working designs, drawings and specifications and as per the program laid down in the 
Works of Contract Agreement. Bidders are requested to carefully examine the site 
condition 

 Any statutory approvals required for the completion of works will be in the scope of the 
bidder. 

 The structural drawings have to be vetted by IITs or reputed Govt. Engineering Colleges 
by the Contractor, if required. 

 Any other item not covered above but required to complete the work is also under the 
bidders’ scope. 
 

The Contractor before proceeding with the work shall verify all surveys, Geotechnical 
investigations, design and drawings. The Contractor shall provide detailed construction drawings 
for approval before proceeding with the Construction work. The Contractor shall submit monthly 
physical and financial progress report to the Employer. 

The contractor before commencement of work will conduct confirmatory geo 
technical investigation to confirm the adequacy of the foundation provided especially in 
weak soils as per direction of the Engineer in Charge. Cost of the same will be deemed to be 
included in the price bid of the contractor and no separate payment shall be made on this 
account to the contractor. 

 
NOTE: 

 The Construction works area comes under Puri, Orissa 

 The Contractor must aware about location of the proposed works, Surrounding local 
condition where works are to be constructed, Encroachment by local people and its 
consequence which may affect the progress of works. Accordingly, Contractor shall 
submit BID considering all these aspect and shall Quote the rates. Contractor shall not 
raise any extra/additional claim on these aspects. 

 The contractor is required to deploy the resources at site and start the construction. No 



                                                                                            WAP/INFRA/KERALA/2023/KSGD/470 
 

 
 

claim shall be entertained for idle labour, idle machinery, idle technical / non-technical 
staff, idle T&P and if any hindrance due to any reason. 

 If any dispute/ hindrance may arise during construction, the contractor is not liable for 
any financial claim for damages due to such circumstances. 

 The bidder shall be responsible right through the entire duration of the Project for 
execution of all  works  till  commissioning  and  handing over  of  project  complete  with 
all respects and shall remove all  defects,  if  any, developed  during Defects Liability  
Period (DLP). 

 No works, for which rates are not specifically mentioned in the priced schedule or 
quantities, shall be taken up without written permission of WAPCOS Limited. Rates of 
items not mentioned in the priced Schedule of Quantities shall be fixed by WAPCOS as 
provided in the corresponding clauses of the tender document. 

 The work shall be executed as per the details in Schedule of Quantities and direction of 
Engineer-in Charge and shall be completed in all respect with full satisfaction of 
Engineer- in-Charge as per the Government guidelines, Indian standard codes & Manuals. 
The Bidder may assess the quantum of work before filling of tender. 

 Contractor will also submit report on completed work along with drawings of completed 
(As-Built Drawings) work and including photographs of works. 

 Contractor will take necessary approvals/clearance from the concerned departments 
before the start of work. 

 The Contractor will submit the sample and test reports of prefab panel, paints, steel, 
cement, coarse sand etc. to the Engineer In-Charge for approval before starting the work. 

 Any material used without prior approval shall be replaced by the Contractor 
immediately at his own cost. No payment in this regard shall be entertained. 

 The contractor shall make his own arrangements for obtaining electric connection and 
water Connection/arrangement (if required).  

 The Contractor shall dispose of all the dismantled materials, debris, garbage, waste 
outside of the campus of the works at his own cost after prior approval from Engineer in 
Charge and provide clear and clean site at the time of handing over the works. 

 Contractor shall get the mix design prepared through a government engineering college 
or similar institutions and approved by the Engineer sufficiently in advance of  
commencing the work. No extra payment shall be made for excess cement quantities 
over minimum requirement as per IS code if any in the mix design. 
           

Contractor is advised to visit the site to understand the Scope of Work clearly before               
quoting the rates for the works.  

 
        

   
 

For & on behalf of Tenderer 
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SECTION– VIII 

 

TECHNICAL SPECIFICATION 
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TECHNICAL SPECIFICATION 

1. The Work will be executed strictly in accordance with the CPWD/OPWD specification 

corrected up to date at the time of tenders, unless specified to contrary. The specifications to 

be generally followed will be the following specifications and codes. 

a) CPWD specification  

b) Orissa PWD Specification 

c) BIS specification  

d) National building code  

e) Particular specification as applicable.  

2. Measurement of work will be done as per CPWD specification. 

3. The Contractor shall not be entitled to any payments on account of work done till he signs 

the agreement and the same is accepted by the competent authority. 

4. Actual quantities of completed and accepted work shall only be paid. 

5. No claim shall be entertained on account of increase in price of material and wages of labour 

due to any cause what so ever. 

6. The Engineer-In-Charge reserves the right to take away any item of work or any part thereof 

at any time during the currency of work and re-allot to any other agency with due notice to 

the contractor without liability of any kind or payment of any compensation. 

7. The contractor will be responsible for any and all losses of material damages done to 

unfinished works as result of floods and any other act of God.  WAPCOS will not be 

responsible for any compensation as a result of such damages or loss to the contractor and 

the contractor shall be liable to set right such damages at his own cost the satisfaction of the 

Engineer-In-Charge. 

8. Nothing extra will be paid to the contractor for any lead or lift unless otherwise specified for 

any material required directly or indirectly under the contract. 

9. Nothing extra will be paid to the contractor for diverting water in the channels or streams if 

it becomes necessary for the execution and completion of the work. 

10. Amount of the work can be increased or decreased due to any item omitted and substituted 

in accordance with the requirement of the Board. And no claim on this account shall be 

entertained. 

11. The Contractor shall be responsible for providing to the entire satisfaction of the Engineer-in-

Charge at his own expenses for the following amenities for all the labour employed by him:-  

i) Suitable temporary hutting accommodation. 
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ii) Trench latrines, bathing enclosures, platforms separately for men and women and their 

regular cleanliness. 

iii) Clean drinking water. 

In event of his failure, the cost thereof shall be recovered from the contractor. Any dispute 

regarding above points shall be settled by the Engineer-In--Charge and his decision shall be final. 

12. For safe custody of materials and watch and ward thereof and proper double lock 

arrangement, the contractor shall be bound to follow the instruction of the Engineer-In-

Charge. 

13. The size of reinforced cement concrete and other structural member shall be measured and 

paid as per size provided in the structural drawings. 

14. Error or omission, if any in the nomenclature rate or unit of the items or work shall be 

corrected as per CPWD schedule of Rates 2014.  

Materials and testing of materials for quality: 

15. The materials shall be subject to inspection and approval of the Engineer-In-Charge. The 

contractor shall be required to get necessary tests carried out of materials / work from an 

approved laboratory approved by the Board. 

16. Any material will get tested at the cost of the contractor. The contractor will set up a site 

laboratory for testing of Coarse Aggregate, Fine Aggregate & Compressive Strength of 

Concrete, etc. 

17. Use of fly Ash 

The contractor is required to use fly ash clay bricks conforming to IS: 3812, if the same are 

available, in view of the Fly Ash Notification issued by the GOI form time to time. 

18. The following are the respective CPWD sub sections/clauses relating to the relevant items of 

works under this package. Where there is discrepancy between CPWD specifications and BIS 

codes the former will prevail.  

 Sl 

No 

Item 

description 

Specification 

reference 

IS Ref: Remarks 

1 Earth work 

excavation, 

felling trees 

etc 

CPWD 

specifications 

2.0 to 2.27 

1. IS: 783 -1985 Code of practice for laying of 

concrete pipes. 

2. IS: 1200-1992 Method of Measurement of 

Building Works (Part I). 

3. IS: 3764-1992 Safety code for excavation 

work. 
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4. IS: 3385 Code of practice for 

measurement of Civil Engineering Works. 

5. IS: 2720-1983 Method of test of soils (All 

parts) 

6. IS: 1498-1980 Classification and 

identification of soils for General 

Engineering purposes 

7. IS: 2809 Glossary of terms and symbols 

relating to Soil Engineering 

8. IS: 4081-1986 Safety code for blasting and 

related drilling operations 

9. IS: 4988 Glossary of terms and 

classifications of earth moving machinery 

(All Parts) 

2 PCC CPWD 

specifications  

sub head 4.0 

1.IS 456 

2. Ordinary Portland cement, 33 Grade, 

conforming to IS: 269-1989. 

3. Rapid Hardening Portland Cement, 

conforming to IS: 8041-1990. 

4. Ordinary Portland cement, 43 Grade, 

conforming to IS: 8112-1989. 

5. Ordinary Portland cement, 53 Grade, 

conforming to IS: 12269-1987. 

6. Sulphate Resistant Portland cement, 

conforming to IS: 12330-1988. 

 

3 RCC works CPWD 

specifications  

sub head 5.0 

1.IS: 269-1989 

Specification for Ordinary, Rapid-Hardening 

and Low Heat Portland Cement. 

2.IS: 455-1989 

Specification for Portland Blast Furnace Slag 

Cement. 

3.IS: 1489-1991 

Specification for Portland- Pozzolana 

Cement. 
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4.IS: 4031-1996 

Methods of Physical Tests for Hydraulic 

Cement. 

5.IS: 650-1991 

Specification for Standard Sand for Testing 

of Cement. 

6.IS: 383 Specification for Coarse and Fine 

Aggregates from Natural Sources for 

Concrete. 

7.IS: 2386-1983 

Methods of Test for Aggregates for 

Concrete. (Part I To VIII) 

8.IS: 516-1959 

Method of Test for Strength of Concrete. 

9.IS: 1199-1959 

Method of Sampling and Analysis of 

Concrete. 

10.IS: 3025-1987 

Method of Sampling and Test (Physical and 

Chemical) Water Used in Industry. 

11.IS: 432-1982 

Specification for Mild Steel and Medium 

Tensile Steel Bars and Hard Drawn Steel 

Wire for Concrete Reinforcement. (Part I & 

II) 

12.IS: 1139-1966 

Specification for Hot Rolled Mild Steel and 

Medium Tensile Steel Deformed Bar for 

Concrete Reinforcement. 

13.IS: 1566-1982 

Specification for Plain Hard Drawn Steel 

Wire Fabric for Concrete(PartI) 
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Reinforcement. 

14.IS: 1785 Specification for Plain Hard 

Drawn Steel Wire for Prestressed Concrete. 

15.IS: 1786-1985 

Specification for Cold Twisted Steel Bars for 

Concrete Reinforcement. 

16.IS: 2090 Specification for High Tensile 

Steel Bars Used in Prestressed Concrete. 

17.IS: 4990-2001 

Specification for Plywood for Concrete 

Shuttering Work. 

18.IS: 2645-1975 

Specification for Integral Cement Water-

Proofing Compounds. 

BS: 4461 Cold Worked Steel Bars for The 

Reinforcement of Concrete. 

19.IS: 4098 Lime Pozzolana Mixture (1st 

Revision) (Amendment 2) 

IS: 3201 Criteria for Design and Construction 

of Precast Concrete Trusses. 

20.IS: 2204 Code of Practice for Construction 

of Reinforced Concrete Shell Roof. 

21.IS: 2210 Criteria for The Design of R.C. 

Shell Structures and Folded Plates. 

22.IS: 2751-1979 

Code of Practice for Welding of Mild Steel 

Bars Used for Reinforced Concrete 

Construction. 

23.IS: 2502-1963 

Code of Practice for Bending and Fixing 

Vibrators for Consolidating Concrete. 

24.IS: 3558-1983 
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Code of Practice for Use of Immersion 

Vibrators for Consolidating Concrete. 

25.IS: 3414-1968 

Code of Practice for Design and Installation 

of Joints in Buildings. 

26.IS: 4014-1967 

Code of Practice for Steel Tubular 

Scaffolding. (Part I & II) 

27.IS: 2571-1970 

Code of Practice for Laying In-Situ Cement 

Concrete Flooring. 

28.IS: 2250 Code of Practice for Preparation 

and Use of Masonry Mortar (1st Revision) 

29.9.2.5 Construction Safety 

IS: 3696-1987 

Safety Code for Scaffolds and Ladders. (Part 

I& II) 

30.IS: 3385 Code of Practice for 

Measurement of Civil Engineering Works. 

31.9.2.6 Measurement 

IS: 1200 Method of Measurement of 

Building Works. 

32.IS: 3385 Code of Practice for 

Measurement of Civil Engineering Works. 

4 Masonry 

Brick 

work/laterite 

stones 

CPWD 

specifications  

sub head 7.0 

1.IS 3620(Laterite), 

2.IS: 1077-1992 

Specifications for Common Burnt Clay 

Building Bricks 

1. IS: 1200 Measurements for Building 

Works 

2. IS: 1725 Specifications for Solid 

Cement Blocks used in General 
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Building Construction 

3. IS: 1905-1987 

4. Code of Practice for Structural Safety 

of Buildings: Masonry Walls. 

5. IS: 2116-1980 

6. Sand for Masonry Mortars 

7. IS: 2180 Specification for Heavy Duty 

Burnt Clay Building Bricks 

8. IS: 2185-1979 

9. Specification for Concrete Masonry 

Units: Hollow and Solid Concrete 

Blocks 

10. IS: 2212-1991 

11. Code of Practice for Brick Work 

12. IS: 2222 Specification for Burnt Clay 

Perforated Building Bricks 

13. IS: 2691-1988 

14. Specification for Burnt Clay Facing 

Bricks 

15. IS: 3414-1968 

16. Code of Practice for Design and 

Installation of Joints in Buildings 

17. IS: 3466 Specification for Masonry 

Cement 

18. IS: 3952 Specification for Burnt Clay 

Hollow Blocks for Walls and 

Partitions 

19. IS:1124 water absorption and 

specific gravity of laterite stones 

20. IS:1121 compressive strength of 

laterite stones 

21. IS 1197(Pt.I) (Rubble) 
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5 Joinery 

works 

CPWD 

specifications  

sub head 9.0 

1.IS: 205 Specifications for non-ferrous 

metal butt hinges 

2.IS: 287-1993 

Recommendation for maximum permissible 

moisture content of timber used for 

different purposes. 

3.IS: 303 Specification for plywood for 

general purpose 

4.IS: 362 Specification for parliament hinges 

5.IS: 419-1967 

Specification for putty for the use on 

window frames 

6.IS: 883 Code of practice for design of 

structural timber in building. 

7.IS: 1003-1991 

Specification for Timber paneled and glazed 

shutters Part II - Window and 

ventilator shutters 

8.IS: 1200-1992 

Method of measurement of building and 

Civil Engineering Works - Wood 

Work and Joinery 

9.IS: 1341 Specification for steel butt hinges 

10.IS: 1658 Specification for Fiber Hard 

Boards 

11.IS: 1761 Specification for transparent 

sheet glass for glazing and framing purposes. 

12.IS: 3087 Specification for wood particle 

boards (medium density for structural 

timber building) 

13.IS: 1956 Glossary of terms relating to iron 

and steel 
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14.IS: 814-1991(Part I) 

Specifications for covered electrodes for 

metal are welding of structural steel. 

15.IS: 814-1991(Part II) 

1.For welding products other than sheets, 

Specifications for covered electrodes for 

metal are welding of structural steel. 

2.For welding sheets 

16.IS: 815 Classification and coding of 

covered electrodes for metal are welding 

and cutting operation. 

17.IS: 1948-1961 

Aluminum doors, windows & ventilators. 

18.IS: 6227 Code of Practice for use of metal 

are welding in tubular structure 

19.IS: 6248-1979 

Specifications for metal rolling shutters and 

rolling grill 

20.IS: 1081-1960 

Code of Practice for fixing and glazing of 

metal (steel and aluminum) doors, 

windows and ventilators. 

21.IS: 2062-1999 

Weldable Structural Steel 

22.IS: 1361-1978 

Specifications for steel windows for 

Industrial Buildings 

23.IS: 1200-1993(Part VIII) 

Measurements for steel work and iron work 

24.IS: 1038-1983 

Specifications for steel doors, windows, and 
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ventilators. 

25.IS: 226-1975 

Specifications for structural steel (Standard 

quality) 

26.IS: 823 Code of procedure for manual 

metal arc welding of metal steel 

27.IS: 102-1962 

Ready mixed paint, brushing, red lead non-

sitting, and priming. 

28.IS: 1363-1992 

For black hexagon bolts, nut and lock nuts 

(dia. 6 to 39mm) and black hexagon 

screws (Dia. 6 to 24mm) 

29.IS: 813 Scheme of symbols for welding. 

6 Flooring CPWD 

specifications  

sub head 11.0 

1.IS: 1130-1969 Specification For Marble 

(Blocks, Slabs And Tiles) (Reaffirmed 1993) 

2.IS: 1141-1973(1141-1993)* 

Code Of Practice - Seasoning Of Timber (2nd 

Revision) 

3.IS: 1197-1970 Code Of Practice For Laying 

Rubber Floors (1st Revision (Reaffirmed 

1990) 

4.IS: 1198-1982 Code Of Practice For Laying, 

Fixing Ad Maintenance Of Linoleum Floor (1st 

Revision) (Reaffirmed 1990) 

5.IS: 1200 (PartXI) 1977 

Method Of Measurement Of Building And 

Civil Engineering Work (Part XI) 

Paving, Floor Finishes, Dado And 

Skirting)(3rdRevision)(Amendment1) 

(Reaffirmed 1992) 

6.IS: 1237-1980 Specification For Cement 

Concrete Flooring Tiles (1st 
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Revision)(Reaffirmed1990) 

7.IS: 1322-1982(1322-1993) 

Specification For Bitumen Felts For Water 

Proofing And Damp-Proofing (4thRevision) 

8.IS: 1443-1972 Code Or Practice For Laying 

And Finishing Of Cement Concrete Flooring 

Tiles 

(1st Revision)(Reaffirmed 1991) 

9.IS:1489(Part-1) 1991 

Specification For Portland Pozzolana Cement 

(Part - 1) Fly ash Based (3rd 

Revision) 

10.IS: 1489- (PartII) 1991 

Specification For Portland Pozzolana Cement 

(Part II) Calcined Clay Based 

(3rdRevision)(Amendment 1) 

11.IS: 1580-1991 Specification For 

Bituminous Compounds Of Water Proofing 

And Caulking Purpose (3rd Revision) 

12.IS: 1195 Bitumen Mastic For Flooring 

13.IS: 3384-1990 Bitumen Primer For Use In 

Waterproofing And Damp Proofing 

14.IS: 4832(Part - 1) 

Acid Resistant Mortars - Silicate Type 

15.IS: 4832(Part - 2) 

Acid Resistant Mortars - Resin Type 

16.IS: 4457 Ceramic Unglazed Vitreous Acid 

Resisting Tiles 

7 Painting and 

Finishing 

CPWD 

specifications  

sub head 13.0 

1.IS: 16-1991(Part: I) 

Shellac: Part: I-Hand Made Shellac (3rd 

Revision) 

2.IS: 16-1991(Part :II) 
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Shellac:Part: II-Machine Made Shellac (3rd 

Revision) 

3.IS: 75-1973 Linseed Oil, Raw and Refined 

(Reaffirmed 1990) (2nd Revision) 

4.IS: 77-1976 Ready Mixed Paint, Brushing, 

Red Lead, Non setting, Priming (Reaffirmed 

1991)(Revised) 

5.IS: 102-1962 Specification For Ready Mixed 

Paint, Brushing, Zinc Chrome, Priming 

(Reaffirmed 1993) (2nd Revision) 

6.IS: 104-1979 Ready Mixed Paint, brushing, 

priming Plaster to Indian Standard Colour 

No. 361, 631 White and off White 

(Reaffirmed 1993) (1st Revision) 

7.IS: 109-1968 Ready Mixed Paint, Brushing, 

priming Plaster to Indian Standard Colour 

No. 361, 631 White and off White 

(Reaffirmed 1993) (1st Revision) 

8.IS: 117-1964 Ready Mixed Paint, Brushing, 

Finishing Exterior, Semigloss For General 

Purposes to Indian Standards Colours 

(Reaffirmed 1988) (Revised) 

9.IS: 133-1993 Enamel, Interior (a) Under 

Coating (b) Finishing (3rd Revision) 

10.IS: 137-1965 Ready Mixed Paint, 

Brushing, Matt Or Egg Shell Flat, Finishing 

Interior to Indian Standard Colour as 

required (Revised 1993) 

11.IS: 158-1981 Ready Mixed Paint, 

Brushing, Bituminous Black, Lead Free, Acid, 

Alkali and Heat Resisting (Reaffirmed 1988) 

(3rd Revision) 

12.IS: 217-1988 Specification For Cut Back 

Bitumen (2nd Revision) 

13.IS: 218-1983 Specification For Creosote 

and Anthracene Oil For Use As Wood 

Preservatives (Reaffirmed 1990) (2nd 
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Revision) 

14.IS: 290-1961 Coal Tar Black Paint 

(Reaffirmed 1991) (1st Revision) 

15.IS: 337-1975 Varnish, Finishing Interior 

(Reaffirmed 1991) (1st Revision) 

16.IS: 341-1973 Black Japan, Types ‘A’, ‘B’ & 

‘C’ (Reaffirmed 1991) (1st Revision) 

17.IS: 345-1952 Wood Filter, Transparent - 

Liquid (withdrawn) 

18.IS: 347-1975 Varnish, Shellac For General 

Purposes (Reaffirmed 1991) (1st Revision) 

19.IS: 348-1968 French Polish (Reaffirmed 

1991) (1st Revision) 

20.IS: 419-1967 Putty For Use On Window 

Frames (Reaffirmed 1992) (1st Revision) 

21.IS: 427-1965 Distemper, Dry Colour as 

Required (Reaffirmed 1993) (Revised) 

22.IS: 428-2000 Distemper, Oil Emulsion, 

Colour as Required (Reaffirmed 1993) 

(1stRevision) 

23.IS: 524-1983 Varnish, Finishing, Exterior, 

Synthetic Air Drying (Reaffirmed 1990) 

(2ndEdition) 

24.IS: 533-1973 Gum Spirit of Turpentine (Oil 

of Turpentine) (Reaffirmed 1990) (1st 

Revision) 

25.IS: 712-1984 Specification For Building 

Limes (Reaffirmed 1991) (3rd Revision) 

26.IS: 1200-1976 

(Part: XII)Method of Measurements of 

Building and Civil Engineering Works: Part: 

XII-Plastering and Pointing (Reaffirmed 

1992) (3rd Revision) 

27.IS:1200-1987 Method of Measurements 

of Building and Civil Engineering Works: 
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8 Cement  1.43 Grade OPC – IS8112 

2.53 Grade OPC-IS 1269 

3.PPC-IS 1489 

4.Rapid Harding Portland cement – IS 4032 

5.Port land slag cement IS 455 

6.Sulphate RC (SRC) –IS 12330  

 

9 Fine 

aggregates 

CPWD 

specifications  

sub head 5.0 

IS 383, 2386 IS  

references 

included in 

other items 

10 Coarse 

aggregates 

CPWD 

specifications  

sub head 5.0 

IS 383, 2386 IS numbers 

included in 

other items 

11 Mortars CPWD 

specifications  

sub head 3.0 

IS 3025,4031, 269,455,1269 IS numbers 

included in 

other items 
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12 Water 

supply 

and 

Sanitary 

works 

CPWD 

specificatio

ns  sub 

head 18 

and 17 

Water supply 

 

1 IS 554 Pipe threads where pressure tight 

joints are required on the threads-

Dimensions, tolerances and designation. 

2 IS 778 Specification for copper alloy gate, 

and check valves for water works purposes 

3 IS 779 Water meters (domestic type) -

Specification 

4 IS 780 Specification for sluice valves for 

water works purposes (50 to 300 mm size) 

5 IS 781 Specification for cast copper alloy 

screw down bib taps and stop valves for 

water services 

6 IS 782 Specification for caulking lead 

7 IS 1239 (Part 1) Steel tubes tubular and 

other wrought steel fittings, Part 1- Steel 

tubes- Specification 

8 IS 1239 (Part 2) 

Specification for mild steel tubes tubular and 

other wrought steel fittings, Part 2-Mild 

street tubular and other wrought steel pipe 

fittings 

9 IS 1538 Cast iron fittings for pressure pipes 

for water, gas and sewage - 

Specification 

10 IS 1703 Water fittings - copper alloy float 

valves (horizontal plunger type) -

Specification 

11 IS 2692 Ferrules for water services- 

Specification 

12 IS 3950 Specification for surface boxes for 

sluice valves 

13 IS 4736 Specification for Hot-dip Zinc 
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Coatings on mild steel tubes 

14 IS 5312 (Part 1) Swing type reflex (non 

return) valves for water works purposes. 

Part 1-Single door pattern 

15 IS 5312 (Part 2) Swing type reflex (non 

return) valves for water works purposes. 

Part 2- Multi door pattern 

16 IS 5382 Rubber sealing rings for gas 

mains, water mains and sewers 

17 IS 9762 Specification for polyethylene 

floats (spherical) for float valves 

18 IS 9763 Plastic Bib taps and stop valves 

(rising spindle) for cold water services 

specifications 

19.IS 15450 PE-AL-PE Pipes for hot and cold 

water supplies Specifications 

20. IS 15778 Chlorinated Polyvinyl Chloride 

(CPVC) pipes for potable hot and cold water 

distribution supplies-specifications. 

21. IS 15801 Polypropylene- Random 

Copolymer Pipes for hot and cold water 

supplies Specifications 

Sanitary 

1. IS 771 (Pt.1) Specification for glazed fire 

clay sanitary appliances: Part 1: General 

requirements. 

2. IS 771 (Pt.-2) Specification for glazed fire 

clay sanitary appliances: Part 2: Specific 

requirements of kitchen and laboratory sink. 

3. IS 772 Specific action for general 

requirements for enameled cast iron 

sanitary appliances. 

4. IS 774 Flushing cisterns for water closets 

and urinals (Other than plastic cistern)-

Specifications. 

5. IS 1300 Phenolic moulding materials.- 
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Specifications 

6. IS 1703 Water fittings- copper alloy float 

valves (horizontal plunger type) - 

Specification. 

7. IS 1795 Specification for pillar taps for 

water supply purposes. 

8. IS 2267 Polystyrene moulding and 

extrusion materials - Specifications 

9. IS 2326 Specification for Automatic 

Flushing Cisterns for Urinals (Other than 

plastic cisterns) 

10. IS 2548 (Part-1) Plastic seats and covers 

for water closets Part 1: Thermo set seats 

and covers Specifications 

11. IS 2548 (Part-2) Plastic seats and covers 

for water closets Part 2: Thermoplastic 

seatsand covers.- Specifications 

12. IS 2556 Vitreous sanitary appliances 

(vitreous china) Specifications 

13. IS 2556 (Part-1) Part-1: General 

requirements. 
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   14. IS 2556 (Part-2) Part-2: Specific 

requirements of wash-down water closets. 

15. IS 2556 (Part-3) Part-3: Specific squatting 

pans. 

16. IS 2556 (Part-4) Part-4: Specific 

requirements of wash basins. 

17. IS 2556 (Part-5) Part-5: Specific 

requirements of laboratory sinks. 

18. IS 2556 (Part-6) Part-6: Specific 

requirements of Urinals & Partition plates 

19. IS 2556 (Part-7) Part-7: Specific 

requirements of accessories for sanitary 

appliances 

20. IS 2556 (Part -14) Part-14: Specific 

requirements of integrated squatting pans. 

21. IS 2556 (Part -15) Part-15: Specific 

requirements of universal water closets. 

22. IS 2963 Specification for Copper alloy 

waste fittings for wash basins and sinks. 

23. IS 3389 Urea formaldehyde moulding 

materials. - Specifications 

24. IS 3989 Specification for centrifugally 

cast (spun) iron spigot and socket soil, waste 

and ventilating pipes fittings and 

accessories. 

25. IS 4827 Specification for electroplated 

coating of nickel and chromium on copper 

and copper alloys. 

26. IS 4984 Specification for high density 

polyethylene pipes for potable water 

supplies. 

27. IS 4985 Unplasticised P.V.C. pipes for 

potable water supply – Specifications. 

28 IS 7231 Plastic flushing cisterns for water 

closets and urinals – Specifications. 

.29.IS 13983 Stainless steel sinks for 

domestic purposes –Specifications. 

 

 

 



 

List of Preferred Makes For Civil & Plumbing Works 

S. 

No. 
Items Preferred Makes / Brands 

1 Cement (PPC/OPC43) Ultra Tech / J.K. Cement / ACC / Birla / Lafarge / 

Wonder 

2 White Cement J.K. White / Birla White / Ultratech / Wonder 

3 Reinforcement Steel Tata Steel / SAIL / RINL /JSPL / JSW / Shyam 

4 Structural Steel Tata Steel / SAIL / RINL /JSPL / JSW / Shyam 

5 Stainless Structural Steel Jindal Hissar / Sail / Tata Steel / Shyam 

6 Welding Rods ESAB / Bohler / Advani Oerilikam / D&H 

7 Steel Nut & Bolts Hilti / Bosch / Fischer 

8 Admixtures, Plasticizers Fosroc/ Sika/ BASF/ MBT/ Bulwark Conchem / 

Kunal Conchem 

9 Water Proofing Compound Fosroc/ Sika/ Pidilite/ Basf/Kunal Conchem/ 

Bulwark Conchem 

10 Crystalline Water Proofing 

Compound 

Fosroc / Sika / Penetron /Xypex / Vendex / Asian 

Paints/Bulwark Conchem 

11 Polysuphide Sealant Fosroc / Sika / Pidilite / BASF/ Sika/ Kunal Conchem 

12 Weather Silicon Sealant Dow Corning / Wacker / GE Silicones/ Kunal 

Conchem 

13 Modular Expansion Joint Herculas / Vexcolt /Devin / Sainfield 

14 
Autoclaved Aerated Cement 

Blocks 

Aerocon (Hil Ltd.) / Ultratech / Siporex / Magicrete 

/ Biltech / J.K Laxmi 

15 
Polymer Modified Adhesive For 

AAC Blocks 

MYK Laticrete / J.K. Laxmi / Ultratech / Aerocon 

/Ardex Endura/ Kunal Conchem 

16 
Tile and Stone Adhesive & 

Grouting Compound 

Fosroc / Sika / Ardex Endura / Laticrete / Pidilite/ 

Kunal Conchem 

17 Laminate Greenlam / Durian / Merino / Century/Skydecor 

18 Flush Doors / Plywood /Veneers Green / Merino / Century 

19 Block Board Green / Merino / Century 

20 uPVC Window Fenasta / JELD-WEN / EGGER / VELUX /Prominance 

/ REHAU / Deceuninck 

 

21 Frameless Glass Doors With SS 

Patch Fittings 

Dorma / Hafele / Geze /Becker FS 

22 Stainless Steel Mortice Lock, Ball 

Bearing Hinges, Hanging Floor 

Door Stopper, Magic Eye) For 

Doors (Non-Fire 

Rated) 

 

Dorma / Hafele / Geze / Becker-FS  

 

23 

Stainless Steel Sliding Door 

Bolts, Tower Bolts, Handles For 

Doors (Non- Fire Rated) 

 

Hafele / Geze / Becker-FS 

24 Hydraulic Door Closer Dorma / Hafele / Geze / Becker-FS / Hettich / Blum 

25 Modular Kitchen Accessories Dorma / Hafele / Geze / Becker-FS / Hettich / Blum 

26 Auto Sensys Hinges (Stainless 

Steel) 

Dorma / Hafele / Geze / Becker-FS / Hettich / Blum 

27 False Ceiling (Metal) Lindner / Rockfon / USG Boral (KNAUF) / Gyproc 

(Saint Gobain) / Anakon / Hunter Douglus / 

Armstrong 

28 False Ceiling (Mineral Fiber) Lindner / Rockfon / USG Boral (KNAUF) / Gyproc 



 

(Saint Gobain) / Anakon / Hunter Douglus / 

Armstrong 

29 U Baffle Aluminum Panel 

Ceiling 

Lindner / Rockfon / USG Boral (KNAUF) / Gyproc 

(Saint Gobain) / Anakon / Hunter Douglus / 

Armstrong 

30 Dash Fasteners / Anchors Hilti / Bosch / Fischer / Wurth 

31 Clamp System For Stone 

Cladding 

Hilti / Bosch / Fischer / Wurth 

32 Float/ Frosted Glass, Mirror 

Glass 

Saint Gobain/ Modiguard /Asahi 

33 Structural Glazing, Skylight Saint Gobain/ Modiguard /Asahi 

34 Fire-Rated Glass Saint Gobain / Schott/ Asahi / Pyroguard 

35 Hermetically Sealed 

Performance Glass, Toughened 

Glass 

Saint Gobain/ Modiguard /Asahi 

36 Fire Door Shutter (Wooden / 

Metallic / Glass) 

I Clean /Shakti Hormann / TATA Pravesh / Mikasa 

(Greenlam) / Vetrotech (Saint-Gobain) / Navair 

37 Fire Rated Door Hardware 

Fitting 

Dorma / Hafele / Geze / Becker-FS / Hettich 

38 FRP Door Frames And Shutter Fiberways Technology / Jayna / Simba 

39 SS Drapery Rod Vista / Hunter Douglus / Mac 

40 Blinds (including Roller Blinds) 

For Windows 

Hunter Douglus / Mac / Aerolux / D Décor / Marvel 

41 Stainless Steel Railings (Knock 

Down) 

Q Railing / D-Line / Ozone 

42 Vitrified Tiles Kajaria / Varmora / Somany / Simpolo / Johnson / 

Nitco / Nitco / RAK / Cera 

43 Glazed / Ceramic Tiles Kajaria / Varmora / Somany / Simpolo / Johnson / 

Nitco / Nitco / RAK / Cera 

44 Aluminum Sections Jindal / Hindalco / Indal / Nalco 

45 Gypsum Plaster Saint Gobain (Gyproc) / Boral / Ultratech / Asian 

Paints 

46 Wall Putty (White Cement 

Based) 

Birla Wall Care Putty / JK Wall / Asian Paints 

Professional Wall Putty / Dulux Wall Putty 

47 P.O.P. Putty Sakarni / Adhar Shree / JK / Ashirwad 

48 Epoxy Primer And Paints / 

Wood Primer/ Steel Primer 

Akzonobel India (ICI Dulux) / Kansai Nerolac / Asian 

Paints 

49 Acrylic Distemper ICI Dulux (Maxilite)/Kansai Nerolac (Narolac 

Acrylic)/ Asian Paints (Tractor Acrylic) / Berger 

(Bison) 

50 Plastic Emulsion Paint ICI Dulux (Super Cover 3 In 1) / Kansai Narolac 

(Beauty Gold) / Asian Paints (Premium Emulsion) / 

Berger (Easy Clean) 

51 Synthetic Enamel Paint ICI Dulux (Dulux Hi Gloss) / Kansai Narolac (Narolac 

Hi Gloss) / Asian Paints (Apcolite Premium Gloss) / 

Berger (Luxol) 

52 Exterior Emulsion Paint ICI Dulux (Weather Shield) / Kansai Narolac (Excel) / 

Asian Paints (Apex) / Berger (Weather Coat) 

53 Melamine Polish ICI Dulux / Kansai Nerolac / Asian Paints 

54 Fire Paint Akzonobel India (Ici Dulux) / Berger / Asian 

Paints/Promat 

55 Polyester Powder Coating ICI Dulux / Kansai Nerolac / Asian Paints 



 

56 Centrifugally Cast (Spun) Iron 

Pipes & Fittings 

Neco / Saint Gobain / BIC /Hepco / Kapilansh 

57 Centrifugally Cast (Spun) Iron 

Pipes Class (La) Pipe 

Neco / Electro Steel / Tata / Kesoram 

58 UPVC Pipes & Fittings Supreme / Finolex / Jain Irrigation /Astral / Signet 

59 G. I. Pipes Tata/ Jindal (Hisar) / Sail 

60 G. I. Pipe Fittings Unik / Zoloto / Jindal 

61 SS Water Supply Pipes And 

Fittings 

Rampart / Jindal / J-Press 

62 Stainless Steel Sinks Neelkanth / Nirali / Jayna 

63 CP Brass Fittings Grohe / Roca / American Standard / Neycer / Duravit 

/ Toto / Jaguar / Kohler / Kerovit 

64 Vitreous China Sanitary ware 

fittings 

Grohe / Roca / American Standard / Neycer / Duravit 

/ Toto / Jaguar / Kohler / Kerovit 

65 HDPE Pipes Jain Irrigation / Oriplast / Dutron / Reliance/Signet 

66 Ball Valves Zoloto / Leader / Audco / Schell/ Signet 

67 Non Return Valves Zoloto / Leader / Audco / Kirloskar / IVC/ Signet 

68 Butterfly Valves Audco / Advance / Schell / Kirloskar 

69 Water Meter Zoloto / Leader / Audco 

70 SS Floor Grating Jayna / Chilly / Nirali / Camry 

71 Interlocking Precast C.C. Paver 

Blocks / Kerb Stone / Grass 

Paver 

Dalal / Nitco / Unistone / Ntc / Ultra Tiles / ACC 

72 Factory Made Wooden Frames 

And Wire Gauge Shutters 

D.S. Doors / Jain Wood Industries / Jain Doors Pvt. 

Ltd. 

73 Polycarbonate Sheet Danpalon / Coxwell / Sunpal / Gallina 

74 GRC Jali Unistone / Birla White / Nav Nirman 

75 Insulation Up Twiga / Lloyd / Rock Wool 

76 Acoustic Treatment For Walls, 

Ceiling 

Knauf Amf / Saint Gobain / Top Akustik / Hunter 

Douglus / Armstrong / Anutone 

77 Toilet Cubicles Green Laminate / Marino / Century/ Skydecor 

78 Soap Dispenser Euronics/ Kohler / Jaquar / Grohe 

79 Extruded Polystyrene Board 

Insulation (XPS Board) 

Dow Building Solutions / Owens Corning / Isofoam 

80 Reinforced Soil Walls Maccaferri / Terre Armee / Freyssinet 

81 Hubless Centrifugally Cast Iron 

Pipes & Fittings 

Neco / Saint Gobain / Bic 

82 CGI Sheet Tata / Jindal / JSW 

83 Ball Valves (15 To 50mm) Arco (Sena)/Sant/L&T/ Signet 

84 Non Return Valve Audco / Advance / L&T/ Signet 

85 Monoblock Pumps Grundfoss/Xylem/Wilo-Mather & Platt 

86 Vessels Global Composite/ Aquanomics / Ion Exchange 

87 Multiport Valve CWG / Astral/Aquanomics 

88 Chlorinator/Dozer CWG / Astral/Aquanomics 

89 Metering Pump Lotus Alpha / Asia LMI/Aquanomics 

90 Constant Pressure Variable 
Volume 

Grundfos/Armstrong / ITT 

91 Air Blower Swan/Everest / Stanley 

92 Resin Thermax / Ion Exchange 

93 Control Valves Rapid Control / Anergy / L&T/ Signet 

94 Pressure Reducing Valve Honeywell/ Watts/ Utam 



 

95 Solenoid Valve Danfos/ Honeywell /L&T 

96 GM /Forged Brass Ball Valves Danfos/Kitz/ Utam 

97 Sluice Valve Audco/Advance/L&T 

98 Check Valve-Wafer Type Audco/Advance/L&T 

99 Check Valve-Dual Plate Audco/Advance/L&T 

100 Check Valve-Forged Screwed Audco/Advance/L&T 

101 Air Release Valve Audco/Advance/L&T/ Signet 

102 Ball Float Valve Audco/Advance/L&T 

103 NRV Ball Type-Sewage 
Application 

Danfos/Silverspark/Normex/Utam 

104 Y Strainer CI Audco/Kitz/VTM 

105 Hydro pneumatic System Grundfos/Xylem/Wilo-Mather & Platt 

106 Storm Water Drainage & Sewage 
Sump Pumps 

Grundfos/Xylem/Wilo-Mather & Platt 

107 Transfer Pumps Grundfos/Xylem/Wilo-Mather & Platt 

108 Self-Priming Pump Johnson/Kirloskar 

109 Mechanical Seal Burgmann/Sealol 

110 Ant vibration Mounting & Flexible 
Connection 

Dunlop/Kanwal Industries/Resistoflex 

111 Pressure Gauge H Guru/Fiebig/Emerald 

112 Water Meter Kranti/Actaris/Kent/Capstan 

113 Electronic Flow Meter Krohne/Rockwin / Honeywell / Omega 

115 MH/Water Tank Plastic KGM/Patel/Pranali Industries 

116 Three Way Motorised Danfoss/Honeywell/Siemens/AIP 

117 Fire Sealant Birla 3m/Hilti / Dowsil 

118 Manhole(Prefabricate) Ok Plat/Crescent Foundary 

119 Temperature Forbes Marshall/Wika 

120 Dosing Pumps LMI/Pulser/Feeder/Toschon 

121 U.V Steriliser Eureka Forbes / Ion- Exchange/ Kent / LG 

122 Flow Control Devices Aquaplus/Jaquar/RST 

123 SS Pipe Jindal/Viega/Prime Gold 

124 Auditorium Chairs Godrej / Durian / Featherlite / SR Seating Pvt. Ltd. / 
Methodex / Penwork 

125 Conference Room furniture Godrej / Durian / Featherlite / Methodex / Penwork 

126 System Aluminium 
doors/windows 

Fenesta / Dorma / Assa Abloy / Boon Edam / Hafele / 
Hettich / Doorset 

127  Fire Curtain Window techs /CLAUSS / MARKISEN / MHZ 

128 Modular Kitchen Sleek (Asian Paints) / Hafele / Hettich 

129 Fly Ash Cement bricks Must be got approved from Engineer-in-charge before use 

130 Stamp Concrete Must be got approved from Engineer-in-charge before use 

 



 

 

 

 

List of Preferred Makes for Electrical & Mechanical Works 
 
Internal Electrical Installation, Street Lighting &Fixtures 

S. No. Material Manufacturer 

1 LT panels/ boards, Feeder panels. STERLING GENERATOR, MARINEELECTRICALS, 
PRECISION SYSTEM CONTROL 

2 MCCBS SIEMENS-3VL, L&T- D-SINE, SCHNEIDER- NSX, ABB- 
T-MAX 

3 ACB’s 
 

 

 

ABB ( E-MAX ) / SCHNEIDER (MASTERPACT NW) 

/ L&T ( U-Power Omega ) / SIEMENS ( 3WL )  

4 MCB, ELCB, RCCB, DB and RCBO. 
Distribution board shall be of the same 
make of MCB, ELCB, RCCB, DB and 
RCBO. 

SIEMENS ( BETAGUARD ), L&T ( AU ), SCHNEIDER 
(ACTI-9) 

5 LT cables, 1.1 KV grade KEI, HAVELLS, POLYCAB, RR KABEL, EMPIRE 

6 FRLS copper wires and cables, 1.1 KV 
grade 

KEI, HAVELLS, POLYCAB, RR KABEL, L&T, EMPIRE 

7 Switch Socket accessories. LEGRAND (ARTEOR), SCHNEIDER (ZENCELO), MK 

(ELEMENTS), CRABTREE (MURANO ), L&T 

(Englaze) 

8 Lugs and Ferrules DOWELLS, JAINSON, GRIPWELL, RAYCHEM 

9 Brass Compression Gland (Heavy 
duty) 

COMMEX, GRIPWELL, HENSEL, DOWELLS 

10 Telephone Cables FINOLEX, HAVELLS, ANCHOR, POLYCAB, RR 
KABEL, EMPIRE 



 

 

 
S. No. Material Manufacturer 

11 Telephone Tag Blocks with boxes KRONE,POUYET 

12 PVC Conduits and Accessories 
(ISI Marked, Heavy duty) 

BEC, PRECISION, POLY-PACK 

13 MS Conduit and Pipes BEC, AKG, VIMCO, RMCON 

14 MS Conduit Accessories 
(Heavy duty) (ISI MARKED) 

BEC, AKG, VIMCO, RMCON 

15 Pipes and Accessories (ISI) TATA, JINDAL, SAIL 

16 Indoor Light Fixtures PHILIPS, TRILUX, ENDO, REGENT, LIGHTING 
TECHNOLOGIES, WIPRO 

17 Water cooler with UV+UF BLUE STAR, VOLTAS, KENT, ION EXCHANGE 

17 Hand Dryer EURONICS, MITSUBISHI, DOLPHY 

18 Street /landscape LED Light 
Fixtures 

PHILIPS, KESLEC, SHREDDER, TRILUX, 
LIGHTING TECHNOLOGIES 

19 LED Chip for Street /landscape 
LED Light Fixtures 

CREE, PHILIPS, OSRAM, NICHIA 

20 Street Light Poles KESLEC, PHILIPS, VALMONT 

21 Decorative Street / Compound 
Light Poles 

KESLEC, PHILIPS, VALMONT 

22 4 Way Junction Box with fuse / 
MCB with heavy duty loop 
connector in poles 

LEGRAND, SCHNEIDER, ABB, L& T 

23 Emergency Exit Light LEGRAND, PHILIPS, WIPRO 

24 Selector Switch RISHAB –L&T, KAYCEE, SIEMENS, C&S 

25 CT/PT AE, GILBERT, PRECISE, KAPPA, ANANT 
POWERTECH 

26 Aviation Light BAJAJ, WIPRO, PHILIPS 

27 Photo Chromatic Switch BAJAJ, WIPRO, PHILIPS 

28 Annunciation Panel CROMPTON, AREVA, SIEMENS, KIRLOSKAR 

29 Terminal Blocks BCH, INDUSTRIAL CONTROL, JAINSON 

29 Change Over Switch L&T, SOCOMEC, SIEMENS, HAGER 

30 Bus bar JINDAL, HINDALCO, CENTURY 

31 Sandwich type bus trunking 
(Risingmain) 

LEGRAND / SCHNEIDER / L&T / C&S 

32 ATS ABB / SIEMENS / SOCOMEC / ASCO 

33 Chemical Earthing JEFECOSAFE, ERICO, TERECPLUS 

34 GI pipes JINDAL, TATA, SAIL 

35 Copper conductor PVC insulated 
Wires 

KEI, HAVELLS, POLYCAB, RR KABEL, EMPIRE 

36 Timers &Contactors to be 
mounted in DB’s 

L&T, SIEMENS, SCHNEIDER, HAGER,LEGRAND 

37 MV Contactors/Timer/Starters L&T, SIEMENS, SCHNEIDER, LEGRAND 

38 Protective Relays AREVA, SIEMENS, L&T, ALSTOM, SCHNEIDER 

   



 

 

 
S. No. Material Manufacturer 

39 kWh Meters (Electronic Digital 
type)/Multifunction Meter/ 

Ammeter/ Voltmeter) 

CONZERV, SECURE, CAPITAL, L&T 

40 Indication Lamps/Push Button L&T, BCH, GE 

41 Ceiling/Exhaust Fans CROMPTON GREAVES, ORIENT, HAVELLS 

42 G.I. Cable Tray SLOTTCO/ LEGRAND/ OBO / 
PROFAB/Precision System Control 

43 Raceway LEGRAND, MK, SCHNEIDER, OBO 

44 PVC MODULAR DLP TRUNKING LEGRAND, MK, SCHNEIDER, OBO 

45 TV outlet LEGRAND (ARTEOR), SCHNEIDER (ZENCELO), 

MK (ELEMENTS), CRABTREE (MURANO) L&T 
(Englaze) 

46 DWC HDPE PIPE SUPREME, JAIN, KISSAN, GEMINI, SIGNET 

47 Poly carbonate Junction Boxes HENSEL, CLIPSAL, MENEKKES 

48 Fasteners HILTI, FISCHER, BOSCH, WUNH 

49 Kitchen Chimney FABER / BOSCH / KAFF 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 



 

 

 
HVAC 

S. No. Material Manufacturer 

 HVAC (HighSide)  

1 Water Cooled Screw Chilling Machine 

with VSD (AHRI Certified) 

TRANE/CARRIER/McQuay/YORK/DUNHAMB 
USH 

2 Cooling Tower EVAPCO/ADVANCE/BELL/DELTA 

3 Variable Speed Chilled Water Secondary 
& Tertiary / Hot Water Variable 
Pumping System, Air Separator & 
Pressurized Expansion Tank 

ITT-XYLEM/ ARMSTRONG / GRUNDFOS 

5 Suction Guide ANERGY/ EMERALD/RAPID COOL 

6. VFD ( for chiller, pumps cooling 

tower and AHU’s ) 

DANFOSS / ABB /SIEMENS / FUJI 

 MECHANICAL INSTALLATION  

7 Pipes (M.S & G.I) upto 150mm dia. TATA / JINDAL (HISSAR) / SAIL 

8 200mm dia. onwards (wall thickness 6-
10 mm) 

TATA/JINDAL (HISSAR) / SAIL 

9 Resin bonded Fibre glass UP-TWIGA / OWENS CORNING / KIMMCO 

10 Cold sticking compound / Bonding CPRX COMPOUND OF SHALIMAR TAR 

11 Globe valve AUDCO / L&T / ADVANCE 

12 Ball Valves / Gate Valves AUDCO / L&T / ADVANCE 

13 Pressure gauges & Thermometers ANERGY /H.GURU / FIEBIG 

14 Test points ANERGY 

15 Y-strainers/Pot strainer RAPID CONTROL / EMERALD / ADVANCE 

16 Butterfly valves/NRV AUDCO / L&T / ADVANCE 

17 Balancing valves AUDCO / L&T / ADVANCE 

18 Steel fasteners FISCHER / HILTI 

19 Spring Isolator RESISTOFLEX / DUNLOP / GERB 

20 Belt FENNER ( INDIA ) LIMITED 

21 Neoprene in shear isolators RESISTOFLEX/ DUNLOP 

22 Air vents ANERGY /FLAMCO / AIRTECH /COMFORT 

23 Flexible connections Pipes RESISTOFLEX/KANWAL 

24 Pressure Independent Balancing Cum 2-
Way Modulating Control Valve (Single 
Body) 

SIEMENS/HONEYWELL / JOHNSON/ Danfoss / 

Advance-Pettinaroli 

25 Thermostat SIEMENS/HONEYWELL / JOHNSON 

26 Actuator BELIMO / DANFOS / SIEMENS 

27 Supporting Steel TATA/SAIL/JINDAL 

28 Motorized Butterfly Valve BELIMO /AUDCO / ADVANCE 

 Louvers CARYAIRE / AIRFLOW / CON AIRE 



 

 

 
S. No. Material Manufacturer 

29 ELECTRICALINSTALLATION  
30 Power cables RR KABEL/ KEI/ POLYCAB/BONTON/EMPIRE 

31 Motor Control Centre /LT Switch boards 
/ Panels 

STERLING GENERATOR, MARINE ELECTRICALS, 
PRECISION SYSTEM CONTROL 

32 HRC fuses & fittings L&T / SIEMENS / GEC ALSTHOM 
33 MCCB SCHNEIDER / SIEMENS / ABB 
34 Starters / Relays L&T / SIEMENS / GE/SCHNEIDER 

35 Meters AUTOMATIC ELECRTIC / KAPPA / CONZERV, 
SECURE, CAPITAL, L&T,TOHSNIWAL 

36 C.T’s / P.T’s As per OEM authorised make 

37 Protective relays SIEMENS / ALSTOM/SCHNEIDER/ L&T 
38 Glands COMET / HMI 
39 Selector switches SALZER / KAYCEE /L & T 
40 Indication lamps & Push Buttons BCH / SIEMENS / CONCORD/ L&T 
41 G. I. Cable Trays BEC / SLOTCO/ VENUS / PROFAB 
42 Time delay device SIEMENS / L & T / LK / CONCORD 
43 Changeover Switch HAVELLS /SOCOMAC / L&T 
44 Controls cable LAPP KABEL /SKYTONE / POLYCAB 
45 Cable lugs DOWELL / COMET 
46 Selector switches   SIEMENS / ALSTOM 
47 Motors SIEMENS/ CROMPTON/ ABB 
48 Air Circuit Breakers SCHNEIDER /SIEMENS/LEGRAND /L&T/ABB 
49 Inline Exhaust Fan VENTS/GEC/BLOWTECH/ AIRFLOW 
50 Single phase preventer MINILEC 
51 Variable frequency drive DANFOSS/ ABB/SCHNEIDER 
52 Propeller Fan MARATHON/HAVELLS/OSTBERG 

 HVAC PIPING  
1 Pipes (M.S & G.I) upto 150mm dia. TATA / JINDAL (HISSAR) / SAIL 
2 200mm dia. onwards (wall TATA/JINDAL (HISSAR) / SAIL 
3 Polyurethene Foam(PUF) LLOYD/ MALANPUR/ BEARDSELL 
4 Resin bonded fibre glass UP-TWIGA / OWENS CORNING 
6 Cold sticking compound / Bonding CPRX COMPOUND OF SHALIMAR TAR 
7 Globe valve AUDCO / ADVANCE / L&T 
8 Ball Valves / Gate Valves AUDCO / ADVANCE / L&T 
9 Butterfly valves/NRV AUDCO / ADVANCE / L&T 

10 Balancing valves AUDCO / ADVANCE / L&T 
11 Steel fasteners FISCHER / HILTI 
12 Spring Isolator RESISTOFLEX / DUNLOP / GERB 
13 Neoprene in shear isolators RESISTOFLEX/ DUNLOP 
14 Supporting Steel TATA/SAIL / JINDAL 

 
 

HVAC (Lowside)  

1 AHU, TFA units with blowers of 
NICOTRA, KRUGER, COMEFRI 

EDGETECH / ZECO/WAVES 



 

 

 
S. No. Material Manufacturer 

2 AHU fan KRUGER, NICOTRA, COMFRI, GREENHECK 

3 AHU Coils COMFERI / KRUGER / GREENHECK / 
WOLTER 

4 Globe valve ADVANCE / L&T / AUDCO 

5 Hydronic Hi Wall units YORK, TRANE, CARRIER, EDGETECH 

6. Automatic balancing valve DANFOS / SIEMENS / ADVANCE 

7. Dual plate Check Valve ADVANCE / L&T / AUDCO 

8 Inline Fan AIRFLOW, CARYAIRE, GREENHECK, KRUGER 
NICOTRA, PINE AIR OSTBERG 

9 Axial, Vane Axial Fans KRUGER, NICOTRA, COMFRI, AIRFLOW, 
GREEN HECK. 

10 Propeller Fan GE, KRUGER, CARYAIRE, ALOMONARD 

11 PAC Units STULZ, EMERSON, SCHENEIDER, BLUEBOX, 
GEA 

12 G.I. Sheet for Ducting TATA, SAIL, JINDAL 

13 Prefabricated Ducts ZECO, ROLASTAR, DUCTOFAB 
 

14 Grills, Diffuser, Dampers, Louvers, 
Motorized Fire Dampers 

Caryaire, Mapro, Ruskin, Dynacraft, Titus, Servex, 
Pineair, airflow 

15 Actuator SIEMENS, BELIMO, JOHNSON, HONEYWELL 

16 Hot Water Generator KEPL, RAPID COOL, EMERALD 

17 Chilled Water Cassettes: YORK, EDGETECH, TRANE 

18 Cooling Coils EDGETECH, WAVES,ZECO 

19 Fan Coil Units EDGETECH, WAVES, ZECO 

20 FDV Unit (Forced Draft 
Ventilation) 

EDGETECH, RCS, ZECO, HUMIDIN 

21 Motors SIEMENS, ABB, KIRLOSKAR, ALSTOM, 
CROMPTON 

22 Balancing Valves ADVANCE, AUDCO, L&T 

23 Butterfly Valves AUDCO, ADVANCE, L&T VALVES 

24 Pre-Insulated Valves VALTREE, KRISHVT 

25 P.I.D. Valves DANFOSS, OVENTROP, ADVANCE, AUDCO, 

26 Ball Valves ADVANCE, AUDCO, L&T 

27 POT, Y-Strainer, Suction Strainer, 

Airvent 
EMERALD, RAPID CONTROL 

28 Pipes(MS/GI) JINDAL HISSAR, TATA, SAIL 

29 TDR’S L&T, BCH 

30 Duct &Refrigerant Piping Thermal 
Insulation (Closed Cell, Cross Linked 
Elastomeric, Polyethylene 

Foam) 

ARMAFLEX, AEROFLEX, TROCELLEN, K-FLEX 

31 Duct Acoustic Lining UPTWIGA, OWENS CORNING 

32 Aluminium Sheets INDALCO, HINDALCO, BALCO 

33 Stem Thermometers (V Grooved) EMRALD, H. GURU, JAPSIN 

34 Duct Hangers GRIPPLE, MUPRO 

35 Digital Thermometer STAEFA, JOHNSON, SEIMENS, HONEYWELL 

36 Pressure Gauges H. GURU, FIEBEG, MARSH, EMERALD 



 

 

 
S. No. Material Manufacturer 

37 Fire Dampers RUSKIN, GREENHECK, AIRFLOW, 
DYNACRAFT 

38 Actuator for Fire Damper SIEMENS, BELIMO 

39 Analog Measuring Meters AE, RISHAB 

40 P.U.F. Pipe supports MALANPURENTECH, MULTIPRODUCTS, 
BESTPLASTRONICS 

41 Bituminous products, Mastics S.T.P., TIKKI TAR 

42 CPRX Compound SHALIMARPAINTS, ASIAN PAINTS 

43 Gate Vales and Globe Valve 
(Gun Metal, Drain Valve) 

ADVANCE, AUDCO, L&T 

44 Auto Air Vent With Stop Valve ANERGY, RAPID CONTROL, EMERALD 

45 Fire Resistant Hessian, Canvas ARCHNACHEMICALS, NAVAIR 

46 Rubber Pads, Vibration Isolators RESISTOFLEX, EMERALD, KANWAL 

47 Modulating Valves 
(3 Way,2 Way) 

HONEYWELL, JOHNSON, ANERGY RAPID 
CONTROL 

48 Thermostat and Actuator 
(2 Way,3 Way Valve) 

ANERGY, HONEYWELL, SIEMENS, RAPID 
CONTROL 

49 Energy Meters SEIMENS, HONEYWELL, ANERGY, SECURE, 
L&T 

50 Flow Switch (Bellow Type) RAPID CONTROL, ANERGY 

51 Air Curtains MITZVAH, BEACON, SAM, EURONICS 

52 Flexible Duct PINEAIR, CARRYAIR, GPSPIRA 
53 Flexible Couplings KANWAL, RESISTOFLEX, CORI 

54 Electrical Starters, Contactors SIEMENS, L&T, BCH 

55 Control Cables Copper Conductor KEI, HAVELLS, POLYCAB, RR KABEL, EMPIRE 

56 L.T. Power Aluminium /Copper 

Cables (FRLS) 

KEI, HAVELLS, POLYCAB, RR KABEL, EMPIRE 

57 Panel Boards (Powder Coated) and 
Control Console 

STERLING GENERATOR, MARINE 
ELECTRICALS, PRECISION SYSTEM CONTROL 

58 Filters THERMODYNE / KLENZOID / PUROLATOR 
/SPECTRUM 

59 ACB Microprocessor L&T, SIEMENS, SCHNEIDER,ABB,LEGRAND 

60 M.C.C.B. with Rotary Handle L&T, SIEMENS, LEGRAND, SCHNEIDER, ABB 

61 Selector Switch L&T, SIEMENS, G.E, HAVELLS 

62 Current Transformer (Cast Resin) AE, KAPPA, PRECISE 

63 Indicating Lamps 
(LED Type) 

SIEMENS, L&T, TELEMECANIQUE 

65 Cable Glands COMMET, GRIPWEL 

66 Solder less Lugs DOWELLS, COMMET 



 

 

 
S. No. Material Manufacturer 

67 Duct Silencers System air / Caryaire / Zeco 

68 CAV / VAV Unit Cynor / Airflow / Caryaire / Bluebox 

69. UL Listed and Certified AHU Mounted 
UVGI System 

Ruks / Trimed / Aeropure 

70 Push Button SIEMENS, L&T, TELEMECANIQUE 

71 Capacitors (APP Type) SIEMENS, L&T, ASIAN, GE 

72 Controls HONEYWELL, STAEFA, RAPIDCONTROL, 
JOHNSON 

73 Motor Protection Circuit Breakers SIEMENS, L&T, LEGRAND, SCHNEIDER, ABB 

74 Copper Wires KEI, HAVELLS, POLYCAB, RR KABEL, L&T 

75 Digital Voltmeter and Ammeter 
With Selector Switch 

ENERCON, L&T, DUCAT 

76 Contactors RELAY L&T, SIEMENS, G.E, SCHNEIDER 

77 Thermal OverLoad Relay L&T, SIEMENS, G.E 

78 Single Phasing Preventer MINILEC, BCH 

79 Miniature Circuit Breaker SIEMENS ( BETAGUARD ), L&T ( AU ), 
SCHNEIDER ( ACTI-9) 

80 Electrical  

(a) Electrical Motor, Motor Starter, 
Contactor, Switches 

SIEMENS, ABB, CROMPTON, NGEF 

81 Double skinned AWS / scrubber WAVE / ZECO / EDGETECH 

82 MS DUCT(16 GUAGE) MODERN ENGG INDUSTRIES, VENTAIR 

83 uPVC/PPR drain pipe Astral, Kisan 

84 Drain Pump Aspen / Blue Diamond/Sauremann 

85 Magnehaulic gauge Dwyer/ Aerosense /Omicron 

86 Air Cooled VRV / VRF System O GENERAL / TOSHIBA / MITSUBISHI 

87 Air Cooled Hi Wall Split Unit O GENERAL / TOSHIBA / MITSUBISHI 

88 Fan Coil Unit Copper Connection 

Set / FCU Link 
ATS / OVENTROP / CSI 

89 Electrochemical Water Treatment & 
Disinfection System (For Condenser 
Water Circuit) 

Elgressy / Terragon / ENPAR Technologies 

90 Copper Refrigerant Piping Rajco / Mandev / Shree Shyam 

91 Any other item Must be got approved from Engineer-in-charge 

before use / procurement 



 

 

 
MRLLIFT 

S. No. Material Manufacturer 

1 MRL LIFTS MITSUBISHI, SCHINDLER, HYUNDAI 
ELEVATOR, FUJITEC, HITACHI, TOSHIBA, 
KONE, OTIS 

2 Housing Motor 

 
AS PERMANUFACTURER’S STANDARDS; 
AND MUST BE GOT APPROVED FROM 
ENGINEER-IN-CHARGE BEFORE USE/ 
PROCUREMENT 

3 Rope AS PERMANUFACTURER’S STANDARDS; 
AND MUST BE GOT APPROVED FROM 
ENGINEER-IN-CHARGE BEFORE USE/ 
PROCUREMENT 



 

 

ELECTRICAL SUBSTATION EQUIPMENT 
S. No. Material Manufacturer 

1 ACB SCHNEIDER (NW) / SIEMENS (3WL) / ABB (E- 
MAX)/ L&T (U POWER OMEGA)  

2 MCCB SIEMENS-3VL, L&T- D-SINE, SCHNEIDER- NSX, 

ABB- T-MAX 

3 Main LT Panel, APFC / Main Outdoor 
Feeder Pillar ( TTA Type) 

ABB (ArTuK) / Schneider electric (PRISMA SET)/ 
Siemens ( SIVACON ) /L&T (ENERSIS) or their 
authorized licensee channel partner from:  
STERLING GENERATOR, MARINE ELECTRICALS, 
PRECISION SYSTEM CONTROL 

4 Sub distribution boards STERLING GENERATOR, MARINE ELECTRICALS, 

PRECISION SYSTEM CONTROL 

5 Capacitor ABB/Schneider/L&T/EPCOS 

6 Batteries EXIDE / PANASONIC/ AMRON 

7 Measuring Meters SCHNEIDER (CONZERV) / C&S / NEPTUNE / 
L&T 

8 Indicating Lamps and Push Buttons SCHNEIDER / L&T/ / SIEMENS / C&S 

9 Control Relays, Contactors, Starters SCHNEIDER / L&T/ / SIEMENS / C&S 

10 CT and PT SCHNEIDER / GILBERTS & MAXWELL / 
EPCOS/AE/KAPPA 

11 Energy Meters SCHNEIDER (CONZERV) / C&S/ L&T/SIEMENS 

12 Sandwich type Bus duct SCHNEIDER /L&T/C&S/LEGRAND  
 

13 MCB, RCCB, RCBO, DB SCHNEIDER / SIEMENS / L&T/ LEGRAND 

14 Glands COMET / HMI / RAYCHEM 

15 Selector switches SALZER / KAYCEE /L & T 

16 Cable Trays PROFAB / SLOTCO /MK / OBO 

17 Cable KEI, HAVELLS, POLYCAB, RR KABEL, EMPIRE 

18 Earthing JMV/ JEF TECHNO SOLUTIONS PVT. LTD. 
/ERICO/OBO 

19 TRANSFORMER (Oil Type)- SCHNEIDER / CROMPTON GREAVES / ABB/ GE 
/ BHEL 

20 HT Panel/VCB SCHNEIDER / SIEMENS / ABB/PRESISON 
SYSTEM CONTROL 



 

 

 

BIDDER IS REQUESTED TO FOLLOW THE PREFERRED MAKE LIST 

PACKAGE WISE AS GIVEN BELOW:- 

 

 

S. No. Material Manufacturer 

1 M.S Pipes TATA, JINDAL(HISSAR), SAIL 

2 Forged Steel Fittings SS, MEC(JAINSONS), VS 

3 ERW, Butt welded Fittings MEC (JAINSONS) 

4 D.I. Grooved Coupling Fittings MEC(JAINSONS), VICTAULIC, UNIQ 

5 Ball valve RAPID CONTROL, CIM, SKS, L&T VALVES 

6 Butterfly Valve(up to PN16) AUDCO, ADVANCE, L&T VALVES 

7 Butterfly Valve(PN20) AUDCO, ADVANCE, L&T VALVES 

8 Air Release Valve CASTLE, LEADER, ANERGY 

9 C.I Double flanged sluice valves KIRLOSKAR, AUDCO, ADVANCE, L&T VALVES 

10 C.I Double Flanged Non-return 
Valve 

KIRLOSKAR, AUDCO, ADVANCE, L&T VALVES 

11 Dual Plate / Wafer Type Non 
ReturnValves(up toPN16) 

AUDCO, ADVANCE, L&T VALVES 

12 Dual Plate / Wafer Type Non 
ReturnValves(PN20) 

AUDCO, ADVANCE, L&T VALVES 

13 Fire Extinguishers GUARDS, LIFEGUARD, MINIMAX, NEWAGE 

14 First-aid Hose Reel Drum GUARDS,  LIFEGUARD, MINIMAX, NEWAGE 

15 Rubber Hose Reels for Drums GUARDS,  MINIMAX, EVERSAFE, LIFEGUARD 

16 Thermo Plastic Hose Reels for 
Drums 

GUARDS,  LIFEGUARD, NEWAGE, EVERSAFE 

17 R.R.L. Hose and C.P. Hose GUARDS,  LIFEGUARD, NEWAGE, EVERSAFE 

18 Branch Pipe, Nozzle, Coupling etc. GUARDS,  LIFEGUARD, NEWAGE, EVERSAFE 

19 Landing Valves GUARDS,  LIFEGUARD, NEWAGE, EVERSAFE 

20 Fire Brigade Connections GUARDS,  LIFEGUARD, NEWAGE, EVERSAFE 

21 Fire Fighting Equipment not 
covered elsewhere 

GUARDS,  LIFEGUARD, NEWAGE, EVERSAFE 

22 Hose Box GUARDS,  LIFEGUARD, NEWAGE, EVERSAFE 

23 Sprinklers and Rosette Plates (All 

Types) 

GUARDS,  LIFEGUARD, NEWAGE, EVERSAFE 

24 Motors for Fire Pumps KIRLOSKAR /ABB/CROMPTON GREAVES / 

SIEMENS / GRUNDFOS 

25 Fire Pumps KIRLOSKAR, MATHERPLATT, WILO, 

GRUNDFOS 

26 Diesel Engine KIRLOSKAR / GREAVES COTTON / 

GRUNDFOS /CUMMINS 

27 Electrical Switch Gear SEIMENS, L&T, SCHNEIDER, LEGRAND 

28 Cables KEI, POLYCAB, EMPIRE, HAVELLS, RR KABEL 

 (FIREFIGHTING) 
 



 

 

 
S. No. Material Manufacturer 

29 Main Control panel (Power coated) STERLING GENERATOR, MARINE ELECTRICALS, 

PRESISON SYSTEM CONTROL 

30 Voltmeter &Ammeter SCHNEIDER, RISHABH, MECCO, CONZERV, 

SECURE, CAPITAL, L&T 

31 Y-Type, Pot, Suction Strainer KIRLOSKAR, LEADER, FIVALCO TYCO 

32 Foot valve with Strainer KIRLOSKAR, LEADER 

33 Pressure Reducing Valves (For Fire 

Fighting) 

WILKINS, OCV 

34 Pre-Fabricated Structural supports 

and clamps 

CHILLY, EASYFLEX, CAMRY 

35 Pressure Gauge FIEBIG, H.GURU, DANFOSS 

36 Pipe Coat Material (Pipe 
Protection) 

PYPKOTE, POLYCHEM,CHILLER 

37 Dash fasteners HILTI, FISHER 

38 Paint and Primers ASIAN,JOHNSON NICHOLSON, BERGER 

39 Weld. Electrodes ADVANI, ESSAB, MANGALAM 

40 Anti-vibration Pads &suction & 
delivery flexibleconnectors 

EASYFLEX, RESISTOFLEX 

41 Nut and Bolt LAKSHMI,UNBRAKO 

42 Gas based Fire suppression system FIRETRACE / KIDDE / TYCO 



 

 

S. 
No. 

Material Manufacturer 

1 Addressable Fire Alarm Control Panel NOTIFIER /EDWARDS / SIEMENS / 

COOPER / BOSCH 

2 Repeater Panel NOTIFIER /EDWARDS / SIEMENS / 

COOPER / BOSCH 

3 Addressable Smoke Detector NOTIFIER /EDWARDS / SIEMENS / 

COOPER / BOSCH 

4 Short Circuit Isolator NOTIFIER /EDWARDS / SIEMENS / 

COOPER / BOSCH 

5 Addressable Control Module NOTIFIER /EDWARDS / SIEMENS / 

COOPER / BOSCH 

6 Addressable Input Module NOTIFIER /EDWARDS / SIEMENS / 

COOPER / BOSCH 

7 Addressable Manual Call Point NOTIFIER /EDWARDS / SIEMENS / 

COOPER / BOSCH 

8 Sounder with relay Module NOTIFIER /EDWARDS / SIEMENS / 

COOPER / BOSCH 

 
 

LIST OF APPROVED / PREFERRED MAKES FOR PA SYSTEM 

 

Sl. 

No. 

Item Description Approved Brand/Manufacturers 

1 Speakers ASL/ BOSCH /BOSE 

2 Amplifier ASL/ BOSCH / BOSE 

3 Music & FM radio player PHILIPS/ SONY / LG 

4 FRLS PVC insulated Multi strand 

flexible copper wires 

POLYCAB / RR KABEL / L&T / HAVELLS / 
EMPIRE 

( Fire Alarm & PA System)  



 

 

EMERSION, NUMERIC, SCHNEIDER, 
HITACHI 

2 BATTERIES EXIDE, AMRON, PANASONIC 

3 
INVERTER LUMINOUS, MICROTEK, SU-KAM, 

SERVOTECH POWER SYSTEMS, UTL SOLAR 

 

S. No. Material Manufacturer 

1 Cameras – Dome / Bullet / PTZ SONY, BOSCH, AXIS COMMUNICATION, 
AVIGILON, MOBOTIX 

2 Video Management, 
Recording, Analytics and 
Failover Server 

Dell, HP, Cisco 

3 CCTV Client Workstation Dell, HP, IBM 

4 Video Storage – 900 TB usable Dell, HP, Cisco 

5 FRP Junction boxes MK, HENSEL, MENEKKES 

 
6 

CAT6 / CAT 6A / CAT 6E / Cable, 
I/Os for CAT6 

COMMSCOPE, MOLEX, PANDUIT 

S. No. Material Manufacturer 

1 UPS 

 (UPS SYSTEM)  
 
 

 (CCTVSYSTEM)  
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N

TYPE
D

D1

W1

V

1500 X 2100

1050 X 2100

D2                750 X 2100

1800 X 1350

W2     1200 X 1800

   750 X 600

Double shutters as of specifications

Single shutter as of specifications
F R P single shutterSILL HT

750

300

1500

3 track 3 panel sliding shutter
as of specification

SCHEDULE OF DOORS , WINDOWS AND VENTILATORS
SIZE DESCRIPTIONS

Single shutter as of specifications

2 track 2 panel sliding shutter
as of specification
Louvered shutters from REKLAD
as of specification

V1    2700 X 600 Louvered shutters from REKLAD
as of specification

29/08/2023

SIGNATURE SIGNATURE SIGNATURE

APPROVED:-VERIFIED:-CHECKED BY:-

B. BHUTIA
(Engineer)

B.K. BEURIA
(Structural Engineer)

K. SHAMIM
(Deputy Project Manager)

TECHNICAL CONSULTANT

SPECIFICATIONS:

FLOORING -1] Toilet Flooring shall be with 300mm x 300mm size matt finished antiskid tiles of approved make. Wall will be glazed
tile 2] Flooring of  common area shall be kota stone. 3) Other flooring such as in room shall be of AS flooring with red-oxide finish.
Dado = 150mm ht . . 4) Stair tread and riser shall be granite of 19 mm thk.
DOORS -1] All door shall be of FLUSH DOORS and specification.
              2] all toilet doors shall be of uPVC of approved make and specification.
WINDOWS AND VENTILATORS:-
              1] All windows shall be of  aluminium - sliding systems window made from aluminium.
              2] All   Building systems- Louvre  aluminium profile in approved surface coating or equivalent or approved.
PAINTING
1. All internal wall surfaces shall be finished with distemper paint over putty finish.
2. All external wall surfaces shall be finished with weather coat paint over one coat primer.
3. All water supply pipes shall be of CPVC with White ceramic fittings and C.P brass fixtures.
4. All waste water pipes , soil pipes and rain water pipes shall be of UPVC not less than 100 mm dia..
5. ELECTRICAL All electrical wiring shall be of concealed type. All electrical fittings shall be modular type with adequate nos.

of MCBs , RCCBs etc.
6. STRUCTURAL * floor-floor height in ground floor 3.3m and other are of 3.15 m * Plinth height = 0.6 m *



DORMITORY-5
4.37M X 7.5M

DORMITORY-6
4.37M X 7.5M

DORMITORY-8
4.37M X 5.5M

DORMITORY-7
4.37M X 5.5M

FIRST FLOOR PLAN
AREA-396 SQM

D1 D1

D1D1

W1 W1

W1 W1

W1

DORMITORY-12
4.37M X 7.5M

DORMITORY-11
4.37M X 7.5M

DORMITORY-9
4.37M X 5.5M

DORMITORY-10
4.37M X 5.5M

D1D1

D1 D1

W1W1

W1W1

W1 W1

D3 D3

D3D3

OPEN TERRACE

W.C
1.05M

X 1.38M

D3D3

D3 D3

OPEN TERRACE

D
RIN

KIN
G

W
A

TER

D
RIN

KIN
G

W
A

TER

W11.8M WIDE CORRIDOR 1.8M WIDE CORRIDOR 1.8M WIDE CORRIDOR

W1

W.C
1.05M

X 1.38M

BATH
1.05M

X 1.38M

BATH
1.05M

X 1.38M

W.C
1.05M

X 1.38M

W.C
1.05M

X 1.38M

BATH
1.05M

X 1.38M

BATH
1.05M

X 1.38M

W1 W1

B

B

A A

C.B C.B C.B C.B C.B C.B

C.B C.B C.B C.B

C.B C.B

C.B C.B C.B C.B C.B C.B

C.B C.B C.B C.B

C.B C.B

C.BC.BC.BC.BC.BC.B

C.BC.BC.BC.B

C.BC.B

C.BC.BC.BC.BC.BC.B

C.BC.BC.BC.B

C.BC.B
D2

V1

V1V1

V1

W1W1 W1 W1

OPEN TERRACE

D2

D2

D2

OPEN TERRACE

OPEN TERRACE

D2

23375
15

80
0

35303530

9500 9500

30435

UP

STAIRCASE
4.37MX 5.15M

H

G

F

E

D

C

B

A

1 2 3 4 5 6 7 8

1 2 3 4 5 6 7 8

H

G

F

E

D

C

B

A

TYPE

D1

W1

V

1050 X 2100

D2                750 X 2100

1800 X 1350
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   750 X 600

Single shutter as of specifications
F R P single shutterSILL HT

750

300

1500

3 track 3 panel sliding shutter
as of specification

SCHEDULE OF DOORS , WINDOWS AND VENTILATORS
SIZE DESCRIPTIONS

Single shutter as of specifications

2 track 2 panel sliding shutter
as of specification
Louvered shutters from REKLAD
as of specification

V1    2700 X 600 Louvered shutters from REKLAD
as of specification SHEET NO:-
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CONSTRUCTION OF 100 SEATED OBC HOSTEL(G)
AT NIGAMANANDA MAHILA MAHAVIDYALAYA

AT CHARICHHAKKA, PURI

SIGNATURE SIGNATURE SIGNATURE

APPROVED:-VERIFIED:-CHECKED BY:-

B. BHUTIA
(Engineer)

B.K. BEURIA
(Structural Engineer)

K. SHAMIM
(Deputy Project Manager)

TECHNICAL CONSULTANT

SPECIFICATIONS:

FLOORING -1] Toilet Flooring shall be with 300mm x 300mm size matt finished antiskid tiles of approved make. Wall will be glazed
tile 2] Flooring of  common area shall be kota stone. 3) Other flooring such as in room shall be of AS flooring with red-oxide finish.
Dado = 150mm ht . . 4) Stair tread and riser shall be granite of 19 mm thk.
DOORS -1] All door shall be of FLUSH DOORS and specification.
              2] all toilet doors shall be of uPVC of approved make and specification.
WINDOWS AND VENTILATORS:-
              1] All windows shall be of  aluminium - sliding systems window made from aluminium.
              2] All   Building systems- Louvre  aluminium profile in approved surface coating or equivalent or approved.
PAINTING
1. All internal wall surfaces shall be finished with distemper paint over putty finish.
2. All external wall surfaces shall be finished with weather coat paint over one coat primer.
3. All water supply pipes shall be of CPVC with White ceramic fittings and C.P brass fixtures.
4. All waste water pipes , soil pipes and rain water pipes shall be of UPVC not less than 100 mm dia..
5. ELECTRICAL All electrical wiring shall be of concealed type. All electrical fittings shall be modular type with adequate nos.

of MCBs , RCCBs etc.
6. STRUCTURAL * floor-floor height in ground floor 3.3m and other are of 3.15 m * Plinth height = 0.6 m *
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K. SHAMIM
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SPECIFICATIONS:

FLOORING -1] Toilet Flooring shall be with 300mm x 300mm size matt finished antiskid tiles of approved make. Wall will be glazed
tile 2] Flooring of  common area shall be kota stone. 3) Other flooring such as in room shall be of AS flooring with red-oxide finish.
Dado = 150mm ht . . 4) Stair tread and riser shall be granite of 19 mm thk.
DOORS -1] All door shall be of FLUSH DOORS and specification.
              2] all toilet doors shall be of uPVC of approved make and specification.
WINDOWS AND VENTILATORS:-
              1] All windows shall be of  aluminium - sliding systems window made from aluminium.
              2] All   Building systems- Louvre  aluminium profile in approved surface coating or equivalent or approved.
PAINTING
1. All internal wall surfaces shall be finished with distemper paint over putty finish.
2. All external wall surfaces shall be finished with weather coat paint over one coat primer.
3. All water supply pipes shall be of CPVC with White ceramic fittings and C.P brass fixtures.
4. All waste water pipes , soil pipes and rain water pipes shall be of UPVC not less than 100 mm dia..
5. ELECTRICAL All electrical wiring shall be of concealed type. All electrical fittings shall be modular type with adequate nos.

of MCBs , RCCBs etc.
6. STRUCTURAL * floor-floor height in ground floor 3.3m and other are of 3.15 m * Plinth height = 0.6 m *
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(Engineer)

B.K. BEURIA
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K. SHAMIM
(Deputy Project Manager)

TECHNICAL CONSULTANT

SPECIFICATIONS:

FLOORING -1] Toilet Flooring shall be with 300mm x 300mm size matt finished antiskid tiles of approved make. Wall will be glazed
tile 2] Flooring of  common area shall be kota stone. 3) Other flooring such as in room shall be of AS flooring with red-oxide finish.
Dado = 150mm ht . . 4) Stair tread and riser shall be granite of 19 mm thk.
DOORS -1] All door shall be of FLUSH DOORS and specification.
              2] all toilet doors shall be of uPVC of approved make and specification.
WINDOWS AND VENTILATORS:-
              1] All windows shall be of  aluminium - sliding systems window made from aluminium.
              2] All   Building systems- Louvre  aluminium profile in approved surface coating or equivalent or approved.
PAINTING
1. All internal wall surfaces shall be finished with distemper paint over putty finish.
2. All external wall surfaces shall be finished with weather coat paint over one coat primer.
3. All water supply pipes shall be of CPVC with White ceramic fittings and C.P brass fixtures.
4. All waste water pipes , soil pipes and rain water pipes shall be of UPVC not less than 100 mm dia..
5. ELECTRICAL All electrical wiring shall be of concealed type. All electrical fittings shall be modular type with adequate nos.

of MCBs , RCCBs etc.
6. STRUCTURAL * floor-floor height in ground floor 3.3m and other are of 3.15 m * Plinth height = 0.6 m *
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B. BHUTIA
(Engineer)

B.K. BEURIA
(Structural Engineer)

K. SHAMIM
(Deputy Project Manager)

TECHNICAL CONSULTANT

SPECIFICATIONS:

FLOORING -1] Toilet Flooring shall be with 300mm x 300mm size matt finished antiskid tiles of approved make. Wall will be glazed
tile 2] Flooring of  common area shall be kota stone. 3) Other flooring such as in room shall be of AS flooring with red-oxide finish.
Dado = 150mm ht . . 4) Stair tread and riser shall be granite of 19 mm thk.
DOORS -1] All door shall be of FLUSH DOORS and specification.
              2] all toilet doors shall be of uPVC of approved make and specification.
WINDOWS AND VENTILATORS:-
              1] All windows shall be of  aluminium - sliding systems window made from aluminium.
              2] All   Building systems- Louvre  aluminium profile in approved surface coating or equivalent or approved.
PAINTING
1. All internal wall surfaces shall be finished with distemper paint over putty finish.
2. All external wall surfaces shall be finished with weather coat paint over one coat primer.
3. All water supply pipes shall be of CPVC with White ceramic fittings and C.P brass fixtures.
4. All waste water pipes , soil pipes and rain water pipes shall be of UPVC not less than 100 mm dia..
5. ELECTRICAL All electrical wiring shall be of concealed type. All electrical fittings shall be modular type with adequate nos.

of MCBs , RCCBs etc.
6. STRUCTURAL * floor-floor height in ground floor 3.3m and other are of 3.15 m * Plinth height = 0.6 m *
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B. BHUTIA
(Engineer)

B.K. BEURIA
(Structural Engineer)

K. SHAMIM
(Deputy Project Manager)

TECHNICAL CONSULTANT

SPECIFICATIONS:

FLOORING -1] Toilet Flooring shall be with 300mm x 300mm size matt finished antiskid tiles of approved make. Wall will be glazed
tile 2] Flooring of  common area shall be kota stone. 3) Other flooring such as in room shall be of AS flooring with red-oxide finish.
Dado = 150mm ht . . 4) Stair tread and riser shall be granite of 19 mm thk.
DOORS -1] All door shall be of FLUSH DOORS and specification.
              2] all toilet doors shall be of uPVC of approved make and specification.
WINDOWS AND VENTILATORS:-
              1] All windows shall be of  aluminium - sliding systems window made from aluminium.
              2] All   Building systems- Louvre  aluminium profile in approved surface coating or equivalent or approved.
PAINTING
1. All internal wall surfaces shall be finished with distemper paint over putty finish.
2. All external wall surfaces shall be finished with weather coat paint over one coat primer.
3. All water supply pipes shall be of CPVC with White ceramic fittings and C.P brass fixtures.
4. All waste water pipes , soil pipes and rain water pipes shall be of UPVC not less than 100 mm dia..
5. ELECTRICAL All electrical wiring shall be of concealed type. All electrical fittings shall be modular type with adequate nos.

of MCBs , RCCBs etc.
6. STRUCTURAL * floor-floor height in ground floor 3.3m and other are of 3.15 m * Plinth height = 0.6 m *
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SIGNATURE SIGNATURE SIGNATURE
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B. BHUTIA
(Engineer)

B.K. BEURIA
(Structural Engineer)

K. SHAMIM
(Deputy Project Manager)

TECHNICAL CONSULTANT

SPECIFICATIONS:

FLOORING -1] Toilet Flooring shall be with 300mm x 300mm size matt finished antiskid tiles of approved make. Wall will be glazed
tile 2] Flooring of  common area shall be kota stone. 3) Other flooring such as in room shall be of AS flooring with red-oxide finish.
Dado = 150mm ht . . 4) Stair tread and riser shall be granite of 19 mm thk.
DOORS -1] All door shall be of FLUSH DOORS and specification.
              2] all toilet doors shall be of uPVC of approved make and specification.
WINDOWS AND VENTILATORS:-
              1] All windows shall be of  aluminium - sliding systems window made from aluminium.
              2] All   Building systems- Louvre  aluminium profile in approved surface coating or equivalent or approved.
PAINTING
1. All internal wall surfaces shall be finished with distemper paint over putty finish.
2. All external wall surfaces shall be finished with weather coat paint over one coat primer.
3. All water supply pipes shall be of CPVC with White ceramic fittings and C.P brass fixtures.
4. All waste water pipes , soil pipes and rain water pipes shall be of UPVC not less than 100 mm dia..
5. ELECTRICAL All electrical wiring shall be of concealed type. All electrical fittings shall be modular type with adequate nos.

of MCBs , RCCBs etc.
6. STRUCTURAL * floor-floor height in ground floor 3.3m and other are of 3.15 m * Plinth height = 0.6 m *
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B. BHUTIA
(Engineer)
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(Structural Engineer)
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(Deputy Project Manager)

TECHNICAL CONSULTANT

SPECIFICATIONS:

FLOORING -1] Toilet Flooring shall be with 300mm x 300mm size matt finished antiskid tiles of approved make. Wall will be glazed
tile 2] Flooring of  common area shall be kota stone. 3) Other flooring such as in room shall be of AS flooring with red-oxide finish.
Dado = 150mm ht . . 4) Stair tread and riser shall be granite of 19 mm thk.
DOORS -1] All door shall be of FLUSH DOORS and specification.
              2] all toilet doors shall be of uPVC of approved make and specification.
WINDOWS AND VENTILATORS:-
              1] All windows shall be of  aluminium - sliding systems window made from aluminium.
              2] All   Building systems- Louvre  aluminium profile in approved surface coating or equivalent or approved.
PAINTING
1. All internal wall surfaces shall be finished with distemper paint over putty finish.
2. All external wall surfaces shall be finished with weather coat paint over one coat primer.
3. All water supply pipes shall be of CPVC with White ceramic fittings and C.P brass fixtures.
4. All waste water pipes , soil pipes and rain water pipes shall be of UPVC not less than 100 mm dia..
5. ELECTRICAL All electrical wiring shall be of concealed type. All electrical fittings shall be modular type with adequate nos.

of MCBs , RCCBs etc.
6. STRUCTURAL * floor-floor height in ground floor 3.3m and other are of 3.15 m * Plinth height = 0.6 m *
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NOTES  :
1. ALL DIMENSIONS ARE IN MILLIMETERS UNLESS OTHER

WISE MENTIONED. LEVELS ARE IN METERS.
2. WRITTEN DIMENSIONS SHALL BE FOLLOWED AND

DRAWING SHALL NOT BE SCALED.
3. READ THIS DWG. ALONG WITH THE GA DRAWING.
4. ALL REINFORCEMENT SHALL BE OF HIGH YIELD

STRENGTH  DEFORMED BARS OF FE-500 GRADE
CONFORMING TO IS: 1786-2008.

5. # INDICATES HYSD BAR OF FE 500 AND LAPPING
LENGTH SHALL BE AT LEAST 50 X DIAMETER OF THE
BAR. EMBEDDED LENGTH OF REBAR SHALL BE AT
LEAST 50 X DIAMETER OF THE BAR.

6. GRADE OF RCC SHALL BE M-25 AND PCC SHALL BE
M-10.

7. CLEAR COVER SHALL BE AS FOLLOWS;  A- 40 MM
FOR COLUMNS, B-25 MM FOR BEAM & C-20MM
FOR SLAB.

7. FILLING SHALL BE FREE FROM DEBRIS AND LARGE
SIZE STONE AND SHALL BE WELL COMPACTED.
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WAP/ED (IP)/BHOSTEL/ODISHA/2023/1 

 

          F I NA N CI A L B I D 
 

     
 

Form of Quotation

Quotation for Construction of 100 seated OBC hostels (Girls) under centrally sponsored 
PM-YASASVI scheme at Nigamananda Mahila Mahavidyalaya at Charichhakka, Puri 

 

To, 
 

 

The Executive Director (INFS-II) 
WAPCOS Ltd. 
76-C, Institutional Area, Sector-18 
Gurgaon, Haryana – 122 015. 
Tel – 0124-2399431 / 2399427 
Fax No. 2397392 
 

 
 

I/We the undersigned, having carefully examined and understood the documents on which 

quotation  to  be  based,  hereby  agree  to  carry  out  the  aforesaid  construction  for  the 

following work on item rate basis described in the Scheduled of work, in conformity with 

the  specifications  and  terms  and  condition  as specified  in  the  document.  Total  price  for 

carrying out the work “Construction of 100 seated OBC hostels (Girls) under centrally sponsored PM- 

YASASVI scheme at Nigamananda Mahila Mahavidyalaya at Charichhakka, Puri” is, 
 

 
 

Rupees    

(Amount in Words and Figures) 
 

 

This  price  will  remain  valid  for  120  (One  hundred  and  twenty)  days  from  the  date  of 

submission of bid.  Unless and until a formal contract is prepared and executed, this quotation, 

together with your acceptance thereof, shall constitute a binding contract between us. 

 

I/We undersigned, that you are not bound to accept the lowest or any quotation you may 

receive. 

Signed this                                                         day                                       2023
 

 

Signature and seal of bidder or Authorized representative 

 
Name of firm                          : 
Address of firm                                    : 
Telephone No.                        : 
Fax No.                                     : 
E-mail                                       



8.2    DETAILED BOQ 
 

 

ESTIMATE FOR CONSTRUCTION OF 100 SEATED OBC HOSTEL(G) AT 

GOVT. TECHNICAL TRAINING INSTITUTE  AT NIGAMANANDA MAHILA 

MAHAVIDYALAYA AT CHARICHHAKKA, PURI 
 

Sl.No. 
 

ITEMS OF WORKS 
 

 

AMOUNT (In Rs.) 

    

 

A 
 

CIVIL WORKS 
 

= 
 

2,54,94,906.89 
 

B 
 

PH & SANITARY WORKS 
 

= 
 

25,24,335.53 
 

C 
 

ELECTRICAL WORKS 
 

= 
 

15,76,461.03 
 

D 
 

Fire Fighting Systems 
 

= 
 

62,812.00 
 

E 
 

Water Harvesting(LS) 
 

= 
 

50,000.00 
 

F 
 

SUB TOTAL (A+B+C+D+E) 
 

 

2,97,08,515.44 

 
 

* Do not fill the Summary of Cost (BOQ) at the time of submission of technical bid. 
 

 
 
 
 

       Date:                                                                                                                                     Signature of bidder 
 

 
 
 
 

  Place:                                                                                                                                      Name and Stamp



 
 

 
 
 
 
 
 

ABSTRACT OF CIVIL WORK 
ESTIMATE FOR CONSTRUCTION OF 100 SEATED OBC HOSTEL(G) AT NIGAMANANDA MAHILA MAHAVIDYALAYA AT 

CHARICHHAKKA, PURI 

Item 

No/S.No 

 

Description of work 
 

Unit 
 

Rate 
 

Quantity 
 

Amount 

      

A EARTH WORK     
 

 
 
 

1 

Earth work in stoney earth and gravels mixed with 

stone and boulder not exceeding 0.014 cum in 

volume within 50m initial lead and 1.5m initial lift 

including rough dressing and breaking clods to 

maximum 5cm to 7cm and laying in layer not 

exceeding 0.3m in depth and as per specification 

approved by the dept. 

    

i Ordinary Soil CuM 206.77 346.33 71,610.73 

ii Soft Rock CuM 322.47 - - 

iii Hard Rock CuM 2,671.90 - - 

extra for every additional lift of 1.5 m or part there of 

b)  in excavation/ banking excavated or stacked 

materials 

    

 Ordinary Soil CuM 16.40 - - 

 
 
 
 

 
2 

 

Supplying & Filling foundation trenches , plinth & 

ditches with clean course river sand well watered 

and rammed in layers not exceeding 23 c.m. in 

depth with all lead and lift including cost, 

conveyance, loading, unloading,  stacking,royalties 

and all taxes of sand,cost & conveyance of water, 

cost of all Labour,labour cess,T&P required for the 

work etc. complete in all respect as directed by the 

Engineer- in -charge. 

 
 
 
 

 
CuM 

 
 
 
 

 
631.20 

 
 
 
 

 
1,767.70 

 
 
 
 

 
11,15,772.24 

 
 
 

3 

 

Back filling available excavated earth (excluding 

rock) in trenches, plinth, sides of foundations etc. in 

layers not exceeding 20 cm in depth, consolidating 

each deposited layer by ramming and watering, 

lead upto 50 m and lift upto 1.5m. 

 
 
 
CuM 

 
 
 

114.90 

 
 
 

197.84 

 
 
 

22,731.30 

 

 
 
 

4 

 

Making plinth protection 150 mm thick of cement 

concrete 1:3:6 (1 cement: 3 coarse sand : 6  graded 

stone aggregate 20 mm nominal size) over 75mm 

thick bed of dry brick ballast 40 mm nominal size, well 

rammed and consolidated and grouted with fine 

sand, including finishing the top smooth 

    

 
 
 

- 

  SqM 2,397.30 101.00 2,42,127.30 

 

 

 

 

 

 

 

  

 



 
 

 

 
 
 
 
 
 
 
 
 
 

 
5 

 
Supplying , diluting and and preparing chemical 

emulsion like CHLORPYRIPHOS or other chemicals 

approved by central Insecticides Board or as 

directed by the manufacturer and spraying the 

mixture uniformly by sprayer as pre-constructional anti 

termite treatment and creating a chemical barrier 

under and around wall trenches, basement 

excavation, top surface of plinth filling, junction of 

walls and floors along with external perimeter of the 

building, surrounding the pipes and conduits etc. 

complete at the rate of 7.5 litres ( or as directed by 

the manufacturer) per sqm on vertical and 5.0 liters 

per sqm on horizontal surfaces, 50% of the emulsion to 

be filled in the holes made in trenches at 150mm 

center to center etc. complete.as per IS:6313/1981 

(PART-II) and as per the direction of engineer-in- 

charge including all cost of materials labour, taxes 

etc. all complete. 

 
 
 
 
 
 
 
 
 
 

 
SqM 

 
 
 
 
 
 
 
 
 
 

 
141.00 

 
 
 
 
 
 
 
 
 
 

 
462.00 

 
 
 
 
 
 
 
 
 
 

 
65,142.00 

B PLAIN & REINFORCEMENT CONCRETE    - 

 
 
 

 
1 

 

Providing and laying P.C.C[1:4:8] using 4cm size metal 

etc in foundation and floors using cement , 40 mm 

size crusher broken H.G.Metal and screened and 

washed sharp river sand for mortar of approved 

quality and from approved quarry  including hoisting 

,lowering and laying  concrete to the required level, 

ramming ,watering and curing etc 

 
 
 

 
CuM 

 
 
 

 
4,912.30 

 
 
 

 
104.40 

 
 
 

 
5,12,844.12 

 

 
 
 

2 

 

Providing and laying in position ready mixed M25 

grade concrete having compressive strength at 28 

days test not lessthan 250kg/sq.cm for reinforced 

cement concrete work using cement content as per 

approved design mix etc including Rigid & smooth 

centering and shuttering. 

    

 
 
 

- 

 

a 
For R.C.C foundation, footing bases of column, mass 

concrete,pre-cast  etc. 

 

CuM 
 

6,249.85 
 

100.74 
 

6,29,609.89 

b For R.C.C plinth band etc. CuM 7,068.50 23.58 1,66,681.15 

c R.C.C Beam & Coloum     

i Ground Floor CuM 13,989.40 49.81 6,96,871.99 

ii First Floor CuM 15,698.50 47.18 7,40,683.29 

iii Second Floor CuM 17,744.40 47.18 8,37,212.51 

iv Terrace Floor CuM 20,194.70 12.14 2,45,105.96 

d Lintel     

i Ground Floor CuM 13,317.60 5.05 67,220.59 

ii First Floor CuM 14,150.30 5.36 75,880.98 

iii Second Floor CuM 16,777.40 5.36 89,968.81 

iv Terrace Floor CuM 19,033.70 0.98 18,736.30 

e R.C.C Stair     

i Ground Floor CuM 13,956.70 4.39 61,315.84 

ii First Floor CuM 15,659.30 4.39 68,795.85 

iii Second Floor CuM 17,697.70 4.39 77,751.14 

iv Third Floor CuM 20,138.70  - 

f Chaja     

i Ground Floor Sqm 1,107.78 38.28 42,400.18 

ii First Floor Sqm 1,261.29 29.16 36,779.11 

iii Second Floor Sqm 1,445.24 29.16 42,143.05 

iv Terrace Floor Sqm 1,665.58 1.62 2,698.24 

g Roof slab,Landing,Balcony,     

i Ground Floor CuM 12,618.00 58.79 7,41,749.13 

ii First Floor CuM 14,052.70 48.36 6,79,555.55 

iii Second Floor CuM 15,770.00 48.36 7,62,600.14 

iv Terrace Floor CuM 17,824.90 11.40 2,03,267.01 



 
 

 

 
 
 

8 

 

Pile foundation with RCC M25 using 12mm size black 

hard granite crusher broken chips including cost of 

borring and cost of M.S./Tor steel and labour charges 

for cutting, bending and binding of steel. Sigle under 

ream pile(10m long 375mm dia) 

 
 
 

Nos 

 
 
 

17,214.49 

 
 
 

136.00 

 
 
 

23,41,170.27 

 

 
9 

Cutting ,Straightening coiled or bend up HYSD/TMT 

Reinforcement bars welding or jointing if necessary , 

bending ,tying the grills as required for R.C.C works 

etcwinding wire extra 

    

 
- 

a Foundation Qntl 8,437.00 117.34 9,90,028.63 

b Ground floor Qntl 8,437.00 146.12 12,32,833.61 

c 1st Floor Qntl 8,462.00 130.42 11,03,646.68 

d 2nd Floor Qntl 8,489.00 130.42 11,07,168.12 

e Terrace Floor Qntl 8,517.00 37.80 3,21,936.34 

      
C BRICK WORK     

 

 
 
 
 
 
 
 

1 

 

Fly Ash  Brick  Masonry in cement mortar of mix (1:6) 

using Fly Ash bricks of size 25c.m x 11 c.m x 8 c.m in 

Foundation & Plinth having crushing strength not less 

than 75 kg per square c.m. with  cement and 

screened &  washed sharp sand for mortar after 

immersing the    bricks for 6 (Six) hours in water before 

use in works with all necessary projections, splays 

cutting, circular moulding, corbelling, chamfering, 

watering and curing etc. including cost, 

coveyance,stacking, loading, unloading, royalties , 

all  taxes ,cost of all labour,Labour cess ,scaffolding, 

sundries and T&P required for the works etc. complete 

in all respect as directed by the Engineer-in-charge. 

    

 Foundation and Plinth CuM 5,070.00 28.48 1,44,403.74 
 

 
 
 
 
 
 
 

2 

 

Fly Ash  Brick  Masonry in cement mortar of mix (1:6) 

using Fly Ash bricks of size 25c.m x 11 c.m x 8 c.m in 

superstructure having crushing strength not less than 

75 kg per square c.m. with  cement and  screened & 

washed sharp sand for mortar after immersing the 

bricks for 6 (Six) hours in water before use in works with 

all necessary projections, splays cutting, circular 

moulding, corbelling, chamfering, watering and 

curing etc. including cost, coveyance,stacking, 

loading, unloading, royalties , all  taxes ,cost of all 

labour,Labour cess ,scaffolding, sundries and T&P 

required for the works etc. complete in all respect as 

directed by the Engineer-in-charge. 

    

a Ground Floor CuM 5,103.00 125.86 6,42,263.58 

b 1st Floor CuM 5,388.00 114.16 6,15,094.08 

c 2nd Floor CuM 5,715.60 109.43 6,25,458.11 

d Terrace Floor CuM 6,092.30 35.29 2,14,997.27 
 

 
3 

Fly Ash Brick masonry in cement mortar of mix [1:4] 

using Fly Ash bricks of size 25cm12cmx8cm in 

superstructure having crushing strength not less than 

75 kg /m2 etc[Half Brick work] 

    

 
- 

a Ground Floor CuM 5,422.55 6.05 32,806.44 

b 1st Floor CuM 5,700.01 7.47 42,579.05 

c 2nd Floor CuM 6,030.84 7.47 45,050.37 

      
D PLASTERING & PAINTING     



 
 

 

 
 
 
 
 
 

 
1 

 
Providing 12mm. Thick cement plaster in cement 

mortar or mix(1:6) in all floors at all height with cement 

& screened and washed sharp river sand for mortar 

and finished smooth to the rough surface of the brick 

masonary walls after racking out the joints (alongwith 

providing grooves wherever necessary) including 

watering and curing,rounding of corners etc. 

complete with cost,conveyance, loading, unloading, 

royalities and taxes of all materials,cost of all 

labour,T&P,sundries and scaffolding required for the 

work etc. as directed by the Engineer-in- charge. 

    

a Ground floor SqM 148.10 1,064.96 1,57,720.58 

b First floor SqM 151.60 707.50 1,07,257.30 

c Second floor SqM 155.20 683.05 1,06,009.67 

d Terrace floor SqM 158.90 204.77 32,537.56 

 
 
 
 
 
 

 
2 

 
Providing 16mm. Thick cement plaster in cement 

mortar or mix(1:6) in all floors at all height with cement 

& screened and washed sharp river sand for mortar 

and finished smooth to the rough surface of the brick 

masonary walls after racking out the joints (alongwith 

providing grooves wherever necessary)including 

watering and curing,rounding of corners etc. 

complete with cost,conveyance,loading, 

unloading,royalities  and taxes of all materials,cost of 

all labour,T&P,sundries and scaffolding required for 

the work etc. as directed by the Engineer-in- charge. 

    

a Ground floor SqM 212.10 1,014.62 2,15,200.37 

b First floor SqM 217.40 671.95 1,46,081.71 

c Second floor SqM 222.80 656.50 1,46,267.98 

d Terrace floor SqM 228.40 204.77 46,768.91 
 

 
3 

Finishing wall surface of wall with cement based wall 

putty [water based] of approved make and finished 

smooth and even surface to receive painting 

including cost etc 

    

a Ground Floor SqM 80.66 2,528.43 2,03,941.42 

b 1st Floor SqM 81.59 1,739.55 1,41,924.25 

c Second Floor SqM 82.53 1,699.65 1,40,263.63 

d Terrace floor SqM 83.47 483.52 40,361.60 
 
 
 
 
 
 

4 

Providing and applying 2 coats with 100% acrylic 

emulsion paint on New surface including one coat of 

primer  (exterior quality)  of approved make & shade 

by reputed manufacturer to make an even finished 

surface over a coat of primer with water bound 

cement primer in all heights with all scaffolding and 

staging charges including cost , conveyance, taxes 

of all materials, cost of all labours , T & P, sundries etc. 

as required for the work complete. 

    

a Ground floor SqM 148.30 1,014.62 1,50,467.78 

b First floor SqM 151.50 671.95 1,01,800.27 

c Second floor SqM 154.80 656.50 1,01,626.05 

d Terrace floor SqM 158.20 204.77 32,394.23 



 
 

 

 
 
 
 

 
5 

Supplying and painting of internal walls and ceiling 

with two or more coats of ACRYLIC  emulsion paint on 

New surface which includes  a coat of primer all 

complete. The shade and brand to be of approved 

brand & shade over the surfaces including 

preparation of surface, with cost of all materials, 

labour, conveyance taxes of all materials,scaffolding 

etc., as per the direction of the Engineer-in-charge. 

    

a Ground floor SqM 147.50 1,513.82 2,23,287.80 

b First floor SqM 150.70 1,067.60 1,60,887.37 

c Second floor SqM 154.00 1,043.15 1,60,645.15 

d Terrace floor SqM 157.40 278.76 43,876.04 

 
 
 
 
 
 
 

 
6 

 
Painting with synthetic enamel paint over a coat  of 

primer of approved colour, shade and brand on New 

wood work /steel work in two or more coats as 

required to give an even shade including an under 

coat of suitable primer of approved brand and 

manufacturer including cost of all materials with 

taxes and transportation, loading, unloading, 

scaffolding, all labour, Labour cess, sundries, T&P, etc. 

complete as per  the direction of the Engineer-in- 

charge including filling gaps with putties, scrapping, 

sand papering and cleaning  the surface to make 

free from rusts, dusts and oily substances before 

applying primer etc.  complete. 

    

a Ground floor sqm 213.90 45.77 9,789.13 

b First floor sqm 215.15 53.46 11,502.17 

c Second floor sqm 216.45 53.46 11,571.27 

d Terrace floor sqm 217.78 2.43 529.20 

      
E FLOORING     

 
 
 

 
1 

 

Supplying, fitting and fixing vitrified tile in floors of size 

600mm  x 600mm of approved  make conforming  to 

I.S 13755 laid on 20 mm thick cement mortar  (1:4) (1 

cement : 4 sand )and filling joints with white cement 

of approved quality including cost of all materials, 

labour T&P etc.required for the work all complete  as 

per direction of engineer in charge. 

    

a Ground floor SqM 1,224.30 527.26 6,45,523.50 

b First floor SqM 1,234.70 281.50 3,47,568.05 

c Second floor SqM 1,245.70 281.50 3,50,664.55 

      
 
 
 

2 

Fixing vitrified  tiles (600mm x 600mm) in dados skirting 

and risers of steps on 12mm thick cement plaster (1:3) 

jointed with neat cement slurry mixed with pigments 

to match the shade of the tiles including rubbing and 

polishing complete as per direction of engineer in 

charge. 

  

a Ground floor SqM 1,679.70 65.94                1,10,761.94 

b First floor SqM 1,712.20 241.84                4,14,078.45 

c Second floor SqM 1,746.30 241.84                4,22,325.19 

    

    

  



 
 

 

 
 
 

5 

Fixing Granite tiles (19MM thk) in floors treads or steps 

and landing on 25mm thick bed of cement mortar  1 

:1 (1 cement : 1 sand ) jointed with neat cement slurry 

mixed with pigment to match the shades on the tiles 

etc. complete as per direction of engineer in charge. 

a Ground floor SqM 2,354.50 23.99 56,481.51 

b First floor SqM 2,387.00 22.07 52,678.11 

c Second floor SqM 2,421.10 22.07 53,430.65 

d Third floor SqM 2,439.26  - 

F DOOR & WINDOW     
 

 
1 

Providing and fixing unplasticised poly vinyl chloride 

(UPVC) door in cluding all fittings and cost, 

conveyance of all materials, labours and T&P 

required for the work etc,  all complete as per 

direction of engineer in charge. 

 

 
Sqm 

 

 
8,963.00 

 

 
34.65 

 

 
3,10,567.95 

 
 
 

 
2 

Providing and fixing 30 mm thick factory made single 

extruded WPC (Wood polymer composite) solid plain 

flush door shutter of required size  fixing with stainless 

steel butt hinges of required size with necessary full 

body threaded star headed counter sunk S.S screws, 

all complete as per direction of engineer in charge. 

 
 
 

 
Sqm 

 
 
 

 
4,421.00 

 
 
 

 
81.90 

 
 
 

 
3,62,079.90 

 

 
 
 
 

3 

Supplying, fitting, fixing up window (sliding type) 

made up aluminum Section 9778 as windows frame, 

section No. 4095, 4096 and 9777, 3994 as shutter 

frame with rubber beading including locking 

arrangement including all fitting including cost of 

materials all taxes labour, T&P etc. complete as per 

direction of Engineer-in-charge. including cost of 

frosted glass & SS mosquito net. 

 

 
 
 
 
Sqm 

 

 
 
 
 

7,626.60 

 

 
 
 
 

142.16 

 

 
 
 
 

10,84,159.32 

G STEEL WORK     

      
 

 
 
 
 
 
 
 
 
 
 
 
 
 

1 

 
 
Supplying, fitting and fixing of M.S grills, grill gates 

with top and bottom rails,  ( as per I.S. specification 

and as per approved drawings ) in proper position in 

all floors and at all height including making holes to 

brick walls/ R.C.C structure/wood work etc. and 

making good to the damaged  walls/ structures with 

cement concrete (1:2:4)  with black hard crusher 

broken granite stone chips of 12mm to 20mm size ( 

20mm size not to exceeds 25% ) including watering 

and curing including cost, conveyance, loading, 

unloading, stacking, royalties and taxes of all 

materials, cost of all Labour, Labour cess ,Sundries, 

T&P required for the work  etc.complete as per the 

direction of Engineer in charge ( W.I. / M.S. windows 

grills, grill gates, collapsible gates with top and 

bottom rails, steel windows, steel doors, steel frames 

for doors and windows, staircase  and parapet 

railings  square bar along with required nos. of nails 

and screws and other required materials of approved 

quality and approved size shall be supplied by the 

contractor at his own cost.) 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

KG 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

89.40 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

3,330.00 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

2,97,702.00 



 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 

2 

Supplying, fitting and fixing of Stainless steel of 304 

grade in hand railing using 50mm dia of 2mm thick 

circular pipe with balustrade of size 

32mmx32mmx2mm @ 0.90mtr.C/C and stainless 

square pipe bracing of size 32mmx32mmx2mm in 3 

rows in stair case as per approved design and 

specification ,buffing, polishing etc with 

cost,conveyance,taxes of all materials, labour, T & P 

etc. requird for the complete in all respect. 

 

 
 
 
 

Rmt 

 

 
 
 
 

3,519.00 

 

 
 
 
 

160.00 

 

 
 
 
 

5,63,040.00 

      
H Grading plaster     

 
 
 

1 

 

2.5 cm thick grading Plaster (1:4) on roof slab with 

6mm size HG chips including all cost, conveyance, 

royalty & taxes etc.comp.to work site for new work as 

per the specification approved by the department & 

direction of E.I.C 

 
 
 

sqm 

 
 
 

387.30 

 
 
 

398.77 

 
 
 

1,54,443.62 

 TOTAL CIVIL WORK    2,54,94,906.89 
 

 
 
 
 
 

  



 
 

 

PLUMBING AND SANITARY WORK 

Item 

No/S.No 
Description of work Unit Rate 

Quantity Amount 

    

  INTERNAL PH WORKS         

1 

Supplying all materials, labour and T&P for fitting and fixing white glazed vitreous china 

porcelain Indian Pan water closet of size 23" of  approved make confirming to IS-2556 and 

top inlet for sinking into floor with 100mm PVC 'P' trap etc. including supply of necessary 

cement concrete  for fitting the closet etc. complete in all respect in all floors including cost, 

conveyance and taxes of all materials etc. complete and as per PH specification and 

direction of Engineer-in-charge. 

        

    Nos 
     

5,533.08  

       

11.00  

             

60,863.84  

2 

Supplying all materials, labour and T&P for fitting and fixing white glazed vitreous china 

porcelain European water closets of approved make confirming to IS-2556 and top inlet for 

sinking into floor with 100mm PVC 'P' trap etc. including supply of necessary cement 

concrete for fitting the closet etc. complete in all respect in all floors including cost, 

conveyance and taxes of all materials etc. complete and as per PH specification and 

direction of Engineer-in-charge. 

      
                        

-    

    Nos 
     

9,277.00  

         

1.00  

              

9,277.00  

3 

Supplying all materials, labour and T&P for fitting and fixing white glazed vitreous china 

porcelain flat back urinal pan of approved make confirming to IS-2556 and top inlet for 

sinking into floor with 100mm PVC 'P' trap etc. including supply of necessary cement 

concrete for fitting the closet etc. complete in all respect in all floors including cost, 

conveyance and taxes of all materials etc. complete and as per PH specification and 

direction of Engineer-in-charge including marble partition in between urinals. 

      
                        

-    

    Nos 
    

12,288.40  

         

7.00  

             

86,018.80  



 
 

4 

Supplying all materials, labour, T&P and fixing standard sized  shower (bath shower) of 

approved make etc complete including cutting the wall and making good the damages, 

including cost of all materials complete as per PH specification and direction of Engineering-

in- charge. 

      
                        

-    

    Nos 
        

993.00  

       

10.00  

              

9,930.00  

5 

Supplying all materials, labour and T&P for fitting and fixing white glazed vitreous china 

porcelain wash basin of size 450mm x 300mmof approved make confirming to IS-2556 and 

top inlet for sinking into floor with 100mm PVC 'P' trap etc. including supply of necessary 

cement concrete for fitting the closet etc. complete in all respect in all floors including cost, 

conveyance and taxes of all materials etc. complete and as per PH specification and 

direction of Engineer-in- charge. 

      
                        

-    

    Nos 
     

9,150.40  

       

12.00  

          

1,09,804.80  

6 

Supplying all materials, labour, T&P and fixing standard sized CP Bib cock of approved make 

etc complete including cutting the wall and making good the damages, including cost of 

all materials complete as per PH specification and direction of Engineering-in-charge. 

      
                        

-    

    Nos 
     

1,873.00  

       

10.00  

             

18,730.00  

7 

Supplying all materials, labour, T&P and fixing standard sized 15mm dia Angular Stop cock of 

approved make etc complete including cutting the wall and making good the damages, 

including cost of all materials complete as per PH specification and direction of Engineering-

in- charge. 

      
                        

-    

    Nos 
     

1,158.40  

       

10.00  

             

11,584.00  

8 

Supplying all materials, labour, T&P and fixing standard 15mm sized pillar cock of approved 

make etc complete including cutting the wall and making good the damages, including 

cost of all materials complete as per PH specification and direction of Engineering-in-

charge. 

      
                        

-    

    Nos 
     

1,626.00  

       

12.00  

             

19,512.00  



 
 

9 

Supplying all materials, labour, T&P and fixing standard sized Long body 15mm dia  CP Bib 

cock of approved make etc complete including cutting the wall and making good the 

damages, including cost of all materials complete as per PH specification and direction of 

Engineering-in- charge. 

Nos 
     

2,107.00  

       

10.00  

             

21,070.00  

 

 

 

          
                        

-    

10 

Supplying all materials, labour, T&P and fixing standard sized  two way CP Bib cock of  

approved make etc complete including cutting the wall and making good the damages, 

including cost of all materials complete as per PH specification and direction of Engineering-

in- charge. 

Nos 
     

1,873.40  

       

10.00  

             

18,734.00  

11 

Supplying all materials, labour, T&P and fixing standard sized   shower (Health Faucet) of 

approved make etc complete including cutting the wall and making good the damages, 

including cost of all materials complete as per PH specification and direction of Engineering-

in- charge. 

Nos 
        

993.00  

       

10.00  

              

9,930.00  

12 

Supplying all materials, labour, T&P and fixing standard sized paper holder of approved 

make etc complete including cutting the wall and making good the damages, including 

cost of all materials complete as per PH specification and direction of Engineering-in-

charge. 

      
                        

-    

    Nos 
     

1,420.30  
            -    

                        

-    

13 

Supplying all materials, labour, T&P and fixing standard sized CP soap Dish holder of 

approved make etc complete including cutting the wall and making good the damages, 

including cost of all materials complete as per PH specification and direction of Engineering-

in-charge. 

      
                        

-    

    Nos 
        

764.30  

       

10.00  

              

7,643.00  

14 

Supplying all materials, labour, T&P and fixing standard sized  Chromium Plated brass  towel 

rail complete with Chromium Plated brass  brackets fixed to wooden plugs   with Chromium 

Plated brass  screws as per specification and direction of the Engineer in charge 

      
                        

-    

    Nos 
     

1,369.70  

         

7.00  

              

9,587.90  

15 

Supplying all material, labour T&P and fixtures for providing and fixing of stain less steel sink 

of size600x450x225mm of approved make with its components like 40mm CP waste of cat no 

ALD 709, 40mm waste pipe etc, including all requisite fixing materials complete as per the PH 

specification and direction of Engineer-in-charge 

      
                        

-    



 
 

    Nos 
     

6,771.00  

         

1.00  

              

6,771.00  

16 

Supplying all materials, labour, T&P and fixing standard sized sink cock of florentine single 

lever quaterturn of approved make complete including cutting the wall and making good 

the damages, including cost of all materials complete as per PH specification and direction 

of Engineering-in- charge. 

      
                        

-    

    Nos 
     

1,873.40  

         

1.00  

              

1,873.40  

17 
Providing and fixing circular type stainless steel jalli (grating) with hole for floor /nahani trap 

etc complete as per PH specification and direction of the engineer in charge 
      

                        

-    

    NOS 
          

75.30  

       

30.00  

              

2,259.00  

18 

Fixing 600x450mm bevelled edge mirror of superior glass mounted on  6mm thick A.C sheet 

or plywood sheet and fixed to wooden  plugs with Chromium Plated brass screws and 

washers complete as per specification and direction of the Engineer in charge 

      
                        

-    

    NOS 
     

1,841.80  

         

7.00  

             

12,892.60  

19 

Supplying all materials, labour, T&P and fixing standard sized  glass-shelf with CP brass 

brackets and guard rails complete    fixed to woden plugs with CP screws as per 

specification and direction of the Engineer in charge 

      
                        

-    

    nos 
     

1,725.10  

       

11.00  

             

18,976.10  

21 

Supplying all materials, labour, T&P and fittings and fixing of Poly Propelene white double 

layer water storage Tank of approved make confirming to IS 12701-1996 including cutting 

holes through the tank and fixing mild steel tubes and fittings and providing extra sockets 

and jam nuts, fixing ball valve etc including hoisting upto terrace level and placing the tank 

to the required position etc all complete as per PH specification and direction of Engineer-

in-charge. (To provided with brick masonary guard walls which will be paid separately) 

      
                        

-    

a 2000 ltr Nos 
    

25,364.70  

         

4.00  

          

1,01,458.80  

          
                        

-    



 
 

22 

Supplying all materials, labours, T&P and fitting and fixing of the following size of CPVC pipe 

confirming to IS 15778 certification mark with socket and screw joints in walls and floors 

including supplying of required number of fittings of approved make including cutting 

threads to pipes and pipes to length, including wastage,etc for fitting to the walls with 

supply of holder ats, clamps, fixing wooden plugs in walls, including testing of pipe line for 

water tightness complete as per IS specification including cost, conveyance and taxes of all 

materials all complete as per PH specification and direction of Engineer-in-charge. 

      
                        

-    

a 15 mm dia R.mtr 
        

212.60  

       

36.00  

              

7,653.60  

b 20 mm dia R.mtr 
        

281.70  

       

36.00  

             

10,141.20  

c 25 mm dia R.mtr 
        

368.50  

      

120.00  

             

44,220.00  

d 32 mm dia R.mtr 
        

563.20  

      

120.00  

             

67,584.00  

e 40mm dia R.mtr 
        

732.10  

       

96.00  

             

70,281.60  

f 50 mm dia R.mtr 
     

1,153.60  

       

54.00  

             

62,294.40  

23 

Providing all materials, labour, Fitting & fixing of CPVC Ball Valve with CTS socket.  Make : 

Prince) 

      
                        

-    

a 25mm Dia Nos 
        

842.00  

         

6.00  

              

5,052.00  

b 32mm Dia Nos 
     

1,589.00  

       

12.00  

             

19,068.00  

c 40mm dia Nos 
     

2,391.00  

         

3.00  

              

7,173.00  

d 50mm dia Nos 
     

3,322.00  

         

3.00  

              

9,966.00  

24 

Supplying all materials,labours,T&P for cutting holes through existing brickwork including 

making good the damages in cement mortar (1:4) for taking GI pipes and fittings/PVC pipes 

and fittings etc all complete as per PH specification and direction of Engineer-in-charge. 

      
                        

-    

    Nos 
          

55.30  

       

10.00  

                 

553.00  



 
 

25 

Supplying all materials,labours,T&P for cutting holes through existing RCC floors & roofs 

including making good the damages for taking GI pipes and fittings/PVC pipes and fittings 

etc all complete as per PH specification and direction of Engineer-in-charge. 

      
                        

-    

    Nos 
        

167.40  

         

6.00  

              

1,004.40  

26 

Supplyng all materials, labour, T&P for construction of brick masonary Gulley trap chamber 

of size300mm x 300mm with CI gulley trap, by Fly ash brick masonry in CM (1:4), CP (1:6) with 

150mm x 150mm CI grating including labour and materials for fitting and fixing 100mm dia 

square mouth CI gully trap with supply of all jointing materials and encasing the gully trap 

with a block of CC (1:4:8) with 25mm size hard stone metal all complete with providing and 

fixing of 250mm x 250mm precast RCC cover slab including cost, conveyance, taxes of all 

materials to site complete as per the PH specification and direction of Engineer-in-charge. 

      
                        

-    

    Nos 
     

3,486.00  

       

12.00  

             

41,832.00  

27 

Providing all materials labour, T&P for making grooves in bricks/stone  masonary walls 

vertically or horizontally up to required depth and width in all floor for laying of pipes and 

fittings up to 50mm dia, testing the joints with required water pressure and making good the 

damages with cement concrete 1:2:4 with 12mm size h.g.c.b.chips and finished smooth with 

cement morter (1:4) to original shape including cost of all materials, curing, conveyance of 

all materials etc. all complete excluding GST as per specification &  direction of  Engineer-in-

charge.          

                        

-    

    Rmt 
        

236.50  

      

192.00  

             

45,408.00  

  Total Internal PH       
          

9,29,147.44  

            

II External PH         

1 

Supplying all materials, labour, T&P, fitting & fixing of 50mm dia brass / GM Full way Valve of 

approved make including supply of all necessary jointing materials such as red lead paint, 

yarns etc. including cost, conveyance & taxes of all materials, T&P etc. all complete as per 

P.H. specification and as per the direction of the EIC. 

        

    Nos 
     

3,322.00  

         

1.00  

              

3,322.00  



 
 

2 

Supplying all materials, labours, T&P and fitting and fixing of the following size of CPVC pipe 

confirming to IS 15778 certification mark with socket and screw joints in walls and floors 

including supplying of required number of fittings of approved make including cutting 

threads to pipes and pipes to length, including wastage,etc for fitting to the walls with 

supply of holder ats, clamps, fixing wooden plugs in walls, including testing of pipe line for 

water tightness complete as per IS specification including cost, conveyance and taxes of all 

materials all complete as per PH specification and direction of Engineer-in-charge. 

      
                        

-    

a 50mm dia Rmt 
     

1,153.60  

       

10.00  

             

11,536.00  

3 

Supplying all materials & labour, T&P and constructing brick masonary chamber for water 

sluice valve, single air valve & non return valve with Fly ash brick masonary in cement 

mortar  (1:4) as per approved drawing and specification CC (1:4:8) with 4cm size hard 

granite metal on the bed, 12mm cement plaster (1:6) to inside and cement flush pointing 

(1:6) to outside surface with 100mm thick RCC M20 cover slab with 20mm hg chips using 

required quantity of tor steel, centring and shuttering to the slab and dismantling it after 31 

days of casting, filling the outside cavity with excavated materials, watering, curing 

including cost, conveyance, taxes of all materials, labour charges for cutting, bending, 

binding and tying  the grills in proper position etc all complete as per drawing, design and 

direction of Engineer-in- charge. 

      
                        

-    

a Chamber (0.75x0.75x0.7mtr) Nos 
     

9,370.00  

         

1.00  

              

9,370.00  

          
                        

-    

4 

Supplying all materials, labour, T&P and fitting and fixing of double air valve of 50mm Dia 

confirming to the relevant IS specification and dimension including fixing it in position along 

the pipeline with supply of all required materials such as rubber insertion, nuts & bolts 

including cost of all materials, taxes, and duties, transportation charges from store to site etc 

all complete as per the direction of Engineer-in-charge. 

      
                        

-    

    Nos 
     

4,111.90  

         

1.00  

              

4,111.90  

5 

Supply, installation, testing and commisioning of automatic star delta control panel suitable 

for 2 HP pumpset including MS box fitted with main switch ,contactor, single phasing 

preventer, timer, selector switch, voltmetre, ammeter etc and connection with motor inside 

the sump with suitable cable etc complete as per the Direction of Engineer-in-charge. 

(Excluding power  supply)(MR) 

      
                        

-    

    Set                           



 
 

14,500.00  1.00  14,500.00  

  Septic Tank       
                        

-    

6 

Earth work in excavation in Hard rock by mechanical means (Hydraullic excavator)/ manual 

means overareas (exceeding 30 cm in depth, 1.5 m in width  as well as 10sqm on plan) 

inculding disposal of excavated earth up to 50 m and lift upto 1.5m with all lead and lift 

including shoring, shuttering & dewatering (if required) with cost of all Labour, Labour cess 

,Hire & Running charges of the water pumps, T & P required for the work complete as 

directed by the Engineer- in- charge. 

      
                        

-    

a Earth work excavation beyond 1.50mtr depth CuM 
        

206.77  

       

20.35  

              

4,207.57  

b 
Extra for every additional lift of 1.5 m or part there of in excavation / banking excavated or 

stacked materials. 
CuM 

          

88.20  

         

2.39  

                 

211.15  

7 

Supplying and filling the Foundation & Plinth with clean coarse river sand of approved 

quality from approved quarry, laying in layers not exceeding 150mm thick, watering and 

ramming including cost, conveyance, royalty and taxes of all materials, cost of all labour, 

T&P etc. as required for the work complete as per direction of the Engineer-in-charge. 

      
                        

-    

    CuM 
        

483.10  

         

8.51  

              

4,111.50  

8 

Providing & laying cement concrete of prop. (1:4:8) in foundation bed and floors using 

40mm nominal size down graded, screened, washed hard black crusher broken granite 

metal of approved quality & from approved quarry including laying in the layers not 

exceeding 100 mm thick, etc 

CuM 
     

6,245.80  

         

1.80  

             

11,214.33  

9 

Providing and laying in position ready mixed M25 grade concrete having compressive 

strength at 28 days test not lessthan 250kg/sq.cm for reinforced cement concrete work using 

cement content as per approved design mix etc 

      
                        

-    

a Foundation CuM 
     

5,806.65  

         

2.39  

             

13,901.12  

b RCC Wall CuM 
    

13,546.20  

         

5.27  

             

71,334.29  

c Slab CuM 
    

12,174.80  

         

2.39  

             

29,146.47  



 
 

10 
Cutting,straightening coiled or bent up HYSD/TMT Reinfocement Bars welding or jointing if 

necessary ,bending, binding,tying the grills as etc 
Qntl 

     

8,886.00  

         

7.24  

             

64,353.95  

11 

Providing 12mm. thick cement plaster with cement mortar of mix (1:4) in all floors cement 

and with screened and washed sharp sand for mortar with neat cement punning finished 

smooth to brick/RCC walls after racking out the joints including watering and curing 

complete with cost, etc 

      
                        

-    

    SqM 
        

197.90  

       

32.11  

              

6,354.57  

12 

Providing and laying of P.C.C. of 1:3:6 with 12 mm size hard granite metal in foundation 

trenches, under floors in line level including curing and ramming etc. all complete as per the 

direction of the Engineer-in-charge..       

                        

-    

    Sqm 
     

7,657.40  

         

0.90  

              

6,899.32  

13 
Finishing walls with water proofing cement paint of approved shade on new work Two coat 

to give an even shade 
      

                        

-    

    Sqm 
          

37.90  

       

32.11  

              

1,216.97  

14 

Back filling available excavated earth (excluding rock) in trenches, plinth, sides of 

foundations etc. in layers not exceeding 20 cm in depth, consolidating each deposited 

layer by ramming and watering, lead upto 50 m and lift upto 1.5m. 

      
                        

-    

    CuM 
        

114.90  

       

16.82  

              

1,932.73  

  Soak Pit       
                        

-    

15 

Supplying and filling the Foundation & Plinth with clean coarse river sand of approved 

quality from approved quarry, laying in layers not exceeding 150mm thick, watering and 

ramming including cost, conveyance, royalty and taxes of all materials, cost of all labour, 

T&P etc. as required for the work complete as per direction of the Engineer-in-charge. 

      
                        

-    

    CuM 
        

483.10  

         

1.00  

                 

483.10  

16 

Providing & laying cement concrete of prop. (1:4:8) in foundation bed and floors using 

40mm nominal size down graded, screened, washed hard black crusher broken granite 

metal of approved quality & from approved quarry including laying in the layers not 

exceeding 100 mm thick, etc 

CuM 
     

6,245.80  

         

0.92  

              

5,765.87  



 
 

17 

Providing and laying in position ready mixed M25 grade concrete having compressive 

strength at 28 days test not lessthan 250kg/sq.cm for reinforced cement concrete work using 

cement content as per approved design mix etc 

      
                        

-    

a Foundation CuM 
     

5,806.65  

         

0.32  

              

1,846.08  

18 

Providing 12mm. thick cement plaster with cement mortar of mix (1:4) in all floors cement 

and with screened and washed sharp sand for mortar with neat cement punning finished 

smooth to brick/RCC walls after racking out the joints including watering and curing 

complete with cost, etc 

      
                        

-    

    SqM 
        

261.90  

       

12.17  

              

3,186.67  

19 

Providing and laying of P.C.C. of 1:3:6 with 12 mm size hard granite metal in foundation 

trenches, under floors in line level including curing and ramming etc. all complete as per the 

direction of the Engineer-in-charge..       

                        

-    

    Sqm 
     

7,657.40  

         

0.92  

              

7,069.01  

20 

Fly Ash Brick Masonry in cement mortar of mix (1:6) using Fly Ash bricks of size 25c.m x 12 c.m 

x 8 c.m in Foundation & Plinth having crushing strength not less than 75 kg per square c.m. 

with cement and screened & washed sharp sand for mortar after immersing the   bricks for 6 

(Six) hours in water before use in works with all necessary projections, splays cutting, circular 

moulding, corbelling, chamfering, watering and curing etc. including cost, 

coveyance,stacking, loading, unloading, royalties , all taxes ,cost of all labour,Labour cess 

,scaffolding, sundries and  T&P required for the works etc. complete in all respect as directed 

by the Engineer-in-charge. 

      
                        

-    

    CuM 
     

5,330.00  

       

13.27  

             

70,710.45  

21 

Supplying all materials, labour, T&P, fitting and fixing uPVC SWR  pipes (Type-B)(Co-moulded 

Ring type) of approved make confirming to IS-13592/1992with ISI marked, both below & 

above ground level or fixing on wall surface in all floors including transportation & 

scaffolding etc. all complete as per  specification excluding GST & direction of the Engineer-

in-charge.                          

                        

-    

a Pipe 110mm dia R.Mtr 
        

828.11  

       

90.00  

             

74,529.66  

b Pipe 160mm dia R.Mtr 
     

1,314.84  
            -    

                        

-    

c 
110mmx110mm 'P' Trap (Make:Astral) 

nos 
        

494.00  

       

22.00  

             

10,868.00  



 
 

d 
110mmx87.5º Plain bend 

nos 
        

276.00  

       

10.00  

              

2,760.00  

e 
110mmx87.5º Door bend 

nos 
        

302.00  

       

10.00  

              

3,020.00  

f 
110mmx45º Plain bend 

nos 
        

227.00  

       

10.00  

              

2,270.00  

g 
110mm dia single 'Y' withoutdoor 

nos 
        

479.00  

       

12.00  

              

5,748.00  

h 
110mm WC connector/Bend with lip ring 

nos 
        

360.00  

       

12.00  

              

4,320.00  

i 
110mm Socket plug 

nos 
        

180.00  

       

12.00  

              

2,160.00  

j 
110mm  Pushfit Coupler 

nos 
        

268.00  

       

12.00  

              

3,216.00  

k 
Upvc Tee (150 x 150 x 150)mm 

nos 
     

1,246.00  

       

12.00  

             

14,952.00  

l 
Upvc Elbow  

nos 
        

786.00  

       

24.00  

             

18,864.00  

21 
Sinking of 200 mm x150mm size production well through DTH or combination drilling riges in 

hard rock area with PVC or GI casing pipes. 120mtr depth (1nos) 
L.S     

          

1,50,000.00  

  TOTAL External  PH WORK[I]       
          

6,39,492.71  

1 

Supplying, fitting and fixing of Antiskid Ceramic Floor Tiles  in  flooring using special plain / 

printed series  Ceramic  Floor Tile  of  premium grade ( having minimum thickness 7 mm to 8 

mm & size 300 mm x 300 mm OR 600 mm x600 mm, confirming to 

I.S 13755 of approved quality and shade in floors, treads on steps and landings on 25 m.m 

thick bed of cement mortar of mix (1:1) laid in proper slope and gradient with screened & 

washed sharp  etc 

        

  Ground floor SqM 
     

1,153.90  

       

36.46  

             

42,071.19  

  First floor SqM 
     

1,176.50  

       

15.82  

             

18,612.23  

  Second  SqM 
     

1,196.70  

       

15.82  

             

18,931.79  

2 

Supplying, fitting and fixing of ceramic glazed wall Tiles in skirting dado,risers of step and wall 

using special plain / printed series Ceramic wall Tile of premium grade ( having minimum 

thickness 6.5 mm to 6.7 mm & size 300 mm x 300 mm OR 600mm x300 mm,   

        

  Ground floor SqM                      



 
 

 
 

      

1,317.60  143.81  1,89,481.42  

  First floor SqM 
     

1,350.10  

      

173.00  

          

2,33,564.60  

  Second  SqM 
     

1,380.30  

      

173.00  

          

2,38,789.14  

3 

Providing and laying water proofing treatment in sunken portion of WCs, bathroom etc., by 

applying cement slurry mixed with water proofing cement 

compound consisting of applying : 

(a) First layer of slurry of cement @ 0.488 kg/sqm mixed with water proofing cement 

compound @ 0.253 kg/ sqm. This layer will be allowed to air cure for 4 hours. 

(b) Second layer of slurry of cement @ 0.242 kg/sqm mixed with water proofing cement 

compound @ 0.126 kg/sqm. This layer will be allowed to air cure for 4 hours followed with 

water curing for 48 hours. The rate includes preparation of surface, treatment and sealing of 

all joints, corners, junctions of pipes and masonry with polymer mixed slurry. 

SqM 
        

345.00  

      

621.00  

          

2,14,245.00  

  
    

    
          

9,55,695.38  

  TOTAL of internal  PH WORK[I]       
        

25,24,335.53  



 
 

 

INTERNAL ELECTRICAL 

WORK 
Sl. 

No. 
 

Description of work 
 

Unit 
 

Qnty. 
 

Rate 
 

Amount 

(A) Internal Electrification     

1 

Wiring for light point/ fan/ exhaust fan point/ 

call bell  point  with  1.5  sqmm  FRLS  PVC  

insulated copper conductor single core cable 

in surface / recessed  2 mm thick PVC conduit 

with modular switch  and  earthing  the  point  

with  1.5  sqmm FRLS   PVC   insulated   copper   

conductor   single core   cable   including   

providing   modular   box with   cover   of   

requisite   number   of   modules including 

providing cover plates as required. Make 

Conduit:Norepack/Precision/AKG 

Wire-KEI/Havells/Finolex Switch/socket-

Legrand 

(myrius)/Panasonic(vision)/schneider(zencelo

) 

    

a) 
Single light point controlled  by one 6A switch 

or first light point of group control. 
 
Each 

 
120 

 
785.00 

 

₹             

94,200.00 b) Subsequent point of group control Each 40 515.00 ₹             

20,600.00 

2 

Supplying  and fixing  two module  steeped  

type electronic   fan  regulator   with  proper   

modular plate switch box including connections 

etc. as required. 

Switch/socket-

Legrand 

(myrius)/Panasonic(vision)/schneider(zencelo

) 

Nos. 40 653.00 
             

26,120.00 

3 
Supplying  and  fixing  6  Amp  plug  with  6  

Amp switch (Modular Type) on existing board. 
Nos. 80 356.00           28,480.00 

4 

Supplying    and   fixing    including    testing    

and commissioning  of 6A modular  socket 

outlet with 

6  Amp  switch  including  providing  GI  

modular box with faceplate etc as required. 

    

a) 1 nos 6 Amp 3-pin socket with 6 Amp switch. Nos. 80 512.00 
₹             

40,960.00 

b) 
2  nos  6  Amp  3-pin  socket  with  2  nos  6  

Amp switch. 
 

Nos. 
 

6 
 

909.00 
 

₹               

5,454.00 



 
 

5 

Supply, installation,  testing & commissioning  of 

6 

/ 16 Amp Plug Boards consisting of a 16 Amp 

clip in type modular switch with indicator and a 

6/16 

Amp   clip-in   type   modular    socket   fixed   on 

metallic  concealed  box  including 

interconnections   and  making  good  the 

damages  caused  complete  as required  and 

as per direction of Engineer-in-charge. 

 

 
 
 
 
 
 
 
 
 

Nos. 

 

 
 
 
 
 
 
 
 
 

6 

 

 
 
 
 
 
 
 
 
 

652.00 

 

 
 
 
 
 
 
 
 
 

₹               

3,912.00 

6 

Supplying,  installation,  testing  &  

commissioning of 25 amp modular socket outlet 

on surface or in recess,  on 1 Nos two module  

GI box with plate for socket point and one nos 

two module GI Box with face plate for switch etc. 

complete as direction of Engineer-in-charge. As 

per Crabtree(cat no-ACT0202504) or equivalent 

of Legrand/Schneider. 

 

 
 
 
 
 
 
 
 
 
Each 

 

 
 
 
 
 
 
 
 
 
6 

 

 
 
 
 
 
 
 
 
 
1,330.15 

 

 
 
 
 
 
 
 
 
 

₹               

7,980.90 

7 

Wiring   for  circuit/   submain   wiring   along   with 

earth wire of following size of FRLS heavy gauge 

PVC  insulated   copper   conductor   single   core 

cable in heavy duty PVC conduit laid in surface/ 

recess as required. 

    

a) 
2X2.5 + 1X2.5 sqmm FRLS Cu wire   (for Light circuit 

wiring) 
 
mtr 

 
750 

 
233.05 

 
₹          1,74,788.14 

b) 
2X4 + 1X4 sqmm FRLS Cu wire  (for power plug & 

SPN DB submain) 
 
mtr 

 
150 

 
283.05 

 
₹             42,457.63 

c) 4X6 + 2X6 sqmm FRLS Cu wire (submain) mtr 100 638.98 ₹             63,898.31 

c) 4X10 + 2X6 sqmm FRLS Cu wire (ACDB submain) 
 
mtr 

 
100 

 
851.69 

 
₹             85,169.49 



 
 

6 

Supply,  delivery  and  fixing  of  Ceiling  fan  hook 

box   made    out   of   18   swg   GI   sheet   and 

containing  10 mm dia round  ms bar projecting 

atleast 150mm on either side & duly bent to 

accommodate   ceiling   fan  down   rod  bolt  & 

having  earthing  arrangement    as per direction 

of Engineer-in-charge. 

 
 
 
 
 
 
 
 
Nos. 

 
 
 
 
 
 
 
 

60 

 
 
 
 
 
 
 
 

150.00 

 
 
 
 
 
 
 
 

₹               9,000.00 

7 

36Watt LED  Light fitting (3300 Lumen) for PHILIPS 

.(CAT No:RC365B LED33- 6500 PSU OD WH)/ 

Equivalent of Halonix/Panasonic/crompton as 

required 

 
 
 
 
Each 

 
 
 
 

30 

 
 
 
 

3,983.00 

 
 
 

₹           1,19,490.00 

8 

20Watt   LED    Surface/suspended Battern  Linear 

Luminaire (2000 Lumen) PHILIPS (CAT No:WT150C 

LED20S-6500 PSE OD GR) / Equivalent of 

Halonix/Panasonic/crompton 

 
 
 
 
Each 

 
 
 
 

80 

 
 
 
 

1,753.00 

 
 
 

₹           1,40,240.00 

9 

15Watt   LED   Down   Light   fitting   (1500   Lumen) 

PHILIPS (CAT No:DN296B  LED15S-6500  PSU WH S1) 

/ Equivalent of Halonix/Panasonic/crompton 

 
 
 
 
Each 

 
 
 
 
9 

 
 
 
 

2,113.00 

 
 
 

₹             19,017.00 

10 

6Watt LED  Light fitting (600 Lumen) PHILIPS (CAT 

No:DN191B  LED6S-6500  PSU WH S1) / Equivalent 

ofHalonix/Panasonic/crompton 

 
 
Each 

 
 
8 

 
 

1,231.00 

 
 

₹               9,848.00 

11 

 

LED    Bulk   head   Light   fitting   (600   Lumen)   

for PHILIPS .(CAT No:WT202W  LED6S CW PSU S2 

PC)/ Equivalent of Crompto/ Wipro as required 

 
 
 
 
Each 

 
 
 
8 

 
 
 

1,567.00 

 
 
 

₹             12,536.00 

12 

 

Analog PIR sensor(Crompton/ Philips/ Schneider/ 

Legrand/ Honeywell) with 5A load switch. 

 
 
Each 

 
 
0 

 
 
6,634.00 

 

13 

Supplying,   installation,   testing  and 

commissioning of ceiling fan (5 star rating) 

including  wiring  the  down  rod,  earthing  etc as 

required (Make : Bajaj/Usha/  Crompton/  Orient/ 

Khaitan/ Havells). 

    

(a) 1200 mm sweep Nos. 80 2,656.00 ₹           2,12,480.00 



 
 

14 

Supplying,   installation,   testing  and 

commissioning  of Exhaust fan / fresh air fan with 

louvre (Make -Bajaj/Usha/ Crompton/ Orient/ 

Khaitan/ Havells) as required. 

    

a) 225 mm sweep fibre body fresh air fan Nos. 13 1,753.00 ₹             22,789.00 

 
DBS     

15 Supplying   and   fixing   following   way,   TP   and 

neutral,  sheet  steel,  MCB  distribution  board,  IP- 

43,IK09   with   metal   door   ,415  V,  on  surface/ 

recess, complete with tinned copper bus bar, 

neutral bus bar, earth bar, din bar, 

interconnections, powder painted including 

earthing etc. as required. (But without 

MCB/RCBOs/ISOLATORS) 

Make- 

Legrand(Ekinoxe3/siemens(Betaguard)/Schneid 

er Acti9 

    

a) 6 way, Double door Nos. 25 4,631.00 ₹           1,15,775.00 

16  

Supplying  and  fixing  following  way,single  pole 

and  neutral,  sheet  steel,  MCB  distribution 

board,IP-43,IK-09, 240 V, on surface/ recess, 

complete  with  tinned  copper  bus  bar,  neutral 

bus bar, earth bar, din bar, interconnections, 

powder painted including earthing etc. as 

required. (But without MCB/RCBOs/ISOLATORS) 

    

a) 12 way, Double door Each 9 2,523.00 ₹             22,707.00 

17 Supplying   and   fixing   following   rating   RCBOs/ 

MCBs in the existing DB complete with 

connections,testing and  commissioning   etc.  as 

required 

Make-Legrand/L&T/ABB 

    

a) 63 Amps4P, 100 MA RCBO Each 6 4,681.00 ₹             28,086.00 

b) 32 Amps DP, 30 MA RCBO Each 3 3,605.00 ₹             10,815.00 

c) 6 Amp to 32 Amp, 10 KA SP MCB (C-Curve) Each 25 305.00 ₹               7,625.00 

18 Supplying  and fixing of following  sizes of heavy 

gauge PVC conduit along with accessories in 

surface/recess including cutting the wall and 

making good the same in case of recessed 

conduit as required. 

    

a) 20 mm mtr 150 52.00 ₹               7,800.00 

b) 25 mm mtr 200 63.00 ₹             12,600.00 

19 Supplying  and fixing of following  sizes of heavy 

gauge steel conduit along with accessories in 

surface/recess including cutting the wall and 

making good the same in case of recessed 

conduit as required. 

    

a) 25 mm mtr 150 139.00 ₹             20,850.00 

 
Sub Total Amount (A):    ₹          13,65,678.46 

(C ) Main LT Panel,Floor Sub Panel,UPS outgoing 

Panel,Lift Main Panel and AC Panel 

    

39 MAIN LT PANEL (To be installed in Ground floor)     

 
Busbar - 400 Amp Al busbar with SC rating of 50 

KA  suitable  for  operation  at  415  Volt,  50  Hz,  3 

Phase supply 

    

 
One(1)   No   Incomer   -    From   Existing   Panel 

comprising of 

    

 
One (1) - 415A, 400A TPN, 36KA, Microprocessor 

based MCCB  with OL/ SC and EFreleases, shunt 

trip release,auxilliary  contactor and terminals 

taken out suitable for termination of cable as 

required. 

    

 
One(1)      -MFM      Meter      with      ON/OFF/TRIP 

indivcation 

    

 
One(1) set of –  400/5A  , 15VA  , CL 1.0. CTs     

 
One  set - Indicating  lamp  for ON/OFF/Trip  and 

Phase indication with control fuse/ MCB. 

    

 
OUTGOING     

 
Seven  (7)  -  Outgoing  Feeders  for  Floor  panels 

each comprising of 

    

 
One (1) - 100A,TPN, 36KA,MCCB     

 
One(1) set of –  100/5A  , 15VA  , CL 1.0, CT     

 
One (1) - 3 Ph Digital Ammeter.     

 
One  Set  ON/OFF  Indicating  lamp  with  control 

fuse/ MCB 

    

 
Two (2) - Outgoing Feeders for Floor panels each 

comprising of 

    

 
One (1) - 63A,TPN, 36KA,MCCB     

 
One(1) set of –  63/5A , 15VA  , CL 1.0, CT     



 
 

 
One (1) - 3 Ph Digital Ammeter.     

 
One  Set  ON/OFF  Indicating  lamp  with  control 

fuse/ MCB 

    

 
PANEL AS ABOVE No. 1 2,54,752.00 ₹        2,54,752.00 

 
Floor Sub Panel     

41 UPS  Outgoing  Panel(To  be  installed  inside  the 

Elecgtrical  room of Ground floor ) 

    

 
One (1) - 63 Amp, 25 KA, TP2N MCCB with 3 Nos 

Phase indicating lamps with control fuse/ MCB, 3 

Nos 100/5  A 15VA Cl 1.0 CTs, Digital  Voltmeter, 

Ammeter. 

    

 
Busbar - 100 Amp,25KA Cu TP2N busbar suitable 

 

for operation at 415 Volt, 50 Hz, 3 Phase supply 

    

 
Five(5)   -   Outgoing   Feeders   for    UDBs   each 

comprising of 

    

 
One (1) - 40A,DP, 10KA,MCB     

 
PANEL AS ABOVE No 1 40,282.00 ₹          40,282.00 

  
    

(E ) Earthing     

50 Earthing with GI earth pipe 4.5 meter long,40mm 

dia  incluiding  accessories  and  providing 

masonry   enclosure   with   cover   plate   having 

locking   arrangement   and  watering   pipe   etc 

with charcoal/coke  and salt as required 

 
 
 
 
 
 
Nos. 

 
 
 
 
 
 
3 

 
 
 
 
 
 
5809.32 

 
 
 
 
 
 
₹             17,427.97 

51 
Providing  and  fixing  25 mm  X 5mm  GI  strip  on 

surface   or   in   recess   for   connection   etc   as 

required. 

 
 
Mtr 

 
 
20 

 
 
129.00 

 
 
₹            2,580.00 

52 Providing and fixing 6 SWG GI wire on surface or 

in recess for loop earthing along with 

surface/recessed MS Conduit/submain 

wiring/cables etc as required. 

 
 
 
Mtr 

 
 
 
20 

 
 
 
 
37.00 

 
 
 
₹                  740.00 

 
LIGHTNING  PROTECTION  SYSTEM     

A. Circuit Cum Wiring     

 

 

 

 

 

 

 

 

 

 

1 

 

Supply,Instalation,Testing & Commissioning  of 

Early Streamer  Emission(ESE-60)  Type Lighting  Air 

Thermal.Supporting   Mast   The   mounting   pole 

used to support the Lighting Air Thermal shall be 

minimum   length  of  05  mtr.non   corresive   and 

made up of medium class GI/SS pipe of 1.5 

diameter   having   base   plate   at   bottom   for 

securely  fixing  the  mast  on  roof  top.The 

mounting  pole  and  supports  shall  be  securely 

fixed   with   the   brackets   and   PVC   insulated 

metalic  guy  wires  to  with  stand  the  maximum 

wind velocity  of that area.Protection  redius  104 

M(Make-ABB/STROMKING and  all  the  work 

should be carried out as the specified 

specifications  and instruction  by the Engineer-in 

Charge. 

    

a) Air-Thermal Nos 1 99250.00 ₹          99,250.00 

 

 

 

 

 

 

2 

 

Supply,Instalation,Testing & Commissioning  of 

non-electronic  and non-resettable  (Not required 

any external power supply)type Lighting Strike 

Counter   to  count   the  Lighting   stroke   having 

display with IP-67 encloseure including all 

accessories and connection.Make- 

ABB/STROMKING   and  all  the  work  should   be 

carried  out as  the  specified  specifications  and 

instruction by the Engineer-in Charge. 

    

a) Lighting Strike Counter 

Supply,Instalation,Testing & Commissioning   of 

maintenance free chemical earthing having 

enhanceing     chemical     compound     with     3 

Mtr.Long  copper  bonded  stell rod and suitable 

termination  clamp  including  all 

accessories.Make-ABB/STAR-X/UNIVERSAL     and 

all   the   work   should   be   carried   out   as   the 

specified specifications and instruction by the 

Engineer-in Charge. 

Nos 1 27250.00 ₹          27,250.00 

 

 

 

 

 

3 

 
 
 
 
 
 
Nos 

 
 
 
 
 
1 

 
 
 
 
 
16650.00 

 
 
 
 
 
 
 
 
 
 
₹          16,650.00 

 

 

 

 

 

 

4 

 

Supply,Instalation,Testing of  sub-earthing  with 16 

Sq.mm single core multi stranded copper flexible 

wire from surge protection device (SPD) panel to 

earth  electrode  and  main  panel  board  to SPD 

panel  including  all accessories,cable socketing 

and  connections.Make- 

FINOLEX/ANCHER/HAVELS .all the work should be 

carried  out as  the  specified  specifications  and 

instruction by the Engineer-in Charge. 

 
 
 
 
 
 
MTR 

 
 
 
 
 
 
20 

 
 
 
 
 
 
154.73 

 
 
 
 
 
 
 
 
 
 
 
 
₹            3,094.60 

 

 

 

 

 

 

 

 

 

5 

Supply,Instalation,Testing & Commissioning   of 

INDORE   TYPE   WALL   MOUNTED   SURGE 

PROTECION  DEVICE(spd)  PANEL MADE OF 2 MM 

thick CRCA sheet,dust and vermin proof duly 

powder  coated  having  the  following 

arrengement  and  complete  factory  wire  by 16 

Sq.mm single core multi protection  device (SPD) 

(TP + N) (50 KA)-01 SET (B) 63 AMP.HRC  fuse with 

link 03 Nos (C) 100 Amp.4 pOLE STUD Connector 

#01 NO. 

Make  of  SPD  &  HRC  Fuse:-HAVELS/L  & 

T/LEGRAND. 

Make  of Wire :-FINOLEX/ANCHER/HAVELS.All the 

work should be carried out as the specified 

specifications  and instruction  by the Engineer-in 

Charge. 

 
 
 
 
 
 
 
 
 
Nos 

 
 
 
 
 
 
 
 
 
1 

 
 
 
 
 
 
 
 
 
18665.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
₹          18,665.00 

 

 

 

6 

 

Supply  and  Laying  of  70  sqmm  single  core  FR 

PVC  insulated  unseatethed   copper  conductor 

for voltage grade 1100 volt As per IS-694 in 

surface/underground as required(Sl.No.5.5.2) 

(Make-KEI/FINOLEX/HAVELLS) 

 
 
 
MTR 

 
 
 
25 

 
 
 
1005.00 

 
 
 
 
 
 
₹          25,125.00 

 
Sub Total Amount (E):    ₹           2,10,782.57 

 
Total Amount    ₹         15,76,461.03 



 
 

 

ESTIMATE FOR CONSTRUCTION OF 100 SEATED  OBC HOSTEL(G) AT NIGAMANANDA MAHILA MAHAVIDYALAYA AT   

CHARICHHAKKA, PURI 

Fire Fighting Systems. 
 

Sl No 
 

Description of work 
 

Qty 
 

Unit 
Rate 

(Rs) 

Amount 

(Rs) 

A Fire Extinguishers     

 

 

 

1 

Supplying installation testing and commissioning of ABC type fire 

extinguishers  of 6 kg capacity confirming to IS:14609 & ABC 

powder   confirming  IS:13849  presurized  with Nitrozen Gas  

marked.including  cost  of  all  material  &  labour  for  all floors  &  

service  building  etc.  all  complete.  Make- KANEX/FIRE SHILD 

/SAFEX or equivalent 

 

 

 

 

 

 

 
Nos 

 

 

 

 

 

 

 
4 

 

 

 

 

 

 

 
3,264.00 

 

 

 

 

 

 

 
13,056.00 

 

 

 

 

 

2 

Supplying, installation, testing and commissioning of CO2 type Fire 

Extinguisher 4.5 kg capacity confirming to IS: 2878 made from  ISI  

marked  seamless  cylinder  confirming  to  IS:  7285, fitted with ISI 

marked controlled valve confirming to IS: 3224, high pressure 1mtr 

discharge hose & horn complete with initial gas charged with carrying 

handle & wall mounting bracket for all floors & service building etc. as 

per direction of Engineer-in charge.Make-KANEX/FIRE SHILD 

/SAFEX or equivalentor equivalent 

 

 

 

 

 

 

 

 

 

 

Nos 

 

 

 

 

 

 

 

 

 

 

4 

 

 

 

 

 

 

 

 

 

 

7,700.00 

 

 

 

 

 

 

 

 

 

 

30,800.00 

3 
Supplying,  installation,  testing  and  commissioning  of Mechanical 

Foam type 9 litre capacity Fire Extinguisher,   ISI marked, IS: 10204, 

containing 540 ml AFFF liquid ISI marked, IS: 4989 Part II and a 

polyurethane coated CO2 Gas Cartridge, ISI marked, IS: 4947 complete 

with gunmetal union cap, nylon hose  with  plastic  foam  making  

branch  and  wall  mounting bracket as per direction of Engineer-in-

charge. 

 

 

 

 

 

 

 

 

 
Each 

 

 

 

 

 

 

 

 

 
4 

 

 

 

 

 

 

 

 

 
3,659.00 

 

 

 

 

 

 

 

 

 
14,636.00 

B MISCELLANEOUS WORK  :    0.00 

1 Sand Buket as per IS Specification Each 3 500.00 1,500.00 



 
 

  

2 

 
Buket Stand to Store  10 nos of Buket also having Aluminium sheet 

above the to prevent the stand from rain/sunst. 

 

 

Nos 

 

 

1 

 

 

2,820.00 

 

 

2,820.00 

 
 

Total(A+B) 
 

62,812.00 



 
 

Name of work :                                          Standard Estimate For Rain Water Harvesting Structure Work  

                                                                                                         ABSTRACT OF COSTCOST 

 

Sr. Descreption of work Quantity Unit Rate Amount (Rs.) 

1 Earth work in excavation by mechanical means (Hydraulic excavator) / manual means over areas (exceeding 30cm in depth, 1.5m in width as 

well as  10sqm on plan) including getting out and disposal of excavated earth lead upto 50m and lift upto 1.5m, as directed by Engineer-in-

charge.A) all kind of soil 

12.50 CUM 204.97 2562.13 

 

 

2 

Filling available excavated earth(excluding rock) in trenches, plinth, sides of foundations etc. in layers not exceeding 20cm in depth, consolidating 

each deposited layer by ramming and watering , lead upto 50m and lift upto 1.5 m 

 

 

12.50 

 

 

CUM 

 

 

113.90 

 

 

1423.75 

3 Supplying and fixing PVC pipe 200 mm dia of 6kg/cm2 pressure of ISI brand A ) 200mm dia pipe. 8.00 Meter 567.25 4538.00 

4 Supplying and laying slottd PVC pipe with Jalli etc. Complete.A) 200 mm dia pipe 6kg/cm2. 10.00 Meter 700.80 7008.00 

5 Supplying and laying at site     

 b)  Gravel 5-10 mm 2.50 CUM 1250.00 3125.00 

c)  Boulders 100-200 mm 2.50 CUM 1000.00 2500.00 



 
 

6 Fly Ash Brick Masonry in cement mortar of mix (1:6) using Fly Ash bricks of size 25c.m x 12 c.m x 8 c.m in Foundation & Plinth having crushing 

strength not less than 75 kg per square c.m. with cement and screened & washed sharp sand for mortar after immersing the   bricks for 6 (Six) 

hours in water before use in works with all necessary projections, splays cutting, circular moulding, corbelling, chamfering, watering and curing 

etc. including cost, coveyance,stacking, loading, unloading, royalties , all taxes ,cost of all labour,Labour cess 

,scaffolding, sundries and  T&P required for the works etc. complete in all respect as directed by the Engineer-in-charge. 

1.50 CUM 5235.00 7852.50 

7 Proving & laying in position cement concrete of specified grade excluding the cost of centering and shuttering - All work iupto plinth 

level: 

    

 a)   1:4:8 ( 1 cement:4 coarse sand[zone-III]: 8 graded stone aggregate 40mm nominal size) 1.00 CUM 5239.90 5239.39 

8 Proving & laying in position specified grade of reinforced cement  concrete, excluding the cost of centering, shuttering , finishing and 

reinforcement- All work upto plinth level: A) 

1:2:4 ( 1 cement:2 coarse sand[zone-III]: 4 graded stone aggregate 20mm nominal size) 

1.00 CUM 5806.65 5806.65 

9 Centering and shuttring including strutting, propping etc. and removal of form for all heights:A) Suspended floors, roofs, landings, 

balconies and access platform. 

8.00 Sqm 422.30 3378.40 

 

 

10 

Steel reinforcement for RCC work including straightening, cutting , bending, placing in position and binding all complete . A) Thermo-

Mechanically treated bars of grade Fe-500D or more. 
 

 

40.00 

 

 

Kg 

 

 

88.86 

 

 

3554.40 

11 12 mm cement plaster : A) 1:6 (1 cement : 6 fine sand) 10.00 Sqm 160.35 1603.50 



 
 

 

 

 

 

 

 

 

 

12 

Providing and fixing man hole frame of MS angle 50 x 50mm x 5mm in RCC  work / slab including hold fast with 1.25 mm thick M|S sheet cover 

heisted on MS angle 40x40x5mm cover frame alongwith supporting cross angles 25x25x4 mm for sheet.  The complete  frame shall be fixed with 

two hinges with frame of man hole to make it operatable.   The rate include providing of locking arrangements all material, labour charges , 

priming coat of red oxide, zinc chromate and painting complete as per direction of Engineer in charge. 

 

 

 

 

 

1.00 

 

 

 

 

 

Each 

 

 

 

 

 

1500.00 

 

 

 

 

 

1500.00 

 Total Amount =    50091.72 

  
Says 

50000.00 


	1.0 NIT.pdf (p.1-4)
	2.0 sectio-1.pdf (p.5-15)
	3.0 Section-2-SQC.pdf (p.16-23)
	4.0 Section 3,4,5,6.pdf (p.24-180)
	5.0 Section-7-Work Requirements (2).pdf (p.181-184)
	6.0 Section-8- Technical Specification.pdf (p.185-203)
	Preferred Make List_Civil & Plumbing.pdf (p.204-207)
	Preferred Make List_E&M.pdf (p.208-221)
	Tender Drawings Puri.pdf (p.222-238)
	A1
	A1
	A1
	A1
	A1
	A1
	A1
	A1
	A1
	A1
	A1
	A1
	A1
	A1
	A1
	A1
	A1


