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NOTICE INVITING e-TENDER (NIT) 
 

NIT No. WAP/INFS-1/NIFTEM/SR/2025/04 Dated: 12/11/2025 

WAPCOS Limited (A Govt. of India Undertaking), for and behalf of National Institute of Food 

Technology Entrepreneurship and Management, Kundli (NIFTEM-K), Sonipat invites Online 

Electronic Tenders on Item Rate Mode from experienced and competent bidders, meeting 

prescribed qualifying criteria as mentioned in tender document.  

 

1.  Name of Work / Project : Selection of Contractor for Replacement of 

Damaged Plumbing line of shafts of 

Residential Quarters including CI & GI 

pipelines upto manholes and minor repairs in 

washrooms. & Repainting Works in 

Residential Quarters External and Internal at 

NIFTEM K Sonipat, Haryana 

2.  Site / Location  : Kundli, Sonipat, Haryana 

3.  Website for Viewing tender/ 
Corrigendum/ Addendum 

: www.wapcos.co.in and 
https://etenders.gov.in/eprocure/app 
 

4.  Website for Procurement, 
Downloading & 
Uploading/Submission of tender 
documents/ Corrigendum’s/ 
Addendums 

: https://etenders.gov.in/eprocure/app 
 
(Central Public Procurement (CPP) Portal) 

5.  Estimated Cost of Work : Total Rs. 1,60,69,678.60/- (excluding GST) 

6.  Cost of Tender Document : Rs. 5,000/- (Non Refundable). The tender 
fee shall be paid through NEFT/RTGS in 
the following Bank Account: 
 
Account Number – 193502000000405 
A/c Holder – WAPCOS Limited   
Bank Name – Indian Overseas Bank  
Branch name: NHB, Gurugram 
IFSC code: IOBA0001935 

7.  Amount of Earnest Money Deposit : Rs. 3,21,400/- in the form as per the NIT. 
 
(Rupees Three Lacs Twenty one Thousand 
Four Hundred only) shall be deposited in 
the form of Account Payee Demand Draft, 
Fixed Deposit Receipt, safeguarding the 
purchaser’s interest in all respects in favour 
of “WAPCOS Limited” payable at New 
Delhi / Gurugram and submitted in sealed 
envelope cover before the last date of 
technical bid submission. 

8.  Project Completion Period : 1 (One) year from the Date of Award 

http://www.wapcos.co.in/
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excluding Monsoon period + Defect 
Liability Period of 1 year.  

9.  Validity of Bid/Tender : 120 Days 

10.  Last date & time of Procurement / 
download of tender Document 

: As per CPPP Portal 
The bidder must officially 
procure/download the tender documents 
from the CPP portal of WAPCOS before the 
last date and time of sale of tender 
document in order to bid. 

11.  Offline Submission of Technical Bid 
document, Tender Fees, EMD etc. as 
detail in Tender 

: Within 24 hours of last due date on CPPP 
Portal to following address: 
 
WAPCOS Limited 
Additional Chief Engineer (INFS-I) 
76-C, Institutional Area, Sector – 18, 
Gurugram-122015, Haryana 
Email id: wapcos.niftem@gmail.com    

12.  Last date & time for online 
submission of Technical & Financial 
Bid. 

: As per CPPP Portal 
 

13.  Online Opening of Technical Bid : As per CPPP Portal 

14.  Online Opening of Financial Bid : To be Intimated to Technical Qualified 
Bidders. 

15.  WAPCOS Contact information : WAPCOS Limited 
INFS-I Division 
76-C, Institutional Area, Sector - 18 

Gurugram-122015, Haryana  

Email: wapcos.niftem@gmail.com 

Tel. (+91-124) 2399225 

  

If the office of WAPCOS Limited, Gurugram happens to be closed on the last date and time 

mentioned for any of the event, the said event will take place on the next working day at the 

same time and venue. 

The tender document has to be downloaded from above specified websites. Bidders are 
advised to visit above specified websites regularly for updates /Amendments/ Corrigendum, 
if any. The Updates/Corrigendum/Addendum shall be followed up to submission of tender 
and it will be the part of tender. The full details about the work, specifications, Drawings, 
terms and conditions shall be available in the Tender Document.  

 

The purpose of this NIT is to provide interested parties with information to assist the 
preparation of their bid. While WAPCOS Limited has taken due care in the preparation of the 
information contained herein, and believe it to be complete and accurate, neither it nor any of 
its authorities or agencies nor any of its respective officers, employees, agents or advisors give 
any warranty or make any representations, expressed or implied as to the completeness or 
accuracy of the information contained in this document or any information which may be 
provided in association with it. 

mailto:wapcos.niftem@gmail.com
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Further, WAPCOS Limited does not claim that the information is exhaustive. Respondents to 
this NIT are required to make their own inquiries/ surveys and will be required to confirm, 
in writing, that they have done so and they did not rely solely on the information in NIT. 
WAPCOS Limited is not responsible if no due diligence is performed by the bidders. 
 
IMPORTANT POINTS 
 
1.1 The bidder should be an Indian Registered Company under Companies Act 1956/ 

2013 Proprietorship Firm/ Partnership Firm. 
1.2 The Joint Venture is not allowed to Participate in this tender. 
1.3 All Bidders are hereby cautioned that Bids containing any deviation or reservation as 

described in Clauses of “Instructions to Bidders” shall be considered as non-
responsive and shall be summarily rejected. 

1.4 WAPCOS Ltd. reserves the right to accept or reject any or all bids without assigning 
any reasons. No Bidder shall have any cause of action or claim against the WAPCOS 
Ltd. For rejection of his Bid and will not be bound to accept the lowest or any other 
tender. 

1.5 No reimbursement of cost of any type or on any account will be paid to persons or 
entities submitting their Bid. 

1.6 All information submitted in response to this NIT shall be the property of WAPCOS 
Limited and it shall be free to use the concept of the same at its will. 
 

1.7 It is hereby declared that WAPCOS is committed to follow the principle of 
transparency, equity and competitiveness in public procurement. The subject Notice 
Inviting Tender (NIT) is an invitation to offer made on the condition that the Bidder 
will sign the integrity Agreement, which is an integral part of tender/bid documents, 
failing which the tenderer/bidder will stand disqualified from the tendering process 
and the bid of the bidder would be summarily rejected. This declaration shall form 
part and parcel of the Integrity Agreement and signing of the same shall be deemed as 
acceptance and signing of the Integrity Agreement on behalf of the WAPCOS. 

 
 
 
 
 

Addl. Chief Engineer (INFS-1) 
For and on behalf of WAPCOS LIMITED 
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SECTION– I 
INSTRUCTIONS TO BIDDER 

 
1.0 SPECIAL INSTRUCTIONS TO BIDDERS FOR E-TENDERING 

 

1.1 GENERAL  

The Special Instructions (for e-Tendering) supplement ‘Instruction to Bidders’, as 
given in these Tender Documents. Submission of Online Bids is mandatory for this 
Tender. 
 

1. E-Tendering is a new methodology for conducting Public Procurement in a 

transparent and secured manner. For conducting electronic tendering, bidders shall 

use the portal https://etenders.gov.in/eprocure/app. Tender is invited in Single 

Stage -Two Envelope system, one Technical Bid and second as Financial bid. 

 
1.2 SPECIAL INSTRUCTIONS TO BIDDERS FOR E-TENDERING 
 

Instructions for Online Bid Submission 
 
The bidders are required to submit soft copies of their bids electronically on the CPP 
Portal, using valid Digital Signature Certificates. The instructions given below are 
meant to assist the bidders in registering on the CPP Portal, prepare their bids in 
accordance with the requirements and submitting their bids online on the CPP Portal. 
More  information  useful  for  submitting  online  bids  on  the  CPP  Portal  may  be  
obtained  at: https://etenders.gov.in/eprocure/app . 

 
Registration 

 
i. Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL:  https://etenders.gov.in/eprocure/app ) by clicking 
on the link “Online bidder Enrollment” on the CPP Portal which is free of 
charge. 

 
ii. As part of the enrolment process, the bidders will be required to choose a unique 

username and assign a password for their accounts. 
 

iii. Bidders are advised to register their valid email address and mobile numbers as 
part of the registration process. These would be used for any communication 
from the CPP Portal. 

 
iv. Upon enrolment, the bidders will be required to register their valid Digital 

Signature Certificate (Class III Certificates with signing key usage) issued by any 
Certifying Authority recognized by CCA India (e.g. Sify / nCode / eMudhra 
etc.), with their profile. 

 
v. Only one valid DSC should be registered by a bidder. Please note that the bidders 

are responsible to ensure that they do not lend their DSC’s to others which may 
lead to misuse. 

https://etenders.gov.in/eprocure/app%20.
https://etenders.gov.in/eprocure/app
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vi. Bidder then logs in to the site through the secured log-in by entering their user 

ID / password and the password of the DSC / e-Token. 
 

Searching For Tender Documents 
 

i. There are various search options built in the CPP Portal, to facilitate 
bidders to search active tenders by several parameters. These parameters 
could include Tender ID, Organization Name, Location, Date, Value, etc. 
There is also an option of advanced search for tenders, wherein the bidders 
may combine a number of search parameters such as Organization Name, 
Form of Contract, Location, Date, Other keywords etc. to search for a tender 
published on the CPP Portal. 
 

ii. Once the bidders have selected the tenders they are interested in, they may 
download the required documents / tender schedules. These tenders can be 
moved to the respective ‘My Tenders’ folder. This would enable the CPP 
Portal to intimate the bidders through SMS / e- mail in case there is any 
corrigendum issued to the tender document. 
 

iii. The bidder should make a note of the unique Tender ID assigned to each 
tender, in case they want to obtain any clarification / help from the Helpdesk. 
 

Preparation of Bids 
 

i. Bidder should take into account any corrigendum published on the tender 
document before submitting their bids. 
 

ii. Please go through the tender advertisement and the tender document 
carefully to understand the documents required to be submitted as part of the 
bid. Please note the number of covers in which the bid documents have to be 
submitted, the number of documents - including the names and content of 
each of the document that need to be submitted. Any deviations from these 
may lead to rejection of the bid. 
 

iii. Bidder, in advance, should get ready the bid documents to be submitted as 
indicated in the tender document / schedule and generally, they can be in PDF 
/ XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 
dpi with black and white option which helps in reducing size of the scanned 
document. 
 

iv. To avoid the time and effort required in uploading the same set of standard 
documents which are required to be submitted as a part of every bid, a 
provision of uploading such standard documents (e.g. PAN card copy, annual 
reports, auditor certificates etc.) has been provided to the bidders. Bidders can 
use “My Space” or ‘’Other Important Documents’’ area available to them to 
upload such documents. These documents may be directly submitted from 
the “My Space” area while submitting a bid, and need not be uploaded again 
and again. This will lead to a reduction in the time required for bid submission 
process. 
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Note:   My Documents space is only a repository given to the Bidders to ease the uploading process. 
If Bidder has uploaded his Documents in My Documents space, this does not automatically 
ensure these Documents being part of Technical Bid. 

 
Submission of Bids 
 

i. Bidder should log into the site well in advance for bid submission so that they can 
upload the bid in time i.e. on or before the bid submission time. Bidder will be 
responsible for any delay due to other issues. 
 

ii. The bidder has to digitally sign and upload the required bid documents one by one 
as indicated in the tender document. 
 

iii. Bidder has to select the payment option as “offline” to pay the tender fee / EMD 
as applicable and enter details of the instrument. 
 

iv. Bidder should prepare the EMD as per the instructions specified in the tender 
document. The original should be posted/couriered/given in person to the 
concerned official, latest by the last date of bid submission or as specified in the 
tender documents. The details of the DD/any other accepted instrument, 
physically sent, should tally with the details available in the  scanned  copy  and  
the  data  entered  during  bid  submission  time.  Otherwise the uploaded bid will 
be rejected. – Not Applicable 
 

v. Bidders are requested to note that they should necessarily submit their financial 
bids in the format provided and no other format is acceptable. If the price bid has 
been given as a standard BoQ format with the tender document, then the same is 
to be downloaded and to be filled by all the bidders. Bidders are required to 
download the BoQ file, open it and complete the white colored (unprotected) cells 
with their respective financial quotes and other details (such as name of the 
bidder). No other cells should be changed. Once the details have been completed, 
the bidder should save it and submit it online, without changing the filename. If 
the BoQ file is found to be modified by the bidder, the bid will be rejected. 
 

vi. The server time (which is displayed on the bidders’ dashboard) will be considered 
as the standard time for referencing the deadlines for submission of the bids by the 
bidders, opening of bids etc. The bidders should follow this time during bid 
submission. 
 

vii. All the documents being submitted by the bidders would be encrypted using PKI 
encryption techniques to ensure the secrecy of the data. The data entered cannot 
be viewed by unauthorized persons until the time of bid opening. The 
confidentiality of the bids is maintained using the secured Socket Layer 128 bit 
encryption technology. Data storage encryption of sensitive fields is done. Any bid 
document that is uploaded to the server is subjected to symmetric encryption using 
a system generated symmetric key. Further this key is subjected to asymmetric 
encryption using buyers/bid opener’s public keys. Overall, the uploaded tender 
documents become readable only after the tender opening by the authorized bid 
openers. The uploaded tender documents become readable only after the tender 
opening by the authorized bid openers. 
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viii. Upon the successful and timely submission of bids (i.e.  After Clicking “Freeze Bid 
Submission” in the portal), the portal will give a successful bid submission 
message & a bid summary will be displayed with the bid no. and the date & time 
of submission of the bid with all other relevant details. 
 

ix. The bid summary has to be printed and kept as an acknowledgement of the 
submission of the bid. This acknowledgement may be used as an entry pass for 
any bid opening meetings. 

 
Assistance to Bidders 
 

i. Any queries relating to the tender document and the terms and conditions 
contained therein should be addressed to the Tender Inviting Authority for a 
tender or the relevant contact person indicated in the tender. 
 

ii. Any queries relating to the process of online bid submission or queries relating to 
CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk. 

 
For any technical related queries please call at 24 x 7 Help Desk Number: 
0120-4001 002 
0120-4001 005 
0120-6277 787 
International Bidders are requested to prefix +91 as country code 
  
Email Support: 
For any Issues or Clarifications relating to the published tenders, bidders are requested 
to contact the respective Tender Inviting Authority 
Technical - support-eproc@nic.in 
Policy Related - cppp-doe@nic.in 

 

2.0 INSTRUCTIONS TO BIDDER 

The purpose of these instructions to serve as a guide to Bidders for preparing offer for 
carrying out the project in all respect. 

a) The Schedule of Quantity is given in Section XI. The tenderer has to quote their 
offer in Item Rate in Schedule of Quantities. The Item-Rate shall be quoted up to 2 
decimals. The tenderer shall quote rate(s) in figures as well as in words. In case of 
any discrepancy between the two, rate(s) quoted in words shall prevail. In case of 
discrepancy between quoted rate and amount, rate shall prevail. The payment will 
be made as per the actual work done and item wise measurement basis. Bidders 
are advised to examine the available Cost Index/ Market Rate while submitting 
the tender. 

b) Bidders are advised to quote their rates including the lead/lift/carriage of material 
at site as per the site conditions. No request for the lead/lift carriage shall be 
considered after the award of the work. 

c) Submission of a tender by a tenderer implies that the tenderer has read this notice 
and all other Tender Documents and has made himself aware of the scope, the 
specifications, and conditions of contract, local conditions and other factors having 
bearings on the execution of the work. 
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d) WAPCOS Limited desires that the bidders, suppliers, and Sub-contractors under 
the Project, observe the highest standard of ethics during the performance, 
procurement and execution of such contracts. In pursuance of this requirement, 
WAPCOS Limited, defines, for the purposes of this provision, the terms set forth 
below: 

i. “Corrupt Practice” means the offering, giving, receiving, or soliciting, directly 
or indirectly, anything of value to influence improperly the actions of another 
party; 

ii. “Fraudulent Practice” means any act of submission of forged documentation, 
or omission, including a misrepresentation, that knowingly or recklessly 
misleads, or attempts to mislead, a party to obtain a financial or other benefit 
or to avoid an obligation, or to succeed in a competitive bidding process; 

iii. “Coercive Practice” means impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party; 

iv. “Collusive Practice” means an arrangement between two or more parties 
designed to achieve an improper purpose, including influencing improperly 
the actions of another party. 

Will reject the award of Contract, even at a later stage, if it determines that the 
bidder recommended/ selected for award/awarded has, directly or through an 
agent, engaged in Corrupt, Fraudulent, Collusive, Or Coercive Practices in 
competing for the Contract; 

Will sanction a party or its successors, including declaring ineligible, either 
indefinitely or for a stated period of time, to participate in any further 
bidding/procurement proceedings under the Project, if it at any time determines 
that the party has, directly or through an agent, engaged in Corrupt, Fraudulent, 
Collusive, Or Coercive Practices in competing for, or in executing, the contract; and 

The party may be required to sign an Integrity Pact, if required; and WAPCOS 
Limited will have the right to require the bidders, or its suppliers, contractors and 
consultants to permit WAPCOS Limited to inspect their accounts and records and 
other documents relating to the bid submission and contract performance and to 
have them audited by auditors appointed by WAPCOS Limited at the cost of the 
bidders. 

The Bidder must obtain for himself on his own responsibility and at his own 
expenses all the information which may be necessary for the purpose of making a 
bid and for entering into a contract, must examine the Drawings, must inspect the 
sites of the work, acquaint himself with all local conditions, means of access to the 
work, nature of the work and all matters pertaining thereto. WAPCOS Limited will 
in no case be responsible or liable for those costs, regardless of the conduct or 
outcome of the bidding process. 

e) The Contract shall be governed by each SECTION OF TENDER DOCUMENT i.e. 
instructions to bidders, selection & qualifying criteria, scope of works, General 
Conditions for Contract (GCC), Special Conditions for Contract (SCC), Annexures, 
Forms, Drawings, Technical Specification, Addendum / Clarification / 
Corrigendum etc. and all other Conditions mentioned in the tender documents. 

f) All Bidders are hereby explicitly informed that conditional offers or offers with 
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deviations from the Conditions of Contract, the bids not meeting the minimum 
eligibility criteria, Technical Bids not accompanied with EMD and Tender 
Document Fees of requisite amount in acceptable format, Bids in altered/modified 
formats, or in deviation with any other requirements stipulated in the tender 
documents are liable to be rejected. 

g) The bidders shall not tamper or modify any part of the tender documents in any 
manner. In case in part of the bid is found to be tampered or modified at any stage, 
the bids are liable to be rejected, the contract is liable to be terminated and the full 
earnest deposit/retention money/performance guarantee will be forfeited and the 
bidder will be liable to be banned from doing any business with WAPCOS Limited. 

h) Incomplete Price bid shall be liable to be rejected, at the discretion of WAPCOS 
Limited. The total bid price shall cover the entire scope of works & drawings 
covered in the tender. 

 

3.0 EARNEST MONEY DEPOSIT (EMD)  

The Earnest Money Deposit as mentioned in NIT and shall also be submitted in 
physical form in favor of WAPCOS Ltd payable at Gurugram.  

The EMD may be accepted only in the following forms: 

o Demand Draft of a Nationalized/ Scheduled Commercial Bank  

o Fixed Deposit Receipt (FDR) of a Scheduled Bank in the name of WAPCOS Ltd. 

o Bank Guarantee from Nationalized/ Scheduled Commercial Bank 

Note: Original Copy of EMD instrument must be submitted by the Tenderer and 
reach to WAPCOS office within the due date mentioned in the NIT. 

A part of earnest money is acceptable in the form of bank guarantee (in the specified 
format) also. In such cases 50% of earnest money or Rs. 20 lakh whichever is less, will 
have to be deposited in shape prescribed above and balance can be accepted in form 
of bank Guarantee issued by a scheduled bank as per the format mentioned in the 
tender (Appendix-I). The Bank Guarantee submitted as a part of Earnest Money shall 
be valid for a period of SIX MONTHS or more from the date of submission of the 
tender. 

The EMD of unsuccessful tenderer(s) will be refunded after finalization of tender 
process. The Earnest Money deposit submitted by the successful tenderer shall be 
retained by WAPCOS Limited until the Performance Bank Guarantee (PBG) is 
submitted. EMD shall not carry any interest. 

If any tenderer withdraws or make any changes in his offer already submitted before 
the expiry of the above validity period or any extension thereof without the written 
consent of the company, the EMD amount will be forfeited for such act of the tenderer. 

WAPCOS Limited reserves the right of forfeiture of Earnest Money deposit (EMD) in 
case of the successful tenderer. 

i. After opening of Tender, revokes his tender within the validity period or increases 
his earlier quoted rates. 

ii. Does not commence the work within the period as per LOI/Contract. In case the 
LOI/Contract is silent in this regard then within 15 days after award of contract. 

iii. The successful Tenderer shall not accept the LOI within 15 (Fifteen) days from 
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receipt of the same. If failed, the EMD shall be forfeited and the award of work 
may be liable to be cancelled. 

4.0 COST OF BIDDING 

The Bidder shall bear all costs associated with the preparation & submission of the Bid 
as well as costs associated for facilitating the evaluation. WAPCOS Ltd shall in no case 
be responsible or liable for these costs, regardless of the conduct or outcome of the 
bidding process. 

5.0 LANGUAGE OF BID 

The Bid and all related correspondence and documents relating to the Project shall be 
in English language only. Supporting documents and printed literature furnished by 
the Bidder may be in another language provided they are accompanied by an accurate 
English translation which shall be certified by a qualified translator. Any material that 
is submitted in a language other than English and which is not accompanied by an 
accurate English translation will not be considered. 

6.0 CURRENCY OF BID 

Bid prices shall be quoted in Indian Rupees. 
Tender submitted by tenderer shall remain valid for acceptance as mentioned in NIT 
from the date set for submission of the tender. The tenderer shall not be entitled within 
the said period to revoke or cancel or vary the tender given or any item thereof, 
without the consent of WAPCOS Limited. In case tenderer revokes, cancels, or varies 
his tender in any manner without the consent of WAPCOS Limited, within this period, 
his earnest money will be forfeited. 

7.0 ANNEXURES  

The successful Bidder shall submit the following documents and also follow the 
guidelines as per “Section of Annexures” mentioned in tender document. 

ANNEXURE – I   : PERFORMANCE SECURITY 

ANNEXURE – II    : AFFIDAVIT 

 
WAPCOS Limited reserves the right to reject any or all the bids or to cancel the Tender, 
without assigning any reason(s) whatsoever. 
 

For & on behalf of Tenderer 
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SECTION-II 
SELECTION AND QUALIFYING CRITERIA 

 
1. SITE VISIT  
 

Intending Bidder(s) are advised to inspect and examine the site at his own cost and its 
surroundings and satisfy themselves before submitting their bids as to access the present 
condition of the site (so far as is practicable), the form & nature of the site, the means of access to 
the site, the accommodation they may require and in general shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or affect their 
bid. No extra charge consequent on any misunderstanding or otherwise shall be allowed.  

For Site visit, the bidder may contact Junior Engineer, WAPCOS at Mob. No. +91-7027000119 
during the office hours. 

The bidder(s) shall be responsible for arranging and maintaining at his own cost all materials, 
tools & plants, water, electricity access, facilities for workers and all other services required for 
executing the work unless otherwise specifically provided for in the contract documents. 
Submission of a bid by a bidder(s) implies that he has read this notice and all other contract 
documents and has made himself aware of the scope and specifications of the work to be done 
and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the 
Government and local conditions and other factors having a bearing on the execution of the work.  

Site visit is to understand the actual scope of work, site condition, details & levels of already 
constructed structure & balance works to be done and no extra charge consequent on any 
misunderstanding or otherwise shall be allowed. The site visit may be conducted by the bidder 
any time before the last date of submission of the bid. Before site visit, the bidder may request at 
email ID mentioned in NIT for site visit mentioning the date & time of visit. Accordingly, it is 
advised to bidders to visit the site with proper authorization letter of bidder representative from 
Bidder Company/ agencies.  Bidder representative will submit the authorization letter to 
WAPCOS representative.  

 
2. QUALIFYING CRITERIA: ONLINE TECHNICAL BID SUBMISSION 
 

The intending bidders must read the terms & conditions of tender documents carefully. He should 
only submit his bid if he considers himself eligible and he is in possession of all the documents 
required. 

 

The Technical Bid shall be uploaded with colored scanned copies of following documents. All 
the documents must be serial wise as stated below along with check list and clearly marked 
page no. and sign & stamp on each page of the Technical Bid (MANDATORY) 

 

Table 2: Format of Check List 

S.N Particular of Document Yes No Page Nos. 

(from – to) 

a)  Authorization Letter to sign the Tender on bidder’s 
original letter head or Power of attorney or Board 
Resolution from the competent authority of the 
firm.  
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b)  Scanned copy of EMD of amount as mentioned in 
NIT. 

   

c)  Scanned copy of Tender Fees of the amount as 
mentioned in NIT along with Cancelled Cheque 
Copy 

   

d)  Letter of Transmittal for Technical Bid in prescribed 
format on bidder’s original letter Head (Form-1). 

   

e)  Financial Information (Form A). 

Certificate issued by Chartered Accountant with 
registration number, seal and UDIN must be 
submitted. 

 Turnover: Average annual financial turnover on 

construction works should be at least 30% of the 

estimated cost put to tender during the 

immediate last three consecutive financial years 

i.e. 2022-23, 2023-24 & 2024-25.  

 Profit/ Loss: The bidder should not have 

incurred any loss (profit after tax should be 

positive) in more than two years during 

available last five consecutive balance sheets, 

duly certified and audited by the Chartered 

Accountant.  

 Full Balance Sheet and Profit & loss Statements 
of Bidder for Last 5 (Five) years ending on the 
financial year 2024-2025. 

   

f)  Name, Address, details of the Organization, 
Name(s) of the Owner/Partners/Promoters and 
Directors of the firm / company. (Form-B) 

   

g)  Bidder should not be blacklisted/ debarred by any 
government/ semi government department/ PSU. 
Bidders shall give undertaking for not being 
involved in any form of corrupt and fraudulent 
practices. (Form-C). 

   

h)  Letter of understanding of the project site on 
bidder’s Letter Head (Form-D). 

   

i)  ‘No Deviation Certificate’ in prescribed format in 
Bidder’s Letter Head (Form-E). 

   

j)  Consent Letter to execute the Integrity Pact (Form-
F). 

   

k)  Bidder shall submit Information on litigation 
history, liquidated damages, disqualification etc. in 
bidder Letter Head (Form-G). 

   

l)  The bidder should not be insolvent, in receivership, 
bankrupt or being wound up, not have had their 
business activities suspended. Accordingly, Bidder 
shall submit Solvency certificate issued by 
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nationalized or schedule Commercial bank with 
details of Financial Status i.e. Name of the Banker & 
Current Solvency Certificate (i.e. the solvency 
certificate shall be dated after the date of 
publication of Tender) from Banker in Original for 
a sum of at least 40% of the Estimated Value of 
work. (Form-I) 

m)  The Bidder as a Prime Contractor should have 
satisfactorily completed any similar work in the last 
seven years ending on the last date of bid 
submission of value with any State/ Central 
Government Organization/ PSU/ Govt. 
Autonomous Body. 

One work of at least 80% of Estimated value of 
Project 

Or 

Two works of at least 50% of Estimated Value of 
Project 

Or 

Three works of at least 40% of Estimated Value of 
Project 

(Form-J) 

Similar work shall mean “Special Repair/ 
Maintenance/ Upgradation/ New Construction 
Work including Painting & Plumbing for any 
Building”  

 

The bidder shall submit Completion Certificate (s) 
along with Supply Order from respective 
Owner(s)/ Client(s). 

   

n)  Copy of P.F and PAN Number.    

o)  Goods and Service Tax (GST): Bidders are advised 
to get themselves registered for GST, which are 
mandatory, as per Govt. of India notification 
regarding GST. Accordingly, bidder shall submit 
relevant documents if already registered. If not 
registered till date of submission of bid, bidder will 
give undertaking on bidder letter head stating that 
they will get registered in GST as per Govt. norms 
before submission of bills. 

   

p)  Letter of Transmittal for Financial Bid    

q)  The bidder should be an Indian Registered 
Company under Companies Act 1956/2013 
Proprietorship Firm/ Partnership Firm/ Limited 
company private or public or corporation. Copy of 
Certificate of Incorporation/ Registration/ 
Partnership Deed or any other relevant document, 
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as applicable, should be submitted along with a 
copy of address proof.  Joint Venture is not allowed 

r)  Each page of the all Volume of Tender document & 
Addendum/ Corrigendum shall be digitally signed 
by the bidders submitting the Tender in token of 
his/their having acquainted himself/ themselves 
and accepted the entire tender documents including 
various conditions of contract. Any Bid with any of 
the Documents not so signed is liable to be rejected 
at the discretion of WAPCOS Limited. 

   

 

No information relating to financial terms of services should be included in the technical 

bid. Bids are to be submitted to determine that the bidder has a full comprehension of the 

tendered work. Where a bidder technical submittal is found non - compliant with the 

requirement of work, it may be rejected. This process is to assure that only technical 

acceptable bids are considered for the tendered work. 

 

Contractors who fulfill the above requirements shall be eligible to apply. 

3. OFFLINE SUBMISSIONS OF DOCUMENTS  
The Bidder shall submit following Document offline also. 

 
1. All the documents in Original, which is uploaded as Technical Bid (See Checklist, 

In Qualifying Criteria: Online Technical Bid Submission of Section-II, Table-2) shall 

be submitted with page numbering (MANDATORY) in separate sealed envelope 
clearly labeled as “TECHNICAL BID” for the Work (Write Name of Work/Project as 
mentioned in NIT) along with Details of Bidders Address, Phone, E-mail on 
Envelope. All the pages of the Technical Bid must be stamped & signed. Note: The 
Solvency Certificate shall be mandatorily submitted in Original i.e. no colour 
printout or photocopy shall be accepted.  

 
2. EMD & Tender submission fee in Original in separate sealed envelope clearly 

labeled as “EMD & TENDER FEE” for the work (Write Name of Work/Project as 
mentioned in NIT) along with Details of Bidders Address, Phone, and E-mail on 
Envelope. 

 

NOTE: Above two envelopes shall be submitted in one single envelope clearly labeled as 
“Documents for Offline Submission” for the Work (Write Name of Work/Project as 
mentioned in NIT) along with Details of Bidders Address, Phone, and E-mail on 
Envelope.  
 
The offline submissions (duly stamped & signed) as mentioned above shall be submitted 
on WAPCOS address as per date & time mentioned in NIT. In case of non-submission of 
above offline documents, bids are liable to be rejected. 

 
Note: The Company reserves the right to waive minor deviations/submissions if they do not materially 

affect the capability of the Tenderer to perform the contract. 
 

4. CONTENTS OF FINANCIAL BID 
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The Financial Bid should be uploaded separately along with Technical bid before last date & 

time of submission of Tender Document. 

The quoted cost filled in Summary of Cost, by bidders, should include all associated costs 

with the project including   any   out   of   pocket / mobilization expenses/ Custom duty (if 

any), Buildings and other construction workers’ welfare cess, TDS, taxes (except GST) if any 

applicable as per Govt. terms, shall be paid by the Contractor. The Goods and Services Tax 

(GST) shall be paid extra over quoted cost. 

It is mandatory to bidders to deposit GST within time limit framed by Govt. of India, if 

applicable. The Goods and Services Tax (GST), shall be reimbursed to the Agency only after 

uploading of bills by Contractor on GST Portal “to avail Input benefit of GST” 

 

The company shall be performing all its duties of deduction of TDS and other deduction on 

payment made to the contractor as per applicable legislation in force on the date of submission 

of bid or to be newly / amended introduced during the execution of the Contract. 

The tenderer shall quote cost up to zero decimal and as well as in words. In case of any 

discrepancy rate quoted in words shall prevail. 

The payment will be made as per the schedule of stage wise payment. 

 

The Summary of cost to be filled for this tender is attached in Microsoft Excel format, 

bidder shall quote the amount only in soft format to avoid mistakes. The bidder will 

upload same filled soft Microsoft Excel copy during uploading of financial bid. 

5. OPENING OF FINANCIAL BID 
The financial bids of the technically qualified bidders shall be opened at the notified date 

& time after technical evaluation stage.  

6. AWARD CRITERIA 
After closing of Technical & Financial Bid process, WAPCOS Ltd. will award, the contract 

to the bidder, whose tender has been determined to be substantially responsive, complete 

and in accordance with the tender document, and whose total evaluation price for the 

undertaking the project as detailed in the scope of work is the lowest (L1). If the financial 

bids of lowest two bidders are equal, then the tender will be treated as cancelled and shall 

be re-tendered as per the WAPCOS rules. 

For & on behalf of Tenderer 
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SECTION – III 

 

GENERAL CONDITIONS OF CONTRACT 

 
 
  



Selection of Contractor for Replacement of Damaged Plumbing line of shafts of Residential Quarters including CI & GI pipelines upto 
manholes and minor repairs in washrooms. & Repainting Works in Residential Quarters External and Internal at NIFTEM K Sonipat, 

Haryana (NIT No. WAP/INFS-1/NIFTEM/SR/2025/04) 

WAPCOS Limited Page 19 of 171 Contractor 

SECTION – III 
GENERAL CONDITIONS TO CONTRACT 

 
1.0 GENERAL RULES AND DIRECTIONS 

General Rules & 
Directions 

1.  The work proposed for execution by contract will be notified in a form 
of invitation to tender by publication in Newspapers and / or posted on 
website as the case may be. 

This form will state the work to be carried out, as well as the date for 
submitting and opening tenders and the time allowed for carrying out 
the work, also the amount of earnest money to be deposited with the 
tender, and the amount of the security deposit and Performance 
guarantee to be deposited by the successful tenderer and the percentage, 
if any, to be deducted from bills.  

 2.  In the event of the tender being submitted by a firm, it must be signed 
separately by each partner thereof or in the event of the absence of any 
partner, it must be signed on his behalf by a person holding a Power of 
Attorney authorizing him to do so, such power of attorney to be 
produced with the tender, and it must disclose that the firm is duly 
registered under the Indian Partnership Act, 1952. 

 3.  Receipts for payment made on account of work, when executed by a 
firm, must also be signed by all the partners, except where contractors 
are described in their tender as a firm, in which case the receipts must be 
signed in the name of the firm by one of the partners, or by some other 
person having due authority to give effectual receipts for the firm 

 4 Any person who submits a tender shall fill up the usual printed form, 
stating at what rate he is willing to undertake each item of the work. 
Tenders, which propose any alteration in the work specified in the said 
form of invitation to tender, or in the time allowed for carrying out the 
work, or which contain any other conditions of any sort, including 
conditional rebates, will be summarily rejected.  
The rate(s) must be quoted in decimal coinage. Amounts must be 
quoted in full rupees by ignoring fifty paisa and considering more than 
fifty paisa as rupee one. 
In case the lowest tendered amount (worked out on the basis of quoted 
rate of Individual items) of two or more contractors is same, then such 
lowest contractors may be asked to submit revised offer quoting rate of 
each item of the schedule of quantity for all sub sections/sub heads as 
the case may be, but the revised quoted rate of each item of schedule of 
quantity for all sub sections/sub heads should not be higher than their 
respective original rate quoted already at the time of submission of 
tender online. The lowest tender shall be decided on the basis of revised 
offer. 
In case all the lowest contractors those have same tendered amount (as 
a result of their quoted rate of individual items), refuse to submit 
revised offers, then tenders are to be recalled after forfeiting 50% of 
EMD of each lowest contractors. 
Contractor, whose earnest money is forfeited because of non-
submission of revised offer, or quoting higher revised rate(s) of any 
item(s) than their respective original rate quoted already at the time of 



Selection of Contractor for Replacement of Damaged Plumbing line of shafts of Residential Quarters including CI & GI pipelines upto 
manholes and minor repairs in washrooms. & Repainting Works in Residential Quarters External and Internal at NIFTEM K Sonipat, 

Haryana (NIT No. WAP/INFS-1/NIFTEM/SR/2025/04) 

WAPCOS Limited Page 20 of 171 Contractor 

submission of his bid shall not be allowed to participate in the 
retendering process of the work. 

 5.  The designated committee will open tenders in the presence of any 
intending contractors who may be present at the time, and will enter the 
amounts of the several tenders in a comparative statement in a suitable 
form. In the event of a tender being accepted, a receipt for the earnest 
money shall thereupon be given to the contractor who shall thereupon 
for the purpose of identification sign copies of the specifications and 
other documents. In the event of a tender being rejected, the earnest 
money shall thereupon be returned to the contractor remitting the same, 
without any interest as per NIT. 

 6.  WAPCOS shall have the right of rejecting all or any of the tenders and 
will not be bound to accept the lowest or any other tender 

 7.  The receipt of an accountant or clerk for any money paid by the 
contractor will not be considered as any acknowledgment or payment to 
the officer inviting tender and the contractor shall be responsible for 
seeing that he procures a receipt signed by the officer inviting tender or 
a duly authorized Cashier. 

 8.  Deleted 

 9.  The tenderers shall sign a declaration under the officials Secret Act 1923, 
for maintaining secrecy of the tender documents drawings or other 
records connected with the work given to them.  

 9A Use of correcting fluid, anywhere in tender document is not permitted. 
Such tender is liable for rejection. 

 10.  In the case of Item Rate Tenders, only rates quoted shall be 
considered. Any tender containing percentage below/above the rates 
quoted is liable to be rejected. Rates quoted by the contractor in item 
rate tender in figures and words shall be accurately filled in so that 
there is no discrepancy in the rates written in figures and words. 
However, if a discrepancy is found, the rates which correspond with 
the amount worked out by the contractor shall unless otherwise proved 
be taken as correct. If the amount of an item is not worked out by the 
contractor or it does not correspond with the rates written either in 
figures or in words, then the rates quoted by the contractor in words 
shall be taken as correct. Where the rates quoted by the contractor in 
figures and in words tally, but the amount is not worked out correctly, 
the rates quoted by the contractor will unless otherwise proved be taken 
as correct and not the amount. In event no rate has been quoted for any 
item(s), leaving space both in figure(s), word(s), and amount blank, it 
will be presumed that the contractor has included the cost of this/these 
item(s) in other items and rate for such item(s) will be considered as zero 
and work will be required to be executed accordingly. 

 10A Deleted 

 11.  In the case of any tender where unit rate of any item/items appear 
unrealistic, such tender will be considered as unbalanced and in case the 
tenderer is unable to provide satisfactory explanation, such a tender is 
liable to be disqualified and rejected. 

 12.  All rates shall be quoted on the tender form. The amount for each item 
should be worked out and requisite totals given. Special care should be 
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taken to write the rates in figures as well as in words and the amount in 
figures only, in such a way that interpolation is not possible. The total 
amount should be written both in figures and in words. In case of 
figures, the word ‘Rs.’ should be written before the figure of rupees 
and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of 
words, the word, ‘Rupees’ should precede and the word ‘Paise’ should 
be written at the end. Unless the rate is in whole rupees and followed by 
the word ‘only’ it should invariably be upto two decimal places. While 
quoting the rate in schedule of quantities, the word ‘only’ should be 
written closely following the amount and it should not be written in the 
next line. 

 12A Deleted 

 13.  i. The Contractor, whose tender is accepted, will be required to 
furnish performance guarantee of 5% (Five Percent) of the tendered 
amount within the period specified in Special Conditions of 
Contract. This guarantee shall be in the form of cash (in case 
guarantee amount is less than Rs. 10,000/-) or Deposit at call receipt 
of any scheduled bank/Banker’s cheque of any scheduled 
bank/Demand Draft of any scheduled bank/Pay order of any 
scheduled bank (in case guarantee amount is less than Rs. 1,00,000/-
) or Government Securities or Fixed Deposit Receipts or Guarantee 
Bonds of any Scheduled Bank or the State Bank of India in 
accordance with the prescribed form. 
 

ii. The contractor whose tender is accepted will also be required to 
furnish by way of Security Deposit for the fulfillment of his contract, 
an amount equal to 5% of the tendered value of the work. The 
Security deposit will be collected by deductions from the running 
bills as well as final bill of the contractor at the rates mentioned 
above. The Security amount will also be accepted in cash or in the 
shape of Government Securities. Fixed Deposit Receipt of a 
Scheduled Bank or State Bank of India will also be accepted for this 
purpose provided confirmatory advice is enclosed. 

 14.  On acceptance of the tender, the name of the accredited representative(s) 
of the contractor who would be responsible for taking instructions from 
the Engineer-in-Charge shall be communicated in writing to the 
Engineer-in-Charge. 

 15.  All the taxes including GST applicable in respect of this contract shall be 
payable by the Contractor and WAPCOS will not entertain any claim 
whatsoever in respect of the same. 

 16.  The contractor shall give a list of WAPCOS employees related to him. 

 17.  The tender for the work shall not be witnessed by a contractor or 
contractors who himself/themselves has/have tendered or who may 
and has/have tendered for the same work. Failure to observe this 
condition would render, tenders of the contractors tendering, as well as 
witnessing the tender, liable to summary rejection. 

 18.  The tender for composite work includes construction of balance civil 
work, water supply and sanitation, electrification work, HVAC, Building 
Management System, External Development Works, horticulture work, 
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roads, paths etc. and allied works. The tenderer apart from being a 
registered contractor (B&R) of appropriate class, must associate himself 
with agencies of appropriate class which are eligible to tender for 
sanitary and water supply drainage, electrical and horticulture works in 
the composite tender. 

 19.  Deleted 

 20.  The contractor shall comply with the provisions of the Apprentices Act 
1961, and the rules and orders issued thereunder from time to time. If he 
fails to do so, his failure will be a breach of the contract and WAPCOS 
may in his discretion, without prejudice to any other right or remedy 
available in law, cancel the contract. The contractor shall also be liable 
for any pecuniary liability arising on account of any violation by him of 
the provisions of the said Act. 
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2.0 CONDITIONS OF CONTRACT 

Definitions 1.  The Contract means the documents forming the tender and acceptance 
thereof and the formal agreement executed between the WAPCOS and 
the Contractor, together with the documents referred to therein 
including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the Engineer-In-Charge and all 
these documents taken together, shall be deemed to form one contract 
and shall be complementary to one another.  

 2.  In the contract, the following expressions shall, unless the context 
otherwise requires, have the meanings, hereby respectively assigned to 
them:- 
i. “Client/ Employer” shall mean “WAPCOS Limited”, A Government 

of India undertaking- Ministry of Jal Shakti having their Registered 
office at 5th floor, Kailash building, 26-Kasturba Gandhi Marg, New 
Delhi-110001, India & include their successors & permitted assigns 
as well as their authorized officer / representatives, for execution of 
the Work / Project as mentioned in NIT.  

ii. The “Company / WAPCOS” shall mean WAPCOS Limited. 
iii. “Principal Client Owner” shall mean “Registrar, National Institute of 

Food Technology Entrepreneurship and Management (NIFTEM) 
Kundli & include their successors & permitted assigns as well as 
their authorized officer / representatives, for execution of the Work 
/ Project as mentioned in NIT.  

iv. The expression works or work shall, unless there be something either 
in the subject or context repugnant to such construction, be construed 
and taken to mean the works by or by virtue of the contract 
contracted to be executed whether temporary or permanent, and 
whether original, altered, substituted or additional. 

v. The Site shall mean the land/or other places on, into or through 
which work is to be executed under the contract or any adjacent land, 
path or street through which work is to be executed under the 
contract or any adjacent land, path or street which may be allotted or 
used for the purpose of carrying out the contract. 

vi. The Bidder shall mean the individual, firm or company, whether 
incorporated or not, undertaking the works and shall include the 
legal personal representative of such individual or the persons 
composing such firm or company, or the successors of such firm or 
company and the permitted assignees of such individual, firm or 
company who are participating in Bidding process and will 
Execution the project after award of the works as Contractor.  

vii. The Engineer-in-Charge shall means the Engineer Officer appointed 
by WAPCOS or his duly authorized representative who shall direct, 
supervise and be in-charge of the work for the purpose of this 
Contract  

viii. Accepting Authority shall mean the authority mentioned in 
Special Conditions of Contract. 

ix. Tenderer / Bidder shall mean the firm/party who intends to 
participate in this Notice Inviting Tender. 

x. Excepted Risk are risks due to riots (other than those on account of 
contractor’s employees), war (whether declared or not) invasion, act 
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of foreign enemies, hostilities, civil war, rebellion revolution, 
insurrection, military or usurped power, any acts of Government, 
damages from aircraft, acts of God, such as earthquake, lightening 
and unprecedented floods, and other causes over which the 
contractor has no control and accepted as such by the Accepting 
Authority or causes solely due to use or occupation by Government 
of the part of the works in respect of which a certificate of completion 
has been issued or a cause solely due to Government’s faulty design 
of works. 

xi. Market Rate shall be the rate as decided by the Engineer-in-Charge 
on the basis of the cost of materials and labour at the site where the 
work is to be executed plus the percentage mentioned in Special 
Conditions of Contract to cover, all overheads and profits. 

xii. Schedule(s) referred to in these conditions shall mean the relevant 
schedule(s) annexed to the tender papers or the standard Schedule of 
Rates of the government mentioned in Special Conditions of Contract 
hereunder, with the amendments thereto issued upto the date of 
receipt of the tender. 

xiii. District Specifications shall means the specifications followed 
by the State Government in the area where the work is to be executed. 

xiv. The Contractor/Successful Bidder shall mean the firm or company 
whose bid has been accepted by WAPCOS and shall mean the 
individual, firm or company, whether incorporated or not, 
undertaking the works and shall include the legal personal 
representative of such individual or the persons composing such firm 
or company, or the successors of such firm or company and the 
permitted assignees of such individual, firm or company. 

xv. Consultant shall mean any consultant nominated by the WAPCOS 
xvi. Tendered value means the value of the entire work as stipulated in 

the letter of award. 
xvii. Date of commencement of work: The date of commencement of 

work shall be the date of start as specified in Special Conditions of 
Contract or the first date of handing over of the site, whichever is 
later, in accordance with the phasing if any, as indicated in the tender 
document. 

Scope and 
Performance 

3.  Where the context so requires, words imparting the singular only also 
include the plural and vice versa. Any reference to masculine gender 
shall whenever required include feminine gender and vice versa. 

 4.  Headings and Marginal notes to these General Conditions of Contract 
shall not be deemed to form part thereof or be taken into consideration 
in the interpretation or construction thereof or of the contract. 

 5.  The contractor shall be furnished, free of cost one certified copy of the 
contract documents except standard specifications and such other 
printed and published documents, together with all drawings as may be 
forming part of the tender papers. None of these documents shall be 
used for any purpose other than that of this contract. 

Works to be 
carried out 

6.  The work to be carried out under the Contract shall, except as otherwise 
provided in these conditions, include all labour, materials, tools, plants, 
equipment and transport which may be required in preparation of and 
for and in the full and entire execution and completion of the works. 
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The descriptions given in the Schedule of Quantities shall, unless 
otherwise stated, be held to include wastage on materials, carriage and 
cartage, carrying and return of empties, hoisting, setting, fitting and 
fixing in position and all other labours necessary in and for the full and 
entire execution and completion of the work as aforesaid in accordance 
with good practice and recognized principles. 

Sufficiency 
of Tender 

7.  The Contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency of his tender for the works 
and of the (Not Applicable) rates & prices quoted in the Schedule of 
Quantities/ Building Components, which rates and prices shall, except 
as otherwise provided, cover all his obligations under the Contract and 
all matters and things necessary for the proper completion and 
maintenance of the works. 

Discrepancies 
and Adjustment 
of Errors 

8.  The several documents forming the Contract are to be taken as mutually 
explanatory of one another, detailed drawings being followed in 
preference to small scale drawing and figured dimensions in preference 
to scale and special conditions in preference to General Conditions. 

 8.1 In the case of discrepancy between the Schedule of Quantities, the 
Specifications and/ or the Drawings, the following order of preference 
shall be observed:- 
i. Description of Schedule of Quantities 
ii. Particular Specification and Special Condition, if any. 
iii. Drawings. 
iv. CPWD Specifications. 
v. Indian Standard Specifications of B.I.S. 

 8.2 If there are varying or conflicting provisions made in any one document 
forming part of the contract, the Accepting Authority shall be the 
deciding authority with regard to the intention of the document and his 
decision shall be final and binding on the contractor. 

 8.3 Any error in description, quantity or rate in Schedule of Quantities or 
any omission therefrom shall not vitiate the Contract or release the 
Contractor from the execution of the whole or any part of the works 
comprised therein according to drawings and specifications or from any 
of his obligations under the contract. 

Signing of 
Contract 

9.  The successful tenderer/contractor, on acceptance of his tender by the 
Accepting Authority, shall, within 15 days from the stipulated date of 
start of the work, sign the contract consisting of:- 
i. The notice inviting tender, all the documents including 

corrigendum, drawings, if any, forming the tender as issued at the 
time of invitation of tender and acceptance thereof together with 
any correspondence leading thereto. 

ii. Agreement & acceptance of the following: 
a) Various standard clauses with corrections up to the date 

stipulated in Special Conditions of Contract along with annexures 
thereto. 

b) Safety Codes. 
c) Model Rules for the protection of health, sanitary arrangements 

for workers employed WAPCOS or its contractors. 
d) Contractor’s Labour Regulations. 
e) List of Acts and omissions for which fines can be imposed. 
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f) No payment for the work done will be made unless contract is 
signed by the contractor. 

 

3.0 CLAUSES OF CONTRACT 

CLAUSE 1: PERFORMANCE GUARANTEE 

i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five 

percent) of the tendered amount in addition to other deposits mentioned elsewhere 
in the contract for his proper performance of the contract agreement, (not withstanding 
and/or without prejudice to any other provisions in the contract) within period 
specified in Special Conditions of Contract from the date of issue of letter of 
acceptance. This period can be further extended by the Engineer-in-Charge up to a 
maximum period as specified in Special Conditions of Contract on written request of 
the contractor stating the reason for delays in procuring the Performance Guarantee, 
to the satisfaction of the Engineer-in-Charge. This guarantee shall be in the form of 
Cash (in case guarantee amount is less than Rs. 10,000/-) or Banker’s Cheque of any 
scheduled bank/Demand Draft of any scheduled bank/Pay Order of any scheduled 
bank (in case guarantee amount is less than Rs. 1,00,000/-) or Fixed Deposit Receipts 
or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance 
with the form annexed hereto. In case a fixed deposit receipt of any Bank is furnished 
by the contractor to the WAPCOS as part of the performance guarantee and the Bank 
is unable to make payment against the said fixed deposit receipt, the loss caused 
thereby shall fall on the contractor and the contractor shall forthwith on demand 
furnish additional security to the WAPCOS to make good the deficit. 
 

ii. The Performance Guarantee shall be initially valid up to 60 days beyond the 
stipulated date of completion plus 1 year claim period beyond that. In case the time 
for completion of work get enlarged, the contractor shall get the validity of 
Performance Guarantee extended to cover such enlarged time for completion of work. 
After recording of the completion certificate for the work by the competent authority, 
the performance guarantee shall be returned to the contractor, without any interest. 
However, in case of contracts involving maintenance of building and services/any 
other work after construction of same building and services/other work, then 50% of 
Performance Guarantee shall be retained as Security Deposit. The same shall be 
returned year wise proportionately. 

 
iii. The Engineer-in-Charge shall not make a claim under the performance guarantee 

except for amounts to which the WAPCOS is entitled under the contract (not 
withstanding and/or without prejudice to any other provisions in the contract 
agreement) in the event of: 
(a) Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer-in-Charge may claim the full 
amount of the Performance Guarantee. 

(b) Failure by the contractor to pay WAPCOS any amount due, either as agreed by 
the contractor or determined under any of the Clauses/Conditions of the 
agreement, within 30 days of the service of notice to this effect by Engineer-in-
Charge. 
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iv. In the event of the contract being determined or rescinded under provision of any of 
the Clause/Condition of the agreement, the performance guarantee shall stand 
forfeited in full and shall be absolutely at the disposal of WAPCOS. 
 

v. The Performance Guarantee shall be refunded to the Contractor soon after the 
completion of works and issuance of the completion certificate. 

 

CLAUSE 1A: RECOVERY OF SECURITY DEPOSIT 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 
permit WAPCOS at the time of making any payment to him for work done under the contract 
to deduct a sum at the rate of 5% of the gross amount of each running and final bill till the 
sum deducted will amount to security deposit of 5% of the tendered value of the work. Such 
deductions will be made and held by WAPCOS by way of Security Deposit unless he/they 
has/have deposited the amount of Security at the rate mentioned above in cash or in the form 
of Government Securities or fixed deposit receipts. In case a fixed deposit receipt of any Bank 
is furnished by the contractor to the WAPCOS as part of the security deposit and the Bank is 
unable to make payment against the said fixed deposit receipt, the loss caused thereby shall 
fall on the contractor and the contractor shall forthwith on demand furnish additional security 
to the WAPCOS to make good the deficit. 

All compensations or the other sums of money payable by the contractor under the terms of 
this contract may be deducted from, or paid by the sale of a sufficient part of his security 
deposit or from the interest arising therefrom, or from any sums which may be due to or may 
become due to the contractor by WAPCOS on any account whatsoever and in the event of his 
Security Deposit being reduced by reason of any such deductions or sale as aforesaid, the 
contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the 
State Bank of India or by Scheduled Banks endorsed in favour of WAPCOS LIMITED, any 
sum or sums which may have been deducted from, or raised by sale of his security deposit or 
any part thereof. The security deposit shall be collected from the running bills and the final 
bill of the contractor at the rates mentioned above.  

The security deposit as deducted above can be released against bank guarantee issued by a 
scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the condition that 
amount of such bank guarantee, except last one, shall not be less than Rs. 5 lac. Provided 
further that the validity of bank guarantee including the one given against the earnest money 
shall be in conformity with provisions contained in clause 17 which shall be extended from 
time to time depending upon extension of contract granted under provisions of clause 2 and 
clause 5.  

The Security Deposit shall be released after successful completion of Defect Liability Period 
 
In case of contracts involving maintenance of building and services/any other work after 
construction of same building and services/other work, then 50% of Performance Guarantee 
shall be retained as Security Deposit. The same shall be returned year wise proportionately. 
 
Note-1: Government papers tendered as security will be taken at 5% (five per cent) below its 
market price or at its face value, whichever is less. The market price of Government paper 
would be ascertained by the Divisional Officer at the time of collection of interest and the 
amount of interest to the extent of deficiency in value of the Government paper will be 
withheld if necessary. 
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Note-2: Government Securities will include all forms of Securities mentioned in Rule No. 274 
of the G.F. Rules except fidelity bond. This will be subject to the observance of the condition 
mentioned under the rule against each form of security. 
 
Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 
 
CLAUSE 2: COMPENSATION FOR DELAY 

lf the contractor fails to maintain the required progress in terms of clause 5 or to complete the 
work and clear the site on or before the contract or justified extended date of completion as 
per clause 5 (excluding any extension under Clause 5,51 as well as any extension granted 
under clauses 12 and 15, he shall, without prejudice to any other right or remedy available 
under the law to the Government on account of such breach, pay as compensation the amount 
calculated at the rates stipulated below as the authority specified in schedule 'F' may decide 
on the amount of Tendered Value of the work for every completed day month (as determined) 
that the progress remains below that specified in Clause 5 or that the work remains 
incomplete. 
 
(i) Compensation for delay of work @ 0.50% of the total project cost per week basis. 
  
Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10 % of the Tendered Value of work or of the Tendered Value of 
the Sectional part of work as mentioned In Schedule 'F' for which a separate period of 
completion is originally given. 
 
In case no compensation has been decided by the authority in Schedule 'F' during the progress 
of work, this shall be no waiver of right to levy compensation by the said authority if the work 
remains incomplete on final justified extended date of completion. If the Engineer in Charge 
decides to give further extension of time allowing performance of work beyond the justified 
extended date, the contractor shall be liable to pay compensation for such extended period. If 
any variation in amount of contract takes place during such extended period beyond justified 
extended date and the contractor becomes entitled to additional time under clause 12, the net 
period for such variation shall be accounted for while deciding the period for levy of 
compensation. However, during such further extended period beyond the justified extended 
period, if any delay occurs by events under sub clause 5.2, the contractor shall be liable to pay 
compensation for such delay. 
 
Provided that compensation during the progress of work before the justified extended date of 
completion for delay under this clause shall be for non-achievement of sectional completion 
or part handing over of work on stipulated/justified extended date for such part work or if 
delay affects any other works/services. This is without prejudice to right of action by the 
Engineer in Charge under clause 3 for delay in performance and claim of compensation under 
that clause 
 
In case action under clause 2 has not been finalized and the work has been determined under 
clause 3, the right of action under this clause shall remain post determination of contract but 
levy of compensation shall be for days the progress is behind the schedule on date of 
determination, as assessed by the authority in Schedule F, after due consideration of justified 
extension. The compensation for delay, if not decided before the determination of contract, 
shall be decided after of determination of contract. 
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The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the Government. In case, the contractor does 
not achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s) 
in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be 
adjusted against the compensation levied as above With-holding of this amount on failure to 
achieve a milestone, shall be automatic without any notice to the contractor. However, if the 
contractor catches up with the progress of work on the subsequent milestone(s), the withheld 
amount shall be released. In case the contractor fails to make up for the delay in subsequent 
milestone(s), amount mentioned against each milestone missed subsequently also shall be 
withheld. However, no interest, whatsoever, shall be payable on such withheld amount 
 
CLAUSE 2A: In case, the contractor completes the work ahead of stipulated date of 
completion or justified extended date of completion as determined under clauses 5.3, 12 & 15, 
a bonus @ 1% (one per cent) of the tendered value per month computed on per day basis, shall 
be payable to the contractor, subject to a maximum limit of 5% (five per cent) of the tendered 
value. Provided that justified time for extra work shall be calculated on pro-rata basis as cost 
of extra work X stipulated period /tendered value. The amount of bonus, if payable, shall be 
paid along with final bill after completion of work. Provided always that provision of the 
Clause 2A shall be applicable only when so provided in 'Schedule F'. 

 

CLAUSE 3: WHEN CONTRACT CAN BE DETERMINED 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract 
or otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the following cases: 

i. If the contractor having been given by the Engineer-in-Charge a notice in writing to 
rectify, reconstruct or replace any defective work or that the work is being performed 
in an inefficient or otherwise improper or unworkman like manner shall omit to 
comply with the requirement of such notice for a period of seven days thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the work or 
has failed to proceed with the work with due diligence and continues to do so after a 
notice in writing of seven days from the Engineer-in-Charge. 

iii. If the contractor fails to complete the work or section of work with individual date of 
completion on or before the stipulated or justified extended date, on or before such 
date of completion; and the Engineer in Charge without any prejudice to any other 
right or remedy under any other provision in the contract has given further reasonable 
time in a notice given in writing in that behalf as either mutually agreed or in absence 
of such mutual agreement by his own assessment making such time essence of contract 
and in the opinion of Engineer-in-Charge the contractor will be unable to complete 
the same or does not complete the same within the period specified. 

iv. If the contractor persistently neglects to carry out his obligations under the contract 
and/ or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days after 
a notice in writing is given to him in that behalf by the Engineer-in-Charge.  

v. If the contractor shall offer or give or agree to give to any person in WAPCOS service 
or to any other person on his behalf any gift or consideration of any kind as an 
inducement or reward for doing or forbearing to do or for having done or forborne to 
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do any act in relation to the obtaining or execution of this or any other contract for 
WAPCOS.  

vi. If the contractor shall enter into a contract with WAPCOS in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the terms of payment thereof have been 
previously disclosed in writing to the Engineer-in-Charge. 

vii. If the contractor had secured the contract with WAPCOS as a result of wrong tendering 
or other non-bonafide methods of competitive tendering or commits breach of 
Integrity Agreement. 

viii. If the contractor being an individual, or if a firm, any partner thereof shall at any time 
be adjudged insolvent or have a receiving order or order for administration of his 
estate made against him or shall take any proceedings for liquidation or composition 
(other than a voluntary liquidation for the purpose of amalgamation or reconstruction) 
under any Insolvency Act for the time being in force or make any conveyance or 
assignment of his effects or composition or arrangement for the benefit of his creditors 
or purport so to do, or if any application be made under any Insolvency Act for the 
time being in force for the sequestration of his estate or if a trust deed be executed by 
him for benefit of his creditors. 

ix. If the contractor being a company shall pass a resolution or the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the court or the 
creditor to appoint a receiver or a manager or which entitle the court to make a 
winding up order. 

x. If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days. 

xi. If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the 
contractor as per terms of contract), transfers, sublet (engagement of labour on a piece-
work basis or of labour with materials not to be incorporated in the work, shall not be 
deemed to be subletting) or otherwise parts with or attempts to assign, transfer, sublet 
or otherwise parts with the entire works or any portion thereof without the prior 
written approval of the Engineer -in-Charge. When the contractor has made himself 
liable for action under any of the cases aforesaid, the Engineer in-Charge on behalf of 
the WAPCOS shall have powers: 

 
When the contractor has made himself liable for action under any of the cases aforesaid, the 
Engineer-in-Charge on behalf of the WAPCOS shall have powers: 

a) To determine the contract as aforesaid so far as performance of work by the Contractor is 
concerned (of which determination notice in writing to the contractor under the hand of 
the Engineer• in-Charge shall be conclusive evidence). Upon such determination, the 
Earnest Money Deposit, Security Deposit already recovered and Performance Guarantee 
under the contract shall be liable to be forfeited and shall be absolutely at the disposal of 
the Government. 

b) After giving notice to the contractor to measure up the work of the contractor and to take 
such whole, or the balance or part thereof, as shall be un-executed out of his hands and 
to give it to another contractor to complete the work. The contractor, whose contract is 
determined as above, shall not be allowed to participate in the tendering process for the 
balance work. In the event of above courses being adopted by the Engineer-in-Charge, 
the contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased or procured any materials or entered into any 
engagements or made any advances on account or with a view to the execution of the 
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work or the performance of the contract. And in case action is taken under any of the 
provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for 
any work thereof or actually performed under this contract unless and until the Engineer-
in-Charge has certified in writing the performance of such work and the value payable in 
respect thereof and he shall only be entitled to be paid the value so certified. 

 
In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made any advances 
on account or with a view to the execution of the work or the performance of the contract. 
And in case action is taken under any of the provision aforesaid, the contractor shall not be 
entitled to recover or be paid any sum for any work thereof or actually performed under this 
contract unless and until the Engineer-in-Charge has certified in writing the performance of 
such work and the value payable in respect thereof and he shall only be entitled to be paid the 
value so certified. 
 
CLAUSE 3A  
In case, the work cannot be started due to reasons not within the control of the contractor 
within 1/8th of the stipulated time for completion of work or one month whichever is higher, 
either party may close the contract by giving notice to the other party stating the reasons. In 
such eventuality, the Performance Guarantee of the contractor shall be refunded within 
following time limits: 
    
a)  Tendered value of work is up to Rs. 45 lac 15 days 
b)  If the Tendered value of work is more than Rs.45 lac and up to Rs. 2.5 Crore 21 days 
c)  If the Tendered value of work exceeds Rs. 2.5 Crore : 30 days 

 
Neither party shall claim any compensation for such eventuality. This clause is not applicable 
for any breach of the contract by either party 
 
CLAUSE 4: CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT 
TAKEN UNDER  
In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 
thereof, shall have become exercisable and the same are not exercised, the non-exercise thereof 
shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor and 
the liability of the contractor for compensation shall remain unaffected. In the event of the 
Engineer-in-Charge putting in force all or any of the powers vested in him under the 
preceding clause he may, if he so desires after giving a notice in writing to the contractor, take 
possession of (or at the sole discretion of the Engineer-in-Charge which shall be final and 
binding on the contractor) use as on hire (the amount of the hire money being also in the final 
determination of the Engineer-in-Charge) all or any tools, plant, materials and stores, in or 
upon the works, or the site thereof belonging to the contractor, or procured by the contractor 
and intended to be used for the execution of the work/or any part thereof, paying or allowing 
for the same in account at the contract rates, or, in the case of these not being applicable, at 
current market rates to be certified by the Engineer-in-Charge, whose certificate thereof shall 
be final, and binding on the contractor, clerk of the works, foreman or other authorized agent 
to remove such tools, plant, materials, or stores from the premises (within a time to be 
specified in such notice) in the event of the contractor failing to comply with any such 
requisition, the Engineer-in-Charge may remove them at the contractor’s expense or sell them 
by auction or private sale on account of the contractor and his risk in all respects and the 
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certificate of the Engineer-in-Charge as to the expenses of any such removal and the amount 
of the proceeds and expenses of any such sale shall be final and conclusive against the 
contractor. 
 
CLAUSE 5: TIME AND EXTENSION FOR DELAY  
The time allowed for execution of the Works as specified in the Schedule 'F' or the extended 
time in accordance with these conditions shall be the essence of the Contract, The execution 
of the work shall commence from such time period as mentioned in schedule 'F' or from the 
date of handing over of the site, notified by the Engineer-in-Charge, whichever is later. 
However, the handing over of site by the Engineer in Charge, in full or in part (if so provided 
in contract), shall be completed within two months from issue of acceptance letter. If the 
Contractor commits default in commencing the execution of the work as aforesaid, the 
performance guarantee shall be forfeited by the Engineer in Charge and shall be absolutely at 
the disposal of the Government without prejudice to any other right or remedy available in 
law. 
 
5.1 As soon as possible but within twenty one days of award of work and in consideration of 
a) Schedule of handing over of site as specified in the Schedule 'F' 
b] Schedule of issue of designs as specified in the Schedule 'F' 
(i)  The Contractor shall submit a Time and Progress Chart for each mile stone. The 

Engineer-in-Charge may within 30 days thereafter, if required modify, and 
communicate the program approved to the contractor failing which the program 
submitted by the contractor shall be deemed to be approved by the Engineer-in 
Charge. The work programme shall include all details of balance drawings and 
decisions required to complete the contract with specific dates by which these details 
are required by contractor without causing any delay in execution of the work. The 
Chart shall be prepared in direct relation to the time stated in the Contract documents 
for completion of items of the works. It shall indicate the forecast of the dates of 
commencement and completion of various trades of sections of the work and may be 
amended as necessary by agreement between the Engineer-in-Charge and the 
Contractor within the limitations of time imposed in the Contract documents, and 
further to ensure good progress during the execution of the work, the contractor shall 
in all cases in which the time allowed for any work, exceeds one month (save for 
special jobs for which a separate programme has been agreed upon) complete the work 
as per mile stones given in Schedule 'F'. 

 
PROGRAMME CHART 
(i) The Contractor shall prepare an integrated programme chart in MS Project/Primavera 

software for the execution of work, showing clearly all activities from the start of work 
to completion, with details of manpower, equipment and machinery required for the 
fulfillment of the programme within the stipulated period or earlier and submit the 
same for approval to the Engineer-in- Charge within ten days of award of the contract. 
A recovery of Rs. 2500/- (for works costing upto Rs. 20 Crores) / Rs. 5000/- (for works 
costing more than Rs. 20 Crores) shall be made on per day basis in case of delay in 
submission of the above programme. 

(ii) In case of non-submission of construction programme by the contractor the program 
approved by the Engineer-in-Charge shall be deemed to be final. 

(iii) The approval by the Engineer-in-Charge of such programme shall not relieve the 
contractor of any of the obligations under the contract. 
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(iv) The contractor shall submit the Time and Progress Chart and progress report using 
the mutually agreed software or in other format decided by Engineer-in-Charge for 
the work done during previous month to the Engineer-in• charge on or before 5th day 
of each month failing which a recovery Rs. 2500/ - (for works costing upto Rs. 20 
Crores) I Rs. 5000/- (for works costing more than Rs. 20 Crores) shall be made on per 
week or part basis in case of delay in submission of the monthly progress report. 

 
5.2 If the work(s) be delayed by:- 

(i) force majeure, or 
(ii) abnormally bad weather, or 
(iii) serious loss or damage by fire, or 
(iv) civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 
(v) delay on the part of other contractors or tradesmen engaged by Engineer-in- 

Charge in executing work not forming part of the Contract, or 
(vi) non-availability of stores, which are the responsibility of WAPCOS to supply 

or  
(vii) non-availability or break down of tools and Plant to be supplied or supplied 

by WAPCOS or 
(viii) Any other cause like above which, in the absolute discretion of the Engineer-

in-Charge is beyond the Contractor’s control. 

then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the Engineer in-Charge for entry in the 
hindrance register (physical or web-based as prescribed in schedule F) but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay and 
shall do all that may be reasonably required to the satisfaction of the Engineer-in-
Charge to proceed with the works. The contractor shall have no claim of damages for 
extension of time granted or rescheduling of milestone/s for events listed in sub clause 
5.2. 

 
5.3 In case the work is hindered by any reasons, in the opinion of the contractor, by the 

Department or for someone for whose action the Department is responsible, the 
contractor may immediately give notice thereof in writing to the Engineer-in-Charge 
in the same manner as prescribed under sub Clause 5.2 seeking extension of time or 
rescheduling of milestone/s. The authority as indicated in Schedule 'F' shall, if 
justified, give a fair and reasonable extension of time and reschedule the mile stones 
for completion of work after due consideration of the same within 30 days of receipt 
of such request. In event of non-application by the contractor for extension of time E-
in-C after affording opportunity to the contractor may give, supported with a 
programme, a fair and reasonable extension within a reasonable period of occurrence 
of the event. 

Such extension of time or rescheduling of milestone/s shall be without prejudice to 
any other right or remedy of the parties in contract or in law; provided further that for 
concurrent delays under this sub clause and sub clause 5.2 to the extent the delay is 
covered under sub clause 5.2 the contractor shall be entitled to only extension of time 
and no damages 
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5.4 Request for rescheduling of Mile stones or extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed forms i.e. Form of application 
by the contractor for seeking rescheduling of milestones (Appendix-XVI) or Form of 
application by the contractor for seeking extension of time (Appendix -XVII) 
respectively to the authority as indicated in Schedule 'F'. The Contractor shall indicate 
in such a request the period by which rescheduling of milestone/s or extension of time 
is desired. 

With every request for rescheduling of milestones, or if at any time the actual progress 
of work falls behind the approved programme by more than 10% of the stipulated 
period of completion of contract, the contractor shall produce a revised programme 
which shall include all details of pending drawings and decisions required to complete 
the contract and also the target dates by which these details should be available 
without causing any delay in execution of the work. A recovery as specified in 
Schedule 'F' shall be made on per day basis in case of delay in submission of the revised 
programme. 

 
5.4.1 In any such case the authority as indicated in Schedule 'F' may give a fair and 

reasonable extension of time for completion of work or reschedule the mile stones. 
Such extension or rescheduling of the milestones shall be communicated to the 
Contractor by the authority as indicated in Schedule 'F' in writing, within 30 days of 
the date of receipt of such request from the Contractor in prescribed form. In event of 
non-application by the contractor for extension of time E-in-C after affording 
opportunity to the contractor, may give, supported with a programme (as specified 
under 5.4 above), a fair and reasonable extension within a reasonable period of 
occurrence of the event. 

 
5.5 In case the work is delayed by any reasons, in the opinion of the Engineer-in-Charge, 

by the contractor for reasons beyond the events mentioned in clause 5.2 or clause 5.3 
or clause 5.4 and beyond the justified extended date; without prejudice to right to take 
action under Clause 3, the Engineer-in-Charge may grant extension of time required 
for completion of work without rescheduling of milestones. The contractor shall be 
liable for levy of compensation for delay for such extension of time. 

 
 
CLAUSE 6: MEASUREMENTS OF WORK DONE 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done.  

All measurement of all items having financial value shall be entered in Measurement Book 
and/or level field book so that a complete record is obtained of all works performed under 
the contract. 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 
authorized representative and by the contractor or his authorized representative from time to 
time during the progress of the work and such measurements shall be signed and dated by 
the Engineer- in-Charge and the contractor or their representatives in token of their 
acceptance. If the contractor objects to any of the measurements recorded, a note shall be made 
to that effect with reason and signed by both the parties. If for any reason the contractor or his 
authorized representative is not available and the work of recording measurements is 
suspended by the Engineer-in-Charge or his representative, the Engineer-in-Charge and the 
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WAPCOS shall not entertain any claim from contractor for any loss or damages on this 
account. If the contractor or his authorized representative does not remain present at the time 
of such measurements after the contractor or his authorized representative has been given a 
notice in writing three (3) days in advance or fails to countersign or to record objection within 
a week from the date of the measurement, then such measurements recorded in his absence 
by the Engineer-in-Charge or his representative shall be deemed to be accepted by the 
Contractor.  

The contractor shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for measurements and recording levels. 

Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any 
general or local custom. In the case of items which are not covered by specifications, 
measurements shall be taken in accordance with the relevant standard method of 
measurement issued by the Bureau of Indian Standards and if for any item no such standard 
is available, then a mutually agreed method shall be followed. 

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his 
authorized representative in charge of the work, before covering up or otherwise placing 
beyond the reach of measurement any work in order that the same may be measured and 
correct dimensions thereof be taken before the same is covered up or placed beyond the reach 
of measurement and shall not cover up and place beyond reach of measurement any work 
without consent in writing of the Engineer-in-Charge or his authorized representative in 
charge of the work who shall within the aforesaid period of seven days inspect the work, and 
if any work shall be covered up or placed beyond the reach of measurements without such 
notice having been given or the Engineer-in-Charge’s consent being obtained in writing, the 
same shall be uncovered at the Contractor’s expense, or in default thereof no payment or 
allowance shall be made for such work or the materials with which the same was executed.  

Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the WAPCOS to check the measurements recorded jointly or otherwise as 
aforesaid and all provisions stipulated herein above shall be applicable to such checking of 
measurements or levels. 

It is also a term of this contract that recording of measurements of any item of work in the 
measurement book and/or its payment in the interim, on account or final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it 
relates nor shall it relieve the contractor from liabilities from any over measurement or defects 
noticed till completion of the defects liability period. 
 
 
CLAUSE 6A: COMPUTERIZED MEASUREMENT BOOK 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the contract.  

All measurements of all items having financial value shall be entered by the contractor and 
compiled in the shape of the Computerized Measurement Book having pages of A-4 size as 
per the format of the WAPCOS so that a complete record is obtained of all the items of works 
performed under the contract. 

All such measurements and levels recorded by the contractor or his authorized representative 
from time to time, during the progress of the work, shall be got checked by the contractor 
from the Engineer-in-Charge or his authorized representative as per interval or program fixed 
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in consultation with Engineer-in-Charge or his authorized representative. After the necessary 
corrections made by the Engineer-in-Charge, the measurement sheet shall be returned to the 
contractor for incorporating the corrections and for resubmission to the Engineer-in- Charge 
for the dated signatures by the Engineer-in- Charge and the contractor or their representatives 
in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheet and these measurements would be got checked/test checked from the 
Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter, 
incorporate such changes as may be done during these checks/test checks in his draft 
computerized measurements, and submit to the WAPCOS a computerized measurement 
book, duly bound, and with its pages machine numbered. The Engineer-in- Charge and/or 
his authorized representative would thereafter check this MB, and record the necessary 
certificates for their checks/test checks. 

The final, fair, computerized measurement book given by the contractor, duly bound, with its 
pages machine numbered, should be 100% correct, and no cutting or over-writing in the 
measurements would thereafter be allowed. If at all any error is noticed, the contractor shall 
have to submit a fresh computerized MB with its pages duly machine numbered and bound. 
The contractor shall submit two spare copies of such computerized MB’s for the purpose of 
reference and records. 

The contractor shall also submit to the WAPCOS separately his computerized Abstract of Cost 
and the bill based on these measurements, duly bound, and its pages machine numbered 
along with two spare copies of the bill. Thereafter, this bill will be processed by the Engineer-
In-Charge 

 The contractor shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for checking of measurements/levels by the Engineer-in- Charge 
or his representative. 

Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any 
general or local custom. In the case of items which are not covered by specifications, 
measurements shall be taken in accordance with the relevant standard method of 
measurement issued by the Bureau of Indian Standards and if for any item no such standard 
is available then a mutually agreed method shall be followed. 

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his 
authorized representative in charge of the work before covering up or otherwise placing 
beyond the reach of checking and/or test checking the measurement of any work in order that 
the same may be checked and/or test checked and correct dimensions thereof be taken before 
the same is covered up or placed beyond the reach of checking and/or test checking 
measurement and shall not cover up and place beyond reach of measurement any work 
without consent in writing of the Engineer-in-Charge or his authorized representative in 
charge of the work who shall within the aforesaid period of seven days inspect the work, and 
if any work shall be covered up or placed beyond the reach of checking and/or test checking 
measurements without such notice having been given or the Engineer-in-Charge’s consent 
being obtained in writing the same shall be uncovered at the Contractor’s expense, or in 
default thereof no payment or allowance shall be made for such work or the materials with 
which the same was executed.  
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Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the WAPCOS to check the measurements recorded by contractor and all 
provisions stipulated herein above shall be applicable to such checking of measurements or 
levels. 
 
It is also a term of this contract that checking and/or test checking the measurements of any 
item of work in the measurement book and/or its payment in the interim, on account of final 
bill shall not be considered as conclusive evidence as to the sufficiency of any work or material 
to which it relates nor shall it relieve the contractor from liabilities from any over measurement 
or defects noticed till completion of the defects liability period. 
 
CLAUSE 7: PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARD AS 
ADVANCE  
No payment shall be made for work, estimated to cost Rs. One lac or less till after the whole 
of the work shall have been completed and certificate of completion given. For work estimated 
to cost over Rs. One lac, the interim or running account bills shall be submitted by the 
contractor for the work executed on the basis of such recorded measurements on the format 
of the Department in triplicate on or before the date of every month fixed for the same by the 
Engineer-in-Charge. The contractor shall not be entitled to be paid any such interim payment 
if the gross work done together with net payment/ adjustment of advances for material 
collected, if any, since the last such payment is less than the amount specified in Schedule 'F', 
in which case the interim bill shall be prepared on the appointed date of the month after the 
requisite progress is achieved. Engineer-in-Charge shall arrange to have the bill verified by 
taking or causing to be taken, where necessary, the requisite measurements of the work, In 
the event of the failure of the contractor to submit the bills, no claims whatsoever due to delays 
on payment including that of interest shall be payable to the contractor. Payment on account 
of amount admissible shall be made by the Engineer-in Charge certifying the sum to which 
the contractor is considered entitled by way of interim payment at such rates as decided by 
the Engineer-in-Charge. The amount admissible shall be paid by 10th working day after the 
day of presentation of the bill by the Contractor to the Engineer-in-Charge or his Asstt. 
Engineer together with the account of the material issued by the department, or dismantled 
materials, if any. In the case of works outside the headquarters of the Engineer- in-Charge, the 
period of ten working days will be extended to fifteen working days. In case of delay in 
payment of intermediate bills after 45 days of submission of bill by the contractor provided 
the bill submitted by the contractor found to be in order, a simple interest @ 10% per annum 
shall be paid to the contractor from the date of expiry of prescribed time limit which will be 
compounded on yearly basis. 
 

All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 
work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate 
given by the Engineer-in-Charge relating to the work done or materials delivered forming 
part of such payment, may be modified or corrected by any subsequent such certificate(s) or 
by the final certificate and shall not by itself be conclusive evidence that any work or materials 
to which it relates is/are in accordance with the contract and specifications. Any such interim 
payment, or any part thereof shall not in any respect conclude, determine or affect in any way 
powers of the Engineer-in-Charge under the contract or any of such payments be treated as 
final settlement and adjustment of accounts or in any way vary or affect the contract.  

Pending consideration of extension of date of completion, interim payments shall continue to 
be made as herein provided without prejudice to the right of the WAPCOS to take action 
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under the terms of this contract for delay in the completion of work, if the extension of date 
of completion is not granted by the competent authority.  

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Asstt. 
Engineer to the effect that the work has been completed up to the level in question make 
interim advance payments without detailed measurements for work done (other than 
foundations, items to be covered under finishing items) up to lintel level (including sunshade 
etc.) and slab level, for each floor working out at 75% of the assessed value. The advance 
payments so allowed shall be adjusted in the subsequent interim bill to be submitted by the 
contractor within 10 days of the interim payment. In case of delay in submission of bill by the 
contractor a simple interest @ 10% per annum shall be paid to the Government from the date 
of expiry of prescribed time limit which will be compounded on yearly basis. 

In case of composite tenders, running payment for the major component shall be made by 
Engineer-In-Charge of major discipline to the main contractor. Running payment for minor 
component shall be made by the Engineer-in-Charge of the discipline of minor component 
directly to the main contractor.  

In case main contractor fails to make the payment to the contractor associated by him within 
15 days of receipt of each running account payment, then on the written complaint of 
contractor associated for such minor component, Engineer in charge of minor component shall 
serve the show cause to the main contractor and if reply of main contractor either not received 
or found unsatisfactory, he may make the payment directly to the contractor associated for 
minor component as per the terms and conditions of the agreement drawn between main 
contractor and associate contractor fixed by him. Such payment made to the associate 
contractor shall be recovered by Engineer-in-charge of major or minor component from the 
next R/A/ final bill due to main contractor as the case may be. 
 
CLAUSE 8: COMPLETION CERTIFICATE AND COMPLETION PLANS 
Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, the 
Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall furnish 
the contractor with a final certificate of completion, otherwise a provisional certificate of 
physical completion indicating defects (a) to be rectified by the contractor and/or (b) for 
which payment will be made at reduced rates, shall be issued. But no final certificate of 
completion shall be issued, nor shall the work be considered to be complete until the 
contractor shall have removed from the premises on which the work shall be executed all 
scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required for 
his/their work people on the site in connection with the execution of the works as shall have 
been erected or constructed by the contractor(s) and cleaned off the dirt from all wood work, 
doors, windows, walls, floor or other parts of the building, in, upon, or about which the work 
is to be executed or of which he may have had possession for the purpose of the execution; 
thereof, and not until the work shall have been measured by the Engineer-in-Charge. If the 
contractor shall fail to comply with the requirements of this Clause as to removal of 
scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as aforesaid 
and cleaning off dirt on or before the date fixed for the completion of work, the Engineer-in-
Charge may at the expense of the contractor remove such scaffolding, surplus materials and 
rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and 
the contractor shall have no claim in respect of scaffolding or surplus materials as aforesaid 
except for any sum actually realized by the sale thereof. 
 
CLAUSE 8A: CONTRACTOR TO KEEP SITE CLEAN 
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When the annual repairs and maintenance of works are carried out, the splashes and 
droppings from white washing, colour washing, painting etc., on walls, floor, windows, etc. 
shall be removed and the surface cleaned simultaneously with the completion of these items 
of work in the individual rooms, quarters or premises etc. where the work is done: without 
waiting for the actual completion of all the other items of work in the contract. In case the 
contractor fails to comply with the requirements of this clause, the Engineer-in-Charge shall 
have the right to get this work done at the cost of the contractor either WAPCOS or through 
any other agency. Before taking such action, the Engineer-in-Charge shall give ten days’ notice 
in writing to the contractor. 
 
CLAUSE 8B: COMPLETION PLANS TO BE SUBMITTED BY THE CONTRACTOR 
The contractor shall submit completion plan as required vide General Specifications for 
Electrical works (Part-I internal) 2005 and (Part-ll External) 1994 as applicable within thirty 
days of the completion of the work. 
 
In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay 
a sum of 0.1 % of Tendered Value or limit prescribed in Schedule F whichever is more as may 
be fixed by the Superintending Engineer concerned and in this respect the decision of the 
Superintending Engineer shall be final and binding on the contractor. 
 
The contractor shall submit completion plans for Internal and External Civil, Electrical and 
Mechanical Services within thirty days of the completion of the work, provided that the 
service plans having been issued for execution by the Engineer-in-Charge, unless the 
contractor, by virtue of any other provision in the contract, is required to prepare such plans. 
 
CLAUSE 9: PAYMENT OF FINAL BILL 
The final bill shall be submitted by the contractor in the same manner as specified in interim 
bills within one month of the date of the final certificate of completion furnished by the 
Engineer-in-Charge. No further claims shall be made by the contractor after submission of the 
final bill and these shall be deemed to have been waived and extinguished. Payments of those 
items of the bill in respect of which there is no dispute and of items in dispute, for quantities 
and rates as approved by Engineer-in-Charge, will, as far as possible be made within the 
period specified hereinunder, the period being reckoned from the date of receipt of the bill by 
the Engineer-in-Charge or his authorized Engineer, complete with account of materials issued 
by the WAPCOS and dismantled materials. 
 

a)  Tendered value of work is up to Rs. 45 lac 2 months 
b)  If the Tendered value of work is more than Rs. 45 lac and up to Rs. 2.5 

Crore 
3 months 

c)  If the Tendered value of work exceeds Rs. 2.5 Crore : 6 months 
 
CLAUSE 9A: PAYMENT OF CONTRACTOR’S BILLS TO BANKS 
Payments due to the contractor may, if so desired by him, be made to his bank, registered 
financial, co-operative or thrift societies or recognized financial institutions instead of direct 
to him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization 
in the form of a legally valid document such as a power of attorney conferring authority on 
the bank; registered financial, co-operative or thrift societies or recognized financial 
institutions to receive payments and (2) his own acceptance of the correctness of the amount 
made out as being due to him by WAPCOS or his signature on the bill or other claim preferred 
against WAPCOS before settlement by the Engineer-in-Charge of the account or claim by 
payment to the bank, registered financial, co-operative or thrift societies or recognized 



Selection of Contractor for Replacement of Damaged Plumbing line of shafts of Residential Quarters including CI & GI pipelines upto 
manholes and minor repairs in washrooms. & Repainting Works in Residential Quarters External and Internal at NIFTEM K Sonipat, 

Haryana (NIT No. WAP/INFS-1/NIFTEM/SR/2025/04) 

WAPCOS Limited Page 40 of 171 Contractor 

financial institutions. While the receipt given by such banks; registered financial, co-operative 
or thrift societies or recognized financial institutions shall constitute a full and sufficient 
discharge for the payment, the contractor shall whenever possible present his bills duly 
receipted and discharged through his bank, registered financial, co-operative or thrift societies 
or recognized financial institutions.  

Nothing herein contained shall operate to create in favor of the bank; registered financial, co-
operative or thrift societies or recognized financial institutions any rights or equities vis-à-vis 
the WAPCOS. 
 
CLAUSE 10: MATERIALS SUPPLIED BY WAPCOS – NOT applicable 

Materials which WAPCOS will supply are shown in Special Conditions of Contract (SCC) 
which also stipulates quantum, place of issue and rate(s) to be charged in respect thereof. The 
contractor shall be bound to procure them from the Engineer-in-Charge. 
 
As soon as the work is awarded, the contractor shall finalize the programme for the 
completion of work as per clause 5 of this contract and shall give his estimates of materials 
required on the basis of drawings/or schedule of quantities of the work. The Contractor shall 
give in writing his requirement to the Engineer-in-Charge which shall be issued to him 
keeping in view the progress of work as assessed by the Engineer-in-Charge, in accordance 
with the agreed phased programme of work indicating monthly requirements of various 
materials. The contractor shall place his indent in writing for issue of such materials at least 7 
days in advance of his requirement. 

Such materials shall be supplied for the purpose of the contract only and the value of the 
materials so supplied at the rates specified in the aforesaid schedule shall be set off or 
deducted, as and when materials are consumed in items of work (including normal wastage) 
for which payment is being made to the contractor, from any sum then due or which may 
therefore become due to the contractor under the contract or otherwise or from the security 
deposit. At the time of submission of bills, the contractor shall certify that balance of materials 
supplied is available at site in original good condition.  

The contractor shall submit along with every running bill (on account or interim bill) material 
wise reconciliation statements supported by complete calculations reconciling total issue, total 
consumption and certified balance (diameter/section-wise in the case of steel) and resulting 
variations and reasons therefore. Engineer-in-Charge shall (whose decision shall be final and 
binding on the contractor) be within his rights to follow the procedure of recovery in clause 
42 at any stage of the work if reconciliation is not found to be satisfactory.  

The contractor shall bear the cost of getting the material issued, loading, transporting to site, 
unloading, storing under cover as required, cutting assembling and joining the several parts 
together as necessary. Notwithstanding anything to the contrary contained in any other clause 
of the contract and (or the CPWA Code) all stores/materials so supplied to the contractor or 
procured with the assistance of the WAPCOS shall remain the absolute property of WAPCOS 
and the contractor shall be the trustee of the stores/materials, and the said stores/materials 
shall not be removed/disposed off from the site of the work on any account and shall be at all 
times open to inspection by the Engineer-in-Charge or his authorized agent. Any such 
stores/materials remaining unused shall be returned to the Engineer-in- Charge in as good a 
condition in which they were originally supplied at a place directed by him, at a place of issue 
or any other place specified by him as he shall require, but in case it is decided not to take 
back the stores/materials the contractor shall have no claim for compensation on any account 
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of such stores/materials so supplied to him as aforesaid and not used by him or for any 
wastage in or damage to in such stores/materials. 

On being required to return the stores/materials, the contractor shall hand over the stores/ 
materials on being paid or credited such price as the Engineer-in-Charge shall determine, 
having due regard to the condition of the stores/materials. The price allowed for credit to the 
contractor, however, shall be at the prevailing market rate not exceeding the amount charged 
to him, excluding the storage charge, if any. The decision of the Engineer-in-Charge shall be 
final and conclusive. In the event of breach of the aforesaid condition, the contractor shall in 
addition to throwing himself open to account for contravention of the terms of the licenses or 
permit and/or for criminal breach of trust, be liable to WAPCOS for all advantages or profits 
resulting or which in the usual course would have resulted to him by reason of such breach. 
Provided that the contractor shall in no case be entitled to any compensation or damages on 
account of any delay in supply or non-supply thereof all or any such materials and stores 
provided further that the contractor shall be bound to execute the entire work if the materials 
are supplied by the WAPCOS within the original scheduled time for completion of the work 
plus 50% thereof or schedule time plus 6 months whichever is more if the time of completion 
of work exceeds 12 months, but if a part of the materials only has been supplied within the 
aforesaid period, then the contractor shall be bound to do so much of the work as may be 
possible with the materials and stores supplied in the aforesaid period. For the completion of 
the rest of the work, the contractor shall be entitled to such extension of time as may be 
determined by the Engineer-in-Charge whose decision in this regard shall be final and 
binding on the contractor.  

The contractor shall see that only the required quantities of materials are got issued. Any such 
material remaining unused and in perfectly good/original condition at the time of completion 
or determination of the contract shall be returned to the Engineer-in-Charge at the stores from 
which it was issued or at a place directed by him by a notice in writing. The contractor shall 
not be entitled for loading, transporting, unloading and stacking of such unused material 
except for the extra lead, if any involved, beyond the original place of issue. 
 
CLAUSE 10A: MATERIALS TO BE PROVIDED BY CONTRACTOR 
The contractor shall, at his own expense, provide all materials, required for the works other 
than those which are stipulated to be supplied by the WAPCOS  

The contractor shall, at his own expense and without delay, supply to the Engineer-in- Charge 
samples of materials to be used on the work and shall get these approved in advance. All such 
materials to be provided by the Contractor shall be in conformity with the specifications laid 
down or referred to in the contract. The contractor shall, if requested by the Engineer-in-
Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so 
comply. The Engineer-in-Charge shall within thirty days of supply of samples or within such 
further period as he may require intimate to the Contractor in writing whether samples are 
approved by him or not. If samples are not approved, the Contractor shall forthwith arrange 
to supply to the Engineer-in-Charge for his approval, fresh samples complying with the 
specifications laid down in the contract. When materials are required to be tested in 
accordance with specifications, approval of the Engineer-in-Charge shall be issued after the 
test results are received. 

The Contractor shall at his risk and cost submit the samples of materials to be tested or 
analyzed and shall not make use of or incorporate in the work any materials represented by 
the samples until the required tests or analysis have been made and materials finally accepted 
by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or compensation 
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either arising out of any delay in the work or due to any corrective measures required to be 
taken on account of and as a result of testing of materials. 

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities 
as the Engineer-in-Charge may require for collecting, and preparing the required number of 
samples for such tests at such time and to such place or places as may be directed by the 
Engineer-in-Charge and bear all charges and cost of testing unless specifically provided for 
otherwise elsewhere in the contract or specifications. The Engineer-in- Charge or his 
authorized representative shall at all times have access to the works and to all workshops and 
places where work is being prepared or from where materials, manufactured articles or 
machinery are being obtained for the works and the contractor shall afford every facility and 
every assistance in obtaining the right to such access. 

The Engineer-in-Charge shall have full powers to require the removal from the premises of 
all materials which in his opinion are not in accordance with the specifications and in case of 
default, the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, 
other persons to remove the same without being answerable or accountable for any loss or 
damage that may happen or arise to such materials. The Engineer-in-Charge shall also have 
full powers to require other proper materials to be substituted thereof and in case of default, 
the Engineer-in-Charge may cause the same to be supplied and all costs which may attend 
such removal and substitution shall be borne by the Contractor.  

The contractor shall at his own expense, provide a material testing lab at the site for 
conducting routine field tests. The lab shall be equipped at least with the testing equipment 
as specified in Special Conditions of Contract. 

Minimum 01 year warranty for Mechanical & Electrical equipment and other bought out 
items, at the discretion of WAPCOS Limited, if supplied directly by the contractor. The 
standard warranty period offered by the Manufacturer shall be retained, in case the original 
warranty period is more than one year. 
 
 
CLAUSE 10B:  
(i) SECURED ADVANCE ON NON-PERISHABLE MATERIALS- NOT 

APPLICABLE 
The contractor, on signing an indenture in the form in Annexure XVIII by the 
Engineer-in-Charge, shall be entitled to be paid during the progress of the execution 
of the work up to 75% of the assessed value of any materials which are in the opinion 
of the Engineer-in- Charge non-perishable, non-fragile and non-combustible and are 
in accordance with the contract and which have been brought on the site in connection 
therewith and are adequately stored and/or protected against damage by weather or 
other causes but which have not at the time of advance been incorporated in the works. 
When materials on account of which an advance has been made under this sub-clause 
are incorporated in the work, the amount of such advance shall be 
recovered/deducted from the next payment made under any of the clause or clauses 
of this contract. 
 
Such secured advance shall also be payable on other items of perishable nature, fragile 
and combustible with the approval of the Engineer-in-Charge provided the contractor 
provides a comprehensive insurance cover for the full cost of such materials. The 
decision of the Engineer-in-Charge shall be final and binding on the contractor in this 
matter. No secured advance, shall however, be paid on high-risk materials such as 
ordinary glass, sand, petrol, diesel etc. 
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(ii) MOBILISATION ADVANCE – NOT APPLICABLE 

Mobilization advance not exceeding 10% of the tendered value may be given, if 
requested by the contractor in writing within one month of the order to commence the 
work. Such advance shall be in two or more installments to be determined by the 
Engineer-in- Charge at his sole discretion. The first installment of such advance shall 
be released by the Engineer-in-charge to the contractor on a request made by the 
contractor to the Engineer-in-Charge in this behalf. The second and subsequent 
installments shall be released by the Engineer-in-Charge only after the contractor 
furnishes a proof of the satisfactory utilization of the earlier installment to the entire 
satisfaction of the Engineer-in-Charge. 

Before any installment of advance is released, the contractor shall execute a Bank 
Guarantee Bond from Scheduled Bank for the amount equal to 110% of the amount of 
advance and valid for the contract period. This (Bank Guarantee from Scheduled Bank 
for the amount equal to 110% of the balance amount of advance) shall be kept renewed 
from time to time to cover the balance amount and likely period of complete recovery. 

 
(iii) PLANT MACHINERY & SHUTTERING MATERIAL ADVANCE – NOT 

APPLICABLE 

An advance for plant, machinery & shuttering material required for the work and 
brought to site by the Contractor may be given if requested by the contractor in writing 
within one month of bringing such plant and machinery to site. Such advance shall be 
given on such plant and machinery which in the opinion of the Engineer-in-charge 
will add to the expeditious execution of work and improve the quality of work. The 
amount of advance shall be restricted to 5% percent of the tender value. In the case of 
new plant and equipment to be purchased for the work, the advance shall be restricted 
to 90% of the price of such new plant and equipment paid by the contractor for which 
the contractor shall produce evidence satisfactory to the Engineer-in-Charge. In the 
case of second hand and used plants and equipment, the amount of such advance shall 
be limited to 50% of the depreciated value of plant and equipment as may be decided 
by the Engineer-in-Charge. The contractor shall, if so required by the Engineer-in-
Charge, submit the statement of value of such old plant and equipment duly approved 
by a Registered Value recognized by the Central Board of Direct Taxes under the 
Income- Tax Act, 1961. No such advance shall be paid on any plant and equipment of 
perishable nature and on any plant and equipment of a value less than Rs. 50,000/- 
Seventy five per cent of such amount of advance shall be paid after the plant & 
equipment is brought to site and balance twenty five percent on successfully 
commissioning the same.  

Leasing of equipment shall be considered at par with purchase of equipment and shall 
be covered by tripartite agreement with the following: 

1. Leasing company which gives certificate of agreeing to lease equipment to the 
contractor. 

2. Engineer in Charge, and 

3. The contractor. 
 
This advance shall further be subject to the condition that such plant and equipment 
(a) are considered by the Engineer-in-Charge to be necessary for the works; (b) and are 
in working order and are maintained in working order; (c) hypothecated to the 
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WAPCOS as specified by the Engineer-in-Charge before the payment of advance is 
released. The contractor shall not be permitted to remove from the site such 
hypothecated plant and equipment without the prior written permission of the 
Engineer-in-Charge. The contractor shall be responsible for maintaining such plant 
and equipment in good working order during the entire period of hypothecation 
failing which such advance shall be entirely recovered in lump sum. For this purpose, 
steel scaffolding and form work shall be treated as plant and equipment. 

The contractor shall insure the Plant and Machinery for which mobilization advance 
is sought and given, for a sum sufficient to provide for their replacement at site. Any 
amounts not recovered from the insurer will be borne by the contractor. 

 
(iv) INTEREST & RECOVERY – NOT APPLICABLE 

The mobilization advance and secured advance in (i) & (ii) above bear simple interest 
at the rate of 10 per cent per annum and shall be calculated from the date of payment 
to the date of recovery, both days inclusive, on the outstanding amount of advance. 
Recovery of such sums advanced shall be made by the deduction from the contractors 
bills commencing after first 10% of the gross value of the work is executed and paid, 
on pro-rata percentage basis to the gross value of the work billed beyond 10% in such 
a way that the entire advance is recovered by the time 80% of the gross value of the 
contract is executed and paid, together with interest due on the entire outstanding 
amount up to the date of recovery of the installment. 

 
CLAUSE 10C: PAYMENT ON ACCOUNT OF INCREASE IN PRICE / WAGES DUE TO 
STATUTORY ORDER  
If after submission of the tender, if the price of any material incorporated in the works 
(excluding the materials covered under Clause lOCA and not being a material supplied from 
the Engineer-in-Charge's stores in accordance with Clause 10 thereof) and/or wages of labour 
increases as a direct result of the coming into force of any fresh law, or statutory rule or order 
(but not due to any variation of rates in GST applicable on such material(s) being considered 
under this clause) beyond the prices/wages prevailing at the time of the last stipulated date 
of receipt of tenders including extensions, if any, for the work during contract period 
including the justified period extended under the provisions of clause 5 of the contract 
without any action under clause 2, then the amount of the contract shall accordingly be varied. 

If after submission of the tender, the price of any material incorporated in the works 
(excluding the materials covered under Clause 10CA and not being a material supplied from 
the Engineer-in- Charge’s stores in accordance with Clause 10 thereof) and/or wages of labour 
as prevailing at the time of last stipulated date of receipt of tender including extensions, if any, 
is decreased as a direct result of the coming into force of any fresh law or statutory rules or 
order (but not due to any changes of rate in sales tax/VAT, Central/State Excise/Custom 
Duty), WAPCOS shall in respect of materials incorporated in the works (excluding the 
materials covered under Clause 10CA and not being material supplied from the Engineer-in-
Charge’s stores in accordance with Clause 10 hereof) and/or labour engaged on the execution 
of the work after the date of coming into force of such law statutory rule or order be entitled 
to deduct from the dues of the contractor, such amount as shall be equivalent to the difference 
between the prices of the materials and/or wages as prevailed at the time of the last stipulated 
date for receipt of tenders including extensions if any for the work and the prices of materials 
and/or wages of labour on the coming into force of such law, statutory rule or order. This will 
be applicable for the contract period including the justified period extended under the 
provisions of clause 5 of the contract without any action under clause 2.  
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Engineer-in-Charge may call books of account and other relevant documents from the 
contractor to satisfy himself about reasonability of increase in prices of materials and wages. 
The contractor shall, within a reasonable time of his becoming aware of any alteration in the 
price of any such materials and/or wages of labour, give notice thereof to the Engineer-in-
Charge stating that the same is given pursuant to this condition together with all information 
relating thereto which he may be in position to supply. 

For this purpose, the labour component of 85% of the value of the work executed during 
period under consideration shall not exceed the percentage as specified in Schedule F, and the 
increase/decrease in labour shall be considered on the minimum daily wages in rupees of any 
unskilled mazdoor, fixed under any law, statutory rule or order. 
 
CLAUSE 10CA: PAYMENT DUE TO VARIATION IN PRICES OF MATERIALS AFTER 
RECEIPT OF TENDER  

If after submission of the tender, the price of materials specified in Special Conditions of 
Contract increases/ decreases beyond the base price(s) as indicated in Special Conditions of 
Contract for the work, then the amount of the contract shall accordingly be varied and 
provided further that any such variations shall be effected for stipulated period of Contract 
including the justified period extended under the provisions of Clause 5 of the Contract 
without any action under Clause 2. 

However for work done/during the justified period extended as above, it will be limited to 
indices prevailing at the time of updated stipulated date of completion considering the effect 
of extra work (extra time to be calculated on pro-rata basis only as cost of extra work x 
stipulated period/tendered cost). 

The increase/ decrease in prices of cement, steel reinforcement, structural steel and POL shall 
be determined by the Price indices Economic Advisor to Government of India, Ministry of 
Commerce and Industry. For other items provided in the Special Conditions of Contract, this 
shall be determined by the All India Wholesale Price Indices of materials as published by 
Economic Advisor to Government of India, Ministry of Commerce and Industry. Base price 
for cement, steel reinforcement, structural steel and POL shall be as issued by the state / 
Central Govt. from time to time. In case, price index of a particular material is not issued by 
Ministry of Commerce and Industry, then the price index of nearest similar material as 
indicated in Special Conditions of Contract shall be followed. 

The amount of the contract shall accordingly be varied for all such materials and will be 
worked out as per the formula given Clause 10CA, Conditions of Contract of CPWD. 

 
CLAUSE 10CC: PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES 
(EXCLUDING MATERALS COVERED UNDER CLAUSE 10 CA) AFTER RECEIPT OF 
TENDER FOR WORKS  
If the prices of materials (not being materials supplied or services rendered at fixed prices by 
the WAPCOS in accordance with clause 10 & 34 thereof) and/or wages of labour required for 
execution of the work increase, the contractor shall be compensated for such increase as per 
provisions detailed below and the amount of the contract shall accordingly be varied, subject 
to the condition that that such compensation for escalation in prices and wages shall be 
available only for the work done during the stipulated period of the contract including the 
justified period extended under the provisions of clause 5 of the contract without any action 
under clause 2. However, for the work done during the justified period extended as above, 
the compensation as detailed below will be limited to prices/wages prevailing at the time of 
updated stipulated date of completion considering the effect of extra work ( extra time to be 
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calculated on pro-rata basis only as cost of extra work x stipulated period/tendered cost). No 
such compensation shall be payable for a work for which the stipulated period of completion 
is equal to or less than the time as specified in Special Conditions of Contract. Such 
compensation for escalation in the prices of materials and labour, when due, shall be worked 
out based on the provisions mentioned in the Clause 10CC of CPWD Conditions of Contract. 

 
CLAUSE 10D: DISMANTLED MATERIAL WAPCOS PROPERTY 
The contractor shall treat all materials obtained during dismantling of a structure, excavation 
of the site for a work, etc. as WAPCOS’s/Client property and such materials shall be disposed 
off to the best advantage of WAPCOS according to the instructions in writing issued by the 
Engineer-in-Charge. 

 
CLAUSE 11: WORKS TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, 
DRAWINGS, ORDERS ETC. 
The contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also conform exactly, fully and 
faithfully to the design, drawings and instructions in writing in respect of the work signed by 
the Engineer-in-Charge and the contractor shall be furnished free of charge one copy of the 
contract documents together with specifications, designs, drawings and instructions as are 
not included in the standard specifications specified in Special Conditions of Contract or in 
any Bureau of Indian Standard or any other, published standard or code or, Schedule of Rates 
or any other printed publication referred to elsewhere in the contract. 

The contractor shall comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all labour and materials, tools and plants 
including for measurements and supervision of all works, structural plans and other things 
of temporary or permanent nature required for such execution and maintenance in so far as 
the necessity for providing these, is specified or is reasonably inferred from the contract. The 
Contractor shall take full responsibility for adequacy, suitability and safety of all the works 
and methods of construction. 

At least to 10% of prescribed Tests as per Central Public Works Department Manual/IS 
Codes/MORTH of construction materials shall be carried out from the outside 
approved/NABL recognized Laboratory as may be approved by WAPCOS without any extra 
expenditure to WAPCOS. 

The Contractor shall establish a field test laboratory on the site with latest equipment’s for 
carrying out field tests of construction materials and will maintain proper records of all the 
test results. 
 
CLAUSE 12: DEVIATIONS / VARIATIONS EXTENT AND PRICING 
 

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions 
to, or substitutions for the original specifications, drawings, designs and instructions that may 
appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a 
part of the works in case of non-availability of a portion of the site or for any other reasons 
and the contractor shall be bound to carry out the works in accordance with any instructions 
given to him in writing signed by the Engineer-in-Charge and such alterations, omissions, 
additions or substitutions shall form part of the contract as if originally provided therein and 
any altered, additional or substituted work which the contractor may be directed to do in the 
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manner specified above as part of the works, shall be carried out by the contractor on the same 
conditions in all respects including price on which he agreed to do the main work except as 
hereafter provided. 

12.1 The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the tendered value sum being ordered, be extended, if requested 
by the contractor, as follows: 
(i) In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus  
(ii) 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge. 
 
12.2(a) Deviations, Extra Items and Pricing –  
 
A. For Project and Original Works 
In the case of contract items, substituted items, contract cum substituted items, which exceed 
the limits laid down in schedule F, the contractor may within fifteen days of receipt of order 
or occurrence of the excess, claim revision of the rates, supported by proper analysis for the 
work in excess of the above mentioned limits, provided that if the rates so claimed are in 
excess of the rates specified in the schedule of quantities, the Engineer-in-Charge shall within 
prescribed time limit of receipt of the claims supported by analysis, after giving consideration 
to the analysis of the rates submitted by the contractor, determine the rates on the basis of the 
market rates and the contractor shall be paid in accordance with the rates so determined. 
 
B. For Maintenance works including works of upgradation, aesthetic, special repair, 
addition/ alteration: 
In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these 
shall be paid as per the schedule rate plus cost index (at the time of tender) plus/minus 
percentage above/ below quoted contract amount. 
Payment of Extra items in case of non-schedule items (Non-DSR items) shall be made as per 
the prevailing market rate. 
 
12.2(b)Deviations, Substituted Items and Pricing. 
 
A. For Project and original works: 
In the case of substituted items (items that are taken up with partial substitution or in lieu of 
items of work in the contract), the rate for the agreement item (to be substituted) and 
substituted item shall also be determined in the manner as mentioned in the following para. 
 
(a) If the market rate for the substituted item so determined is more than the market rate of 

the agreement item (to be substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so increased 
to the extent of the difference between the market rates of substituted item and the 
agreement item (to be substituted). 

(b) (b) If the market rate for the substituted item so determined is less than the market rate 
of the agreement item (to be substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so decreased 
to the extent of the difference between the market rates of substituted item and the 
agreement item (to be substituted). 

 
B. For Maintenance works including works of upgradation, aesthetic, special repair, 
addition/ alteration: 
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In the case of Substitute Item(s) being the schedule items (Delhi Schedule of Rates items), these 
shall be paid as per the schedule rate plus cost index (at the time of tender) plus/minus 
percentage above/ below quoted contract amount. Payment of Substitute in case of non-
schedule items (Non-DSR items) shall be made as per the prevailing market rate. 

 
12.2(c) Deviations Deviated Quantities, Pricing. 
 
A.     For Project and original works: 
 
 
 

In the case of contract items, substituted items, contract cum substituted items, which exceed 
the limits laid down in schedule F, the contractor may within fifteen days of receipt of order or 
occurrence of the excess, claim revision of the rates, supported by proper analysis for the work 
in excess of the above mentioned limits, provided that if the rates so claimed are in excess of the 
rates specified in the schedule of quantities, the Engineer-in-Charge shall within prescribed time 
limit of receipt of the claims supported by analysis, after giving consideration to the analysis of 
the rates submitted by the contractor, determine the rates on the basis of the market rates and 
the contractor shall be paid in accordance with the rates so determined. 
 
B. For Maintenance works including works of upgradation, aesthetic, special repair, 
addition/ alteration: 
In the case of contract items, which exceed the limits laid down in schedule F, the contractor 
shall be paid rates specified in the schedule of quantities. 
 
The prescribed time limits for finalizing rates for Extra Item(s), Substitute Item(s) and Deviated 
Quantities of contract items are as under: 
(i) If the Tendered value of work is up to Rs. 45 lac : 30 days. 
(ii) If the Tendered value of work is more than Rs 45 lac and up to Rs. 2.5 Crore : 45 days. 
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 60 days. 
 

 

12.3 A. For Project and original works: 
The provisions of the preceding paragraph shall also apply to the decrease in the rates 
of items for the work in excess of the limits laid down in Schedule F, and the Engineer-
in-Charge shall after giving notice to the contractor within one month of occurrence of 
the excess and after taking into consideration any reply received from him within 
fifteen days of the receipt of the notice, revise the rates for the work in question within 
one month of the expiry of the said period of fifteen days having regard to the market 
rates. 
 
B. For Maintenance works including works of upgradation, aesthetic, special repair, 
addition/ alteration: 
In case of decrease in the rates prevailing in the market of items for the work in excess 
of the limits laid down in Schedule F, the Engineer-in-Charge shall after giving notice 
to the contractor within one month of occurrence of the excess and after taking into 
consideration any reply received from him within fifteen days of the receipt of the 
notice, revise the rates for the work in question within one month of the expiry of the 
said period of fifteen days having regard to the market rates. 

 
12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up to 

date account giving complete details of all claims for additional payments to which 
the contractor may consider himself entitled and of all additional work ordered by the 
Engineer-in-Charge which he has executed during the preceding quarter failing which 
the contractor shall be deemed to have waived his right.  
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12.5 For the purpose of operation of Special Conditions of Contract, the following works 

shall be treated as works relating to foundation unless & otherwise defined in the 
contract:  

(i) For Buildings: All works up to 1.2 meters above ground level or up to floor 1 
level whichever is lower. 

(ii) For abutments, piers and well staining: All works up to 1.2 m above the bed level. 
(iii) For retaining walls, wing walls, compound walls, chimneys, overhead 

reservoirs/ tanks and other elevated structures: All works up to 1.2 meters above 
the ground level. 

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 
1.2 metres above the ground level.  

(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 
whichever is lower.  

(vi) For Roads, all items of excavation and filling including treatment of sub base. 
 

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer while 
filing. tender, or necessary for proper execution of the item included in the Schedule 
of quantities or in the schedule of rates mentioned above, whether or not, specifically 
indicated in the description of the item and the relevant specifications, shall be deemed 
to be included in the rates quoted by the tenderer or the rate given in the said schedule 
of rates, as the case may be. Nothing extra shall be admissible for such operations. 
(This clause 12.6 is Not Applicable) 

 
CLAUSE 13: FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR 
REDUCTION IN SCOPE OF WORK 
If at any time after acceptance of the tender or during the progress of work, the purpose or 
object for which the work is being done changes due to any supervening cause and as a result 
of which the work has to be abandoned or reduced in scope the Engineer-in-Charge shall give 
notice in writing to that effect to the contractor stating the decision as well as the cause for 
such decision and the contractor shall act accordingly in the matter. The contractor shall have 
no claim to any payment of compensation or otherwise whatsoever, on account of any profit 
or advantage which he might have derived from the execution of the works in full but which 
he did not derive in consequence of the foreclosure of the whole or part of the works. 

 

The contractor shall be paid at contract rates, full amount for works executed at site and, in 
addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder 
mentioned which could not be utilized on the work to the full extent in view of the foreclosure;  

(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 
temporary labour huts, staff quarters and site office; storage accommodation and 
water storage tanks. 

(ii) WAPCOS shall have the option to take over contractor’s materials or any part thereof 
either brought to site or of which the contractor is legally bound to accept delivery 
from suppliers (for incorporation in or incidental to the work). For materials taken 
over or to be taken over by WAPCOS, cost of such materials as detailed by Engineer-
in- Charge shall be paid. The cost shall, however, take into account purchase price, 
cost of transportation and deterioration or damage which may have been caused to 
materials whilst in the custody of the contractor. 
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(iii) If any materials supplied by WAPCOS are rendered surplus, the same except normal 
wastage shall be returned by the contractor to WAPCOS at rates not exceeding those 
at which these were originally issued, less allowance for any deterioration or damage 
which may have been caused whilst the materials were in the custody of the 
contractor. In addition, cost of transporting such materials from site to WAPCOS 
stores, if so required by WAPCOS, shall be paid.  

(iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent 
stores or to his other works, whichever is less. If T & P are not transported to either of 
the said places, no cost of transportation shall be payable.  

 
The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account, 
wage books, time sheet and other relevant documents and evidence as may be necessary to 
enable him to certify the reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the 
cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the 
work as per accepted tender less the cost of work actually executed under the contract and 
less the cost of contractor’s materials at site taken over by the WAPCOS as per item (ii) above. 
Provided always that against any payments due to the contractor on this account or otherwise, 
the Engineer-in-Charge shall be entitled to recover or be credited with any outstanding 
balances due from the contractor for advance paid in respect of any tool, plants and materials 
and any other sums which at the date of termination were recoverable by the WAPCOS from 
the contractor under the terms of the contract. 

In the event of action being taken under Clause 13 to reduce the scope of work, the contractor 
may furnish fresh Performance Guarantee on the same conditions, in the same manner and at 
the same rate for the balance tendered amount and initially valid up to the extended date of 
completion or stipulated date of completion if no extension has been granted plus 60 days 
beyond that. Wherever such a fresh Performance Guarantee is furnished by the contractor the 
Engineer-in-Charge may return the previous Performance Guarantee. 
 
CLAUSE 14: CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR 
If contractor: 
(i) At any time makes default during currency of work or does not execute any part of 

the work with due diligence and continues to do so even after a notice in writing of 7 
days in this respect from the Engineer-in-Charge; or 

(ii) Commits default in complying with any of the terms and conditions of the contract 
and does not remedy it or takes effective steps to remedy it within 7 days even after a 
notice in writing is given in that behalf by the Engineer-in-Charge; or 

 
Fails to complete the work(s) or items of work with individual dates of completion, on or 
before the date(s) so determined, and does not complete them within the period specified in 
the notice given in writing in that behalf by the Engineer-in-Charge. The Engineer- in-Charge 
without invoking action under clause 3 may, without prejudice to any other right or remedy 
against the contractor which have either accrued or accrue thereafter to WAPCOS, by a notice 
in writing to take the part work / part incomplete work of any item(s) out of his hands and 
shall have powers to: 
(a) Take possession of the site and any materials, constructional plant, implements, 

stores, etc., thereon; and/or 
(b) Carry out the part work / part incomplete work of any item(s) by any means at the 

risk and cost of the contractor. 
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The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor 
for completion of the part work/ part incomplete work of any item(s) taken out of his hands 
and execute at the risk and cost of the contractor, the liability of contractor on account of loss 
or damage suffered by WAPCOS because of action under this clause shall not exceed 10% of 
the tendered value of the work. 

In determining the amount, credit shall be given to the contractor with the value of work done 
in all respect in the same manner and at the same rate as if it had been carried out by the 
original contractor under the terms of his contract, the value of contractor's materials taken 
over and incorporated in the work and use of plant and machinery belonging to the 
contractor. The certificate of the Engineer-in-Charge as to the value of work done shall be final 
and conclusive against the contractor provided always that action under this clause shall only 
be taken after giving notice in writing to the contractor. Provided also that if the expenses 
incurred by the WAPCOS are less than the amount payable to the contractor at his agreement 
rates, the difference shall not be payable to the contractor. 

Any excess expenditure incurred or to be incurred by WAPCOS in completing the part work/ 
part incomplete work of any item(s) or the excess loss of damages suffered or may be suffered 
by WAPCOS as aforesaid after allowing such credit shall without prejudice to any other right 
or remedy available to WAPCOS in law or per as agreement be recovered from any money 
due to the contractor on any account, and if such money is insufficient, the contractor shall be 
called upon in writing and shall be liable to pay the same within 30 days.  

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials, 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of 
sale thereof towards the dues recoverable from the contractor under the contract and if 
thereafter there remains any balance outstanding, it shall be recovered in accordance with the 
provisions of the contract. 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any advance 
on any account or with a view to the execution of the work or the performance of the contract. 
 
CLAUSE 15: SUSPENSION OF WORK 
(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 

(whose decision shall be final and binding on the contractor) suspend the progress of 
the works or any part thereof for such time and in such manner as the Engineer-in-
Charge may consider necessary so as not to cause any damage or injury to the work 
already done or endanger the safety thereof for any of the following reasons: 

(a) on account of any default on the part of the contractor or; 

(b) for proper execution of the works or part thereof for reasons other than the default 
of the contractor; or 

(c) For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works 
to the extent necessary and carry out the instructions given in that behalf by the 
Engineer-in-Charge. 
 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
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(a) the contractor shall be entitled to an extension of time equal to the period of every 
such suspension PLUS 25%, for completion of the item or group of items of work 
for which a separate period of completion is specified in the contract and of which 
the suspended work forms a part, and; 

(b) If the total period of all such suspensions in respect of an item or group of items or 
work for which a separate period of completion is specified in the contract exceeds 
thirty days, the contractor shall, in addition, be entitled to such compensation as 
the Engineer-in- Charge may consider reasonable in respect of salaries and/or 
wages paid by the contractor to his employees and labour at site, remaining idle 
during the period of suspension, adding thereto 2% to cover indirect expenses of 
the contractor provided the contractor submits his claim supported by details to 
the Engineer-in-Charge within fifteen days of the expiry of the period of 30 days. 

 
(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for 

more than three months at a time, except when suspension is ordered for reason (a) in 
sub-Para (i) above, the contractor may after receipt of such order serve a written notice 
on the Engineer-in-Charge requiring permission within fifteen days from receipt by 
the Engineer-in-Charge of the said notice, to proceed with the work or part thereof in 
regard to which progress has been suspended and if such permission is not granted 
within that time, the contractor, if he intends to treat the suspension, where it affects 
only a part of the works as an omission of such part by WAPCOS or where it affects 
whole of the works, as an abandonment of the works by WAPCOS, shall within ten 
days of expiry of such period of 15 days give notice in writing of his intention to the 
Engineer-in-Charge. In the event of the contractor treating the suspension as an 
abandonment of the contract by WAPCOS, he shall have no claim to payment of any 
compensation on account of any profit or advantage which he might have derived 
from the execution of the work in full but which he could not derive in consequence 
of the abandonment. He shall, however, be entitled to such compensation, as the 
Engineer-in-Charge may consider reasonable, in respect of salaries and/or wages paid 
by him to his employees and labour at site, remaining idle in consequence adding to 
the total thereof 2% to cover indirect expenses of the contractor provided the 
contractor submits his claim supported by details to the Engineer-in-Charge within 30 
days of the expiry of the period of 3 months. 

 
CLAUSE 15A: COMPENSATION IN CASE DELAY OF SUPPLY OF MATERIAL  
The contractor shall not be entitled to claim any compensation from WAPCOS for the loss 
suffered by him on account of delay by WAPCOS in the supply of materials in Special 
Conditions of Contract where such delay is covered by the difficulties relating to the supply 
of wagons, force majeure or any reasonable cause beyond the control of the WAPCOS. This 
clause 15 A will not be applicable for works where no material is stipulated. 
 
CLAUSE 16: ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 
All works under or in course of execution or executed in pursuance of the contract, shall at all 
times be open and accessible to the inspection and supervision of the Engineer-ln-charge, his 
authorized subordinates in charge of the work and all the superior officers, officer of the 
Quality Assurance Unit of the WAPCOS or any organization engaged by the WAPCOS for 
Quality Assurance and of the Chief Technical Examiner’s Office, and the contractor shall, at 
all times, during the usual working hours and at all other times at which reasonable notice of 
the visit of such officers has been given to the contractor, either himself be present to receive 
orders and instructions or have a responsible agent duly accredited in writing, present for that 
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purpose. Orders given to the Contractor’s agent shall be considered to have the same force as 
if they had been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the 
work or to the Chief Engineer in charge of Quality Assurance or his subordinate officers or 
the officers of the organization engaged by the WAPCOS for Quality Assurance or to the Chief 
Technical Examiner or his subordinate officers, that any work has been executed with 
unsound, imperfect, or unskillful workmanship, or with materials or articles provided by him 
for the execution of the work which are unsound or of a quality inferior to that contracted or 
otherwise not in accordance with the contract, the contractor shall, on demand in writing 
which shall be made within twelve months (six months in the case of work costing Rs. 10 Lac 
and below except road work) of the completion of the work from the Engineer-in-Charge 
specifying the work, materials or articles complained of notwithstanding that the same may 
have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work 
so specified in whole or in part, as the case may require or as the case may be, remove the 
materials or articles so specified and provide other proper and suitable materials or articles at 
his own charge and cost. In the event of the failing to do so within a period specified by the 
Engineer-in- Charge in his demand aforesaid, then the contractor shall be liable to pay 
compensation at the same rate as under clause 2 of the contract (for non-completion of the 
work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 
under the contract but may accept such items at reduced rates as the authority specified in 
Special Conditions of Contract may consider reasonable during the preparation of on account 
bills or final bill if the item is so acceptable without detriment to the safety and utility of the 
item and the structure or he may reject the work outright without any payment and/or get it 
and other connected and incidental items rectified, or removed and re-executed at the risk 
and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in 
respect of the same will be final and binding on the contractor. 
 
CLAUSE 17: CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING DEFECT 

LIABILITY PERIOD 
If the contractor or his working people or servants shall break, deface, injure or destroy any 
part of building in which they may be working, or any building, road, road kerb, fence, 
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 
grassland, or cultivated ground contiguous to the premises on which the work or any part is 
being executed, or if any damage shall happen to the work while in progress, from any cause 
whatever or if any defect, shrinkage or other faults appear in the work within twelve months 
(six months in the case of work costing Rs. Ten lacs and below except road work) after a 
certificate final or otherwise of its completion shall have been given by the Engineer-in- 
Charge as aforesaid arising out of defect or improper materials or workmanship the contractor 
shall upon receipt of a notice in writing on that behalf make the same good at his own expense 
or in default the Engineer-in-Charge cause the same to be made good by other workmen and 
deduct the expense from any sums that may be due or at any time thereafter may become due 
to the contractor, or from his security deposit or the proceeds of sale thereof or of a sufficient 
portion thereof. The security deposit of the contractor shall not be refunded before the expiry 
of twelve months (six months in the case of work costing Rs. Ten lacs and below except road 
work) after the issue of the certificate final or otherwise, of completion of work, or till the final 
bill has been prepared and passed whichever is later. 

Provided that in the case of road work, if in the opinion of the Engineer-in-Charge, half of the 
security deposit is sufficient, to meet all liabilities of the contractor under this contract, half of 
the security deposit will be refundable after six months and the remaining half after twelve 
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months of the issue of the said certificate of completion or till the final bill has been prepared 
and passed whichever is later. 

The defects liability period will be one year from the date of completion of development and 
construction works. During this period the Contractor will get the defects rectified without 
any cost to WAPCOS. For the item of water proofing roof treatment the Contractor will give 
guarantee bond for ten years. Similarly for other items, like electrical/mechanical equipment 
which have guarantee/warranty period beyond one year, wherever applicable as per 
manufacturer recommendations, will also be given guarantee bond by the Contractor to 
WAPCOS. 
 
CLAUSE 18: CONTRACTOR SUPPLY TOOLS & PLANTS ETC. 
The contractor shall provide at his own cost all materials (except such special materials, if any, 
as may in accordance with the contract be supplied from the Engineer-in-Charge’s stores), 
machinery, tools & plants as specified in Special Conditions of Contract. In addition to this, 
appliances, implements, other plants, ladders, cordage, tackle, scaffolding and temporary 
works required for the proper execution of the work, whether original, altered or substituted 
and whether included in the specifications or other documents forming part of the contract or 
referred to in these conditions or not, or which may be necessary for the purpose of satisfying 
or complying with the requirements of the Engineer-in-Charge as to any matter as to which 
under these conditions he is entitled to be satisfied, or which he is entitled to require together 
with carriage therefore to and from the work. The contractor shall also supply without charge 
the requisite number of persons with the means and materials, necessary for the purpose of 
setting out works, and counting, weighing and assisting the measurement for examination at 
any time and from time to time of the work or materials. Failing his so doing, the same may 
be provided by the Engineer-in-Charge at the expense of the contractor and the expenses may 
be deducted, from any money due to the contractor, under this contract or otherwise and/or 
from his security deposit or the proceeds of sale thereof, or of a sufficient portions thereof. 
 
CLAUSE 18A: RECOVERY OF COMPENSATION PAID TO WORKMEN 
In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 
Workmen’s Compensation Act, 1923, WAPCOS is obliged to pay compensation to a workman 
employed by the contractor, in execution of the works, WAPCOS will recover from the 
contractor, the amount of the compensation so paid; and, without prejudice to the rights of 
the WAPCOS under sub-section (2) of Section 12, of the said Act, WAPCOS shall be at liberty 
to recover such amount or any part thereof by deducting it from the security deposit or from 
any sum due by WAPCOS to the contractor whether under this contract or otherwise. 
WAPCOS shall not be bound to contest any claim made against it under sub-section (1) of 
Section 12, of the said Act, except on the written request of the contractor and upon his giving 
to WAPCOS full security for all costs for which WAPCOS might become liable in consequence 
of contesting such claim. 
 
CLAUSE 18B: ENSURING PAYMENT AND AMENITIES TO WORKERS, IF 

CONTRACTOR FAILS  
ln every case in which by virtue of the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 
1971, WAPCOS is obliged to pay any amounts of wages to a workman employed by the 
contractor in execution of the works, or to incur any expenditure in providing welfare and 
health amenities required to be provided under the above said Act and the rules under Clause 
19H or under the C.P.W.D. Contractor’s Labour Regulations, or under the Rules framed by 
Government from time to time for the protection of health and sanitary arrangements for 
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workers employed by C.P.W.D. Contractors, WAPCOS will recover from the contractor, the 
amount of wages so paid or the amount of expenditure so incurred; and without prejudice to 
the rights of the WAPCOS under sub-section(2) of Section 20, and sub-section (4) of Section 
21, of the Contract Labour (Regulation and Abolition) Act, 1970, WAPCOS shall be at liberty 
to recover such amount or any part thereof by deducting it from the security deposit or from 
any sum due by WAPCOS to the contractor whether under this contract or otherwise 
WAPCOS shall not be bound to contest any claim made against it under sub-section (1) of 
Section 20, sub-section (4) of Section 21, of the said Act, except on the written request of the 
contractor and upon his giving to the WAPCOS full security for all costs for which WAPCOS 
might become liable in contesting such claim. 
 
CLAUSE 19: LABOUR LAWS TO BE COMPLIED BY CONTRACTOR  
The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and 
the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the 
commencement of the work, and continue to have a valid license until the completion of the 
work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and 
Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and 
other Construction Workers Welfare Cess Act, 1996. 

Any failure to fulfill these requirements shall attract the penal provisions of this contract 
arising out of the resultant non-execution of the work. 
 
CLAUSE 19A 
No labour below the age of fourteen years shall be employed on the work. 
 
CLAUSE 19B: PAYMENT OF WAGES 
(i) The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the C.P.W.D. Contractor’s 
Labour Regulations or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules, 
1971, wherever applicable. 

(ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, 
cause to be paid fair wage to labour indirectly engaged on the work, including any 
labour engaged by his sub-contractors in connection with the said work, as if the 
labour had been immediately employed by him.  

(iii) In respect of all labour directly or indirectly employed in the works for performance 
of the contractor’s part of this contract, the contractor shall comply with or cause to be 
complied with the Contractor’s Labour Regulations made by WAPCOS from time to 
time in regard to payment of wages, wage period, deductions from wages recovery of 
wages not paid and deductions unauthorized made, maintenance of wage books or 
wage slips, publication of scale of wages and other terms of employment, inspection 
and submission of periodical returns and all other matters of the like nature or as per 
the provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and the 
Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable. 

(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys 
due to the contractor any sum required or estimated to be required for making 
good the loss suffered by a worker or workers by reason of non-fulfillment of the 
conditions of the contract for the benefit of the workers, non-payment of wages or 
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of deductions made from his or their wages which are not justified by their terms 
of the contract or non-observance of the Regulations. 

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is 
bound to allow to the labours directly or indirectly employed in the works one day 
rest for 6 days continuous work and pay wages at the same rate as for duty. In the 
event of default, the Engineer-in-Charge shall have the right to deduct the sum or 
sums not paid on account of wages for weekly holidays to any labours and pay the 
same to the persons entitled thereto from any money due to the contractor by the 
Engineer-in-Charge concerned.  
In the case of Union Territory of Delhi, however, as the all-inclusive minimum 
daily wages fixed under Notification of the Delhi Administration 
No.F.12(162)MWO/DAB/ 43884-91, dated 31-12-1979 as amended from time to 
time are inclusive of wages for the weekly day of rest, the question of extra 
payment for weekly holiday would not arise. 

(v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation 
Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the 
Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications thereof 
or any other laws relating thereto and the rules made thereunder from time to time.  

(vi) The contractor shall indemnify and keep indemnified WAPCOS against payments to 
be made under and for the observance of the laws aforesaid and the C.P.W.D. 
Contractor’s Labour Regulations without prejudice to his right to claim indemnity 
from his sub-contractors. 

(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract.  

(viii) Whatever is the minimum wage for the time being, or if the wage payable is higher 
than such wage, such wage shall be paid by the contractor to the workmen directly 
without the intervention of Jamadar and that Jamadar shall not be entitled to deduct 
or recover any amount from the minimum wage payable to the workmen as and by 
way of commission or otherwise. 

(ix) The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Jamadar from the wage of workmen. 

 
CLAUSE 19C 
In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 
provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense 
provide for all facilities in connection therewith. In case the contractor fails to make 
arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty 
of Rs.200/- for each default and in addition, the Engineer-in- Charge shall be at liberty to make 
arrangement and provide facilities as aforesaid and recover the costs incurred in that behalf 
from the contractor. 
 
CLAUSE 19 D 
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, a 
true statement showing in respect of the second half of the preceding month and the first half 
of the current month respectively:- 
(1) The number of labourers employed by him on the work, 
(2) Their working yours, 
(3) The wages paid to them, 
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(4) The accidents that occurred during the said fortnight showing the circumstances 
under which they happened and the extent of damage and injury caused by them, and 

(5) The number of female workers who have been allowed maternity benefit according to 
Clause 19F and the amount paid to them. 

Failing which the contractor shall be liable to pay to WAPCOS, a sum not exceeding Rs.200/- 
for each default or materially incorrect statement. The decision of the Engineer-In-Charge 
shall be final in deducting from any bill due to the contractor; the amount levied as fine and 
be binding on the contractor. 
 
CLAUSE 19 E 
In respect of all labour directly or indirectly employed in the works for the performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied 
with all the rules framed by Government from time to time for the protection of health and 
sanitary arrangements for workers employed by the WAPCOS and its contractors. 
 
CLAUSE 19 F 
Leave and pay during leave shall be regulated as follows:- 
1. Leave : 

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and 
including the day of delivery and 4 weeks following that day, 

(ii) In the case of miscarriage - upto 3 weeks from the date of miscarriage. 
2. Pay : 

(i) in the case of delivery - leave pay during maternity leave will be at the rate of the 
women’s average daily earnings, calculated on total wages earned on the days 
when full time work was done during a period of three months immediately 
preceding the date on which she gives notice that she expects to be confined or at 
the rate of Rupee one only a day whichever is greater.  

(ii) In the case of miscarriage - leave pay at the rate of average daily earning calculated 
on the total wages earned on the days when full time work was done during a 
period of three months immediately preceding the date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: 
No maternity leave benefit shall be admissible to a woman unless she has been 
employed for a total period of not less than six months immediately preceding the date 
on which she proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form 
as shown in appendix -I and II, and the same shall be kept at the place of work. 

 
CLAUSE 19 G 
In the event of the contractor(s) committing a default or breach of any of the provisions of the 
WAPCOS, Contractor’s Labour Regulations and Model Rules for the protection of health and 
sanitary arrangements for the workers as amended from time to time or furnishing any 
information or submitting or filing any statement under the provisions of the above 
Regulations and’ Rules which is materially incorrect, he/they shall, without prejudice to any 
other liability, pay to the Government a sum not exceeding Rs.200/- for every default, breach 
or furnishing, making, submitting, filing such materially incorrect statements and in the event 
of the contractor(s) defaulting continuously in this respect, the penalty may be enhanced to 
Rs.200/- per day for each day of default subject to a maximum of 5 per cent of the estimated 
cost of the work put to tender. The decision of the Engineer-in-Charge shall be final and 
binding on the parties.  
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Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly 
observing and complying with the provisions of the C.P.W.D. Contractor’s Labour 
Regulations and Model Rules and the provisions of the Contract Labour (Regulation and 
Abolition) Act 1970, and the Contract Labour (R& A) Central Rules 1971, for the protection of 
health and sanitary arrangements for work-people employed by the contractor(s) (hereinafter 
referred as “the said Rules”) the Engineer-in-Charge shall have power to give notice in writing 
to the contractor(s) requiring that the said Rules be complied with and the amenities 
prescribed therein be provided to the work-people within a reasonable time to be specified in 
the notice. If the contractor(s) shall fail within the period specified in the notice to comply with 
and/observe the said Rules and to provide the amenities to the work-people as aforesaid, the 
Engineer-in-Charge shall have the power to provide the amenities hereinbefore mentioned at 
the cost of the contractor(s). The contractor(s) shall erect, make and maintain at his/their own 
expense and to approved standards all necessary huts and sanitary arrangements required for 
his/their work-people on the site in connection with the execution of the works, and if the 
same shall not have been erected or constructed, according to approved standards, the 
Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring 
that the Fd huts and sanitary arrangements be remodelled and/or reconstructed according to 
approved standards, and if the contractor(s) shall fail to remodel or reconstruct such huts and 
sanitary arrangements according to approved standards within the period specified in the 
notice, the Engineer-in-Charge shall have the power to remodel or reconstruct such huts and 
sanitary arrangements according to approved standards at the cost of the contractor(s). 
 
CLAUSE 19 H 
The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number 
of huts (hereinafter referred to as the camp) of the following specifications on a suitable plot 
of land to be approved by the Engineer-in-Charge.  
(i) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the 

floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of 
the worker’s family staying with the labourer.  
(b) The contractor(s) shall in addition construct suitable cooking places having a 

minimum area of 1.80m x 1.50m (6’x5') adjacent to the hut for each family. 
(c) The contractor(s) shall also construct temporary latrines and urinals for the use of 

the labourers each on the scale of not less than four per each one hundred of the 
total strength, separate latrines and urinals being provided for women.  

(d) The contractor(s) shall construct sufficient number of bathing and washing places, 
one unit for every 25 persons residing in the camp. These bathing and washing 
places shall be suitably screened. 

(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or 
other suitable local materials as may be approved by the Engineer-in-Charge. In case 
of sun-dried bricks, the walls should be plastered with mud gobri on both sides. The 
floor may be kutcha but plastered with mud gobri and shall be at least 15 cm (6") above 
the surrounding ground. The roofs shall be laid with thatch or any other materials as 
may be approved by the Engineer-in-Charge and the contractor shall ensure that 
throughout the period of their occupation, the roofs remain water-tight.  
(b) The contractor(s) shall provide each hut with proper ventilation. 
(c) All doors, windows, and ventilators shall be provided with suitable leaves for 

security purposes. 
(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of 

huts which may be reduced to 6m (20 ft.) according to the availability of site with 
the approval of the Engineer-in-Charge. Back to back construction will be allowed 
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(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use 
of labourers. The provisions shall not be less than two gallons of pure and wholesome 
water per head per day for drinking purposes and three gallons of clean water per 
head per day for bathing and washing purposes. Where piped water supply is 
available, supply shall be at stand posts and where the supply is from wells or river, 
tanks which may be of metal or masonry, shall be provided. The contractor(s) shall 
also at his/ their own cost make arrangements for laying pipe lines for water supply 
to his/ their labour camp from the existing mains wherever available, and shall pay 
all fees and charges therefore. 

(iv) The site selected for the camp shall be high ground, removed from jungle.  
(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the 

disposal of excreta from the latrines by trenching or incineration which shall be 
according to the requirements laid down by the Local Health Authorities. If trenching 
or incineration is not allowed, the contractor(s) shall make arrangements for the 
removal of the excreta through the Municipal Committee/authority and inform it 
about the number of labourers employed so that arrangements may be made by such 
Committee/authority for the removal of the excreta. All charges on this account shall 
be borne by the contractor and paid direct by him to the Municipality/authority. The 
contractor shall provide one sweeper for every eight seats in case of dry system.  

(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away 
sullage water so as to keep the camp neat and tidy. 

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area 
sufficiently lighted to avoid accidents to the workers. 

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation 
in the labour camps according to the rules of the Local Public Health and Medical 
Authorities. 

 
CLAUSE 19 I 
The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the 
work any person or persons in the contractors’ employ upon the work who may be 
incompetent or misconduct himself and the contractor shall forthwith comply with such 
requirements. In respect of maintenance/repair or renovation works etc. where the labour 
have an easy access to the individual houses, the contractor shall issue identity cards to the 
labourers, whether temporary or permanent and he shall be responsible for any untoward 
action on the part of such labour. AE/JE will display a list of contractors working in the 
colony/Blocks on the notice board in the colony and also at the service centre, to apprise the 
residents about the same. 
 
CLAUSE 19J 
It shall be the responsibility of the contractor to see that the building under construction is not 
occupied by anybody unauthorized during construction, and is handed over to the Engineer-
in-Charge with vacant possession of complete building. If such building though completed is 
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the 
said building/buildings in that position. Any delay in acceptance on this account will be 
treated as the delay in completion and for such delay, a levy upto 5% of tendered value of 
work may be imposed by the WAPCOS whose decision shall be final both with regard to the 
justification and quantum and be binding on the contractor. 

However, WAPCOS, through a notice, may require the contractor to remove the illegal 
occupation any time on or before construction and delivery. 
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CLAUSE 19K: Employment of Skilled / Semi Skilled Workers 
The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are 
qualified and possess certificate in particular trade from Industrial Training 
Institute/National Institute of construction Management and Research (NICMAR)/ National 
Academy of Construction, CIDC or any similar reputed and recognized Institute managed/ 
certified by State/Central Government. The number of such qualified tradesmen shall not be 
less than 20% of total skilled/semi-skilled workers required in each trade at any stage of work. 
The contractor shall submit number of man days required in respect of each trade, it’s 
scheduling and the list of qualified tradesmen along with requisite certificate from recognized 
Institute to Engineer in charge for approval. Notwithstanding such approval, if the tradesmen 
are found to have inadequate skill to execute the work of respective trade, the contractor shall 
substitute such tradesmen within two days of written notice from Engineer-in-Charge. Failure 
on the part of contractor to obtain approval of Engineer-in-Charge or failure to deploy 
qualified tradesmen will attract a compensation to be paid by contractor at the rate of Rs. 100 
per such tradesman per day. Decision of Engineer in Charge as to whether particular 
tradesman possesses requisite skill and amount of compensation in case of default shall be 
final and binding.  

Provided always, that the provisions of this clause, shall not be applicable for works with 
estimated cost put to tender being less than Rs. 5 crores. 
 
CLAUSE 19L: Contribution of EPF and ESI 
The ESI and EPF contributions on the part of employer in respect of this contract shall be paid 
by the contractor. These contributions on the part of the employer paid by the contractor shall 
be reimbursed by the Engineer-in-charge to the contractor on actual basis. 
 
CLAUSE 20: MINIMUM WAGES ACT TO BE COMPLIED WITH 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 
framed thereunder and other labour laws affecting contract labour that may be brought into 
force from time to time. 
 
CLAUSE 21: WORK NOT TO BE SUBLET. ACTION IN CASE OF INSOLVENCY 
The contract shall not be assigned or sublet without the written approval of the Engineer-in 
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 
insolvent or commence any insolvency proceedings or make any composition with his 
creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 
offered by the contractor, or any of his servants or agent to any public officer or person in the 
employ of WAPCOS in any way relating to his office or employment, or if any such officer or 
person shall become in any way directly or indirectly interested in the contract, the Engineer-
in-Charge on behalf of the WAPCOS shall have power to adopt the course specified in Clause 
3 hereof in the interest of WAPCOS and in the event of such course being adopted, the 
consequences specified in the said Clause 3 shall ensue. 
 
CLAUSE 22 
All sums payable by way of compensation under any of these conditions shall be considered 
as reasonable compensation to be applied to the use of WAPCOS without reference to the 
actual loss or damage sustained and whether or not any damage shall have been sustained. 
 
CLAUSE 23: CHANGES IN FIRM’S CONSTITUTION TO BE INTIMATED 
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Where the contractor is a partnership firm, the previous approval in writing of the Engineer-
in-Charge shall be obtained before any change is made in the constitution of the firm. Where 
the contractor is an individual or a Hindu undivided family business concern, such approval 
as aforesaid shall likewise be obtained before the contractor enters into any partnership 
agreement where under the partnership firm would have the right to carry out the works 
hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the 
contract shall be deemed to have been assigned in contravention of Clause 21 hereof and the 
same action may be taken, and the same consequences shall ensue as provided in the said 
Clause 21. 
 
CLAUSE 24 
All works to be executed under the contract shall be executed under the direction and subject 
to the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what 
point or points and in what manner they are to be commenced, and from time to time carried 
on. 
 
CLAUSE 25: SETTLEMENT OF DISPUTES & ARBITRATION - DELETED 

Amicable Resolution and Mediation 
Save where expressly stated to the contrary in the Contract, any dispute, difference or 
controversy of whatever nature between the Parties, howsoever arising under, out of or in 
relation to the Contract including disputes, if any, with regard to any acts, decision or opinion 
of WAPCOS Limited Representative and so notified in writing by either Party to the other 
(the “Dispute”) shall in the first instance be attempted to be resolved amicably in accordance 
with the procedure set out in this clause. 

Either Party may require such Dispute to be referred to a person (not connected with work 
directly) nominated by each Party, for amicable settlement. Upon such reference, the two shall 
meet at the earliest mutual convenience and in any event within [30 (thirty)] days of such 
reference to discuss and attempt to amicably resolve the Dispute. 

In the event that the Dispute in question is not resolved amicably within 30 (thirty) days of 
such meeting between the Parties, either Party may refer the Dispute to arbitration in 
accordance with [Arbitration Procedure]. 
 
Arbitration Procedure 
Save where expressly stated to the contrary in the Contract, any Dispute shall be finally settled 
by binding arbitration under the Arbitration and Conciliation Act 1996 by sole arbitrator 
appointed by CMD, WAPCOS. 

 
Place of Arbitration 
The place of arbitration shall be New Delhi. 
  
English Language 
The request for arbitration, the answer to the request, the terms of reference, any written 
submissions, any orders and awards shall be in English and, if oral hearings take place, 
English shall be the language to be used in the hearings. 
 
Enforcement of Award 
The Parties agree that the decision or award resulting from arbitration shall be final and 
binding upon the Parties and shall be enforceable in accordance with the provisions of the 
Arbitration and Conciliation Act. 
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Performance during Arbitration 
Pending the submission of and/or decision on a Dispute and until the arbitral award is 
published, the Parties shall continue to perform their respective obligations under the 
Contract without prejudice to a final adjustment in accordance with such award. 

 
CLAUSE 26: CONTRACTOR INDEMNIFY WAPCOS AGAINST PATENT RIGHTS 
The contractor shall fully indemnify and keep indemnified the WAPCOS against any action, 
claim or proceeding relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties which may be payable in respect of any 
article or part thereof included in the contract. In the event of any claims made under or action 
brought against WAPCOS in respect of any such matters as aforesaid, the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own expense, to settle 
any dispute or to conduct any litigation that may arise therefrom, provided that the contractor 
shall not be liable to indemnify the WAPCOS if the infringement of the patent or design or 
any alleged patent or design right is the direct result of an order passed by the Engineer-in-
Charge in this behalf. 

 
CLAUSE 27: LUMPSUM PROVISIONS IN TENDER  
When the estimate on which a tender is made includes lump sum in respect of parts of the 
work, the contractor shall be entitled to payment in respect of the items of work involved or 
the part of the work in question at the same rates as are payable under this contract for such 
items, or if the part of the work in question is not, in the opinion of the Engineer-in-Charge 
payable of measurement, the Engineer-in-Charge may at his discretion pay the lump-sum 
amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge shall 
be final and conclusive against the contractor with regard to any sum or sums payable to him 
under the provisions of the clause. 
 
CLAUSE 28: ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED 
In the case of any class of work for which there is no such specifications as referred to in Clause 
11, such work shall be carried out in accordance with the Bureau of Indian Standards 
Specifications. In case there are no such specifications in Bureau of Indian Standards, the work 
shall be carried out as per manufacturers’ specifications, if not available then as per District 
Specifications. In case there are no such specifications as required above, the work shall be 
carried out in all respects in accordance with the instructions and requirements of the 
Engineer-in-Charge. 
CLAUSE 29: WITHOLDING AND LIEN IN RESPECT OF SUM DUE FROM 

CONTRACTOR  
a) Whenever any claim or claims for payment of a sum of money arises out of or under 

the contract or against the contractor, the Engineer-in-Charge or the WAPCOS shall be 
entitled to withhold and also have a lien to retain such sum or sums in whole or in part 
from the security, if any deposited by the contractor and for the purpose aforesaid, the 
Engineer-in-Charge or the WAPCOS shall be entitled to withhold the security deposit, 
if any, furnished as the case may be and also have a lien over the same pending 
finalisation or adjudication of any such claim. In the event of the security being 
insufficient to cover the claimed amount or amounts or if no security has been taken 
from the contractor, the Engineer-in-Charge or the WAPCOS shall be entitled to 
withhold and have a lien to retain to the extent of such claimed amount or amounts 
referred to above, from any sum or sums found payable or which may at any time 
thereafter become payable to the contractor under the same contract or any other 
contract with the Engineer-in-Charge of the WAPCOS or any contracting person 
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through the Engineer-in-Charge pending finalization of adjudication of any such 
claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by the Engineer-in-Charge or WAPCOS will 
be kept withheld or retained as such by the Engineer-in-Charge or WAPCOS till the 
claim arising out of or under the contract is determined by the arbitrator(if the contract 
is governed by the arbitration clause) by the competent court, as the case may be and 
that the contractor will have no claim for interest or damages whatsoever on any 
account in respect of such withholding or retention under the lien referred to above 
and duly notified as such to the contractor. For the purpose of this clause, where the 
contractor is a partnership firm or a limited company, the Engineer-in-Charge or the 
WAPCOS shall be entitled to withhold and also have a lien to retain towards such 
claimed amount or amounts in whole or in part from any sum found payable to any 
partner/limited company as the case may be, whether in his individual capacity or 
otherwise. 

 
b) WAPCOS shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract, etc., to 
be made after payment of the final bill and if as a result of such audit and technical 
examination any sum is found to have been overpaid in respect of any work done by 
the contractor under the contract or any work claimed to have been done by him under 
the contract and found not to have been executed, the contractor shall be liable to 
refund the amount of over-payment and it shall be lawful for WAPCOS to recover the 
same from him in the manner prescribed in sub-clause (i) of this clause or in any other 
manner legally permissible; and if it is found that the contractor was paid less than 
what was due to him under the contract in respect of any work executed by him under 
it, the amount of such under payment shall be duly paid by WAPCOS to the contractor, 
without any interest thereon whatsoever. 

Provided that the Government shall not be entitled to recover any sum overpaid, nor 
the contractor shall be entitled to payment of any sum paid short where such payment 
has been agreed upon between the WAPCOS on the one hand and the contractor on 
the other under any term of the contract permitting payment for work after assessment 
by WAPCOS. 
 

CLAUSE 29A: LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 
Any sum of money due and payable to the contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by the 
Engineer-in-Charge or the WAPCOS or any other contracting person or persons through 
Engineer-in-Charge against any claim of the Engineer-in-Charge or WAPCOS or such other 
person or persons in respect of payment of a sum of money arising out of or under any other 
contract made by the contractor with the Engineer-in-Charge or the WAPCOS or with such 
other person or persons. 

It is an agreed term of the contract that the sum of money so withheld or retained under this 
clause by the Engineer-in-Charge or the WAPCOS will be kept withheld or retained as such 
by the Engineer-in-Charge or the WAPCOS or till his claim arising out of the same contract or 
any other contract is either mutually settled or determined by the arbitration clause or by the 
competent court, as the case may be and that the contractor shall have no claim for interest or 
damages whatsoever on this account or on any other ground in respect of any sum of money 
withheld or retained under this clause and duly notified as such to the contractor. 
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CLAUSE 30: EMPLOYMENT OF COAL MINING OR CONTROLLED AREA LABOUR 
NOT PERMISSIBLE  
The contractor shall not employ coal mining or controlled area labour falling under any 
category whatsoever on or in connection with the work or recruit labour from area within a 
radius of 32 km (20 miles) of the controlled area. Subject as above the contractor shall employ 
imported labour only i.e., deposit imported labour or labour imported by contractors from 
area, from which import is permitted.  

Where ceiling price for imported labour has been fixed by State or Regional Labour 
Committees not more than that ceiling price shall be paid to the labour by the contractor.  

The contractor shall immediately remove any labourer who may be pointed out by the 
Engineer-in-Charge as being a coal mining or controlled area labourer. Failure to do so shall 
render the contractor liable to pay to WAPCOS a sum calculated at the rate of Rs.10/- per day 
per labourer. The certificate of the Engineer-in-Charge about the number of coal mining or 
controlled area labourer and the number of days for which they worked shall be final and 
binding upon all parties to this contract. 

It is declared and agreed between the parties that the aforesaid stipulation in this clause is one 
in which the public are interested within the meaning of the exception in Section 74 of Indian 
Contract Act, 1872. 
 
Explanation: - Controlled Area means the following areas: 
Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under Santhal Pargana 
Commissionery, Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur.  

Any other area which may be declared a Controlled Area by or with the approval of the 
Central Government. 
 
CLAUSE 31: UNFILTERED WATER SUPPLY 
The contractor(s) shall make his/their own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions.  

(i) That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-Charge. 

(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at 
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 
procurement of water are in the opinion of the Engineer-in- Charge, unsatisfactory. 

 
CLAUSE 31A: WATER SUPPLY, IF AVAILABLE  
Water if available may be supplied to the contractor by the WAPCOS subject to the following 
conditions:- 
(iv) The water charges @ 1 % shall be recovered on gross amount of the work done. 
(v) The contractor(s) shall make his/their own arrangement of water connection and 

laying of pipelines from existing main of source of supply. 
(vi) The WAPCOS do not guarantee to maintain uninterrupted supply of water and it will 

be incumbent on the contractor(s) to make alternative arrangements for water at his/ 
their own cost in the event of any temporary break down in the water main so that the 
progress of his/their work is not held up for want of water. No claim of damage or 
refund of water charges will be entertained on account of such break down. 

 
CLAUSE 32: ALTERNATE WATER ARRANGEMENTS  
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(i) Where there is no piped water supply arrangement and the water is taken by the 
contractor from the wells or hand pump constructed by the Government, no charge 
shall be recovered from the contractor on that account. The contractor shall, however, 
draw water at such hours of the day that it does not interfere with the normal use for 
which the hand pumps and wells are intended. He will also be responsible for all 
damage and abnormal repairs arising out of his use, the cost of which shall be 
recoverable from him. The Engineer-in-Charge shall be the final authority to 
determine the cost recoverable from the contractor on this account and his decision 
shall be binding on the contractor. 

(ii) The contractor shall be allowed to construct temporary wells in the proposed land for 
Construction for taking water for construction purposes only after he has got 
permission of the Engineer-in- Charge in writing. No charges shall be recovered from 
the contractor on this account, but the contractor shall be required to provide 
necessary safety arrangements to avoid any accidents or damage to adjacent 
buildings, roads and service lines. He shall be responsible for any accidents or 
damage caused due to construction and subsequent maintenance of the wells and 
shall restore the ground to its original condition after the wells are dismantled on 
completion of the work. 

 
CLAUSE 33: RETURN OF SURPLUS MATERIALS  
Notwithstanding anything contained to the contrary in this contract, where any materials for 
the execution of the contract are procured with the assistance of WAPCOS either by issue from 
WAPCOS stocks or purchase made under orders or permits or licences issued by WAPCOS, 
the contractor shall hold the said materials economically and solely for the purpose of the 
contract and not dispose of them without the written permission of the WAPCOS and return, 
if required by the Engineer-in-Charge, all surplus or unserviceable materials that may be left 
with him after the completion of the contract or at its termination for any reason whatsoever 
on being paid or credited such price as the Engineer-in-Charge shall determine having due 
regard to the condition of the materials. The price allowed to the contractor however shall not 
exceed the amount charged to him excluding the element of storage charges. The decision of 
the Engineer-in-Charge shall be final and conclusive. In the event of breach of the aforesaid 
condition, the contractor shall in addition to throwing himself open to action for contravention 
of the terms of the license or permit and/or for criminal breach of trust, be liable to WAPCOS 
for all moneys, advantages or profits resulting or which in the usual course would have 
resulted to him by reason of such breach. 
 
CLAUSE 34: HIRE OF PLANT & MACHINERY  
(ii) The contractor shall arrange at his own expense all tools, plant, machinery and 

equipment (hereinafter referred to as T&P) required for execution of the work except 
for the Plant & Machinery listed in Schedule ‘C’ and stipulated for issue to the 
contractor. If the contractor requires any item of T&P on hire from the T&P available 
with the WAPCOS over and above the T&P stipulated for issue, the WAPCOS will, if 
such item is available, hire it to the contractor at rates to be agreed upon between him 
and the Engineer-in-Charge. In such a case, all the conditions hereunder for issue of 
T&P shall also be applicable to such T&P as is agreed to be issued. 

(iii) Plant and Machinery when supplied on hire charges shown in Schedule ‘C’ shall be 
made over and taken back at the WAPCOS equipment yard/shed shown in Schedule 
‘C’ and the contractor shall bear the cost of carriage from the place of issue to the site 
of work and back. The contractor shall be responsible to return the plant and 
machinery with condition in which it was handed over to him, and he shall be 
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responsible for all damage caused to the said plant and machinery at the site of work 
or elsewhere in operation and otherwise during transit including damage to or loss of 
plant and for all losses due to his failure to return the same soon after the completion 
of the work for which it was issued. The Engineer-In-Charge shall be the sole judge to 
determine the liability of the contractor and its extent in this regard and his decision 
shall be final and binding on the contractor. 

(iv) The plant and machinery as stipulated above will be issued as and when available and 
if required by the contractor. The contractor shall arrange his programme of work 
according to the availability of the plant and machinery and no claim, whatsoever, will 
be entertained from him for any delay in supply by the WAPCOS. 

(v) The hire charges shall be recovered at the prescribed rates from and inclusive of the 
date the plant and machinery made over upto and inclusive of the date of the return 
in good order even though the same may not have been working for any cause except 
major breakdown due to no fault of the contractor or faulty use requiring more than 
three working days continuously (excluding intervening holidays and Sundays) for 
bringing the plant in order. The contractor shall immediately intimate in writing to the 
Engineer-in- Charge when any plant or machinery get out of order requiring major 
repairs as aforesaid. The Engineer-in-Charge shall record the date and time of receipt 
of such intimation in the log sheet of the plant or machinery. Based on this if the 
breakdown before lunch period or major breakdown will be computed considering 
half a day’s breakdown on the day of complaint. If the breakdown occurs in the post 
lunch period of major breakdown will be computed starting from the next working 
day. In case of any dispute under this clause, the decision of the WAPCOS shall be 
final and binding on the contractor. 

(vi) The hire charges shown above are for each day of 8 hours (inclusive of the one hour 
lunch break) or part thereof. 

(vii) Hire charges will include service of operating staff as required and also supply of 
lubricating oil and stores for cleaning purposes. Power fuel of approved type, 
firewood, kerosene oil etc. for running the plant and machinery and also the full time 
chowkidar for guarding the plant and machinery against any loss or damage shall be 
arranged by the contractor who shall be fully responsible for the safeguard and 
security of plant and machinery. The contractor shall on or before the supply of plant 
and machinery sign an agreement indemnifying the WAPCOS against any loss or 
damage caused to the plant and machinery either during transit or at site of work. 

(viii) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive 
of one hour lunch break. In case of an urgent work however, the Engineer-in-Charge 
may, at his discretion, allow the plant and machinery to be worked for more than 
normal period of 8 hours a day. In that case, the hourly hire charges for overtime to be 
borne by the contractor shall be 50% more than the normal proportionate hourly 
charges (1/8th of the daily charges) subject to a minimum of half day’s normal charges 
on any particular day. For working out hire charges for over time, a period of half an 
hour and above will be charged as one hour and a period of less than half an hour will 
be ignored. 

(ix) The contractor shall release the plant and machinery every seventh day for periodical 
servicing and/or wash out which may take about three to four hours or more. Hire 
charges for full day shall be recovered from the contractor for the day of servicing/ 
wash out irrespective of the period employed in servicing.  
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(x) The plant and machinery once issued to the contractor shall not be returned by him on 
account of lack of arrangements of labour and materials, etc. on his part, the same will 
be returned only when they are required for major repairs or when in the opinion of 
the Engineer-in-Charge, the work or a portion of work for which the same was issued 
is completed. 

(xi) Log Book for recording the hours of daily work for each of the plant and machinery 
supplied to the contractor will be maintained by the WAPCOS and will be 
countersigned by the contractor or his authorized agent daily. In case the contractor 
contests the correctness of the entries and/or fails to sign the Log Book, the decision 
of the Engineer-in-Charge shall be final and binding on him. Hire charges will be 
calculated according to the entries in the Log Book and will be binding on the 
contractor. Recovery on account of hire charges for road rollers shall be made for the 
minimum number of days worked out on the assumption that a roller can consolidate 
per day and maximum quantity of materials or area surfacing as noted against each in 
the annexed statement (see attached annexure). 

(xii) In the case of concrete mixers, the contractors shall arrange to get the hopper cleaned 
and the drum washed at the close of the work each day or each occasion. 

(a) In case rollers for consolidation are employed by the contractor himself, log book 
for such rollers shall be maintained in the same manner as is done in case of 
WAPCOS’s rollers, maximum quantity of any items to be consolidated for each 
roller-day shall also be same as in Annexure to Clause 34(x). For less use of rollers, 
recovery for the less roller days shall be made at the stipulated issue rate. 

(xiii) The contractor shall be responsible to return the plant and machinery in the condition 
in which it was handed over to him and he shall be responsible for all damage caused 
to the said plant and machinery at the site of work or elsewhere in operation or 
otherwise or during transit including damage to or loss of parts, and for all losses due 
to his failure to return the same soon after the completion of the work for which it was 
issued. The Engineer-In-Charge shall be the sole judge to determine the liability of the 
contractor and its extent in this regard and his decision shall be final and binding on 
the contractor. 

(xiv) The contractor will be exempted from levy of any hire charges for the number of days 
he is called upon in writing by the Engineer-in-Charge to suspend execution of the 
work, provided WAPCOS plant and machinery in question have, in fact, remained 
idle with the contractor because of the suspension  

(xv) In the event of the contractor not requiring any item of plant and machinery issued by 
WAPCOS though not stipulated for issue in Schedule ‘C’ any time after taking delivery 
at the place of issue, he may return it after two days written notice or at any time 
without notice if he agrees to pay hire charges for two additional days without, in any 
way, affecting the right of the Engineer-in-Charge to use the said plant and machinery 
during the said period of two days as he likes including hiring out to a third party. 

 
CLAUSE 35: CONDITION RELATING TO USE OF ASPHALTIC MATERIALS 
(i) The contractor undertakes to make arrangement for the supervision of the work by the 

firm supplying the tar or bitumen used. 

(ii) The contractor shall collect the total quantity of tar or bitumen required for the work 
as per standard formula, before the process of painting is started and shall hypothecate 
it to the Engineer-in-Charge. If any bitumen or tar remains unused on completion of 
the work on account of lesser use of materials in actual execution for reasons other 
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than authorized changes of specifications and abandonment of portion of work, a 
corresponding deduction equivalent to the cost of unused materials as determined by 
the Engineer-in-Charge shall be made and the material return to the contractors. 
Although the materials are hypothecated to WAPCOS, the contractor undertakes the 
responsibility for their proper watch, safe custody and protection against all risks. The 
materials shall not be removed from site of work without the consent of the Engineer-
in- Charge in writing. 

(iii) The contractor shall be responsible for rectifying defects noticed within a year from 
the date of completion of the work and the portion of the security deposit relating to 
asphaltic work shall be refunded after the expiry of this period. 

 
CLAUSE 36: EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES 
Contractors Superintendence, Supervision, Technical Staff & Employees 
(i) The contractor shall provide all necessary superintendence during execution of the 

work and all along thereafter as may be necessary for proper fulfilling of the 
obligations under the contract. 

The contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of the work, intimate in writing to the Engineer-in-Charge, the 
name(s), qualifications, experience, age, address(s) and other particulars along with 
certificates, of the principal technical representative to be in charge of the work and 
other technical representative(s) who will be supervising the work. Minimum 
requirement of such technical representative(s) and their qualifications and experience 
shall not be lower than specified in Special Conditions of Contract. The Engineer-in-
Charge shall within 3 days of receipt of such communication intimate in writing his 
approval or otherwise of such a representative(s) to the contractor. Any such approval 
may at any time be withdrawn and in case of such withdrawal, the contractor shall 
appoint another such representative(s) according to the provisions of this clause. 
Decision of the tender accepting authority shall be final and binding on the contractor 
in this respect. Such a principal technical representative and other technical 
representative(s) shall be appointed by the contractor soon after receipt of the approval 
from Engineer-in-charge and shall be available at site before start of work. 

All the provisions applicable to the principal technical representative under the Clause 
will also be applicable to other technical representative(s) The principal technical 
representative and other technical representative(s) shall be present at the site of work 
for supervision at all times when any construction activity is in progress and also 
present himself/themselves, as required, to the Engineer-in-Charge and/or his 
designated representative to take instructions. Instructions given to the principal 
technical representative or other technical representative(s) shall be deemed to have 
the same force as if these have been given to the contractor. The principal technical 
representative and other technical representative(s) shall be actually available at site 
fully during all stages of execution of work, during recording/checking/test checking 
of measurements of works and whenever so required by the Engineer-in-Charge and 
shall also note down instructions conveyed by the Engineer-in- Charge or his 
designated representative(s) in the site order book and shall affix his/their signature 
in token of noting down the instructions and in token of acceptance of measurements/ 
checked measurements/ test checked measurements. The representative(s) shall not 
look after any other work. Substitutes, duly approved by Engineer-in-Charge of the 
work in similar manner as aforesaid shall be provided in event of absence of any of 
the representative(s) by more than two days. 
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If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor, is convinced that no such technical representative(s) is/are effectively 
appointed or is/are effectively attending or fulfilling the provision of this clause, a 
recovery (nonrefundable) shall be effected from the contractor as specified in Special 
Conditions of Contract and the decision of the Engineer-In-Charge as recorded in the 
site order book and measurement recorded checked/test checked in Measurement 
Books shall be final and binding on the contractor. Further if the contractor fails to 
appoint suitable technical Principal technical representative and/or other technical 
representative(s) and if such appointed persons are not effectively present or are 
absent by more than two days without duly approved substitute or do not discharge 
their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to 
suspend the execution of the work until such date as suitable other technical 
representative(s) is/are appointed and the contractor shall be held responsible for the 
delay so caused to the work. The contractor shall submit a certificate of employment 
of the technical representative(s) (in the form of copy of Form-16 or CPF deduction 
issued to the Engineers employed by him) along with every on account bill final bill 
and shall produce evidence if at any time so required by the Engineer-in-Charge.  

(ii) The contractor shall provide and employ on the site only such technical assistants as 
are skilled and experienced in their respective fields and such foremen and 
supervisory staff as are competent to give proper supervision to the work. The 
contractor shall provide and employ skilled, semiskilled and unskilled labour as is 
necessary for proper and timely execution of the work. 
The Engineer-in-Charge shall be at liberty to object to and require the contractor to 
remove from the works any person who in his opinion misconducts himself, or is 
incompetent or negligent in the performance of his duties or whose employment is 
otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall 
not be employed again at works site without the written permission of the Engineer-
in-Charge and the persons so removed shall be replaced as soon as possible by 
competent substitutes. 

 
CLAUSE 37: LEVY / TAXES PAYABLE BY CONTRACTOR 
(i)  All the taxes including GST applicable in respect of this contract shall be payable by 

the Contractor and WAPCOS will not entertain any claim whatsoever in respect of the 
same.  

(ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red 
bajri, stone, kankar, etc. from local authorities.  

 
If pursuant to or under any law, notification or order any royalty, cess or the like becomes 
payable by the WAPCOS and does not any time become payable by the contractor to the State 
Government, Local authorities in respect of any material used by the contractor in the works, 
then in such a case, it shall be lawful to the WAPCOS and it will have the right and be entitled 
to recover the amount paid in the circumstances as aforesaid from dues of the contractor 
 
CLAUSE 38: CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES IF LEVIED 
AFTER RECIEPT OF TENDERS 
(i) All tendered cost shall be inclusive of all taxes and levies (excluding GST) payable 

under respective statutes. However, if any further tax or levy or cess is imposed by 

Statute, after the last stipulated date for the receipt of tender including extensions if 

any and the contractor thereupon necessarily and properly pays such 

taxes/levies/cess, the contractor shall be reimbursed the amount so paid, provided 
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such payments, if any, is not, in the opinion of the WAPCOS attributable to delay in 

execution of work within the control of the contractor. 

(ii) The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same 
by a duly authorized representative of the WAPCOS and/or the Engineer-in-Charge 
and shall also furnish such other information/document as the Engineer-in-Charge 
may require from time to time. 

(iii) The contractor shall, within a period of 30 days of the imposition of any such further 
tax or levy or cess, give a written notice thereof to the Engineer-in-charge that the same 
is given pursuant to this condition, together with all necessary information relating 
thereto. 

 
CLAUSE 39: TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, 
the Engineer-In-Charge on behalf of the WAPCOS shall have the option of terminating the 
contract without compensation to the contractor. 
 
CLAUSE 40: IF RELATIVE WORKING IN WAPCOS THEN THE CONTRACTOR NOT 
ALLOWED TO TENDER 
The contractor shall not be permitted to tender for works in the WAPCOS responsible for 
award and execution of contracts in which his near relative is posted in WAPCOS. He shall 
also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any Officer in the WAPCOS. 
Any breach of this condition by the contractor would render him liable to be debarred from 
tendering in WAPCOS any breach of this condition. 
 
NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, 
children and grandchildren, brothers and sisters, uncles, aunts and cousins and their 
corresponding in-laws. 

 
CLAUSE 41: NO GAZETTED ENGINEER TO WORK AS CONTRACTOR WITHIN ONE 
YEAR OF RETIREMENT 
No engineer of gazetted rank or other gazetted officer employed in engineering or 
administrative duties in an engineering department of the Government of India shall work as 
a contractor or employee of a contractor for a period of one year after his retirement from 
government service without the previous permission of Government of India in writing. This 
contract is liable to be cancelled if either the contractor or any of his employees is found at any 
time to be such a person who had not obtained the permission of Government of India as 
aforesaid, before submission of the tender or engagement in the contractor’s service, as the 
case may be. 
 
CLAUSE 42: RETURN OF MATERIALS & RECOVERY FOR MATERIAL ISSUED  
(ii) After completion of the work and also at any intermediate stage in the event of non-

reconciliation of materials issued, consumed and in balance - (see Clause 10), 
theoretical quantity of materials issued by the WAPCOS for use in the work shall be 
calculated on the basis and method given hereunder:- 

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of 
cement & bitumen required for different items of work as shown in the Schedule 
of Rates mentioned in Special Conditions of Contract. In case any item is executed 



Selection of Contractor for Replacement of Damaged Plumbing line of shafts of Residential Quarters including CI & GI pipelines upto 
manholes and minor repairs in washrooms. & Repainting Works in Residential Quarters External and Internal at NIFTEM K Sonipat, 

Haryana (NIT No. WAP/INFS-1/NIFTEM/SR/2025/04) 

WAPCOS Limited Page 71 of 171 Contractor 

for which standard constants for the consumption of cement or bitumen are not 
available in the above mentioned schedule/statement or cannot be derived from 
the same shall be calculated on the basis of standard formula to be laid down by 
the Engineer-in-Charge.  

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be 
taken as the quantity required as per design or as authorized by Engineer-in-
Charge, including authorized lappages, chairs etc. plus 3% wastage due to cutting 
into pieces, such theoretical quantity being determined and compared with the 
actual issues each diameter wise, section wise and category wise separately. 

(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig 
lead and G.I./M.S. sheet shall be taken as quantity actually required and measured 
plus 5% for wastage due to cutting into pieces (except in the case of G.I./M.S. sheet 
it shall be 10%), such determination & comparison being made diameter wise & 
category wise. 

(d) For any other material as per actual requirements. 

(iii) Over the theoretical quantities of materials so computed a variation shall be allowed 
as specified in Special Conditions of Contract. The difference in the net quantities of 
material actually issued to the contractor and the theoretical quantities including such 
authorized variation, if not returned by the contractor or if not fully reconciled to the 
satisfaction of the Engineer-in-Charge within fifteen days of the issue of written notice 
by the Engineer-in-charge to this effect shall be recovered at the rates specified in 
Special Conditions of Contract, without prejudice to the provision of the relevant 
conditions regarding return of materials governing the contract. Decision of Engineer-
in-Charge in regard to theoretical quantities of materials, which should have been 
actually used as per the Annexure of the standard schedule of rates and recovery at 
rates specified in Special Conditions of Contract, shall be final & binding on the 
contractor.  

For non-scheduled items, the decision of the Engineer-In-Charge regarding theoretical 
Quantities of materials which should have been actually used shall be final and 
binding on the contractor.  

(iv) The said action under this clause is without prejudice to the right of the WAPCOS to 
take action against the contractor under any other conditions of contract for not doing 
the work according to the prescribed specifications. 

 
CLAUSE 43: COMPENSATION DURING WARLIKE SITUATION  
The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of 
the contractor until the work has been delivered to the Engineer-in-Charge and a certificate 
from him to that effect obtained. In the event of the work or any materials properly brought 
to the site for incorporation in the work being damaged or destroyed in consequence of 
hostilities or warlike operation, the contractor shall when ordered (in writing) by the 
Engineer-in-Charge to remove any debris from the site, collect and properly stack or remove 
in store all serviceable materials salvaged from the damaged work and shall be paid at the 
contract rates in accordance with the provision of this agreement for the work of clearing the 
site of debris, stacking or removal of serviceable material and for reconstruction of all works 
ordered by the Engineer-in-Charge, such payments being in addition to compensation upto 
the value of the work originally executed before being damaged or destroyed and not paid 
for. In case of works damaged or destroyed but not already measured and paid for, the 
compensation shall be assessed by the Engineer-In-Charge upto Rs. 5,000/- and by the 
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WAPCOS for a higher amount. The contractor shall be paid for the damages/destruction 
suffered and for restoring the material at the rate based on analysis of rates tendered for in 
accordance with the provision of the contract. The certificate of the Engineer-in-Charge 
regarding the quality and quantity of materials and the purpose for which they were collected 
shall be final and binding on all parties to this contract.  

Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge (b) 
for any material etc. not on the site of the work or for any tools, plant, machinery, scaffolding, 
temporary building and other things not intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be 
allowed such extension of time for its completion as is considered reasonable by the Engineer-
In-Charge. 
 
CLAUSE 44: APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules 
and orders issued thereunder from time to time. If he fails to do so, his failure will be a breach 
of the contract and the WAPCOS may, in his discretion, cancel the contract. The contractor 
shall also be liable for any pecuniary liability arising on account of any violation by him of the 
provisions of the said Act. 
 
CLAUSE 45: RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARANCE 
Release of Security Deposit of the work shall not be refunded till the contractor produces a 
clearance deposit after labour certificate from the Labour Officer. As soon as the work is 
virtually complete the contractor shall apply for the clearance certificate to the Labour Officer 
under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said 
communication, shall write to the Labour Officer to intimate if any complaint is pending 
against the contractor in respect of the work. If no complaint is pending, on record till after 3 
months after completion of the work and/or no communication is received from the Labour 
Officer to this effect till six months after the date of completion, it will be deemed to have 
received the clearance certificate and the Security Deposit will be released if otherwise due. 
 
CLAUSE46: INSURANCE 
1. Requirements 

Before commencing execution of works, unless stated otherwise in the special conditions 
of contract, it shall be obligatory for the contractor to obtain at his own cost stipulated 
insurance cover under the following requirements: 
a) Contractor’s all risk and Third Party Cover. 
b) Liability under the workmen’s compensation Act, 1923, Minimum Wages Act, 1948 

and Contract Labour (Regulation and Abolition) Act, 1970. 
c) Accidents to staff, Engineers, Supervisors and others who are not governed by 

workmen’s compensation Act. 
d) Damage to material, machinery and works due to fire theft etc. 
e) Any other risk to be covered by insurance as may be specified by the employer in the 

special conditions of contract. 
 

2. Policy in Joint Names of Contractor and Employer 
The policy referred to under sub-clause 46(1) above shall be obtained in the joint names of 
the contractor and the employer and shall inter-alia provide coverage against the 
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following, arising out of or in connection with execution of works, their maintenance and 
performance of the contract. 
a) Loss of life or injury involving public, employee of the contractor, or that of employer 

and Engineer, labour etc. 
b) Injury, loss or damage to the works or property belonging to public, government 

bodies, local authorities, utility organizations, contractors, employer or others. 
 

3. Currency of Policy 
The policies shall remain in force throughout the period of execution of the works and till 
the expiry of the defect liability period. The contractor shall, whenever called upon, 
produce to the engineer or his representative the various insurance policies obtained by 
him as also the rates of premia and the premia paid by him to ensure that the polices 
indeed continue to be in force. If the contractor fails to effect or keep in force or provide 
adequate cover in the insurance policies mentioned in the sub clause 46(1) or any other 
insurance he might be required to effect under the contract, then in such cases, the 
employer may effect and keep in force any such insurance or further insurance and the 
cost and expenses incurred by him in this regard shall be deductible from payments due 
to the contractor or from the contractor’s performance security. 

 
CLAUSE 47: CONDITIONS SPECIFIC TO GREEN BUILDINGS PRACTICES  
The contractor shall strictly adhere to the following conditions as part of his contractual 
obligations: 
1. SITE 

1.1 The contractor shall ensure that adequate measures are taken for the prevention of 
erosion of the top soil during the construction phase. The contractor shall implement 
the Erosion and Sedimentation Control Plan (ESCP) provided to him by the Engineer-
in-charge as part of the larger Construction Management Plan (CMP). The contractor 
shall obtain the Erosion and Sedimentation Control Plan (ESCP) Guidelines from the 
Engineer-in-charge and then prepare “working plan” for the following month’s 
activities as a CAD drawing showing the construction management, staging & ESCP. 
At no time soil should be allowed to erode away from the site and sediments should 
be trapped where necessary. 

1.2 The contractor shall ensure that all the top soil excavated during construction works 
is neatly stacked and is not mixed with other excavated earth. The contractors shall 
take the clearance of the architects / Engineer-in-charge before any excavation. Top 
soil should be stripped to a depth of 20 cm (centimeters) from the areas to be disturbed, 
for example proposed area for buildings, roads, paved areas, external services and area 
required for construction activities etc. It shall be stockpiled to a maximum height of 
40 cm in designated areas, covered or stabilized with temporary seeding for erosion 
prevention and shall be reapplied to site during plantation of the proposed vegetation. 
Top soil shall be separated from subsoil, debris and stones larger than 50 mm 
(millimeter) diameter. The stored top soil may be used as finished grade for planting 
areas. 

1.3 The contractor shall carry out the recommendations of the soil test report for 
improving the soil under the guidance of the Engineer-in-charge who would also 
advise on the timing of application of fertilizers and warn about excessive nutrient 
levels.  

1.4 The contactor shall carry out post-construction placement of topsoil or other suitable 
plant material over disturbed lands to provide suitable soil medium for vegetative 
growth. Prior to spreading the topsoil, the sub-grade shall be loosened to a depth of 
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50mm to permit bonding. Topsoil shall be spread uniformly at a minimum compacted 
depth of 50mm on grade 1:3 or steeper slopes, a minimum depth of 100mm on 
shallower slopes. A depth of 300mm is preferred on relatively flatter land. 

1.5 The Contractor should follow the construction plan as proposed by the Engineer-in-
charge to minimize the site disturbance such as soil pollution due to spilling. Use 
staging and spill prevention and control plan to restrict the spilling of the 
contaminating material on site. Protect top soil from erosion by collection storage and 
reapplication of top soil, constructing sediment basin, contour trenching, mulching etc.  

1.6 No excavated earth shall be removed from the campus unless suggested otherwise by 
Engineer-in-charge. All subsoil shall be reused in backfilling/landscape, etc as per the 
instructions of the Engineer-in-charge  

1.7 The contractor shall not change the natural gradient of the ground unless specifically 
instructed by the architects / landscape consultant. This shall cover all natural features 
like water bodies, drainage gullies, slopes, mounds, depressions, rocky outcrops, etc. 
Existing drainage patterns through or into any preservation area shall not be modified 
unless specifically directed by the Engineer-in-charge.  

1.8 The contractor shall not carry out any work which results in the blockage of natural 
drainage. 

1.9 The contractor shall ensure that existing grades of soil shall be maintained around 
existing vegetation and lowering or raising the levels around the vegetation is not 
allowed unless specifically directed by the Engineer-in-charge  

1.10 Contractor shall reduce pollution and land development impacts from automobiles 
use during construction.  

1.11 Overloading of trucks is unlawful and creates and erosion and sedimentation 
problems, especially when loose materials like stone dust, excavated earth, sand etc. 
are moved. Proper covering must take place. No overloading shall be permitted. 
 

2. CONSTRUCTION PHASE AND WORKER FACILITIES 

2.1 The contractor shall specify and limit construction activity in preplanned/ designated 
areas and shall start construction work after securing the approval for the same from 
the Engineer-in-charge. This shall include areas of construction, storage of materials, 
and material and personnel movement. 

2.2 Preserve and Protect Landscape during Construction  

a) The contractor shall ensure that no trees, existing or otherwise, shall be harmed 
and damage to roots should be prevented during trenching, placing backfill, 
driving or parking heavy equipment, dumping of trash, oil, paint, and other 
materials detrimental to plant health. These activities should be restricted to the 
areas outside of the canopy of the tree, or, from a safe distance from the tree/plant 
by means of barricading. Trees will not be used for support; their trunks shall not 
be damaged by cutting and carving or by nailing posters, advertisements or other 
material. Lighting of fires or carrying out heat or gas emitting construction activity 
within the ground, covered by canopy of the tree is not to be permitted. 

b) The contractor shall take steps to protect trees or saplings identified for 
preservation within the construction site using tree guards of approved 
specification.  

c) The contractor shall conserve existing natural areas and restore damaged areas to 
provide habitat and promote biodiversity. Contractor should limit all construction 
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activity within the specified area as per the Construction Management Plan (CMP) 
proposed by the Engineer-in-charge. All the existing trees should be preserved, if 
not possible than compensate the loss by re-planting trees in the proportion of 1:3. 

d) The contractor shall avoid cut and fill in the root zones, through delineating and 
fencing the drip line (the spread limit of a canopy projected on the ground) of all 
the trees or group of trees. Separate the zones of movement of heavy equipment, 
parking, or excessive foot traffic from the fenced plant protection zones. 

e) The contractor shall ensure that maintenance activities shall be performed as 
needed to ensure that the vegetation remains healthy. The preserved vegetated 
area shall be inspected by the Engineer-in-charge at regular intervals so that they 
remain undisturbed. The date of inspection, type of maintenance or restorative 
action followed shall be recorded in the logbook. 

2.3 Contractor shall be required to develop and implement a waste management plan, 
quantifying material diversion goals. He shall establish goals for diversion from 
disposal in landfills and incinerators and adopt a construction waste management 
plan to achieve these goals. A project-vide policy of “Nothing leaves the Site” should 
be followed. In such a case when strictly followed, care would automatically be taken 
in ordering and timing of materials such that excess doesn’t become “waste”. The 
Contractor’s ingenuity is especially called towards meeting this prerequisite/ credit 
(GRIHA). Consider recycling cardboard, metal, brick, acoustical tile, concrete, plastic, 
clean wood, glass, gypsum wallboard, carpet and insulation. Designate a specific 
area(s) on the construction site for segregated or commingled collection of recyclable 
material, and track recycling efforts throughout the construction process. Identify 
construction haulers and recyclers to handle the designated materials. Note that 
diversion may include donation of materials to charitable organizations and salvage 
of materials on-site. 

2.4 Contractor shall collect all construction waste generated on site. Segregate these 
wastes based on their utility and examine means of sending such waste to 
manufacturing units which use them as raw material or other site which require it for 
specific purpose. Typical construction debris could be broken bricks, steel bars, broken 
tiles, spilled concrete and mortar etc. 

2.5 The contractor shall provide clean drinking water for all workers 

2.6 The contractor shall provide the minimum level of sanitation and safety facilities for 
the workers at site. The contractor shall ensure cleanliness of workplace with regard 
to the disposal of waste and effluent; provide clean drinking water and latrines and 
urinals as per applicable standard. Adequate toilet facilities shall be provided for the 
workman within easy access of their place of work. The total no. to be provided shall 
not be less than 1 per 30 employs in any one shift. Toilet facilities shall be provided 
from the start of building operations, connection to a sewer shall be made as soon as 
practicable. Every toilet shall be so constructed that the occupant is sheltered from 
view and protected from the weather and falling objects. Toilet facilities shall be 
maintained in a sanitary condition. A sufficient quantity of disinfectant shall be 
provided. Natural or artificial illumination shall be provided. 

2.7 The contractor shall ensure that air pollution due to dust/generators is kept to a 
minimum, preventing any adverse effects on the workers and other people in and 
around the site. The contractor shall ensure proper screening, covering stockpiles, 
covering brick and loads of dusty materials, wheel-washing facility, gravel pit, and 
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water spraying. Contractor shall ensure the following activities to prevent air pollution 
during construction: 

 Clear vegetation only from areas where work will start right away  

 Vegetate / mulch areas where vehicles do not ply. 

 Apply gravel / landscaping rock to the areas where mulching / paving is 
impractical 

 Identify roads on-site that would be used for vehicular traffic. Upgrade 
vehicular roads (if these are unpaved) by increasing the surface strength by 
improving particle size, shape and mineral types that make up the surface & 
base. Add surface gravel to reduce source of dust emission. Limit amount of 
fine particles (smaller than 0.075mm) to 10 – 20% 

 Water spray, through a simple hose for small projects, to keep dust under 
control. Fine mists should be used to control fine particulate. However, this 
should be done with care so as not to waste water. Heavy watering can also 
create mud, which when tracked onto paved public roadways, must be 
promptly removed. Also, there must be an adequate supply of clean water 
nearby to ensure that spray nozzles don’t get plugged. Water spraying can be 
done on: 

a) Any dusty materials before transferring, loading and unloading 

b) Area where demolition work is being carried out 

c) Any un-paved main haul road 

d) Areas where excavation or earth moving activities are to be carried out 

 The contractor shall ensure that the speed of vehicles within the site is limited 
to 10 km/hr. 

 All material storages should be adequately covered and contained so that they 
are not exposed to situations where winds on site could lead to dust / 
particulate emissions. 

 Spills of dirt or dusty materials will be cleaned up promptly so the spilled 
material does not become a source of fugitive dust and also to prevent of 
seepage of pollutant laden water into the ground aquifers. When cleaning up 
the spill, ensure that the clean-up process does not generate additional dust. 
Similarly, spilled concrete slurries or liquid wastes should be contained / 
cleaned up immediately before they can infiltrate into the soil / ground or 
runoff in nearby areas 

 Provide hoardings of not less than 3m high along the site boundary, next to a 
road or other public area  

 Provide dust screens, sheeting or netting to scaffold along the perimeter of the 
building Cover stockpiles of dusty material with impervious sheeting 

 Cover dusty load on vehicles by impervious sheeting before they leave the site 
 

2.8 Contractor shall be required to provide an easily accessible area that serves the entire 
building and is dedicated to the separation, collection and storage of materials for 
recycling including (at a minimum) paper, corrugated cardboard, glass, plastics, and 
metals. He shall coordinate the size and functionality of the recycling areas with the 
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anticipated collections services for glass, plastic, office paper, newspaper, cardboard, 
and organic wastes to maximize the effectiveness of the dedicated areas. Consider 
employing cardboard balers, aluminum can crushers, recycling chutes, and collection 
bins at individual workstations to further enhance the recycling program. 

2.9 The contractor shall ensure that no construction leach ate (Ex: cement slurry), is 
allowed to percolate into the ground. Adequate precautions are to be taken to 
safeguard against this including, reduction of wasteful curing processes, collection, 
basic filtering and reuse. The contractor shall follow requisite measures for collecting 
drainage water run-off from construction areas and material storage sites and 
diverting water flow away from such polluted areas. Temporary drainage channels, 
perimeter dike/swale, etc. shall be constructed to carry the pollutant-laden water 
directly to the treatment device or facility (municipal sewer line). 

2.10 Staging (dividing a construction area into two or more areas to minimize the area of 
soil that will be exposed at any given time) should be done to separate undisturbed 
land from land disturbed by construction activity and material storage. 

2.11 The contractor shall comply with the safety procedures, norms and guidelines (as 
applicable) as outlined in the document Part 7 _Constructional practices and safety, 
2005, National Building code of India, Bureau of Indian Standards. A copy of all 
pertinent regulations and notices concerning accidents, injury and first-aid shall be 
prominently exhibited at the work site. Depending upon the scope & nature of work, 
a person qualified in first-aid shall be available at work site to render and direct first-
aid to causalities. A telephone may be provided to first-aid assistant with telephone 
numbers of the hospitals displayed. Complete reports of all accidents and action taken 
thereon shall be forwarded to the competent authorities. 

2.12 The contractor shall ensure the following activities for construction workers safety, 
among other measures: 
- Guarding all parts of dangerous machinery. 
- Precautionary signs for working on machinery 
- Maintaining hoists and lifts, lifting machines, chains, ropes, and other lifting 

tackles in good condition. 
- Durable and reusable formwork systems to replace timber formwork and ensure 

that formwork where used is properly maintained. 
- Ensuring that walking surfaces or boards at height are of sound construction and 

are provided with safety rails or belts. 
- Provide protective equipment; helmet etc. 
- Provide measures to prevent fires. Fire extinguishers and bucket of sand to be 

provided in the fire-prone area and elsewhere. 
- Provide sufficient and suitable light for working during night time. 

2.13 Adopt additional best practices, prescribed norms in construction industry. 

2.14 The storage of material shall be as per standard good practices as specified in Part 7, 
Section 2 – Storage, Stacking and Handling practices, NBC 2005 and shall be to the 
satisfaction of the Engineer-in-charge to ensure minimum wastage and to prevent any 
misuse, damage, inconvenience or accident. Watch and ward of the Contractor’s 
materials shall be his own responsibility. There should be a proper planning of the 
layout for stacking and storage of different materials, components and equipments 
with proper access and proper maneuverability of the vehicles carrying the materials. 
While planning the layout, the requirements of various materials, components and 
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equipments at different stages of construction shall be considered. The Owner shall 
not take any responsibility on any account. 

 
2.15 The contractor shall provide for adequate number of garbage bins around the 

construction site and the workers facilities and will be responsible for the proper 
utilisation of these bins for any solid waste generated during the construction. The 
contractor shall ensure that the site and the workers facilities are kept litter free. 
Separate bins should be provided for plastic, glass, metal, biological and paper waste 
and labeled in both Hindi and English. 

2.16 The contractor shall prepare and submit ‘Spill prevention and control plans’ before the 
start of construction, clearly stating measures to stop the source of the spill, to contain 
the spill, to dispose the contaminated material and hazardous wastes, and stating 
designation of personnel trained to prevent and control spills. Hazardous wastes 
include pesticides, paints, cleaners, and petroleum products. 

2.17 Contractor shall collect the relevant material certificates for materials with high 
recycled (both post-industrial and post-consumer) content, including materials for 
structural use like TMT steel rolled with high percentage of recycled steel, and RMC 
mix with fly-ash etc. (see appendix) 

2.18 Contractor shall collect the relevant material certificates for rapidly renewable 
materials such as bamboo, wool, cotton insulation, agrifiber, linoleum, wheat board, 
strawboard and cork. 

2.19 Contractor shall adopt an IAQ (Indoor Air Quality) management plan to protect the 
system during construction, control pollutant sources, and interrupt pathways for 
contamination. He shall sequence installation of materials to avoid contamination of 
absorptive materials such as insulation, carpeting, ceiling tile, and gypsum wallboard. 
He shall also protect stored on-site or installed absorptive materials from moisture 
damage. 

2.20 The contractor shall ensure that a flush out of all internal spaces is conducted prior to 
andover. This shall comprise an opening of all doors and windows for 14 days to vent 
out any toxic fumes due to paints, varnishes, polishes, etc. 

2.21 Contractor shall make efforts to reduce the quantity of indoor air contaminants that 
are dorous or potentially irritating harmful to the comfort and well-being of installer 
and building occupants. Contractor shall ensure that the VOC (Volatile Organic 
Compounds) content of paints, coatings and primers used must not exceed the VOC 
content limits mentioned below: 
Paints 
Non-flat - 150 g/L 
Flat (Mat) - 50 g/L 
Anti-corrosive/ anti rust - 250 g/L 
Coatings 
Clear wood finishes 
Varnish - 350 g/L 
Lacquer - 550 g/L 
Floor coatings - 100 g/L 
Stains - 250 g/L 
Sealers 
Waterproofing sealer - 250 g/L 
Sanding sealer - 275 g/L 
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Other sealers - 200 g/L 
The VOC (Volatile Organic Compounds) content of adhesives and sealants used must 
be less than VOC content limits mentioned: 

 
Architectural Applications VOC Limit (g/l less water) 
Indoor Carpet adhesives - 50 
Carpet Pad Adhesives - 50 
Wood Flooring Adhesive - 100 
Rubber Floor Adhesives - 60 
Sub Floor Adhesives - 50 
Ceramic Tile Adhesives - 65 
VCT and Asphalt Tile adhesives - 50 
Dry Wall and Panel Adhesives - 50 
Structural Glazing Adhesives - 100 
Multipurpose Construction Adhesives - 70 
Substrate Specific Application VOC Limit (g/l less water) 
Metal to Metal - 30 
Plastic Foams - 50 
Porous material (except wood) - 50 
Wood - 30  
Fiber Glass – 80 

 
2.22 Wherever required, Contractor shall meet and carry out documentation of all activities 

on site, supplementation of information, and submittals in accordance with GRIHA 
program standards and guidelines. Towards meeting the aforementioned building 
environmental rating standard(s) expert assistance shall be provided to him up on 
request. 

2.23 Water Use during Construction 
Contractor should spray curing water on concrete structure and shall not allow free 
flow of water. After liberal curing on the first day, all the verticals surfaces of concrete 
structures should be painted with curing chemical to save water nothing extra shall be 
paid. Concrete structures should be kept covered with thick cloth/gunny bags and 
water should be sprayed on them. Contractor shall do water ponding on all sunken 
slabs using cement and sand mortar. 

2.24 The Contractor shall remove from site all rubbish and debris generated by the Works 
and keep Works clean and tidy throughout the Contract Period. All the serviceable 
and non-serviceable (malba) material shall be segregated and stored separately. The 
malba obtained during construction shall be collected in well-formed heaps at 
properly selected places, keeping in a view safe condition for workmen in the area. 
Materials which are likely to cause dust nuisance or undue environmental pollution 
in any other way, shall be removed from the site at the earliest and till then they shall 
be suitable covered. Glass & steel should be dumped or buried separately to prevent 
injury. The work of removal of debris should be carried out during day. In case of poor 
visibility artificial light may be provided. 

 

2.25 MATERIALS & FIXTURES FOR THE PROJECT 

2.26 The contractor shall endeavor to source most of the materials for construction at this 
project. Contractor shall collect the relevant material certificates to prove the same 
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a) All cement used at site for reinforced concrete, precast members, mortar, plaster, 
building blocks, etc. shall be PPC (Ordinary Portland Cement). The PPC must meet 
the requirements of IS 1489: 1991. (Minimum 25% replacement of cement with fly ash 
in PPC (Portland Pozzolona Cement) by weight of the cement used in the overall RC 
for meeting the equivalent strength requirements). 

b) As a measure to reduce wastage and water consumption during construction, the 
contractor shall source or set up the infrastructure for a small scale ready mix concrete, 
all concreting works at site shall utilise only batch mix concrete. 

c) The contractor has to comply as per MoEF issued notification 8.0.763(E) dated 14th 
Sept.1999 containing directive for greater fly ash utilization, where it stipulates that ii. 
Every construction agency engaged in the construction of buildings within a radius of 
50 km radius of a Thermal Power Plant, have to use of 100% fly ash based 
bricks/blocks in their construction. Any brick/block containing more than 25% fly ash 
is designated as fly ash brick/block. As per GRIHA credits, bricks / blocks should 
contain more than 40% fly ash. 

d) The contractor shall ensure that sand from approved source is used in place of sand in 
an all concreting works unless specifically instructed otherwise by the Engineer-in-
charge. 

e) Timber and aluminum use should be minimized in the project. If used, timber shall 
constitute of reclaimed timber and aluminum shall constitute recycled content. The 
source of such reclaimed timber shall be approved by the Engineer-in-charge. 

f) The contractor shall ensure that nontoxic anti-termite and other pest control is strictly 
used. 

g) The contractor shall ensure that all paints, polishes, adhesives and sealants used both 
internally and externally, on any surface, shall be Low VOC products. The contractor 
shall get prior approval from the Engineer-in-charge before the application of any such 
material. 

h) All plumbing and sanitary fixtures installed shall be as per the requirement of the of 
the GRIHA and shall adhere to the minimum LPM and LPF mentioned. 

i) The contractor shall employ 100% zero ODP (ozone depletion potential) insulation; 
HCFC hydro-chlorofluorocarbon)/ and CFC (chlorofluorocarbon) free HVAC and 
refrigeration equipment’s and/halon-free fire suppression and fire extinguishing 
systems. 

j) The contractor shall ensure that all composite wood products/agro-fibre products 
used for cabinet work, etc do not contain any added urea formaldehyde resin. 

 
2.28 CONSTRUCTION WASTE 
a) Contractor shall ensure that wastage of construction material is kept to a maximum of 

3%. 
b) All construction debris generated during construction shall be carefully segregated 

and stored in a demarcated waste yard. Clear, identifiable areas shall be provided for 
each waste type. Employ measures to segregate the waste on site into inert, chemical, 
or hazardous wastes. 

c) All construction debris shall be used for road preparation, back filling, etc, as per the 
instructions of the Engineer-in-charge, with necessary activities of sorting, crushing, 
etc. 

d) No construction debris shall be taken away from the site, without the prior approval 
of the Engineer-in-charge. 

e) The contractor shall recycle the unused chemical/hazardous wastes such as oil, paint, 
batteries, and asbestos 
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f) If and when construction debris is taken out of the site, after prior permissions from 
the Project Manager, then the contractor shall ensure the safe disposal of all wastes 
and will only dispose of any such construction waste in approved dumping sites. 

g) Inert waste to be disposed off by Municipal Corporation/ local bodies at landfill sites. 
 

2.29 Documentation 
a)  The contractor shall, during the entire tenure of the construction phase, submit the 

following records to the Engineer-in-charge on a monthly basis: 
i)  Water consumption in liters 
ii)  Electricity consumption in ‘kwh’ units 
iii)  Diesel consumption in liters 
iv)  Quantum of waste generated at site and the segregated waste types divided 

into inert, chemical and hazardous wastes. 
v)  Digital photo documentation to demonstrate compliance of safety guidelines 

as specified here. 
b)  The contractor shall, during the entire tenure of the construction phase, submit the 

following records to the Engineer-in-charge on a weekly basis: 
i)  Quantities of material brought into the site, including the material issued to the 

contractor by the client. 
ii)  Quantities of construction debris (if at all) taken out of the site 
iii)  Digital photographs of the works at site, the workers facilities, the waste and 

other material storage yards, pre-fabrication and block making works, etc as 
guided by the Engineer-in-charge. 

c)  The contractor shall submit one document after construction of the buildings, a brief 
description along with photographic records to show that other areas have not been 
disrupted during construction. The document should also include brief explanation 
and photographic records to show erosion and sedimentation control measures 
adopted. (Document CAD drawing showing site plan details of existing vegetation, 
existing buildings, existing slopes and site drainage pattern, staging and spill 
prevention measures, erosion and sedimentation control measures and measures 
adopted for top soil preservation during construction 

d)  The contractor shall submit to the Engineer-in-charge after construction of the 
buildings, a detailed as built quantification of the following: 
i) Total materials used, 
ii) Total top soil stacked and total reused 
iii) Total earth excavated, 
iv) Total waste generated, 
v) Total waste reused, 
vi) Total water used, 
vii) Total electricity, and 
viii) Total diesel consumed. 

e)  The contractor shall submit to the Engineer-in-charge, before the start of construction, 
a site plan along with a narrative to demarcate areas on site from which top soil has to 
be gathered, designate area where it will be stored, measures adopted for top soil 
preservation and indicate areas where it will be reapplied after construction is 
complete. 

f) The contractor shall submit to the Engineer-in-charge, a detailed narrative (not more 
than 250 words) on provision for safe drinking water and sanitation facility for 
construction workers and site personnel. 

g) Provide supporting document from the manufacturer of the cement specifying the fly-
ash content in PPC used in reinforced concrete. 
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h) Provide supporting document from the manufacturer of the pre-cast building blocks 
specifying the fly ash content of the blocks used in an infill wall system. 

i) The contractor shall, at the end of construction of the buildings, submit to the 
Engineer-in-charge, submit following information, for all material brought to site for 
construction purposes, including manufacturer’s certifications, verifying information, 
and test data, where Specifications sections require data relating to environmental 
issues including but not limited to: 
i)  Source of products: Supplier details and location of the supplier and brand 

name. 
ii)  Project Recyclability: Submit information to assist Owner and Contractor in 

recycling materials involved in shipping, handling, and delivery, and for 
temporary materials necessary for installation of products. 

iii)  Recycled Content: Submit information regarding product postindustrial 
recycled and post-consumer recycled content. Use the “Recycled Content 
Certification Form”, to be provided by the Commissioning Authority 
appointed for the Project. 

iv)  Product Recyclability: Submit information regarding product and product’s 
component’s recyclability including potential sources accepting recyclable 
materials. 

v)  Clean tech: Provide pollution clearance certificates from all manufacturers of 
materials 

vi) Indoor Air quality and Environmental Issues: Submit following certificates: 
a) Certifications from manufacturers of Low VOC paints, adhesives, sealant 

and polishes used at this particular project site. 
b)  Certification from manufacturers of composite wood products/agro fibre 

products on the absence of added urea formaldehyde resin in the products 
supplied to them to this particular site. 

c)  Submit environmental and pollution clearance certificates for all diesel 
generators installed as part of this project. 

 
j)  Provide total support to the Engineer-in-charge appointed by the owner in completing 

all Green Building Rating related formalities, including signing of forms, providing 
signed letters in the contractor’s letterhead. 

 
2.30 EQUIPMENT 
a)  To ensure energy efficiency during and post construction all pumps, motors and 

engines used during construction or installed, shall be subject to approval and as per 
the specifications of the architects. 

b) All lighting installed by the contractor around the site and at the labour quarters 
during construction shall be CFL/LED bulbs of the appropriate illumination levels. 
This condition is a must, unless specifically prescribed. 
 
The contractor is expected to go through all other conditions of the GRIHA rating 
stipulations, which can be provided to him by the architects. 
Failure to adhere to any of the above mentioned items, without necessary clearances 
from the architects and the Engineer-in-charge, shall be deemed as a violation of 
contract and the contractor shall be held liable for penalty as determined by the 
architects. 

 
CLAUSE 48: PAYMENT 
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1. Payment Schedule 
The Payment Schedule includes a schedule setting out each Milestone Event to be 
achieved in a month for the Works. 

 
2. Contractor's Application for Payment 

From the date of issue of the Notice to Proceed, on the 5th (fifth) Business Day of any 
month, the Contractor may submit a Request for Payment, to WAPCOS Limited 
Representative in respect of the preceding month. 

 
Within each Request for Payment the Contractor shall show separately: 
(i) the amounts which the Contractor claims to be payable as the cost of the Works 

completed during that month; and 
(ii) the cumulative amount of all prior payments made by WAPCOS Limited; and 
(iii) Any amounts to which the Contractor considers are due and payable to it in 

accordance with the provisions of the Contract. 
 

The Contractor's Request for Payment shall: 
(i) be prepared on forms in the form and in a number advised by WAPCOS 

Limited Representative; and 
(ii) contain confirmation of the relevant Milestone Events which, in the opinion of 

the Contractor have been achieved in that month which applies to each such 
Milestone Event; and 

(iii) be accompanied by: 
(a) Copy of relevant records of measurement of works, jointly taken and 

signed by both the parties; 
(b) A status report describing in such detail as may reasonably request, the 

percentage of any uncompleted Milestone Event for the month in question 
and the work to be undertaken by the Contractor prior to the next Request 
for Payment; 

(c) Certification by WAPCOS Limited Representative confirming that the 
Milestone Events referred to in the Request for Payment have been 
achieved. 

(d) Confirmation by the Contractor of any amounts due and owing from the 
Contractor to WAPCOS Limited pursuant to the Contract; 

(e) The Contractor's certification that the quality of all completed Works 
accords with the requirements of the Contract; 

(f) The Contractor's certification that each obligation, item of cost or expense 
mentioned in that Request for Payment has not been the basis of any 
previous payment. 

(g) The Contractor's certification that it has reviewed all financial and budget 
data contained in the Request for Payment; 

(h) The Contractor's certification that the quality of all completed Works 
accords with the requirements of the Contract; 

(i) The Contractor's certification that each obligation, item of cost or expense 
mentioned in that Request for Payment has not been the basis of any 
previous payment; and 

(j) The Contractor's certification that each Subcontractor who performed part 
of the Works which was included in the immediately preceding Certificates 
of Payment was paid all amounts then due to it for such Works 

(k) The Contractor providing evidence of the validity of the Contractor’s 
Insurances. 
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3. Certificates of Payment 

 
Within [14 (fourteen)] Business Days of receipt of the Contractor's Request for 
Payment under Clause 48(2) [Contractor's Application for Payment], WAPCOS 
Limited and WAPCOS Limited Representative shall review such request and, shall 
issue to the Contractor, a Certificate of Payment certifying what amounts WAPCOS 
Limited shall pay. Each Certificate of Payment shall be for an amount which in the 
opinion of WAPCOS Limited, is the basis of the Request for Payment and pursuant to 
the Contract, is properly due to the Contractor (the “Gross Certifiable Amount”) less 
(i) the cumulative amounts of payments previously certified as due to the Contractor, 
(ii) any deduction on account of recovery of Advance Payment, and (iii) Retention 
Amount. 

In the event that the Contractor fails to achieve any Milestone Event specified in the 
Payment Schedule, the Contractor shall not be entitled to the payment value 
attributable to that Milestone Event until the relevant Milestone Event has been 
achieved. When the relevant Milestone Event is achieved, the Contractor may include 
the payment value attributable to the Milestone Event in the next Request for Payment. 

No sum shall be included in the Certificate of Payment in respect of Materials yet to 
be incorporated into the Permanent Works unless the WAPCOS Limited 
Representative is satisfied that: 
(i) such Materials have been properly acquired and properly and not prematurely 

delivered to the Project Site; 
(ii) such Materials have been properly stored on the Project Site and fully protected 

against loss, damage or deterioration; 
(iii) the Contractor’s records of the requisitions, orders, receipts and use of any 

Materials are kept in a form approved by the WAPCOS Limited 
Representative, and such records are available for inspection by the WAPCOS 
Limited Representative; and 

(iv) The Contractor has submitted a proper statement of the cost of acquiring the 
Materials together with such documents as may be required for evidencing 
such cost. 
 

Without prejudice to any other rights of WAPCOS Limited to withhold payment to 
the Contractor, WAPCOS Limited may withhold from any payment due to the 
Contractor such amount as WAPCOS Limited deems reasonably necessary or 
appropriate: 
(i) if in the opinion of the WAPCOS Limited Representative the progress of the 

Works at the time of the Request for Payment is behind the progress of the 
Works as set out in the Programme; and/or 

(ii) to protect it from any losses, expenses, costs or liability because of any one or 
more of the following reasons: 
(a) defects and deficiencies in any Works, whether or not payment has been 

made; 
(b) unsatisfactory performance of the Contract; 
(c) the filing of third party claims relating to the Works or any of its 

commitment parts for which the Contractor is liable; 
(d) the Contractor's failure to make payments to Subcontractors; 
(e) failure by the Contractor to provide or procure replacement Performance 

Security in accordance with the Contract; 
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(f) failure by the Contract to provide evidence of insurance coverage in 
accordance with the Contract; 

(g) reasonable evidence that Completion will not occur by the Time for 
Completion; 

(h) any overpayments made by WAPCOS Limited with respect to a previous 
payment; 

(i) failure by the Contractor to submit a properly updated monthly 
Programme; and 

(j) failure by the Contractor to provide satisfactory evidence that the costs of 
all labour and Materials and other obligations arising out of the Contract 
have been fully satisfied and discharged by the Contractor and/or to 
otherwise fail to submit adequate supporting documentation for any 
Request for Payment. 
 

Any Provisional Sum Works shall only be executed in whole or part upon the 
WAPCOS Limited Representative’s instruction. If the WAPCOS Limited 
Representative issues no such instruction, the Provisional Sum Works shall not form 
part of the Works and the Contractor shall not be entitled to payment for it. The 
Contractor shall be deemed to have allowed the necessary time and resources to enable 
design and Execution of the Provisional Sum Works in so far as the scope and nature 
of the Provisional Sum Works was reasonably foreseeable. 

The Contractor shall be entitled only to such amount in respect of the Provisional Sum 
Works as the WAPCOS Limited Representative determines in accordance with this 
Clause 48(3). The WAPCOS Limited Representative shall notify the Contractor of any 
such determination. The WAPCOS Limited Representative shall have the authority to 
issue instructions to the Contractor for every Provisional Sum Works for which the 
Contractor shall be entitled to a part of the Provisional Sum as determined by the 
WAPCOS Limited Representative. 

The Contractor shall produce to the WAPCOS Limited Representative all quotations, 
vouchers, invoices, accounts or receipts in connection with the expenditure in respect 
of the Provisional Sum Works, except where the Provisional Sum Works is valued in 
accordance with the item wise rates quoted by the Contractor in its bid submitted to 
the Employer. 

In respect of every Provisional Sum the WAPCOS Limited Representative shall have 
authority to issue instructions for the execution of work or for the supply of goods, 
materials, Plant Sums or services by the Contractor, in which case the Contractor shall 
be entitled to an amount equal to the value thereof determined in accordance with 
Clause 48(3). 
 

4. Payment 

WAPCOS Limited shall pay the amount certified in a Certificate of Payment less the 
amount paid earlier in accordance with Clause 48(3) [Certificate of Payment], no later 
than [15 (fifteen)] Business Days from the date of such Certificate of Payment. The 
payment schedule shall be applicable only upon verification of measurement and 
execution of work to the satisfaction of Engineer In-Charge and Directorate of 
Fisheries. 

 
5. Back to Back Payment 
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The Associate/Sub-consultant/sub-contractor unconditionally acknowledges that under the 

present contract/agreement/work order/arrangement, WAPCOS is only working as 

intermediary between NIFTEM-K, Sonipat being Principal Employer/Client and Associate/ 

sub-consultant /sub-contractor. Thus the Associate/ sub-consultant /sub-contractor also 

unconditionally acknowledges that the payment under the present contract/ agreement/ 

Work Order /Arrangement shall be made proportionately by WAPCOS only on back to back 

basis i.e. after 21 days subject to receipt of payment from NIFTEM-K, Sonipat being Principal 

Employer/Client. The Associate/ sub-consultant /sub-contractor also unconditionally agree 

that in the event the payment or part thereof, under the present Contract/Agreement/Work 

Order/Arrangement is not received from NFTEM-K, Sonipat (Principal Employer/Client), 

then WAPCOS &/or any of its Employer/Officer shall not be responsible to pay any amount 

to Associate/ sub-consultant /sub-contractor. The said condition shall supersede any and all 

other conditions of Contract/Agreement/Work Order/Arrangement between the parties. 

CLAUSE 49: Arbitration Clause 
Any dispute, controversy or claims arising out of or relating to this Agreement or the breach, 
termination or invalidity thereof, shall be settled through following mechanism: 
 

a) Firstly, the aggrieved party shall write a letter to the other party detailing its 
grievances and calling upon the other party to amicably resolve the dispute by 
convening a joint meeting. Accordingly, the parties as per their convenience shall 
jointly convince the said meeting(s), wherein minutes of the said meeting(s) shall be 
prepared and countersigned by all the parties. It is mandatory to prepare minutes of 
meeting(s) and to be countersigned by all the parties, irrespective of the outcome of 
the said meeting(s) 
 

b) In the event the parties are unable to reach to any settlement in the said meeting(s), 
then the aggrieved party shall mandatory resort to pre-litigation mediation 
mechanism with Delhi High Court Mediation Cell, New Delhi. 
 

c) It is only upon failure of the pre-litigation mediation mechanism with Delhi High 
Court Mediation Cell, then the aggrieved party shall resort to resolution of disputes 
through arbitration of a Sole Arbitrator. The appointing authority of Sole Arbitrator is 
CMD, WAPCOS Limited, to which either of the parties have any objection nor they 
shall ever object. 
 

d) Subject to the parties agreeing otherwise, the Arbitration proceedings shall be 
conducted in accordance with the provisions of the Indian Arbitration and 
Conciliation Act, 1996 (amended as o date). 
 

e) It is also acknowledged and accepted that WAPCOS is only working as intermediary 
between the Associate/Sub-Consultant/Sub-Contractor and the Principal 
Employer/Client, thus in the event, any dispute arises under the present agreement 
and referred to Arbitration for adjudication, then subject to corresponding clause in 
the Contract/Agreement/Work Order/Arrangement between Principal 
Employer/Client & WAPCOS, Principal Employer/Client shall also be made party to 
the said Arbitration proceedings. Also the award including costs if any passed against 
WAPCOS and cost incurred in the proceedings shall be the sole responsibility of 
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Principal Employer/Client. The said clause if found inapplicable, even then the other 
terms of the Arbitration Clause shall survive and shall be acted upon. 
 

f) The place/seat of arbitration shall be Delhi and any award whether interim or final, 
shall be made, and shall be deemed for all purpose between the parties to be made, in 
Delhi. The arbitral procedure shall be conducted in English language and any award 
or awards shall be rendered in English. The procedural law of the arbitration shall be 
Indian Law. The award of the arbitrator shall be final and conclusive and binding upon 
the Parties. 
 

g) The contract and any dispute or claim arising out of or in connection with it or its 
subject matter or formation (including non-contractual disputes or claims) shall be 
governed by and construed in accordance with the law of India and the Parties submit 
to sole & exclusive jurisdiction of courts at Delhi” 
 

CLAUSE 50: Make in India 
 
Public Procurement (Preference to Make in India) 
The bidder must comply with Order Nos. P-45021/112/2020-PP(BE-II)(E-43780) dated 
24.08.2020,  28.08.2020, and 31.08.2020 and also Make in India Order No. P-45021/2/2017-PP 
(BE-II) dated 16th September 2020 of Department for Promotion of Industry and Internal 
Trade (DPIIT), Ministry of Commerce and Industry, Government of India and any 
amendments thereon. The details available on ministry website. 
 
Self-certification that the item offered meets the minimum local content of 50% giving details 
of the location(s) at which the local value addition is made in case the bidder wishes to avail 
the benefits under the make in India policy, if applicable.  
 
In cases of procurement for a value in excess of ₹10crores, the local supplier shall be required 
to provide a certificate from the statutory auditor or cost auditor of the company (in the case 
of companies) or from a practicing cost account or practicing chartered accountant (in respect 
of suppliers other than companies) giving the percentage of local content to avail the benefits 
under the make in India policy, if applicable. 
 
Government has issued Public Procurement (Preference to Make in India) [PPP-MII] Order 
2017 vide the Department for Promotion of Industry and Internal Trade (DPIIT) Order 
No.P45021/2/2017-B.E.-II dated 15.06.2017 and subsequent revisions vide Order 
No.45021/2/2017PP(BE-II) dated 28.05.2018, 29.05.2019, 04.06.2020 and 16.09.2020 to 
encourage ‘Make in India’ and to promote manufacturing and production of goods, services 
and works in India with a view to enhancing income and employment. This Order is issued 
pursuant to Rule 153 (iii) of the General Financial Rules 2017. The salient features of the 
aforesaid Order are as under: 
 
The Order is applicable for procurement by Ministry / Department / attached / subordinate 
office of, or autonomous body controlled by, the Government of India and includes 
Government companies as defined in the Companies Act. 
 
In procurement of all goods, services or works in respect of which the Nodal 
Ministry/Department has communicated that there is sufficient local capacity and local 



Selection of Contractor for Replacement of Damaged Plumbing line of shafts of Residential Quarters including CI & GI pipelines upto 
manholes and minor repairs in washrooms. & Repainting Works in Residential Quarters External and Internal at NIFTEM K Sonipat, 

Haryana (NIT No. WAP/INFS-1/NIFTEM/SR/2025/04) 

WAPCOS Limited Page 88 of 171 Contractor 

competition, only 'Class-I local supplier', as defined under the Order, shall be eligible to bid 
irrespective of purchase value. 
 
The margin of purchase preference shall be 20%. ‘margin of purchase preference’ means the 
maximum extent to which the price quoted by a local supplier may be above the L1 for the 
purpose of purchase preference. Ministry of Electronics and Information Technology is the 
Nodal Ministry for implementation of the Electronic Product Notifications issued in 
furtherance of PPPMII Order 2017. 
 
Classes of Local Suppliers based on local content as per the revised PPP-MII Order dated 
04.06.2020 issued by the Department for Promotion of Industry and Internal Trade (DPIIT) 
are as under: 

 Class-I Local supplier - a supplier or service provider, whose goods, services or works 
offered for procurement, has local content equal to or more than 50%. 

 Class-II Local supplier - a supplier or service provider, whose goods, services or works 
Offered for procurement, has local content more than 20% but less than 50%. 

 Non-Local supplier - a supplier or service provider, whose goods, services or works 
offered for procurement, has local content less than or equal to 20%. 

 Only 'Class-I local supplier' and 'Class-II local supplier' shall be eligible to bid in 
procurement of all goods, services or works, and with estimated value of purchases 
less than Rs. 200 crore. 
 

CLAUSE 51: Provision as per Rule 144(xi) of GFR 
 
F.N0.6/18/2019-PPD Ministry of Finance Department of Expenditure Public Procurement 
Division 161, North Block, New Delhi 23rd July, 2020 Office Memorandum Subject: Insertion 
of Rule 144 (xi) in the General Financial Rules (GFRs), 2017 Rule 144 of the General Financial 
Rules 2017 entitled 'Fundamental principles of public buying', has been amended by inserting 
sub-rule (xi) as under:  
 
Notwithstanding anything contained in these Rules, Department of Expenditure may, by 
order in writing, impose restrictions, including prior registration and/or screening, on 
procurement from bidders from a country or countries, or a class of countries, on grounds 
of defence of India, or matters directly or indirectly related thereto including national 
security; no procurement shall be made in violation of such restrictions. 
 
The order available on the Ministry of Finance Department of Expenditure Public 
Procurement Division website. 
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SECTION–IV 
 

SPECIAL CONDITIONS OF CONTRACT 
 

1.0 SPECIAL CONDITIONS OF CONTRACT 

The Special Condition of Contract (SCC) shall be followed by the Contractor in 
addition to the General Condition of Contract (GCC) of tender document. The 
following General Condition of Contract of this tender are modified/added as detailed 
below. In case of any discrepancy between GCC and SCC, the SCC will succeed over 
GCC. 

Clause No. Description Applicability/Modified/ Added  

GENERAL RULES AND DIRECTIONS 

5 Office Inviting Tender 
Chief Engineer-II (INFS-1)  
WAPCOS Limited 
76-C, Institutional Area, Sector - 18 

Gurugram-122015, Haryana  
Email: wapcos.niftem@gmail.com  

8 Schedule of Materials to be issued to the 
Contractor 

Not Applicable 

DEFINITIONS 

Added ‘Owner’ means The Registrar, NIFTEM-K, Sonipat, Haryana 
‘Client/ Employer’: WAPCOS Limited 

2(iii) Work / Project Means: 
As Mentioned in NIT 

2(iv) Site / Location Means 
The Campus of National Institute of Food Technology Entrepreneurship and Management 
(NIFTEM), Kundli, Sonipat, Haryana.  
WAPCOS & NIFTEM officials shall finalize the site within the NIFTEM-K campus. The 
Contractor shall obtain necessary permissions/ NoC from the relevant authorities before 
executing the works. 

2 (vi) Engineer-In-Charge 
Will be intimated to the successful Bidder at the time of issue of Notice to Proceed the works. 

2 (vii) Accepting Authority 
Shall mean WAPCOS LIMITED/ NIFTEM-K 

2 (x) Market Rate 
Percentage on cost of materials and labour 
to cover all overheads and profits 

 
15%  
(Provided that no extra overheads and profits 
shall be payable on the part(s) of work 
assigned to other agency(s) by the contractor 
as per terms of contract.) 

2(xi) Standard Schedule of Rates 
Schedule of Rates (Civil) 
Schedule of Rates (Electrical/Mechanical) 

 
DSR 2023 
DSR 2023 or as per latest edition. 

2(xvi) Date of Commencement of work Within 10 days after date of Award of Work  

CLAUSES OF CONTRACT 

Clause 1 Performance Guarantee 
i. Performance Guarantee. 

Applicable 
3% of Tendered Value  
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Clause No. Description Applicability/Modified/ Added  

 
ii. Performance guarantee if contractor 

quotes abnormally low  
iii. Time allowed for submission of 

Performance Guarantee from the date 
of issue of letter of acceptance. 

iv. Validity of Performance Guarantee 
 
 
 

v. Return of Performance Guarantee 

 
Not Applicable 

 
15 days 

 
 
The Performance Guarantee shall be initially 
valid 60 days beyond the stipulated date of 
completion plus 1 year defects Liability Period 
beyond that. 
 
Soon after the completion of works and 
issuance of the completion certificate. 

Clause 1A Security Deposit Applicable 
5% of Tendered Value 

Release of Security Deposit Successful Completion of Defect Liability 
period of 1 year.  

Clause 2 Compensation for Delay Applicable and Modified: 
Timely completion of the work is very 

much/strictly essential due to time 
constraints 

0.50% of the total project cost per week. 
(Maximum up to 10% of the Project Cost) 

Clause 2A  Incentive for Early Completion 

 

Not Applicable 

Clause 5 Time and Extension for Delay Applicable 

Number of days from the date of issue of 
letter of acceptance for reckoning date of 
start 

15 days 

Stipulated time of completion of project As Mentioned in NIT 

Clause 7 Payment on Intermediate Certificate to be 
Regarded as advance 

Not Applicable 
 

New 
Clause 7A 
(Added) 

Payment  It is clearly agreed and understood by the 
Contractor that notwithstanding anything to 
the contrary that may be stated in the 
agreement between WAPCOS and the 
Contractor; the contractor shall become 
entitled to payment only after WAPCOS has 
received the corresponding payment(s) from 
the client/Owner/Funding Agency for the 
work done by the contractor. Any delay in 
the release of payment by the client/ 
Owner/ Funding Agency to WAPCOS 
leading to a delay in the release the 
corresponding payment by WAPCOS to the 
contractor shall not entitle the contractor to 
any compensation/ interest from WAPCOS. 
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Clause No. Description Applicability/Modified/ Added  

All payments shall be released by way of e-
transfer through RTGS in India directly at 
their Bank account by WAPCOS. 

Clause 10 Materials Supplied by WAPCOS Not Applicable 

Clause 
10A 

Materials to be Provided by Contractor 
 
 

Applicable 
In addition, The contractor shall get the 
Design mix report and testing of materials 
from NABL accredited Laboratory and carry 
out the tests in presence of WAPCOS Officials 
during the normal working hours. 

Clause 10 
B(i) 

Secured Advance on non-perishable 
materials 
 

 
Not Applicable 

 

Clause 10 
B(ii) 

Mobilization Advance  
 

Not Applicable 
 

Clause 10 
B(iii) 

Plant Machinery & Shuttering Material 
Advance  

Not Applicable 

Clause 10 
B(iv) 

Interest & Recovery Not Applicable 
 

Clause 10 
C 

Payment on Account of Increase in Price / 
Wages due to Statutory Order 

Not Applicable 

Clause 10 
CA 

Payment due to Variation in Prices of 
Materials after Receipt of Tender 

Not Applicable 

Clause 10 
CC 

Payment due to Increase / Decrease in 
Prices / Wages (Excluding Materials 
covered under Clause 10 CA) after Receipt 
of Tender for Works 

Not Applicable 

Clause 11 
 

Works to be Executed in Accordance with 
Specifications, Drawings, Orders etc. 
Specifications to be followed for execution 
of work 

Applicable 
The following is added: 
All works are to be executed in accordance 
with the specifications, drawings. Details of 
items & specifications mentioned elsewhere 
etc. given with this tender document.  

In case specification of any item is not clear, 
CPWD Specifications 2019 Vol. I to II with up 
to date correction slips issued on the last date 
of submission of tender for Civil work is 
applicable. 

Clause 12 Deviations / Variations Extent and 
Pricing 

Only first paragraph “The Engineer in charge-
---- work except as hereafter provided” will be 

applicable. 
Second paragraph “the completion cost---- of 
tendered amount” will be omitted. 

 Clause 12.1 Not applicable 

 Clause 12.2(a) Modified as “In the case of extra item(s) (items 
that are completely new and not in the scope 
of works as per tender condition), the rates for 
extra items shall be determined on basis of 
latest DSR (Delhi Schedule of rates). In case 
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Clause No. Description Applicability/Modified/ Added  

extra items, which are not available in DSR, 
the market rates shall prevail with proper 
justification of rates and the contractor shall be 
paid in accordance with rate approved by 
WAPCOS. 

 Clause 12.2(b) Modified as “The specification mentioned in 
Tender may be substituted as per the 
requirement of Owner/ WAPCOS.  

 In this case of substituted item(s) being 
DSR item, the rates for substituted items 
shall be determined on basis of latest DSR 
(Delhi Schedule of rates) as approved by 
WAPCOS.  
 

 In this case of substituted item(s) being 
Non DSR item, market rates shall prevail 
with proper justification of rates and the 
contractor shall be paid in accordance with 
rate approved by WAPCOS. 

 

 The rate of tendered item to be substituted 
will also be assessed by same above 
manner. 

 
The plus/minus difference of rates of 
mutually substituted items will be submitted 
by Contractor and approved by WAPCOS. 
Accordingly the plus/minus difference of 
payment will be made to the Contractor for 
the substituted quantities. 

 Clause 12.2(c) 
Deviation Limit beyond which clauses 12.2 
& 12.3 shall apply for all items other than 
foundation work (except earthwork) as 
mentioned in clause 12.5 
 
Clause 12.5 
Deviation limit beyond which clause 12.2 
& 12.3 shall apply for foundation work 
(except earth work) 
 
 
Deviation limit for items in 100% earth 
work sub head of DSR or related items 

Project & Original Works 
 

100% 
 
 
 
 

100% 
 
 
 
 

100% 
 

Modified as “In case of deviated item(s) 
beyond the %age mentioned above (Non 
Scheduled item within DSR 2023) the 
contractor may within fifteen days of receipt 
of the order or occurrence of the item(s) claim 
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Clause No. Description Applicability/Modified/ Added  

rates, supported by the proper analysis on 
basis of market rates. Contractor shall be paid 
in accordance with rates approved by 
WAPCOS. 
 
In case of deviated item, beyond the % 
mentioned above, being the scheduled item 
(Delhi Schedule of Rates 2023), these shall be 
paid 89.29% of the scheduled rates plus the 
applicable cost index.  

 

Clause 
15A 

Compensation in case delay supply of 
material  

Not Applicable 

Clause 17 Contractor liable for Damages, Defects 
during Defect Liability Period 
Defect Liability Period 

Applicable 
Added/Modified: One year from the date of 
successful completion of each component of 
the project in all respect along with 
submission of all required documents i.e. As 
Built Drawings, Inventory List, 
Guarantee/Warrantee Bonds, Certificates & 
Invoices of Equipment’s, Lock & Key of each 
room and NOCs from various Departments. 

Clause 18 Contractor Supply Tools & Plants Etc. Applicable 

Clause 25 Settlement of Disputes & Arbitration Not Applicable 

Clause 27 Lump sum Provisions in Tender Not Applicable 

Clause 30 Employment of coal mining or controlled 
area labour not permissible 

Not Applicable 

Clause 33 Return of surplus material Not Applicable 

Clause 34 Hire of plant and Machinery Not Applicable 

Clause 
36(i) 

 

Requirement of Technical Representative(s) 
 

S. No. Requirement of Technical Staff Minimum 
Experience (Yrs) 

Designation of 
Technical Staff 

Minimum 
Qualification 

Numbers 

1. Graduate in Civil 
Engineering 

1 05 Site In charge 

2 Diploma/ 
Degree (Civil) 

1 03 Supervisor (Civil)  

*Curriculum vitae shall be submitted by the successful bidder after award of work 

Clause 42 Return of Material & Recovery for Material 
Issued 

Not Applicable 

Clause 43 Compensation During War Like Situation Not Applicable 

Clause 46 Insurance Applicable 

Clause 47 Conditions Specific to Green Buildings 
Practices  

Not Applicable 

Clause 49 Arbitration Clause Yes, Applicable 
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ADDITIONAL CONDITIONS 
 

1. The Contractor shall be responsible for consequential effects arising out during the 
inspection done by the Chief Technical Examiner Cell, Central Vigilance Commission or 
by the Building Works Committee or third party authorized by WAPCOS or any statuary 
committee or by any duly authorized representative of WAPCOS, during the progress or 
any time after the construction and development of project up to the defects liability 
period, and will take appropriate action for rectification of defective work and 
modification as suggested by the above teams/ group/ individual. Rectification of 
defective works or replacement of sub-standard materials or articles, as pointed out by the 
Chief Technical Cell, Central Vigilance Commission, Building Works Committee or 
authorized representative of WAPCOS or third party authorized by WAPCOS or any 
statuary committee, will be carried out or replaced by the Contractor at his own risk and 
cost. WAPCOS will not pay any extra amount for such rectification or replacement or 
modification. 

2. The Construction/Execution Work may be subject to deletion from scope of work as per 
the desire/requirement from Client “NIFTEM-K, Sonipat”. In such cases before/during 
the construction, the contractor is not liable for any financial claim or damage charges or 
any claim whatsoever. The time extension will be granted to the contractor in such 
circumstances. 

3. Unless otherwise provided in the Schedule of quantities, the rates tendered by the 
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the 
building and nothing shall be payable to him on this account. 

4. The construction work will only be commenced by the Contractor only after the 
approval/vetting of drawings from the concerned local authorities/ NIFTEM-K, Sonipat 
or any other department as per statuary requirement. 

5. The contractor shall deploy the resources at site to start/resume the construction activities 
as per the availability of the clear & after the clearance from the Owner of the project, 
land/land clear from hindrance and subsequent written approval from WAPCOS. No 
claim shall be entertained for idle labour, idle machinery, idle technical / non-technical 
staff, idle T&P if any, due to delay in start of the works. 

6. Handing Over of the Project: Contractor will hand over the project to Owner /Client after 
successful completion of each component of the project in all respect and complete 
satisfaction of Engineer-In-charge. The partial handing over of works components shall 

not be considered. Contractor shall also provide necessary Completion 
Certificates/NOCs from all local Government/ Statuary Authorities including Fire, 
Forest, Electrical, Environment, Lift, DG Set, required before handing over the project to 
the client. The defects liability period will be one year after such handing over. 

7. If any dispute/ hindrance may arise during construction due to any reason whatsoever, 
the contractor is not liable for any financial claim for damages due to such circumstances.  

8. The contractor shall provide one laptop of latest version/configuration along with 
printers (for A4 & A3 both b/w & colored printing) for Engineer- in-charge/ client along 
with one inspection vehicle, office furniture – tables, chairs, almirah for storage of 
documents etc., and any other miscellaneous requirement as directed by Engineer-in-
charge for finalizing immediate technical solutions/decisions on the site, so that the work 
progress may not be hampered. An amount equal to 1% of the gross amount of running 
account bills and final bill will be deducted, if above facilities are not provided at site.  
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9. The Contractor shall render all help and assistance in documenting the total sequence of 
this project by way of photography, slides, audio-video recording etc. nothing extra shall 
be payable to the agency on this account. 

10. Contractor should provide drinking water facility sufficient for workers employed at site, 
his technical staff and site staff.  

11. The Contractor shall be solely responsible to follow the general clauses of the contract 
including labour regulations, registration of contractor, obtaining labour license from 
labour department, safety precautions, etc. and all other statutory provisions related to 
labor/works as per the prevailing General Clauses of Contract amended from time to 
time. The Contractor shall stick to the schedule of all activities and carry out it with 
mutually agreed time frame. 

12. Quoted amount by contractor shall be firm and fixed for entire contract period as well as 
extended period for completion of the works. No escalation shall be applicable on this 

contract. Quoted amount by the contractor shall be all inclusive and shall apply to all 
heights lifts, leads and depths of the building and nothing extra shall be payable on this 
account. The Contractor is advised to visit the sites before quoting the rates. 

13. The contractor shall make his own arrangements for obtaining electric connection and 
water Connection/arrangement (if required). The water charges and electricity charges as 
charged by the NIFTEM-K, Sonipat and Local Authorities will be paid by the Contractor. 
No dispute in this regard shall be entertained. 

14. The Contractor shall dispose off all the dismantled materials, debris, garbage, waste 
outside of the campus of the works at his own cost and provide clear and clean site at the 
time of handing over the works 

15. The payment of final bill will be made after successful completion and handing over of 
the works with complete satisfaction of Engineer In-Charge as well as NIFTEM-K, Sonipat. 

16. Some restrictions may be imposed by the security staff etc. on the working and for 
movement for labour materials etc. The contractor shall be bound to follow all such 
restrictions / instructions and nothing extra shall be payable on this account. 

17. The contractor shall be entirely and exclusively responsible for the horizontal, vertical and 
other alignment, the level and correctness of every part of the work and shall rectify 
effectively any errors or imperfections therein. Such rectifications shall be carried out by 
the contractor at his own cost to the instructions and satisfaction of the Engineer-in-
Charge. 

18. No excavation or usage shall be permitted within NIFTEM-K premises for use of any 
materials. 

19. Before installing/executing any materials list of items to be approved by Engineer In 
charge. 

20. Proper documentation such as drawings, Invoices, test reports, QAP etc. shall be 
maintained by agency at site office. The contractor shall be furnished, free of charge, two 
certified copy of contract documents. 

21. COMPACTION: Base and all fillings material must be compacted properly by using road 
roller/ Vibrating roller. 

22. All auxiliary/ preparatory works associated to the main tendered works like temporary 
road for transport of material, construction of go down, cleaning of drains etc. are in the 
scope of bidder only. Employer/ NIFTEM-K will not provide any resources or support to 
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complete the auxiliary/ preparatory works. No separate payment will be paid to the 
contractor for this auxiliary/ preparatory works by Employer/ NIFTEM-K. 

23. Any equipment, material or services which are not mentioned in the tender document but 
required for completion of the work in safe and efficient manner shall be deemed to be 
included 

24. The cost/rates quoted by the contractor are deemed to be inclusive of site clearance, 
setting out work, profile, establishment of reference bench mark, spot levels, construction 
of all safety and protection devices, barriers, earth embankments, preparatory works, all 
testing of materials working during monsoon, working at all depths, height and locations 
etc. unless specified in the schedule of quantities. 

25. Royalty at the prevailing rates wherever payable shall have to be paid by the contractor 
on the boulders, metal, shingle, sand and bajri etc. or any other material collected by him 
for the work direct to revenue authorities and nothing extra shall be paid by the 
department/WAPCOS for the same. 

26. The contractor shall provide at his own cost suitable weighing, surveying and leveling 
and measuring arrangements as may be necessary at site for checking. All such equipment 
shall be got calibrated in advance from laboratory, approved by the Engineer-in-Charge. 
Nothing extra shall be payable on this account. 

27. (a) The work will be carried out in the manner complying in all respects with the 
requirements of relevant bye laws of the local body under the jurisdiction of which 
the work is to be executed or as directed by the Engineer in charge and nothing 
extra will be paid on this account. 

(b) The contractor shall comply with proper and legal orders and directions of the local 
or public authority or municipality and abide by their rule and regulations and 
pay all fees and charges which he may be liable. 

28. The contractor shall give a performance test of the entire installation(s) as per standing 
specification before the work is finally accepted and nothing extra whatsoever shall be 
payable to the contractor for the test. 

29. Any cement slurry added over base surface (or) for continuation of concreting for better 
bond is deemed to have been in-built in the items and nothing extra shall be payable nor 
extra cement shall be considered in consumption on this account. 

30. Samples of various materials required for testing shall be provided free of charges by the 
contractor. Testing charges, if any, unless otherwise provided shall be borne by the 
Contractor. All other expenditure required to be incurred for taking the samples, 
conveyance, packing etc. shall be borne by the contractor himself. The testing of various 
construction materials shall be carried out as per the testing frequency mentioned in 
the CPWD Specifications/Manual/IS Code. An amount equal to 0.5% of the gross amount 
of running account bills and final bill will be deducted, if the tests are not conducted as 
per the testing frequency. The testing carried out from outside laboratory, shall be done 
though NABL Accredited labs only. 

31. The work shall be carried out in accordance with the Architectural drawings and 
structural drawings, to be issued from time to time, by the Engineer-in-Charge. Before 
commencement of any item of work the contractor shall correlate all the relevant 
architectural and structural drawings, nomenclature of items and specifications etc. issued 
for the work and satisfy himself that the information available there from is complete and 
unambiguous. The figure and written dimension of the drawings shall be superseding the 
measurement by scale. The discrepancy, if any, shall be brought to the notice of the 
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Engineer-in-charge before execution of the work. The contractor alone shall be responsible 
for any loss or damage occurring by the commencement of work on the basis of any 
erroneous and/ or incomplete information and no claim whatsoever shall be entertained 
on this account.  

32. The contractor shall bear all incidental charges for cartage, storage and safe custody of 
materials issued by WAPCOS. 

33. In the case of items of which abbreviated nomenclature is not available in the above cited 
publication and also in case of extra and substituted items of works for which abbreviated 
nomenclature is not provided in the agreement, the full nomenclature of items shall be 
reproduced in the measurements books and bill forms for running account bill. The full 
nomenclature of the items shall be adopted in preparing abstract of final bill in the 
measurement book and also in the bill form for final bill. 

34. The contractor shall have to make approaches road to the site, if so required and keep 
them in good condition for transportation of labour and materials as well as inspection of 
works by the Engineer-in-charge. Nothing extra shall be paid on this account. 

35. No payment shall be made for any damage caused by rain, snowfall, flood or any other 
natural calamity, whatsoever during the execution of the work. The contractor shall be 
fully responsible for any damage to the govt. property and work for which the payment 
has been advanced to him under the contract and he shall make good the same at his risk 
and cost. The contractor shall be fully responsible for safety and security of his material, 
T&P, Machinery brought to the site by him. 

36. All mass Reinforced Cement Concrete work shall be design mix concrete of specified 
grade. Initial Design Mix shall be carried out from the Govt. approved Laboratory/NABL 
Accredited Lab/NIT/IIT, The contractor shall install on site automatic batching plant of 
sufficient capacity for production of design mix concrete which shall be used in the work. 

37. Various factory made materials shall be procured from reputed and approved 
manufacturers or their authorized dealers. List of such approved manufacturers is 
provided in the tender document.  

38. Contractor shall have to execute a Guarantee Bond in respect of Water Proofing works as 
per Performa attached in this Tender Document. He shall also have to execute guarantee 
bonds for water supply and sanitary installations work as per Performa attached in this 
Tender Document. 

39. The terms machine batched, machine mixed and machine vibrated concrete used 
elsewhere in agreement shall mean the concrete produced in concrete batching and mixing 
plant and if necessary transported by transit concrete mixers, placed in position by the 
concrete pumps, tower crane and vibrated by surface vibrator /needle vibrator / plate 
vibrator, as the case may be to achieve required strength and durability. 

40. Wherever work is specified to be done or material procured through specialized agencies, 
their names shall be got approved well in advance from Engineer in charge. Failure to do 
so shall not justify delay in execution of work. It is suggested that immediately after award 
of work, contractor should negotiate with concerned specialist agencies and send their 
names for approval to Engineer in charge. Any material procured without prior approval 
of Engineer in charge in writing is liable to be rejected. Engineer in charge reserves right 
to get the materials tested in laboratories of his choice before final acceptance. Non-
standard materials shall not be accepted. 

41. Contractor will fully indemnify the corporation against all responsibility, any costs or 
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expenses (including legal costs on an indemnity basis) and Claims of contractor’s 
workmen in respect of personal injury or death or loss of, or damage to or interference 
with, any other property (whether real or personal), third party or to corporations’ 
personnel and properties. Contractor shall abide by all the necessary provisions of various 
other Labour Laws/Acts viz. ESI/Bonus, Workmen’s Compensation, EPF and any other 
laws and rules applicable, in this regard. If on account of noncompliance with the 
provisions of any laws, Employer is called upon to make any payment to or in respect of 
his employees, the service provider shall fully reimburse to Employer for all such payment 
and Employer shall be free to make deductions on this account from the amount of 
Performance Security and Security Deposit. 

42. Doors and frames shall be procured from specialist firms and name of such agencies shall 
be got approved from the Engineer in charge well in advance.  

43. The construction joints shall be provided in predetermined locations only as decided by 
Engineer in charge. The cost of shuttering for these construction joints shall be included 
in item of Concrete work / RCC work and nothing extra shall be payable on this account 
to the contractor. 

44. The gradation of fine sand to be used in plaster work shall be strictly as per Table 3.1 
(clause 3.1.3) of CPWD Specification 2009 Vol.-I conforming to IS 1542-1977. The plastered 
surface shall be fairly smooth without any undulation of any kind for applying 
paint/white wash. 

45. No chase cutting/dismantling of plaster/RCC/CC shall be allowed, so contractor has to 
execute the electrical work accordingly. 

46. The contractor shall invariably prepare the samples of finishing items i.e. flooring of 
different types, external & internal finishing i/c colour scheme of paint, tiles in dado, 
flooring in platforms & staircase, water supply & sanitary fittings and any other item as 
per direction of Engineer-in-charge. The contractor shall proceed with further finishing 
items only after getting the samples of these items approved in writing from Engineer-in-
charge.  

47. One sample quarter/room complete in all shape for each category, shall be prepared by 
the contractor and got approved from Engineer-in-charge in writing. The contractor shall 
be allowed to proceed with further quarters only after getting the sample quarters 
approved in writing from Engineer-in-charge. No extra claim whatsoever beyond the 
payments due at agreement rates will be entertained from the contractor on this account. 

48. The contractor shall take instruction from the Engineer in charge for stacking of materials 
at any place. No excavated earth or building material shall be stacked on areas where other 
buildings, roads, services or compound walls are to be constructed.  

49. If as per municipal rules, the huts for labour are not be created at the site of work by the 
contractors, the contractor are required to provide such accommodation as is acceptable 
to local bodies and nothing extra shall be paid on this account. 

50. Royalty at the prevalent rates shall be payable by the contractor on all the boulders, metals, 
shingle, sand and bajri etc. collected by him for the execution of the work, direct to the 
Revenue authority or authorized agent of the state Government concerned or Central 
Government. No such claim of Contractor on royalty shall be entertained by the 
WAPCOS. 

51. The contractor shall get the mandatory quality tests as per desired frequency as per IS 
Codes for Govt. approved labs (Minimum 10%)/ NABL Labs. 
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52. Special Condition for BITUMINOUS WORK 
A. The work shall be done in accordance with CPWD Specifications - 2019 Vol. I & Vol. 

II with upto date correction slips. 
B. The contractor shall procure bitumen of required grade as specified confirming to 

IS:73- 1992 with upto date amendments and other relevant codes from approved 
manufactures of Repute. 

C. The contractor shall have to obtain and furnish test certificate issued by manufacturer 
to the Engineer-un-Charge in respect of bitumen procured by him. 

D. The samples shall be collected at discretion of Engineer-in-Charge and got tested as 
per provisions of IS:73/CPWD specification from the approved laboratories.  
 

53. The contractor or his authorized representative shall associate in collection, preparation, 
forwarding and testing of such samples. In case, he or his authorized representative is not 
present or does not associate himself, the results of such tests and consequences thereon 
shall be binding on the contractor. 

54. The contractor shall get the water tested with regard to its suitability of use in the works 
and get written approval from the Engineer in charge before he proceeds with the use of 
same of execution of works. The suitable water for construction shall be arranged by 
Contractor at his own cost and nothing extra shall be paid to the contractor on this account.  

55. The material shall conform to the quality and make as per attached list attached in the 
tender document. However for the items not appearing in the list preference shall be given 
to those articles which bear ISI certification marks. In case articles bearing ISI certification 
marks are not available, the quality of sample brought by the Contractor shall be judged 
by the standard laid down in the relevant ISI specification/CPWD specification. All 
materials and articles brought by the contractor to the site for use shall conform to the 
samples approved, which shall be preserved till the completion of the work. However, 
such articles which bear ISI mark but stand banned by CPWD will not be used. 
Notwithstanding the case of materials of "Preferred Make" as given provisions of Clause 
10A of the General Conditions of Contract for Central PWD works shall be applicable on 
the materials of "Preferred Make" also. 

56. It must be ensure that all materials to be used in work bear BIS certification mark. In cases 
where BIS certification system is available for a particular material/product but not even 
a single producer has so far approached BIS for certification the material can be used 
subject to the condition that it should confirm to CPWD specification and relevant BIS 
codes. In such case written approval of the Engineer-In-Charge may be obtained before 
use of such material in the work.  

57. The final approval of the brand to be used shall be as per the direction of Engineer-in-
Charge. The brand used shall be one of the brands in case specified in the list of preferred 
make / materials. 

58. In case of non-availability of material of the brands specified in the list of approved 
materials, an equivalent brand may be used after getting written approval of WAPCOS 
giving details to indicate that the brand proposed to be used is equivalent to the brands 
mentioned in the agreement. 

59. Special conditions for Cement 
The contractor shall procure 43 grade Ordinary Portland Cement (conforming to IS : 
8112), Portland Pozzolona Cement (confirming to IS : 1489 : Part –I) as required in the 
work, from reputed manufacturers of cement as per the list of approved makes 
mentioned in the tender document or from any other reputed cement manufacturer, 
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having a production capacity not less than one million tons per annum as approved 
by WAPCOS. The tenderers may also submit a list of names of cement manufacturers 
which they propose to use in the work. The tender accepting authority reserves right 
to accept or reject name(s) of cement manufacture(s) which the tenderer proposes to 
use in the work. No change in the tendered rates will be accepted if the tender 
accepting authority does not accept the list of cement manufactures, given by the 
tenderer, fully or partially. The cement brought to the site for execution of work shall 
be in bags bearing manufacturer's name & ISI marking. Weight of cement in each bag 
shall be 50 kg. Samples of cement arranged by the contactor shall be taken by the 
Engineer- in-Charge and got tested in accordance with provisions of relevant BIS 
codes. In case the test results indicate that the cement arranged by the contractor does 
not conform to the relevant BIS codes, the same shall stand rejected and it shall be 
removed from the site by the contractor at his own cost within 7 days of written order 
from the Engineer-in-Charge to do so. 

60. Special condition for steel reinforcement bars  
The CPWD / Contractor shall / procure IS marked TMT bars of various grades from 

(1) The steel Manufacturers such as SAIL, TATA Steel Ltd., RINL, Jindal Steel & Power 

Ltd, JSW Steel Ltd., Shyam Steel or their authorized dealers having valid BIS license 

for IS: 1786-2008 (Amendment-1 November 2012) 

(2) (a) The steel manufactures or their authorized dealers (as per following selection 

criteria) having valid BIS license for IS: 1786-2008 (Amendment-1 November 2012). 

The procured steel should have following qualities:- 

i. Excellent ductility, bend ability and elongation of finished product due to possible 

refining technology. 

ii. Consumption of steel should be accurate as per design. 

iii. Steel should have no brittleness problem in finished product. 

iv. Steel should carry the quality of corrosion and earthquake resistance. 

v. Quality steel with achievement of proper level of sulphur and phosphorus as per 

IS: 1786-2008. 

b) Selection Criteria of steel manufacturers 

(I) The supply of reinforcement steel for all CPWD works should have following 

selection criteria of steel manufacturers:- 

Steel producers of any capacity using iron ore / processed iron ore as the basic 

raw material adopting advanced refining technologies as given under, 

(i) DRI-EAF = Direct Reduced iron – Electric Arc furnace 

(ii) BF-BOF – Blast furnace – Basic Oxygen Furnace 

(iii) COREX-BOF = COREX – Basic Oxygen Furnace  

For production of liquid steel to finish product at single / multiple locations with 

NABL or any other similarly placed accrediting Government body which operates in 

accordance with ISO/IEC 17011 and accredits labs as per ISO/IEC 17025 conforming 

to IS: 1786-2008 (Amendment -1 November 2012). 
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The check list for incorporation of any quality steel producer is enclosed for technical 

assessment is given in Annexure – 1. 

Chief Engineer CSQ (Civil) unit, Directorate of CPWD shall approve the steel 

manufacturers. 

(II) The contractor shall have to obtain the furnish test certificates to the Engineer-

in-charge in respect of all supplies of steel brought by him to the site of work. 

(III) Samples shall also be taken and got tested by the Engineer-in-charge as per the 

provisions in this regard in relevant BIS codes. In case the test results indicate that the 

steel arranged by the contractor does not conform to the specifications, the same shall 

stand rejected, and it shall be removed from the site of work by the contractor at his 

cost within a week time or written orders from the Engineer-in-charge to do so. 

(IV) The steel reinforcement bars shall be stored be brought to the site in bulk 

supply of 10 tonnes or more, or as decided by the Engineer-in-charge.  

(V) The steel reinforcement bars shall be stored by the contractor at site of work in 

such a way as to prevent their distortion and corrosion, and nothing extra shall be paid 

on this account. Bars of different sizes and lengths shall be stored separately to 

facilitate easy counting and checking. 

(VI) For checking nominal mass, tensile strength, bend test, re-bend test etc. 

specimens of sufficient length shall be cut from each size of the bar at random, and a 

frequency not less that specified below: 

Size of bar For consignment below 

100 tonnes 

For consignment above 

100 tonnes 

Under 10 mm dia bars One sample for each 25 

tonnes or part thereof 

One sample for each 40 

tonnes or part thereof 

Under 10 mm to 16 mm 

dia bars 

One sample for each 35 

tonnes or part thereof 

One sample for each 45 

tonnes or part thereof 

Under 10 mm to 16 mm 

dia bars 

One sample for each 45 

tonnes or part thereof 

One sample for each 50 

tonnes or part thereof 

 

(VII) The contractor shall supply free of charge the steel required for testing 

including its transportation to testing laboratories. The cost of tests shall be borne by 

the contractor. 

(VIII) The actual issue and consumption of steel on work shall be regulated and 

proper accounts maintained as provided in clause 10 of the contract. The theoretical 

consumptions of steel shall be worked out as per procedure prescribed in clause 42 of 

the contract and shall be governed by conditions laid therein. In case the consumption 
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is less than theoretical consumption including permissible variations recovery at the 

rate so prescribed shall be made. In case of excess consumption no adjustment need to 

be made. 

(IX) The steel brought to site and the steel remaining unused shall not be removed 

from site without the written permission of the Engineer-in-charge. 

61. Removal of rejected/sub-standard materials. 
The following procedure shall be followed for the removal of rejected/sub-standard 
materials from the site of work: 

(i) Whenever any material brought by the contractor to the site of work is rejected, 
entry thereof should invariably be made in the Site Order Book under the 
signature of the Engineer-In-Charge, giving the approximate quantity of such 
materials. 

(ii) As soon as the material is removed, a certificate to that effect shall be recorded 
by the Engineer-In-Charge against the original entry, giving, the date of removal 
and mode of removal, i.e., whether by truck, carts, or by manual labour. If the 
removal is by truck, the registration number of the truck should be recorded. 

(iii) When it is not possible for the Engineer-In-Charge to be present at the site of 
work at the time of actual removal of the rejected/sub-standard materials from 
the site, the required certificate should be recorded by the Authorized 
Representative of WAPCOS, and the Engineer-In-Charge should countersign the 
certificate recorded by the Authorized Representative. 

62. In case of works where a ready mix concrete (RMC) is stipulated to be used from an 
approved source/manufacturer, cement register need not be maintained. However, the 
computerized dispatch slips that are sent with each dispatch of RMC shall be kept as 
record. 

63. If the work is carried out in more than one shift or during night, no claim on this account 
shall be entertained. The contractor has to take permission from the police & local 
authorities etc. if required for work during night hours. No claim / hindrance on this 
account shall be considered if work is not allowed during night time. The requisite 
supervision shall be made available by the WAPCOS along with necessary issue of 
material under joint custody. 

64. After the Project is completed, the contractor shall be responsible to attend & rectify the 
defects pointed out by WAPCOS and then hand over to the client. Nothing extra shall be 
paid on this account.   

65. Contractor shall not divert any advance payments or part thereof for any work other than 
that needed for completion of the contracted work. All advance payments received as per 
terms of the contract (i.e. mobilization advance, secured advance against materials 
brought at site, secured advance against plant & machinery and/or for work done during 
interim stages, etc.) are required to be re-invested in the contracted work to ensure 
advance availability of resources in terms of materials, labour, plant & machinery needed 
for required pace of progress for timely completion of work. 

66. All running account bills preferred by the contractor for advance payments shall be 
processed only if Engineer-in-charge is satisfied that up to date investments (excluding 
security deposit & performance guarantee, which are not considered as investments) 
made by the contractor against contracted work are more than the payments received. 
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Accordingly, all running account bills shall be supported with an account of up-to-date 
payments received vis-a-vis upto date investments made on the work to enable engineer-
in-charge to check to his satisfaction that the payments made by engineer-in-charge are 
properly utilized only on the work and nowhere else. 

  

 

For & on behalf of Tenderer 
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Annexure – I 
FORM OF PERFORMANCE GUARANTEE 

To, 
WAPCOS Limited, 
76-C, Sector 18, Institutional Area 
Gurgaon, Haryana-122015. 
 
In consideration of ____________________ (Employer’s name) (hereinafter referred to as “the 
Employer”) which expression shall, unless repugnant to the context or meaning thereof 
include its successors, administrators and assigns) having awarded to _____________________ 
(Contractor’s name & address) (hereinafter referred to as “the Contractor” which expression 
shall unless repugnant to the context or meaning thereof, include its successors, 
administrators, executors and assigns) a contract, by issue of Employer’s Notification of 
Award No. _______________ dt. _____________ and the same having been unequivocally 
accepted by the Contractor, resulting into a contract valued at Rs. _____________(Rupees 
________________________only) for ________________(name of work) (hereinafter called “the 
contract”) and the Contractor having agreed to provide a Contract Performance Guarantee 
for the faithful performance of the entire contract equivalent to Rs. _____________ (Rupees 
______________________only) (3 % of the said value of the Contract to the Employer).  

We, ____________________ (name & address of bank) (hereinafter referred to as "the Bank" 
which expression shall, unless repugnant to the context or meaning thereof, include its 
successors, administrators, executors and assigns) do hereby guarantee and undertake to pay 
the Employer, on demand any or, all monies payable by the Contractor to the extent of Rs. 
_____________ (Rupees __________________only) as aforesaid at any time upto ___________ 
without any demur, reservation, contest , recourse or protest and/or without any reference to 
the Contractor or court. Any such demand made by the Employer on the bank shall be 
conclusive and binding notwithstanding any difference between the Employer and the 
Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other 
authority. The Bank undertakes not to revoke this guarantee during its currency without 
previous consent of the Employer and further agrees that the guarantee herein contained shall 
continue to be enforceable till the Employer discharges this guarantee.  

We the said Bank further agree that the guarantee herein contained shall remain in full force 
and effect during the period that would be taken for the performance of the said Contract and 
that it shall continue to be enforceable till all the dues of the Employer under or by virtue of 
the said contract have been fully paid and its claims satisfied or discharged or till the 
Employer certifies that the terms and conditions of the said Contract have been fully and 
properly carried out by the said Contractor and accordingly discharges the guarantee.  

The Employer shall have the fullest liberty without affecting in any way the liability of the 
Bank under this guarantee, from, time to time to extend the time for performance of the 
Contract by the Contractor. The Employer shall have the fullest liberty without affecting this 
guarantee, to postpone from time to time the exercise of any powers vested in them or of any 
right which they might have against the Contractor and to exercise the same at any time in 
any manner and either to enforce or to forbear to enforce any covenants, contained or implied, 
in the Contract between the Employer and the Contractor or any other course or remedy or 
security available to the Employer. The bank shall not be released of its obligations under 
these presents by any exercise by the Employer of its liberty with reference to the matters 
aforesaid or any of them or by reason of any other act or forbearance or other acts of omission 
or commission on the part of the Employer or any other indulgence shown by the Employer 
or by any other matter or thing whatsoever which under law would but for this provision, 
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have the effect of relieving the Bank. The guarantee shall not be affected by a change in the 
constitution of the bank or of the employer. 

The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance, without proceeding against the 
Contractor and notwithstanding any security or other guarantee that the Employer may have 
in relation to the Contractor's liabilities. 

We the said Bank do hereby declare that we have absolute and unconditional power to issue 
this guarantee in your favour under the Memorandum and Articles of Association or such 
other constitutional documents of the Bank and the undersigned have full power to execute 
this guarantee under the Power of Attorney / Post Approval Authorization dated 
_____________________ of the bank granted to him / us by the Bank. We the said bank do 
hereby declare and undertake that your claim under the guarantee shall not be affected by 
any deficiency or other defect in the powers of the bank or its officials and the guarantee shall 
be deemed to have been issued as if the bank and its officials have all the powers and 
authorization to give this guarantee on behalf of the bank. 

We the said bank do hereby certify the genuineness and appropriateness of the Stamp paper 
and stamp value used for issuing the guarantee. We the said bank do hereby declare and 
undertake that your claim under the guarantee shall not be affected by any deficiency or other 
defect in the stamp paper or its stamp value. 

We the said bank do hereby declare that our payments hereunder shall be made to you , free 
and clear of and without and deduction, reduction on account of any reasons including any 
and all present and future taxes, levies, charges of withholding whatsoever imposed or 
collected with respect thereto. 

Notwithstanding anything contained hereinabove our liability under this guarantee is 
restricted to Rs. _____________(Rupees ____________________ only) and it shall remain in 
force upto and including _____________ and shall be extended from time to time for such 
period as may be desired by M/s WAPCOS Limited to whom this bank guarantee has been 
given. 

Notwithstanding anything contained herein 
i) Our liability under this guarantee shall not exceed Rs. __________________ 

(Rupees_______________________________________ only); 
ii) This bank guarantee shall be valid upto _____________; and 
iii) our liability to make payment shall arise and we are liable to pay the guaranteed amount 

or any part thereof under this guarantee, only and only if you serve upon us a written 
claim or demand in terms of the guarantee on or before ____________ (indicate a date 

twelve month after validity of Guarantee)  
 
Dated this ________day of ________ at New Delhi. 
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Annexure – II 
FORMAT FOR AFFIDAVIT 

 
I / We have submitted a bank guarantee for the work (Name of work) Agreement No. 
________________Dated _________________from __________________ (Name of the Bank 
with full address) to the WAPCOS Limited, New Delhi with a view to seek exemption from 
payment of performance guarantee in cash. This Bank guarantee expires on 
______________________________________________ I / We undertake to keep the validity of 
the bank guarantee intact by getting it extended from time to time at my / our own initiative 
upto a period of _______________________ months after the recorded date of completion of 
the work or as directed by the WAPCOS. 
 
I / We also indemnify the WAPCOS against any losses arising out of non-encasement of the 
bank guarantee if any.  
 

 
(Deponent) 

Signature of Contractor 
 

Note: The affidavit is to be given by the Executants before a first class Magistrate. 
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SECTION – VI 

FORMS 
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“FORM-1” 
 

LETTER OF TRANSMITTAL FOR TECHNICAL BID 
(On Bidder Original Letter Head) 

 
To 
Additional Chief Engineer (INFS-1) 
WAPCOS Limited 
76-C, Institutional Area, Sector - 18 

Gurugram-122015, Haryana 

Email: iwrm@wapcos.co.in 
 

Subject: Selection of Contractor for Replacement of Damaged Plumbing line of shafts of 

Residential Quarters including CI & GI pipelines upto manholes and minor repairs in 

washrooms. & Repainting Works in Residential Quarters External and Internal at NIFTEM K 

Sonipat, Haryana 

NIT No. WAP/INFS-1/NIFTEM/SR/2025/04 dated 12/11/2025 

 
Sir, 
Having examined the details given in tender document for the above work, I/we hereby 
submit the relevant information. 
 
1. I/we hereby certify that all the statement made and information supplied in the 

enclosed Forms A to H and accompanying statement are true and correct. 

2.  I/we have furnished all information and details necessary for eligibility and have no 
further pertinent information to supply. 

3. I/we submit the requisite certified solvency certificate and authorize the WAPCOS 
Ltd. to approach the Bank issuing the solvency certificate to confirm the correctness 
thereof. I/we also authorize WAPCOS Ltd. to approach individuals, employers, firms 
and corporation to verify our competence and general reputation. 

4. I/we submit the following certificates in support of our suitability, technical 
knowledge and capability for having successfully completed the following eligible 
similar works: 

 

Name of work Certificate from 

  

  

 
Certificate: 
It is certified that the information given in the enclosed eligibility bid are correct. It is also 
certified that I/we shall be liable to be debarred, disqualified / cancellation of enlistment in 
case any information furnished by me/us found to be incorrect. 
 
Enclosures: 

Seal of bidder 
 

Date of submission: Signature(s) of Bidder(s). 
  

mailto:iwrm@wapcos.co.in
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FORM-A 
FINANCIAL INFORMATION 

[To be submitted on Original Letter Head of Bidder OR Original Letter Head of CA] 
 

Name of Bidder: _________________________________ 
 

Years Gross Annual Turnover from 
Construction works 

Profit/Loss 
(After Tax) 

2020-2021   

2021-2022   

2022-2023   

2023-2024   

2024-2025   

 
 
 

 

Signature of Chartered Accountant 
(with Seal) 

Date: 
UDIN No. 

 
 
 

Note:  
a) Signature with Stamp of CA is Mandatory.  
b) UDIN No has to be mentioned in the Certificate. 
c) Balance sheets shall be required to submit along with the Form-A 
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FORM- B 
 

STRUCTURE & ORGANISATION 
(On Bidder Original Letter Head) 

 

S.No. Particulars Details Submitted by Bidder 

1. Name & address of the bidder  

2. Contact Details 
a) Mobile No. 
b) Email id 
c) Website: 

 

3. Legal status of the bidder (attach copies of original 
document defining the legal status) 
(a) An Individual 
(b) A proprietary firm 
(c) A firm in partnership 
(d) A limited company or Corporation 

 

4. Particulars of registration with Government Body 
(attach attested photocopy) 

 

5. Names and titles of Directors & Officers with 
designation to be concerned with this work. 

 

6. Designation of individuals authorized to act for the 
organization 

 

7. Has the bidder or any constituent partner in case of 
partnership firm Limited Company/ Joint Venture, 
ever been convicted by the court of law? If so, give 
details. 

 

8. Any other information considered necessary but not 
included above. 

 

 
 

Signature of Bidder(s) 
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FORM-C 
 

FORMAT FOR NO-CONVICTION CERTIFICATE 
 

[To be submitted on Bidder’s Original Letter Head] 
 

 
Subject: No-Conviction Certificate for Selection of Contractor for Replacement of Damaged 

Plumbing line of shafts of Residential Quarters including CI & GI pipelines upto 
manholes and minor repairs in washrooms. & Repainting Works in Residential 
Quarters External and Internal at NIFTEM K Sonipat, Haryana  

 
This is to certify that _______________________ (Name of the organization), having registered 
office at ______________________________ (Address of the registered office) has never been 
blacklisted or restricted to apply for any such activities by any Central / State Government 
Department or Court of law anywhere in the country. 
 
This is also to certify that M/s _______________________ (Name of the organization), is not 
involved in any form of Corrupt and Fraudulent Practices in past and will never be involved 
in future. 
 
 

 
Yours faithfully, 
 

 
Date: (Signature, name and designation 

of the Authorized signatory) 
  
  
Place: Name and seal of Bidder 
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FORM-D 
 

FORMAT FOR UNDERSTANDING THE PROJECT SITE  
[To be submitted on Bidder’s Original Letter Head] 

 
To 

Addl. Chief Engineer (INFS-1) 
WAPCOS Limited 

76-C, Institutional Area, Sector - 18 

Gurugram-122015, Haryana 

Email: iwrm@wapcos.co.in 
 

Subject: Undertaking of the Site Visit for “Selection of Contractor for Replacement of 

Damaged Plumbing line of shafts of Residential Quarters including CI & GI pipelines upto 

manholes and minor repairs in washrooms. & Repainting Works in Residential Quarters 

External and Internal at NIFTEM K Sonipat, Haryana 

 
Sir, 

I/we hereby certify that I/we have examined & inspected the site & its surrounding 
satisfactorily, where the project is to be executed as per the scope of works. I/ We are well 
aware about the following 

 

 Location on tendered works at NIFTEM-K, Sonipat in Haryana 

 Site clearance and no cutting off the matured trees. 

 Topography and contouring of the land where the project is to be executed to 
understand the cutting & filling during the construction.  

 Nature of the ground & sub-soil of the site and Accessibility to the site and present 
conditions of the sites where the resurfacing of Road works to be taken up. 

 Existing surrounding, road level was understood. 

 Location of Existing Sewer line , Water pipe line network, Firefighting pipeline 
network, and Water body pipeline network have been understood 

 Position of existing underground & overhead HT/ LT  electric lines etc have been 
understood. 

 Safety of Surrounding structures during excavation and during execution of work 

 Hindrances, if any, which may arise during the execution of work 

 
I / We hereby submit our BID considering above all facts gathered during site visit 

and each & every aspect have been considered in the Quoted cost of the project. I / We hereby 
confirm that no extra/additional cost shall be claimed on above aspects 

 
Yours faithfully, 

 
 
Date: (Signature, name and designation 

of the Authorized signatory) 
Place: Name and seal of Bidder z 

 

mailto:iwrm@wapcos.co.in
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FORM-E 
 

FORMAT FOR NO DEVIATION CERTIFICATE 
[To be submitted on Bidder’s Original Letter Head] 

 
To, 

Addl. Chief Engineer (INFS-1) 

WAPCOS Limited 

76-C, Institutional Area, Sector - 18 

Gurugram-122015, Haryana 

 
Subject: No Deviation Certificate for “Selection of Contractor for Replacement of 

Damaged Plumbing line of shafts of Residential Quarters including CI & GI pipelines upto 

manholes and minor repairs in washrooms. & Repainting Works in Residential Quarters 

External and Internal at NIFTEM K Sonipat, Haryana 

Dear Sir, 

With reference to above this is to confirm that as per Tender conditions we have visited site 
before submission of our Offer and noted the job content and site condition etc. We also 
confirm that we have not changed/modified the above tender document and in case of 
observance of the same at any stage it shall be treated as null and void. 
 
We hereby also confirm that we have not taken any deviation from Tender Clause together 
with other reference as enumerated in the above referred Notice Inviting Tender and we 
hereby convey our unconditional acceptance to all terms & conditions as stipulated in the 
Tender Document. 
 
In the event of observance of any deviation in any part of our offer at a later date whether 
implicit or explicit, the deviations shall stand null and void. 
 

 
Yours faithfully, 

 
 
Date: (Signature, name and designation 

of the Authorized signatory) 
  
  
Place: Name and seal of Bidder 
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FORM-F 
 

FORMAT FOR INTEGRITY PACT 
[To be submitted on Bidder’s Original Letter Head] 

 
 

To, 
WAPCOS Limited, 
76-C, Sector 18, 
Institutional Area 
Gurgaon-122015, Haryana 

 
Sub: Integrity Pact for -Selection of Contractor for Replacement of Damaged Plumbing line of 
shafts of Residential Quarters including CI & GI pipelines upto manholes and minor repairs in 
washrooms. & Repainting Works in Residential Quarters External and Internal at NIFTEM K 
Sonipat, Haryana 
 
Dear Sir, 
I/We acknowledge that WAPCOS is committed to follow the principles thereof as 
enumerated in the Integrity Agreement enclosed with the tender/bid document at Enclosure-
I. 
 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 
condition that I/We will sign the enclosed integrity Agreement, which is an integral part of 
tender documents, failing which I/We will stand disqualified from the tendering process. 
I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 
 
I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit 
and further agree that execution of the said Integrity Agreement shall be separate and distinct 
from the main contract, which will come into existence when tender/bid is finally accepted 
by WAPCOS. I/We acknowledge and accept the duration of the Integrity Agreement, which 
shall be in the line with Article 1 of the enclosed Integrity Agreement. 
 
I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 
Agreement, while submitting the tender/bid, WAPCOS shall have unqualified, absolute and 
unfettered right to disqualify the tenderer/bidder and reject the tender/bid is accordance 
with terms and conditions of the tender/bid. 
 

Yours faithfully, 
 

 
Date: (Signature, name and designation 

of the Authorized signatory) 
  
  
Place: Name and seal of Bidder 
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Enclosure-I 
INTEGRITY AGREEMENT 

[To be submitted on Bidder’s Original Letter Head or Stamp Paper] 
 

This Integrity Agreement is made at ............... on this........... day of ........... 20...... 
 

BETWEEN 
 

WAPCOS Limited, New Delhi (Hereinafter referred as the ‘Principal/Owner’, which 
expression shall unless repugnant to the meaning or context hereof include its successors and 
permitted assigns) 
AND 
......................................................................................................................................................... 
(Name and Address of the Individual/firm/Company) 
through................................................................................................... (Hereinafter referred to as 
the 
(Details of duly authorized signatory) 
 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 
hereof include its successors and permitted assigns) 
 
Preamble 
WHEREAS the Principal / Owner has floated the Tender (NIT No. ................................) 
(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down 
organizational procedure, contract for Selection of Contractor for Replacement of Damaged 

Plumbing line of shafts of Residential Quarters including CI & GI pipelines upto manholes 
and minor repairs in washrooms. & Repainting Works in Residential Quarters External and 

Internal at NIFTEM K Sonipat, Haryana (Name of work) hereinafter referred to as the 
“Contract”. 
 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the 
land, rules, regulations, economic use of resources and of fairness/transparency in its relation 
with its Bidder(s) and Contractor(s). 
 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 
and Contract between the parties. 
 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows and this Pact witnesses as under:- 
 
Article 1: Commitment of the Principal/Owner 

(1) The Principal/Owner commits itself to take all measures necessary to prevent 
corruption and to observe the following principles: 

(a) No employee of the Principal/Owner, personally or through any of his/her family 
members, will in connection with the Tender, or the execution of the Contract, 
demand, take a promise for or accept, for self or third person, any material or 
immaterial benefit which the person is not legally entitled to.  
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(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 
equity and reason. The Principal/Owner will, in particular, before and during the 
Tender process, provide to all Bidder(s) the same information and will not provide 
to any Bidder(s) confidential / additional information through which the Bidder(s) 
could obtain an advantage in relation to the Tender process or the Contract 
execution. 

(c) The Principal/Owner shall endeavour to exclude from the Tender process any 
person, whose conduct in the past has been of biased nature. 

 
(2) If the Principal/Owner obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code (IPC)/Prevention of 
Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned or 
if there be a substantive suspicion in this regard, the Principal/Owner will inform the 
Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its 
internal laid down policies and procedures. 
 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

(1) It is required that each Bidder/Contractor (including their respective officers, 
employees and agents) adhere to the highest ethical standards, and report to the 
WAPCOS all suspected acts of fraud or corruption or Coercion or Collusion of which 
it has knowledge or becomes aware, during the tendering process and throughout the 
negotiation or award of a contract. 

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to 
prevent corruption. He commits himself to observe the following principles during his 
participation in the Tender process and during the Contract execution: 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 
offer, promise or give to any of the Principal/Owner’s employees involved in the 
Tender process or execution of the Contract or to any third person any material or 
other benefit which he/she is not legally entitled to, in order to obtain in exchange 
any advantage of any kind whatsoever during the Tender process or during the 
execution of the Contract. 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 
undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary contracts, 
submission or non-submission of bids or any other actions to restrict 
competitiveness or to cartelize in the bidding process.  

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 
IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the 
purpose of competition or personal gain), or pass on to others, any information or 
documents provided by the Principal/Owner as part of the business relationship, 
regarding plans, technical proposals and business details, including information 
contained or transmitted electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 
addresses of agents/ representatives in India, if any. Similarly 
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses 
of foreign agents/representatives, if any. Either the Indian agent on behalf of the 
foreign principal or the foreign principal directly could bid in a tender but not both. 
Further, in cases where an agent participate in a tender on behalf of one 
manufacturer, he shall not be allowed to quote on behalf of another manufacturer 
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along with the first manufacturer in a subsequent/parallel tender for the same 
item. 

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or 
any other intermediaries in connection with the award of the Contract. 

 
(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
indulge in fraudulent practice means a willful misrepresentation or omission of facts 
or submission of fake/forged documents in order to induce public official to act in 
reliance thereof, with the purpose of obtaining unjust advantage by or causing damage 
to justified interest of others and/or to influence the procurement process to the 
detriment of the WAPCOS interests. 

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 
Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or 
indirectly, where potential or actual injury may befall upon a person, his/her 
reputation or property to influence their participation in the tendering process). 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner under law or 
the Contract or its established policies and laid down procedures, the Principal/Owner shall 
have the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) 
and the Bidder/ Contractor accepts and undertakes to respect and uphold the 
Principal/Owner’s absolute right: 

(2) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 
committed a transgression through a violation of Article 2 above or in any other form, 
such as to put his reliability or credibility in question, the Principal/Owner after giving 
14 days’ notice to the contractor shall have powers to disqualify the 
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the 
Contract, if already executed or exclude the Bidder/Contractor from future contract 
award processes. The imposition and duration of the exclusion will be determined by 
the severity of transgression and determined by the Principal/Owner. Such exclusion 
may be forever or for a limited period as decided by the Principal/Owner. 

(3) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner 
has disqualified the Bidder(s) from the Tender process prior to the award of the 
Contract or terminated/determined the Contract or has accrued the right to 
terminate/determine the Contract according to Article 3(1), the Principal/Owner 
apart from exercising any legal rights that may have accrued to the Principal/Owner, 
may in its considered opinion forfeit the entire amount of Earnest Money Deposit, 
Performance Guarantee and Security Deposit of the Bidder/Contractor. 

(4) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder 
or Contractor, or of an employee or a representative or an associate of a Bidder or 
Contractor which constitutes corruption within the meaning of IPC Act, or if the 
Principal/Owner has substantive suspicion in this regard, the Principal/Owner will 
inform the same to law enforcing agencies for further investigation. 
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Article 4: Previous Transgression 

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with 
any other Company in any country confirming to the anticorruption approach or with 
Central Government or State Government or any other Central/State Public Sector 
Enterprises in India that could justify his exclusion from the Tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
Tender process or action can be taken for banning of business dealings/ holiday listing 
of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused 
by him and has installed a suitable corruption prevention system, the 
Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 
 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact by 
any of its Subcontractors/sub-vendors.  

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all 
Bidders and Contractors.  

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 
between the Principal/Owner and the bidder, along with the Tender or violate its 
provisions at any stage of the Tender process, from the Tender process. 

 
Article 6: Duration of the Pact 

(1) This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 12 months after the completion of work under the contract or till 
the continuation of defect liability period, whichever is more and for all other bidders, 
till the Contract has been awarded.  

(2) If any claim is made/lodged during the time, the same shall be binding and continue 
to be valid despite the lapse of this Pacts as specified above, unless it is 
discharged/determined by the Competent Authority, WAPCOS 

 
Article 7: Other Provisions 

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 
Headquarters of the Principal/Owner, who has floated the Tender. 

(2) Changes and supplements need to be made in writing. Side agreements have not been 
made. 

(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 
partners or by one or more partner holding power of attorney signed by all partners 
and consortium members. In case of a Company, the Pact must be signed by a 
representative duly authorized by board resolution. 

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of 
this Pact remains valid. In this case, the parties will strive to come to an agreement to 
their original intensions. 

(5) It is agreed term and condition that any dispute or difference arising between the 
parties with regard to the terms of this Integrity Agreement / Pact, any action taken 
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by the Owner/Principal in accordance with this Integrity Agreement/ Pact or 
interpretation thereof shall not be subject to arbitration. 
 

Article 8: LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights 
and remedies belonging to such parties under the Contract and/or law and the same shall be 
deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For 
the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over 
the Tender/Contact documents with regard any of the provisions covered under this Integrity 
Pact. 
 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 
and date first above mentioned in the presence of following witnesses: 
 
 
............................................................... 
(For and on behalf of Principal/Owner) 
 
................................................................ 
(For and on behalf of Bidder/Contractor) 
 
WITNESSES: 
1............................................... 
(signature, name and address) 
 
2................................................ 
(signature, name and address) 
 
Place: 
 
Dated: 
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FORM-G 
[To be submitted on Bidder’s Original Letter Head] 

LITIGATION HISTORY, LIQUIDATED DAMAGES, DISQUALIFICATION 

 
Subject:  The Bidders should provide information as per this Performa for the firm/company 

on any history of litigation or arbitration resulting from contracts executed in the last 
5 years ending 31.12.2024 or currently in execution. 

 
1. ARBITRATION CASES 

 

Year Name of work 
Name and address of 

Client 
Cause of litigation 

and matter in dispute 

Disputed 
amount in 

Rs. 

Actual 
Award 

amount in 
Rs. 

      

 
2. COURT CASES 

Year Name of work 
Name and 

address of Client 
Cause of litigation 

and matter in dispute 
Name of 

court 

If judgment 
given whether for 

or against the 
Tenderer 

      

3. Information Regarding Current Litigation, Debarring / Expelling of Tenderer or Abandonment 

of Work by Tenderer. 
 

a) i) Has the Bidder consistent history of Litigation…...Yes/No  
ii) If yes, give details: 

 

b) i) Has the Bidder been   debarred/ expelled by any Agency in India, during the last 5 
years on the date of application except on account of reasons other than non- performance, 
…... Yes/No 
ii) If yes, give details: 
 

c) i) Has the Bidder abandoned any contract work during the last 5 years…Yes/No 
ii) If yes, give details: 
 

d) i) Has the Bidder been declared bankrupt during the last 5 years…Yes/No 
ii) (If yes, give details, including present status: 

 
e) i)  Has the Bidder been debarred by client or by any Department… Yes/No  

ii) If yes, give details: 
 

Note: i) Separate sheet may be used for giving detailed information. 
 
If any information in this schedule is found to be incorrect or concealed, pre- Qualification of 
bidder will be summarily rejected. 

Yours faithfully,  
Date:                                                                                     (Signature, name and designation 

of the Authorized signatory) 
Place:                                                                                                               Name and seal of 
Bidder 
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FORM-H 

 

DELETED  
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FORM-I 

 
FORMAT FOR SOLVENCY CERTIFICATE 

 
SOLVENCY CERTIFICATE 

 

          Date:  

To, 

The Additional Chief Engineer (INFS-1)  

WAPCOS Limited, 

76-C, Sector 18, Gurugram-122015 

 

Name of Work: Selection of Contractor for Replacement of Damaged Plumbing line of shafts of 

Residential Quarters including CI & GI pipelines upto manholes and minor repairs in 

washrooms. & Repainting Works in Residential Quarters External and Internal at NIFTEM K 

Sonipat, Haryana 

 

This is to certify that to the best of our knowledge and information M/s 

______________________ having marginally noted address, a customer of our bank are/is 

respectable and can be treated as good for any engagement up to a limit of 

Rs.__________________(Rupees……………………………………………………………) 

 

This certificate is issued without any guarantee or responsibility on the Bank or any of the 

officers for the work “Selection of Contractor for Replacement of Damaged Plumbing line of shafts 

of Residential Quarters including CI & GI pipelines upto manholes and minor repairs in 

washrooms. & Repainting Works in Residential Quarters External and Internal at NIFTEM K 

Sonipat, Haryana” 

 

 
 

(Signature) For the Bank with seal 
Name: 

Designation: 
Power of Attorney No.: 

Email ID:  
 

Note:  

1) Solvency Certificate should be in Original on letter head of the Bank. 

2) The date of Solvency Certificate shall be after the publication of the tender. 
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FORM-J 

 

DETAILS OF SIMILAR WORK COMPLETED DURING THE SEVEN YEARS 

 

Sl 
No. 

Name of 
The work 
& location 

Owner or 
sponsoring 

organization 

Cost of 
Work  

(in 
Crores) 

Date of 
Commencement 
as per Contract 

Stipulated 
Date of 

Completion 

Actual Date 
of 

Completion 

Litigation/  
Arbitration cases which are 

over and 
Litigation/Arbitration cases 
pending/ in progress with 

details 

Name & address/ 
telephone number & 

EMAIL ID  of 
Executive Engineer/ 
Project Manager or 

equivalent to whom 
reference shall be 

made 

Remark / 
Reasons for 
delay and 

compensation 
charged if any 

1 2 3 4 6 7 8 9 10 11 

1.           

2.           

3.           

4.           

5.           

 
 
 

(Signature of Bidders)



Selection of Contractor for Replacement of Damaged Plumbing line of shafts of Residential Quarters including CI & GI pipelines upto 
manholes and minor repairs in washrooms. & Repainting Works in Residential Quarters External and Internal at NIFTEM K Sonipat, 

Haryana (NIT No. WAP/INFS-1/NIFTEM/SR/2025/04) 

WAPCOS Limited Page 125 of 171 Contractor 

 
 
 
 
 
 
 

 
SECTION– VII 

 

APPENDIX 
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APPENDIX-I 
 

BANK GUARANTEE FORMAT FOR EMD 
 

WHEREAS, M/s ……………………………………….. having their Registered/Head Office at 
…………………………………………….. (hereinafter called “the Bidder”) has submitted his 
Bid dated …………………… for the ………………………………………………… [hereinafter 
called “the Bid”] to M/s WAPCOS Limited (hereinafter called the Employer) 
 
KNOW ALL PEOPLE by these presents that we ………………………………………………… 
(Name of the Bank) having our head office at ………………………………………………… 
(hereinafter called “the Bank”) are bound unto Employer in the sum of 
……………………………………… for which payment well and truly to be made to the 
Employer, the Bank binds itself, its successors and assigns by these presents. 
 
SEALED with the Common Seal of the said Bank this ………………… day of 
……………month……… year. 
 
THE CONDITIONS of this obligation are: 

1. If after Bid opening the Bidder withdraws his bid during the period of Bid validity 
specified; 

OR 
2. If the Bidder having been notified of the acceptance of his bid by 

……………………………… during the period of Bid Validity: 
 

We undertake to pay to the ……………………………… up to the above amount upon receipt 
of his first written demand, without the Employer having to substantiate his demand, 
provided that in his demand the Bidder will note that the amount claimed by him is due to 
him owing to the occurrence of one or any of the above mentioned two conditions and specify 
the occurred condition or conditions. 

 
This Guarantee will remain in force up to and including the date ……………………………… 
after the deadline for submission of Bids as is stated in the instructions to Bidders or as it may 
be extended by the ………………………………………… notice of which extension(s) to the 
Bank is hereby waived and notice to the bidder would constitute sufficient notice to the Bank. 
Any demand in respect of this guarantee should reach the Bank not later than the above date. 
 
Notwithstanding anything contained herein 

i) Liability under this guarantee shall not exceed …………………………………………… 

ii) This bank guarantee shall be valid upto ………………………………………… and; 
iii) Our liability to make payment shall arise and we are liable to pay the guaranteed amount 

or any part thereof under this guarantee only and only if you serve upon us a written 
claim or demand in terms of the guarantee on or before ……………………………………… 
(Indicate a period twelve months after the date of issue of Bank Guarantee). 

 
 
DATE: SIGNATURE: 

(Signature of Witness) SEAL 
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APPENDIX-II 

ACCEPTABLE MAKES OF MATERIALS 

 

S. No. MATERIAL FINAL MAKE LIST 

  RCC WORK  

1.  CEMENT ULTRATECH / JKCEMENT /SHREE/AMBUJA 

2.  WHITE CEMENT BIRLA CEMENT / JK WHITE / SEALIX/ACC 

3.  READY MIX CONCRETE ACC / ULTRATECH / JK CEMENT/JSW 

4.  BITUMEN 
INDIAN OIL/ HINDUSTAN PETROLEUM/ BHARAT 

PETROLEUM 

5.  STEEL REINFORCEMENT 
SAIL TMT/ TATA TISCON/ JSW NEOSTEEL/ JINDAL 

PANTHER/ RINL (VIZAG STEEL)/ SHYAM STEEL 

6.  
STRUCTURAL STEEL / MS 

TUBE 
TATA / SAIL / JSW STEEL LTD/JSPL/APOLLO 

7.  CONCRETE ADMIXTURES 
SIKA / FOSROC /BASF / MYK/ PIDILITE/ BERGER/ 

FERROUS CRETE/ ZERODRIP 

8.  NON-SHRINK GROUT 
SIKA / FOSROC / BASF / PIDILITE / FERROUS CRETE 

/ SEALIX 

9.  BONDING AGENT 
SIKA / FOSROC / BASF / PIDILITE /ZERODRIP/ 

FERROUS CRETE 

  MASONRY WORK  

10.  
SECOND CLASS BURNT 

BRICKS 

GOOD QUALITY LOCALLY AVAILABLE AS PER 

RELEVANT I.S. CODES 

11.  FLY ASH BRICKS 

ANECO / SRI DURGA BHAVANI / APEX/ FERROUS 

CRETE or LOCALLY AVAILABLE AS PER RELEVANT 

I.S. CODES/ 

12.  
AUCTOCLAVED BLOCKS (AAC 

BLOCKS) 

SIPOREX / ULTRATECH / AEROCON / GRUNTEC / 

BILTECH/ FERROUS CRETE 

13.  AAC BLOCKS ADHESIVE 
ULTRATECH/ MYK/ MAGICRETE/ / DB-

FIX/FERROUS CRETE/ ZERODRIP 

14.  DRY WALL SYSTEM  
SAINT GOBAIN / USG BORAL / HIL/ ASAN 

BUILDING SYSTEMS 

15.  
AGRIFIBRE BOARD WALL 

SYSTEM 

ASAN BUILDING SYSTEM / AGRIBOARD INDUSTRIES 

LLP / INARI AGRITECH LLP 

16.  PLASTERING WORK  

17.  READY MIX PLASTER  
ULTRATECH/ SAINT GOBAIN (WEBER)/ ACC/ 

SEALIX/ FERROUS CRETE 

18.  GYPSUM PLASTER JK Cement / GYPROC / SEALIX/ FERROUS CRETE 

19.  WALL PUTTY 
JK Wall Maxx/ BIRLA / SAINT GOBAIN/SEALIX/ 

FERROUS CRETE 

20.  POP 
JK / BIRLA / SAINT GOBAIN/SEALIX/ FERROUS 

CRETE 

 PAINTING WORK  

21.  ACRUYLIC EMULSION PAINT 
BERGER / NEROLAC / ASIAN / ICI /JK Maxx/ 

KAMDHENU 

22.  
ACRYLIC SMOOTH EXTERIOR 

PAINT 

BERGER / NEROLAC / ASIAN / ICI / JK Maxx/ 

KAMDHENU 
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S. No. MATERIAL FINAL MAKE LIST 

23.  TEXTURED PAINT 
BERGER / NEROLAC / ASIAN/ JK Maxx/ 

KAMDHENU 

24.  EPOXY PAINT 
NEROLAC / ASIAN / BERGER/ JK Maxx/ 

KAMDHENU 

25.  PU PAINT BERGER / NEROLAC / ASIAN / ICI / KAMDHENU 

26.  OIL PAINT BERGER / NEROLAC / ASIAN / ICI / KAMDHENU 

27.  
WATERPROOF CEMENT 

PAINT 
SNOWCEM / ASIAN / BERGER/ KAMDHENU 

28.  WOOD PRIMER BERGER / NEROLAC / ASIAN / ICI / KAMDHENU 

29.  
WOOD FINISH (MELAMINE & 

PU POLISH) 
BERGER / NEROLAC / ASIAN / ICI / KAMDHENU 

30.  STEEL PRIMER BERGER / NEROLAC / ASIAN / ICI /  KAMDHENU 

 FLOORING WORK  

31.  VITRIFIED TILES  
SOMANY / KAJARIA / JOHNSON / 

RAK/TASSELA/NITCO 

32.  CERAMIC TILES 
SOMANY / KAJARIA / JOHNSON / 

RAK/TASSELA/NITCO 

33.  GRANITE BEST QUALITY APPROVED BY ARCHITECT / CLIENT 

34.  ITALIAN MARBLE BEST QUALITY APPROVED BY ARCHITECT / CLIENT 

35.  INDIAN MARBLE BEST QUALITY APPROVED BY ARCHITECT / CLIENT 

36.  CARPET FLOORING 
MILLIKEN / FORBO / GALEECHA/ EGE/ KRON/ 

STANDARD CARPET 

37.  NATURAL STONE BEST QUALITY APPROVED BY ARCHITECT / CLIENT 

38.  VINLY FLOORING TARKETT/GERFLOR/ RESPONSIVE / BASF/SIKA 

39.  RUBBERIZED FLOORING 
SUNDECK SPORTS 

SYSTEM/ASIAN/EBACO/RAYZOW 

40.  PAVER BLOCK 
BEST QUALITY APPROVED BY ARCHITECT / CLIENT 

/ PMC 

41.  PAVER TILES NITCO / SUPER TILES / CONWOOD      

42.  TILES ADHESIVE 
PIDILITE (ROFF) / FOSROC /SEALIX/ FERROUS 

CRETE 

43.  STONE ADHESIVE 
PIDILITE (ROFF) / FOSROC/ MYK/ MAPEI /SEALIX/ 

FERROUS CRETE 

44.  STONE SEALER 
PIDILITE (ROFF) / FOSROC/ MYK/ MAPEI /SEALIX/ 

FERROUS CRETE 

45.  EPOXY GROUT 
PIDILITE (ROFF) / FOSROC/ MYK/ MAPEI /SEALIX/ 

FERROUS CRETE 

46.  ROOF TILES 
NITCO / JOHNSON / UNI NATURAL/KAJARIA/ 

TASSELLA 

47.  WOOD ADHESIVE 
FEVICOL / 3M / SIKA / 

MYK/THERMOSHIELD/ZERODRIP 

48.  PU FLOORING 
BASF / SIKA / FOSROC / BERGER / 

PIDILITE/ZERODRIP/ FERROUS CRETE 

49.  EPOXY FLOORING 
BASF / SIKA / FOSROC / PIDILITE/TESSELLA/ 

FERROUS CRETE 

50.  SPORTS FLOORING HARRISON / MONDO / GERFLOR 
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S. No. MATERIAL FINAL MAKE LIST 

 FALSE CEILING  

51.  GYPSUM CEILING 
SAINT GOBAIN / ARMSTRONG / GYPROC/ 

GYPTECH/ CEILUX 

52.  
ANTI BACTERIAL METAL 

CEILING 

HUNTER DOUGLAS / ARMSTRONG / GYPROC/ NEW 

AGE/ GYPTECH/CEILUX 

53.  MR BOARD 
SAINT GOBAIN / USG BORAL / ARMSTRONG / 

MERINO/ GYPTECH 

54.  BAFFLE CEILING 
HUNTER DOUGLAS/ ARMSTRONG / KNAUFF/ NEW 

AGE/ GYPTECH/ CEILUX 

55.  
SOFT FIBRE MINIRAL 

ACOUSTICAL CEILING 

ARMSTRONG / HUNTER DOUGLAS / SAINT 

GOBAIN/ GYPTECH/ GYPROC/ CEILUX 

56.  GI PLAIN METAL CEILING 
ARMSTRONG / HUNTER DOUGLAS / SAINT GOBAIN   

/NEW AGE/GYPTECH/USG BORAL/ CEILUX 

57.  ALUMINIUM CEILING 
ARMSTRONG / HUNTER DOUGLAS / SAINT GOBAIN   

/NEW AGE/GYPTECH/USG BORAL/ CEILUX 

58.  VENEER FALSE CEILING AS PER APPROVED BY ARCHITECT / CLIENT 

59.  VENEER BATTEN CEILING AS PER APPROVED BY ARCHITECT / CLIENT 

60.  CALCIUM SILICATE BOARDS SAINT GOBAIN / HILUX //RAMCO/GYPTECH 

61.  
ROCKWOOL/ WOODWOOL 

ACOUSTICAL PANELS 

SAINT GOBAIN / HOUNTER DOUGLAS/ GYPTECH/ 

ANUTONE/ SEALIX 

62.  

WATERPROOFING 

TREATMENT CHEMICALS 

 

PIDILITE/ FOSROC/ BASF/ FERROUSCRETE/ 

ZERODRIP 

 DOOR & WINDOWS  

63.  DOOR (BWP GRADE) GREEN / CENTURY / DURO/JAYNA/ WINDFALL 

64.  FLUSH DOOR GREEN / CENTURY / DURO/JAYNA/ WINDFALL 

65.  

DOOR HARDWARE, PATCH 

FITTING, FLOOR SPRING, 

DOOR CLOSER 

GODREJ/ DORMA / HAFELE / GEZE / DORSET/ 

KALOS 

66.  DOOR FRAME (BEST QUALITY) 
BEST QUALITY TEAKWOOD AS APPROVED BY 

CONSULTANT 

67.  FIRE RATED WOODEN DOOR 
NAVAIR /  SHAKTI HORMANN/ BHAWANI Fire/ 

TATA PRAVESH/ ASES (Agni Suraksha)/Jain Doors 

68.  FIRE RATED METAL DOOR 
NAVAIR /  SHAKTI HORMANN/ BHAWANI Fire/ 

TATA PRAVESH/ ASES (Agni Suraksha) 

69.  
ANELLED/ WIRE MESH DOOR 

SHUTTER (WOODEN) 
JAYNA/ BHAWANI 

70.  

WOOD POLYMER COMPOSITE 

MATERIAL FOR DOOR FRAMES 

AND SHUTTERS, PLAIN/PRE 

LAMINATED BOARDS FOR 

WALL LININGS ETC. 

ALSTONE/ ALUPLAST/ MOONSTONE 

71.  GLASS DOOR SAINT GOBAIN / ASAHI / PILKINGTON/ WINDFALL 

72.  
ALUMINIUM DOORS/ 

WINDOWS 

JINDAL / HINDALCO /TECHNAL / TRUEWALL 

SPECIALITIES/ WINDFALL 

73.  WINDOWS (UPVC) FENESTA / VEKA / ALUPLAST/ WINDFALL 
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S. No. MATERIAL FINAL MAKE LIST 

74.  MILD STEEL JINDAL / JSW / TATA / SAIL/APOLLO/MSL/RINL 

75.  SS RAILING 
JINDAL /Q-RAILING / DORMAKABA / KALOS /D-

LINE  

 FACADE WORKS  

76.  
STRUCTURAL GLAZING 

(GLASS) 

SAINT GOBAIN / HUNTERDOUGLES/CEILUX/ 

ASAHI 

77.  GRC WORK 

YOGI INDIA LTD / UNISTONE / BIRLA WHITE/ M S 

ENGINEERS / SHENISHA CORPORATION / 

GRC INDIA CO / MAHESH GRC   

78.  FIBRE GLASS TWIGA GLASS FIBRE / LLOYD / ROXUL ROCKWOOL 

79.  
ALUMINIUM COMPOSITE 

PANEL 

ALUCO BOND / REYNOBOND / 

EUROBOND/WINDFALL/ REYNOARCH 

80.  
EXTERIOR GRADE HPL 

BOARDS 
GREENLAM / MERINO / FUNDERMAX 

81.  

HOLLOW CLAY / 

TERRACOTTA 

VENTILATED RAINSCREEN 

FAÇADE TILES 

CLAYTON / TEMPIO / MOEDING 

82.  SLLICON SEALANT 3M/ SIKA/GE/ ALSTONE/ZERODRIP/DR FIXIT 

83.  MS SECTIONS (PIPE/BOXES) TATA / SAIL / JSW      

84.  FIRE RATED GLASS SAINT GOBAIN / ASAHI / PILKINGTON 

85.  PVB LAMINATION DUPONT / DURASAFE / EVERLAM 

86.  SGP LAMINATION DUPONT / DURASAFE / EVERLAM 

87.  WEATHER SEALENT BASF / PIDILITE / DR. FIXIT/ ZERODRIP 

88.  ANCHOR FASTENERS HILTI / FISCHER / KALOS/BOSCH/ EJOT 

89.  ANCHOR CHANNELS HILTI / FISCHER / KALOS BOSCH/ EJOT 

90.  POWDER COATING 
BERGER / AKZONOBEL/ NEROLAC/ KAMDHENU/ 

ASIAN PAINTS 

91.  PVDF COATING VALSPAR / AKZONOBEL / JOTUN     

92.  SPACER TAPE NORTON / BOW / 3M/ CEILUX 

93.  SMOKE SEAL HILTI / SIKA / 3M/ ZERODRIP 

94.  SS SPIDER FITTING 
DORMA / GEZE / HAFFELE / HETTICH/ 

GODREJ/KALOS 

95.  SS PATCH FITTING 
DORMA / GEZE / HAFFELE / HETTICH/ GODREJ/ 

KALOS 

96.  
SS CLAMPS FOR STONE 

CLADDING 
HILTI / DORMA / FISCHER/ GEZE/ KRON 

97.  ROLLERS FOR SLIDING 
DORMA / GEZE / RAYNERS/ GODREJ/KALOS/ 

DORSET/ HETTICH 

98.  FLUSH LOCK 
DORMA / GEZE / RAYNERS/ GODREJ/KALOS/ 

DORSET/ HETTICH 

99.  WINDOW HINGES 
DORMA / GEZE / RAYNERS/ GODREJ/KALOS/ 

DORSET/ HETTICH 

100.  DOOR HINGES 
DORMA / GEZE / RAYNERS/ GODREJ/KALOS/ 

DORSET/ HETTICH 

101.  STONE SEALER / ADHESIVE PIDILITE/ MYK/ FOSROC / MAPEI/ SEALIX 
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S. No. MATERIAL FINAL MAKE LIST 

102.  PROTECTIVE COATING DULUX / BERGER / ASIAN/ STP 

103.  WELDING ROD ESAB / ADVANI / VICTOR / LINCOLN 

 MISCELLANEOUS ITEM  

104.  ANTI-TERMITE TREATMENT PCI / GODREJ / EXPRESS / BAYER 

105.  CORNER GUARD WINDOWTECH / DECOREX / RS SALES / INPRO         

106.  TOILET CUBICAL MERINO / GREENLAM / CUBICLES INDIA / S CUBE 

107.  GRAB BAR GEZE / DORMA / HAFELE 

108.  CORE CUTTING HILTI / BOSCH / CANNON 

109.  
HYDRAULIC DOOR CLOSER, 

FLOOR SPRING 

DORMA / GEZE / HAFELE / HETTICH/ 

GODREJ/KALOS 

110.  
STAINLESS STEEL FITTING 

FOR DOOR / WINDOWS 

DORMA / GEZE / HAFFELE / HETTICH 

/GODREJ/KALOS 

111.  
PANIC BAR, PANIC TRIM, 

HINGES 

DORMA / GEZE / HAFFELE / HETTICH / 

BRITON/HORMMON/BECKER/ GODREJ/KALOS 

112.  PVC GUARD RAIL 
WINDOWTECH / DECOREX / RS SALES/SILICA 

GLOBAL/PD PROJECTS  

113.  
CURTAIN TRACK, CURTAIN 

FABRIC 
WINDOWTECH / DECOREX / RS SALES   

114.  EXPANSION JOINTS 
VEDAFRANCE/ VEXCOLT/ MIGUA/ INPRO/ 

FERROUS CRETE 

115.  RETRACTABLE GATE 
AVIANS / GANDHI AUTOMATION / SHAKTI 

HORMANN 

116.  SEASONED TEAKWOOD BEST QUALITY APPROVED BY ARCHITECTS / CLIENT 

117.  

WATER PROOF PLYWOOD 

COMMERCIAL PLY, FIRE 

RETARDANT PLY AND BLOCK 

BOARDS / SHUTTERING PLY 

GREENPLY / CENTURY PLY / MERINO/ DURO/ 

ECO/JAYNA/ DUROPLAST 

118.  VENEER (GURJAN PLY BASE) 
GREENPLY / CENTURY PLY / DURIAN / DURO / 

JAYNA/ARCHID 

119.  LAMINATE 
GREEN LAM / EURO / BLACK COBRA / CENTURY / 

CEILUX/JAYNA/ARCHID 

120.  WOOD ADHESIVE 
FEVICOL / 3M / SIKA / MYK/THERMOSHIELD/ 

ZERODRIP 

121.  GLASS PARTITION SAINT GOBAIN / OTIC / ASAHI 

122.  FABRIC PANEL 
SAINT GOBAIN / ANUTONE / ARMSTRONG / 

KNAUFF/ CEILUX 

123.  ACOUSTIC PANEL 
SAINT GOBAIN / ANUTONE / ARMSTRONG / 

KNAUFF / GYPTECH/ CEILUX 

124.  STRECH FABRIC 
SAINT GOBAIN / ANUTONE / ARMSTRONG / 

ORANGE STRETCH CEILINGS / CLIPSO/ CEILUX 

125.  NAILS, SCEWS, BOLTS 
HILTI/ /KALOS/FISHER/BOSCH /GKW / KUNDAN / 

PRIYA / ATUL / AXIL / BOUN/ EJOT 

126.  MDF BOARD GREEN / ANCHOR / ARCHID / MERINO 

127.  FROSTED FILM 3M / LLUMAR / LG    / KRONE 

128.  
MODULAR FURNITURE 

LAMINATE 

CENTURY / MERINO / GODREJ/ DURIAN/VEILS/ 

NIYANTA 
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S. No. MATERIAL FINAL MAKE LIST 

129.  DOOR ACCESSORIES 
DORMA / HAFFELE / GEZE / HETTICH/GODREJ/ 

KALOS 

130.  MORTICE LOCKS, LATCH 
DORMA / HAFFELE / GEZE / HETTICH/ GODREJ/ 

KALOS 

131.  
PRELAMINATED PARTICLE 

BOARD 
GREEN / ANCHOR / ARCHID / MERINO/ JAYNA 

132.  HDMR Board GREEN / ANCHOR / ARCHID / MERINO/ JAYNA 

133.  PARTITION WORKS SAINT GOBAIN / ARMSTRONG / ANUTONE 

134.  GLASS WOOL TWIGA / LLOYD INDIA LTD / ROCKWOOL INDIA 

135.  GFRC PANELING 
M S ENGINEERS, SHENISHA CORPORATION, GRC 

INDIA CO., MAHESH GRC  

136.  STAINLESS STEEL 
JINDAL STAINLESS STEEL / TATA STEEL / SAIL/ 

KALOS /DORMA  

137.  CLEAR GLASS SAINT GOBAIN / ASAHI / PILKINGTON 

138.  LACQUERED GLASS SAINT GOBAIN / ASAHI / PILKINGTON 

139.  WALL PAPER MARSHALLS / MURASPEC / ELEMENTO 

140.  
ACRYLIC SOLID SURFACE 

CORIAN 
LG / DUPONT / HANEX 

141.  PROFILEX ACCES PANEL SAINT GOBAIN / ANUTONE 

142.  MIRROR 
SAINT GOBAIN / ASAHI / GLAVERBEL/ 

MODIGUARD 

143.  VINYL GRAPHICS FORBO / TARKETT / DLW / RESPONSIVE / 3M 

144.  WINDOW BLINDS HUNTER DOUGLAS / MARVEL INDIA/SOMFY 

145.  FURNITURE HARDWARE 

DORMA / HAFFELE / GEZE / HETTICH/ GODREJ/ 

KALOS 

 

146.  WOOD PRIMER NEROLAC / BERGER / ASIAN PAINTS / ICI       

147.  
WOOD FINISH (MELAMINE & 

PU POLISH) 
NIPPON / ASIAN /KAMDHENU/ BERGER 

148.  NAILS, SCEWS, BOLTS 
HILTI/ /KALOS/FISHER/BOSCH/GKW / KUNDAN / 

ATUL / AXIL / BOUN/ EJOT 

149.  SIGNAGES WORKS 

BORNAT / BRUSHTOOL / DESIGN GRIDS/IN & OUT 

SIGNAGES/ GREENTECH/ GLINMA/ MR 

ILLUMINATION/SHITAL SIGHS/ ERGOMAX 

SOLUTIONS/ XENON SIGNS/ACTIVE CONCEPTS/ 

MINI SIGNS 
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LIST OF APPROVED MAKES – PLUMBING WORKS 

Sr. 

No. 

DESCRIPTION DESCRIPTION MAKE LIST 

1.  

SANITARY FIXTURES WATER CLOSET, WASH BASIN, 

URINAL, SHOWER, TAP,  

SENSOR TAPS, PAPER/ SOAP 

DISPENSER,  HAND DRYER/ 

TOWEL ROD 

KOHLER / CERA/ 

HIFE/JAQUAR/ ROCA/ 

EURONICS 

2.  
SANITARY FIXTURES 

WATER HEATER 
AO SMITH / RACOLD / BAJAJ / 

STEBLE ALTRON 

3.  PIPES WATER SUPPLY CPVC PIPES & FITTINGS 
FINOLEX / PRINCE / 

FISCHER/SFMC/ SUPREME/ 

ASTRAL/AKG 

4.  PIPES WATER SUPPLY UPVC PIPES & FITTINGS 

FINOLEX / PRINCE / 

FISCHER/SFMC/ SUPREME/ 

ASTRAL/AKG 

5.  
PIPES WATER SUPPLY 

G I PIPES / M S PIPES 
TATA STEEL / APOLLO / 

JINDAL STAR/SFMC 

6.  PIPES WATER SUPPLY SS PIPES & FITTINGS PRIME GOLD/ GABERIET 

7.  PIPES DRAINAGE PERT PIPES JIAN / SANGIR / GEBERIT/SFMC 

8.  
PIPES DRAINAGE CI PIPES ‘CLASS LA’/ CI 

HUBLESS PIPES 

NECO / SAINT GOBAIN / 

RPMF/SFMC 

9.  
PIPES DRAINAGE UPVC UNDERGROUND 

DRAINAGE PIPES 

FINOLEX / PRINCE /GEORGE 

FISCHER/SFMC/AKG 

10.  
PIPES DRAINAGE 

RCC PIPES 
JAIN SPUN PIPE / PRAGATI / 

DAYA SPUN PIPE / BALAJI 

11.  

PIPES DRAINAGE 

SWR PIPES 

FINOLEX / PRINCE / 

FISCHER/SFMC/ SUPREME/ 

ASTRAL/AKG 

12.  PIPES DRAINAGE 
POLY PROPYLENE (PPR) PIPE 

(IS 15801) 

FINOLEX / PRINCE /SFMC/ 

SUPREME/ ASTRAL 

13.  VALVES 

BALL, BUTTERFLY, Y 

STRAINER, NRV, PRESSURE 

REDUCING, AIR VENT VALVE, 

SLUICE VALVE, FLOAT VALVE 

HONEYWELL / LEADER / VARIE 

/KRON/ MESON VALVES/ 

KRONE/ CASTLE 

14.  PVC WATER TANKS  
FINOLEX / PRINCE/SFMC/ 

SUPREME/ ASTRAL 

15.  PUMP  GRUNDFOS / KSB/ KIRLOSKAR 

16.  DRAIN CHANNEL  ACO / FILCOTEN/ GREENPRO 

17.  FRP COVER  
NECO / SAINT GOBAIN / RPMF/ 

GREENPRO 

18.  HEATPUMP  KLIMA / NATIONAL / KEHEMS 
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APPENDIX-III 

SAFETY CODES 
 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except such short period work as 
can be done safely from ladders. When a ladder is used, an extra mazdoor shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as well 
suitable footholds and hand-hold shall be provided on the ladder and the ladder shall 
be given an inclination not steeper than ¼ to 1(¼ horizontal and 1 vertical). 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached or bolted, braced and otherwise secured at least 90 cm. 
(3ft.) high above the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends thereof with only such opening as may 
be necessary for the delivery of materials. Such scaffolding or staging shall be so 
fastened as to prevent it from swaying from the building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they 
should not sag unduly or unequally, and if the height of the platform or the gangway 
or the stairway is more than 3.6 m (12ft.) above ground level or floor level, they should 
be closely boarded, should have adequate width and should be suitably fastened as 
described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided 
with suitable means to prevent the fall of person or materials by providing suitable 
fencing or railing whose minimum height shall be 90 cm. (3ft.). 

5. Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 
9m. (30ft.) in length while the width between side rails in rung ladder shall in no case 
be less than 29 cm. (11½") for ladder upto and including 3 m. (10 ft.) in length. For 
longer ladders, this width should be increased at least ¼” for each additional 30 cm. (1 
foot) of length. Uniform step spacing of not more than 30 cm shall be kept. Adequate 
precautions shall be taken to prevent danger from electrical equipment. No materials 
on any of the sites or work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The contractor shall provide all necessary 
fencing and lights to protect the public from accident and shall be bound to bear the 
expenses of defence of every suit, action or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and cost which may be awarded in any such suit; action or 
proceedings to any such person or which may, with the consent of the contractor, be 
paid to compensate any claim by any such person 

6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all 
times be supplied with at least one ladder for each 30 m. (100ft.) in length or 
fraction thereof, Ladder shall extend from bottom of the trench to at least 90 cm. 
(3ft.) above the surface of the ground. The side of the trenches which are 1.5 m. 
(5ft.) or more in depth shall be stepped back to give suitable slope or securely held 
by timber bracing, so as to avoid the danger of sides collapsing. The excavated 
materials shall not be placed within 1.5 m. (5ft.) of the edges of the trench or half 
of the depth of the trench whichever is more. Cutting shall be done from top to 
bottom. Under no circumstances, undermining or undercutting shall be done. 
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(b) Safety Measures for digging bore holes:- 
i. If the bore well is successful, it should be safely capped to avoid caving and 

collapse of the bore well. The failed and the abandoned ones should be 
completely refilled to avoid caving and collapse; 

ii. During drilling, Sign boards should be erected near the site with the address 
of the drilling contractor and the Engineer in-charge of the work; 

iii. Suitable fencing should be erected around the well during the drilling and after 
the installation of the rig on the point of drilling, flags shall be put 50m all 
round the point of drilling to avoid entry of people; 

iv. After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m 
above ground level and 0.60m below ground level should be constructed 
around the well casing; 

v. After the completion of the borewell, the contractor should cap the bore well 
properly by welding steel plate, cover the bore well with the drilled wet soil 
and fix thorny shrubs over the soil. This should be done even while reparing 
the pump; 

vi. After the borewell is drilled the entire site should be brought to the ground 
level. 

 
7. Demolition - Before any demolition work is commenced and also during the progress 

of the work, 
(i) All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 
(ii) No electric cable or apparatus which is liable to be a source of danger or a cable 

or apparatus used by the operator shall remain electrically charged. 
(iii) All practical steps shall be taken to prevent danger to persons employed from 

risk of fire or explosion or flooding. No floor, roof or other part of the building 
shall be so overloaded with debris or materials as to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-

Charge should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned. The following 
safety equipment shall invariably be provided. 
(i) Workers employed on mixing asphaltic materials, cement and lime mortars 

shall be provided with protective footwear and protective goggles. 
(ii) Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes, shall be provided with protective 
goggles. 

(iii) Those engaged in welding works shall be provided with welder’s protective 
eyeshields. 

(iv) Stone breaker shall be provided with protective goggles and protective 
clothing and seated at sufficiently safe intervals. 

(v) When workers are employed in sewers and manholes, which are in active use, 
the contractors shall ensure that the manhole covers are opened and ventilated 
atleast for an hour before the workers are allowed to get into the manholes, and 
the manholes so opened shall be cordoned off with suitable railing and 
provided with warning signals or boards to prevent accident to the public. In 
addition, the contractor shall ensure that the following safety measure are 
adhered to :- 
(a) Entry for workers into the line shall not be allowed except under 
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supervision of the JE or any other higher officer. 
(b) At least 5 to 6 manholes upstream and downstream should be kept open 

for at least 2 to 3 hours before any man is allowed to enter into the 
manhole for working inside. 

(c) Before entry, presence of Toxic gases should be tested by inserting wet 
lead acetate paper which changes colour in the presence of such gases 
and gives indication of their presence. 

(d) Presence of Oxygen should be verified by lowering a detector lamp into 
the manhole. In case, no Oxygen is found inside the sewer line, workers 
should be sent only with Oxygen kit. 

(e) Safety belt with rope should be provided to the workers. While working 
inside the manholes, such rope should be handled by two men standing 
outside to enable him to be pulled out during emergency.  

(f) The area should be barricaded or cordoned of by suitable means to avoid 
mishaps of any kind. Proper warning signs should be displayed for the 
safety of the public whenever cleaning works are undertaken during 
night or day. 

(g) No smoking or open flames shall be allowed near the blocked manhole 
being cleaned. 

(h) The malba obtained on account of cleaning of blocked manholes and 
sewer lines should be immediately removed to avoid accidents on 
account of slippery nature of the malba.  

(i) Workers should not be allowed to work inside the manhole continuously. 
He should be given rest intermittently. The Engineer-in-Charge may 
decide the time up to which a worker may be allowed to work 
continuously inside the manhole. 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in 
emergency. 

(k) Air-blowers should be used for flow of fresh air through the manholes. 
Whenever called for, portable air blowers are recommended for 
ventilating the manholes. The Motors for these shall be vapour proof and 
of totally enclosed type. Non sparking gas engines also could be used but 
they should be placed at least 2 metres away from the opening and on the 
leeward side protected from wind so that they will not be a source of 
friction on any inflammable gas that might be present. 

(l) The workers engaged for cleaning the manholes/sewers should be 
properly trained before allowing to work in the manhole.  

(m) The workers shall be provided with Gumboots or non sparking shoes 
bump helmet and gloves non sparking tools safety lights and gas masks 
and portable air blowers (when necessary). They must be supplied with 
barrier cream for anointing the limbs before working inside the sewer 
lines. 

(n) Workmen descending a manhole shall try each ladder stop or rung 
carefully before putting his full weight on it to guard against insecure 
fastening due to corrosion of the rung fixed to manhole well. 

(o) If a man has received a physical injury, he should be brought out of the 
sewer immediately and adequate medical aid should be provided to him.  

(p) The extent to which these precautions are to be taken depend on 
individual situation but the decision of the Engineer-in-Charge regarding 
the steps to be taken in this regard in an individual case will be final. 
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(vi) The Contractor shall not employ men and women below the age of 18 years on 
the work of painting with products containing lead in any form. Wherever men 
above the age of 18 are employed on the work of lead painting, the following 
precaution should be taken:- 
(a) No paint containing lead or lead products shall be used except in the form 

of paste or readymade paint. 
(b) Suitable face masks should be supplied for use by the workers when 

paint is applied in the form of spray or a surface having lead paint is dry 
rubbed and scrapped.  

(c) Overalls shall be supplied by the contractors to the workmen and 
adequate facilities shall be provided to enable the working painters to 
wash during and on the cessation of work. 

 
9. The Contractor shall not employ women and men below the age of 18 on the work of 

painting with product containing lead in any form, wherever men above the age of 18 
are employed on the work of lead painting, the following principles must be observed 
for such use : 
(i) White lead, sulphate of lead or product containing these pigment, shall not be 

used in painting operation except in the form of pastes or paint ready for use. 
(ii) Measures shall be taken, wherever required in order to prevent danger arising 

from the application of a paint in the form of spray.  
(iii) Measures shall be taken, wherever practicable, to prevent danger arising out 

of from dust caused by dry rubbing down and scraping. 
(iv) Adequate facilities shall be provided to enable working painters to wash 

during and on cessation of work.  
(v) Overall shall be worn by working painters during the whole of working period. 
(vi) Suitable arrangement shall be made to prevent clothing put off during working 

hours being spoiled by painting materials.  
(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and 

shall be subsequently verified by medical man. 
(viii) WAPCOS may require, when necessary medical examination of workers.  
(ix) Instructions with regard to special hygienic precautions to be taken in the 

painting trade shall be distributed to working painters. 
 
10. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken 
for prompt rescue of any person in danger and adequate provision, should be made 
for prompt first aid treatment of all injuries likely to be obtained during the course of 
the work. 
 

11. Use of hoisting machines and tackle including their attachments, anchorage and 
supports shall conform to the following standards or conditions :- 
(i) (a) These shall be of good mechanical construction, sound materials and 

adequate strength and free from patent defects and shall be kept repaired 
and in good working order. 

(b) Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of durable quality and adequate strength, and free from 
patent defects. 

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified 
and no person under the age of 21 years should be in charge of any hoisting 
machine including any scaffolding winch or give signals to operator. 
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(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel 
and pulley block used in hoisting or as means of suspension, the safe working 
load shall be ascertained by adequate means. Every hoisting machine and all 
gear referred to above shall be plainly marked with the safe working load. In 
case of a hoisting machine having a variable safe working load each safe 
working load and the condition under which it is applicable shall be clearly 
indicated. No part of any machine or any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the purpose 
of testing. 

(iv) In case of departmental machines, the safe working load shall be notified by 
the Electrical Engineer-in-Charge. As regards contractor’s machines the 
contractors shall notify the safe working load of the machine to the Engineer-
in-Charge whenever he brings any machinery to site of work and get it verified 
by the Electrical Engineer concerned. 

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should 
be provided with such means as will reduce to the minimum the risk of accidental 
descent of the load. Adequate precautions should be taken to reduce to the minimum 
the risk of any part of a suspended load becoming accidentally displaced. When 
workers are employed on electrical installations which are already energized, 
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be 
necessary should be provided. The worker should not wear any rings, watches and 
carry keys or other materials which are good conductors of electricity. 
 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near 
places of work. 

 
14. These safety provisions should be brought to the notice of all concerned by display on 

a notice board at a prominent place at work spot. The person responsible for 
compliance of the safety code shall be named therein by the contractor.  

 
15. To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by 
the Labour Officer or Engineer-in-Charge of the department or their representatives. 

 
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt 

the contractor from the operations of any other Act or Rule in force in the Republic of 
India. 
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APPENDIX-IV 

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY 
ARRANGEMENTS 

FOR WORKERS EMPLOYED BY CONTRACTORS 
 

1. APPLICATION 

These rules shall apply to all buildings and construction works in which twenty or 
more workers are ordinarily employed or are proposed to be employed in any day 
during the period during which the contract work is in progress. 

 
2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 
connection with construction work on any day during the period during which the 
contract work is in progress. 

 
3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily 
accessible during working hours, first-aid boxes at the rate of not less than one 
box for 150 contract labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back 
ground and shall contain the following equipment:- 

(a) For work places in which the number of contract labour employed does not 
exceed 50- Each first-aid box shall contain the following equipments :- 

1) 6 small sterilized dressings. 

2) 3 medium size sterilized dressings. 

3) 3 large size sterilized dressings. 

4) 3 large sterilized burn dressings. 

5) 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 

6) 1 (30 ml.) bottle containing salvolatile having the dose and mode of 
administration indicated on the label. 

7) 1 snakebite lancet. 

8) 1 (30 gms.) bottle of potassium permanganate crystals. 

9) 1 pair scissors. 

10) 1 copy of the first-aid leaflet issued by the Director General, Factory 
Advice Service and Labour Institutes, Government of India. 

11) 1 bottle containing 100 tablet (each of 5 gms.) of aspirin. 

12) Ointment for burns. 

13) A bottle of suitable surgical antiseptic solution 
 

(b) For work places in which the number of contract labour exceed 50. Each 
first-aid box shall contain the following equipment. 

1) 12 small sterilised dressings. 

2) 6 medium size sterilised dressings. 

3) 6 large size sterilised dressings. 
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4) 6 large size sterilised burn dressings. 

5) 6 (15 gms.) packet sterilised cotton wool. 

6) 6.1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 

7) 1 (60 ml.) bottle containing salvolatile having the dose and mode of 
administration indicated on the label 

8) 1 roll of adhesive plaster. 

9) 1 snake bite lancet. 

10) 1 (30 gms.) bottle of potassium permanganate crystals. 

11) 1 pair scissors. 

12) 1 copy of the first-aid leaflet issued by the Director General Factory 
Advice Service and Labour Institutes / Government of India. 

13) A bottle containing 100 tablet (each of 5 gms.) of aspirin. 

14) Ointment for burns. 

15) A bottle of suitable surgical antiseptic solution. 
 

(iii) Adequate arrangements shall be made for immediate recoupment of the 
equipment when necessary 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

(v) The first-aid box shall be kept in charge of a responsible person who shall 
always be readily available during the working hours of the work place. 

(vi) A person in charge of the First-aid box shall be a person trained in First-aid 
treatment in the work places where the number of contract labour employed is 
150 or more. 

(vii) In work places where the number of contract labour employed is 500 or more 
and hospital facilities are not available within easy distance from the works. 
First-aid posts shall be established and run by a trained compounder. The 
compounder shall be on duty and shall be available at all hours when the 
workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a 
suitable motor transport shall be kept readily available to carry injured person 
or person suddenly taken ill to the nearest hospital. 

 
4. DRINKING WATER 

(i) In every work place, there shall be provided and maintained at suitable places, 
easily accessible to labour, a sufficient supply of cold water fit for drinking. 

(ii) Where drinking water is obtained from an intermittent public water supply, 
each work place shall be provided with storage where such drinking water 
shall be stored. 

(iii) Every water supply or storage shall be at a distance of not less than 50 feet from 
any latrine drain or other source of pollution. Where water has to be drawn 
from an existing well which is within such proximity of latrine, drain or any 
other source of pollution, the well shall be properly chlorinated before water is 
drawn from it for drinking. All such wells shall be entirely closed in and be 
provided with a trap door which shall be dust and waterproof. 
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(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept 
locked and opened only for cleaning or inspection which shall be done at least 
once a month. 
 

5. WASHING FACILITIES 
(i) In every work place adequate and suitable facilities for washing shall be 

provided and maintained for the use of contract labour employed therein. 
(ii) Separate and adequate cleaning facilities shall be provided for the use of male 

and female workers. 
(iii) Such facilities shall be conveniently accessible and shall be kept in clean and 

hygienic condition. 
 
6. LATRINES AND URINALS 

(i) Latrines shall be provided in every work place on the following scale namely 
:- 
(a) Where female are employed, there shall be at least one latrine for every 25 

females. 
(b) Where males are employed, there shall be at least one latrine for every 25 

males. 
Provided that, where the number of males or females exceeds 100, it shall be 
sufficient if there is one latrine for 25 males or females as the case may be 
upto the first 100, and one for every 50 thereafter. 

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, 
and shall have a proper door and fastenings. 

(iii) Construction of latrines: The inside walls shall be constructed of masonry or 
some suitable heat-resisting nonabsorbent materials and shall be cement 
washed inside and outside at least once a year, Latrines shall not be of a 
standard lower than borehole system. 

(iv) (a) Where workers of both sexes are employed, there shall be displayed outside 
each block of latrine and urinal, a notice in the language understood by the 
majority of the workers “For Men only” or “For Women Only” as the case 
may be. 

(b) The notice shall also bear the figure of a man or of a woman, as the case may 
be. 

(v) There shall be at least one urinal for male workers upto 50 and one for female 
workers upto fifty employed at a time, provided that where the number of 
male or female workmen, as the case may be exceeds 500, it shall be sufficient 
if there is one urinal for every 50 males or females upto the first 500 and one 
for every 100 or part thereafter. 

(vi) (a) The latrines and urinals shall be adequately lighted and shall be maintained 
in a clean and sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage system 
shall comply with the requirements of the Public Health Authorities. 

(vii) Water shall be provided by means of tap or otherwise so as to be conveniently 
accessible in or near the latrines and urinals. 

(viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary 
authority, arrangements for proper disposal of excreta by incineration at the 
work place shall be made by means of a suitable incinerator. Alternately 
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excreta may be disposed of by putting a layer of night soil at the bottom of a 
pucca tank prepared for the purpose and covering it with a 15 cm. layer of 
waste or refuse and then covering it with a layer of earth for a fortnight (when 
it will turn to manure). 

(ix) The contractor shall at his own expense, carry out all instructions issued to him 
by the Engineer-in-Charge to effect proper disposal of night soil and other 
conservancy work in respect of the contractor’s workmen or employees on the 
site. The contractor shall be responsible for payment of any charges which may 
be levied by Municipal or Cantonment Authority for execution of such on his 
behalf. 

 
 
7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals 
and the other two for rest separately for the use of men and women labour. The height 
of each shelter shall not be less than 3 meters (10 ft.) from the floor level to the lowest 
part of the roof. These shall be kept clean and the space provided shall be on the basis 
of 0.6 sqm (6 sft) per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion 
of the building under construction or other alternative accommodation to be used for 
the purpose. 

 
8. CRECHES 

(i) At every work place, at which 20 or more women worker are ordinarily employed, 
there shall be provided two rooms of reasonable dimensions for the use of their 
children under the age of six years. One room shall be used as a play room for the 
children and the other as their bedroom. The rooms shall be constructed with 
specifications as per clause 19H (ii) a,b & c. 

(ii) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation. There shall be adequate provision of sweepers to keep the places clean. 

(iii) The contractor shall supply adequate number of toys and games in the play room 
and sufficient number of cots and beddings in the bed room. 

(iv) The contractor shall provide one ayaa to look after the children in the creche when 
the number of women workers does not exceed 50 and two when the number of 
women workers exceeds 50. 

(v) The use of the rooms earmarked as creches shall be restricted to children, their 
attendants and mothers of the children. 

 
9. CANTEENS 

(i) In every work place where the work regarding the employment of contract 
labour is likely to continue for six months and where in contract labour 
numbering one hundred or more are ordinarily employed, an adequate 
canteen shall be provided by the contractor for the use of such contract labour. 

(ii) The canteen shall be maintained by the contractor in an efficient manner. 

(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry 
and washing places separately for workers and utensils. 

(iv) The canteen shall be sufficiently lighted at all times when any person has access 
to it. 
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(v) The floor shall be made of smooth and impervious materials and inside walls 
shall be lime washed or colour washed at least once in each year. 

Provided that the inside walls of the kitchen shall be lime-washed every four 
months. 

(vi) The premises of the canteen shall be maintained in a clean and sanitary 
condition. 

(vii) Waste water shall be carried away in suitable covered drains and shall not be 
allowed to accumulate so as to cause a nuisance. 

(viii) Suitable arrangements shall be made for the collection and disposal of garbage.  

(ix) The dining hall shall accommodate at a time 30 per cent of the contract labour 
working at a time. 

(x) The floor area of the dining hall, excluding the area occupied by the service 
counter and any furniture except tables and chairs shall not be less than one 
square meter (10 sft) per diner to be accommodated as prescribed in sub-Rule 
9. 

(xi) (a) A portion of the dining hall and service counter shall be partitioned off and 
reserved for women workers in proportion to their number. 

(b) Washing places for women shall be separate and screened to secure privacy. 

(xii) Sufficient tables stools, chair or benches shall be available for the number of 
diners to be accommodated as prescribed in sub-Rule 9. 

(xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, 
furniture and any other equipment necessary for the efficient running of the 
canteen. 

2. The furniture utensils and other equipment shall be maintained in a 
clean and hygienic condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be 
provided and maintained. 

2. A service counter, if provided, shall have top of smooth and impervious 
material. 

3. Suitable facilities including an adequate supply of hot water shall be 
provided for the cleaning of utensils and equipment. 

(xiv) The food stuffs and other items to be served in the canteen shall be in 
conformity with the normal habits of the contract labour. 

(xv) The charges for food stuffs, beverages and any other items served in the 
canteen shall be based on ‘No profit, No loss’ and shall be conspicuously 
displayed in the canteen. 

(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the 
following items shall not be taken into consideration as expenditure namely:- 
(a) The rent of land and building. 
(b) The depreciation and maintenance charges for the building and 

equipment provided for the canteen. 
(c) The cost of purchase, repairs and replacement of equipment including 

furniture, crockery, cutlery and utensils.  
(d) The water charges and other charges incurred for lighting and ventilation 
(e) The interest and amounts spent on the provision and maintenance of 

equipment provided for the canteen. 
(xvii) The accounts pertaining to the canteen shall be audited once every 12 months 
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by registered accountants and auditors. 
 

10. ANTI-MALARIAL PRECAUTIONS 
The contractor shall at his own expense, conform to all anti-malarial instructions given 
to him by the Engineer-in-Charge including the filling up of any borrow pits which 
may have been dug by him. 

 
11. The above rules shall be incorporated in the contracts and in notices inviting 

tenders and shall form an integral part of the contracts. 
 
12. AMENDMENTS 

Government may, from time to time, add to or amend these rules and issue directions 
- it may consider necessary for the purpose of removing any difficulty which may arise 
in the administration thereof. 
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SECTION – VIII 

 

SCOPE OF WORK 
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SECTION-VIII  

SCOPE OF WORK 
 

1.0 Site  

The works shall be carried out at National Institute of Food Technology Entrepreneurship and 

Management.  The contractor is advised to make the site visit for understanding of work and 

site conditions before submission of bid.   

 
2.0 Scope of Works 

 

The staff quarters of NIFTEM campus is around 10 to 12 years old. The plaster in the buildings 

is damaged in some places due to leakage from the toilets and kitchen and condition of the 
external and internal painting is very bad. Following is the scope of work: 

 
1) Replacement of Damaged Plumbing Line of Shafts of Residential Quarters 

including CI & GI Pipelines upto manhole and minor repairs in washrooms 
and any other allied works. 
 

2) Repainting works in Residential Quarters (External & Internal) and any other 
allied works. 
 

PAINTING WORKS OF RESIDENTIAL QUARTERS TO BE TAKEN UP ONLY AFTER 
PLUMBING WORKS OF SHAFTS & MINOR REPAIR WORKS OF WASHROOMS AS PER 
THE INSTRUCTIONS OF NIFTEM/WAPCOS OFFICIALS. ANY OTHER MINOR REPAIR 
WORKS ALSO TO BE TAKEN UP AS PER THE INSTRUCTION OF NIFTEM/ WAPCOS 
OFFICIALS. 

 
3.0 The type and details of Staff Quarters: 

 

S. No. DESCRIPTION BLOCK FLATS 

 1 BHK  1 8 

1 2 BHK- BLOCK -1 Nos ( B ) 1 12 

2 2 BHK+STUDY BLOCK-A ( C1 ) 1 10 

3 2 BHK+STUDY BLOCK-B ( C2 ) 1 10 

4 3 BHK- BLOCK -1 Nos ( D ) 1 12 

5 3 BHK + STUDY - BLOCK -1 Nos ( E ) 1 12 

6 STUDIO - BLOCK  1 24 

7 GUEST HOUSE  1 8 

 SUB TOTAL 7 96 

 
The layout of Staff Quarters have been shown in drawings section 
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4.0 The following Scope is required to be executed under the scope of work: 

S. No. Item Description 

Civil Works 

1 Dismantling of tile work in floors and roofs laid in cement mortar 
including stacking material within 50 meters lead.  15.23.1 For thickness of 
tiles 10 mm to 25 mm 

2 Repairs of plaster of thickness 12 mm to 20 mm in patches of area 2.5 sq. 
meters and under, including cutting the patch in proper shape, raking out 
joints and preparing and plastering the surface of the walls complete, 
including disposal of rubbish to the dumping ground, all complete as per 
direction of Engineer-in-Charge)  with cement mortar 1:4 (1cement: 4 coarse 
sand) 

3 Providing and fixing 1st quality ceramic glazed wall tiles conforming to IS: 
15622 (thickness to be specified by the manufacturer), of approved make, in 
all colours, shades except burgundy, bottle green, black of any size as 
approved by Engineer-in-Charge, in skirting, risers of steps and dados, over 
12 mm thick bed of cement mortar 1:3 (1 cement : 3 coarse sand) and jointing 
with grey cement slurry @ 3.3kg per sqm, including pointing in white 
cement mixed with pigment of matching shade complete. 

Sanitary, Drainage and Water Supply 

Sanitary 

4 Providing and fixing C.P. brass long nose bib cock of approved quality 
conforming to IS standards and weighing not less than 810 gms.                                                                                                                                
18.50.1   15 mm nominal bore 

5 Providing and fixing PTMT pillar cock of approved quality and colour. 

6 15 mm nominal bore, 125 mm long foam flow, weighing not less than 120 
gms 
(Wash Basins & Sink) 

Drainage System 

7 Providing, fixing & testing of UPVC soil, waste & vent pipes (IS : 4985-2000 
class III 6 Kg/cm2 pressure) including injection moulded  fittings (heavy 
duty) (plain or door) e.g. bends, junction, cowls, tees, offsets, access pieces 
all fittings etc. with clamps MS structural supports as required/directed at 
site Jointing with solvent cement joints as per manufacturer 
recommendation including cutting chase or holes in walls and floors and 
making good as required at Site (For Soil, Waste & Rain water Pipes) 

8 Providing and fixing UPVC gully trap complete with grating and brick 
masonry chamber with water tight C.I. cover with frame of 300 x300 mm 
size (inside) the weight of cover to be not less than 4.50 kg and frame to be 
not less than 2.70 kg as per standard design 160 x 110mm size 

Water Supply 
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9 Providing and fixing chlorinated polyvinyl chloride (CPVC) pipes having 
thermal stability for hot and cold water supply including all CPVC plain 
and brass threaded fittings i/c fixing the pipe with clamps at 1.00 m 
spacing. This includes jointing of pipes & fittings with one step CPVC 
solvent cement and testing of joints complete as per direction of Engineer-
In-charge. 
Internal work - exposed on wall 

10 Providing and fixing chlorinated polyvinyl chloride (CPVC) pipes having 
thermal stability for hot and cold water supply including all CPVC plain 
and brass threaded fittings i/c fixing the pipe with clamps at 1.00 m 
spacing. This includes jointing of pipes & fittings with one step CPVC 
solvent cement and testing of joints complete as per direction of Engineer-
Incharge. Concealed work including cutting chases and making good the 
walls etc. 

11 Providing & fixing full way lever operated Brass ball valve of brass body 
with stainless steel ball conforming to IS 778  with threaded  /  flanged  
joints (PN  16)  complete  with nuts,  bolts, gaskets, washers and fixing to 
supports etc.(PN 16) 

Painting Works 

12 Removing white or colour wash by scrapping and sand papering and 
preparing the surface smooth including necessary repairs to scratches etc. 
complete 

13 Providing and applying white cement based putty of average thickness 1 
mm, of approved brand and manufacturer, over the plastered wall surface 
to prepare the surface even and smooth complete 

14 Wall painting with acrylic emulsion paint, having VOC (Volatile Organic 
Compound) content less than 50 grams/liter, of approved brand and 
manufacture, including applying additional coats wherever required, to 
achieve even shade and colour.  

15 Finishing walls with Acrylic Smooth exterior paint of required shade 
Old work (Two or more coat applied @ 1.67 ltr/ 10 sqm) on existing 
cement paint surface 

16 Providing and fixing double scaffolding system (cup lock type) on the 
exterior side, up to seven story height made with 40 mm dia. M.S. tube 1.5 
m centre to centre, horizontal & vertical tubes joining with cup & lock 
system with M.S. tubes, M.S. tube challies, M.S. clamps and M.S. staircase 
system in the scaffolding for working platform etc. and maintaining it in a 
serviceable condition for the  required duration as approved and removing 
it thereafter .The scaffolding system shall be stiffened with bracings, 
runners, connection with the building etc wherever required for inspection 
of work at required locations with essential safety features for the workmen 
etc. complete as per directions and approval of Engineer in-charge .The 
elevational area of the scaffolding shall be measured for payment purpose 
.The payment will be made once irrespective of  duration of scaffolding. 

17 Repairs to plaster of thickness 12 mm to 20 mm in patches of area 2.5 sq. 
meters and under, including cutting the patch in proper shape, raking out 



Selection of Contractor for Replacement of Damaged Plumbing line of shafts of Residential Quarters including CI & GI pipelines upto 
manholes and minor repairs in washrooms. & Repainting Works in Residential Quarters External and Internal at NIFTEM K Sonipat, 

Haryana (NIT No. WAP/INFS-1/NIFTEM/SR/2025/04) 

WAPCOS Limited Page 149 of 171 Contractor 

joints and preparing and plastering the surface of the walls complete, 
including disposal of rubbish to the dumping ground, all complete as per 
direction of Engineer-in-Charge. With cement mortar 1:4 (1cement: 4 coarse 
sand) 

18 Painting with synthetic enamel paint of approved brand and manufacture 
of required colour to give an even shade : 
a) One or more coats on old work 

 

5.0 The Contractor shall be required to arrange following equipment’s for carrying out 

the works (either owned or lease). Any Additional Requirement shall be arranged by 

the Contractor as per the Scope of work. 

a. Sanitary, Drainage and Water Supply 

Category Equipment Purpose 
Demolition & 
Removal 

Chisel & hammer set Breaking tiles, plaster, 
masonry 

 Electric demolition hammer Removing floor/wall tiles & 
concrete patches 

 Crowbar / pry bar Dismantling fixtures, frames 

 Wheelbarrow Removing debris from site 

Plumbing Tools Pipe wrench Loosening/tightening 
GI/CPVC fittings 

 Pipe cutter Cutting pipes cleanly 

 Adjustable wrench General plumbing 
tightening 

 Teflon tape Leak-proofing threaded 
joints 

 Leak-proofing threaded joints Clearing blockages 

Masonry & 
Tiling 

Tile cutter Cutting wall & floor tiles 

 Notched trowel Applying tile adhesive 

 Rubber mallet Setting tiles without 
breakage 

 Grout float Applying tile grout 

 Spirit level Ensuring level 
tiling/fixtures 

Cleaning & 
Finishing 

Bucket & sponge set Cleaning tiles after grouting 

 Floor squeegee Cleaning floors 

 Industrial vacuum cleaner Removing fine dust/debris 

Miscellaneous Measuring tape Measurements for cutting & 
fixing 

 Marking chalk line Alignment of tiles/fixtures 

 Ladder Access to elevated areas 

 

b. For Painting Work 

Category Equipment Purpose 
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Surface 
Preparation 

Wire brushes, scrapers, putty 
knive 

Removing loose paint, dirt, 
and rust 

Sandpaper (various grits) / 
sanding blocks 

Smoothing surfaces 

Paint remover / chemical 
stripper 

Removing old paint layers 
(if required) 

Pressure washer Cleaning walls and exterior 
surfaces 

Filling knives / putty 
applicators 

Applying wall putty or 
filler 

Painting Tool Paint brushes (various sizes) For cutting-in edges and 
small areas 

Paint rollers with extension 
poles 

For large surface coverage 

Spray painting machine (airless 
or compressor-based) 

For faster application on big 
surfaces 

Paint trays / buckets Holding and loading paint 

Mixing paddles (manual or 
drill attachment) 

Mixing paint thoroughly 

Access & 
Support 

Step ladders Accessing moderate heights 

Extension ladders Accessing higher areas 

Scaffolding (mobile or fixed) Working at large heights 
safely 

Work platforms / planks Stability during application 

Cleaning & 
Maintenance 

Rags / wiping cloths Cleaning spills 

Solvents / paint thinners Cleaning brushes and 
rollers 

Buckets & water source Washing tools 

Miscellaneous Drop cloths / plastic sheeting Protecting floors and 
furniture 

Masking tape Defining edges and 
protecting adjacent areas 

 

6.0 The Contractor shall strictly carry out the work in accordance to the Technical 

Specifications, Terms and Conditions of the contract and CPWD Specifications 2019 

any any correction slips. 
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The Specifications for all Civil works shall be in accordance to CPWD Specifications 2019 
and any correction slips. 
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DRAWINGS  
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Layout Plan of NIFTEM, Kundly, Sonipat 

Residential Quarters 

Quarters 
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Layout Plan of Residential Quarters at NIFTEM, Kundli 
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Volume-III 

 

FINANCIAL BID 
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Letter of Transmittal for Financial Bid 

(On Original Letter Head of Bidder) 

To be uploaded along with Technical Bid. 
Dated:  

To,  

Additional Chief Engineer (INFS-1) 
WAPCOS Limited 

76-C, Institutional Area, Sector - 18 

Gurugram-122015, Haryana 

 
 
Sub: Financial Bid for the work Selection of Contractor for Replacement of Damaged 

Plumbing line of shafts of Residential Quarters including CI & GI pipelines upto 
manholes and minor repairs in washrooms. & Repainting Works in Residential Quarters 
External and Internal at NIFTEM K Sonipat, Haryana 

 
Dear Sir, 
With reference to your NIT document dated …......... I/we, having examined the Bidding 
Documents and understood their contents, hereby submit my/our Bid for the aforesaid 
Project. The Bid is unconditional and unqualified.  
1. I / We acknowledge that the WAPCOS will be relying on the information provided in 

the BID and the documents accompanying the BID for selection of the Contractor for 
the aforesaid Project, and we certify that all information provided in the Bid are true 
and correct; nothing has been omitted which renders such information misleading; and 
all documents accompanying the BID are true copies of their respective originals.  

2. The BID Price has been quoted by me / us after taking into consideration all the terms 
and conditions stated in the NIT, draft Agreement, our own estimates of costs and after 
a careful assessment of the site and all own the conditions that may affect the project 
cost and implementation of the project.  

3. I/ We acknowledge the right of the Authority to reject our BID without assigning any 
reason or otherwise and hereby waive, to the fullest extent permitted by applicable law, 
our right to challenge the same on any account whatsoever. 

4. In the event of my/ our being declared as the Selected Bidder, I/we agree to enter into 
an Agreement in accordance with the draft that has been provided to me/us prior to 
the BID Due Date. We agree not to seek any changes in the aforesaid draft and agree to 
abide by the same.  

5. I / We shall keep this offer valid as period specified in the NIT.  
6. I / We hereby submit our financial BID and offer BID Price excluding GST as filled in 

excel format file for undertaking the aforesaid Work in accordance with the Bidding 
Documents and the Agreement. 

 
Yours faithfully, 

 
 
Date: (Signature, name and designation 

of the Authorized signatory) 
  
  
Place: Name and seal of Bidder 
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Financial Bid for Selection of Contractor for Replacement of Damaged Plumbing line of shafts 
of Residential Quarters including CI & GI pipelines upto manholes and minor repairs in 

washrooms. & Repainting Works in Residential Quarters (External and Internal) at NIFTEM K 
Sonipat, Haryana 

 

To be submitted online only 
 

 
 

Note: 

 The quoted rate filled in Summary of Cost/Financial Bid (as per the format of CPPP 
portal in excel), should include all associated costs with the project including any out 
of pocket / mobilization expenses, taxes (excluding GST) if any applicable as per Govt. 
terms, shall be paid by the Contractor.  

 It is mandatory to bidders to deposit GST within time limit framed by Govt. of India, 
if applicable. The Goods and Services Tax (GST) shall be reimbursed to the Agency 
on submission of proof of Deposition of GST. 

 The company shall be performing all its duties of deduction TDS and other deduction 

on payment made to the contractor as per applicable legislation in force on the date 

of submission of bid or to be newly / amended introduced during the execution of 

the Contract. 

 The tenderer shall quote rates up to zero decimal and as well as in words. In case of 
any discrepancy rate quoted in words shall prevail. 

 
Important Note for submission of online tender:  

 DO NOT FILL ABOVE TABLE OF SUMMARY OF COST AT THE TIME OF 
SUBMISSION OF TECHNICAL BID. 

 THE ABOVE FINANCIAL PROPOSAL IS TO BE FILLED BY BIDDER IN THE BOQ 
FILE ATTACHED IN E-PORTAL and shall be submitted under Financial Bid Only 

 

  

Name of the 

Bidder/ 

Bidding Firm / 

Company :

NUMBER # TEXT # NUMBER TEXT # NUMBER # NUMBER # TEXT #

Sl.

No.

Item Description Estimated Cost in

Rs.      P

Quoted 

Currency in 

INR / Other 

Currency

Total Amount In 

Figures excluding 

Taxes To be entered 

by the Bidder  in

Rs.      P

TOTAL AMOUNT  

excluding taxes in

Rs.      P

TOTAL AMOUNT In Words

1 2 6 12 7 11 13

1 ABSTRACT OF COST

1.01

Part-A: Replacement of Damaged Plumbing line of shafts of

Residential Quarters including CI & GI pipelines upto manholes

and minor repairs in washrooms in Residential Quarters at

NIFTEM-K, Sonipat

64,99,099.60        INR 0.00 0.00 INR Zero Only

1.02
Part B: Repainting Works in Residential Quarters (External and

Internal) at NIFTEM K Sonepat, Haryana
95,70,579.00        INR 0.00 0.00 INR Zero Only

Total in Figures 1,60,69,678.60     0.00 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders 

are allowed to enter the Bidder Name and Values only )

INR Zero Only

Item Wise BoQ

Tender Inviting Authority: WAPCOS LIMITED| INFS-1 Division

Name of Work: Selection of Contractor for Replacement of Damaged Plumbing line of shafts of Residential Quarters including CI & GI pipelines upto manholes and minor repairs in washrooms. & 

Repainting Works in Residential Quarters External and Internal at NIFTEM K Sonipat

Contract No:  WAP/INFS-1/NIFTEM/SR/2025/04

Validate Print Help
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Part-A: Replacement of Damaged Plumbing line of shafts of Residential Quarters including CI & GI 

pipelines upto manholes and minor repairs in washrooms in Residential Quarters at NIFTEM-K, Sonipat 

Schedule of Quantities 

SL 
NO 

Item 
Code 

DESCRIPTION UNIT QTY Unit Rate (in 
RS) 

excl. GST 

TOTAL 
AMOUNT  

(in RS) 

A  Civil Works     

1 15.23.1 Dismantling tile work in floors and roofs laid in cement 
mortar including stacking material within 50 metres lead. 
15.23.1 For thickness of tiles 10 mm to 25 mm 

sqm 903.11  ₹                          - 

2 14.1.2 Repairs to plaster of thickness 12 mm to 20 mm in patches 
of area 2.5 sq.meters and under, including cutting the 
patch in proper shape, raking out joints and preparing and 
plastering the surface of the walls complete, including 
disposal of rubbish to the dumping ground, all complete 
as per direction of Engineer-in-Charge.a)  With cement 
mortar 1:4 (1cement: 4 coarse sand) 

sqm 1145.34  ₹                          - 

3 8.31 Providing and fixing Ist quality ceramic glazed wall tiles 
conforming to IS: 15622 (thickness to be specified by the 
manufacturer), of approved make, in all colours, shades 
except burgundy, bottle green, black of any size as 
approved by Engineer-in-Charge, in skirting, risers of 
steps and dados, over 12 mm thick bed of cement mortar 
1:3 (1 cement : 3 coarse sand) and jointing with grey 
cement slurry @ 3.3kg per sqm, including pointing in 
white cement mixed with pigment of matching shade 
complete. 

sqm 903.26  ₹                          - 

B  SANITARY INSTALLATIONS     

1 18.50.1 Providing and fixing C.P. brass long nose bib cock of 
approved quality conforming to IS standards and 
weighing not less than 810 gms. 
1) 15 mm nominal bore 

Each 134.00  ₹                          - 

2 18.56 Providing and fixing PTMT pillar cock of approved 
quality and colour. 

    

 18.56.2  
15 mm nominal bore, 125 mm long foam flow, weighing 
not less than 120 gms (Wash Basins & Sink) 
 

Each 185.00  ₹                          - 

C  DRAINAGE SYSTEM     

1 NSR Providing, fixing & testing of uPVC soil, waste & vent 
pipes (IS : 4985-2000 class III 6 Kg/cm2 pressure) including 
injection moulded  fittings (heavy duty) (plain or door) e.g. 
bends, junction, cowls, tees, offsets, access pieces all 
fittings etc.with clamps MS structural supports as 
required/directed at site Jointing with solvent cement 
joints as per manufacturer recommendation including 
cutting chase or holes in walls and floors and making good 
as required at Site (For Soil,Waste & Rain water Pipes) 

    

  40 mm OD Metre 580.00  ₹                          - 

  50 mm OD Metre 240.00  ₹                          - 

  75 mm OD Metre 850.00  ₹                          - 

  110 mm OD Metre 2910.00  ₹                          - 

2 NSR Providing and fixing UPVC gully trap complete with 
grating and brick masonry chamber with water tight C.I. 
cover with frame of 300 x300 mm size (inside) the weight 
of cover to be not less than 4.50 kg and frame to be not less 
than 2.70 kg as per standard design : 
160 x 110mm size 

Each 14.00  ₹                          - 

D  WATER SUPPLY     
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SL 
NO 

Item 
Code 

DESCRIPTION UNIT QTY Unit Rate (in 
RS) 

excl. GST 

TOTAL 
AMOUNT  

(in RS) 

1 18.7 Providing and fixing chlorinated polyvinyl chloride 
(CPVC) pipes having thermal stability for hot and cold 
water supply including all CPVC plain and brass threaded 
fittings i/c fixing the pipe with clamps at 1.00 m spacing. 
This includes jointing of pipes & fittings with one step 
CPVC solvent cement and testing of joints complete as per 
direction of Engineer-Incharge. Internal work - exposed on 
wall 

    

 18.7.2 20mm  nominal dia Pipes Meter 560.00  ₹                          - 

 18.7.3 25mm  nominal dia Pipes Meter 535.00  ₹                          - 

 18.7.4 32mm  nominal dia Pipes Meter 295.00  ₹                          - 

 18.7.5 40mm  nominal dia Pipes Meter 290.00  ₹                          - 

 18.7.6 50mm  nominal dia Pipes Meter 145.00  ₹                          - 

       

2 18.8 Providing and fixing chlorinated polyvinyl chloride 
(CPVC) pipes having thermal stability for hot and cold 
water supply including all CPVC plain and brass threaded 
fittings i/c fixing the pipe with clamps at 1.00 m spacing. 
This includes jointing of pipes & fittings with one step 
CPVC solvent cement and testing of joints complete as per 
direction of Engineer-Incharge. Concealed work including 
cutting chases and making good the walls etc. 

    

 18.8.1 15mm nominal dia Pipes Meter 1150.00  ₹                          - 

 18.8.2 20mm nominal dia Pipes Meter 540.00  ₹                          - 

 18.8.3 25mm nominal dia Pipes Meter 100.00  ₹                          - 

       

3 NSR Providing & fixing full way lever operated Brass ball valve 
of brass body with stainless steel ball conforming to IS 778  
with threaded  /  flanged  joints (PN  16)  complete  with 
nuts,  bolts, gaskets,washers and fixing tosupports etc.(PN 
16) 

    

  20 mm nominal bore Each 461.00  ₹                          - 

  25 mm nominal bore Each 70.00  ₹                          - 

  32 mm nominal bore Each 59.00  ₹                          - 

  40 mm nominal bore Each 68.00  ₹                          - 

  50 mm nominal bore Each  
24.00 

 ₹                          - 

  Total Amount of Work for Part A    ₹                          - 
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Part B: Repainting Works in Residential Quarters External and Internal at NIFTEM K 
Sonipat, Haryana 

Schedule of Quantities 

SL 
NO 

DSR 
Item No.   

DESCRIPTION UNIT QTY 
Unit Rate (in 

RS) Excl. 
GST 

 TOTAL 
AMOUNT  

(in RS)  

A   Dismantling         

1 13.88 

Removing white or colour wash by scrapping 
and sand papering and preparing the surface 
smooth including necessary repairs to scratches 
etc. complete 

Sqm 45163.24   
                             
-    

2 13.80 

Providing and applying white cement based 
putty of average thickness 1 mm, of approved 
brand and manufacturer, over the plastered wall 
surface to prepare the surface even and smooth 
complete. 

Sqm 4516.34   
                             
-    

3 13.82.2 

Wall painting with acrylic emulsion paint, having 
VOC (Volatile Organic Compound ) content less 
than 50 grams/ litre, of approved brand and 
manufacture, including applying additional 
coats wherever required, to achieve even shade 
and colour. 
Two coats 

Sqm 32001.82   
                             
-    

4 13.111.1 

Finishing walls with Acrylic Smooth exterior 
paint of required shade Old work (Two or more 
coat applied @ 1.67 ltr/ 10 sqm) on existing 
cement paint surface 

Sqm 13161.45   
                             
-    

5 14.72 

 Providing and fixing double scaffolding system 
(cup lock type) on the exterior side, up to seven 
story height made with 40 mm dia M.S. tube 1.5 
m centre to centre, horizontal & vertical tubes 
joining with cup & lock system with M.S. tubes, 
M.S. tube challies, M.S. clamps and M.S. staircase 
system in the scaffolding for working platform 
etc. and maintaining it in a serviceable condition 
for the  required duration as approved and 
removing it thereafter .The scaffolding system 
shall be stiffened with bracings, runners, 
connection with the building etc wherever 
required for inspection of work at required 
locations with essential safety features for the 
workmen etc. complete as per directions and 
approval of Engineer in-charge .The elevational 
area of the scaffolding shall be measured for 
payment purpose .The payment will be made 
once irrespective of  duration of scaffolding. 

sqm 1316.12   
                             
-    

6 14.1.2 

Repairs to plaster of thickness 12 mm to 20 mm in 
patches of area 2.5 sq.m and under, including 
cutting the patch in proper shape, raking out 
joints and preparing and plastering the surface of 
the walls complete, including disposal of rubbish 
to the dumping ground, all complete as per 
direction of Engineer-in-Charge. 
With cement mortar 1:4 (1cement: 4 coarse sand) 

sqm 4516.34   
                             
-    

7 13.99.1 

Painting with synthetic enamel paint of approved 
brand and manufacture of required colour to give 
an even shade: 
a) One or more coats on old work 

sqm 8052.72   
                             
-    

    Total Amount of Work for Part B        ₹                     -    

 


