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VOLUME– I 

TECHNICAL BID 
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SECTION I  

NOTICE INVITING TENDER 

NIT No.: WAP/ENVT/PGICH/SR/PKG-19/2026/19; dt.27.02.2026 

 

POST GRADUATE INSTITUTE OF CHILD HEALTH (Former name SUPER SPECIALITY 

PEDIATRIC HOSPITAL & POST GRADUATE TEACHING INSTITUTE, AN AUTONOMOUS 

INSTITUTE UNDER THE GOVT. OF UP), Sector-30, Noida has awarded WAPCOS Limited, for 

providing the Services at their premises. WAPCOS Limited (A Govt. of India Undertaking), for and behalf 

of Director, SSPH & PGTI, Online Submission of Technical document, Tender Fees, EMD etc. as detail in 

Tender percentage Rate mode from experienced and competent bidders, meeting prescribed qualifying 

criteria as mentioned in tender document.  This is an Open E-tender in two Cover systems. The contract 

will be for a period of (Special repair work) Thirty (30) days, Defect liability Period (One year).  

 

1. Name of Work: : Special Repair Works of Civil and Electro-Mechanical 

Modalities at PGICH, Sector-30, Noida (Package-19) 

2. Location : PGICH, Sector-30, Noida 

3. Website for viewing tender/ 

Corrigendum/ Addendum 

: 
www.eprocure.gov.in 

4. Website for e-Procurement / 

downloading and uploading 

Tender document/ 

Corrigendum/ Addendum 

 
: 

https://etenders.gov.in/eprocure/app 

5. Estimated Value of Work : Rs. 1,53,41,758/- (Rupees One Crore Fifty-Three Lakh 

Forty-One Thousand Seven Hundred and Fifty-Eight 

Only) excluding GST. 

6. Tender submission fee : Rs.10,000/- (Non-refundable) in form of Demand Draft in 

favour of WAPCOS Limited payable at Gurgaon/New 

Delhi 

7. Amount of Earnest Money 

Deposit 

: Rs. 3,06,835/- (Rupees Three Lakhs Six Thousand 

Eight Hundred and Thirty-Five Only) 2% of the 

Estimated cost (Refundable) in the form of D.D./Banker’s 

cheque/FDR/Insurance Surety Bond in favors of 

‘WAPCOS Limited’ payable at Gurugram, Haryana. 

 

8. Project Completion Period : 30 Days from the Date of Award or as per the requirement 

of /WAPCOS Limited. The same shall be extend or 

decreased. 

9. Validity of Bid/Tender : 90 Days 

10. Pre-bid Meeting and deadline for 
seeking Clarifications 

: NA 

11. Last date & time for online 

submission of Technical & 

Financial Bid. 

: 06.03.2026 up to 15:00 hours 

http://www.eprocure.gov.in/
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12. Offline Submission of Tender 

Fees, EMD etc. as detailed 

asked in Tender Documents 

: 06.03.2026 up to 13:00 hours in the office of  

Chief Executive Director (Envt& CM) 

WAPCOS Limited, Environment Division, 

76-C, Sector -18, Gurgaon- 122 015 

 

13. Online opening of Technical Bid : 07.03.2026 at 15:30 hours 

14. Online opening of Financial Bid : Will be intimated to Eligible Bidders 

15. WAPCOS Contact information : Chief Executive Director (Envt& CM),  

WAPCOS Limited, Environment Division,76-C, Sector -18, 

Gurgaon- 122 015 

Telephone: 0124-2341253;  

E-mail: esic@wapcos.co.in 

16 Deadline for Clarification by the 

Applicants 

: Queries to be sent through E-mail on esic@wapcos.co.in 

till 05.03.2026 upto 18:00 hours 

17 Signing of Contract : The Successful tendered will have to execute an agreement 

in stamp paper worth 0.1% of contract agreed amount in 

prescribed form. 

If the office of WAPCOS Limited happens to be closed on the last date and time mentioned for 

any of the event, the said event will take place on the next working day at the same time and 

venue. 

 

The tender document has to be downloaded from above specified websites. Bidders are advised to 

visit above specified websites regularly for updates, i.e., Addendum/Corrigendum, if any. All the 

Addendum/Corrigendum up to submission of tender shall be the part of tender. The full details 

about the work, specifications, Drawings if any, terms and conditions etc. shall be available in the 

Tender Document. The tender document has to be submitted online on website 

https://etenders.gov.in/eprocure/app 

 

The purpose of this NIT is to provide interested parties with information to assist the preparation of 

their bid. While WAPCOS Limited has taken due care in the preparation of the information 

contained herein, and believe it to be complete and accurate, neither it nor any of its authorities or 

agencies nor any of its respective officers, employees, agents or advisors give any warranty or 

make any representations, expressed or implied as to the completeness or accuracy of the 

information contained in this document or any information which may be provided in association 

with it. 

 

Further, WAPCOS Limited does not claim that the information is exhaustive. Respondents to this 

NIT are required to make their own inquiries/ surveys and will be required to confirm, in writing, 

that they have done so and they did not rely solely on the information in NIT. WAPCOS Limited is 

not responsible if no due diligence is performed by the bidders. 

 

IMPORTANT POINTS 

 

1.1 The bidder should be an Indian Registered Company under Companies Act 

mailto:esic@wapcos.co.in
https://etenders.gov.in/eprocure/app
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1956/Proprietorship Company/ Partnership Company. 

1.2 All Bidders are hereby cautioned that Bids containing any deviation as described in Clauses 

of “Instructions to Bidders” shall be considered as non-responsive and shall be summarily 

rejected. 

1.3 WAPCOS Ltd. reserves the right to accept or reject any or all bids without assigning any 

reasons thereof.No Bidder shall have any cause of action or claim against the WAPCOS. 

For rejection of his Bid and WAPCOS will not be bound to accept the lowest or any other 

tender. 

1.4 No reimbursement of cost of any type or on any account will be paid to persons or entities 

submitting their Bid. 

1.5 All information submitted in response to this NIT shall be the property of WAPCOS 

Limited and it shall be free to use the concept of the same at its will. 

1.6 It is hereby declared that WAPCOS is committed to follow the principle of transparency, 

equity and competitiveness in public procurement. The subject Notice Inviting Tender 

(NIT) is an invitation to offer made on the condition that the Bidder will sign the integrity 

Agreement, which is an integral part of tender/bid documents, failing which the 

tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder 

would be summarily rejected. This declaration shall form part and parcel of the Integrity 

Agreement and signing of the same shall be deemed as acceptance and signing of the 

Integrity Agreement on behalf of the WAPCOS. 

1.7 At the first instance the Technical Bids will be evaluated by the Tender Evaluation 

Committee (TEC) constituted for the purpose by WAPCOS. At the second stage, the 

financial bids of only those bidders, who qualify in the Technical Bid will be opened by the 

Committee members. The bid opening committee after evaluation of the Financial bids, will 

give its specific recommendations regarding the lowest responsive bid, which is to be 

selected along with a comparative statement duly signed by the members of the bid opening 

committee 

 

For and on behalf of WAPCOS LIMITED 

 
(Sd/-)  

CHIEF EXECUTIVE DIRECTOR (ENVT & CM) 

 

WAPCOS Limited 
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SECTION–II 

INSTRUCTIONS TO BIDDER 

 

1.0 SPECIAL INSTRUCTIONS TO BIDDERS FOR E-TENDERING 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, 

using valid Digital Signature Certificates. The instructions given below are meant to assist 

the bidders in registering on the CPP Portal, prepare their bids in accordance with the 

requirements and submitting their bids online on the CPP Portal. 

More information useful for submitting online bids on the CPP Portal may be obtained at 

:https://etenders.gov.in/eprocure/app 

A. REGISTRATION 

1) Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL: https://etenders.gov.in/eprocure/app) by clicking on the link 

“Online bidder Enrolment” on the CPP Portal which is free of charge. 

2) As part of the enrolment process, the bidders will be required to choose a unique username 

and assign a password for their accounts. 

3) Bidders are advised to register their valid email address and mobile numbers as part of the 

registration process. These would be used for any communication from the CPP Portal. 

4) Upon enrolment, the bidders will be required to register their valid Digital Signature 

Certificate (Class III Certificates with signing key usage) issued by any Certifying Authority 

recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are 

responsible to ensure that they do not lend their DSC’s to others which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their user ID /password 

and the password of the DSC /e-Token. 

 

B. SEARCHING FOR TENDER DOCUMENTS 

1) There are various search options built in the CPP Portal, to facilitate bidders to search active 

tenders by several parameters. These parameters could include Tender ID, Organization 

Name, Location, Date, Value, etc. There is also an option of advanced search for tenders, 

wherein the bidders may combine a number of search parameters such as Organization 

Name, Form of Contract, Location, Date, Other keywords etc. to search for a tender 

published on the CPP Portal. 

2) Once the bidders have selected the tenders they are interested in; they may download the 

required documents / tender schedules. These tenders can be moved to the respective “My 

Tenders” folder. This would enable the CPP Portal to intimate the bidders through SMS / e- 

mail in case there is any corrigendum issued to the tender document. 

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they 

want to obtain any clarification / help from the Helpdesk. 
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C. PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender document before 

submitting their bids. 

2) Please go through the tender advertisement and the tender document carefully to understand 

the documents required to be submitted as part of the bid. Please note the number of covers 

in which the bid documents have to be submitted, the number of documents - including the 

names and content of each of the document that need to be submitted. Any deviations from 

these may lead to rejection of the bid. 

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 

tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG 

formats. Bid documents may be scanned with 100 dpi with black and white option which 

helps in reducing size of the scanned document. 

4) To avoid the time and effort required in uploading the same set of standard documents 

which are required to be submitted as a part of every bid, a provision of uploading such 

standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been 

provided to the bidders. Bidders can use “My Space” or ‟Other Important Documents” area 

available to them to upload such documents. These documents may be directly submitted 

from the “My Space” area while submitting a bid, and need not be uploaded again and again. 

This will lead to a reduction in the time required for bid submission process. 

 

Note: My Documents space is only a repository given to the Bidders to ease the uploading 

process. If Bidder has uploaded his Documents in My Documents space, this does not 

automatically ensure these Documents being part of Technical Bid. 

 

D. SUBMISSION OF BIDS 

1) Bidder should log into the site well in advance for bid submission so that they can upload 

the bid in time i.e. on or before the bid submission time. Bidder will be responsible for any 

delay due to other issues. 

2) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated in the tender document. 

3) Bidder has to select the payment option as “offline” to pay the tender fee as applicable and 

enter details of the instrument. 

4) Bidder  shouldprepare  theEMD  asper  theinstructions  specifiedin  the  tender document. 

The   original   should   be   posted/couriered/given   in   person   to   the concerned 

official, latest by the last date of bid submission or as specified in the tender documents. 

The details of the DD/any other accepted instrument, physically sent, should tally with 

the details available in the scanned copy and the data entered during bid submission time. 

Otherwise the uploaded bid will be rejected. 

5) Bidders are requested to note that they should necessarily submit their financial bids in the 

format provided and no other format is acceptable. If the price bid has been given as a 

standard BOQ format with the tender document, then the same is to be downloaded and to 

be filled by all the bidders. Bidders are required to download the BOQ file, open it and 

complete the white colored (unprotected) cells with their respective financial quotes and 

other details (such as name of the bidder). No other cells should be changed. Once the 

details have been completed, the bidder should save it and submit it online, without 
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changing the filename. If the BOQ file is found to be modified by the bidder, the bid will be 

rejected. 

6) The server time (which is displayed on the bidder’s ‟dashboard”) will be considered as the 

standard time for referencing the deadlines for submission of the bids by the bidders, 

opening of bids etc. The bidders should follow this time during bid submission. 

7) All the documents being submitted by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered cannot be viewed by 

unauthorized persons until the time of bid opening. The confidentiality of the bids is 

maintained using the secured Socket Layer 128-bit encryption technology. Data storage 

encryption of sensitive fields is done. Any bid document that is uploaded to the server is 

subjected to symmetric encryption using a system generated symmetric key. Further this key 

is subjected to asymmetric encryption using buyers/bid opener’s public keys. Overall, the 

uploaded tender documents become readable only after the tender opening by the authorized 

bid openers. 

8) The uploaded tender documents become readable only after the tender opening by the 

authorized bid openers. 

9) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid 

Submission” in the portal), the portal will give a successful bid submission message & a bid 

summary will be displayed with the bid no. and the date & time of submission of the bid 

with all other relevant details. 

10) The bid summary has to be printed and kept as an acknowledgement of the submission of 

the bid. This acknowledgement may be used as an entry pass for any bid opening meetings. 

 

E. ASSISTANCE TO BIDDERS 

1) Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the relevant 

contact person indicated in the tender. 

2) Any queries relating to the process of online bid submission or queries relating to CPP 

Portal in general may be directed to the 24x7CPP Portal Helpdesk. 

3) For any assistance regarding the Tender Document and/or term and conditions the bidders 

may contact  Dr.Aman Sharma (Envt& CM) or Mr.DeependerLamba (Sr. Engineer), WAPCOS 

Limited, Environment Division, Plot No-76-C, Sector-18, Gurugram: Phone Number: 0124-

2397396, 0484-2413544; Email: esic@wapcos.co.in during office hours. 

 

2.0 INSTRUCTIONS TO BIDDER 

The purpose of these instructions to serve as a guide to Bidders for preparing offer for 

carrying out the project in all respect. 

i. Submission of a tender by a tenderer implies that the tenderer has read this notice and all 

other Tender Documents and has made himself aware of the scope, the specifications, 

conditions of contract, local conditions and other factors having bearings on the execution of 

the work. 

ii. WAPCOS Limited desires that the bidders, suppliers, and Sub-contractors under the Project, 

observe the highest standard of ethics during the performance, procurement and execution of 

such contracts. In pursuance of this requirement, WAPCOS Limited: 
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Defines, for the purposes of this provision, the terms set forth below: 

a. “Corrupt Practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, anything of value to influence improperly the actions of another party; 

b. “Fraudulent Practice” means any act of submission of forged documentation, or 

omission, including a misrepresentation, that knowingly or recklessly misleads, or 

attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation, 

or to succeed in a competitive bidding process; 
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c. “Coercive Practice” means impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly the 

actions of a party; 

d. “Collusive Practice” means an arrangement between two or more parties designed to 

achieve an improper purpose, including influencing improperly actions of another party. 

Will reject the award of Contract, even at a later stage, if it determines that the bidder 

recommended/ selected for award/awarded has, directly or through an agent, engaged in 

Corrupt, Fraudulent, Collusive, Or Coercive Practices incompetent for the Contract; 

Will sanction a party or its successors, including declaring ineligible, either indefinitely 

or for a stated period of time, to participate in any further bidding/procurement 

proceedings under the Project, if it at any time determines that the party has, directly or 

through an agent, engaged in Corrupt, Fraudulent, Collusive, Or Coercive Practices in 

competing for, or in executing, the contract and 

The party may be required to sign an Integrity Pact, if required; and WAPCOS Limited 

will have the right to require the bidders, or its suppliers, contractors and consultants to 

permit WAPCOS Limited to inspect their accounts and records and other documents 

relating to the bid submission and contract performance and to have them audited by 

auditors appointed by WAPCOS Limited at the cost of the bidders. 

The Bidder must obtain for himself on his own responsibility and at his own expenses all 

the information which may be necessary for the purpose of making a bid and for entering 

into a contract, must examine the Drawings, must inspect the sites of the work, acquaint 

himself with all local conditions, means of access to the work, nature of the work and all 

matters pertaining thereto. WAPCOS Limited will in no case be responsible or liable for 

those costs, regardless of the conduct or outcome of the bidding process. 

iii. The Contract shall be governed by each SECTION OF TENDER DOCUMENT i.e. 

instructions to bidders, selection & qualifying criteria, scope of works, General Conditions 

for Contract (GCC), Special Conditions for Contract (SCC), Annexure, Forms, Drawings if 

any, Technical Specification, Addendum / Clarification / Corrigendum etc. and all other 

Conditions mentioned in the tender documents. 

iv. All Bidders are hereby explicitly informed that conditional offers or offers with deviations 

from the Conditions of Contract, the bids not meeting the minimum eligibility criteria, 

Technical Bids not accompanied with Bid Security Declaration and Tender Document Fees 

of requisite amount in acceptable format, Bids in altered/modified formats, or in deviation 

with any other requirements stipulated in the tender documents are liable to be rejected. 

v. The bidders shall not tamper or modify any part of the tender documents in any manner. In 

case in part of the bid is found to be tampered or modified at any stage, the bids are liable to 

be rejected, the contract is liable to be terminated and the full earnest deposit/retention 

money/performance guarantee will be forfeited and the bidder will be liable to be banned 

from doing any business with WAPCOS Limited. 

vi. Incomplete Price bid shall be liable to be rejected, at the discretion of WAPCOS Limited. 

The total bid price shall cover the entire scope of works covered in the tender. 
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1.0 EARNEST MONEY DEPOSIT (EMD)  

 

The Earnest Money Deposit in favor of WAPCOS Ltd payable at Gurgaon, Haryana of the amount 
as mentioned in NIT will be submitted only in the following forms: 

 Banker's cheque of a Scheduled Bank. 

 Demand Draft of a Scheduled Bank. 

 Fixed Deposit Receipt (FDR) of a Scheduled Bank in the name of WAPCOS Ltd. 

The EMD of unsuccessful tenderer(s) will be refunded after finalization of tender process. The 

Earnest Money deposit submitted by the successful tenderer shall be retained by WAPCOS 

Limited until the Performance Bank Guarantee (PBG) is submitted.  

The successful Tenderer shall accept the LOI within 15 (Fifteen) days from receipt of the same, 

failing which the EMD shall be forfeited and the award of work may be liable to be cancelled. 

 

If any tenderer withdraws or make any changes in his offer already submitted before the expiry 

of the above validity period or any extension thereof without the written consent of the 

company, the EMD amount will be forfeited for such act of the tendered. WAPCOS Limited 

reserves the right of forfeiture of Earnest Money deposit (EMD) in case of the successful 

tenderer.  

 

(i) After opening of Tender, revokes his tender within the validity period or increases his 

earlier quoted rates.  

(ii) Does not commence the work within the period as per LOI/Contract. In case the 

LOI/Contract is silent in this regard then within 15 days after award of contract.  

(iii) EMD shall not carry any interest.  

 

Failing in submission in required format, bid will be rejected. 

4.0 COST OF BIDDING 

The Bidder shall bear all costs associated with the preparation and submission of the Bid as 

well as costs associated for facilitating the evaluation. WAPCOS Limited shall in no case be 

responsible or liable for these costs, regardless of the conduct or outcome of the bidding 

process. 

 

5.0 LANGUAGE OF BID 

The Bid and all related correspondence and documents relating to the Project shall be in 

English language only. Supporting documents and printed literature furnished by the Bidder 

may be in another language provided they are accompanied by an accurate English translation 

which shall be certified by a qualified translator. Any material that is submitted in a language 

other than English and which is not accompanied by an accurate English translation will not be 

considered. 
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6.0 CURRENCY OF BID 

Bid prices shall be quoted in Indian Rupees (INR). Tender submitted by tenderer shall remain 

valid for acceptance as mentioned in NIT from the date set for submission of the tender. The 

tenderer shall not be entitled within the said period to revoke or cancel or vary the tender given 

or any item thereof, without the consent of WAPCOS Limited. In case tenderer revokes, 

cancels, or varies his tender in any manner without the consent of WAPCOS Limited, within 

this period, his earnest money will be forfeited. 

 

7.0 ANNEXURES 

The Bidder follow the guidelines as per “Section of Annexures” mentioned in tender document. 

WAPCOS Limited reserves the right to reject any or all the bids or to cancel the Tender, without 

assigning any reason(s) whatsoever.  

 

  The Bill of quantity of tender along with rate and amount is enclosed at Section 

Financial Proposal Volume-II 

 The Performa for filling the percentage is given in Microsoft excel sheet. Bidder shall 

fill the percentage only upto two decimal place in soft format. The bidder will upload 

same filled percentage quote in soft Microsoft Excel copy during uploading of 

financial bid. 

 

 

For and on behalf of WAPCOS LIMITED 

 

                       (Sd/-)  

`Chief Executive Director (Envt& CM) 

WAPCOS Limited 
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SECTION-III 

SELECTION AND QUALIFYING CRITERIA 

 

1.0 SITE VISIT 

Intending Bidder(s) have to visit site to inspect and examine the site and its 

surroundings at his own cost and satisfy themselves before submitting their bids as to, 

the form and nature of the site, the means of access to the site, the accommodation they 

may require and in general shall themselves obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect their bid. A 

bidder(s) shall be deemed to have full knowledge of the site whether he inspects it or 

not and no extra charge consequent on any misunderstanding or otherwise shall be 

allowed. The bidder(s) shall be responsible for arranging and maintaining at his own 

cost all materials, tools & plants, water, electricity access, facilities for workers and all 

other services required for executing the work unless otherwise specifically provided for 

in the contract documents. Submission of a bid by a bidder(s) implies that he has read 

this notice and all other contract documents and has made himself aware of the scope 

and specifications of the work to be done and of conditions and rates at which stores, 

tools and plant, etc. will be issued to him by the Government and local conditions and 

other factors having a bearing on the execution of the work. 

 

2.0 QUALIFYING CRITERIA: ONLINE TECHNICALBIDSUBMISSION 

The intending bidders must read the terms & conditions of tender documents carefully. 

He should only submit his Technical Bid if he considers himself eligible and he is in 

possession of all the documents required. 

 

The Technical Bid shall be uploaded with coloured scanned copies of following 

documents. All the documents must be Serial wise as stated below along with check list 

and clearly marked page no. on each page (MANDATORY). 

 

S.No.  Particular of Document  Yes  No  Page Nos.  

a) Authorization Letter to sign the Tender on 

bidder’s original letter head or Power of attorney 

   

b) Scanned copy of EMD as mentioned in NIT.    

c) Scanned copy of Demand Draft for Tender Fee     

d) Letter of Transmittal on bidder letter Head to 

submit Technical Bid (Form-A) 

   

e) Yearly Turnover and Audited Balance Sheet for 

Last 5 (five) years ending on the financial year 

2024-2025. (Form-B) 
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S.No.  Particular of Document  Yes  No  Page Nos.  

  The contractor should not have incurred any loss (profit after tax should be 

positive) in more than two years during last five years ending 2024-2025 

duly audited by the Chartered Accountant.  

  Turnover: Average annual financial turnover should be at least 30% of the 

estimated cost of work during the last 3 consecutive financial years ending 

2024-2025. This should be duly audited by the Chartered Accountant 

doing Statutory Audit and mentioned UDIN Number on that certificate. 

 Net worth of the Company/firm as on 31st march of previous Financial Year, 

should be positive 

 Audited Full Balance Sheet and Profit & loss Statement of Bidder for last 5 

years should be verified by Chartered Accountant and mentioned UDIN  

 

 
f) The bidder should have a Solvency of an 

Amount equal to 40% of the estimated cost 

after the date of publication of tender. The 

Solvency Certificate shall be issued by the 

Nationalized/Scheduled Commercial bank 

after the date of publishing of Tender 

document.The solvency certificate should be 

marked to tender Authority of WAPCOS 

Limited along with Name of the project (Form 

C) 

   

g) The contractor should have satisfactorily 

completed the works as mentioned below 

during the last seven years ending previous day 

of last date of submission of tender. Details 

should be enclosed (Form D) 

   

 One similar assignment costing not less than 

80% of the estimated cost of work put to 

tender 

Or  

Two similar assignments of order value each 

not less than 50% of the estimated cost of work 

put to tender.  

Or  

Three similar assignments of order value each 

not less than 40% of the estimated cost of work  

put to tender 

   



NIT No.: WAP/ENVT/PGICH/SR/PKG-19/2026/19 

 

S.No.  Particular of Document  Yes  No  Page Nos.  

*Similar work refers to “Special Repair Work (Civil and Electro-mechanical works )at 

Government Hospital/Dispensaries”(Please submit copy of Purchase Order / Work 

order and completion certificate issued by the client). 

Note:  

1. Completion certificates and work orders with bill of quantities should be enclosed which 

clearly indicates the name and nature of work, value of work and time period.  

2. TDS (26 AS) downloaded from the web matching with the experience certificate should 

be attached.  

3. All the eligible similar works executed and submitted by the bidders may be inspected by 

a committee which may consist of client or any other authority as decided by NIT approving 

authority.  

4.  Experience certificate issued by the same management/ sister concern/ joint     venture 

etc. are not acceptable. 

h) Name, Address, details of the Organization, 

Name(s) of the Owner/Partners/Promoters and  

Directors of the firm / company. (Form-E) 

   

i) The Blacklisting policy of the company is 

available on the official website of WAPCOS 

Limited. The bidder have to mandatorily furnish 

an undertaking addressing the same to 

Engineer-in-charge in the form of certificate to 

abide the contents of Blacklisting Policy. The 

format of undertaking is provided. Any action 

in violation of the blacklisting policy or to the 

certificate furnished shall result in cancellation 

of tender at the stage before or after the award 

of work. 

Bidder should submit the declaration (Form-

F) 

   

j) Letter of understanding the project site on bidder 

letter Head (Form-G). 

   

 k) ‘No Deviation Certificate’ in prescribed format 

in Bidder’s Letter Head (Form-H). 

   

l) Consent Letter to execute the Integrity Pact 

along with Rs. 100 stamp paper (Integrity 

agreement) (Form-I). 
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     m) Goods and Service Tax (GST): Bidders are 

advised to get themselves registered for GST in 

at different place, which are mandatory, as per 

Govt. of India notification regarding GST. 

Accordingly, bidder shall submit relevant 

documents if already registered. If not 

registered till date of submission of bid, bidder 

will give undertaking on bidder letter head 

stating that they will get registered in GST as 

per Govt. norms before submission of bills.  

   

n) The bidder should be an Indian Registered 

Company under Companies Act 1956/ 

Proprietorship Company/Partnership 

Company/Limited company private or public 

or corporation. Joint Ventures/Consortia of 

firms are not accepted.  

Copy of Certificate of Incorporation/ 

Registration/ Partnership Deed or any other 

relevant document, as applicable, should be 

submitted along with a copy of address proof.  

   

p) Copy of PAN Number, GST registration, EPF 

& ESIC registration (copy of registration) 

   

q) Each page of the all Volume of Tender 

document & Addendum/ Corrigendum shall be 

signed (use scanned signature) by the bidders 

submitting the Tender in token of his/their 

having acquainted himself/ themselves and 

accepted the entire tender documents including 

various conditions of contract. Any bid with 

any of the documents not so signed is liable to 

be rejected at the discretion of WAPCOS 

Limited. (Do Not Submit with the document 

of Offline Submission) 

   

r) The experience in similar nature of work should 

be supported by certificates issued by the 

client’s organization.  

   

s) Escalation: 

All rates as per Estimated cost fixed for entire 

contract period as well as extended period for 

completion of the works. No escalation shall be 

applicable on this contract.  As manpower or 

other works which are not part of this boq shall 

be carried out as per the requirement of 

PGICH/WAPCOS Limited 
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t) The Bidder should have valid class contractor 

license in composite category or Civil/Electrical 

from Delhi PWD or registration certificate 

(CPWD or any government department).  

   

u) Undertaking regarding the Validity of the bid 

should be 120 days and after the award of work, 

if he (firm) is not taking over the work than his 

firm can be blacklisted for 2 years in 

participating of WAPCOS future tender. 

   

x) Bidder shall submit the undertaking for 

understanding regarding that Defect Liability 

Period shall be one year. 

   

xi) Bar Chart to explain the execution of work    

 *The agency/contractor shall comply to the requirements, stipulations in the codes, 

standards and regulation Central Electricity authority/ Delhi Norms.  

(Measurements relating to Safety and Electric     Supply) Regulations 2010 with 

all its amendments up to date. 

 If the bidder fail to submit any of the above document than it is liable to be 

rejected at the discretion of WAPCOS Limited. 

 All uploaded tender document should be readable. In case the uploaded 

tender documents are found not readable even after zoom, the bidder will 

stand ineligible. 

 If a tendered quotes nil rates against each item in item rate tender or does 

not quote any percentage above/below on the total amount of the tender or 

any section/sub-head in percentage rate tender, the tender shall be treated 

as invalid. 

 

Financial Bid or traces of information regarding financial bid should not be 

included in the Technical Bid. If found so, the bid shall be summarily rejected. 

 

Technical Bids are to be submitted to determine that the bidder has a full comprehension 

of the tendered work. Where a bidder’s technical submittal is found non - compliant 

with the requirement or work, it may be rejected. The Financial Bid will be opened only 

for the agencies whose technical bids are accepted by the competent authority. 

 

3.0 OFFLINE SUBMISSIONS OF DOCUMENTS 

The Bidder shall submit following Document offline also: 

Proposal should be submitted in sealed envelope (Technical bid in envelope) by 3:00 PM on 

06.03.2026 at the following address: 

 

 



NIT No.: WAP/ENVT/PGICH/SR/PKG-19/2026/19 

 

DrAman Sharma 

Chief Executive Director (Envt& CM) 

76-C, Institutional Area, 

Sector-18, Gurgaon, 

Haryana-122015 

Tel: 0124-2397396 

Email id: esic@wapcos.co.in 

NOTE-1: The offline submissions as mentioned above shall be submitted on WAPCOS 

address mentioned in NIT on or before date & time mentioned in NIT otherwise bids will 

be rejected. Also, SFMS system will be used for receiving confirmation of Inward bank 

Guarantee. 

Indian Overseas Bank 

NHB Gurgaon, Branch Code- 1935, IFSC Code- IOBA0001935, beneficiary- WAPCOS Limited 

 
Note-2: 

1. Financial Bid should not be included in the Technical Bid. if found so, the bid shall be 

summarily rejected. 

2. The offline submissions as mentioned above shall be submitted on WAPCOS address mentioned 

in NIT as per date & time mentioned in NIT otherwise bids will be rejected. Also, SFMS system will be 

used for receiving confirmation of Inward bank Guarantee. Indian Overseas Bank NHB Gurgaon, 

Branch Code- 1935, IFSC Code- IOBA0001935, beneficiary- WAPCOS Limited 

3. The proposal shall be in indelible ink and shall be signed by the Bidder or duly authorized 

person(s).   

4. Proposals received by facsimile shall be treated as defective, invalid and rejected. 

5. Only detailed proposals complete in all respect and in the forms indicated shall be treated as 

valid. 

6. No Bidder is allowed to modify, substitute or withdraw the Proposal after its submission 

7. Proposal shall be submitted in two parts (Technical & Financial). Each page of all parts should 

be page numbered and in conformance to the eligibility qualifications should be clearly indicated using 

an index page. The proposals should not contain any irrelevant or superfluous documents 

8. The bidder who has qualified the minimum qualifying criteria as outlined in NIT, shall be liable 

for financial opening. 

9. The bidder with lowest financial bid among those who passed the technical evaluation shall be 

liable for award of work. 

10. Evaluation Committee may, at its discretion, call for additional information from the Bidder(s). 

Such information has to be supplied within the given time frame, otherwise the Evaluation Committee 

shall make its own reasonable assumptions at the total risk and cost of Bidders and the proposal is likely 

to be rejected. Seeking clarifications cannot be treated as acceptance of the Proposal. 

11. After  thepublic  openingof  Bids,  informationrelating  tothe  examination,  clarification, 

evaluation and comparison of Bids and recommendations concerning the Award of Contract shall not be 

disclosed to Bidders or other persons not officially concerned with such process. 

  

4.0 CONTENTS OF FINANCIAL BID 

The Financial Bid should be uploaded separately before last date & time of 

submission mentioned in the tender document. 

The estimated cost mentioned in NIT is based on the rates of item of works in DSR plus 

Cost Index of Noida and Non-DSR items on market rate. The quoted rate filled in 

Schedule of Quantities should include all associated costs with the project including any 

out of pocket / mobilization expenses, necessary lead or lift associated with and not 

specified excluding GST and other taxes., TDS, if any applicable as per Govt. 
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terms, shall be paid by the Contractor.Rates quoted in the price bid shall be 

exclusive of GST. GST shall be reimbursed on submission of GST submission proof. 

 

Deduction of TDS and other deductions on payment made to the contractor shall be 

applicable as per extant rules. 

The payment will be made for actual measurements certified by Engineer in Charge at 

the accepted rates in the price schedule/Bill of Quantities (BoQ). 

5.0 OPENING OF FINANCIAL BID 

After opening of technical bid, a list of short - listed agencies will be prepared. 

Thereafter, the financial bids of only the qualified and technically acceptable bidders 

shall be opened at the notified date & time. 

The company reserves the right to waive minor deviations if they do not materially 

affect the capability of the Tenderer to perform the contract.  

6.0 AWARD CRITERIA 

After closing of Technical & Financial Bid process, WAPCOS Ltd. will award, the 

contract to the bidder, whose tender has been determined to be substantially responsive, 

complete and in accordance with the tender document, and whose total evaluation price 

for the undertaking the project as detailed in the scope of work is the lowest. If the 

financial bids of lowest two bidders are equal, then the tender will be treated as 

cancelled and shall be re-tendered as per the WAPCOS rules. 

 

For & on behalf of Tenderer 

                       

(Sd/-)  

                                                                                Chief Executive Director (Envt& CM)  

WAPCOS Limited 

 

 

Signature of the authorized representative: 

Name of the agency                                       : 

Name and designation                                  : 

Contact Details a) Communication address: 

                            b) E-mail id                           : 

                           c) Contact Nos.                     : 
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SECTION– IV 

GENERAL CONDITIONS TO CONTRACT 

 

1.0  GENERAL RULES AND DIRECTIONS   

General 

Rules & 

Directions  

1. The work proposed for execution by contract will be notified in a form of 

invitation to tender by publication in Newspapers / or posted on website as 

the case may be.  

This form will state the work to be carried out, as well as the date for 

submitting and opening tenders and the time allowed for carrying out the 

work, also the amount of earnest money to be deposited with the tender, and 

the amount of the security deposit and Performance guarantee to be 

deposited by the successful tenderer and the percentage, if any, to be 

deducted from bills.  

 2. In the event of the tender being submitted by a firm, it must be signed 

separately by each partner thereof or in the event of the absence of any 

partner, it must be signed on his behalf by a person holding a Power of 

Attorney authorizing him to do so, such power of attorney to be produced 

with the tender, and it must disclose that the firm is duly registered under the 

Indian Partnership Act, 1952.  

 3. Receipts for payment made on account of work, when executed by a firm, 

must also be signed by all the partners, except where contractors are 

described in their tender as a firm, in which case the receipts must be signed 

in the name of the firm by one of the partners, or by some other person 

having due authority to give effectual receipts for the firm. 

 4. Any person who submits a tender shall fill up the usual printed form, stating 

at what rate he is willing to undertake each item of the work. Tenders, 

which propose any alteration in the work specified in the said form of 

invitation to tender, or in the time allowed for carrying out the work, or 

which contain any other conditions of any sort, including conditional 

rebates, will be summarily rejected. No single tender shall include more 

than one work, but contractors who wish to tender for two or more works 

shall submit separate tender for each. Tender shall have the name and 

number of the works to which they refer, written on the envelopes.  

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in 

full rupees by ignoring fifty paisa and considering more than fifty paisa as 

rupee one.  

In case the lowest tendered amount (worked out on the basis of quoted rate 

of Individual items) of two or more contractors is same, then such lowest 

contractors may be asked to submit sealed revised offer quoting rate of each 

item of the schedule of quantity for all sub sections/sub heads as the case 

may be, but the revised quoted rate of each item of schedule of quantity for 

all sub sections/sub  heads  should not be higher than  their  respective  

original  rate quoted already at the time of submission of tender. The lowest 

tender shall be decided on the basis of revised offer. 

If the revised tendered amount (worked out on the basis of quoted rate of 

individual items) of two or more contractors received in revised offer is 
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again found to be equal, then the lowest tender, among such contractors, 

shall be decided by draw of lots and the lowest contractors those have 

quoted equal amount of their tenders.  

In case of any such lowest contractor in his revised offer quotes rate of any 

item more than their respective original rate quoted already at the time of 

submission of tender, then such revised offer shall be treated invalid. Such 

case of revised offer of the lowest contractor or case of refusal to submit 

revised offer by the lowest contractor shall be treated as withdrawal of his 

tender before acceptance and 50% of his earnest money shall be forfeited.  

In case all the lowest contractors those have same tendered amount (as a 

result of their quoted rate of individual items), refuse to submit revised 

offers, then tenders are to be recalled after forfeiting 50% of Bid Security 

Declaration of each lowest contractors.  

Contractor, whose earnest money is forfeited because of no submission of 

revised offer, or quoting higher revised rate(s) of any item(s) than their 

respective original rate quoted already at the time of submission of his bid 

shall not be allowed to participate in the retendering process of the work. 

 5. The designated committee will open tenders in the presence of any intending 

contractors who may be present at the time, and will enter the amounts of the 

several tenders in a comparative statement in a suitable form. In the event of 

a tender being accepted, a receipt for the earnest money shall thereupon be 

given to the contractor who shall thereupon for the purpose of identification 

sign copies of the specifications and other documents. In the event of a 

tender being rejected, the earnest money shall thereupon be returned to the 

contractor remitting the same, without any interest.  

 6. WAPCOS shall have the right of rejecting all or any of the tenders and will 

not be bound to accept the lowest or any other tender. 

 7. The receipt of an accountant or clerk for any money paid by the contractor 

will not be considered as any acknowledgment or payment to the officer 

inviting tender and the contractor shall be responsible for seeing that he 

procures a receipt signed by the officer inviting tender or a duly authorized 

Cashier.  

 8. The memorandum of work tendered for and the schedule of materials to be 

supplied by the WAPCOS and their issue-rates, shall be filled and completed 

in the office of the officer inviting tender before the tender form is issued. If 

a form is issued to an intending tenderer without having been so filled in and 

incomplete, he shall request the officer to have this done before he 

completes and delivers his tender.  

 9. The tenderers shall sign a declaration under the officials Secret Act 1923, for 

maintaining secrecy of the tender documents drawings or other records 

connected with the work given to them.   

 10. In the case of Percentage RateTendersbelow/above, only percentage quoted 

shall be considered. Any tender containing item rate below/above the rates 

quoted is liable to be rejected. However, if a discrepancy is found, the rates 

which correspond with the amount worked out by the contractor shall unless 
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otherwise proved be taken as correct. If the amount of an item is not worked 

out by the contractor or it does not correspond with the rates written either in 

figures or in words, then the rates quoted by the contractor in words shall be 

taken as correct.Where the rates quoted by the contractor in figures and in 

words tally, but the amount is not worked out correctly, the rates quoted by 

the contractor will unless otherwise proved be taken as correct and not the 

amount. In event no rate has been quoted for any item(s), leaving space both 

in figure(s), word(s), and amount blank, it will be presumed that the 

contractor has included the cost of this/these item(s) in other items and rate 

for such item(s) will be considered as zero and work will be required to be 

executed accordingly.  

 11. In the case of any tender where unit rate of any item/items appear unrealistic, 

such tender will be considered as unbalanced and in case the tenderer is unable 

to provide satisfactory explanation, such a tender is liable to be disqualified and 

rejected.  

 12. All rates shall be quoted on the tender form. The amount for each item should 

be worked out and requisite totals given. Special care should be taken to write 

the rates in figures as well as in words and the amount in figures only, in such 

a way that interpolation is not possible. The total amount should be written 

both in figures and in words. In case of figures, the word ‘Rs.’ should be 

written before the figure of rupees and word ‘P’ after the decimal figures, e.g. 

‘Rs. 2.15 P’ and in case of words, the word, ‘Rupees’ should precede and the 

word ‘Paise’ should be written at the end. Unless the rate is in whole rupees 

and followed by the word ‘only’ it should invariably be upto two decimal 

places. While quoting the rate in schedule of quantities, the word ‘only’ 

should be written closely following the amount and it should not be written in 

the next line.  

 13. i. The contractor shall submit an irrevocablePerformance 

Guarantee of 3% (Three percent)of the tendered amount (This 

guarantee shall be in banker’s cheque of any scheduled bank/DD/PBG 

of any scheduled bank/pay order of any scheduled bank (in case bank 

guarantee is less than Rs.10000/-) or government securities or fixed 

deposit receipts or bank guarantee of any scheduled bank or in 

accordance with the prescribed form) in addition to other deposits 

mentioned elsewhere in the contract for his proper performance of the 

contract agreement, (not withstanding and/or without prejudice to any 

other provisions in the contract) within 7 days period from the date of 

issue of letter of acceptance. This period can be further extended by the 

Engineer-in-Charge up to a maximum period of 7 days on written 

request of the contractor stating the reason for delays in procuring the 

Performance Guarantee, to the satisfaction of the Engineer-in Charge. 

However, in case last day of submission of PG happens to be a bank 

holiday the last day of submission shall be the next working day. 

i. The Performance Guarantee shall be valid up to the 

stipulated date of completion plus 60 days beyond that and claim 

period should be one year after the date of validity. In case the time 

for completion of work gets enlarged, the contractor shall get the 

validity of Performance Guarantee extended to cover such enlarged time 
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for completion of work. After recording of the completion certificate for 

the work by the competent authority, the performance guarantee shall be 

returned to the contractor, without any interest. However, in case of 

contracts involving maintenance of building and services/any other 

work, then 50% of Performance Guarantee shall be retained as Security 

Deposit. The same shall be returned year wise proportionately.  

ii. The Engineer-in-Charge shall not make a claim under the 

performance guarantee except for amounts to which WAPCOS is 

entitled under the contract (not withstanding and/or without prejudice to 

any other provisions in the contract agreement) in the event of:  

a. Failure by the contractor to extend the validity of the 

Performance Guarantee as described herein above, in which 

event the Engineer-in-Charge may claim the full amount of the 

Performance Guarantee.  

b. Failure by the contractor to pay WAPCOS any amount 

due, either as agreed by the contractor or determined under any 

of the Clauses/Conditions of the agreement, within 30 days of the 

service of notice to this effect by Engineer-in-Charge.  

 

iii. In the event of the contract being determined or rescinded under 

provision of any of the Clause/Condition of the agreement, the 

performance guarantee shall stand forfeited in full.  

 

iv. The Performance Guarantee shall be returned to the Contractor 

soon after the completion of works and issuance of the completion 

certificate.  

Security Deposit-The contractor whose tender is accepted will also be 

required to furnish by way of Security Deposit for the fulfilment of his 

contract, an amount equal to 2.5% of the tendered value of the work. The 

Security deposit will be collected by deductions from the running bills as 

well as final bill of the contractor at the rates mentioned above. WAPCOS 

Ltd. shall deduct Security Deposit of 2.5%. The Security Deposit will be 

refunded after satisfactory completion of defect liability period. 

i. Defect liability period shall be one year. 

 14. On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-

in-Charge shall be communicated in writing to the Engineer-in-Charge. 
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 15. All the taxes applicable in respect of this contract shall be payable by the 

Contractor and WAPCOS will not entertain any claim whatsoever in respect of 

the same. All billing by the Contractor should be in the name of “WAPCOS 

Limited, SSPH & PGTI Project Office, Sector-30, Noida, UP” -

201303bearingthe GSTIN:09AAACW0764A1ZN”. In this type of billing, GST 

will be applicable as per the GST slabs. The GST charged shall be reimbursed by 

WAPCOS Limited on submission of following documents (proof of GST paid 

and filing): 1) GSTR-1 2) GSTR-3 3) GST Challan. If WAPCOS does not get 

GST input credit, WAPCOS is not liable to pay GST to the awarded bidder.  

 

The bidder/contractor acknowledges that under the present 

Contract/Agreement/Work Order/Arrangement, WAPCOS is only working as 

intermediary between PGICHbeing Principal Employer/ Client and bidder/ 

contractor. Thus, the bidder/contractor unconditionally acknowledges that the 

payments under the present contract/Agreement/Work Order/Arrangement shall 

be made proportionately by WAPCOS only on back-to-back basis i.e. after 21 

days subject to receipt of payment from PGICHbeing Principal Employer/Client. 

The bidder/contractor also unconditionally agree that in the event the payment or 

part thereof, under the present Contract/Agreement/Work Order/Arrangement is 

not received from PGICH, then WAPCOS &/or any of its Employee/Officer 

shall not be responsible to pay any amount to bidder/contractor. The said 

condition shall supersede any and all other conditions of 

Contract/Agreement/Work Order/Arrangement between the parties. 

 

The Contractor / Agency shall submit the bills at the end of every month 

and payment will be made within 30 (thirty) days of receipt of the bill 

subject to verification of attendance. All the applicable taxes and duties will 

be deducted from each bill. Along with Bill, Contractor will submit the 

consumable item sheet duly verified by engineer In charge 

WAPCOS/PGICH/Satisfactory person. Payment terms will be same as per 

Work Order received by WAPCOS from PGICH. The copy of the same is 

attached in NIT. 

 

 16. The contractor shall give a list of WAPCOS employees related to him. 

 17. The tender for the work shall not be witnessed by a contractor or contractors 

who himself/themselves has/have tendered or who may and has/have tendered 

for the same work. Failure to observe this condition would render, tenders of the 

contractors tendering, as well as witnessing the tender, liable to summary 

rejection.  

 18. The tender for composite work includes, in addition to building work, all other 

works such as sanitary and water supply installations drainage installation, 

electrical work, horticulture work, roads and paths etc. The tenderer apart from 

being a registered contractor (B&R) of appropriate class, must associate himself 

with agencies of appropriate class which are eligible to tender for sanitary and 

water supply drainage, electrical and horticulture works in the composite tender.  
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 19. The Agency has to submit the  following details of the work in hand 

   

 

Name of  

Work  

Name and particulars 

where work is being 

executed  

             Value  

             of work 

Position of 

works in 

progress  

Remarks  

 

(1)  (2)  (3)  (4)   (5)  

      

 20. The contractor shall comply with the provisions of the Apprentices Act 1961, 

and the rules and orders issued thereunder from time to time. If he fails to do so, 

his failure will be a breach of the contract and WAPCOS may in his discretion, 

without prejudice to any other right or remedy available in law, cancel the 

contract. The contractor shall also be liable for any pecuniary liability arising on 

account of any violation by him of the provisions of the said Act.  

2.0  CONDITIONS OF CONTRACT   

Definitions  1. The Contract means the documents forming the tender and acceptance 

thereof and the formal agreement executed between the WAPCOS and the 

Contractor, together with the documents referred to therein including these 

conditions, the specifications, designs, drawings and instructions issued from 

time to time by the Engineer-In Charge and all these documents taken 

together, shall be deemed to form one contract and shall be complementary 

to one another.   

 2. In the contract, the following expressions shall, unless the context otherwise 

requires, have the meanings, hereby respectively assigned to them:- 

i. “Client / Employer” shall mean “WAPCOS Limited”, A Government of 

India undertaking- Ministry of Jal Shakti, on behalf of Director, PGICH, 

Sector-30, Noida,Post Graduate Institute of Child Health, include their 

successors & permitted assigns as well as their authorized officer/ 

representatives  

ii. The “COMPANY / WAPCOS” shall mean WAPCOS Limited.  

iii. The expression works or work shall, unless there be something either in 

the subject or context repugnant to such construction, be construed and 

taken to mean the works by or by virtue of the contract contracted to be 

executed whether temporary or permanent, and whether original, altered, 

substituted or additional.  

iv. The Site shall mean the land/or other places on, into or through which 

work is to be executed under the contract or any adjacent land, path or 

street through which work is to be executed under the contract or any 

adjacent land, path or street which may be allotted or used for the 

purpose of carrying out the contract.  

v. The Contractor shall mean the individual, firm or company, whether 

incorporated or not, undertaking the works and shall include the legal 

personal representative of such individual or the persons composing such 

firm or company, or the successors of such firm or company and the 

permitted assignees of such individual, firm or company.  

vi. The Engineer-in-charge means the Engineer Officer appointed by 

WAPCOS or his duly authorized representative who shall direct, 
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supervise and be in charge of the work for the purpose of this Contract 

vii. Accepting Authority shall mean the authority mentioned in 

Special       Conditions of Contract.  

viii. Tenderer / Bidder shall mean the firm/party who intends to participate 

in this Notice Inviting Tender  

ix. Excepted Risk are risks due to riots (other than those on account of 

contractor’s employees), war (whether declared or not) invasion, act of 

foreign enemies, hostilities, civil war, rebellion revolution, insurrection, 

military or usurped power, any acts of Government, damages from 

aircraft, acts of God, such as earthquake, lightening and unprecedented 

floods, and other causes over which the contractor has no control and 

accepted as such by the Accepting Authority or causes solely due to use 

or occupation by Government of the part of the works in respect of which 

a certificate of completion has been issued or a cause solely due to 

Government’s faulty design of works.  

x. Market Rate shall be the rate as decided by the Engineer-in Charge on 

the basis of the cost of materials and labour at the site where the work is 

to be executed plus 15% all overheads and profits. The agency has to 

submit GST bills of materials along with analysis of rates. 

xi. Schedule(s) referred to in these conditions shall mean the relevant 

schedule(s) annexed to the tender papers or the standard Schedule of 

Rates of the government (DSR 2021/2023/2025, PWD SSR 2021-2022 

for Civil and DSR 2021/2022 for E&M) hereunder, with the amendments 

thereto issued up to the date of receipt of the tender.  

xii. District Specifications means the specifications followed by the State 

Government in the area where the work is to be executed.  

xiii. The Contractor/Successful Bidder shall mean the firm or agency whose 

bid has been accepted by WAPCOS.  

xiv. Consultant shall mean any consultant nominated by WAPCOS  

xv. Contract value means the value of the entire work as stipulated in the 

work order and agreement.  

xvi. Date of commencement of work: The date of commencement of work 

shall be the date of start within 7 days after award of work or the first 

date of handing over of the site, whichever is later, in accordance with 

the phasing if any, as indicated in the tender document. 

Scope and 

Performance  

3. Where the context so requires, words imparting the singular only also 

include the plural and vice versa. Any reference to masculine gender shall 

whenever required include feminine gender and vice versa.  

 4. Headings and Marginal notes to these General Conditions of Contract shall 

not be deemed to form part thereof or be taken into consideration in the 

interpretation or construction thereof or of the contract.  

 5. The contractor shall be furnished, free of cost one certified copy of the 

contract documents except standard specifications, (Not Applicable) and 

such other printed and published documents, together with all drawings as 

may be forming part of the tender papers. None of these documents shall be 

used for any purpose other than that of this contract.  
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Works to be 

carried out 

6. The work to be carried out under the Contract shall, except as otherwise 

provided in these conditions, include all labour, materials, tools, plants, 

equipment and transport which may be required in preparation of and for and 

in the full and entire execution and completion of the works. The 

descriptions given in the Schedule of Quantities/ Building Components 

shall, unless otherwise stated, be held to include wastage on materials, 

carriage and cartage, carrying and return of empties, hoisting, setting, fitting 

and fixing in position and all other labours necessary in and for the full and 

entire execution and completion of the work as aforesaid in accordance with 

good practice and recognized principles. 

Sufficiency of 

Tender  

7. The Contractor shall be deemed to have satisfied himself before tendering as 

to the correctness and sufficiency of his tender for the works and of the (Not 

Applicable) Cost quoted in the Schedule of Quantities/ Building Components, 

which rates and prices shall, except as otherwise provided, cover all his 

obligations under the Contract and all matters and things necessary for the 

proper completion and maintenance of the works.  

Discrepancies 

and 

Adjustment 

of Errors  

8. The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in preference to 

small scale drawing and figured dimensions in preference to scale and special 

conditions in preference to General Conditions.  

 8.1 In the case of discrepancy between the schedule of Quantities/Building 

Components, the Specifications and/ or the Drawings, the following order of 

preference shall be observed: - 

i. WAPCOS and PGICH Agreement and terms and conditions lay over by 

PGICH time to time. It is attached as Annexure. 

ii. Letter of Award, along with statement of agreed variation and its 

enclosures, if any. 

iii. Special Condition of Contract 

iv. Scope of Work 

v. Description of Schedule of Quantities/ Components.  

vi. Particular Specification and Special Condition, if any.  

vii. General Condition of Contract 

viii. Drawings if any.  

ix. CPWD / MoRTHSpecifications if any.  

x. Indian Standard Specifications of B.I.S.  

 8.2  If there are varying or conflicting provisions made in any one document 

forming part of the contract, the Accepting Authority shall be the deciding 

authority with regard to the intention of the document and his decision shall 

be final and binding on the contractor.  

 8.3  Any error in description, quantity or rate in Schedule of Quantities or any 

omission therefrom shall not vitiate the Contract or release the Contractor 

from the execution of the whole or any part of the works comprised therein 

according to drawings and specifications or from any of his obligations under 

the contract.  
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Signing of 

Contract 

9. The successful tenderer/contractor, on acceptance of his tender by the 

Accepting Authority, shall, within 7 days from the stipulated date of start of 

the work, sign the contract consisting of:- 

i. The notice inviting tender, all the documents including drawings, if any, 

forms the tender as issued at the time of invitation of tender and 

acceptance thereof together with any correspondence leading thereto.  

ii. Additional Conditions of Contract consisting of:  

a) Various standard clauses with corrections up to the date stipulated in 

Additional Conditions of Contract along with annexures thereto.  

b) Safety Code.  

c) Model Rules for the protection of health, sanitary arrangements for 

workers employed WAPCOS or its contractors.  

d) Contractor’s Labour Regulations.  

e) List of Acts and omissions for which fines can be imposed. 

iii. No payment for the work done will be made unless contract/ agreement 

is signed by the contractor. 

iv.  The contract (and the rights and obligations arising out of it) between 

WAPCOS and the bidder/contractor shall be independent of the 

contract/Agreement (and the rights and obligations arising out of it) between 

WAPCOS and PGICH and no contractual relation of any kind exist between 

and the Contractor by virtue of this NIT/bidding. This condition should 

supersede any and all other conditions of Contract/Agreement/Work 

Order/Arrangement between the parties. 

 

3.0  CLAUSES OF CONTRACT  

CLAUSE 1: PERFORMANCE GUARANTEE  

ii. The contractor shall submit an irrevocablePerformance Guarantee of 3% 

(Three percent)of the tendered amount (This guarantee shall be in banker’s cheque of any 

scheduled bank/DD/PBG of any scheduled bank/pay order of any scheduled bank (in case 

bank guarantee is less than Rs.10000/-) or government securities or fixed deposit receipts or 

bank guarantee of any scheduled bank or in accordance with the prescribed form) in addition 

to other deposits mentioned elsewhere in the contract for his proper performance of the 

contract agreement, (not withstanding and/or without prejudice to any other provisions in the 

contract) within 7 days period from the date of issue of letter of acceptance. This period can 

be further extended by the Engineer-in-Charge up to a maximum period of 7 days on written 

request of the contractor stating the reason for delays in procuring the Performance 

Guarantee, to the satisfaction of the Engineer-in Charge. However, in case last day of 

submission of PG happens to be a bank holiday the last day of submission shall be the next 

working day. 

v. The Performance Guarantee shall be valid up to the stipulated date of 

completion plus 60 days beyond that and claim period should be one year after the date 

of validity. In case the time for completion of work gets enlarged, the contractor shall get 

the validity of Performance Guarantee extended to cover such enlarged time for completion 

of work. After recording of the completion certificate for the work by the competent 

authority, the performance guarantee shall be returned to the contractor, without any interest. 

However, in case of contracts involving maintenance of building and services/any other 
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work, then 50% of Performance Guarantee shall be retained as Security Deposit. The same 

shall be returned year wise proportionately.  

 

vi. The Engineer-in-Charge shall not make a claim under the performance guarantee 

except for amounts to which WAPCOS is entitled under the contract (not withstanding 

and/or without prejudice to any other provisions in the contract agreement) in the event of:  

a. Failure by the contractor to extend the validity of the Performance Guarantee 

as described herein above, in which event the Engineer-in-Charge may claim the full 

amount of the Performance Guarantee.  

b. Failure by the contractor to pay WAPCOS any amount due, either as agreed 

by the contractor or determined under any of the Clauses/Conditions of the 

agreement, within 30 days of the service of notice to this effect by Engineer-in-

Charge.  

 

vii. In the event of the contract being determined or rescinded under provision of any of 

the Clause/Condition of the agreement, the performance guarantee shall stand forfeited in 

full.  

 

viii. The Performance Guarantee shall be returned to the Contractor soon after the 

completion of works and issuance of the completion certificate.  

 

 

CLAUSE 1A: RECOVERY OF SECURITY DEPOSIT  

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 

permit WAPCOS at the time of making any payment to him for work done under the contract to 

deduct a sum at the rate of 2.5% of the gross amount of each running and final bill till the sum 

deducted will amount to security deposit of 2.5% of the contract value of the work. This 

deduction shall be in addition to the 3% performance security submitted. Such deductions will be 

made and held by WAPCOS by way of Security Deposit unless he/they has/have deposited the 

amount of Security at the rate mentioned above, in addition to the performance guarantee in the 

form of Government Securities or fixed deposit receipts. In case a fixed deposit receipt of any 

Bank is furnished by the contractor to the WAPCOS as part of the security deposit and the Bank 

is unable to make payment against the said fixed deposit receipt, the loss caused thereby shall fall 

on the contractor and the contractor shall forthwith on demand furnish additional security to the 

WAPCOS to make good the deficit.  

 

All compensations or the other sums of money payable by the contractor under the terms of this 

contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or 

from the interest arising therefrom, or from any sums which may be due to or may become due to 

the contractor by WAPCOS on any account whatsoever and in the event of his Security Deposit 

being reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 

days make good in fixed deposit receipt tendered by the State Bank of India or by Scheduled 

Banks endorsed in favour of WAPCOS LIMITED, any sum or sums which may have been 

deducted from, or raised by sale of his security deposit or any part thereof. The security deposit 

shall be collected from the running bills and the final bill of the contractor at the rates mentioned 

above.  
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The security deposit as deducted above can be released against bank guarantee issued by a 

scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the condition that 

amount of such bank guarantee, except last one, shall not be less than Rs. 5 lac. Provided further 

that the validity of bank guarantee including the one given against the earnest money shall be in 

conformity with provisions contained in clause which shall be extended from time to time 

depending upon extension of contract granted under provisions of clause 2 and clause 5.  

 

The Security Deposit shall be released after successful completion of defect liability periodin 

PGICH for the above said works and period. 

The defect liability period shall be one year. 

 

CLAUSE 2: COMPENSATION FOR DELAY  

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the 

work and clear the site on or before the contract completion date or extended date of completion, 

he shall, without prejudice to any other right or remedy available under the purview of the 

Contract on account of such breach, pay as agreed compensation the amount calculated at the 

rates stipulated below as the authority (whose decision in writing shall be final and binding) may 

decide on the amount of contract value of the work for every completed day/month (as applicable) 

that the progress remains below that specified in Clause 5 or that the work remains incomplete.  

 

If the contractor fails to maintain the required progress to complete the work and clear the site on 

or before the project compilation 

letion period or extended date of completion, he shall pay or allow WAPCOS to deduct penalty @ 

0.5% of the total contract value per week of delay to be computed on per day basis. The total 

amount of such compensation for delay shall not exceed 10% of the contract value of work. This 

will also apply to items or group of items for which a separate period of completion has been 

specified.  

 

Provided always that the total amount of compensation for delay to be paid under this Condition 

shall not exceed 10% of the contract Value of work or of the contract Value of the item or group 

of items of work for which a separate period of completion is originally given.   

 

The amount of compensation may be adjusted or set-off against any sum payable to the 

Contractor under this or any other contract with the WAPCOS. In case, the contractor does not 

achieve a particular milestone mentioned in Additional Conditions of Contract, or the re-

scheduled milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be 

withheld, to be adjusted against the compensation levied at the final grant of Extension of Time. 

Withholding of this amount on failure to achieve a milestone, shall be automatic without any 

notice to the contractor. However, if the contractor catches up with the progress of work on the 

subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to 

make up for the delay in subsequent milestone(s), amount mentioned against each milestone 

missed subsequently also shall be withheld. However, no interest, whatsoever, shall be payable on 

such withheld amount.  

 

CLAUSE 3: WHEN CONTRACT CAN BE DETERMINED  

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, inferior 

workmanship, any claims for damages and/or any other provisions of this contract or otherwise, 
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and whether the date of completion has or has not elapsed, by notice in writing absolutely 

determine the contract in any of the following cases:  

 

i. If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an 

inefficient or otherwise improper or unworkman like manner shall omit to comply with the 

requirement of such notice for a period of seven days thereafter.  

ii. If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-

Charge (which shall be final and binding) he will be unable to secure completion of the work 

by the date for completion and continues to do so after a notice in writing of seven days 

from the Engineer-in-Charge. 

iii. If the contractor fails to complete the work within the stipulated date or items of work with 

individual date of completion, if any stipulated, on or before such date(s) of completion and 

does not complete them within the period specified in a notice given in writing in that behalf 

by the Engineer-in-Charge.  

iv. If the contractor persistently neglects to carry out his obligations under the contract and/ or 

commits default in complying with any of the terms and conditions of the contract and does 

not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 

given to him in that behalf by the Engineer-in-Charge.   

v. If the contractor shall offer or give or agree to give to any person in WAPCOS service or to 

any other person on his behalf any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne to do any act in relation 

to the obtaining or execution of this or any other contract for WAPCOS.   

vi. If the contractor shall enter into a contract with WAPCOS in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment thereof have been previously 

disclosed in writing to the Engineer-in-Charge. 

vii. If the contractor had secured the contract with WAPCOS as a result of wrong tendering or 

other non-bonafide methods of competitive tendering or commits breach of Integrity 

Agreement. viii. If the contractor being an individual, or if a firm, any partner thereof shall 

at any time be adjudged insolvent or have a receiving order or order for administration of his 

estate made against him or shall take any proceedings for liquidation or composition (other 

than a voluntary liquidation for the purpose of amalgamation or reconstruction) under any 

Insolvency Act for the time being in force or make any conveyance or assignment of his 

effects or composition or arrangement for the benefit of his creditors or purport so to do, or 

if any application be made under any Insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for benefit of his creditors.  

viii. If the contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be wound up or if a receiver or a manager on behalf of a creditor 

shall be appointed or if circumstances shall arise which entitle the court or the creditor to 

appoint a receiver or a manager or which entitle the court to make a winding up order.  

ix. If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days.  

x. If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of 

labour with materials not to be incorporated in the work, shall not be deemed to be 

subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 
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with the entire works or any portion thereof without the prior written approval of the 

Engineer -in-Charge.  

 

When the contractor has made himself liable for action under any of the cases aforesaid, the 

Engineer-in-Charge on behalf of the WAPCOS shall have powers:  

 

a) To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon 

such determination, the Security Deposit already recovered and Performance Guarantee 

under the contract shall be liable to be forfeited and shall be absolutely at the disposal of the 

WAPCOS.  

b) After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof, as shall be un-executed out of his hands and to 

give it to another contractor to complete the work. The contractor, whose contract is 

determined as above, shall not be allowed to participate in the tendering process for the 

balance work.  

 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have 

no claim to compensation for any loss sustained by him by reasons of his having purchased or 

procured any materials or entered into any engagements or made any advances on account or with 

a view to the execution of the work or the performance of the contract. And in case action is taken 

under any of the provision aforesaid, the contractor shall not be entitled to recover or be paid any 

sum for any work thereof or actually performed under this contract unless and until the Engineer-

in-Charge has certified in writing the performance of such work and the value payable in respect 

thereof and he shall only be entitled to be paid the value so certified.  

CLAUSE 3A  

In case, the work cannot be started within 15 days due to reasons not within the control of the 

contractor within 1/8th of the stipulated time for completion of work or one month whichever is 

higher, either party may close the contract. In case contractor wants to close the contract, he shall 

give notice to the WAPCOS stating the failure on the part of WAPCOS. In such eventuality, the 

Performance Guarantee of the contractor shall be refunded within following time limits: 

 

a) Contract value of work is up to Rs. 45 lac         - 15 days  

b) If the Contract value of work is more than Rs. 45 lac and up to Rs. 2.5 Crore - 21 days  

c) If the Contract value of work exceeds Rs. 2.5 Crore        - 30 days  

 

CLAUSE 4: CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION 

NOT TAKEN UNDER CLAUSE 3  

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 

thereof, shall have become exercisable and the same are not exercised, the non-exercise thereof 

shall not constitute a waiver of any of the conditions hereof and such powers shall 

notwithstanding be exercisable in the event of any future case of default by the contractor and the 

liability of the contractor for compensation shall remain unaffected. In the event of the Engineer-

in-Charge putting in force all or any of the powers vested in him under the preceding clause he 

may, if he so desires after giving a notice in writing to the contractor, take possession of (or at the 

sole discretion of the Engineer-in-Charge which shall be final and binding on the contractor) use 

as on hire (the amount of the hire money being also in the final determination of the Engineer-in-

Charge) all or any tools, plant, materials and stores, in or upon the works, or the site thereof 
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belonging to the contractor, or procured by the contractor and intended to be used for the 

execution of the work/or any part thereof, paying or allowing for the same in account at the 

contract rates, or, in the case of these not being applicable, at current market rates to be certified 

by the Engineer-in-Charge, whose certificate thereof shall be final, and binding on the contractor, 

clerk of the works, foreman or other authorized agent to remove such tools, plant, materials, or 

stores from the premises (within a time to be specified in such notice) in the event of the 

contractor failing to comply with any such requisition, the Engineer-in-Charge may remove them 

at the contractor’s expense or sell them by auction or private sale on account of the contractor and 

his risk in all respects and the certificate of the Engineer-in-Charge as to the expenses of any such 

removal and the amount of the proceeds and expenses of any such sale shall be final and 

conclusive against the contractor.  

 

CLAUSE 5: TIME AND EXTENSION FOR DELAY    

The time allowed for execution of the Works as mentioned in NIT or the extended time in 

accordance with these conditions shall be the essence of the Contract. The execution of the works 

shall commence within 1 days or from the date of handing over of the site whichever is earlier. If 

the Contractor commits default in commencing the execution of the work as aforesaid, WAPCOS 

shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the 

performance guarantee absolutely.  

5.1 As soon as possible after the Contract is concluded, the Contractor shall submit a Time and 

Progress Chart for each mile stone and get it approved by the WAPCOS. The Chart shall be 

prepared in direct relation to the time stated in the Contract documents for completion of 

items of the works. It shall indicate the forecast of the dates of commencement and 

completion of various trades of sections of the work and may be amended as necessary by 

agreement between the Engineer-in-Charge and the Contractor within the limitations of time 

imposed in the Contract documents, and further to ensure good progress during the execution 

of the work, the contractor shall in all cases in which the time allowed for any work, exceeds 

one month (save for special jobs for which a separate programme has been agreed upon) 

complete the work as per mile stones given in Additional Conditions of Contract.  

 

(a) Project Management shall be done by using project management software for works 

costing more than Rs. 5 Crore.  

(b) The project management shall be done using M.S. Project software for works costing 

more than Rs. 5 Crore and up to Rs. 20 Crore.  

(c) For works costing more than Rs. 20 Crore, project management shall be done using 

Primavera Software.  

 

PROGRAMME CHART  

 

i) The Contractor shall prepare an integrated programme chart in MS Project/Primavera 

software for the execution of work, showing clearly all activities from the start of work to 

completion, with details of manpower, equipment and machinery required for the fulfilment of 

the programme within the stipulated period or earlier and submit the same for approval to the 

Engineer-in- Charge within ten days of award of the contract. A recovery of Rs. 2500/- (for 

works costing up toRs. 20 Crores) / Rs. 5000/- (for works costing more than Rs. 20 Crores) 

shall be made on per day basis in case of delay in submission of the above programme.  

 

(i) The programme chart should include the following:  
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(a) Descriptive note explaining sequence of the various activities.  

(b) Network (PERT / CPM / BAR CHART).  

(c) Programme for procurement of materials by the contractor.  

 

Programme of procurement of machinery / equipment’s having adequate capacity, 

commensurate with the quantum of work to be done within the stipulated period, by the 

contractor. In addition to above, to achieve the progress of Work as per programme, the 

contractor must bring at site adequate shuttering material required for cement concrete and 

R.C.C. works etc. for three floors within one month from the date of start of work till the 

completion of RCC work as per requirement of work. The contractor shall submit shuttering 

schedule adequate to complete structure work within laid down physical milestone.  

 

(ii) If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not 

conform to the approved programme referred above or after rescheduling of milestones, the 

contractor shall produce a revised programme within 7 (seven) days, showing the modifications 

to the approved programme to ensure timely completion of the work. The modified schedule of 

programme shall be approved by the Engineer in Charge. A recovery of Rs. 2500/- (for works 

costing uptoRs. 20 Crores) / Rs. 5000/- (for works costing more than Rs. 20 Crores) shall be 

made on per day basis in case of delay in submission of the modified programme.  

(ii) The submission for approval by the Engineer-in-Charge of such programme or such 

particulars shall not relieve the contractor of any of the duties or responsibilities under the 

contract. This is without prejudice to the right of Engineer-in-Charge to take action against 

the contractor as per terms and conditions of the agreement.  

(iii) The contractor shall submit the progress report using MS Project/Primavera software with 

base line programme referred above for the work done during previous month to the 

Engineer-in-charge on or before 5th day of each month failing which a recovery Rs. 2500/ - 

(for works costing uptoRs. 20 Crores) / Rs. 5000/- (for works costing more than Rs. 20 

Crores) shall be made on per day basis in case of delay in submission of the monthly 

progress report.  

5.2  If the work(s) be delayed by: - 

(i) force majeure, or  

(ii) abnormally bad weather, or  

(iii) serious loss or damage by fire, or  

(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of 

the trades employed on the work, or  

(v) delay on the part of other contractors or tradesmen engaged by Engineer-in- Charge 

in executing work not forming part of the Contract, or  

(vi) non-availability of stores, which are the responsibility of WAPCOS to supply or   

(vii) non-availability or break down of tools and Plant to be supplied or supplied by 

WAPCOS or  

(viii) any other cause which, in the absolute discretion of the Engineer-in-Charge is 

beyond the Contractor’s control.  

 

Then upon the happening of any such event causing delay, the Contractor shall immediately 

give notice thereof in writing to the authority as indicated in Additional Conditions of Contract 

but shall nevertheless use constantly his best endeavours to prevent or make good the delay and 
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shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to 

proceed with the works.  

 

5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed form to the authority as indicated in 

Additional Conditions of Contract. The Contractor may also, if practicable, indicate in such a 

request the period for which extension is desired.  

 

5.4 In any such case the authority as indicated in Additional Conditions of Contract may give a 

fair and reasonable extension of time and reschedule the mile stones for completion of work. 

Such extension or rescheduling of the milestones shall be communicated to the Contractor by 

the authority as indicated in Additional Conditions of Contract in writing, within 3 months or 

4 weeks of the date of receipt of such request respectively. Non application by the contractor 

for extension of time/ rescheduling of the milestones shall not be a bar for giving a fair and 

reasonable extension/ rescheduling of the milestones by the authority as indicated in 

Additional Conditions of Contract and this shall be binding on the contractor.  

 

CLAUSE 6: MEASUREMENTS OF WORK DONE  

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement, 

the value in accordance with the contract of work done.   

 

All measurement of all items having financial value shall be entered in Measurement 

Book/Measurement Sheet and/or level field book so that a complete record is obtained of all 

works performed under the contract.  

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized 

representative and by the contractor or his authorized representative from time to time during the 

progress of the work and such measurements shall be signed and dated by the Engineer- in-

Charge and the contractor or their representatives in token of their acceptance. If the contractor 

objects to any of the measurements recorded, a note shall be made to that effect with reason and 

signed by both the parties. If for any reason the contractor or his authorized representative is not 

available and the work of recording measurements is suspended by the Engineer-in Charge or his 

representative, the Engineer-in-Charge and the WAPCOS shall not entertain any claim from 

contractor for any loss or damages on this account. If the contractor or his authorized 

representative does not remain present at the time of such measurements after the contractor or his 

authorized representative has been given a notice in writing three (3) days in advance or fails to 

countersign or to record objection within a week from the date of the measurement, then such 

measurements recorded in his absence by the Engineer-in-Charge or his representative shall be 

deemed to be accepted by the Contractor.   

 

The contractor shall, without extra charge, provide all assistance with every appliance, labour and 

other things necessary for measurements and recording levels.  

 

Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of measurement or any general or 

local custom. In the case of items which are not covered by specifications, measurements shall be 

taken in accordance with the relevant standard method of measurement issued by the Bureau of 
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Indian Standards and if for any item no such standard is available, then a mutually agreed method 

shall be followed.  

 

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his 

authorized representative in charge of the work, before covering up or otherwise placing beyond 

the reach of measurement any work in order that the same may be measured and correct 

dimensions thereof be taken before the same is covered up or placed beyond the reach of 

measurement and shall not cover up and place beyond reach of measurement any work without 

consent in writing of the Engineer-in-Charge or his authorized representative in charge of the 

work who shall within the aforesaid period of seven days inspect the work, and if any work shall 

be covered up or placed beyond the reach of measurements without such notice having been given 

or the Engineer-in-Charge’s consent being obtained in writing, the same shall be uncovered at the 

Contractor’s expense, or in default thereof no payment or allowance shall be made for such work 

or the materials with which the same was executed.   

 

Engineer-in-Charge or his authorized representative may cause either themselves or through 

another officer of the WAPCOS to check the measurements recorded jointly or otherwise as 

aforesaid and all provisions stipulated herein above shall be applicable to such checking of 

measurements or levels.  

 

It is also a term of this contract that recording of measurements of any item of work in the 

measurement book and/or its payment in the interim, on account or final bill shall not be 

considered as conclusive evidence as to the sufficiency of any work or material to which it relates 

nor shall it relieve the contractor from liabilities from any over measurement or defects noticed till 

completion of the defects liability period.  

 

CLAUSE 6A: COMPUTERIZED ELECTRONIC MEASUREMENT BOOK (e-MBs) 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement 

the value of work done in accordance with the contract.   

 

All measurements of all items having financial value shall be entered by the contractor and 

compiled in the shape of the Computerized Measurement Book/Measurement Sheet having pages 

of A-4 size as per the format of the WAPCOS so that a complete record is obtained of all the 

items of works performed under the contract.  

 

All such measurements and levels recorded by the contractor or his authorized representative from 

time to time, during the progress of the work, shall be got checked by the contractor from the 

Engineer-in-Charge or his authorized representative as per interval or program fixed in 

consultation with Engineer-in-Charge or his authorized representative. After the necessary 

corrections made by the Engineer-in-Charge, the measurement sheets shall be returned to the 

contractor for incorporating the corrections and for resubmission to the Engineer-in- Charge for 

the dated signatures by the Engineer-in- Charge and the contractor or their representatives in 

token of their acceptance.  

 

Whenever bill is due for payment, the contractor would initially submit draft computerized 

measurement sheets and these measurements would be got checked/test checked from 

theEngineer-in-Charge and/or his authorized representative. The contractor will, thereafter, 

incorporate such changes as may be done during these checks/test checks in his draft 
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computerized measurements, and submit to the WAPCOS a computerized measurement book, 

duly bound, and with its pages machine numbered. The Engineer-in- Charge and/or his authorized 

representative would thereafter check this MB, and record the necessary certificates for their 

checks/test checks.  

 

The final, fair, computerized measurement book given by the contractor, duly bound, with its 

pages machine numbered, should be 100% correct, and no cutting or over-writing in the 

measurements would thereafter be allowed. If at all any error is noticed, the contractor shall have 

to submit a fresh computerized MB with its pages duly machine numbered and bound. The 

contractor shall submit two spare copies of such computerized MB’s for the purpose of reference 

and records.  

 

The contractor shall also submit to the WAPCOS separately his computerized Abstract of Cost 

and the bill based on these measurements, duly bound, and its pages machine numbered along 

with two spare copies of the bill. Thereafter, this bill will be processed by the Engineer-In-

Charge. 

 

The contractor shall, without extra charge, provide all assistance with every appliance, labour and 

other things necessary for checking of measurements/levels by the Engineer-in- Charge or his 

representative.  

 

Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of measurement or any general or 

local custom. In the case of items which are not covered by specifications, measurements shall be 

taken in accordance with the relevant standard method of measurement issued by the Bureau of 

Indian Standards and if for any item no such standard is available then a mutually agreed method 

shall be followed.  

 

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his 

authorized representative in charge of the work before covering up or otherwise placing beyond 

the reach of checking and/or test checking the measurement of any work in order that the same 

may be checked and/or test checked and correct dimensions thereof be taken before the same is 

covered up or placed beyond the reach of checking and/or test checking measurement and shall 

not cover up and place beyond reach of measurement any work without consent in writing of the 

Engineer-in-Charge or his authorized representative in charge of the work who shall within the 

aforesaid period of seven days inspect the work, and if any work shall be covered up or placed 

beyond the reach of checking and/or test checking measurements without such notice having been 

given or the Engineer-in-Charge’s consent being obtained in writing the same shall be uncovered 

at the Contractor’s expense, or in default thereof no payment or allowance shall be made for such 

work or the materials with which the same was executed.   

 

Engineer-in-Charge or his authorized representative may cause either themselves or through 

another officer of the WAPCOS to check the measurements recorded by contractor and all 

provisions stipulated herein above shall be applicable to such checking of measurements or levels.  

 

It is also a term of this contract that checking and/or test checking the measurements of any item 

of work in the measurement book and/or its payment in the interim, on account of final bill shall 
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not be considered as conclusive evidence as to the sufficiency of any work or material to which it 

relates nor shall it relieve the contractor from liabilities from any over measurement or defects 

noticed till completion of the defects liability period.  

 

CLAUSE 7: PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARD AS 

ADVANCE  

It is clearly agreed and understood by the contractor that, notwithstanding anything to the contrary 

that may be stated in the agreement between WAPCOS and the contractor; the contractor shall 

become entitled to payment for the work subject to the condition that the Contractor completes the 

work strictly as per specifications and to the subjective satisfaction of PGICH/WAPCOS. The 

contractor shall not be entitled to claim any compensation/interest from WAPCOS in instances 

where payment cannot be made to him by WAPCOS due to the above reason and it is reiterated 

here as in Section IV, 1.0 (15) that no contractual relation of any kind exist between PGICH and 

the Contractor by virtue of this NIT/bidding. 

 

No payment shall be made for work, estimated to cost Rs. Twenty thousand or less till after the 

whole of the work shall have been completed and certificate of completion given. For works 

estimated to cost over Rs. Twenty thousand, the interim or running account bills shall be 

submitted by the contractor for the work executed on the basis of such recorded measurements on 

the format of the WAPCOS in triplicate on or before the date of every month fixed for the same 

by the Engineer-in-Charge. The contractor shall not be entitled to be paid any such interim 

payment if the gross work done together with net payment/ adjustment of advances for material 

collected, if any, since the last such payment is less than the amount specified in Additional 

Conditions of Contract, in which case the interim bill shall be prepared on the appointed date of 

the month after the requisite progress is achieved. Engineer-in-Charge shall arrange to have the 

bill verified by taking or causing to be taken, where necessary, the requisite measurements of the 

work. In the event of the failure of the contractor to submit the bills, Engineer-in-Charge shall 

prepare or cause to be prepared such bills in which event no claims whatsoever due to delays on 

payment including that of interest shall be payable to the contractor. Payment on account of 

amount admissible shall be made by the Engineer-in- Charge certifying the sum to which the 

contractor is considered entitled by way of interim payment at such rates as decided by the 

Engineer-in-Charge. The amount admissible shall be paid by 10th working day after the day of 

presentation of the bill by the Contractor to the Engineer-in-Charge together with the account of 

the material issued by the WAPCOS, or dismantled materials, if any. In the case of works outside 

the headquarters of the Engineer- in-Charge, the period of ten working days will be extended to 

fifteen working days.   

 

All such interim payments shall be regarded as payment by way of advances against final 

payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 

work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate given 

by the Engineer-in-Charge relating to the work done or materials delivered forming part of such 

payment, may be modified or corrected by any subsequent such certificate(s) or by the final 

certificate and shall not by itself be conclusive evidence that any work or materials to which it 

relates is/are in accordance with the contract and specifications. Any such interim payment, or any 

part thereof shall not in any respect conclude, determine or affect in any way powers of the 

Engineer-in-Charge under the contract or any of such payments be treated as final settlement and 

adjustment of accounts or in any way vary or affect the contract.   
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Pending consideration of extension of date of completion, interim payments shall continue to be 

made as herein provided without prejudice to the right of the WAPCOS to take action under the 

terms of this contract for delay in the completion of work, if the extension of date of completion is 

not granted by the competent authority.   

 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Engineer-In-

Charge to the effect that the work has been completed up to the level in question make interim 

advance payments without detailed measurements for work done (other than foundations, items to 

be covered under finishing items) up to lintel level (including sunshade etc.) and slab level, for 

each floor working out at 75% of the assessed value. The advance payments so allowed shall be 

adjusted in the subsequent interim bill by taking detailed measurements thereof.   

 

In case of composite tenders, running payment for the major component shall be made by 

Engineer-In-Charge of major discipline to the main contractor. Running payment for minor 

component shall be made by the Engineer-in-Charge of the discipline of minor component 

directly to the main contractor. 

 

In case main contractor fails to make the payment to the contractor associated by him within 15 

days of receipt of each running account payment, then on the written complaint of contractor 

associated for such minor component, Engineer in charge of minor component shall serve the 

show cause to the main contractor and if reply of main contractor either not received or found 

unsatisfactory, he may make the payment directly to the contractor associated for minor 

component as per the terms and conditions of the agreement drawn between main contractor and 

associate contractor fixed by him. Such payment made to the associate contractor shall be 

recovered by Engineer-in-charge of major or minor component from the next R/A/ final bill due 

to main contractor as the case may be.  

 

CLAUSE 8: COMPLETION CERTIFICATE AND COMPLETION PLANS  

Within ten days of the completion of the work, the contractor shall give notice of such completion 

to the Engineer-in-Charge and within thirty days of the receipt of such notice, the Engineer-in-

Charge shall inspect the work and if there is no defect in the work, shall furnish the contractor 

with a final certificate of completion, otherwise a provisional certificate of physical completion 

indicating defects (a) to be rectified by the contractor and/or (b) for which payment will be made 

at reduced rates, shall be issued. But no final certificate of completion shall be issued, nor shall 

the work be considered to be complete until the contractor shall have removed from the premises 

on which the work shall be executed all scaffolding, surplus materials, rubbish and all huts and 

sanitary arrangements required for his/their work people on the site in connection with the 

execution of the works as shall have been erected or constructed by the contractor(s) and cleaned 

off the dirt from all wood work, doors, windows, walls, floor or other parts of the building, in, 

upon, or about which the work is to be executed or of which he may have had possession for the 

purpose of the execution; thereof, and not until the work shall have been measured by the 

Engineer-in-Charge. If the contractor shall fail to comply with the requirements of this Clause as 

to removal of scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as 

aforesaid and cleaning off dirt on or before the date fixed for the completion of work, the 

Engineer-in-Charge may at the expense of the contractor remove such scaffolding, surplus 

materials and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as 

aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus materials as 

aforesaid except for any sum actually realized by the sale thereof.  
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CLAUSE 8A: CONTRACTOR TO KEEP SITE CLEAN  

When the annual repairs and maintenance of works are carried out, the splashes and droppings 

from white washing, colour washing, painting etc., on walls, floor, windows, etc shall be removed 

and the surface cleaned simultaneously with the completion of these items of work in the 

individual rooms, quarters or premises etc. where the work is done: without waiting for the actual 

completion of all the other items of work in the contract. In case the contractor fails to comply 

with the requirements of this clause, the Engineer-in-Charge shall have the right to get this work 

done at the cost of the contractor either WAPCOS or through any other agency. Before taking 

such action, the Engineer-in-Charge shall give ten days’ notice in writing to the contractor.  

 

CLAUSE 8B: COMPLETION PLANS TO BE SUBMITTED BY THE CONTRACTOR  

The contractor shall submit completion plan as required vide General Specifications for Electrical 

works (Part-I internal) 2005 and (Part-ll External) 1994 as applicable within thirty days of the 

completion of the work.   

 

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a 

sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs. 15,000 (Rs. Fifteen 

thousand only) as may be fixed shall be final and binding on the contractor. The contractor shall 

submit completion plan for water, sewerage and drainage line plan within thirty days of the 

completion of the work.  

 

In case, the contractor fails to submit the completion plan as aforesaid, the WAPCOS will get it 

done through other agency at his cost and actual expenses incurred plus Rs. 15,000/- for the same 

shall be recovered from the contractor.  

 

CLAUSE 9: PAYMENT OF FINAL BILL  

The final bill shall be submitted by the contractor in the same manner as specified in interim bills 

within three months of physical completion of the work or within one month of the date of the 

final certificate of completion furnished by the Engineer-in-Charge whichever is earlier. No 

further claims shall be made by the contractor after submission of the final bill and these shall be 

deemed to have been waived and extinguished. Payments of those items of the bill in respect of 

which there is no dispute and of items in dispute, for quantities and rates as approved by 

Engineer-in-Charge, will, as far as possible be made within the period specified here-in-under, the 

period being reckoned from the date of receipt of the bill by the Engineer-in-Charge or his 

authorized Engineer, complete with account of materials issued by the WAPCOS and dismantled 

materials.  

a) Contract value of work is up to Rs. 45 lac       2 months  

b) If the Contract value of work is more than Rs. 45 lac and up to Rs. 2.5 Crore  3 months  

c) If the Contract value of work exceeds Rs. 2.5 Crore:    6 months  

 

CLAUSE 9A: PAYMENT OF CONTRACTOR’S BILLS TO BANKS  

Payments due to the contractor may, if so desired by him, be made to his bank, registered 

financial, co-operative or thrift societies or recognized financial institutions instead of direct to 

him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization in the 

form of a legally valid document such as a power of attorney conferring authority on the bank; 

registered financial, co-operative or thrift societies or recognized financial institutions to receive 

payments and (2) his own acceptance of the correctness of the amount made out as being due to 

him by WAPCOS or his signature on the bill or other claim preferred against WAPCOS before 
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settlement by the Engineer-in-Charge of the account or claim by payment to the bank, registered 

financial, co-operative or thrift societies or recognized financial institutions. While the receipt 

given by such banks; registered financial, co-operative or thrift societies or recognized financial 

institutions shall constitute a full and sufficient discharge for the payment, the contractor shall 

whenever possible present his bills duly receipted and discharged through his bank, registered 

financial, co-operative or thrift societies or recognized financial institutions.   

 

Nothing herein contained shall operate to create in favour of the bank; registered financial, 

cooperative or thrift societies or recognized financial institutions any rights or equities vis-à-vis 

WAPCOS.  

 

CLAUSE 10: MATERIALS SUPPLIED BY WAPCOS: Not Applicable  

 

CLAUSE 10A: MATERIALS TO BE PROVIDED BY CONTRACTOR  

The contractor shall, at his own expense, provide all materials, required for the works other than 

those which are stipulated to be supplied by WAPCOS. 

The contractor shall, at his own expense and without delay, supply to the Engineer-in- Charge 

samples of materials to be used on the work and shall get these approved in advance. All such 

materials to be provided by the Contractor shall be in conformity with the specifications laid 

down or referred to in the contract. The contractor shall, if requested by the Engineer-in-Charge 

furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so comply. The 

Engineer-in-Charge shall within thirty days of supply of samples or within such further period as 

he may require intimate to the Contractor in writing whether samples are approved by him or not. 

If samples are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-

Charge for his approval, fresh samples complying with the specifications laid down in the 

contract. When materials are required to be tested in accordance with specifications, approval of 

the Engineer-in-Charge shall be issued after the test results are received.  

 

The Contractor shall at his risk and cost submit the samples of materials to be tested or analysed 

and shall not make use of or incorporate in the work any materials represented by the samples 

until the required tests or analysis have been made and materials finally accepted by the Engineer-

in-Charge. The Contractor shall not be eligible for any claim or compensation either arising out of 

any delay in the work or due to any corrective measures required to be taken on account of and as 

a result of testing of materials.  

 

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as 

the Engineer-in-Charge may require for collecting, and preparing the required number of samples 

for such tests at such time and to such place or places as may be directed by the Engineer-in-

Charge and bear all charges and cost of testing unless specifically provided for otherwise 

elsewhere in the contract or specifications. The Engineer-in- Charge or his authorized 

representative shall at all times have access to the works and to all workshops and places where 

work is being prepared or from where materials, manufactured articles or machinery are being 

obtained for the works and the contractor shall afford every facility and every assistance in 

obtaining the right to such access.  

 

The Engineer-in-Charge shall have full powers to require the removal from the premises of all 

materials which in his opinion are not in accordance with the specifications and in case of default, 

the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, other 
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persons to remove the same without being answerable or accountable for any loss or damage that 

may happen or arise to such materials. The Engineer-in-Charge shall also have full powers to 

require other proper materials to be substituted thereof and in case of default, the Engineer-in-

Charge may cause the same to be supplied and all costs which may attend such removal and 

substitution shall be borne by the Contractor. The contractor shall at his own expense, provide a 

material testing lab at site for conducting routine field tests. The lab shall be equipped at least 

with the testing equipment as specified in Additional Conditions of Contract. 

 

CLAUSE 10B: 

(i) SECURED ADVANCE ON NON-PERISHABLE MATERIALS: Not applicable 

(ii)MOBILISATION ADVANCE:Not applicable 

 

(iii)PLANT MACHINERY & SHUTTERING MATERIAL ADVANCE:Not applicable  

 

(iv) INTEREST &RECOVERY:Not Applicable 

 

CLAUSE 10C:PAYMENT ON ACCOUNT OF INCREASE IN PRICE / WAGES DUE TO 

STATUTORY ORDER:Not Applicable  

 

CLAUSE 10CA:PAYMENT DUE TO VARIATION IN PRICES OF MATERIALS AFTER 

RECEIPT OF TENDER:Not Applicable 

 

CLAUSE 10CC: PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES 

(EXCLUDING MATERALS COVERED UNDER CLAUSE 10 CA) AFTER RECEIPT OF 

TENDER FOR WORKS:Not Applicable  

 

CLAUSE 10D: DISMANTLED MATERIAL WAPCOS PROPERTY  

The contractor shall treat all materials obtained during dismantling of a structure, excavation of 

the site for a work, etc. as WAPCOS’s property and such materials shall be disposed off to the 

best advantage of WAPCOS according to the instructions in writing issued by the Engineer-in 

Charge.  

 

CLAUSE 11:WORKS TO BE EXECUTED IN ACCORDANCE WITH 

SPECIFICATIONS, DRAWINGS, ORDERS ETC.  

The contractor shall execute the whole and every part of the work in the most substantial and 

workmanlike manner both as regards materials and otherwise in every respect in strict accordance 

with the specifications, BSI standards and codes, Indian electricity rule 1956, Indian electricity act 

2003 and fire safety regulation pertaining to electric applications. The specification with up to 

date correction on the last date of submission of tender for work. In case specification of any item 

is not clear, MoRTH Specification, CPWD specification, Indian standard (IS) IRC (Indian Road 

Congress) specification, NBPDCL specifications with up to date correction slips issued on last 

date of submission of tender of work is applicable. 

The contractor shall also conform exactly, fully and faithfully to the design, drawings and 

instructions in writing in respect of the work signed by the Engineer-in-Charge and the contractor 

shall be furnished free of charge one copy of the contract documents together with specifications, 

designs, drawings and instructions as are not included in the standard specifications specified in 

Additional Conditions of Contract or in any Bureau of Indian Standard or any other, published 
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standard or code or, Schedule of Rates or any other printed publication referred to elsewhere in 

the contract.   

The contractor shall comply with the provisions of the contract and with the care and diligence 

execute and maintain the works and provide all labour and materials, tools and plants including 

for measurements and supervision of all works, structural plans and other things of temporary or 

permanent nature required for such execution and maintenance in so far as the necessity for 

providing these, is specified or is reasonably inferred from the contract. The Contractor shall take 

full responsibility for adequacy, suitability and safety of all the works and methods of 

construction.  

 

At least to 10% of prescribed Tests as per Central Public Works Department Manual/IS Codes of 

construction materials shall be carried out from the outside approved/NABL recognized 

Laboratory as may be approved by WAPCOS without any extra expenditure to WAPCOS.  

 

The Contractor shall establish a field test laboratory on the site with latest equipment’s for 

carrying out field tests of construction materials and will maintain proper records of all the test 

results.  

 

CLAUSE 12: DEVIATIONS / VARIATIONS EXTENT AND PRICING  

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, 

or substitutions for the original specifications, drawings, designs and instructions that may appear 

to him to be necessary or advisable during the progress of the work, and (ii) to omit a part of the 

works in case of non-availability of a portion of the site or for any other reasons and the 

contractor shall be bound to carry out the works in accordance with any instructions given to him 

in writing signed by the Engineer-in-Charge and such alterations, omissions, additions or 

substitutions shall form part of the contract as if originally provided therein and any altered, 

additional or substituted work which the contractor may be directed to do in the manner specified 

above as part of the works, shall be carried out by the contractor on the same conditions in all 

respects including price on which he agreed to do the main work except as hereafter provided.  

 

12.1 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the Contract value sum being ordered, be extended, if requested by the 

contractor, as follows: 

i.In the proportion which the additional cost of the altered, additional or substituted work, bears 

to the original Contract value plus 

ii.25% of the time calculated in (i) above or such further additional time as may be considered 

reasonable by the Engineer-in-Charge. 

 

12.2(a) Deviations, Extra Items and Pricing  

In the case of extra item(s) (items that are completely new, and are in addition to the items 

contained in the contract), the contractor may within fifteen days of receipt of order or occurrence 

of the item(s) claim rates, supported by proper rate analysis, for the work and the engineer-in-

charge shall within prescribed time limit of the receipt of the claims supported by rate analysis, 

after giving consideration to the analysis of the rates submitted by the contractor, determine the 

rates on the basis of the market rates and the contractor shall be paid in accordance with the rates 

so determined. Agency has to submit the GST bill of the material as evident of market rate. 

 

12.2(b) DeviationsSubstituted Items and Pricing.  
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In the case of substituted items (items that are taken up with partial substitution or in lieu of items 

of work in the contract), the rate for the agreement item (to be substituted) and substituted item 

shall also be determined in the manner as mentioned in the following para: 

 

(a) If the market rate for the substituted item so determined is more than the market rate of the 

agreement item (to be substituted), the rate payable to the contractor for the substituted item 

shall be the rate for the agreement item (to be substituted) so increased to the extent of the 

difference between the market rates of substituted item and the agreement item (to be 

substituted).  

(b) If the market rate for the substituted item so determined is less than the market rate of the 

agreement item (to be substituted), the rate payable to the contractor for the substituted item 

shall be the rate for the agreement item (to be substituted) so decreased to the extent of the 

difference between the market rates of substituted item and the agreement item (to be 

substituted). 

Agency has to submit the GST bill of the material as evident of market rate. 

 

12.2(c) Deviations, Deviated Quantities, Pricing  

In the case of contract items, substituted items, contract cum substituted items, which exceed the 

limits laid down in Additional Conditions of Contract, the contractor may within fifteen days of 

receipt of order or occurrence of the excess, claim revision of the rates, supported by proper 

analysis for the work in excess of the above mentioned limits, provided that if the rates so claimed 

are in excess of the rates specified in the schedule of quantities, the Engineer-in-Charge shall 

within prescribed time limit of receipt of the claims supported by analysis, after giving 

consideration to the analysis of the rates submitted by the contractor, determine the rates on the 

basis of the market rates and the contractor shall be paid in accordance with the rates so 

determined. Agency has to submit the GST bill of the material as evident of market rate. 

 

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates of items 

for the work in excess of the limits laid down in Additional Conditionsof Contract, and the 

Engineer-in-Charge shall after giving notice to the contractor within one month of occurrence 

of the excess and after taking into consideration any reply received from him within fifteen 

days of the receipt of the notice, revise the rates for the work in question within one month of 

the expiry of the said period of fifteen days having regard to the market rates. 

12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up to date 

account giving complete details of all claims for additional payments to which the contractor 

may consider himself entitled and of all additional work ordered by the Engineer-in-Charge 

which he has executed during the preceding quarter failing which the contractor shall be 

deemed to have waived his right. However, the Engineer-in-charge may authorize 

consideration of such claims on merits. 

12.5 For the purpose of operation of ‘Additional Condition of Contract’, the following works shall 

be treated as works relating to foundation unless & otherwise defined in the contract: 

i. For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever 

is lower. 

ii. For abutments, piers and well steining: All works up to 1.2 m above the bed level. 

iii. For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/tanks and 

other elevated structures: All works up to 1.2 metres above the ground level. 
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iv. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 metres 

above the ground level. 

v. For basement: All works up to 1.2 m above ground level or up to floor 1 level whichever is 

lower. 

vi. For Roads, all items of excavation and filling including treatment of sub base. 

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer while filing 

tender, or necessary for proper execution of the item included in the Schedule of quantities or 

in the schedule of rates mentioned above, whether or not, specifically indicated in the 

description ofthe item and the relevant specifications, shall be deemed to be included in the 

rates quoted by the tenderer or the rate given in the said schedule of rates, as the case may be. 

Nothing extra shall be admissible for such operations. 

12.7 This tender is based upon the estimations on the basis of site conditions (tentative) 

enclosed with technical specifications and BOQ. WAPCOS Limited reserves the right to 

vary any individual item to any extent either positive or negative within the scope of 

work as defined as per the requirement of PGICH/WAPCOS Limited. The decision as to 

items are within the scope of work shall be of WAPCOS Limited which is final & 

binding. Therefore in case of variation in quantity as given in BOQ either positive or 

negative no rate revision is applicable. In case of New Rate or Price of the 

Substituted/Extra/deduction items shall be derived from any relevant rates or prices in 

the Contract. New rate or price of the substituted/Extra/deduction items shall be derived 

from the Delhi Schedule of Rates -2021/2023/2025 or upto date. In case the rates are not 

available in DSR, the same shall be derived from the competitive market quotes, 

obtained by WAPCOS Limited/WAPCOS Limited representative. The contractor’s 

profit and overheads together shall be taken as 15% only. ESI, Bonus, CPoH and EPF 

etc. as applicable also taken in case of changes in the manpower.  

12.8 Contractor shall carry out the extra quantity of work under deviation from the 

estimated quantity at the rate quoted in the BoQ limited to 25% deviation on each item 

and for the quantity deviated beyond 25% market rates will be applicable. Execution of 

such deviation in quantity shall require prior written permission from 

WAPCOS/PGICH. 

12.9 Contractor shall submit the detailed work schedule so as to complete the works 

considering all the field conditions in accordance with the requirement of the engineer-

in-charge. Contractor should also strictly adhere to such schedule mutually accepted to 

complete the total work within the time period mentioned in the contract. 

12.10The completion cost of any maintenance work/special work shall not exceed 2.00 times 

the tendered amount and 10% of the sanctioned cost for budgeted works. The Engineer-

in-charge shall record reasons for such deviation beyond the contract amount and take 

necessary approval from competent authority. 

 

CLAUSE 13: FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR 

REDUCTION IN SCOPE OF WORK  

If at any time after acceptance of the tender, Engineer-in-charge shall decide to abandon or reduce 

the scope of the works for any reason whatsoever and hence not require the whole or any part of 

the works to be carried out, the Engineer-in-Charge shall give notice in writing to that effect to the 

contractor and the contractor shall act accordingly in the matter. The contractor shall have no 

claim to any payment of compensation or otherwise whatsoever, on account of any profit or 
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advantage which he might have derived from the execution of the works in full but which he did 

not derive in consequence of the foreclosure of the whole or part of the works.   

 

The contractor shall be paid at contract rates, full amount for works executed at site.   

 

CLAUSE 14: CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR  

If contractor: 

(i) At any time makes default during currency of work or does not execute any part of the work 

with due diligence and continues to do so even after a notice in writing of 7 days in this 

respect from the Engineer-in-Charge; or  

(ii) Commits default in complying with any of the terms and conditions of the contract and does 

not remedy it or takes effective steps to remedy it within 7 days even after a notice in writing 

is given in that behalf by the Engineer-in-Charge; or  

Fails to complete the work(s) or items of work with individual dates of completion, on or before 

the date(s) so determined, and does not complete them within the period specified in the notice 

given in writing in that behalf by the Engineer-in-Charge. The Engineer- in-Charge without 

invoking action under clause 3 may, without prejudice to any other right or remedy against the 

contractor which have either accrued or accrue thereafter to WAPCOS, by a notice in writing to 

take the part work / part incomplete work of any item(s) out of his hands and shall have powers 

to: 

(a) Take possession of the site and any materials, constructional plant, implements, stores, etc., 

thereon; and/or  

(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and 

cost of the contractor.  

 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for 

completion of the part work/ part incomplete work of any item(s) taken out of his hands and 

execute at the risk and cost of the contractor, the liability of contractor on account of loss or 

damage suffered by WAPCOS because of action under this clause shall not exceed 10% of the 

Contract value of the work.  

 

In determining the amount, credit shall be given to the contractor with the value of work done in 

all respect in the same manner and at the same rate as if it had been carried out by the original 

contractor under the terms of his contract, the value of contractor's materials taken over and 

incorporated in the work and use of plant and machinery belonging to the contractor. The 

certificate of the Engineer-in-Charge as to the value of work done shall be final and conclusive 

against the contractor provided always that action under this clause shall only be taken after 

giving notice in writing to the contractor. Provided also that if the expenses incurred by the 

WAPCOS are less than the amount payable to the contractor at his agreement rates, the difference 

shall not be payable to the contractor.  

 

Any excess expenditure incurred or to be incurred by WAPCOS in completing the part work/ part 

incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by 

WAPCOS as aforesaid after allowing such credit shall without prejudice to any other right or 

remedy available to WAPCOS in law or per as agreement be recovered from any money due to 

the contractor on any account, and if such money is insufficient, the contractor shall be called 

upon in writing and shall be liable to pay the same within 30 days.   
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If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-

in-Charge shall have the right to sell any or all of the contractors' unused materials, constructional 

plant, implements, temporary building at site etc. and adjust the proceeds of sale thereof towards 

the dues recoverable from the contractor under the contract and if thereafter there remains any 

balance outstanding, it shall be recovered in accordance with the provisions of the contract.  

 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have 

no claim to compensation for any loss sustained by him by reason of his having purchased or 

procured any materials or entered into any engagements or made any advance on any account or 

with a view to the execution of the work or the performance of the contract.  

 

CLAUSE 15: SUSPENSION OF WORK  

 

(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose 

decision shall be final and binding on the contractor) suspend the progress of the works or 

any part thereof for such time and in such manner as the Engineer-in-Charge may consider 

necessary so as not to cause any damage or injury to the work already done or endanger the 

safety thereof for any of the following reasons:  

(a) On account of any default on the part of the contractor or;  

(b) For proper execution of the works or part thereof for reasons other than the default of 

the contractor; or  

(c) For safety of the works or part thereof.  

The contractor shall, during such suspension, properly protect and secure the works to 

the extent necessary and carry out the instructions given in that behalf by the 

Engineer-in- Charge.  

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:  

(a) The contractor shall be entitled to an extension of time equal to the period of every 

such suspension PLUS 25%, for completion of the item or group of items of work for 

which a separate period of completion is specified in the contract and of which the 

suspended work forms a part, and;  

(b) If the total period of all such suspensions in respect of an item or group of items or 

work for which a separate period of completion is specified in the contract exceeds 

thirty days, the contractor shall, in addition, be entitled to such compensation as the 

Engineer-in- Charge may consider reasonable in respect of salaries and/or wages paid 

by the contractor to his employees and labour at site, remaining idle during the period 

of suspension, adding thereto 2% to cover indirect expenses of the contractor provided 

the contractor submits his claim supported by details to the Engineer-in Charge within 

fifteen days of the expiry of the period of 30 days.  

(iii)  If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more 

than three months at a time, except when suspension is ordered for reason (a) in subpara (i) 

above, the contractor may after receipt of such order serve a written notice on the Engineer-

in-Charge requiring permission within fifteen days from receipt by the Engineer-in-Charge 

of the said notice, to proceed with the work or part thereof in regard to which progress has 

been suspended and if such permission is not granted within that time, the contractor, if he 

intends to treat the suspension, where it affects only a part of the works as an omission of 

such part by WAPCOS or where it affects whole of the works, as an abandonment of the 

works by WAPCOS, shall within ten days of expiry of such period of 15 days give notice in 

writing of his intention to the Engineer-in-Charge. In the event of the contractor treating the 



NIT No.: WAP/ENVT/PGICH/SR/PKG-19/2026/19 

 

suspension as an abandonment of the contract by WAPCOS, he shall have no claim to 

payment of any compensation on account of any profit or advantage which he might have 

derived from the execution of the work in full but which he could not derive in consequence 

of the abandonment. He shall, however, be entitled to such compensation, as the Engineer-

in-Charge may consider reasonable, in respect of salaries and/or wages paid by him to his 

employees and labour at site, remaining idle in consequence adding to the total thereof 2% 

to cover indirect expenses of the contractor provided the contractor submits his claim 

supported by details to the Engineer-in-Charge within 30 days of the expiry of the period of 

3 months.  

 

CLAUSE 15A: COMPENSATION IN CASE DELAY OF SUPPLY OF MATERIAL  

The contractor shall not be entitled to claim any compensation from WAPCOS for the loss 

suffered by him on account of delay by WAPCOS in the supply of materials in Additional 

Conditions of Contract where such delay is covered by the difficulties relating to the supply of 

wagons, force majeure or any reasonable cause beyond the control of the WAPCOS. This clause 

15 A will not be applicable for works where no material is stipulated.  

 

CLAUSE 16: ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS  

All works under or in course of execution or executed in pursuance of the contract, shall at all 

times be open and accessible to the inspection and supervision of the Engineer-in-charge, his 

authorized subordinates in charge of the work and all the superior officers, officer of the Quality 

Assurance Unit of the WAPCOS or any organization engaged by the WAPCOS for Quality 

Assurance and of the Chief Technical Examiner’s Office, and the contractor shall, at all times, 

during the usual working hours and at all other times at which reasonable notice of the visit of 

such officers has been given to the contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in writing, present for that purpose. 

Orders given to the Contractor’s agent shall be considered to have the same force as if they had 

been given to the contractor himself.   

If it shall appear to the Engineer-in-charge or his authorized subordinates in charge of the work or 

to the Chief Engineer in charge of Quality Assurance or his subordinate officers or the officers of 

the organization engaged by the WAPCOS for Quality Assurance or to the Chief Technical 

Examiner or his subordinate officers, that any work has been executed with unsound, imperfect, 

or unskilful workmanship, or with materials or articles provided by him for the execution of the 

work which are unsound or of a quality inferior to that contracted or otherwise not in accordance 

with the contract, the contractor shall, on demand in writing which shall be made within twelve 

months (six months in the case of work costing Rs. 10 Lacs and below except road work) of the 

completion of the work from the Engineer-in-Charge specifying the work, materials or articles 

complained of notwithstanding that the same may have been passed, certified and paid for 

forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case 

may require or as the case may be, remove the materials or articles so specified and provide other 

proper and suitable materials or articles at his own charge and cost. In the event of the failing to 

do so within a period specified by the Engineer-in- Charge in his demand aforesaid, then the 

contractor shall be liable to pay compensation at the same rate as under clause 2 of the contract 

(for non-completion of the work in time) for this default.  

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable under 

the contract but may accept such items at reduced rates as the authority specified in Additional 

Conditions of Contract may consider reasonable during the preparation of on account bills or final 

bill if the item is so acceptable without detriment to the safety and utility of the item and the 

structure or he may reject the work outright without any payment and/or get it and other 
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connected and incidental items rectified, or removed and re-executed at the risk and cost of the 

contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same 

will be final and binding on the contractor.  

CLAUSE 17: CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING DEFECT 

LIABILITY PERIOD  

If the contractor or his working people or servants shall break, deface, injure or destroy any part 

of building in which they may be working, or any building, road, road kerb, fence, enclosure, 

water pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or 

cultivated ground contiguous to the premises on which the work or any part is being executed, or 

if any damage shall happen to the work while in progress, from any cause whatever or if any 

defect, shrinkage or other faults appear in the work within twelve months (six months in the case 

of work costing Rs. Ten lakhs and below except road work) after a certificate final or otherwise of 

its completion shall have been given by the Engineer-in- Charge as aforesaid arising out of defect 

or improper materials or workmanship the contractor shall upon receipt of a notice in writing on 

that behalf make the same good at his own expense or in default the Engineer-in-Charge cause the 

same to be made good by other workmen and deduct the expense from any sums that may be due 

or at any time thereafter may become due to the contractor, or from his security deposit or the 

proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the contractor 

shall not be refunded before the expiry of twelve months (six months in the case of work costing 

Rs. Ten lacs and below except road work) after the issue of the certificate final or otherwise, of 

completion of work, or till the final bill has been prepared and passed whichever is later.   

 

The defects liability period will be one years from the date of completion of development and 

construction works. During this period the Contractor will get the defects rectified without any 

cost to WAPCOS/PGICH. The Contractor is expected to rectify any defects found in the Works 

due to defective construction practice or poor quality of work and/or material, for a period of up 

to 1 years after the completion of work or a period mentioned elsewhere in this contract 

whichever is higher. 

 

CLAUSE 18: CONTRACTOR SUPPLY TOOLS & PLANTS ETC.  

The contractor shall provide at his own cost all materials (except such special materials, if any, as 

may in accordance with the contract be supplied from the Engineer-in-Charge’s stores), 

machinery, tools & plants as specified in Additional Conditions of Contract. In addition to this, 

appliances, implements, other plants, ladders, cordage, tackle, scaffolding and temporary works 

required for the proper execution of the work, whether original, altered or substituted and whether 

included in the specifications or other documents forming part of the contract or referred to in 

these conditions or not, or which may be necessary for the purpose of satisfying or complying 

with the requirements of the Engineer-in-Charge as to any matter as to which under these 

conditions he is entitled to be satisfied, or which he is entitled to require together with carriage 

therefore to and from the work. The contractor shall also supply without charge the requisite 

number of persons with the means and materials, necessary for the purpose of setting out works, 

and counting, weighing and assisting the measurement for examination at any time and from time 

to time of the work or materials. Failing his so doing, the same may be provided by the Engineer-

in-Charge at the expense of the contractor and the expenses may be deducted, from any money 

due to the contractor, under this contract or otherwise and/or from his security deposit or the 

proceeds of sale thereof, or of a sufficient portion thereof.  
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CLAUSE 18A: RECOVERY OF COMPENSATION PAID TO WORKMEN  

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 

Workmen’sCompensation Act, 1923, WAPCOS is obliged to pay compensation to a workman 

employed by the contractor, in execution of the works, WAPCOS will recover from the 

contractor, the amount of the compensation so paid; and, without prejudice to the rights of the 

WAPCOS under subsection (2) of Section 12, of the said Act, WAPCOS shall be at liberty to 

recover such amount or any part thereof by deducting it from the security deposit or from any sum 

due by WAPCOS to the contractor whether under this contract or otherwise. WAPCOS shall not 

be bound to contest any claim made against it under sub-section (1) of Section 12, of the said Act, 

except on the written request of the contractor and upon his giving to WAPCOS full security for 

all costs for which WAPCOS might become liable in consequence of contesting such claim.  

 

CLAUSE 18B: ENSURING PAYMENT AND AMENITIES TO WORKERS, IF 

CONTRACTOR FAILS  

ln every case in which by virtue of the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, 

WAPCOS is obliged to pay any amounts of wages to a workman employed by the contractor in 

execution of the works, or to incur any expenditure in providing welfare and health amenities 

required to be provided under the above said Act and the rules under Clause 19H or under the 

C.P.W.D. Contractor’s Labour Regulations, or under the Rules framed by Government from time 

to time for the protection of health and sanitary arrangements for workers employed by C.P.W.D. 

Contractors, WAPCOS will recover from the contractor, the amount of wages so paid or the 

amount of expenditure so incurred; and without prejudice to the rights of the WAPCOS under 

sub-section(2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour 

(Regulation and Abolition) Act, 1970, WAPCOS shall be at liberty to recover such amount or any 

part thereof by deducting it from the security deposit or from any sum due by WAPCOS to the 

contractor whether under this contract or otherwise WAPCOS shall not be bound to contest any 

claim made against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of the 

said Act, except on the written request of the contractor and upon his giving to the WAPCOS full 

security for all costs for which WAPCOS might become liable in contesting such claim.  

 

CLAUSE 19: LABOUR LAWS TO BE COMPLIED BY CONTRACTOR   

The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of 

the work, and continue to have a valid license until the completion of the work. The contractor 

shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986.   

 

The contractor shall also comply with the provisions of the building and other Construction 

Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and 

other Construction Workers Welfare Cess Act, 1996.   

 

Any failure to fulfil these requirements shall attract the penal provisions of this contract arising 

out of the resultant non-execution of the work.  

 

CLAUSE 19A: 

No labour below the age of fourteen years shall be employed on the work.  
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CLAUSE 19B: PAYMENT OF WAGES  

a. The contractor shall pay to labour employed by him either directly or through subcontractors, 

wages not less than fair wages as defined in the C.P.W.D. Contractor’s Labour Regulations or 

as per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the 

contract Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.  

b. The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be 

paid fair wage to labour indirectly engaged on the work, including any labour engaged by his 

sub-contractors in connection with the said work, as if the labour had been immediately 

employed by him.   

c. In respect of all labour directly or indirectly employed in the works for performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied with 

the Contractor’s Labour Regulations made by WAPCOS from time to time in regard to 

payment of wages, wage period, deductions from wages recovery of wages not paid and 

deductions unauthorized made, maintenance of wage books or wage slips, publication of scale 

of wages and other terms of employment, inspection and submission of periodical returns and 

all other matters of the like nature or as per the provisions of the Contract Labour (Regulation 

and Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 

1971, wherever applicable.   

d. (i) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the 

contractor any sum required or estimated to be required for making good the loss suffered 

by a worker or workers by reason of non-fulfilment of the conditions of the contract for the 

benefit of the workers, non-payment of wages or of deductions made from his or their 

wages which are not justified by their terms of the contract or non-observance of the 

Regulations.  

 

(ii) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to 

allow to the labours directly or indirectly employed in the works one-day rest for 6 days 

continuous work and pay wages at the same rate as for duty. In the event of default, the 

Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of 

wages for weekly holidays to any labours and pay the same to the persons entitled thereto 

from any money due to the contractor by the Engineer-in-Charge concerned.   

 

In the case of Union Territory of Delhi, however, as the all-inclusive minimum daily wages 

fixed under Notification of the Delhi Administration No.F.12(162) MWO/DAB/ 43884-91, 

dated 31-12-1979 as amended from time to time are inclusive of wages for the weekly day 

of rest, the question of extra payment for weekly holiday would not arise.  

e. The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum 

Wages Act, 1948, Employees Liability Act, 1938, Workmen’s CompensationAct, 1923, 

Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractor’s Labour 

(Regulation and Abolition) Act 1970, or the modifications thereof or any other laws relating 

thereto and the rules made thereunder from time to time.   

 

f. The contractor shall indemnify and keep indemnified WAPCOS against payments to be made 

under and for the observance of the laws aforesaid and the C.P.W.D. Contractor’s Labour 

Regulations without prejudice to his right to claim indemnity from his subcontractors.  

 

g. The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 

deemed to be a breach of this contract.   
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h. Whatever is the minimum wage for the time being, or if the wage payable is higher than such 

wage, such wage shall be paid by the contractor to the workmen directly without the 

intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount 

from the minimum wage payable to the workmen as and by way of commission or otherwise.   

 

i. The contractor shall ensure that no amount by way of commission or otherwise is deducted or 

recovered by the Jamadar from the wage of workmen.  

 

CLAUSE 19C: 

In respect of all labour directly or indirectly employed in the work for the performance of the 

contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 

provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense 

provide for all facilities in connection therewith. In case the contractor fails to make arrangement 

and provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/- for 

each default and in addition, the Engineer-in- Charge shall be at liberty to make arrangement and 

provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor.  

 

CLAUSE 19D: 

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, a true 

statement showing in respect of the second half of the preceding month and the first half of the 

current month respectively: - 

(1) the number of labourers employed by him on the work,  

(2) their working yours,  

(3) the wages paid to them,  

(4) the accidents that occurred during the said fortnight showing the circumstances under which 

they happened and the extent of damage and injury caused by them, and  

(5) The number of female workers who have been allowed maternity benefit according to 

Clause 19F and the amount paid to them.  

Failing which the contractor shall be liable to pay to WAPCOS, a sum not exceeding Rs.200/- for 

each default or materially incorrect statement. The decision of the Engineer-In-Charge shall be 

final in deducting from any bill due to the contractor; the amount levied as fine and be binding on 

the contractor.  

 

CLAUSE 19E: 

In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied with all 

the rules framed by Government from time to time for the protection of health and sanitary 

arrangements for workers employed by the WAPCOS and its contractors.  

 

CLAUSE 19F: 

Leave and pay during leave shall be regulated as follows: - 

1. Leave: 

(i) In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and 

including the day of delivery and 4 weeks following that day,  

(ii) In the case of miscarriage - up to 3 weeks from the date of miscarriage.  

2. Pay: 
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(i) In the case of delivery - leave pay during maternity leave will be at the rate of the 

women’s average daily earnings, calculated on total wages earned on the days when 

full time work was done during a period of three months immediately preceding the 

date on which she gives notice that she expects to be confined or at the rate of Rupee 

one only a day whichever is greater.   

(ii) In the case of miscarriage - leave pay at the rate of average daily earning calculated 

on the total wages earned on the days when full time work was done during a period 

of three months immediately preceding the date of such miscarriage.   

3. Conditions for the grant of Maternity Leave:  

No maternity leave benefit shall be admissible to a woman unless she has been employed for 

a total period of not less than six months immediately preceding the date on which she 

proceeds on leave.   

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form and 

the same shall be kept at the place of work.  

 

CLAUSE 19G: 

In the event of the contractor(s) committing a default or breach of any of the provisions of the 

WAPCOS, Contractor’s Labour Regulations and Model Rules for the protection of health and 

sanitary arrangements for the workers as amended from time to time or furnishing any 

information or submitting or filing any statement under the provisions of the above Regulations 

and’ Rules which is materially incorrect, he/they shall, without prejudice to any other liability, 

pay to the Government a sum not exceeding Rs.200/- for every default, breach or furnishing, 

making, submitting, filing such materially incorrect statements and in the event of the 

contractor(s) defaulting continuously in this respect, the penalty may be enhanced to Rs.200/- per 

day for each day of default subject to a maximum of 5 per cent of the estimated cost of the work 

put to tender. The decision of the Engineer-in-Charge shall be final and binding on the parties.   

 

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing and 

complying with the provisions of the C.P.W.D. Contractor’s Labour Regulations and Model Rules 

and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract 

Labour (R& A) Central Rules 1971, for the protection of health and sanitary arrangements for 

work-people employed by the contractor(s) (hereinafter referred as “the said Rules”) the 

Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring that 

the said Rules be complied with and the amenities prescribed therein be provided to the work-

people within a reasonable time to be specified in the notice. If the contractor(s) shall fail within 

the period specified in the notice to comply with and/observe the said Rules and to provide the 

amenities to the work-people as aforesaid, the Engineer-in-Charge shall have the power to provide 

the amenities hereinbefore mentioned at the cost of the contractor(s). The contractor(s) shall erect, 

make and maintain at his/their own expense and to approved standards all necessary huts and 

sanitary arrangements required for his/their work-people on the site in connection with the 

execution of the works, and if the same shall not have been erected or constructed, according to 

approved standards, the Engineer-in-Charge shall have power to give notice in writing to the 

contractor(s) requiring that the said huts and sanitary arrangements be remodelled and/or 

reconstructed according to approved standards, and if the contractor(s) shall fail to remodel or 

reconstruct such huts and sanitary arrangements according to approved standards within the 

period specified in the notice, the Engineer-in-Charge shall have the power to remodel or 

reconstruct such huts and sanitary arrangements according to approved standards at the cost of the 

contractor(s).  
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CLAUSE 19H: 

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of 

huts (hereinafter referred to as the camp) of the following specifications on a suitable plot of land 

to be approved by the Engineer-in-Charge.   

 

(i) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor area to 

be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of the worker’s family 

staying with the labourer.   

a. The contractor(s) shall in addition construct suitable cooking places having a 

minimum area of 1.80m x 1.50m (6’x5') adjacent to the hut for each family.  

b. The contractor(s) shall also construct temporary latrines and urinals for the use of the 

labourers each on the scale of not less than four per each one hundred of the total 

strength, separate latrines and urinals being provided for women.   

c. The contractor(s) shall construct sufficient number of bathing and washing places, 

one unit for every 25 persons residing in the camp. These bathing and washing 

places shall be suitably screened.  

 

(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other 

suitable local materials as may be approved by the Engineer-in-Charge. In case of sundried 

bricks, the walls should be plastered with mud gobri on both sides. The floor may be 

kutcha but plastered with mud gobri and shall be at least 15 cm (6") above the surrounding 

ground. The roofs shall be laid with thatch or any other materials as may be approved by 

the Engineer-in-Charge and the contractor shall ensure that throughout the period of their 

occupation, the roofs remain water-tight.   

a. The contractor(s) shall provide each hut with proper ventilation.  

b. All doors, windows, and ventilators shall be provided with suitable leaves for 

security purposes.  

c. There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts 

which may be reduced to 6m (20 ft.) according to the availability of site with the 

approval of the Engineer-in-Charge. Back to back construction will be allowed  

 

(iii) Water Supply- The contractor(s) shall provide adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and wholesome water 

per head per day for drinking purposes and three gallons of clean water per head per day for 

bathing and washing purposes. Where piped water supply is available, supply shall be at 

stand posts and where the supply is from wells or river, tanks which may be of metal or 

masonry, shall be provided. The contractor(s) shall also at his/ their own cost make 

arrangements for laying pipe lines for water supply to his/ their labour camp from the 

existing mains wherever available, and shall pay all fees and charges therefore.  

(iv) The site selected for the camp shall be high ground, removed from jungle.   

(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the disposal of 

excreta from the latrines by trenching or incineration which shall be according to the 

requirements laid down by the Local Health Authorities. If trenching or incineration is not 

allowed, the contractor(s) shall make arrangements for the removal of the excreta through 

the Municipal Committee/authority and inform it about the number of labourers employed 

so that arrangements may be made by such Committee/authority for the removal of the 

excreta. All charges on this account shall be borne by the contractor and paid direct by him 
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to the Municipality/authority. The contractor shall provide one sweeper for every eight seats 

in case of dry system.   

(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away sullage 

water so as to keep the camp neat and tidy.  

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently 

lighted to avoid accidents to the workers.  

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation in 

the labour camps according to the rules of the Local Public Health and Medical Authorities.  

 

CLAUSE 19I: 

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work 

any person or persons in the contractors’ employ upon the work who may be incompetent or 

misconduct himself and the contractor shall forthwith comply with such requirements. In respect 

of maintenance/repair or renovation works etc. where the labour have an easy access to the 

individual houses, the contractor shall issue identity cards to the labourers, whether temporary or 

permanent and he shall be responsible for any untoward action on the part of such labour. AE/JE 

will display a list of contractors working in the colony/Blocks on the notice board in the colony 

and also at the service Centre, to apprise the residents about the same.  

 

CLAUSE 19J: 

It shall be the responsibility of the contractor to see that the building under construction is not 

occupied by anybody unauthorized during construction, and is handed over to the Engineer-in 

Charge with vacant possession of complete building. If such building though completed is 

occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the said 

building/buildings in that position. Any delay in acceptance on this account will be treated as the 

delay in completion and for such delay, a levy up to 5% of Contract value of work may be 

imposed by the WAPCOS whose decision shall be final both with regard to the justification and 

quantum and be binding on the contractor.   

 

However, WAPCOS, through a notice, may require the contractor to remove the illegal 

occupation any time on or before construction and delivery.  

 

CLAUSE 19K: Employment of Skilled / Semi Skilled Workers  

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are 

qualified and possess certificate in particular trade from Industrial Training 

Institute/NationalInstitute of construction Management and Research (NICMAR)/ National 

Academy of Construction, CIDC or any similar reputed and recognized Institute managed/ 

certified by State/Central Government. The number of such qualified tradesmen shall not be less 

than 20% of total skilled/semi-skilled workers required in each trade at any stage of work. The 

contractor shall submit number of man days required in respect of each trade, its scheduling and 

the list of qualified tradesmen along with requisite certificate from recognized Institute to 

Engineer in charge for approval. Notwithstanding such approval, if the tradesmen are found to 

have inadequate skill to execute the work of respective trade, the contractor shall substitute such 

tradesmen within two days of written notice from Engineer-in-Charge. Failure on the part of 

contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen will 

attract a compensation to be paid by contractor at the rate of Rs. 100 per such tradesman per day. 
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Decision of Engineer in Charge as to whether particular tradesman possesses requisite skill and 

amount of compensation in case of default shall be final and binding.   

 

Provided always, that the provisions of this clause, shall not be applicable for works with 

estimated cost put to tender being less than Rs. 5 crores.  

 

CLAUSE 20: MINIMUM WAGES ACT TO BE COMPLIED WITH  

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 

Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 

framed thereunder and other labour laws affecting contract labour that may be brought into force 

from time to time.  

 

CLAUSE 21: WORK NOT TO BE SUBLET. ACTION IN CASE OF INSOLVENCY  

The contract shall not be assigned or sublet without the written approval of the Engineer-in 

Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 

insolvent or commence any insolvency proceedings or make any composition with his creditors or 

attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or 

otherwise, shall either directly or indirectly, be given, promised or offered by the contractor, or 

any of his servants or agent to any public officer or person in the employ of WAPCOS in any way 

relating to his office or employment, or if any such officer or person shall become in any way 

directly or indirectly interested in the contract, the Engineer-in-Charge on behalf of the WAPCOS 

shall have power to adopt the course specified in Clause 3 hereof in the interest of WAPCOS and 

in the event of such course being adopted, the consequences specified in the said Clause 3 shall 

ensue.  

 

CLAUSE 22: 

All sums payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be applied to the use of WAPCOS without reference to the actual loss 

or damage sustained and whether or not any damage shall have been sustained.  

 

CLAUSE 23: CHANGES IN FIRM’S CONSTITUTION TO BE INTIMATED  

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-

inCharge shall be obtained before any change is made in the constitution of the firm. Where the 

contractor is an individual or a Hindu undivided family business concern, such approval as 

aforesaid shall likewise be obtained before the contractor enters into any partnership agreement 

where under the partnership firm would have the right to carry out the works hereby undertaken 

by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed 

to have been assigned in contravention of Clause 21 hereof and the same action may be taken, and 

the same consequences shall ensue as provided in the said Clause 21.  

 

CLAUSE 24: 

All works to be executed under the contract shall be executed under the direction and subject to 

the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point 

or points and in what manner they are to be commenced, and from time to time carried on.  

 

CLAUSE 25: SETTLEMENT OF DISPUTES & ARBITRATION  
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   Any dispute, controversy or claims arising out of or relating to this Agreement or the breach,      

termination or invalidity thereof, shall be settled through following mechanism: 

1. GOVERNING LAW, JURISDICTION & WAIVER OF ALTERNATIVE REMEDIES- 

CLAUSE 1 

 

1.1. Governing Law: This Contract shall be governed and interpreted strictly inaccordance 

with the laws of India. No foreign law, conflict-of-laws principle, orexternal rule shall apply, 

unless expressly mandated by a funding Curator agency andseparately approved in writing by 

the Competent Authority. 

 

1.2. Exclusive Jurisdiction: Subject to prior exhaustion of the internal dispute-resolutiontiers 

stipulated in this Contract, the Parties agree that all suits, actions, or proceedingsarising out of 

or in connection with this Contract, including its formation, validity,performance, breach, or 

termination, shall be instituted exclusively before thecompetent civil courts at Delhi, being the 

place where the Company's RegisteredOffice is situated, to the exclusion of all other courts. 

The Parties irrevocably waiveany objection relating to forum non conveniens, place of suing, 

or inconvenience. 

 

1.3. Exclusion of arbitration & consensual ADR: The Parties unequivocally agree thatno 

dispute shall be referred to arbitration, conciliation, expert determination, DisputeReview 

Board, or any other form of consensual alternative dispute resolution, exceptwhere statutorily 

mandated (e.g., MSMED Act). This exclusion is without prejudiceto the mandatory pre-

litigation mediation process stipulated in Clause 2.3 below. 

 

1.4. The parties expressly agree that there is no arbitration agreement between them andthey 

irrevocably waive any right to invoke arbitration under the Arbitration andConciliation Act, 

1996 or to constitute an arbitral tribunal in any manner whatsoever. 

 

2. STRUCTURED INTERNAL DISPUTE RESOLUTION MECHANISM (SIDRM) 

 

2.1. Tier-I: Dispute resolution by Engineer-in-Charge (EIC) 

 

2.1.1. Notice of Dispute: Any Dispute must be notified in writing to the EIC within 21 

daysfrom the date on which the aggrieved Party became, or ought reasonably to have become, 

aware of the event giving rise to the Dispute. 

 

2.1.2. Contents of Notice: The notice shall contain i ) complete facts and chronology; 

(ii)precise contractual clauses invoked; (iii) a quantified claim with calculations; and(iv) full 

supporting records such as drawings, DPRs, MBs, photographs, test results,correspondence, 

and site registers. Vague, omnibus, or un-particularised notices shallbe summarily rejected 

without prejudice to WAPCOS. 

 

2.1.3. EIC's Decision: The EIC shall examine the matter, including through joint 

siteverification or expert inputs as needed, and shall issue a speaking order within 30days of 

receiving a complete notice. 

 

2.1.4. Binding Effect: The EIC's decision shall bind both Parties unless a written 

requestseeking escalation to Tier-ll is filed within 15 days from the date of issuance ofEIC's 

decision. Absence of a timely request shall render the EIC decision final. 
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2.2. Tier-II: Departmental Review Committee (DRC) 

 

2.2.1. Constitution: A standing Departmental Review Committee, consisting of three 

seniorofficers including two Technical and one Finance/ Account officer, shallindependently 

review disputes escalated from Tier-I. 

 

2.2.2. Review Process: The DRC shall conduct a record-based administrative review of 

theTier-I file, supplemented by written submissions from the Curator. The committeemay 

permit oral hearings if it deems them necessary for a fair decision. 

 

2.2.3. Decision & Finality: The DRC shall deliver reasoned determination within 30 daysof 

referral, extendable once by 30 days for, if resolution takes time, with reasonsrecorded. This 

determination shall constitute the final administrative decision ofWAPCOS. 

 

2.3. MANDATORY PRE-LITIGATION MEDIATION 

 

2.3.1. Obligation to Mediate: Following the DRC decision (or deemed decision), eitherParty 

may initiate pre-litigation mediation. Where the dispute qualifies as a'commercial dispute' 

under the Commercial Courts Act, 2015, this mediation shallsatisfy the mandatory pre-

litigation requirement under Section 12A of the said Act. 

 

2.3.2. Mediation Parameters: Mediation shall be conducted by a mediator empanelled withthe 

High Court or a Government-notified mediation service provider in accordancewith the 

Mediation Act, 2023. The timelines and extension provisions stipulated inthe Act shall apply. 

 

2.3.3. Approval of Settlement: Any mediated settlement agreement shall be subject to 

finalwritten approval and execution by the Competent Authority of WAPCOS. Themediator 

shall be informed at the outset that the authorized representative ofWAPCOS does not have 

the inherent power to bind WAPCOS to a settlementwithout such approval. If such approval is 

not granted within 30 days of thesettlement terms being presented, the settlement shall be 

deemed not concluded, andthe mediation shall be treated as unsuccessful. 

 

3. CIVIL COURT JURISDICTION & CONSEQUENCES OF BREACH 

 

3.1. Exhaustion of Remedies: A Party may file a civil suit only after (a) obtaining aDRC 

decision or deemed decision, and (b) participating in the mandatory mediationprocess and 

obtaining a failure report. 

 

3.2. Mandatory Pleadings: Every plaint shall specifically demonstrate compliance withTier-

I, Tier-Il, and Tier-III requirements. Failure to do so shall render the plaintliable to rejection. 

 

3.3. Any attempt to initiate arbitration or file a civil suit without first exhausting themandatory 

tiers stipulated above shall constitute a material breach of contract.WAPCOS shall be entitled 

to seek appropriate relief from the court, including butnot limited to an injunction to restrain 

such proceedings, and to recover all associatedcosts and expenses 

 

4. GENERAL PROVISIONS 

 

4.1. Severability: If any portion of this Clause is invalidated by a court, the remainingparts 

shall remain in force. 
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4.2. Amendment: This Clause may be amended only by a written instrument signed bythe 

CMD or an expressly authorized officer of WAPCOS. 

 

4.3. Failure to continue performance shall constitute a material breach entitling WAPCOSto 

terminate the Contract without prejudice to its other right. 

 

CLAUSE 26: CONTRACTOR INDEMNIFY WAPCOS AGAINST PATENT RIGHTS  

The contractor shall fully indemnify and keep indemnified the WAPCOS against any action, 

claim or proceeding relating to infringement or use of any patent or design or any alleged patent 

or design rights and shall pay any royalties which may be payable in respect of any article or part 

thereof included in the contract. In the event of any claims made under or action brought against 

WAPCOS in respect of any such matters as aforesaid, the contractor shall be immediately notified 

thereof and the contractor shall be at liberty, at his own expense, to settle any dispute or to 

conduct any litigation that may arise therefrom, provided that the contractor shall not be liable to 

indemnify the WAPCOS if the infringement of the patent or design or any alleged patent or 

design right is the direct result of an order passed by the Engineer-in-Charge in this behalf.  

 

CLAUSE 27: LUMPSUM PROVISIONS IN TENDER: Not applicable 

 

CLAUSE 28: ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED  

In the case of any class of work for which there is no such specifications as referred to in Clause 

11, such work shall be carried out in accordance with the Bureau of Indian Standards 

Specifications. In case there are no such specifications in Bureau of Indian Standards, the work 

shall be carried out as per manufacturers’ specifications, if not available then as per District 

Specifications. In case there are no such specifications as required above, the work shall be 

carried out in all respects in accordance with the instructions and requirements of the Engineer-in-

Charge.  

 

CLAUSE 29: WITHOLDING AND LIEN IN RESPECT OF SUM DUE FROM 

CONTRACTOR  

a) Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the Engineer-in-Charge or the WAPCOS shall be 

entitled to withhold and also have a lien to retain such sum or sums in whole or in part 

from the security, if any deposited by the contractor and for the purpose aforesaid, the 

Engineer-in-Charge or the WAPCOS shall be entitled to withhold the security deposit, if 

any, furnished as the case may be and also have a lien over the same pending finalization 

or adjudication of any such claim. In the event of the security being insufficient to cover 

the claimed amount or amounts or if no security has been taken from the contractor, the 

Engineer-in-Charge or the WAPCOS shall be entitled to withhold and have a lien to retain 

to the extent of such claimed amount or amounts referred to above, from any sum or sums 

found payable or which may at any time thereafter become payable to the contractor under 

the same contract or any other contract with the Engineer-in-Charge of the WAPCOS or 

any contracting person through the Engineer-in-Charge pending finalization of 

adjudication of any such claim.  

 

It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Engineer-in-Charge or WAPCOS will be 

kept withheld or retained as such by the Engineer-in-Charge or WAPCOS till the claim 
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arising out of or under the contract is determined by the arbitrator(if the contract is 

governed by the arbitration clause) by the competent court, as the case may be and that 

the contractor will have no claim for interest or damages whatsoever on any account in 

respect of such withholding or retention under the lien referred to above and duly notified 

as such to the contractor. For the purpose of this clause, where the contractor is a 

partnership firm or a limited company, the Engineer-in-Charge or the WAPCOS shall be 

entitled to withhold and also have a lien to retain towards such claimed amount or 

amounts in whole or in part from any sum found payable to any partner/limited company 

as the case may be, whether in his individual capacity or otherwise.  

 

b) WAPCOS shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract, etc., to be 

made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by the 

contractor under the contract or any work claimed to have been done by him under the 

contract and found not to have been executed, the contractor shall be liable to refund the 

amount of over-payment and it shall be lawful for WAPCOS to recover the same from 

him in the manner prescribed in sub-clause (i) of this clause or in any other manner legally 

permissible; and if it is found that the contractor was paid less than what was due to him 

under the contract in respect of any work executed by him under it, the amount of such 

under payment shall be duly paid by WAPCOS to the contractor, without any interest 

thereon whatsoever.  

Provided that the Government shall not be entitled to recover any sum overpaid, nor the 

contractor shall be entitled to payment of any sum paid short where such payment has 

been agreed upon between the WAPCOS on the one hand and the contractor on the other 

under any term of the contract permitting payment for work after assessment by 

WAPCOS.  

 

CLAUSE 29A: LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 

Any sum of money due and payable to the contractor (including the security deposit returnable to 

him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or 

the WAPCOS or any other contracting person or persons through Engineer-in-Charge against any 

claim of the Engineer-in-Charge or WAPCOS or such other person or persons in respect of 

payment of a sum of money arising out of or under any other contract made by the contractor with 

the Engineer- in-Charge or the WAPCOS or with such other person or persons.  

 

It is an agreed term of the contract that the sum of money so withheld or retained under this clause 

by the Engineer-in-Charge or the WAPCOS will be kept withheld or retained as such by the 

Engineer-in-Charge or the WAPCOS or till his claim arising out of the same contract or any other 

contract is either mutually settled or determined by the arbitration clause or by the competent 

court, as the case may be and that the contractor shall have no claim for interest or damages 

whatsoever on this account or on any other ground in respect of any sum of money withheld or 

retained under this clause and duly notified as such to the contractor.  

 

CLAUSE 30: EMPLOYMENT OF COAL MINING OR CONTROLLED AREA LABOUR 

NOT PERMISSIBLE: Not applicable 
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CLAUSE 31: UNFILTERED WATER SUPPLY  

The contractor(s) shall make his/their own arrangements for water required for the work and 

nothing extra will be paid for the same. This will be subject to the following conditions.   

 

(i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction 

of the Engineer-in-Charge.  

(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk 

and cost of contractor(s) if the arrangements made by the contractor(s) for procurement of 

water are in the opinion of the Engineer-in- Charge, unsatisfactory.  

 

CLAUSE 31A: WATER SUPPLY, IF AVAILABLE: Not applicable 

 

CLAUSE 32: ALTERNATE WATER ARRANGEMENTS: Not applicable 

 

CLAUSE 33: RETURN OF SURPLUS MATERIALS: Not applicable 

 

CLAUSE 34: HIRE OF PLANT & MACHINERY: Not applicable 

 

CLAUSE 35: CONDITION RELATING TO USE OF ASPHALTIC MATERIALS  

(i) The contractor undertakes to make arrangement for the supervision of the work by the firm 

supplying the tar or bitumen used.  

(ii) The contractor shall collect the total quantity of tar or bitumen required for the work as per 

standard formula, before the process of painting is started and shall hypothecate it to the 

Engineer-in-Charge. If any bitumen or tar remains unused on completion of the work on 

account of lesser use of materials in actual execution for reasons other than authorized 

changes of specifications and abandonment of portion of work, a corresponding deduction 

equivalent to the cost of unused materials as determined by the Engineer-in-Charge shall be 

made and the material return to the contractors. Although the materials are hypothecated to 

WAPCOS, the contractor undertakes the responsibility for their proper watch, safe custody 

and protection against all risks. The materials shall not be removed from site of work 

without the consent of the Engineer-in- Charge in writing.  

(iii) The contractor shall be responsible for rectifying defects noticed within a year from the date 

of completion of the work and the portion of the security deposit relating to asphaltic work 

shall be refunded after the expiry of this period.  

 

CLAUSE 36: EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES  

Contractors Superintendence, Supervision, Technical Staff & Employees  

(i) The contractor shall provide all necessary superintendence during execution of the work and 

all along thereafter as may be necessary for proper fulfilling of the obligations under the 

contract.  

 

The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s), 

qualifications, experience, age, address(s) and other particulars along with certificates, of the 

principal technical representative to be in charge of the work and other technical 

representative(s) who will be supervising the work. Minimum requirement of such technical 

representative(s) and their qualifications and experience shall not be lower than specified in 

Additional Conditions of Contract. The Engineer-in-Charge shall within 3 days of receipt of 
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such communication intimate in writing his approval or otherwise of such a representative(s) 

to the contractor. Any such approval may at any time be withdrawn and in case of such 

withdrawal, the contractor shall appoint another such representative(s) according to the 

provisions of this clause. Decision of the tender accepting authority shall be final and binding 

on the contractor in this respect. Such a principal technical representative and other technical 

representative(s) shall be appointed by the contractor soon after receipt of the approval from 

Engineer-in-charge and shall be available at site before start of work.  

 

All the provisions applicable to the principal technical representative under the Clause will 

also be applicable to other technical representative(s) The principal technical representative 

and other technical representative(s) shall be present at the site of work for supervision at all 

times when any construction activity is in progress and also present himself/themselves, as 

required, to the Engineer-in-Charge and/or his designated representative to take instructions. 

Instructions given to the principal technical representative or other technical representative(s) 

shall be deemed to have the same force as if these have been given to the contractor. The 

principal technical representative and other technical representative(s) shall be actually 

available at site fully during all stages of execution of work, during recording/checking/test 

checking of measurements of works and whenever so required by the Engineer-in-Charge and 

shall also note down instructions conveyed by the Engineer-in- Charge or his designated 

representative(s) in the site order book and shall affix his/their signature in token of noting 

down the instructions and in token of acceptance of measurements/ checked measurements/ 

test checked measurements. The representative(s) shall not look after any other work. 

Substitutes, duly approved by Engineer-in-Charge of the work in similar manner as aforesaid 

shall be provided in event of absence of any of the representative(s) by more than two days.  

 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative(s) is/are effectively appointed or 

is/are effectively attending or fulfilling the provision of this clause, a recovery (non-

refundable) shall be effected from the contractor as specified in Additional Conditions of 

Contract and the decision of the Engineer-In-Charge as recorded in the site order book and 

measurement recorded checked/test checked in Measurement Books shall be final and binding 

on the contractor. Further if the contractor fails to appoint suitable technical Principal 

technical representative and/or other technical representative(s) and if such appointed persons 

are not effectively present or are absent by more than two days without duly approved 

substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall 

have full powers to suspend the execution of the work until such date as suitable other 

technical representative(s) is/are appointed and the contractor shall be held responsible for the 

delay so caused to the work. The contractor shall submit a certificate of employment of the 

technical representative(s) (in the form of copy of Form-16 or CPF deduction issued to the 

Engineers employed by him) along with every on account bill final bill and shall produce 

evidence if at any time so required bythe Engineer-in-Charge.   

 

(ii) The contractor shall provide and employ on the site only such technical assistants as are 

skilled and experienced in their respective fields and such foremen and supervisory staff as 

are competent to give proper supervision to the work. The contractor shall provide and 

employ skilled, semiskilled and unskilled labour as is necessary for proper and timely 

execution of the work.  
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The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 

from the works any person who in his opinion misconducts himself, or is incompetent or 

negligent in the performance of his duties or whose employment is otherwise considered by 

the Engineer-in-Charge to be undesirable. Such person shall not be employed again at works 

site without the written permission of the Engineer-in Charge and the persons so removed 

shall be replaced as soon as possible by competent substitutes.  

 

CLAUSE 37: LEVY / TAXES PAYABLE BY CONTRACTOR  

(i) Building and other Construction Workers Welfare Cess or any other tax or Cess in 

respect of this contract shall be payable by the contractor and WAPCOS shall not 

entertain any claim whatsoever in this respect. 

(ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red 

bajri, stone, kankar, etc. from local authorities.   

 

If pursuant to or under any law, notification or order any royalty, cess or the like becomes 

payable by the WAPCOS and does not any time become payable by the contractor to the State 

Government, Local authorities in respect of any material used by the contractor in the works, 

then in such a case, it shall be lawful to the WAPCOS and it will have the right and be entitled 

to recover the amount paid in the circumstances as aforesaid from dues of the contractor  

 

CLAUSE 38: CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES IF LEVIED 

AFTER RECIEPT OF TENDERS  

(i) All tendered rates shall be exclusive of all taxes and levies including Goods& Service 

Tax payable under respective statutes. However, if any further tax or levy or cess is 

imposed by Statute, after the last stipulated date for the receipt of tender including 

extensions if any and the contractor thereupon necessarily and properly pays such 

taxes/levies/cess, the contractor shall be reimbursed the amount so paid, provided such 

payments, if any, is not, in the opinion of the WAPCOS attributable to delay in execution 

of work within the control of the contractor.  

(ii) The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same by a 

duly authorized representative of the WAPCOS and/or the Engineer-in-Charge and shall 

also furnish such other information/document as the Engineer-in-Charge may require 

from time to time.  

(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax 

or levy or cess, give a written notice thereof to the Engineer-in-charge that the same is 

given pursuant to this condition, together with all necessary information relating thereto.  

 

CLAUSE 39: TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR  

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 

Engineer-In-Charge on behalf of the WAPCOS shall have the option of terminating the contract 

without compensation to the contractor.  

 

CLAUSE 40: IF RELATIVE WORKING IN WAPCOS THEN THE CONTRACTOR NOT 

ALLOWED TO TENDER  

The contractor shall not be permitted to tender for works in the WAPCOS responsible for award 

and execution of contracts in which his near relative is posted in WAPCOS. He shall also intimate 
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the names of persons who are working with him in any capacity or are subsequently employed by 

him and who are near relatives to any Officer in the WAPCOS. Any breach of this condition by 

the contractor would render him liable to be debarred from tendering in WAPCOS any breach of 

this condition.  

 

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children 

and grandchildren, brothers and sisters, uncles, aunts and cousins and their corresponding 

in-laws.  

 

CLAUSE 41: NO GAZETTED ENGINEER TO WORK AS CONTRACTOR WITHIN 

ONE YEAR OF RETIREMENT  

No engineer of gazetted rank or other gazetted officer employed in engineering or administrative 

duties in an engineering department of the Government of India shall work as a contractor or 

employee of a contractor for a period of one year after his retirement from government service 

without the previous permission of Government of India in writing. This contract is liable to be 

cancelled if either the contractor or any of his employees is found at any time to be such a person 

who had not obtained the permission of Government of India as aforesaid, before submission of 

the tender or engagement in the contractor’s service, as the case may be.  

 

 CLAUSE 42: RETURN OF MATERIALS & RECOVERY FOR MATERIAL ISSUED  

Not applicable 

 

CLAUSE 43: COMPENSATION DURING WARLIKE SITUATION  

The work (whether fully constructed or not) and all materials, machines, tools and plants, 

scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 

contractor until the work has been delivered to the Engineer-in-Charge and a certificate from him 

to that effect obtained. In the event of the work or any materials properly brought to the site for 

incorporation in the work being damaged or destroyed in consequence of hostilities or warlike 

operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge to remove any 

debris from the site, collect and properly stack or remove in store all serviceable materials 

salvaged from the damaged work and shall be paid at the contract rates in accordance with the 

provision of this agreement for the work of clearing the site of debris, stacking or removal of 

serviceable material and for the works ordered by the Engineer-in-Charge, such payments being 

in addition to compensation up to the value of the work originally executed before being damaged 

or destroyed and not paid for. In case of works damaged or destroyed but not already measured 

and paid for, the compensation shall be assessed by the Engineer-In-Charge up to Rs. 5,000/- and 

by the WAPCOS for a higher amount. The contractor shall be paid for the damages/destruction 

suffered and for restoring the material at the rate based on analysis of rates tendered for in 

accordance with the provision of the contract. The certificate of the Engineer-in-Charge regarding 

the quality and quantity of materials and the purpose for which they were collected shall be final 

and binding on all parties to this contract.   

 

Provided always that no compensation shall be payable for any loss in consequence of hostilities 

or warlike operations (a) unless the contractor had taken all such precautions against air raid as 

are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge (b) for any material etc. 

not on the site of the work or for any tools, plant, machinery, scaffolding, temporary building and 

other things not intended for the work.  
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In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed 

such extension of time for its completion as is considered reasonable by the Engineer-In-Charge.  

 

CLAUSE 44: APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH  

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and 

orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the 

contract and the WAPCOS may, in his discretion, cancel the contract. The contractor shall also be 

liable for any pecuniary liability arising on account of any violation by him of the provisions of 

the said Act.  

 

CLAUSE 45: RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARANCE  

Release of Security Deposit of the work shall not be refunded till the contractor produces a 

clearance deposit after labour certificate from the Labour Officer. As soon as the work is virtually 

complete, the contractor shall apply for the clearance certificate to the Labour Officer under 

intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said 

communication, shall write to the Labour Officer to intimate if any complaint is pending against 

the contractor in respect of the work. If no complaint is pending, on record till after 3 months after 

completion of the work and/or no communication is received from the Labour Officer to this 

effect till six months after the date of completion, it will be deemed to have received the clearance 

certificate and the Security Deposit will be released if otherwise due.  

 

CLAUSE46: INSURANCE  

1.Requirements 

Before commencing execution of works, unless stated otherwise in the Additional Conditionsof 

Contract, it shall be obligatory for the contractor to obtain at his own cost stipulated insurance 

cover under the following requirements:  

a) Contractor’s all risk and Third Party Cover.  

b) Liability under the workmen’s compensation Act, 1923, Minimum Wages Act, 1948 and 

Contract Labour (Regulation and Abolition) Act, 1970.  

c) Accidents to staff, Engineers, Supervisors and others who are not governed by workmen’s 

compensation Act.  

d) Damage to material, machinery and works due to fire theft etc.  

e) Any other risk to be covered by insurance as may be specified by the employer in the 

Additional Conditions of Contract.  

 

2.Policy in Joint Names of Contractor and Employer  

The policy referred to under sub-clause 46(1) above shall be obtained in the joint names of the 

contractor and the employer and shall inter-alia provide coverage against the following, arising 

out of or in connection with execution of works, their maintenance and performance of the 

contract.  

a) Loss of life or injury involving public, employee of the contractor, or that of employer and 

Engineer, labour etc.  

b) Injury, loss or damage to the works or property belonging to public, government bodies, 

local authorities, utility organizations, contractors, employer or others.  
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3.Currency of Policy  

The policies shall remain in force throughout the period of execution of the works and till the 

expiry of the defect liability period. The contractor shall, whenever called upon, produce to the 

engineer or his representative the various insurance policies obtained by him as also the rates of 

premia and the premia paid by him to ensure that the polices indeed continue to be in force. If 

the contractor fails to effect or keep in force or provide adequate cover in the insurance policies 

mentioned in the sub clause 46(1) or any other insurance he might be required to effect under 

the contract, then in such cases, the employer may effect and keep in force any such insurance 

or further insurance and the cost and expenses incurred by him in this regard shall be 

deductible from payments due to the contractor or from the contractor’s performance security.  

 

CLAUSE 47: CONDITIONS SPECIFIC TO GREEN BUILDINGS PRACTICES CLAUSE   

The contractor shall strictly adhere to the following conditions as part of his 

contractualobligations:  

 

1. SITE  

1.1The contractor shall ensure that adequate measures are taken for the prevention of erosion of 

the top soil during the construction phase. The contractor shall implement the Erosion and 

Sedimentation Control Plan (ESCP) provided to him by the Engineer-in-charge as part of the 

larger Construction Management Plan (CMP). The contractor shall obtain the Erosion and 

Sedimentation Control Plan (ESCP) Guidelines from the Engineer-in-charge and then prepare 

“working plan” for the following month’s activities as a CAD drawing showing the 

construction management, staging & ESCP. At no time soil should be allowed to erode away 

from the site and sediments should be trapped where necessary.  

 

1.2The contractor shall ensure that all the top soil excavated during construction works is neatly 

stacked and is not mixed with other excavated earth. The contractors shall take the clearance 

of the architects / Engineer-in-charge before any excavation. Top soil should be stripped to a 

depth of 20 cm (centimetres) from the areas to be disturbed, for example proposed area for 

buildings, roads, paved areas, external services and area required for construction activities 

etc. It shall be stockpiled to a maximum height of 40 cm in designated areas, covered or 

stabilised with temporary seeding for erosion prevention and shall be reapplied to site during 

plantation of the proposed vegetation. Top soil shall be separated from subsoil, debris and 

stones larger than 50 mm (millimetre) diameter. The stored top soil may be used as finished 

grade for planting areas.  

 

1.3The contractor shall carry out the recommendations of the soil test report for improving the soil 

under the guidance of the Engineer-in-charge who would also advise on the timing of 

application of fertilizers and warn about excessive nutrient levels.   

 

1.4The contactor shall carry out post-construction placement of topsoil or other suitable plant 

material over disturbed lands to provide suitable soil medium for vegetative growth. Prior to 

spreading the topsoil, the sub-grade shall be loosened to a depth of 50mm to permit bonding. 

Topsoil shall be spread uniformly at a minimum compacted depth of 50mm on grade 1:3 or 

steeper slopes, a minimum depth of 100mm on shallower slopes. A depth of 300mm is 

preferred on relatively flatter land.  
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1.5The Contractor should follow the construction plan as proposed by the Engineer-in-charge to 

minimize the site disturbance such as soil pollution due to spilling. Use staging and spill 

prevention and control plan to restrict the spilling of the contaminating material on site. 

Protect top soil from erosion by collection storage and reapplication of top soil, constructing 

sediment basin, contour trenching, mulching etc.   

 

1.6No excavated earth shall be removed from the campus unless suggested otherwise by 

Engineer-in-charge. All subsoil shall be reused in backfilling/landscape, etc as per the 

instructions of the Engineer-in-charge   

 

1.7The contractor shall not change the natural gradient of the ground unless specifically instructed 

by the architect’s / landscape consultant. This shall cover all natural features like water 

bodies, drainage gullies, slopes, mounds, depressions, rocky outcrops, etc. Existing drainage 

patterns through or into any preservation area shall not be modified unless specifically 

directed by the Engineer-in-charge.   

1.8The contractor shall not carry out any work which results in the blockage of natural drainage.  

 

1.9The contractor shall ensure that existing grades of soil shall be maintained around existing 

vegetation and lowering or raising the levels around the vegetation is not allowed unless 

specifically directed by the Engineer-in-charge 

 

1.10Contractor shall reduce pollution and land development impacts from automobiles use during 

construction.   

 

1.11Overloading of trucks is unlawful and creates and erosion and sedimentation problems, 

especially when loose materials like stone dust, excavated earth, sand etc. are moved. Proper 

covering must take place. No overloading shall be permitted.  

 

2.CONSTRUCTION PHASE AND WORKER FACILITIES  

2.1 The contractor shall specify and limit construction activity in pre-planned/ designated areas 

and shall start construction work after securing the approval for the same from the Engineer-

in-charge. This shall include areas of construction, storage of materials, and material and 

personnel movement.  

2.2 Preserve and Protect Landscape during Construction: 

a) The contractor shall ensure that no trees, existing or otherwise, shall be harmed and 

damage to roots should be prevented during trenching, placing backfill, driving or 

parking heavy equipment, dumping of trash, oil, paint, and other materials detrimental 

to plant health. These activities should be restricted to the areas outside of the canopy of 

the tree, or, from a safe distance from the tree/plant by means of barricading. Trees will 

not be used for support; their trunks shall not be damaged by cutting and carving or by 

nailing posters, advertisements or other material. Lighting of fires or carrying out heat 

or gas emitting construction activity within the ground, covered by canopy of the tree is 

not to be permitted.  

b) The contractor shall take steps to protect trees or saplings identified for preservation 

within the construction site using tree guards of approved specification.   

c) The contractor shall conserve existing natural areas and restore damaged areas to 

provide habitat and promote biodiversity. Contractor should limit all construction 

activity within the specified area as per the Construction Management Plan (CMP) 
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proposed by the Engineer-in-charge. All the existing trees should be preserved, if not 

possible than compensate the loss by re-planting trees in the proportion of 1:3.  

d) The contractor shall avoid cut and fill in the root zones, through delineating and fencing 

the drip line (the spread limit of a canopy projected on the ground) of all the trees or 

group of trees. Separate the zones of movement of heavy equipment, parking, or 

excessive foot traffic from the fenced plant protection zones.  

e) The contractor shall ensure that maintenance activities shall be performed as needed to 

ensure that the vegetation remains healthy. The preserved vegetated area shall be 

inspected by the Engineer-in-charge at regular intervals so that they remain 

undisturbed. The date of inspection, type of maintenance or restorative action followed 

shall be recorded in the logbook.  

2.3 Contractor shall be required to develop and implement a waste management plan, 

quantifying material diversion goals. He shall establish goals for diversion from disposal in 

landfills and incinerators and adopt a construction waste management plan to achieve these 

goals. A project-vide policy of “Nothing leaves the Site” should be followed. In such a case 

when strictly followed, care would automatically be taken in ordering and timing of 

materials such that excess doesn’t become “waste”. The Contractor’s ingenuity is especially 

called towards meeting this prerequisite/ credit (GRIHA). Consider recycling cardboard, 

metal, brick, acoustical tile, concrete, plastic, clean wood, glass, gypsum wallboard, carpet 

and insulation. Designate a specific area(s) on the construction site for segregated or 

commingled collection of recyclable material, and track recycling efforts throughout the 

construction process. Identify construction haulers and recyclers to handle the designated 

materials. Note that diversion may include donation of materials to charitable organizations 

and salvage of materials on-site.  

2.4 Contractor shall collect all construction waste generated on site. Segregate these wastes 

based on their utility and examine means of sending such waste to manufacturing units 

which use them as raw material or other site which require it for specific purpose. Typical 

construction debris could be broken bricks, steel bars, broken tiles, spilled concrete and 

mortar etc.  

2.5 The contractor shall provide clean drinking water for all workers. 

2.6 The contractor shall provide the minimum level of sanitation and safety facilities for the 

workers at site. The contractor shall ensure cleanliness of workplace with regard to the 

disposal of waste and effluent; provide clean drinking water and latrines and urinals as per 

applicable standard. Adequate toilet facilities shall be provided for the workman within easy 

access of their place of work. The total no. to be provided shall not be less than 1 per 30 

employs in any one shift. Toilet facilities shall be provided from the start of building 

operations, connection to a sewer shall be made as soon as practicable. Every toilet shall be 

so constructed that the occupant is sheltered from view and protected from the weather and 

falling objects. Toilet facilities shall be maintained in a sanitary condition. A sufficient 

quantity of disinfectant shall be provided. Natural or artificial illumination shall be provided.  

2.7 The contractor shall ensure that air pollution due to dust/generators is kept to a minimum, 

preventing any adverse effects on the workers and other people in and around the site. The 

contractor shall ensure proper screening, covering stockpiles, covering brick and loads of 

dusty materials, wheel-washing facility, gravel pit, and water spraying. Contractor shall 

ensure the following activities to prevent air pollution during construction:  

 

a) Clear vegetation only from areas where work will start right away   

b) Vegetate / mulch areas where vehicles do not ply.  
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c) Apply gravel / landscaping rock to the areas where mulching / paving is impractical  

d) Identify roads on-site that would be used for vehicular traffic. Upgrade vehicular 

roads (if these are unpaved) by increasing the surface strength by improving particle 

size, shape and mineral types that make up the surface & base. Add surface gravel to 

reduce source of dust emission. Limit amount of fine particles (smaller than  

0.075mm) to 10 – 20%  

e) Water spray, through a simple hose for small projects, to keep dust under control. 

Fine mists should be used to control fine particulate. However, this should be done 

with care so as not to waste water. Heavy watering can also create mud, which when 

tracked onto paved public roadways, must be promptly removed. Also, there must be 

an adequate supply of clean water nearby to ensure that spray nozzles don’t get 

plugged. Water spraying can be done on:  

i)Any dusty materials before transferring, loading and unloading ii)Area 

where demolition work is being carried out iii)Any un-paved main haul 

road iv)Areas where excavation or earth moving activities are to be 

carried out  

 The contractor shall ensure that the speed of vehicles within the site is limited to 10 

km/hr.  

f) All material storages should be adequately covered and contained so that they are not 

exposed to situations where winds on site could lead to dust / particulate emissions.  

g) Spills of dirt or dusty materials will be cleaned up promptly so the spilled material 

does not become a source of fugitive dust and also to prevent of seepage of pollutant 

laden water into the ground aquifers. When cleaning up the spill, ensure that the 

clean-up process does not generate additional dust. Similarly, spilled concrete slurries 

or liquid wastes should be contained / cleaned up immediately before they can 

infiltrate into the soil / ground or runoff in nearby areas  

h) Provide hoardings of not less than 3m high along the site boundary, next to a road or 

other public area   

i) Provide dust screens, sheeting or netting to scaffold along the perimeter of the 

building Cover stockpiles of dusty material with impervious sheeting  

j) Cover dusty load on vehicles by impervious sheeting before they leave the site  

 

2.8 Contractor shall be required to provide an easily accessible area that serves the entire 

building and is dedicated to the separation, collection and storage of materials for recycling 

including (at a minimum) paper, corrugated cardboard, glass, plastics, and metals. He shall 

coordinate the size and functionality of the recycling areas with the anticipated collections 

services for glass, plastic, office paper, newspaper, cardboard, and organic wastes to 

maximize the effectiveness of the dedicated areas. Consider employing cardboard balers, 

aluminium can crushers, recycling chutes, and collection bins at individual workstations to 

further enhance the recycling program. 

2.9 The contractor shall ensure that no construction leach ate (Ex: cement slurry), is allowed to 

percolate into the ground. Adequate precautions are to be taken to safeguard against this 

including, reduction of wasteful curing processes, collection, basic filtering and reuse. The 

contractor shall follow requisite measures for collecting drainage water run-off from 

construction areas and material storage sites and diverting water flow away from such 

polluted areas. Temporary drainage channels, perimeter dike/swale, etc. shall be constructed 

to carry the pollutant-laden water directly to the treatment device or facility (municipal 

sewer line).  
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2.10 Staging (dividing a construction area into two or more areas to minimize the area of soil that 

will be exposed at any given time) should be done to separate undisturbed land from land 

disturbed by construction activity and material storage.  

2.11 The contractor shall comply with the safety procedures, norms and guidelines (as applicable) 

as outlined in the document Part 7 _Constructional practices and safety, 2016, National 

Building code of India, Bureau of Indian Standards. A copy of all pertinent regulations and 

notices concerning accidents, injury and first-aid shall be prominently exhibited at the work 

site. Depending upon the scope & nature of work, a person qualified in first-aid shall be 

available at work site to render and direct first-aid to causalities. A telephone may be 

provided to first-aid assistant with telephone numbers of the hospitals displayed. Complete 

reports of all accidents and action taken thereon shall be forwarded to the competent 

authorities.  

2.12 The contractor shall ensure the following activities for construction workers safety, among 

other measures:  

a) Guarding all parts of dangerous machinery.  

b) Durable and reusable formwork systems to replace timber formwork and ensure that 

formwork where used is properly maintained.  

c) Ensuring that walking surfaces or boards at height are of sound construction and are 

provided with safety rails or belts.  

d) Provide protective equipment; helmets etc.  

e) Provide sufficient and suitable light for working during night time.  

 

2.13 Adopt additional best practices, prescribed norms in construction industry.  

2.14 The storage of material shall be as per standard good practices as specified in Part 7, Section 

2 – Storage, Stacking and Handling practices, NBC 2016 and shall be to the satisfaction of 

the Engineer-in-charge to ensure minimum wastage and to prevent any misuse, damage, 

inconvenience or accident. Watch and ward of the Contractor’s materials shall be his own 

responsibility. There should be a proper planning of the layout for stacking and storage of 

different materials, components and equipment with proper access and proper 

manoeuvrability of the vehicles carrying the materials. While planning the layout, the 

requirements of various materials, components and equipment at different stages of 

construction shall be considered. The Owner shall not take any responsibility on any 

account.  

2.15 The contractor shall provide for adequate number of garbage bins around the construction 

site and the workers facilities and will be responsible for the proper utilisation of these bins 

for any solid waste generated during the construction. The contractor shall ensure that the 

site and the workers facilities are kept litter free. Separate bins should be provided for 

plastic, glass, metal, biological and paper waste and labelled in both Hindi and English.  

2.16 The contractor shall prepare and submit ‘Spill prevention and control plans’ before the start 

of construction, clearly stating measures to stop the source of the spill, to contain the spill, to 

dispose the contaminated material and hazardous wastes, and stating designation of 

personnel trained to prevent and control spills. Hazardous wastes include pesticides, paints, 

cleaners, and petroleum products.  

2.17 Contractor shall collect the relevant material certificates for materials with high recycled 

(both post-industrial and post-consumer) content, including materials for structural use like 

TMT steel rolled with high percentage of recycled steel, and RMC mix with fly-ash etc.  

2.18 Contractor shall collect the relevant material certificates for rapidly renewable materials 

such as bamboo, wool, cotton insulation, agrifiber, linoleum, wheat board, strawboard and 

cork.  
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2.19 Contractor shall adopt an IAQ (Indoor Air Quality) management plan to protect the system 

during construction, control pollutant sources, and interrupt pathways for contamination. He 

shall sequence installation of materials to avoid contamination of absorptive materials such 

as insulation, carpeting, ceiling tile, and gypsum wallboard. He shall also protect stored on-

site or installed absorptive materials from moisture damage.  

2.20 The contractor shall ensure that a flush out of all internal spaces is conducted prior to 

handover. This shall comprise an opening of all doors and windows for 14 days to vent out 

any toxic fumes due to paints, varnishes, polishes, etc.  

2.21 Contractor shall make efforts to reduce the quantity of indoor air contaminants that are 

odorous or potentially irritating harmful to the comfort and well-being of installer and 

building occupants. Contractor shall ensure that the VOC (Volatile Organic Compounds) 

content of paints, coatings and primers used must not exceed the VOC content limits 

mentioned below:  

Paints  

Non-flat - 150 g/L  

Flat (Mat) - 50 g/L  

Anti-corrosive/ anti rust - 250 g/L  

Coatings  

Clear wood finishes  

Varnish - 350 g/L  

Lacquer - 550 g/L  

Floor coatings - 100 g/L  

Stains - 250 g/L  

Sealers  

Waterproofing sealer - 250 g/L  

Sanding sealer - 275 g/L  

Other sealers - 200 g/L  

The VOC (Volatile Organic Compounds) content of adhesives and sealants used must be 

less than VOC content limits mentioned:  

Architectural Applications VOC Limit (g/l less water)  

Indoor Carpet adhesives - 50  

Carpet Pad Adhesives - 50  

Wood Flooring Adhesive - 100  

Rubber Floor Adhesives - 60  

Sub Floor Adhesives - 50  

Ceramic Tile Adhesives - 65  

VCT and Asphalt Tile adhesives - 50  

Dry Wall and Panel Adhesives - 50  

Structural Glazing Adhesives - 100  

Multipurpose Construction Adhesives - 70  

Substrate Specific Application VOC Limit (g/l less water)  

Metal to Metal - 30  

Plastic Foams - 50  

Porous material (except wood) - 50  

 Wood - 30   

Fiber Glass – 80   

2.22 Wherever required, Contractor shall meet and carry out documentation of all activities on 

site, supplementation of information, and submittals in accordance with GRIHA program 
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standards and guidelines. Towards meeting the aforementioned building environmental 

rating standard(s) expert assistance shall be provided to him up on request.  

2.23 Water Use during Construction:Contractor should spray curing water on concrete structure 

and shall not allow free flow of water. After liberal curing on the first day, all the verticals 

surfaces of concrete structures should be painted with curing chemical to save water nothing 

extra shall be paid. Concrete structures should be kept covered with thick cloth/gunny bags 

and water should be sprayed on them. Contractor shall do water ponding on all sunken slabs 

using cement and sand mortar.  

2.24 The Contractor shall remove from site all rubbish and debris generated by the Works and 

keep Works clean and tidy throughout the Contract Period. All the serviceable and 

nonservice able (malba) material shall be segregated and stored separately. The malba 

obtained during construction shall be collected in well-formed heaps at properly selected 

places, keeping in a view safe condition for workmen in the area. Materials which are likely 

to cause dust nuisance or undue environmental pollution in any other way, shall be removed 

from the site at the earliest and till then they shall be suitable covered. Glass & steel should 

be dumped or buried separately to prevent injury. The work of removal of debris should be 

carried out during day. In case of poor visibility artificial light may be provided.  

 

2.25DOCUMENTATION 

a) The contractor shall, during the entire tenure of the construction phase, submit the following 

records to the Engineer-in-charge on a monthly basis:  

 

i) Water consumption in litres 

ii)  Electricity consumption in ‘kwh’ units  

iii) Diesel consumption in litres 

iv) Quantum of waste generated at site and the segregated waste types divided into inert,  

chemical and hazardous wastes.  

v) Digital photo documentation to demonstrate compliance of safety guidelines as 

specified here.  

b) The contractor shall, during the entire tenure of the construction phase, submit the following 

records to the Engineer-in-charge on a weekly basis:  

 

i) Quantities of material brought into the site, including the material issued to the 

contractor by the client. 

ii) Quantities of construction debris (if at all) taken out of the site 

iii) Digital photographs of the works at site, the worker’s facilities, the waste and other 

material storage yards, pre-fabrication and block making works, etcas guided by the 

Engineer-in-charge.  

c) The contractor shall submit one document after construction of the buildings, a brief 

description along with photographic records to show that other areas have not been disrupted 

during construction. The document should also include brief explanation and photographic 

records to show erosion and sedimentation control measures adopted. (Document CAD 

drawing showing site plan details of existing vegetation, existing buildings, existing slopes 

and site drainage pattern, staging and spill prevention measures, erosion and sedimentation 

control measures and measures adopted for top soil preservation during construction. 

d) The contractor shall submit to the Engineer-in-charge after construction of the buildings, a 

detailed as built quantification of the following: (i) Total materials used, ii) Total top soil 
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stacked and total reused iii) Total earth excavated, iv) Total waste generated, v) Total waste 

reused, vi) Total water used, vii) Total electricity, and viii) Total diesel consumed.  

e) The contractor shall submit to the Engineer-in-charge, before the start of construction, a site 

plan along with a narrative to demarcate areas on site from which top soil has to be gathered, 

designate area where it will be stored, measures adopted for top soil preservation and indicate 

areas where it will be reapplied after construction is complete.  

f) The contractor shall submit to the Engineer-in-charge, a detailed narrative (not more than 250 

words) on provision for safe drinking water and sanitation facility for construction workers 

and site personnel.  

g) The contractor shall, at the end of construction of the buildings, submit to the Engineer-in-

charge, submit following information, for all material brought to site for construction 

purposes, including manufacturer’s certifications, verifying information, and test data, where 

Specifications sections require data relating to environmental issues including but not limited 

to:  

 

i) Source of products: Supplier details and location of the supplier and brand name.  

ii) Project Recyclability: Submit information to assist Owner and Contractor in recycling 

materials involved in shipping, handling, and delivery, and for temporary materials 

necessary for installation of products.  

iii) Recycled Content: Submit information regarding product post-industrial recycled and 

post-consumer recycled content. Use the “Recycled Content Certification Form”, to 

be provided by the Commissioning Authority appointed for the Project.  

iv)  Product Recyclability: Submit information regarding product and product’s 

component’s recyclability including potential sources accepting recyclable materials.  

v) Clean tech: Provide pollution clearance certificates from all manufacturers of 

materials  

vi)  Indoor Air quality and Environmental Issues: Submit following certificates:  

 

a. Certifications from manufacturers of Low VOC paints, adhesives, sealant and 

polishes used at this particular project site.  

b. Certification from manufacturers of composite wood products/agro fibre products 

on the absence of added urea formaldehyde resin in the products supplied to them 

to this particular site.  

c. Submit environmental and pollution clearance certificates for all diesel generators 

installed as part of this project.   

h) Provide total support to the Engineer-in-charge appointed by the owner in completing all 

Green Building Rating related formalities, including signing of forms, providing signed letters 

in the contractor’s letterhead.  

 

2.26 EQUIPMENT 

a) To ensure energy efficiency during and post construction all pumps, motors and engines 

used during construction or installed, shall be subject to approval and as per the 

specifications of the architects.   
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b) All lighting installed by the contractor around the site and at the labour quarters during 

construction shall be CFL/LED bulbs of the appropriate illumination levels. This condition 

is a must, unless specifically prescribed.  

The contractor is expected to go through all other conditions of the GRIHA rating 

stipulations, which can be provided to him by the architects. Failure to adhere to any of 

the above-mentioned items, without necessary clearances from the architects and the 

Engineer-in-charge, shall be deemed as a violation of contract and the contractor shall be 

held liable for penalty as determined by the architects.  

 

CLAUSE 48: PAYMENT  

  

 1. Contractor's Application for Payment  

From the date of issue of the Notice to Proceed, on the 5th (fifth) Business Day of any 

month, the Contractor may submit a Request for Payment, to WAPCOS Limited 

Representative in respect of the preceding month.  

 

Within each Request for Payment the Contractor shall show separately:  

(i) The amounts which the Contractor claims to be payable as the cost of the Works 

completed during that month; and  

(ii) The cumulative amount of all prior payments made by WAPCOS Limited; and  

(iii) Any amounts to which the Contractor considers are due and payable to it in 

accordance with the provisions of the Contract.  

The Contractor's Request for Payment shall:  

(i) Be prepared on forms in the form and in a number advised by WAPCOS Limited 

Representative; and  

(ii) Be accompanied by:  

(a) Copy of relevant records of measurement of works, jointly taken and signed by 

both the parties;  

(b) A status report describing in such detail as may reasonably request, the 

percentage of any uncompleted Milestone Event for the month in question and 

the work to be undertaken by the Contractor prior to the next Request for 

Payment;  

(c) Certification by WAPCOS Limited Representative confirming that the 

Milestone Events referred to in the Request for Payment have been achieved.  

(d) Confirmation by the Contractor of any amounts due and owing from the 

Contractor to WAPCOS Limited pursuant to the Contract;  

(e) The Contractor's certification that the quality of all completed Works accords 

with the requirements of the Contract;  

(f) The Contractor's certification that each obligation, item of cost or expense 

mentioned in that Request for Payment has not been the basis of any previous 

payment.  

(g) The Contractor's certification that it has reviewed all financial and budget data 

contained in the Request for Payment;  

(h) The Contractor's certification that the quality of all completed Works accords 

with the requirements of the Contract;  
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(i) The Contractor's certification that each obligation, item of cost or expense 

mentioned in that Request for Payment has not been the basis of any previous 

payment; and  

(j) The Contractor's certification that each Subcontractor who performed part of 

the Works which was included in the immediately preceding Certificates of 

Payment was paid all amounts then due to it for such Works  

(k) The Contractor providing evidence of the validity of the Contractor’s 

Insurances.  

       3. Certificates of Payment  

Within [14 (fourteen)] Business Days of receipt of the Contractor's Request for Payment 

under Clause 48(2) [Contractor's Application for Payment], WAPCOS Limited and 

WAPCOS Limited Representative shall review such request and, shall issue to the 

Contractor, a Certificate of Payment certifying what amounts WAPCOS Limited shall pay. 

Each Certificate of Payment shall be for an amount which in the opinion of WAPCOS 

Limited, is the basis of the Request for Payment and pursuant to the Contract, is properly 

due to the Contractor (the “Gross Certifiable Amount”) less (i) the cumulative amounts of 

payments previously certified as due to the Contractor, (ii) any deduction on account of 

recovery of Advance Payment, and (iii) Retention Amount.  

 

No sum shall be included in the Certificate of Payment in respect of Materials yet to be 

incorporated into the Permanent Works unless the WAPCOS Limited Representative is 

satisfied that:  

(i) such Materials have been properly acquired and properly and not prematurely 

delivered to the Project Site;  

(ii) such Materials have been properly stored on the Project Site and fully protected 

against loss, damage or deterioration;  

(iii) the Contractor’s records of the requisitions, orders, receipts and use of any Materials 

are kept in a form approved by the WAPCOS Limited Representative, and such 

records are available for inspection by the WAPCOS Limited Representative; and  

(iv) The Contractor has submitted a proper statement of the cost of acquiring the 

Materials together with such documents as may be required for evidencing such cost.  

Without prejudice to any other rights of WAPCOS Limited to withhold payment to the 

Contractor, WAPCOS Limited may withhold from any payment due to the Contractor such 

amount as WAPCOS Limited deems reasonably necessary or appropriate:  

(i) if in the opinion of the WAPCOS Limited Representative the progress of the Works 

at the time of the Request for Payment is behind the progress of the Works as set out 

in the Programme; and/or  

(ii) to protect it from any losses, expenses, costs or liability because of any one or more 

of the following reasons:  

(a) defects and deficiencies in any Works, whether or not payment has been 

made;  

(b) unsatisfactory performance of the Contract;  

(c) the filing of third party claims relating to the Works or any of its commitment 

parts for which the Contractor is liable;  

(d) the Contractor's failure to make payments to Subcontractors;  
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(e) failure by the Contractor to provide or procure replacement Performance 

Security in accordance with the Contract;  

(f) failure by the Contract to provide evidence of insurance coverage in 

accordance with the Contract;  

(g) reasonable evidence that Completion will not occur by the Time for 

Completion;  

(h) any overpayments made by WAPCOS Limited with respect to a previous 

payment;  

(i) failure by the Contractor to submit a properly updated monthly Programme 

and  

(j) failure by the Contractor to provide satisfactory evidence that the costs of all 

labour and Materials and other obligations arising out of the Contract have 

been fully satisfied and discharged by the Contractor and/or to otherwise fail 

to submit adequate supporting documentation for any Request for Payment.  

 

Any Provisional Sum Works shall only be executed in whole or part upon the WAPCOS 

Limited Representative’s instruction. If the WAPCOS Limited Representative issues no 

such instruction, the Provisional Sum Works shall not form part of the Works and the 

Contractor shall not be entitled to payment for it. The Contractor shall be deemed to have 

allowed the necessary time and resources to enable design and Execution of the Provisional 

Sum Works in so far as the scope and nature of the Provisional Sum Works was reasonably 

foreseeable.  

The Contractor shall be entitled only to such amount in respect of the Provisional 

SumWorks as the WAPCOS Limited Representative determines in accordance with this 

Clause 48(3). The WAPCOS Limited Representative shall notify the Contractor of any such 

determination. The WAPCOS Limited Representative shall have the authority to issue 

instructions to the Contractor for every Provisional Sum Works for which the Contractor 

shall be entitled to a part of the Provisional Sum as determined by the WAPCOS Limited 

Representative.  

The Contractor shall produce to the WAPCOS Limited Representative all quotations, 

vouchers, invoices, accounts or receipts in connection with the expenditure in respect of the 

Provisional Sum Works, except where the Provisional Sum Works is valued in accordance 

with the item wise rates quoted by the Contractor in its bid submitted to the Employer.  

In respect of every Provisional Sum the WAPCOS Limited Representative shall have 

authority to issue instructions for the execution of work or for the supply of goods, 

materials, Plant Sums or services by the Contractor, in which case the Contractor shall be 

entitled to an amount equal to the value thereof determined in accordance with Clause 48(3).  

 

       4.   Billing and Payment 

The Associate/Sub – Consultant/Sub-Contractor acknowledges that under the present 

Contract/Agreement/Work Order/Arrangement, WAPCOS is only working as intermediary 

between PGICH being Principal Employer/Client and Associate/Sub-consultant/Sub-

Contractor. Thus the Associate/Sub-consultant/Sub-Contractor unconditionally 

acknowledges that the payments under the present contract/Agreement/Work 

Order/Arrangement shall be made proportionately by WAPCOS only on back to back basis 

i.e. after 21 days subject to receipt of payment from PGICH being Principal 

Employer/Client. The Associate/Sub-consultant/Sub-Contractor also unconditionally agree 
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that in the event the payment or part thereof, under the present Contract/Agreement/Work 

Order/Arrangement is not received from PGICH(Principal Employer/Client), then 

WAPCOS &/or any of its Employee/Officer shall not be responsible to pay any amount to 

Associate/Sub-consultant/Sub-Contractor. The said condition shall supersede any and all 

other conditions of Contract/Agreement/Work Order/Arrangement between the parties. 

All the tax applicable in respect of this contract shall be payable by the Contractor and 

WAPCOS will not entertain any claim whatsoever in respect of the same. All billing by the 

Contractor should be in the name of “WAPCOS Limited, PGICH Project Office, Sector-30, 

Noida, UP” -201303 bearing the GSTIN:09AAACW0764A1ZN. 

In this type of billing, GST will be applicable as per the GST slabs. The GST charged shall 

be reimbursed by WAPCOS Limited on submission of following documents (proof of GST 

paid and filing): 1) GSTR-1 2) GSTR-3 3) GST Payment Challan. 

Running Account (RA) bills will be paid when the approximate value of work done is 1/3rd of 

the total contract amount. Each RA bill should be enclosed with certified measurement 

sheets, certified by Engineer in Charge after verification of the requisite quality test reports, 

if any, as per the relevant standards.  The minimum interval between two such RA bills shall 

be 15 days. WAPCOS shall make the payment of bills after receipt of the payment from 

PGICH. 

 

This clause shall prevail on all the other clauses mentioned in this respect in the contract. 

CLAUSE 49: SITE OFFICES AND FACILITIES  

 

The cost of providing the work/facilities stated in the sub-clauses of this clause are to be borne 

by the Contractor and shall be deemed to be included in the rates quoted by the Contractor. 

 

49.1 The Contractor shall supply, erect and satisfactorily maintain Site Office for the Employer 

in good condition until final completion of works, a well-lighted, well ventilated and air-

conditioned and adequately weather proofed temporary, burglar proof readily available 

Site Office (Portable Cabins) of adequate capacity having the covered area not less than 

500 Sq. Ft. with all facilities such as telephone, fax, internet, photocopier, computer/ 

laptop & printer along with operator, regular electric & purified drinking water supply etc. 

and 4-wheeled transportation/inspection vehicle, in running condition & duly maintained 

as per the requirement of the project, without any extra cost to employer. The Contractor 

shall provide adequate access to the office. The Contractor shall be responsible during the 

continuance of the Contract for the security of the office and for all plans, documents and 

papers and other clauses contained therein. The sitting of the office shall be in accordance 

with the instructions of the Engineer-in-Charge. Service personnel shall also be made 

available at the Office at all times and shall clean site office daily. The Contractor shall 

provide uninterrupted power and water to the Office as directed for 24 hours free of cost. 

An amount equal to 1% of gross bill from all running account & final bill shall be 

recovered, if the above facilities are not provided by the Contractor. 

 

The Contractor shall dismantle and remove from site all such temporary structures on 

completion of Contract or whenever required by the Employer. 

 

The contractor shall also make sufficient arrangement for Photography/ Videography 

preferably by maintaining a camera/video camera at site so that video and photographs can be 
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taken of a specific activity at any point of time. The contractor shall also provide software like 

MS Project/Primavera etc. for the purpose of preparing progress report etc. 

 

49.2 The Contractor shall provide at his own cost, One Site sign Board, at directed location of 

overall size 2.40 metres wide and 1.50 metres height and of approved design. The names 

of the Project, Employer, Consultants, Engineer and Contractor etc. shall be exhibited as 

directed. 

 

49.3 The Contractor shall maintain daily weather record. Daily maximum and minimum 

temperature and corresponding, humidity shall be recorded and charted. Rainy days shall 

be recorded when the rain lasting more than one hour hampers the work. Any other 

inclemency in weather shall be recorded. The records shall be regularly shown to the 

Engineer-in-Charge and his signature obtained. 

 

49.4  The Contractor shall arrange at his own cost to maintain a progress record of the works by 

taking (5”x 7”)/8’X10” size colour photographs minimum 6 Nos. or more per month as 

directed by the Engineer-in-Charge during the construction stages and after completion 

and shall supply one set to the Engineer-in-Charge at no extra cost. These photographs 

shall also be submitted as part of the Contractors R.A. Bills. 

 

49.5 The Contractor shall provide arrangements for firefighting at his own cost. For this 

purpose, he shall provide requisite number of fire extinguishers and adequate number of 

buckets, some of which are to be always kept filled with sand and some with water. This 

equipment shall be provided at suitable prominent and easily accessible places and shall 

be properly maintained. The Contractor may be subject to periodic fire prevention 

inspections and any deficiency or unsafe condition shall be corrected by the Contractor at 

his own cost and to approval of the Engineer-in-Charge and the relevant authorities. 

 

These fire prevention inspections shall include but not limited to the following: 

 Proper handling, storage and disposal of combustible materials, liquids and wastes. 

 Work operations which can create fire hazards. 

 Access for firefighting equipment. 

 Type, size, number and location of fire extinguishers or other firefighting equipment. 

 Inspection and maintenance records for extinguishers 

 Type, number and location of containers for the removal of surplus materials and 

rubbish. 

 General housekeeping 

 

49.6 For the purpose of quick communication between the Engineer-in-Charge and the 

Contractor or his Representative, Site Order Books shall be maintained at site in the 

manner as described below: 

 

Any communication, relating to the works may be conveyed through records in the site 

order book. Such a communication from one party to the other shall be deemed to have 

been adequately served in terms of the Contract. Each site order book shall have 

machine- numbered pages in triplicate and shall be carefully maintained and preserved by 

the Contractor and shall be made available to the Engineer-in-Charge as and when 

demanded. Any instruction which the Engineer-in-Charge may like to issue to the 
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Contractor may be recorded by him in the site order book and two copies thereof taken by 

the Engineer-in-Charge for his record. The Contractor or his Contractor or Representative 

may similarly record in the site order book any communication he may like to send to the 

Engineer-in-Charge. Two copies thereof when sent to the Engineer-in-Charge and receipt 

obtained thereof, will constitute adequate services of the communication to the Engineer-

in-Charge. 

 

Clause 50: Data, Services and Facilities to be provided by the Employer 

Attention is drawn to the following which are not provided by the Employer and are to be 

arranged by the Contractor at his own cost. 

 The Employer will not provide office accommodation. The Contractor shall make his 

own office accommodation arrangements for their office staff for each of the field 

supervision teams including furniture, equipment, operation and maintenance. 

 The Employer will not provide project vehicles to the Contractor. The Contractor shall 

make his own arrangements in respect of vehicles. The Contractor shall ensure that 

vehicles for the team are of good makes and are of excellent working condition. 

 The Contractor shall be responsible for making his own arrangements for survey 

equipment. 

 The Contractor shall be responsible for making his own arrangements for 

communications. 

Clause-51: a)Jurisdiction 

Any dispute connected with this contract shall fall within the jurisdiction of Courts at 

Delhi.  

c) Order of Precedence Of Documents 

In case of difference, contradiction, discrepancy, with regard to conditions of contract, 

specifications, Drawings, Bill of Quantities etc. forming part of the contract, the 

following shall prevail in order of precedence. 

 WAPCOS and PGICH Agreement and terms and conditions lay over by PGICH time to 

time. It is attached as Annexure. 

 Letter of Award, along with statement of agreed variation and its enclosures, if any. 

  Special Condition of Contract 

 Scope of Work 

  Description of Bill of Quantity/Schedule of Quantities 

 Technical Specification (General, Additional and Technical Specification) as given in 

Tender Documents 

 General Condition of Contract 

 Drawings, if any 

 CPWD/MORTH specification (as specified in Technical Specification in Tender) update 

with correction slips issued up to last date of receipt of tenders. 

 Relevant B.I.S codes 

 

Clause-52: PREFERENCE TO MAKE IN INDIA 

The provision of revised “Public Procurement (Preference to Make in India) Order 

2017-Revision’ Issued by Department of Industrial Policy and Promotion under 

Ministry of Commerce and Industry vide letter no.-P45021/2/2017-PP ( BE-II) as 

amended on 16.09.2020 shall be applicable to the bidding process and award of the 
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contract shall be done accordingly. In this connection, the minimum local content 

shall be 50% and the margin of purchase preference shall be 20%. 

                       Verification of local Content 

 The bidder at the time of tender, bidding or solicitation shall be required to 

indicate percentage of local content and provide self –certification that the 

item offered meets the local content requirement of the tender. They shall 

also give details of the location at with the local value addition is made. 

In cases of procurement for a value in excess of Rs. 10 crores, the bidder shall be required to 

provide a certificate from the statutory auditor or cost auditor of the company (in case of 

companies) or from a practicing cost accountant or practicing chartered accountant (in respect 

of suppliers other than companies) giving the percentage of local content. 

 

Clause- Office Set up at Site for WAPCOS officials 

Vehicle for site visit, permanent one vehicle for WAPCOS officials for site monitoring like 

bolero/Scorpioshould be provided during the entire tenure of construction and office set up at site for 

WAPCOS officials shall be provided by the contractor at his own cost. The Contractor shall provide 

uninterrupted power and water to the Office as directed for 24 hours free of cost. An amount equal to 1% of 

gross bill from all running account & final bill shall be recovered, if the above facilities are not provided by 

the Contractor. 

 

For & on behalf of Tenderer  

 

 

Signature of the authorized representative   : 

Name of the agency                                          : 

Name and designation                                      : 

Contact Details a) Communication address : 

 

                            b) E-mail id                            : 

                           c) Contact Nos.                       : 
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SECTION– V 

ADDITIONAL CONDITIONS 

 

1. The Contractor shall be responsible for consequential effects arising out during the 
inspection done by the Chief Technical Examiner Cell, Central Vigilance Commission or 
by the Building Works Committee or third party authorized by WAPCOS or any statutory 
committee or by any duly authorized representative of WAPCOS, during the progress or 
any time after the construction and development of project up to the defect liability period, 
and will take appropriate action for rectification of defective work. Rectification of 
defective works or replacement of sub-standard materials or articles, as pointed out by the 
Chief Technical Cell, Central Vigilance Commission, Building Works Committee or 
authorized representative of WAPCOS or third party authorized by WAPCOS or any 
statuary committee, will be carried out or replaced by the Contractor at his own risk and 
cost. WAPCOS will not pay any extra amount for such rectification or replacement.  

 

2. Handing Over of the Project: Contractor will hand over the project to Client after 
successful completion of each component of the project in all respect and complete 
satisfaction of Engineer-In-charge. The partial handing over of building components shall 
not be considered. Contractor shall also provide necessary Completion Certificate/ NOC 
from all local Government/ Statuary Authorities if required before handing over the 
project to the client. The defect liability period will be one (01)years or the period 

mentioned elsewhere in the contract whichever is higher after such handing over.The 
agency has to submit warranty certificate issued by the manufacturer for each item as 
specified. 

 

3. The Contractor shall be solely responsible to follow the general clauses of the contract 
including labour regulations, registration of contractor, obtaining labour license from 
labour department, safety precautions, etc. and all other statutory provisions related to 
labor/works as per the prevailing General Clauses of Contract amended from time to time. 
The Contractor shall stick to the schedule of all activities and carry out it with mutually 
agreed time frame.  

 

4. Rates and amount or Percentage Quoted by contractor shall be firm and fixed for entire 
contract period as well as extended period for completion of the works. No escalation shall 
be applicable on this contract. Rate/percentage quoted by the contractor should be 
exclusive of GST. 

 

5. Other agencies doing works related to this project will also simultaneously execute the 
work and the contractor shall provide necessary facilities for the same. Nothing extra over 
the agreement rates shall be paid for the same.   

 

6. Some restrictions may be imposed by the security staff etc. on the working and for 
movement for labour materials etc. The contractor shall be bound to follow all such 
restrictions / instructions and nothing extra shall be payable on this account.   

 

7. The project work will be carried out in the manner complying in all respects with the 
requirements of relevant bye laws of the local body under the jurisdiction of which the 
work is to be executed or as directed by the Engineer in charge and nothing extra will be 
paid on this account.  The contractor shall comply with proper and legal orders and 
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directions of the local or public authority or municipality and abide by their rule and 
regulations and pay all fees and charges which he may be liable. 

 

8. The contractor shall give a performance test of the entire installation (s) as per standing 
specification before the work is finally accepted and nothing extra whatsoever shall be 
payable to the contractor for the test.  

 

9. Samples of various materials required for testing shall be provided free of charges by the 
contractor. Testing charges, if any, unless otherwise provided shall be borne by the 
Contractor. All other expenditure required to be incurred for taking the samples, 
conveyance, packing etc. shall be borne by the contractor himself.  

 

10. The work shall be carried out in accordance with drawings, to be issued from time to time, 

by the Engineer-in-Charge. Before commencement of any item of work the contractor 

shall correlate all the relevant drawings, nomenclature of items and specifications etc. 

issued for the work and satisfy himself that the information available there from is 

complete and unambiguous. The figure and written dimension of the drawings shall be 

superseding the measurement by scale. The discrepancy, if any, shall be brought to the 

notice of the Engineer-in-charge before execution of the work. The contractor alone shall 

be responsible for any loss or damage occurring by the commencement of work on the 

basis of any erroneous and/ or incomplete information and no claim whatsoever shall be 

entertained on this account.   

 

11. The contractor shall bear all incidental charges for cartage, storage and safe custody of 
materials issued by WAPCOS.  

 

12. In the case of items of which abbreviated nomenclature is not available in the above cited 
publication and also in case of extra and substituted items of works for which abbreviated 
nomenclature is not provided in the agreement, the full nomenclature of items shall be 
reproduced in the measurements books and bill forms for running account bill. The full 
nomenclature of the items shall be adopted in preparing abstract of final bill in the 
measurement book and also in the bill form for final bill.  

 

13. The contractor shall have to make approaches to the site, if so required and keep them in 
good condition for transportation of labour and materials as well as inspection of works by 
the Engineer in charge. Nothing extra shall be paid on this account.   

 

14. No payment will be made to the contractor for damage caused by rains, or other natural 
calamities during the execution of the works and no such claim on this account will be 
entertained.  

 

15. Various factory made materials shall be procured from reputed and approved 
manufacturers or their authorized dealers. List of such approved manufacturers is available 
as Annexure. For the items / materials not appearing in the list the decision of Engineer in 
charge shall be final and binding.  

 

16. Wherever work is specified to be done or material procured through specialized agencies, 
their names shall be got approved well in advance from Engineer in charge. Failure to do 
so shall not justify delay in execution of work. It is suggested that immediately after award 
of work, contractor should negotiate with concerned specialist agencies and send their 
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names for approval to Engineer in charge. Any material procured without prior approval 
of Engineer in charge in writing is liable to be rejected. Engineer in charge reserves right 
to get the materials tested in laboratories of his choice before final acceptance. 
Nonstandard materials shall not be accepted.  

 

17. The contractor shall invariably prepare the samples of items as per direction of Engineer-
in-charge. The contractor shall proceed with further finishing items only after getting the 
samples of these items approved in writing from Engineer-in-charge. No extra claim 
whatsoever beyond the payments due at agreement rates will be entertained from the 
contractor on this account.  

 

18. The contractor shall take instruction from the Engineer in charge for stacking of materials 
at any place. No material shall be stacked on areas where other buildings, roads, services 
or compound walls are to be constructed.   

 

19. If as per municipal rules, the huts for labour are not be created at the site of work by the 
contractors, the contractor are required to provide such accommodation as is acceptable to 
local bodies and nothing extra shall be paid on this account.   

 

20. The contractor or his authorized representative shall associate in collection, preparation, 
forwarding and testing of such samples. In case, he or his authorized representative is not 
present or does not associate himself, the results or such tests and consequences thereon 
shall be binding on the contractor.  

 

21. The material shall conform to the quality and make as per attached list in Technical 
Specifications.However, for the items not appearing in the list preference shall be given to 
those articles which bear ISI certification marks. In case articles bearing ISI certification 
marks are not available the quality of sample brought by the Contractor shall be judged by 
the standard laid down in the relevant ISI specification/CPWD specification. All materials 
and articles brought by the contractor to the site for use shall conform to the samples 
approved, which shall be preserved till the completion of the work. However, such articles 
which bear ISI mark but stand banned by CPWD will not be used. Notwithstanding the 
case of materials of "Preferred Make" as given in Annexure, provisions of Clause 10A of 
the General Conditions of Contract for Central PWD works shall be applicable on the 
materials of "Preferred Make" also.  

 

22. It must be ensured that all materials to be used in work bear BIS certification mark. In 
cases where BIS certification system is available for a particular material/product but not 
even a single producer has so far approached BIS for certification the material can be used 
subject to the condition that it should confirm to CPWD specification and relevant BIS 
codes. In such case written approval of the Engineer-In-Charge may be obtained before 
use of such material in the work.   

 

23. The final approval of the brand to be used shall be as per the direction of Engineer-in-
Charge. The brand used shall be one of the brands in case specified in the list of preferred 
make / materials. The decision of the engineer in charge about the make is final and 
binding on the contractor. 

 

24. In case of non-availability of material of the brands specified in the list of approved 
materials an equivalent brand may be used after getting written approval of WAPCOS 
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giving details to indicate that the brand proposed to be used is equivalent to the brands 
mentioned in the agreement. 

 

25. The following procedure shall be followed for the removal of rejected/sub-standard 

materials from the site of work:  

(i) Whenever any material brought by the contractor to the site of work is rejected, entry 
thereof should invariably be made in the Site Order Book under the signature of the 
Engineer-In-Charge, giving the approximate quantity of such materials.  

(ii) As soon as the material is removed, a certificate to that effect shall be recorded by the 
Engineer-In-Charge against the original entry, giving, the date of removal and mode 
of removal, i.e., whether by truck, carts, or by manual labour. If the removal is by 
truck, the registration number of the truck should be recorded.  

(iii) When it is not possible for the Engineer-In-Charge to be present at the site of work at 
the time of actual removal of the rejected/sub-standard materials from the site, the 
required certificate should be recorded by the Authorized Representative of 
WAPCOS, and the Engineer-In-Charge should countersign the certificate recorded by 
the Authorized Representative.  

 

26. If the work is carried out in more than one shift or during night, no claim on this account 

shall be entertained.The contractor has to take permission from the police & local 

authorities etc. if required for work during night hours. No claim / hindrance on this 

account shall be considered if work is not allowed during night time. The requisite 

supervision shall be made available by the WAPCOS along with necessary issue of 

material under joint custody.  

 

27. Once the Project is completed and the contractor shall be responsible to attend defect 
pointed out by WAPCOS / PGICHand then hand over the Project to the PGICH.  

 

28. Contractor should hand over the warranty of the specialized items in the name of PGICH.  

 

29. The contractor is required to deploy resources as per availability of site. However, no claim 

will be entertained for idle labour, idle machinery, idle technical/no-technical staff, idle 

T&P etc.  

 

30. No claim whatsoever for idle labour, additional establishments, costs of hire and labour 

charges for tools and plants, scaffolding etc, would be entertained under any circumstances 

 

31. All running account bills preferred by the contractor for advance payments shall be 
processed only if Engineer-in-charge is satisfied that upto date investments (excluding 
security deposit & performance guarantee, which are not considered as investments) made 
by the contractor against contracted work are more than the payments received. 
Accordingly, all running account bills shall be supported with an account of up-to-date 
payments received vis-a-visupto date investments made on the work to enable engineer-in-
charge to check to his satisfaction that the payments made by engineer-in-charge are 
properly utilised only on the work and nowhere else.  

 

 

 

32. Requirement of Technical Staff as per Clause 36: 
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Min. Qualification/ Experience  Nos. Designation Penal 
recovery if 

notemployed 

1. 1. Graduate Engineer (Civil/Electrical)/ 

Diploma holder (Civil) with minimum 

fiveyears’ experience in the relevant field 

2 
 
 
 
 

Site-in-charge 
 
 
 
 

40,000/-per 
month 
 
 
 
 

 

33. Milestonesfor Carrying out the work 

Contractor shall submit the detailed work schedule so as to complete the works considering 

all the field conditions in accordance with the requirement of the Engineer-in-charge. 

Contractor should also strictly adhere to such schedule mutually accepted to complete the 

total work within the time period mentioned in the contract. 

34. Deviation or Extra Item Limit as per Clause 12:  

The following clauses shall prevail if not mentioned elsewhere in the contract: 

 This tender is based upon the estimations on the basis of site conditions (tentative) 

enclosed with technical specifications and BOQ. WAPCOS Limited reserves the right 

to vary any individual item to any extent either positive or negative within the scope 

of work as defined as per the requirement of PGICH/WAPCOS Limited. The decision 

as to items are within the scope of work shall be of WAPCOS Limited which is final 

& binding. Therefore in case of variation in quantity as given in BOQ either positive 

or negative no rate revision is applicable. In case of New Rate or Price of the 

Substituted/Extra/deduction items shall be derived from any relevant rates or prices in 

the Contract.New rate or price of the substituted/Extra/deduction items shall be 

derived from the Delhi Schedule of Rates -2021/2023/2025. In case the rates are not 

available in DSR, the same shall be derived from the competitive market quotes, 

obtained by WAPCOS Limited/WAPCOS Limited representative. The contractor’s 

profit and overheads together shall be taken as 15% only. ESI, Bonus, CPOH and 

EPF etc. as applicable also taken in case of changes in the manpower.  

 Contractor shall carry out the extra quality of work under deviation from the 

estimated quantity at the rate quoted in the BOQ limited to 25% deviation on each 

item and for the quantity deviated beyond 25% market rates will be applicable. 

Execution of such deviation in quantity shall require prior written permission from 

WAPCOS/PGICH. 

 Contractor shall submit the detailed work schedule so as to complete the works 

considering all the field conditions in accordance with the requirement of the 

engineer-in-charge. Contractor should also strictly adhere to such schedule mutually 

accepted to complete the total work within the time period mentioned in the contract. 

35. The firm/contractor shall furnish a list of the workers deployed along with their full 

names, father’s/husband’s name, date of birth, full residential addresses (present & 

permanent), contact tel. No. etc. The firm/contractor shall be responsible to get the 

character and antecedents of the persons verified by the Police before deploying them in 

PGICH. The authenticated copies of Police verification certificate/documents of the 
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persons, who are to be deployed in PGICH, shall be submitted by the firm to WAPCOS. 

WAPCOS/PGICH reserve the right to conduct the test, as may be deemed fit to adjudge 

the suitability of the persons provided by the firm/contractor. WAPCOS/PGICH also 

reserves the right to get the person’s character and antecedents verified by the Police, if 

deemed necessary. 

36.  The firm will also ensure that the persons deployed in PGICH are medically fit and will 

keep record of their medical fitness. The firm shall withdraw such persons, who are not 

found suitable by PGICH/WAPCOS for any reasons, immediately on receipt of such 

request from WAPCOS/PGICH. The copies of medical fitness certificate of the persons 

who are to be deployed in PGICH, shall be submitted by the successful bidder to 

WAPCOS/PGICH. 

37. There shall be no representation of any kind, implied or otherwise, of any automatic 

absorption, regularization, continued engagement or concession or preference in 

employment security for the persons engaged by the service provider for any 

engagement. service or employment in any capacity, in any office or establishment of the 

Govt. A copy of each of the agreement entered into by the firm with the persons, 

deployed in PGICH are required to be submitted to WAPCOS/PGICH within a fortnight 

of deployment. 

38. The contract does not amount to employment with the Government or confer any right on 

the contractor/firm or the workers engaged by the firm/contractor, nor any representation 

by the Government as to the possibility or preference in. employment at any time in 

future in respect of security and other personnel of the contractor/firm in any office/ 

establishment of the Government. 

39. The firm/contractor shall appoint a coordinator, who would be responsible for immediate 

interaction with WAPCOS/PGICH and so that optimal services are available without 

disruption. 

40. The worker engaged will observe discipline and decorum and shall not-misbehave with 

any WAPCOS/PGICH officer. 

41. If at any point of time, any person absent himself/herself, a substitute shall be provided 

immediately. 

42. In case, any person is absent on a particular day and substitute is not provided, a daily 

rate/ pro rate shall be deducted from the bill for the month. In case the firm is asked to 

provide a substitute and fails in doing so within 3 (three) days, then a penalty equal to 

10% of the daily wages of the worker will be imposed on the firm, besides deduction of 

daily wages. 

43. The firm/contractor shall be directly responsible for settlement of any dispute or 

grievance of the 'Worker' relating to his/her deployment in PGICH and any other matters 

that may arise in this regard and WAPCOS/PGICH, in no way, be responsible for 

settlement of such issues/dispute. 

44. Any liability regarding payments of wages to the 'workers' arising due to non compliance 

with any provisions of the Labour Laws or due to any human loss/injury during the 

course of work will be the sole and personal responsibility of the firm/contractor. The 

successful firm/contractor shall submit, a notarized affidavit on a stamp paper of 

appropriate value to the effect that the firm undertake to pay Minimum Rates of wages to 

the persons engaged as per applicable orders of CLC, GOVERNMENT OF INDIA and to 

enhance the rates, as and when it is revised as well as all the statutory dues w.r.t ESI, EPF 

etc. to PGICH. The contractor will submit the copies of the EPF statement/pass Book, 

ESI Card and Service Tax Challans long with monthly bill, without which the payment to 

the contracting firm will not be released. 

45. The successful bidder will submit an undertaking in form of duly executed affidavit to 

deposit EPF contribution of the Employer and Employee in the EPF Account of the 



 

NIT No.: WAP/ENVT/PGICH/SR/PKG-19/2026/19 

Page 89 of 158 

 

workers every month. 

46. The successful bidder will also submit an undertaking in form of duly executed affidavit 

to the effect that if the contractor does not provide copies of depositing Employer and 

Employees share in the EPF Account of the employee, he will not be entitled for these 

payments. 

47. The successful bidders will also submit an undertaking in the form of duly executed 

affidavit to comply with the instructions relating to payment of EPF in respect of those 

employees who are not in excluded category as per instruction issued by the Government 

on the subject. 

48. The employer's share of EPF will not be paid to the contractor for those persons, who are 

in the excluded category of EPF contribution as per latest guidelines issued by Ministry 

of Labour& Employment in this regard. The employer's share of EPF will be paid to the 

Contractor on production of documentary evidence of depositing the share in the 

individual employee's EPF account opened for the employee in his/her name. 

49. The firm/contractor shall unde1iake to provide the services for the entire duration 

regularly failing which the Performance Security Deposits and such other amount that 

may be due from WAPCOS/PGICH to the firm shall stand forfeited. 

50. If at any point of time, the services being provided by the firm/contractor are found to be 

unsatisfactory in any manner, the WAPCOS/PGICH will have full authority to 

discontinue the services of the firm/contractor by giving notice of 15 days. The decision 

of WAPCOS in this regard shall be final and binding on the firm/contractor. 

51. The working hours of the workers on the basis of 6 days working in a week. The workers 

shall have to sign the attendance both at the time of arrival and departure. 

52. In emergent situations the services of the persons may be required on Sundays/Holidays 

also. 

53. If, any workers arrives late or leaves early, a deduction of the daily rate shall be made on 

half day basis. 

54. If, at any point of time, the services of any person provided by the firm/contractor are 

found to be unsatisfactory or not of the expected level in any manner, the firm/contractor 

shall change the worker immediately. 

55. The workers shall not be entitled for any financial benefit that are admissible to regular 

employees of WAPCOS/PGICH. However, the firm/contractor is required to pay wages 

to the workers engaged strictly as per the Minimum Wages Act modified from time to 

time including EPF, ESI and other social security schemes of the Government of CLC, 

Government of India and Ministry of Labour& Employment. The wages to the workers 

would be dynamic. The weekly rest etc. should also be allowed to workers as per 

statutory provisions. This is required to be quoted by all bidders at the time of submitting 

bids, which would be increased as and when increased by the Government authorities. All 

the statutory requirements such as obtaining valid LabourLicence on the basis of contract 

letter and compliance of all the provisions of social security legislations in general and 

provisions of the Contract Labour (Regulation & Abolition) Act, 1970 and the Contract 

Labour (R&A) Rules 1971 in particular are required to be complied with by the 

contactor. The firm/contractor should quote their Service Charge for providing services of 

workers for WAPCOS/PGICH over and above the statutory payments to be made to each 

worker. so deployed. Except the Administrative Service Charges, quoted by the service 

provider, no other amount is to be retained by the service provider out of the minimum 

wages, EPF, ESI etc. as mandated by the statutory provisions on the subject. The proof of 

depositing the service tax with the appropriate authorities have to be submitted to 

WAPCOS periodically. 

56. The administrative Service Charges per worker Quoted bv the firm in the financial bid 

shall be commensurate with the administrative and supervisory efforts required for 
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executing the contract. 

57. The rates of wages and the consequential revision in the statutory contribution on 

worker's wages will be revised by CLC from the date of statutory revision in minimum 

wages of the workers and in case of revision in the rate of contribution on worker's wages 

(i.e EPF,ESI etc.) by the CLC Government/Central Government whatsoever may be the 

case. However, there will be no increase in the Administrative Service Charges quoted by 

the firm/contractor. 

58. The firm should be registered with ESI, PF, Service Tax, Work Contract Tax, 

LabourLicence& PAN (GST) with the concerned authorities. 

59. The contractor shall comply with all relevant Laws and the Rules made there under viz. 

Income Tax, ESI Act, PF Act, Factories Act, ID Act and Contract Labour (Regulation & 

Abolition) Act, Private Security Agencies (Regulation) Act, 2005 and Private Security 

Agencies Central Model Rules, 2006. Payment shall be conditional on fulfillment of the 

provisions of these Acts and the rules framed there under. 

60. The payment of wages to the workers have to be made by the contractor in accordance 

with the provision of Section 21 of the Contract Labour (Regulation & Abolition) Act, 

1970. 

61. The firm/contractor will make payment of wages to the workers provided by 7th of every 

month. 

62. In case of failure to make payment of wages to the workers within the prescribed period 

or making short payment by the firm/contractor, the Performance Security Deposit 

amount deposited by the firm/contractor with WAPCOS Limited will be forfeited. The 

firm will also be blacklisted. 

63. Vehicle for site visit and office set up at site for WAPCOS officials shall be provided by 

the contractor at his own cost. 

64. The Firm/ contractor shall be responsible for all commission and omissions on the part of 

manpower engaged for the purpose. WAPCOS Limited shall not be held responsible in 

any manner whatsoever, in matter of injury/death/health etc. of the contractor's employee 

performing duties under this contract. 

65. If it is found that the information/certificates furnished by the participating firm is 

incorrect/wrong or bogus, the firm shall be blacklisted, its bids will be ignored and EMD 

will be forfeited. 

66. WAPCOS Limited has reserve the right to execute more items or quantities or manpower 

as per the PGICH or site requirement. 

67. WAPCOS Limited reserve the right to verify the experience certificate by approaching 

another client as experience certificate submitted by the contractor. 

 

For & on behalf of Tenderer  

 

 

  Signature of the authorized representative   : 

Name of the agency                                               : 

Name and designation                                           : 

Contact Details a) Communication address: 

 

                            b) E-mail id                                : 

                           c) Contact Nos.                           : 
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SECTION– VI - ANNEXURES 

ANNEXURE –I 

GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF 

DEFECTS AFTER COMPLETION IN RESPECT OF WORKS 

 

The agreement made this ___________________ day of __________ two thousand and 

__________ between __________ S/o ___________________ (hereinafter called the 

GUARANTOR of the one part) and the WAPCOS LIMITED (hereinafter called the WAPCOS of 

the other part).  

WHEREAS THIS agreement is supplementary to a contract. (Herein after called the Contract) 

dated _________ and made between the GUARANTOR OF THE ONE PART AND the WAPCOS 

of the other part, whereby the contractor interalia, under look to render the work in the said contract 

recited structurally stable workmanship and use of sound materials.  

 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said work 

will remain structurally stable and guarantee against faulty workmanship, finishing, manufacturing 

defects of materials and leakages etc.   

 

NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally 

stable, after the expiry of maintenance period prescribed in the contract for the minimum life as per 

contract, to be reckoned from the date after the expiry of maintenance period prescribed in the 

contract.  

The decision of the Engineer-in-charge with regard to nature and cause of defects shall be final. 

During the period of guarantee the guarantor shall make good all defects to the satisfaction of the 

Engineer in charge calling upon him to rectify the defects, failing which the work shall be got done 

by the WAPCOS by some other contractor at the guarantor’s cost and risk. The decision of the 

Engineer in charge as to the cost payable by the Guarantor shall be final and binding.  

That if the guarantor fails to make good all the defects, commits breach thereunder then the 

guarantor will indemnify the Principal and his successor against all loss, damage cost expense or 

otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR 

in performance and observance of this supplementary agreement. As to the amount of loss and / or 

damage and / or cost incurred by the WAPCOS the decision of the Engineer-in-charge will be final 

and binding on the parties.  

 IN WITHNES WHEREOF those presents have been executed by the obligator _______________ 

and _________________________ by for and on behalf of the WAPCOS LIMITED on the day, 

month and year first above written.   

Signed sealed and delivered by OBLIGATOR in presence of: 

1. _____________________  

2. _____________________  

SIGNED FOR AND ON BEHALF OF THE WAPCOS LIMITED BY____________ 

________________ in the presence of:  

1. _____________________   

2. _____________________ 
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ANNEXURE –II  

FORM OF PERFORMANCE SECURITY(GUARANTEE) 

 

WAPCOS LIMITED 

76-C, Sector-18,  

Gurgaon, Haryana – 122 015 

In consideration of ____________________  (Employer’s name) (hereinafter referred to as  "the 

Employer") which expression shall, unless repugnant to the context or meaning thereof include its 

successors, administrators and assigns) having awarded to _____________________ (Contractor’s 

name & address)  (hereinafter referred to as "the Contractor “ which expression shall unless 

repugnant to the context or meaning thereof, include its successors,  administrators, executors and 

assigns) a contract, by issue of Employer’s Notification of Award No. _______________ dt. 

_____________ and the same having been unequivocally accepted by the Contractor, resulting into 

a contract valued at Rs. _____________(Rupees ______________only) for 

________________(name of work) (hereinafter called “the contract”) and the Contractor having 

agreed to provide a Contract Performance Guarantee for the faithful performance of the entire 

contract equivalent to Rs. _____________ (Rupees ______________________only) (3 % of the 

said value of the Contract to the Employer).   

     We, ____________________(name & address of bank) (hereinafter referred to as "the Bank" 

which expression shall, unless repugnant to the context or meaning thereof, include its successors, 

administrators, executors and assigns) do hereby guarantee and undertake to pay the Employer, on 

demand any or, all monies payable by the Contractor to the extent of Rs. _____________(Rupees 

__________________only)   as aforesaid at any time upto ___________without any demur, 

reservation, contest,  recourseor  protest  and/or  without  any reference  to the Contractor.  Any 

such demand made by the Employer on the bank shall be conclusive and binding notwithstanding 

any difference between the Employer and the Contractor or any dispute pending before any Court, 

Tribunal, Arbitrator or any other authority. The Bank undertakes not to revoke this guarantee during 

its currency without previous consent of the Employer and further agrees that the guarantee herein 

contained shall continue to be enforceable till the Employer discharges this guarantee.                          

We the said Bank further agree that the guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said Contract and that it 

shall  continue to be enforceable till all the dues of the Employer under or by virtue of the said 

contract have been fully paid and its claims satisfied or discharged or till the Employer certifies that 

the terms and conditions of the said Contract have been fully and properly carried out by the said 

Contractor and accordingly discharges the guarantee. 

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank 

under this guarantee, from, time to time to extend the time for performance of the Contract by the 

Contractor.  The Employer shall have the fullest liberty without affecting this guarantee, to 

postpone from time to time the exercise of any powers vested in them or of any right which they 

might have against the Contractor and to exercise the same at any time in any manner and either to 

enforce or to forbear to enforce any covenants, contained or implied, in the Contract between the 

Employer and the Contractor or any other course or remedy or security available to the Employer.  

The bank shall not be released of its obligations under these presents by any exercise by the 

Employer of its liberty with reference to the matters aforesaid or any of them or by reason of any 

other act or forbearance or other acts of omission or commission on the part of the Employer or any 

other indulgence shown by the Employer or by any other matter or thing whatsoever which under 

law would but for this provision, have the effect of relieving the Bank. The guarantee shall not be 

affected by a change in the constitution of the bank or of the employer.  
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The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 

against the Bank as a principal debtor, in the first instance, without proceeding against the 

Contractor and notwithstanding any security or other guarantee that the Employer may have in 

relation to the Contractor's liabilities.   

We The Said Bank do hereby declare that we have absolute and unconditional power to issue this 

guarantee in your favour under the Memorandum and Articles of Association or such other 

constitutional documents of the Bank and the undersigned have full power to execute this guarantee 

under the Power of Attorney/ Post Approval Authorization dated_____________________ of the 

bank granted to him / us by the Bank.  We the said bank do hereby declare and undertake that your 

claim under the guarantee shall not be affected by any deficiency or other defect in the powers of 

the bank or its  officials and the guarantee shall be deemed to have been issued as if the bank and its 

officials have all the powers and authorization to give this guarantee on behalf of the bank.  

We the said bank do hereby certify the genuineness and appropriateness of the Stamp paper and 

stamp value used for issuing the guarantee. We the said bank do hereby declare and undertake that 

your claim under the guarantee shall not be affected by any deficiency or other defect in the stamp 

paper or its stamp value.   

We the said bank do hereby declare that our payments hereunder shall be made to you, free and 

clear of and without and deduction, reduction on account of any reasons including any  and all 

present and future taxes, levies, charges of withholding whatsoever imposed or collected with 

respect thereto.  

Notwithstanding anything contained hereinabove our liability under this guarantee is restricted to 

Rs._____________ (Rupees ____________________ only) and it shall remain in force up to and 

including _____________ and shall be extended from time to time for such period as may be 

desired by M/S WAPCOS Limited on whose behalf this bank guarantee has been given.  

Notwithstanding anythingcontained herein 

i) our  liabilityunder  this  guarantee   shall  not  exceed Rs. _____________ (Rupees 

_______________ only)   ;  

ii) This bank guarantee shall be valid upto _____________ (indicate a date two months 

after the probable date of completion) 

iii) Our liability to make payment shall arise and we are liable to pay the guaranteed 

amount or any part thereof under this guarantee, only and only if you serve upon us a 

written claim or demand in terms of the guarantee on or before _________(indicate a 

date three months after validity of guarantee).   

iv)  

Dated this ________day of ________ at __________ 

For & on behalf of Tenderer  
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ANNEXURE – III  

FORMAT FOR AFFIDAVIT 

 

I / We have submitted a bank guarantee for the work (Name of work) Agreement No. 

________________Dated _________________from __________________ (Name of the 

Bank with full address) to the WAPCOS Limited, Gurgaon Haryana with a view to seek 

exemption from payment of performance guarantee in cash. This Bank guarantee expires 

on______________________________________________ I / We undertake to keep the 

validity of the bank guarantee intact by getting it extended from time to time at my / our 

own initiative up to a period of _______________________ months after the recorded date 

of completion of the work or as directed by the WAPCOS.  

 

I / We also indemnify the WAPCOS against any losses arising out of non-encasement of the 

bank guarantee if any.   

 

(Deponent)  

Signature of Contractor 

 

 

 

Note:  

The affidavit is to be given by the Executants before a first class Magistrate.  
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ANNEXURE –IV  

AGREEMENT PROFORMA  
(To be furnished on non-judicial Rs.200/- stamp paper) 

 
 
To be executed on non-judicial stamp worth Rs.200/- and continuation sheets on ledger 

papers and two copies on ordinary paper to be submitted neatly type-written sheets on one 

side of the paper in single line spacing. 

 

AGREEMENT 

 

THIS AGREEMENT IS MADE on this …………… day of ………………. 2026 BETWEEN 

WAPCOS Limited, A Government of India Undertaking, having its office at 76-C, Sector-18, 

Gurgaon, Haryana – 122 015 represented by its General Manager, 

………………S/o………………….,    aged    ……………    years    residing    at 

……………………………..(hereinafter referred to as the ‘WAPCOS’ or ‘Client’ which 

expression shall, unless repugnant to the context or meaning thereof, includes its successors and 

assigns) of one part and M/s…………………………………….., a company incorporated 

under the Indian Companies Act, 1956,  having Its registered office at 

………………………… represented by ……………………  …………… 

………………,………………………………….. (Designation), aged 

………………years, S/o…………………………….. residing at 
 
………………………….. (Hereinafter referred to as ‘Agency’ which expression shall, unless 

repugnant to the context or meaning thereof, includes its successors, administrators, liquidators 

and assigns or legal representatives) of the other part. 
 
WHEREAS the Client invited NIT for “Name” vide Tender IDand the Agency submitted a bid for 

the same giving rates/amounts accepting the terms and conditions of the NIT document. 

 

AND WHEREAS the said bid submitted by the Contractor has been accepted and the Client 

has awarded the work of “Special Repair Works of Civil and Electro-Mechanical Modalities at 

PGICH, Sector-30, Noida (Package-19)”vide Work 

orderNo…………………………………Dated…………………….and the Contractor 

submitted a signed copy of the work order as a token of acceptance of the same, giving 

rates/amounts accepting the terms and conditions as stipulated in the work order. 

 

NOW THIS AGREEMENT WITNESSETH and the parties hereby agree as follows: 
 
 

1. The bid submitted by the Agency for the scope of services/work specified in the NIT at the 

rates/amounts specified in consideration of all the terms and conditions in the NIT is accepted.   
2. It shall be valid for a period of three years from the date of signing unless revoked earlier. 

Further extensions will be considered as per the provisions of NIT. 

3. The Agency agreed to abide by and fulfil all the terms and provisions of the said conditions of 

contract in default thereof forfeit and pay to WAPCOS the sum of money mentioned in the 

said conditions.   
4. It is mutually agreed that the offer in its entirety shall form part of this agreement.  

 

The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz.: 

1. Notice Inviting Tender (NIT) 

2. Contract Data 
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3. Bidder’s Bid 

4. Work Order 

5. Bill of Quantities  

6. Any other document listed in the Contract Data as forming part of the contract.  

 

In witness whereof the parties thereto have caused this Agreement to be executed the day and 

year first before written at Noida/Gurgaon 

 

 

 

 

Signature of the Employer     Signature of the Bidder 

(with the seal of company and address)   (with the seal of company and address)  

 

 

In the presence of:  

 

Witness  

1. Name and Address  

 

 

 

 

2. Name and Address 
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ANNEXURE – V 

 

To, 

 

Chief Executive Director (Envt& CM) 

WAPCOS Limited  

Environment Division 

76-C, Sector -18,  

Gurgaon -122015 

 

Sub: Integrity Pact  

 

Dear Sir,  

 

I/We acknowledge that WAPCOS is committed to follow the principles thereof as enumerated 

in the Integrity Agreement enclosed with the tender/bid document.  

 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 

that I/We will sign the enclosed integrity Agreement, which is an integral part of tender 

documents, failing which I/We will stand disqualified from the tendering process. I/We 

acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND 

ABSOLUTE ACCEPTANCE of this condition of the NIT.  

 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 

further agree that execution of the said Integrity Agreement shall be separate and distinct 

from the main contract, which will come into existence when tender/bid is finally accepted by 

WAPCOS. I/We acknowledge and accept the duration of the Integrity Agreement, which shall 

be in the line with Article 1 of the enclosed Integrity Agreement.  

 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement, while submitting the tender/bid, WAPCOS shall have unqualified, absolute and 

unfettered right to disqualify the tenderer/bidder and reject the tender/bid is accordance with 

terms and conditions of the tender/bid.  

 

I/ We acknowledge that “ In case of a joint venture, all the partners of the joint ventures 

should sign the integrity pact. In case of sub-contracting, the principle contractor shall be 

solely responsible for the adherence to the provisions of the IP by the sub-contractor(s). 

 

Yours faithfully,  

  

Date:  Signature, name and 

designation of the 

Authorized signatory)  

  

  

Place:  Name and seal of Bidder  
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FORMAT FOR INTEGRITY PACT AGREEMENT 

(On Rs.100 stamp paper) 

 

This Integrity Agreement is made at ............... on this........... day of ........... 20......  

 

WAPCOS Ltd. Here in after referred to   as "The Principal"   (which expression, unless 

repugnant to the context there of, shall mean and include its legal representatives, heirs and 

assigns) 

AND 

...............................................hereinafter referred to as "The 

Bidder/Contractor" (which expression, unless repugnant to the context there of, shall mean and 

include its legal representatives, heirs and assigns) 

 

Preamble 

 

The principal intends to award, under laid down organizational procedures, contract(s) for (Name       

of      the       contract) (here in after referred to     

as the 'Project'). The Principal necessarily requires full compliance with all relevant laws of the 

land, rules, regulations, economic   use of resources and of fairness/transparency in its relations 

with its Bidder(s)and/or Contractor(s). 

 

In order to achieve these goals, the Principal will appoint an Independent External Monitor 

(IEM), who will monitor the tender process and the execution of the contract for compliance 

with the Integrity Pact by all parties concerned, for all works covered in the Project. 

 

To meet the purpose aforesaid both the parties have agreed to comply this Integrity Agreement 

(hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall 

also be read as integral part and parcel of the Tender/Bid documents and Contract between the 

parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 

hereby agree as follows and this Pact witnesses as under: 

Section 1 - Commitments of the Principal 

Obligations on Principal 

The Employer is committed to follow the principle of Transparency, Equity and 

Competitiveness in Public Procurement. 

 

(1) The Principal commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: - 

 

a) No employee of the Principal, personally    or through    family    members or through 

any other channel, will in connection with   the   tender   for   or the execution of a 

contract, demand, take a promise for or accept, for self or third person, any material or 

immaterial benefit, which   the person is not legally entitled to. 
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b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Principal/Owner will, in particular, before and during the Tender process, 

provide to all Bidder(s) the same information and will not provide to any Bidder(s) 

confidential / additional information through which the Bidder(s) could obtain an 

advantage in relation to the Tender process or the Contract execution. 

 

c) The Principal will exclude from the   process all   known   prejudiced persons. The 

Principal shall   obtain   bids from   only   those   parties   who have been short-listed or 

pre-qualified or through a process of open advertisement/web publishing or any 

combination thereof. 

 

(2) If the Principal obtains information on   the conduct of any of   its employees, 

Contractor(s)and/or Bidder(s), which is a criminal offence under the IPC/PC Act, or if there    be 

a substantive suspicion    in this regard, the Principal will inform the Chief   Vigilance Officer or   

the principal will take remedial actions as per department/conduct rules and subject to its 

discretion, can additionally initiate disciplinary actions. 

 

(3) The Principal will enter into agreements with identical conditions with all 

Contractor(s)/Bidder(s) for the different Work Packages in the aforesaid Project. 

 

(4) The Principal will disqualify from the tender process all Contractor(s)/Bidder(s) with 

estimated cost of work put to tender of Rs 5.0 crores and above, who do not sign this act or 

violate its provisions. 

 

 

Section 2 - Commitments of the Bidder(s)/Contractor(s) 

Obligations on Bidder/ Contractor 

 

To accept and comply with the Integrity Agreement in letter and spirit and further agree that 

execution of the said Integrity Agreement shall be separate and distinct from the main 

contract, which will come into existence when tender/bid is finally accepted by 

Employer.  Duration of the Integrity Agreement shall be in the line with section 

8 of the Integrity Agreement. 

 

Bidder/Contractor acknowledge that in the event of breach of the Integrity Agreement Employer 

shall have unqualified, absolute and unfettered right to take action under section3. 

 

(1) It is required that   each   Bidder/Contractor (including their respective officers, employees 

and sub-contractors) adhere to the highest ethical standards, and report to the 

Government/Department all suspected acts of fraud or corruption or Coercion or Collusion of 

which it has knowledge or becomes aware, during the tendering process and throughout the 

negotiation or award of a contract. 
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(2) The Bidder(s)/Contractor(s) commit(s) itself/themselves to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during his 

participation in the tender process and during the contract execution. 

 

(a) The Bidder(s)I Contractor(s) will   not, directly or through any   other person or firm 

offer, promise or give to any of the Principal's employees involved in the tender process 

or the   execution of the   contract any material or other   benefit which    he/she   is not   

legally   entitled   to, in order to obtain in exchange any advantage, of any kind 

whatsoever, during the tender process or during the execution of the contract. 

 

(b) The   Bidder(s)/Contractor(s) will   not   enter   with   other     Bidders    into any 

undisclosed agreement or understanding, whether formal or informal. This applies in 

particular to   prices, specifications, certifications, subsidiary contracts, submission   or   

non-submission   of   bids   or   any other actions to restrict competitiveness or to 

introduce cartelization in the bidding process. 

 

 

(c) The Bidder(s)/Contractor(s)will not commit any offence under the relevant IPC/PC Act.  

Further   the Bidder(s)/Contractor(s) will    not use improperly, for purpose of 

competition or personal gain, or pass on to others, any information or document provided 

by   the   Principal as   part of   the business relationship, regarding plans, technical

proposals and business details, including information contained or transmitted 

electronically. 

 

(d) The Bidder(s)/Contractor(s)of foreign origin shall disclose the name and address of the 

Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian 

Nationality shall furnish the name and address of the foreign principals, if any.  Either the 

Indian agent on behalf of the foreign principal or the foreign principal directly could bid 

in a tender but not both. It shall be incumbent on the Indian agent and the foreign 

principal to Adhere to the relevant guidelines of Government of India, issued from Time 

to time regarding   availing   services of Indian Agents for foreign Suppliers. 

Further details  as mentioned  in the “Guidelines on Indian Agents of Foreign 

Suppliers” shall be disclosed by the  Bidder(s) I Contractor(s).  Further, as 

mentioned  in the Guidelines  all the payments made to the Indian 

Agent/representative have to be in Indian Rupees only. 

 

(e) The Bidder(s)/Contractor(s) will, when submitting his bid, disclose any and all payments 

hehas made, is committed to or intends to make to
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agents, brokers or anyother intermediaries in connection with the award

 of the contract. 

 

(f) The Bidder(s)/Contractor(s) to disclose any transgression with any other 

company that may impinge on the anti-corruption principle. 

 

(3) The Bidder(s)/Contractor(s)will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 

 

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in   

fraudulent practice means a willful misrepresentation or omission of facts or submission of 

fake/forged documents in order to induce public official to act in reliance thereof, with the 

purpose of obtaining un just advantage by or causing damage   to justified   interest of others   

and/or to influence the procurement process to the detriment of the Government interests. 

 

(5) The Bidder(s)/Contractor(s)will not, directly or through any other person or firm use   

Coercive Practices (means the act   of   obtaining   something, compelling an action   or 

influencing   a   decision   through   intimidation, threat   or the use of force directly   or in 

directly, where potential   or actual    injury   may be fall upon a person, his/her reputation or 

property to influence their participation in the tendering process). 

 

(6) The Bidder(s)/Contractor(s) signing IP   shall    not   approach    the    Courts while 

representing the matters to IEM and he/she will await their decision in the matter. 

 

(7) The Bidder(s)/Contractor(s), in case of sub-contracting, the Principal contractor shall take 

the responsibility of the adoption of IP by the sub-contractor. 

 

 

Section3:  Disqualification from tender process and/or exclusion from future contracts. 

 

Without prejudice to any rights   that   may be available   to the Employer under law or the 

Contractor its established policies and laid down procedures, the Employer   shall have   the    

following   rights   in   case   of    breach    of    this Integrity Pact by the 

 

Bidder(s)/Contractor(s) and the Bidder/Contractor accepts and undertakes to respect and uphold 

the Employer absolute right: 

 

(1) If the Bidder(s)/Contractor(s), before awarding the Project or during execution has 

committed a transgression by violating Section 2 above or in any other form so as to put his 

reliability or credibility in question,    the   Principal, at its sole discretion, after giving proper 

opportunity to the bidder is entitled to disqualify   the Bidder(s)  /Contractor(s)   from  the tender  

process or terminate the  contract,  if already    awarded   or exclude    the    Bidder/Contractor    

from future  contract   award processes, for that reason, without    prejudice    to any other legal 

rights or remedies available to  the  Principal   under   the relevant 

clauses  of   GCC/SCC   of   the tender/contract.   The imposition and duration of the exclusion 

will be determined by theseverity of transgression and 
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determined by the Principal. Such exclusion may be forever or for a limited period as decided by 

the Principal. 

 

(2) If the Contractor(s)/Bidder(s) has committed a transgression through a violation of any of 

the terms   under Section2 above or in any other form such as to put his reliability or credibility 

into question, the Principal will also been titled to exclude such Contractor(s)/Bidder(s) from 

future tenders/contract award processes. The imposition and duration of the   exclusion   will   be 

determined   by the Principal, keeping in view the severity of the transgression. These verity will 

be determined by the circumstances of the case, in particular, the number of transgressions 

and/or the amount of the damage. 

 

(3) If it is observed after   payment   of final bill but   before   the   expiry   of validity of 

Integrity Pact that the contract or has committed a transgression, through a violation of any of the 

terms   underSection2 above or any other term(s)of this Pact, during the   execution of contract, 

the Principal   will   been titled to exclude the contractor from further tender/contract award 

processes. 

 

(4) The exclusion    will   be imposed   for a   minimum    period   of six (6)   months and a 

maximum period of three (3) years. 

 

(5) If   the   Contractor(s)/Bidder(s) can   prove   that    he   has   restored/recouped the damage 

to the Principal caused by him and has installed a suitable corruption prevention system, the 

Principal may, at its sole discretion, revoke or reduce the exclusion period before the expiry of 

the period of such exclusion. 

 

Section4: Compensation for Damages 

 

(1) If   the   Principal has   disqualified   the   Bidder(s)/Contractor(s) from the tender 

processpriortotheawardingoftheProjectaccordingtoSection3, the Earnest Money Deposit(EMO)/   

Bid Security   furnished, if any, along with the offer, as per terms of    the    Invitation    of      

Tender, shall     also     be forfeited. The Bidder(s)/Contractor(s) under stands and agrees that this 

will be in addition   to the disqualification   and exclusion of the Contractor(s)/Bidder(s) as may 

be imposed by the Principal, in terms of Section3 above. 

 

(2) If, at any time after the awarding of the Project, the Principal has terminated the contract 

according to Section3, or if the Principal is entitled to terminate the contract according   to    

Section    3,    the    Security    Deposit/Performance Bank Guarantee    furnished     by   the    

contractor,     if   any,    as   per   the    terms of   the NIT/Contract   shall   be forfeited  without  

prejudice  to any   other   legal rights and remedies available to the Principal under the relevant 

clauses of General/Special Conditions of Contract. 

 

The Contractor(s)/Bidder(s)understands and agrees that this will be in addition to the 

disqualification and exclusion of the Bidder(s)/Contractor(s), as may be imposed by the Principal 

in terms of Section3 above. 

 

Section5: Previous transgression 

 

(1) The Bidder(s)/Contractor(s) herein     declares     that     it     has    committed no 

transgressions in the last 5 years with any other company in anycountry, conforming to the anti-

corruption approach as detailed herein, or with the government, Central Government, or State 

Government, or any other Public Sector Enterprise in India, that could justify its exclusion from 

the tender process. 
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(2) If at any point of time during the tender process or after the awarding of the Contract, it is 

found that the Bidder(s)/Contractor(s) has made an incorrect statement on this subject, he can be 

disqualified from the tender process or, if the Contract is already awarded, it will be terminated 

for such reason and the Bidder(s)/Contractor(s) can be blacklisted in terms of Section 3 above. 

 

(3) If the Bidder/Contractor can prove that he has rectified/recouped the damage caused by 

him and has installed a suitable corruption prevention system, the Employer may, at its own 

discretion, revoke the exclusion prematurely. 

 

Section6: Independent External Monitor I Monitors 

 

(1) The Principal shall, in cases where the Project Value is in excess of Rs 5.0 crore and above, 

appoint competent and credible Independent External Monitor(s) with clearance from the Central 

Vigilance Commission. The Monitor shall independently review the cases referred to it to assess 

whether and to what extent the parties concerned comply with the obligations under this Integrity 

Pact. 

 

(2) In case of non-compliance with the provisions of the Integrity Pact, the complaint or non-

compliance is to be lodged by the aggrieved party with the Nodal Officer only, as appointed by 

the CMD, WAPCOS. The Nodal Officer shall refer the complaint or non-compliance received by 

him to the aforesaid Monitor. 

 

(3) The Monitor will not be subject to any instructions by the representatives of the parties and 

will perform its functions neutrally and independently. The Monitor shall report to the Chairman-

cum-Managing Director, WAPCOS. 

 

(4) The Bidder(s)I Contractor(s) accepts   that   the   Monitor   shall   have the   right to access, 

without restriction, all Project   documentation   of the   Principal including that provided by the 

Contractor. The Contractor will also grant the Monitor, upon his/her request   and    

demonstration    of    a     valid    interest, unrestricted and unconditional access to its    project   

documentation.   The    Monitor   is under contractual obligation to treat the information and 

documents of the Bidder(s)/ Contractor(s)with confidentiality. 

 

(5) The Principal will provide the Monitor with sufficient information about all meetings among 
the parties related to the project, provided such meetings could have an impact on the 
contractual relations between the Principal and the Contractor. 

 

 

As soon as the Monitor notes, or believes to note, a violation of this Pact, he will inform the 

principal and request the principal to discontinue and/or take corrective action, or to take other 

relevantaction(s).The Monitor can 

In this regard submit non-binding recommendations. However, beyond this, the Monitor has no 

right to demand from the parties that   they   act   in a specific manner and/or refrain from action 

and/or tolerate action. 
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(6) The Monitor will submit a written report to the CMD, WAPCOS within 4 to 6 weeks from 

the date of reference or intimation to it and, should the occasion arise, submit proposals for 

corrective actions for the violation or the breaches of the provisions of the agreement noticed by 

the Monitor. 

 

(7) If the Monitor has reported to the CMD, WAPCOS, of a substantiated suspicion of an 
offence under the relevant IPC/PC Act, and the CMD, WAPCOS, has not, within a reasonable 
time, taken visible action to proceed against such offence or reported it to the Chief Vigilance 
Officer, the Monitor may also transmit this information directly to the Chief Vigilance Officer, 
WAPCOS. 

 

(8) The   word   'Monitor' means Independent   External Monitor    and includes both singular 

and plural forms. 

 

(9) For ensuring the desired transparency and objectivity in dealing with the complaints 
arising out of any tendering process, the matters should be examined by the full panel of IEMs 
jointly as far as possible, who would look into the records, conduct an investigation, and submit 
their joint recommendations to the Management. 

 

(10) IEM should examine the process integrity, they are not expected to concern themselves 
with fixing responsibility of officers. Complaints alleging malafide on the part of any officer of 
the organization should be looked into by the CVO of the concerned organization. 

 

(11) The role of IEM is advisory, would not be legally binding, and is restricted to resolving 
issues raised by an intending bidder regarding any aspect of the tender which allegedly restricts 
competition or bias towards some bidders. At the same time, it must be understood that IEMs 
are not consultants to the Management. Their role is independent in nature and the advice 
once tendered would not be subject to review at the request of the organizations 

 

(12) Issues like warranty/guarantee etc. Should be outside the purview of IEMs. 

 

(13) The role of the CVO of the organization shall remain unaffected by the presence of 
IEMs. A matter being examined by the IEMs can be separately investigated by the CVO in terms 
of the provisions of the CVC Act or Vigilance Manual if a complaint is received by him/her or 
directed to him/her by the commission 

 
Section7-Criminal charges against violating Bidder(s)/Contractor(s)/Subcontractor(s) 

 

If the Principal obtains knowledge of conduct of a Bidder/Contractor or any employee or a 

representative or an associate of a Bidder/Contractor, which constitutes a criminal offence 

under the IPC/PC Act, or if the Principal has substantive suspicion in this regard, the Principal will 

forthwith inform the same to the Chief Vigilance Officer, WAPCOS 

 
 

Section8- Duration of the Integrity Pact 

 

This Pact shall come into force when both parties have legally signed it. The Pact shall expire, in 

case of the Contractor(s), 3 (three) months after the last payment under the Contract is made and in 

case of the unsuccessful Bidder(s), 2 (two) months after the contract for the project has been 

awarded 
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If any claim is made or lodged during this time, the same shall be binding and continue to be valid 

despite the lapse of this pact as specified above, unless it is discharged or determined by CMD of 

WAPCOS 

 

The Bidder(s)/Contractor(s), however, understand and agree that even upon the completion of the 

Project and/or the last payment under the Contract having been made, if any transgression/violation 

of the terms of this Pact comes/is brought to the notice of the Principal, it may, subject to its 

discretion, blacklist and/or exclude such Bidder(s)/Contractor(s) as provided for in Section 3, 

without prejudice to any other legal right or remedy so available to the Principal. 

 

Section9- Other provisions 

 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is 

the Registered Office of the principal, i.e. New Delhi. 

 
(2) Changes and supplements   as well   as termination   notices   need to   be made in 

writing. 

 

(3) If the Bidder/Contractor is a partnership or a consortium, this agreement must be 

signed by all partners or consortium members. 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the 
remainder of this agreement shall remain valid and binding. In such a case, the parties will 
strive to come to an agreement in accordance to their original intentions 

 
(5) Wherever he or his is indicated in the above sections, the same may be read as 
he/she or his/her, as the case may be. 

 

(6) It is agreed term and condition that any dispute or difference arising between the 
parties with regard to the terms of this Integrity Agreement/Pact, any action taken by the 
Principal in accordance with this Integrity Agreement/Pact or interpretation thereof shall 
not be subject to arbitration. 

 

(7) I/ We acknowledge that “ In case of a joint venture, all the partners of the joint 

ventures should sign the integrity pact. In case of sub-contracting , the principle contractor 

shall be solely responsible for the adherence to the provisions of the IP by the sub-

contractor(s). 

 

 

 

(For& On behalf of the Principal) 

(Office Seal) 
(For& On behalf of Bidder/Contractor) 

(Office Seal) 

 

Place Place 

Date Date 

Witness1: Witness1: 
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(Name & Address) (Name & Address) 

Witness2: 

(Name & Address) 

Witness2: 

(Name & Address) 

Witness2: 

(Name&Address) 

 



NIT No.: WAP/ENVT/PGICH/SR/PKG-19/2026/19 

 

 

 

ANNEXURE – VI 

FORMAT OF RESUME OF PROPOSED PERSONNEL 

 

The bidder shall provide all the information requested below:  

 Position   

Personnel  

information 

 

Name Date of birth 

Professional qualifications  

Present  

employment 

 

Name of Employer  

Address of Employer  

Telephone Contact (manager / personnel officer) 

Fax E-mail 

Job title Years with present Employer 

Summarize professional experience in reverse chronological order. Indicate 

particular technical and managerial experience relevant to the project.  

From To  Company, Project, Position, and Relevant Technical and ManagementExperience  

   

   

   

   

 

Certification:  

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly 

describes myself, my qualifications, and my experience, and I am available to undertake 

the assignment in case of an award. I understand that any misstatement or 

misrepresentation described herein may lead to my disqualification or dismissal by the 

Client, and/or sanctions by the Bank.    

   {day/month/year}  

 

Name of Personnel   Signature  Date  

 

 

 

  {day/month/year}  

 

Name of authorized Representative 

of the Contractor  

 Signature  Date  
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ANNEXURE –VII 

SAFETY CODES 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done 

safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding 

the ladder and if the ladder is used for carrying materials as well suitable footholds and 

hand-hold shall be provided on the ladder and the ladder shall be given an inclination not 

steeper than ¼ to 1(¼ horizontal and 1 vertical).  

 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have a guard 

rail properly attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high 

above the floor or platform of such scaffolding or staging and extending along the entire 

length of the outside and ends thereof with only such opening as may be necessary for the 

delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from 

swaying from the building or structure.  

 

3. Working platforms, gangways and stairways should be so constructed that they should not 

sag unduly or unequally, and if the height of the platform or the gangway or the stairway is 

more than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, 

should have adequate width and should be suitably fastened as described in (2) above.  

 

4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or 

railing whose minimum height shall be 90 cm. (3ft.).  

 

5. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in 

length while the width between side rails in rung ladder shall in no case be less than 29 cm. 

(11½") for ladder up to and including 3 m. (10 ft.) in length. For longer ladders, this width 

should be increased at least ¼” for each additional 30 cm. (1 foot) of length. Uniform step 

spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to 

prevent danger from electrical equipment. No materials on any of the sites or work shall be 

so stacked or placed as to cause danger or inconvenience to any person or the public. The 

contractor shall provide all necessary fencing and lights to protect the public from accident 

and shall be bound to bear the expenses of defense of every suit, action or other 

proceedings at law that may be brought by any person for injury sustained owing to neglect 

of the above precautions and to pay any damages and cost which may be awarded in any 

such suit; action or proceedings to any such person or which may, with the consent of the 

contractor, be paid to compensate any claim by any such person  

 

6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times 

be supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, 

Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of 

the ground. The side of the trenches which are 1.5 m. (5ft.) or more in depth shall be 
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stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 

danger of sides collapsing. The excavated materials shall not be placed within 1.5 m. (5ft.) 

of the edges of the trench or half of the depth of the trench whichever is more. Cutting shall 

be done from top to bottom. Under no circumstances, undermining or undercutting shall be 

done.   

(b) Safety Measures for digging bore holes:- 

i. If the bore well is successful, it should be safely capped to avoid caving and 

collapse of the bore well. The failed and the abandoned ones should be completely 

refilled to avoid caving and collapse;  

ii. During drilling, Sign boards should be erected near the site with the address of the 

drilling contractor and the Engineer in-charge of the work;  

iii. Suitable fencing should be erected around the well during the drilling and after the 

installation of the rig on the point of drilling, flags shall be put 50m all-round the 

point of drilling to avoid entry of people;  

iv. After drilling the bore well, a cement platform (0.50m x 0.50m x 1.20m) 0.60m 

above ground level and 0.60m below ground level should be constructed around 

the well casing;  

v. After the completion of the bore well, the contractor should cap the bore well 

properly by welding steel plate, cover the bore well with the drilled wet soil and 

fix thorny shrubs over the soil. This should be done even while repairing the 

pump;  

vi. After the bore well is drilled the entire site should be brought to the ground level.  

 

7. Demolition - Before any demolition work is commenced and also during the 

progress of the work,  

(i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected.  

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged.  

(iii) All practical steps shall be taken to prevent danger to persons employed from risk 

of fire or explosion or flooding. No floor, roof or other part of the building shall be 

so overloaded with debris or materials as to render it unsafe.  

 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-

Charge should be kept available for the use of the person employed on the site and 

maintained in a condition suitable for immediate use, and the contractor should take 

adequate steps to ensure proper use of equipment by those concerned. The following 

safety equipment shall invariably be provided.  

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles.  

(ii) Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes, shall be provided with protective goggles.  

(iii) Those engaged in welding works shall be provided with welder’s protective 

eye shields.  
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(iv) Stone breaker shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals.  

(v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least 

for an hour before the workers are allowed to get into the manholes, and the 

manholes so opened shall be cordoned off with suitable railing and provided with 

warning signals or boards to prevent accident to the public. In addition, the 

contractor shall ensure that the following safety measure are adhered to :-  

(a) Entry for workers into the line shall not be allowed except under supervision 

of the JE or any other higher officer.  

(b) At least 5 to 6 manholes upstream and downstream should be kept open for 

at least 2 to 3 hours before any man is allowed to enter into the manhole for 

working inside.  

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead 

acetate paper which changes colour in the presence of such gases and gives 

indication of their presence.  

(d) Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole. In case, no Oxygen is found inside the sewer line, workers should 

be sent only with Oxygen kit.  

(e) Safety belt with rope should be provided to the workers. While working 

inside the manholes, such rope should be handled by two men standing 

outside to enable him to be pulled out during emergency.   

(f) The area should be barricaded or cordoned of by suitable means to avoid 

mishaps of any kind. Proper warning signs should be displayed for the safety 

of the public whenever cleaning works are undertaken during night or day.  

(g) No smoking or open flames shall be allowed near the blocked manhole 

being cleaned.  

(h) The malba obtained on account of cleaning of blocked manholes and sewer 

lines should be immediately removed to avoid accidents on account of 

slippery nature of the malba.   

(i) Workers should not be allowed to work inside the manhole continuously. He 

should be given rest intermittently. The Engineer-in-Charge may decide the 

time up to which a worker may be allowed to work continuously inside the 

manhole.  

(j) Gas masks with Oxygen Cylinder should be kept at site for use in 

emergency.  

(k) Air-blowers should be used for flow of fresh air through the manholes. 

Whenever called for, portable air blowers are recommended for ventilating 

the manholes. The Motors for these shall be vapour proof and of totally 

enclosed type. Non sparking gas engines also could be used but they should 

be placed at least 2 metres away from the opening and on the leeward side 

protected from wind so that they will not be a source of friction on any 

inflammable gas that might be present.  

(l) The workers engaged for cleaning the manholes/sewers should be properly 

trained before allowing to work in the manhole.   
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(m) The workers shall be provided with Gumboots or non-sparking shoes 

bump helmets and gloves non sparking tools safety lights and gas masks and 

portable air blowers (when necessary). They must be supplied with barrier 

cream for anointing the limbs before working inside the sewer lines.  

(n) Workmen descending a manhole shall try each ladder stop or rung carefully 

before putting his full weight on it to guard against insecure fastening due to 

corrosion of the rung fixed to manhole well.  

(o) If a man has received a physical injury, he should be brought out of the 

sewer immediately and adequate medical aid should be provided to him.   

(p) The extent to which these precautions are to be taken depend on individual 

situation but the decision of the Engineer-in-Charge regarding the steps to be 

taken in this regard in an individual case will be final.  

 

(vi) The Contractor shall not employ men and women below the age of 18 years on the 

work of painting with products containing lead in any form. Wherever men above the 

age of 18 are employed on the work of lead painting, the following precaution should 

be taken:- 

(q) No paint containing lead or lead products shall be used except in the form 

of paste or readymade paint.  

(r) Suitable face masks should be supplied for use by the workers when paint 

is applied in the form of spray or a surface having lead paint is dry rubbed 

and scrapped.   

(s) Overalls shall be supplied by the contractors to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during 

and on the cessation of work.  

 

9. The Contractor shall not employ women and men below the age of 18 on the work of 

painting with product containing lead in any form, wherever men above the age of 18 

are employed on the work of lead painting, the following principles must be observed 

for such use:  

(i) White lead, sulphate of lead or product containing these pigment, shall not be used 

in painting operation except in the form of pastes or paint ready for use.  

(ii) Measures shall be taken, wherever required in order to prevent danger arising 

from the application of a paint in the form of spray.    

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of 

from dust caused by dry rubbing down and scraping.  

(iv) Adequate facilities shall be provided to enable working painters to wash during 

and on cessation of work.   

(v) Overall shall be worn by working painters during the whole of working period.  

(vi) Suitable arrangement shall be made to prevent clothing put off during working 

hours being spoiled by painting materials.   

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall 

be subsequently verified by medical man.  

(viii) WAPCOS may require, when necessary medical examination of workers.   
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(ix) Instructions with regard to special hygienic precautions to be taken in the painting 

trade shall be distributed to working painters.  

 

10. When the work is done near any place where there is risk of drowning, all necessary 

equipment’s should be provided and kept ready for use and all necessary steps taken 

for prompt rescue of any person in danger and adequate provision, should be made for 

prompt first aid treatment of all injuries likely to be obtained during the course of the 

work.  

11. Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions:- 

 

(i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good 

working order.  

(b) Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent defects.  

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified 

and no person under the age of 21 years should be in charge of any hoisting 

machine including any scaffolding winch or give signals to operator.  

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel 

and pulley block used in hoisting or as means of suspension, the safe working load 

shall be ascertained by adequate means. Every hoisting machine and all gear 

referred to above shall be plainly marked with the safe working load. In case of a 

hoisting machine having a variable safe working load each safe working load and 

the condition under which it is applicable shall be clearly indicated. No part of any 

machine or any gear referred to above in this paragraph shall be loaded beyond the 

safe working load except for the purpose of testing.  

(iv) In case of departmental machines, the safe working load shall be notified by 

the Electrical Engineer-in-Charge. As regards contractor’s machines the 

contractors shall notify the safe working load of the machine to the Engineer-in-

Charge whenever he brings any machinery to site of work and get it verified by 

the Electrical Engineer concerned.  

 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental descent 

of the load. Adequate precautions should be taken to reduce to the minimum the risk of 

any part of a suspended load becoming accidentally displaced. When workers are 

employed on electrical installations which are already energized, insulating mats, 

wearing apparel, such as gloves, sleeves and boots as may be necessary should be 

provided. The worker should not wear any rings, watches and carry keys or other 

materials which are good conductors of electricity.  

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities should be provided at or near 

places of work.  
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14. These safety provisions should be brought to the notice of all concerned by display on 

a notice board at a prominent place at work spot. The person responsible for 

compliance of the safety code shall be named therein by the contractor.   

15. To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by the 

Labour Officer or Engineer-in-Charge of the department or their representatives.  

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt 

the contractor from the operations of any other Act or Rule in force in the Republic of 

India.  

For & on behalf of Tenderer  
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ANNEXURE – VIII 

 

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY 

ARRANGEMENTS FOR WORKERS EMPLOYED BY CONTRACTORS  

 

 1.APPLICATION  

These rules shall apply to all buildings and construction works in which twenty or 

more workers are ordinarily employed or are proposed to be employed in any day during the 

period during which the contract work is in progress.  

 

 2.DEFINITION  

Work place means a place where twenty or more workers are ordinarily employed in 

connection with construction work on any day during the period during which the contract 

work is in progress.  

 

 3.FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract 

labour or part thereof ordinarily employed.  

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 

shall contain the following equipment:- 

 

(a) For work places in which the number of contract labour employed does not exceed 

50- Each first-aid box shall contain the following equipment’s:- 

1. 6 small sterilized dressings.  

2. 3 medium size sterilized dressings.  

3. 3 large size sterilized dressings.  

4. 3 large sterilized burn dressings.  

5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.  

6. 1 (30 ml.) bottle containing Sal volatile having the dose and mode of 

administration indicated on the label.  

7. 1 snakebite lancet.  

8. 1 (30 gms.) bottle of potassium permanganate crystals.  

9. 1 pair scissors.  

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institutes, Government of India.  

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.  

12. Ointment for burns.  

13. A bottle of suitable surgical antiseptic solution  

 

(b) For work places in which the number of contract labour exceed 50. Each first-aid 

box shall contain the following equipment’s.  
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1. 12 small sterilized dressings.  

2. 6 medium size sterilized dressings.  

3. 6 large size sterilized dressings.  

4. 6 large size sterilized burn dressings.  

5. 6 (15 gms.) packets sterilized cotton wool.  

6. 6. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine.  

7. 1 (60 ml.) bottle containing Sal volatile having the dose and mode of 

administration indicated on the label  

8. 1 roll of adhesive plaster.  

9. 1 snake bite lancet.  

10. 1 (30 gms.) bottle of potassium permanganate crystals.  

11. 1 pair scissors.  

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice 

Service and Labour Institutes /Government of India.  

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.  

14. Ointment for burns.  

15. A bottle of suitable surgical antiseptic solution.  

 

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary  

(iv) Nothing except the prescribed contents shall be kept in the First-aid box.  

(v) The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place.  

(vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment in 

the work places where the number of contract labour employed is 150 or more.  

(vii) In work places where the number of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance from the works. First-aid posts 

shall be established and run by a trained compounder. The compounder shall be on duty 

and shall be available at all hours when the workers are at work.  

(viii) Where work places are situated in places which are not towns or cities, a suitable 

motor transport shall be kept readily available to carry injured person or person suddenly 

taken ill to the nearest hospital.  

 

 4.DRINKING WATER  

 

(i) In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking.   

(ii) Where drinking water is obtained from an Intermittent public water supply, each work 

place shall be provided with storage where such drinking water shall be stored.  

(iii) Every water supply or storage shall be at a distance of not less than 50 feet from any 

latrine drain or other source of pollution. Where water has to be drawn from an existing 

well which is within such proximity of latrine, drain or any other source of pollution, the 

well shall be properly chlorinated before water is drawn from it for drinking. All such 
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wells shall be entirely closed in and be provided with a trap door which shall be dust and 

waterproof.  

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 

and opened only for cleaning or inspection which shall be done at least once a month.  

 

 5.WASHING FACILITIES  

 

(i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein.  

(ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 

workers.   

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition.  

 

 6.LATRINES AND URINALS  

 

(i) Latrines shall be provided in every work place on the following scale namely:- 

a. Where female are employed, there shall be at least one latrine for every 25 females. 

b. Where males are employed, there shall be at least one latrine for every 25 males.  

c. Provided that, where the number of males or females exceeds 100, it shall be 

sufficient if there is one latrine for 25 males or females as the case may be upto the 

first 100, and one for every 50 thereafter.  

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall 

have a proper door and fastenings.  

(iii) The inside walls shall be constructed of masonry or some suitable heat-resisting non-

absorbent materials and shall be cement washed inside and outside at least once a year, 

Latrines shall not be of a standard lower than borehole system.  

(iv) (a) Where workers of both sexes are employed, there shall be displayed outside each 

block of latrine and urinal, a notice in the language understood by the majority of the 

workers “For Men only” or “For Women Only” as the case may be.  

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.  

(v) There shall be at least one urinal for male workers up to 50 and one for female workers 

up to fifty employed at a time, provided that where the number of male or female 

workmen, as the case may be exceeds 500, it shall be sufficient if there is one urinal for 

every 50 males or females up to the first 500 and one for every 100 or part thereafter. 

 

(vi) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a 

clean and sanitary condition at all times.  

(b) Latrines and urinals other than those connected with a flush sewage system shall 

comply with the requirements of the Public Health Authorities.   

(vii) Water shall be provided by means of tap or otherwise so as to be conveniently 

accessible in or near the latrines and urinals.  

(viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be 

made by means of a suitable incinerator. Alternately, excreta may be disposed off by 
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putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and 

covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of 

earth for a fortnight (when it will turn to manure).  

(ix) The contractor shall at his own expense, carry out all instructions issued to him by the 

Engineer-in-Charge to effect proper disposal of night soil and other conservancy work 

in respect of the contractor’s workmen or employees on the site. The contractor shall be 

responsible for payment of any charges which may be levied by Municipal or 

Cantonment Authority for execution of such on his behalf.  

 

 7.PROVISION OF SHELTER DURING REST  

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 

other two for rest separately for the use of men and women labour. The height of each shelter 

shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These 

shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sq.ft) per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 

building under construction or other alternative accommodation to be used for the purpose.  

 

 8.CRECHES  

(i) At every work place, at which 20 or more women worker are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under 

the age of six years. One room shall be used as a play room for the children and the other 

as their bedroom. The rooms shall be constructed with specifications as per clause 19H 

(ii) a,b& c.  

(ii) The rooms shall be provided with suitable and sufficient openings for light and 

ventilation. There shall be adequate provision of sweepers to keep the places clean.  

(iii) The contractor shall supply adequate number of toys and games in the play room and 

sufficient number of cots and beddings in the bed room.  

(iv) The contractor shall provide one ayaa to look after the children in the crèche when the 

number of women workers does not exceed 50 and two when the number of women 

workers exceed 50.  

(v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants 

and mothers of the children.  

 

 9.CANTEENS  

(i) In every work place where the work regarding the employment of contract labour is 

likely to continue for six months and where in contract labour numbering one hundred 

or more are ordinarily employed, an adequate canteen shall be provided by the 

contractor for the use of such contract labour.  

(ii) The canteen shall be maintained by the contractor in an efficient manner.  

(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and 

washing places separately for workers and utensils.  

(iv) The canteen shall be sufficiently lighted at all times when any person has access to it.  

(v) The floor shall be made of smooth and impervious materials and inside walls shall be 

lime washed or colour washed at least once in each year.  

(vi) Provided that the inside walls of the kitchen shall be lime-washed every four months.  
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(vii) The premises of the canteen shall be maintained in a clean and sanitary condition.  

(viii) Waste water shall be carried away in suitable covered drains and shall not be allowed 

to accumulate so as to cause a nuisance.  

(ix) Suitable arrangements shall be made for the collection and disposal of garbage.   

(x) The dining hall shall accommodate at a time 30 per cent of the contract labour working 

at a time.  

(xi) The floor area of the dining hall, excluding the area occupied by the service counter and 

any furniture except tables and chairs shall not be less than one square meter (10 sft) per 

diner to be accommodated as prescribed in sub-Rule 9.  

(xii) (a) A portion of the dining hall and service counter shall be partitioned off and reserved 

for women workers in proportion to their number.  

(b) Washing places for women shall be separate and screened to secure privacy.  

 

(xiii) Sufficient tables stools, chair or benches shall be available for the number of diners to 

be accommodated as prescribed in sub-Rule 9.  

(xiv) (a)(1). There shall be provided and maintained sufficient utensils crockery, furniture 

and any other equipment’s necessary for the efficient running of the canteen.  

            (2). The furniture utensils and other equipment shall be maintained in a clean and 

hygienic condition.   

(b)(1). Suitable clean clothes for the employees serving in the canteen shall be provided 

and maintained.  

    (2). A service counter, if provided, shall have top of smooth and impervious material.  

    (3). Suitable facilities including an adequate supply of hot water shall be provided for 

the cleaning of utensils and equipment’s.  

 

(xv) The food stuffs and other items to be served in the canteen shall be in conformity 

with the normal habits of the contract labour.  

(xvi) The charges for food stuffs, beverages and any other items served in the canteen 

shall be based on ‘No profit, No loss’ and shall be conspicuously displayed in the 

canteen.  

(xvii) In arriving at the price of foodstuffs, and other article served in the canteen, the 

following items shall not be taken into consideration as expenditure namely:- 

a) The rent of land and building. 

b) The depreciation and maintenance charges for the building and equipment 

provided for the canteen.  

c) The cost of purchase, repairs and replacement of equipment including 

furniture, crockery, cutlery and utensils.   

d) The water charges and other charges incurred for lighting and ventilation  

e) The interest and amounts spent on the provision and maintenance of equipment 

provided for the canteen.  

 

(xviii) The accounts pertaining to the canteen shall be audited once every 12 months 

by registered accountants and auditors.  

 



NIT No.: WAP/ENVT/PGICH/SR/PKG-19/2026/19 

 

 

 

 10.ANTI-MALARIAL PRECAUTIONS  

The contractor shall at his own expense, conform to all anti-malarial instructions 

given by the Engineer-in-Charge including the filling up of any borrow pits which may have 

been dug by him.  

 

11.The above rules shall be incorporated in the contracts and in notice inviting tenders and 

shall form an integral part of the contracts.  

 

 12.AMENDMENTS  

Government may, from time to time, add to or amend these rules and issue directions - it may 

consider necessary for the purpose of removing any difficulty which may arise in the 

administration thereof.  

 

For & on behalf of Tenderer  
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SECTION– VII 

 

ELIGIBILITY CRITERIA AND IT’sFORMS: 

 

FORM A 

LETTER OF TRANSMITTAL 

 

CHIEF EXECUTIVE DIRECTOR (ENVT & CM) 

WAPCOS Limited, Environment Division, 

76-C, Sector -18, Gurgaon- 122 015 

 

Subject: Submission of bids for the “Special Repair Works of Civil and Electro-

Mechanical Modalities at PGICH, Sector-30, Noida (Package-19)” 

  

Sir,  

 

Having examined the details given in press notice and bid document for the above work, I/we 

hereby submit the relevant information.  

 

1. I/we hereby certify that all the statement made and information supplied in the enclosed 

forms A to J and accompanying statement are true and correct. 

2. I/we have furnished all information and details necessary for eligibility and have no further 

pertinent information to supply. 

3. We also authorize WAPCOS Limited to approach individuals, employers, Firms and 

Corporation to verify our experience certificates of similar works and any / all the 

documents submitted herewith the bid document along with general reputation and 

competence. 

4. I/we submit the following certificates in support of our suitability, technical knowledge 

and capability for having successfully completed the following eligible similar works:  

 

Name of work Certificate from  

  

  

 

Certificate:  

It is certified that the information given in the enclosed technical bid are correct. It is 

also certified that I/we shall be liable to be debarred, disqualified/ cancellation of 

enlistment in case any information furnished by me/us found to be incorrect.  

 

Enclosures:  

 

Seal of bidder  

Date of submission:              Signature(s) of Bidder(s) 
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FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF 

PROPOSAL FOR AUTHORIZED SIGNATORY 

(On Rs. 100 stamp paper) 
 
 
 

Know all men by these presents, 

we……………………………………………. (Name of 

the 

Tenderer and address of their registered office) do hereby constitute, appoint and authorize 

Mr 

/Ms………………………………(name and residential address of 

Power of Attorney holder) who   is   presently    employed   with   us   and   holding   the    

position 

of…………………………………………………

……a sour attorney, to do in our name and on our behalf, all such acts, deeds and 

things necessary in connection with or incidental to our Bid for the Project and submission 

of all documents and providing information / responses to 

, representing us in all matters before, and generally dealing with 

In all matters in connection with our proposal for the said Project. We hereby agree to ratify 

all acts, deeds and things law fully done by our said attorney pursuant to this Power of 

Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall 

always be deemed to have been done by us. 
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FORM B 

FINANCIAL INFORMATION  

 

Financial Analysis: Details to be furnished should be duly supported by figures in balance 

sheet/ profit & loss account for the last five years duly certified by the Chartered Accountant, 

as submitted by the applicant to the Income Tax Department (Copies to be attached).  

 

Years  Gross Annual Turnover Profit/Loss 

(After Tax)  

2024-2025   

2023-2024   

2022-2023   

2021-2022 

 

  

2020-2021   

 

 

Signature of Chartered Accountant                                                      Signature of Bidder(s).   

(withUDIN Number and Seal)         (with Seal)   
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FORM C 

SOLVENC CERTIFICATE FROM A SCHEDULED BANK  

 

To 

 

WAPCOS LIMITED 

Plot No-76 C Intuitional Area Sector-18 

Gurugram-122015 

Name of the Work: “Special Repair Works of Civil and Electro-Mechanical Modalities at 

PGICH, Sector-30, Noida (Package-19)”. 

  

 

This is to certify that to the best of our knowledge and information that 

M/s.…………....................................................................... having marginally noted address, 

as a Customer of our bank are/is respectable and can be treated as good for any engagement 

upt o a limit of Rs………..…………………. 

(Rupees…………………………………………………………………………………………

………) 

This certificate is issued without any guarantee or responsibility on the bank or any of the 

officers. 

 

 

(Signature) For the Bank 

(Email id of the bank) 

 

NOTE: 

1. Bankers Certificates should be on letter head of the Bank, addressed to tendering 

authority. 

2. In case of Partnership firm, certificate should include names of all partners as 

recorded with the Bank. 
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FORM D 

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING 

LAST SEVEN YEARS 

 

(Signature of the Bidder) 

 

 

 

Note:This should be accompanied by Completion certificate and work order along with 

bill of quantities. 

 

 

 

 

 

 

 

 

 

 

 

 

Sl. 

No 

Name of 

Project 

& 

Location 

Owner or 

sponsoring 

organization 

Cost of 

work 

in 

crores 

of 

rupees 

Date of 

Commen- 

cement as 

per 

contract 

Stipulated 

date of 

completion 

Actual 

date of 

completion 

Name and 

address/ 

telephone 

number 

of officer 

to whom 

reference 

may be 

made 

1        

2        

3        

4        

5        

6        

7        
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FORM E (On letter Head) 

STRUCTURE & ORGANISATION 

 

 

S.No.  Particulars  Details Submitted by Bidder  

1.  Name & address of the Bidder:  

2.  Telephone no./Mobile No./Telex no./Fax no.   

3.  Email id for communication  

4.  Legal status of the bidder (attach copies of original 

document defining the legal status)  

(a) An Individual  

(b) A proprietary firm  

(c) A firm in partnership  

(d) A limited company or Corporation  

 

 Particulars of registration with various Government  

Bodies (attach attested photocopy) 

 

5.  Organization/Place of Registration   

1.  

2.  

3.  

Registration No.  

6.  Names and titles of Directors & Officers with 

designation to be concerned with this work along with 

their contact number and Email id 

 

7.  Designation of individuals authorized to act for the 

organization  

 

8.  Has the bidder, or any constituent partner in case of 

partnership firm Limited Company/ Joint Venture, 

ever been convicted by the court of law? If so, give 

details.  
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9. Banker of Agency with full address (Attach bankers 

certificate of account maintenance for the last two 

years) 

Telephone number of banker 

 

10 PAN of the firm  

11 Statutory requirements: 

a) Whether the firm/company is registered with 

labour Department of State Government/UT 

Administration 

b) Whether the firm/company is registered under 

the employees State Insurance Act, 1948 

c) Whether the firm/company is registered under 

the Employees Provident Fund and 

Miscellaneous Provision Act, 1952. 

 

12. ESI, P.F, GST, Labour Registration No.  

13. GST Paid last recipt  

14 Affidavit by the firms to pay minimum rates wages to 

the workers engaged as per applicable order 

Government CLC and to enhance the rates, as and 

when it is revised. 

 

15. Undertaking by the firm to provide clearance from 

police authorities in respect of workers. 

 

16.  Any other information considered necessary but not 

included above. 

 

 

 

Signature of Bidder(s)  
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FORM F 

 

Format of Undertaking to be furnished on Company Letter Head with regard to 

Blacklisting/Non-Debarment by the contracting Agency 

 

Name of work: 

 

Ref: Tender No…….dated….. 

 

To 

 

CED (Envt& CM) 

WAPCOS Limited 

76-C , Industrial Area 

Gurgaon, Haryana 

 

This is to certify that we have taken the cognizance of Blacklisting Policy of WAPCOS 

Limited. Further, we hereby confirm and declare that we, M/s……………., is not 

blacklisted/de-registered/debarred by any Government department/Public Sector 

Undertaking/Private Sector/or any other agency for which we have Executed/undertaken the 

works/services during the last 5 years. 

 

For…………….. 

Authorized Signatory 

Date:- 
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FORM G 

 

FORMAT FOR UNDERSTANDING THE PROJECT SITE 

(on Bidder Letter Head)  

 

To 

 

CHIEF EXECUTIVE DIRECTOR (ENVT & CM) 

WAPCOS Limited, Environment Division, 

76-C, Sector -18, Gurgaon- 122 015 

 

Subject: Undertaking of the Site Visit   for “Special Repair Works of Civil and Electro-

Mechanical Modalities at PGICH, Sector-30, Noida (Package-19)”. 

  

Sir,  

 

I/we hereby certify that I/we have examined & inspected the site &its surrounding 

satisfactorily, where the project is to be executed as per the scope of works. I/ We are well 

aware about the Location of the Buildingand existing utilities to connect to the system, 

conditions prevailing at site, availability of materials, availability of land and transport 

facilities, weather condition at site, the extent of leads and lifts involved in execution of work 

etc. 

 

I / We hereby submit our BID considering above all facts gathered during site visit and each 

& every aspect have been considered in the Quoted cost of the project as per BOQ 

 

Yours faithfully,  

 

 

Date:     (Signature, name and designation of the Authorized signatory)  

 

Place:        Name and seal of Bidder  
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FORM H 

FORMAT FOR NO DEVIATION CERTIFICATE 

[To be submitted on Bidder’s Letter Head]  

 

To, 

 

CHIEF EXECUTIVE DIRECTOR (ENVT & CM) 

WAPCOS Limited, Environment Division, 

76-C, Sector -18, Gurgaon- 122 015 

 

Subject:No Deviation Certificate for“Special Repair Works of Civil and Electro-

Mechanical Modalities at PGICH, Sector-30, Noida (Package-19)” 

 

  

Dear Sir, 

With reference to above this is to confirm that as per Tender conditions we have visited 

site before submission of our Offer and noted the job content and site condition etc. We 

also confirm that we have not changed/modified the above tender document and in case of 

observance of the same at any stage it shall be treated as null and void.  

 

We hereby also confirm that we have not taken any deviation from Tender Clause together 

with other reference as enumerated in the above referred Notice Inviting Tender and we 

hereby convey our unconditional acceptance to all terms & conditions as stipulated in the 

Tender Document.  

 

In the event of observance of any deviation in any part of our offer at a later date whether 

implicit or explicit, the deviations shall stand null and void.  

 

Thanking you,  

Yours faithfully,  

 

 

Date:  (Signature, name and designation of the Authorized signatory)  

  

  

 Place:        Name and seal of Bidder  
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FORM I 

CONSENT LETTER FOR INTEGRITY PACT  

To, 

 

CHIEF EXECUTIVE DIRECTOR (ENVT & CM) 

WAPCOS Limited, Environment Division, 

76-C, Sector -18, Gurgaon- 122 015 

 

Sub: Integrity Pact for “Special Repair Works of Civil and Electro-Mechanical 

Modalities at PGICH, Sector-30, Noida (Package-19)”.  
 

Dear Sir,  

 

I/We acknowledge that WAPCOS is committed to follow the principles thereof as 

enumerated in the Integrity Agreement enclosed with the tender/bid document.  

 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that I/We will sign the enclosed integrity Agreement, which is an integral part of 

tender documents, failing which I/We will stand disqualified from the tendering process. 

I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 

UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.  

 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit 

and further agree that execution of the said Integrity Agreement shall be separate and 

distinct from the main contract, which will come into existence when tender/bid is finally 

accepted by WAPCOS. I/We acknowledge and accept the duration of the Integrity 

Agreement, which shall be in the line with Article 1 of the enclosed Integrity Agreement.  

 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement, while submitting the tender/bid, WAPCOS shall have unqualified, absolute 

and unfettered right to disqualify the tenderer/bidder and reject the tender/bid is 

accordance with terms and conditions of the tender/bid.  

 

Yours faithfully,  

 

 

 

Date:  (Signature, name and 

designation of the Authorized 

signatory)  

  

  

Place:  Name and seal of Bidder  

 

 

(On 100 Rs Stamp Paper) 
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FORMAT FOR INTEGRITY PACT 

 

 

This Integrity Agreement is made at ............... on this ...........day of ........... 20......  

BETWEEN 

WAPCOS Limited, New Delhi (Hereinafter referred as the „Principal/Owner‟, which 

expression shall unless repugnant to the meaning or context hereof include its successors and 

permitted assigns) 

 

AND 

...................................................................................................................................................... 

(Name and Address of the Individual/firm/Company) through 

................................................................................................... (Hereinafter referred to as the 

(Details of duly authorized signatory) “Bidder/Contractor” and which expression shall 

unless repugnant to the meaning or context hereof include its successors and permitted 

assigns)  

Preamble  

WHEREAS the Principal / Owner has floated the Tender (NIT No. ................................) 

(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down 

organizational procedure, contract 

for............................................................................................... (Name of work) hereinafter 

referred to as the “Contract”.  

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the 

land, rules, regulations, economic use of resources and of fairness/transparency in its relation 

with its Bidder(s) and Contractor(s).  

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 

Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 

conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 

and Contract between the parties.  

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 

hereby agree as follows and this Pact witnesses as under: 

 

Article 1: Commitment of the Principal/Owner 

(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption 

and to observe the following principles: 

(a) No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, 

demand, take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 

 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 

equity and reason. The Principal/Owner will, in particular, before and during the 

Tender process, provide to all Bidder(s) the same information and will not provide to 

any Bidder(s) confidential / additional information through which the Bidder(s) could 

obtain an advantage in relation to the Tender process or the Contract execution. 
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(c) The Principal/Owner shall endeavour to exclude from the process any person, 

whose conduct in the past has been of biased nature. 

 

(2) If the Principal/Owner obtains information on the conduct of any of its employees which 

is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 

(PC Act) or is in violation of the principles herein mentioned or if there be a substantive 

suspicion in this regard, the Principal/Owner will inform the Chief Vigilance Officer and in 

addition can also initiate disciplinary actions as per its internal laid down policies and 

procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

(1) It is required that each Bidder/Contractor (including their respective officers, employees 

and agents) adhere to the highest ethical standards, and report to the WAPCOS all suspected 

acts of fraud or corruption or Coercion or Collusion of which it has knowledge or becomes 

aware, during the tendering process and throughout the negotiation or award of a contract. 

 

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his participation in 

the Tender process and during the Contract execution: 

 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal/Owner‟s employees involved in the 

Tender process or execution of the Contract or to any third person any material or 

other benefit which he/she is not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the Tender process or during the execution 

of the Contract. 

 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. This applies in 

particular to prices, specifications, certifications, subsidiary contracts, submission or 

non-submission of bids or any other actions to restrict competitiveness or to cartelize 

in the bidding process. 

 

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the 

purpose of competition or personal gain), or pass on to others, any information or 

documents provided by the Principal/Owner as part of the business relationship, 

regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 

 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/ representatives in India, if any. Similarly Bidder(s)/Contractor(s) 

of Indian Nationality shall disclose names and addresses of foreign 

agents/representatives, if any. Either the Indian agent on behalf of the foreign 

principal or the foreign principal directly could bid in a tender but not both. Further, in 

cases where an agent participate in a tender on behalf of one manufacturer, he shall 
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not be allowed to quote on behalf of another manufacturer along with the first 

manufacturer in a subsequent/parallel tender for the same item. 

 

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or any 

other intermediaries in connection with the award of the Contract. 

 

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 

 

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge 

in fraudulent practice means a willful misrepresentation or omission of facts or submission of 

fake/forged documents in order to induce public official to act in reliance thereof, with the 

purpose of obtaining unjust advantage by or causing damage to justified interest of others 

and/or to influence the procurement process to the detriment of the WAPCOS interests. 

 

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 

influencing a decision through intimidation, threat or the use of force directly or indirectly, 

where potential or actual injury may befall upon a person, his/her reputation or property to 

influence their participation in the tendering process). 

 

Article 3: Consequences of Breach 

 

Without prejudice to any rights that may be available to the Principal/Owner under law or the 

Contract or its established policies and laid down procedures, the Principal/Owner shall have 

the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and 

the Bidder/ Contractor accepts and undertakes to respect and uphold the Principal/Owner’s 

absolute right: 

 

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, such as 

to put his reliability or credibility in question, the Principal/Owner after giving 14 days‟ 

notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the 

Tender process or terminate/determine the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes. The imposition and duration of the 

exclusion will be determined by the severity of transgression and determined by the 

Principal/Owner. Such exclusion may be forever or for a limited period as decided by the 

Principal/Owner. 

 

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 

disqualified the Bidder(s) from the Tender process prior to the award of the Contract or 

terminated/determined the Contract or has accrued the right to terminate/determine the 

Contract according to Article 3(1), the Principal/Owner apart from exercising any legal rights 

that may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire 

amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of the 

Bidder/Contractor. 

 



NIT No.: WAP/ENVT/PGICH/SR/PKG-19/2026/19 

 

 

 

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 

Contractor, or of an employee or a representative or an associate of a Bidder or Contractor 

which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has 

substantive suspicion in this regard, the Principal/Owner will inform the same to law 

enforcing agencies for further investigation. 

 

Article 4: Previous Transgression 

 

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any 

other Company in any country confirming to the anticorruption approach or with Central 

Government or State Government or any other Central/State Public Sector Enterprises in 

India that could justify his exclusion from the Tender process. 

 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/ holiday listing of the 

Bidder/Contractor as deemed fit by the Principal/ Owner. 

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by 

him and has installed a suitable corruption prevention system, the Principal/Owner may, at its 

own discretion, revoke the exclusion prematurely 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 

responsible for any violation(s) of the principles laid down in this agreement/Pact by any of 

its Subcontractors/sub-vendors  

 

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders 

and Contractors. 

 

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 

between the Principal/Owner and the bidder, along with the Tender or violate its provisions at 

any stage of the Tender process, from the Tender process. 

 

Article 6- Duration of the Pact 

 

Defect Liability period shall be one year. This Pact begins when both the parties have 

legally signed it. It expires for the Contractor/Vendor 12 months after the completion of work 

under the contract or till the continuation of defect liability period, whichever is more and for 

all other bidders, till the Contract has been awarded. If any claim is made/lodged during the 

time, the same shall be binding and continue to be valid despite the lapse of this Pacts as 

specified above, unless it is discharged/determined by the Competent Authority, WAPCOS. 

 

Article 7- Other Provisions 

 

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquartersof the Principal/Owner, who has floated the Tender. 
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(2) Changes and supplements need to be made in writing. Side agreements have not been 

made. 

 

(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners and 

consortium members. In case of a Company, the Pact must be signed by a representative duly 

authorized by board resolution. 

 

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this 

Pact remains valid. In this case, the parties will strive to come to an agreement to their 

original intensions. 

 

(5) It is agreed term and condition that any dispute or difference arising between the parties 

with regard to the terms of this Integrity Agreement / Pact, any action taken by the 

Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof 

shall not be subject to arbitration. 

 

Article 8- Legal and Prior Rights 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights 

and remedies belonging to such parties under the Contract and/or law and the same shall be 

deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For 

the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over 

the Tender/Contact documents with regard any of the provisions covered under this Integrity 

Pact. 

 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 

place and date first above mentioned in the presence of following witnesses 

 

 

............................................................... 

(For and on behalf of Principal/Owner) 

 

................................................................ 

(For and on behalf of Bidder/Contractor) 

 

WITNESSES: 

1. .............................................. 

(signature, name and address) 

 

2. ............................................... 

(signature, name and address) 

 

Place: 

 

Dated: 
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FORM-K 

UNDERTAKING 

(Rule 144(xi) in the General Financial Rules (GFRs), 2017 
 

I have read the clause regarding restrictions on procurement from a bidder of a country 

which shares a land border with India;I hereby certify that this bidder is not from such a 

country or, if from such a country, has been registered with the Competent Authority. I 

hereby certify that this bidder fulfils all requirements in this regard and Is eligible to be 

considered. 

 

Date 

 

Place 

 

Signature, name and designation of the Authorized signatory) 

Name and Seal of the bidder 
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FORM-L 

 

 AFFIDAVIT 

We -----, undertake and confirm that eligible similar works(s) have not been got executed 

through another contractor on back-to-back basis. Further that, if such a violation comes to 

the notice of Department, then we shall be debarred for bidding in WAPCOS in future 

forever. Also, if such a violation comes to the notice of Department before date of start of 

work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money 

Deposit / Performance Guarantee.  

 

On behalf of ------- 

Sign and Seal of firm 
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SECTION-VIII 

 

SCOPE OF WORK 

 

Special Repair Works of Civil and Electro-Mechanical Modalities at PGICH, Sector-30, 

Noida (Package-19) 

 

The scope of work includes “Special Repair Works of Civil and Electro-Mechanical 

Modalities at PGICH, Sector-30, Noida (Package-19)”.PGICH/WAPCOS reserves the right 

to add or delete any dispensary/ office in the below mentioned list. 

 

Sl no.  Name of the Buildings/Premises Location 

1 
“Special Repair Works of Civil and Electro-

Mechanical Modalities at PGICH, Sector-30, Noida 

(Package-19)” 

Noida, UP 

 

“Special Repair Works of Civil and Electro-Mechanical Modalities at PGICH, Sector-30, 

Noida (Package-19)” 

 

Major Works to be carry out are as follows: (Kindly refer BOQ for complete details) 

 

Light Fixtures 

 Supplying, installation, testing and commissioning of 2’×2’ LED panel lights of 

rating and technical specifications as mentioned in the BOQ 

 Supplying, installation, testing and commissioning of LED surface mounted 

batten lights of 18–22Watt capacity, conforming to the specifications mentioned 

in the BOQ 

 Supplying and drawing of FRLS PVC insulated copper conductor, single core 

cables of required sizes in existing surface or recessed PVC/steel conduits, 

including termination, testing and commissioning. 

 Supplying and fixing sheet steel MCB distribution board, suitable for surface or 

recessed mounting, complete with bus bars, neutral and earth bars, internal 

wiring, earthing, testing and commissioning. 

 Supplying and fixing miniature circuit breakers of required ratings and poles in 

the distribution board, complete with connections, testing and commissioning. 

 Supplying and fixing ISI marked PVC conduits with all necessary accessories 

such as bends and junction boxes, complete with proper fixing and making good 

the surfaces. 

 

Flush Pump Room 

 Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having 

thermal stability for hot & cold-water supply as specified in the BOQ. 

 Supply, Fixing, Testing and Commissioning of Butterfly Valve as specified in the 

BOQ. 
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 Providing, installation, testing and commissioning of non-return valve as 

specified in the BOQ. 

 Providing, installation, testing and commissioning of stainless-steel Y – strainer 

as specified in the BOQ. 

 Providing and fixing CPVC (Chlorinated Polyvinyl Chloride) Ball Valve as 

specified in the BOQ. 

 In gratings, frames, guard bars, ladders, railings, brackets, gates and similar 

works, complete. 

 Dismantling, lifting and shifting of existing corroded MS pipe line in the 

domestic pump room as mentioned in the BOQ. 

Axial Fan and Ducting 

 Supply, installation, testing and commissioning of ceiling mounted Tube Axial 

Flow Fan, complete in all respects, rating and technical specifications as 

mentioned in the BOQ 

 Supply, installation, testing and commissioning of DOL Starter, rating and 

technical specifications as mentioned in the BOQ 

 Supply, installation, balancing and commissioning of fabricated at site GSS sheet 

metal rectangular/round ducting as specified in the BOQ. 

HVAC System 

 Supply, fabrication at site, installation, balancing and commissioning of GSS 

sheet metal rectangular/round ducting of specified thickness, complete with 

gaskets, bends, dampers, vanes, hangers, supports and all accessories, as required. 

 Supply, fixing, testing and commissioning of powder-coated aluminum return air 

diffusers with anti-smudge ring and removable core, complete as required. 

 Dismantling of existing damaged/unsuitable AHU blower mounting spider, 

bearing and rubber damper, followed by fabrication, supply and installation of 

new heavy-duty MS blower mounting brackets, including proper alignment, 

welding/bolting and finishing, complete. 

 Dismantling and removal of defective AHU blower unit, followed by supply, 

installation, testing and commissioning of new blower of required capacity, 

complete with motor mounting, coupling/belt system, vibration isolation pads, 

alignment and all necessary accessories to ensure smooth operation. 

 Providing and fixing of PVC drain pipeline for FCUs and AHUs of required 

sizes, including fittings, supports, clamps and closed-cell insulation, complete 

with proper slope, leak-proof joints and making good of surfaces. 

 Repairing of 30 HP primary water pump, including replacement of shaft, bearings 

and mechanical seals, complete with testing and commissioning. 

 Repairing of 30 HP secondary water pump, including complete dismantling, 

inspection and overhauling of all major components, replacement/refurbishment 

of defective parts, machining, balancing, alignment, leak testing, transportation, 

reinstallation and performance testing. 
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 Repairing of 75 HP condenser water pump, including complete dismantling, 

inspection and overhauling of all major components, replacement/refurbishment 

of defective parts, machining, balancing, alignment, leak testing, transportation, 

reinstallation and performance testing. 

Internal Electrification work:  

 Wiring for circuit/ submain wiring along with earth wire of different 

Specification as mentioned in BOQ. 

 Supplying and fixing following size/ modules, GI box along with modular base & 

cover plate of different Specification as mentioned in BOQ. 

 Supplying and fixing modular switch/ socket on the existing modular plate & 

switch box of different Specification as mentioned in BOQ. 

 Supplying and fixing sheet steel MCB distribution board, suitable for surface or 

recessed mounting, complete with bus bars, neutral and earth bars, internal 

wiring, earthing, testing and commissioning. 

 Supplying and fixing miniature circuit breakers of required ratings and poles in 

the distribution board, complete with connections, testing and commissioning. 

 Supplying and fixing ISI marked PVC conduits with all necessary accessories 

such as bends and junction boxes, laid on surface or concealed, complete with 

proper fixing and making good the surfaces. 

 Supplying, installation, testing and commissioning of 2’×2’ LED panel lights of 

rating and technical specifications as mentioned in the BOQ 

 Supplying, installation, testing and commissioning of LED surface mounted 

batten lights of 18–22Watt capacity, conforming to the specifications mentioned 

in the BOQ 

 

Repairing, Supply & Recommissioning of YORK Water Cooled Screw Chiller No 

1(Model YEWS) 

The scope of work shall include supply, replacement, testing, commissioning and 

restoration of YORK Water Cooled Screw Chiller Model YEWS, complete in all 

respects, as per site requirements and technical specifications as mentioned in the 

BOQ, including the following: 

 Supply of OEM-compatible spare parts including PCB Mother Board, Display 

Board & Keypad, Oil Filter, Drier Filter, Refrigerant Filter, Compressor Oil, 

Water Temperature Sensor, 300 Amps Contactor with coil and associated 

accessories, suitable for direct replacement in existing chiller system. 

 Deployment of skilled manpower for dismantling, replacement, refixing and 

repairing works, including opening of panels, removal and installation of parts, 

mechanical and electrical adjustments, tightening, alignment, cleaning of 

components, troubleshooting and functional checks. 

 Testing and recommissioning of chiller system including checking of controls, 

sensors, safety interlocks, alarms and operational parameters to ensure smooth 

and safe operation. 

 Pressure testing of refrigeration circuit using dry nitrogen, leak testing with 

required holding period, system vacuuming using suitable vacuum pumps, and 

charging of fresh refrigerant (R-134a) as per OEM recommendations. 

Replacement of Cooling Tower and HVAC Piping Including Allied Items 
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The scope of work shall include supplying, installation, testing and commissioning 

(SITC) of cooling tower system and associated chilled water, condenser water 

piping, ducting works and dismantling activities as per project requirements. 

The detailed scope includes: 

 SITC of induced draft counterflow cooling tower (CTI approved) including all 

accessories, FRP construction components, fan assembly, motor, sprinkler system, 

ladder, isolating switch and integration with BMS. Cooling tower capacity shall be 

600 GPM. 

 Providing gratings, frames, guard bars, ladders, railings, brackets, gates and other 

associated structural works complete. 

 Supply, laying, fixing, testing and commissioning of chilled water piping inside 

building including supports, vibration isolators, insulation and associated fittings 

complete. 

 Supply, installation and commissioning of condenser water piping with required 

supports, fittings and accessories complete. 

 SITC of insulated chilled water plumbing with required insulation, cladding and 

accessories complete. 

 Supply, installation, balancing and commissioning of fabricated sheet metal 

ducting including dampers, vanes, hangers and supports. 

 Dismantling of existing cooling tower (250 TR) including all structural 

components, piping connections, fan assembly and associated accessories and safe 

removal from site 

 

For carrying out comprehensive Repairs & Maintenance of its existing infrastructure 

comprising of Buildings & Services including Equipment and Plants rendering specialized 

services: 

. The contractor will carry out all preventive maintenance& Special Repair / Checks as per 

CPWD Specification, CEA/Electricity code and works procedure 

 

After a comprehensive condition survey of the existing infrastructure i.e. Buildings, Services, 

Equipment is & Plants including ancillary structures existing inside the premises/complex 

shall be carried out by them to assess the maintenance needs for each component of the 

infrastructure for restoring and sustaining the utility of the facilities. 

 

a) NATURE OF THE WORK AS REQUIRE: R & M OF CIVIL WORKS   

All Carriage of material by mechanical transport including loading and uploading with earth 

excavation of all kind of soil. Clearing outside periphery of premises removal and Disposal of 

rubbish/moorum/malba/similar waste material by local transport including loading, unloading 

and transportation and proposal of following requirements also included in the estimate 

bellow: 

 Providing & fixing of Items as per the Requirement as per the CPWD and 

Government guidelines. 

 Portland Cement (OPC-43 grade), White Cement, Coarse sand (zone III), Fine sand 

(zone IV), Common burnt clay F.P.S. bricks tile class designation 10, Water proofing 

materials, Stone Aggregate (Single size) : 20 mm & 10mm nominal size, Bleaching 
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powder, Ceramic Glazed Tiles 1st quality 300 x 300 mm in all shades , G.I. Pipes  

Class/PVC, G.I. Tees ( Equal) /PVC, G.I. Elbow/PVC, G.I. Nipple/PVC, S.C.I. Single 

equal tee, S.C.I. Plain Bend, S.C.I. Plain shoe Bend, Mild Steel Clamps, Stainless 

steel screws etc. 

 Cleaning of chocked sewer line by diesel running vehicle mounting hydraulic 

operated high-pressure suction cum jetting sewer cleaning machine; Cleaning of 

terrace/loft water storage; Hacking of CC flooring including cleaning for surface etc. 

 Dismantling G.I. pipe including stacking; Kota stone slab flooring over 20 mm 

(average) thick base laid over and jointed with grey cement slurry mixed with pigment 

to match the shade of the slab; Painting Steel work with Deluxe Multi Surface Paint to 

give an even shade; Taking out existing wooden door shutter, repair by cutting, 

painting etc. and refixing of repaired door shutters to existing door frames. 

 Plumbing Work, Sanitary Work, Carpenter & Masonry Work 

 Aluminium& Steel Repair Work. 

 To keep sewer line functional. 

 Any Other Work assigned by WAPCOS/ Director, PGICH as per respective 

jurisdiction of buildings. 

 Occasional replacement of water supply fittings/sanitary fixtures on need basis. 

 Any other such works directly related to civil/electricalrenovation of the buildings. 

 Providing of skilled & trained manpower for the civil/ electricalRenovation work such 

as plaster repair, painting, flooring repair, etc. 

 

 

b) NATURE OF THE WORK AS REQUIRE: Repair &Maintenance OF ELECTRICAL 

WORKS   

 Wiring/Re-wiring for light point/ fan point/ exhaust fan point/ call bell point 

 Installation of exhaust fan 

 Earthing with G.I. earth pipe and building loop earthing as per IS 3043 

 Providing Conduit,Socket(6A/16A),MCB,RCCB,ISOLATOR,Lugs,LEDlight,Celing 

fanetc 

 Electrical Fitting and Fixtures i.e. Lights, Fans, Switches, Sockets, Wirings etc. 

 Any Other Work assigned by WAPCOS/PGICH as per respective jurisdiction of 

buildings. 

All electrical work should be as per CPWD specification and Government of India 

Electrical inspectorate norms/Government of India norms. 

 

C) Manpower Deployment:  

 Manpower attendance register is to be maintained properly. AEBAS attendance is 

compulsory for manpower.   
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 Uniform, ID Card, safety shoes and other tools have to be provided to each and every 

staff by the agency. 

 The Working Staff should be professionally qualified and must be trained.  

 Number of manpower to deploy at site will be increased or decreased as per the 

requirement of PGICH/WAPCOS Limited. Supervisor required to be deployed at site 

by Contractor at his own cost for smooth function of work at site. Similarly, 

quantities of item mentioned in the BoQ shall be increased or decreased as per the site 

requirement or PGICH/WAPCOS directions. 

  Manpower deployment schedule has to be finalized by the contractor as per the 

WAPCOS/PGICH Guidelines and in consultation with WAPCOS/Director PGICH as 

per respective jurisdiction of buildings. 

D.  The contractor will carry out all preventive maintenance / Checks as per CPWD 

Specification and works procedure. 

E.  The scope of work under this contract can be increased/decreased accordingly on 

same terms and condition as per prevailing DSR/ NDSR (at the time of extension, if 

any) with rates will be applicable in contract. Any increase in the scope of work shall 

be in terms of CVC guidelines and with prior approval of competent authority of 

PGICH. 

G.  Ensuring that the Contractor(s) implement required Health, Safety & Environmental 

(HSE) practices at the Construction Sites and they also comply with all statutory 

obligations relate to workmen deployed at the Site like compliance of Labour laws, 

minimum wages as per CLC, ESI, EPF & Bonus etc.   

H. Obtaining necessary Statutory Approvals / Permission / Clearances/ Certificates 

from the concerned Local Bodies & Statutory Authorities like Municipal 

Corporation, Town Planning Board, Electricity Board / Fire Department, State / 

Central Pollution Control Boards, State / Central Environmental Authorities etc. as 

applicable. 

I.  Intimating PGICH/WAPCOS about any excess expenditure likely to be incurred 

over and above the approved estimate and also about possibility of Time Overrun as 

soon as it comes to its knowledge along with reasons and justifications thereof for 

necessary approvals from PGICH before committing / incurring the extra / additional 

expenditure.  
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J. All emergent Repair and Maintenance related complaints shall be attended to within 

twenty-four hours and routine/ non-emergent Repairs shall be attended within 48 

hours, falling which a recovery of Rs. 1000.00 per event per day shall be made from 

the subsequent payments to the agency. 

K. In the event of failure to attend the complaint within 03 days, The Authorized officer 

of PGICH/WAPCOS will get the work done at the risk and cost of the agency and 

expenditure incurred will be deducted from the subsequent payment of the agency. 

L. The contractor shall compensate PGICH/WAPCOS for any losses incurred by theft, 

illegal or fraudulent Activities of the manpower deployed directly or through his 

manpower/contractor 

M. The agency has to maintain daily category wise attendance register recording the 

name and designation of staff & workers. The attendance shall be marked in register 

by agency’s manager/engineer in charge at the start & closer of each shift. The 

engineer-in-charge or his authorized representative may check the physical 

attendance of any staff and worker at any time. If any staff and/or workers found 

absent without his substitute (duly authorized by agency) the penalty shall be 

recovered from the running or final bills of the agency as per rate quoted by the 

bidder. 

N. The engineer-in-charge or his authorized representative may check the performance 

on day to day basis and if it is found poor performance, penalty of Rs. 50,000 shall 

be imposed. In case of repetition, penalty shall be increased by 1.00 lakh to 1.5 lakh 

and after 3rd term contract may be terminated. 

O.  Agency shall not execute any work without knowledge of WAPCOS/ESI. Any 

increase in the scope of work shall be in terms of CVC guidelines and with prior 

written approval of competent authority of PGICH then only consider else agency 

should bear cost and expenditure with his at risk and cost. 

The integration between the functions of the various components based on Office 

building &its premises requirement is of paramount importance. 

 

  Terms and Conditions: 

1. Agency will adhere to the CPWD specifications, schedule of rates of the CPWD and 

GFR provisions. 

2. Prior sanction will be sought for all changes involving expenditure over and above 

the administratively approved cost. However, it shall be ensured that the changes 

area kept minimum. 
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3. Claims, legal disputes and any matter arising out of the execution of the work will be 

dealt with by the Agency as per the procedure applicable to its own works. However, 

if any legal charges are involving they will be debited to the work concerned of the 

Zone. Agency will act as an agent for PGICH. 

4. WAPCOS on behalf of Director,PGICHshall have the power to make any 

alterations, additions or substitutions in the original specification’s drawings, 

designs and instructions that may appear to him to be necessary during the progress 

of the work and Agency shall carry out the work in accordance with any instructions 

which may be given to them in writing by the Director, PGICH and such a course of 

action shall not invalidate the contract. 

5. Any deviation in work due to change in designs and specifications will require the 

prior approval of the WAPCOS/Director, PGICHExtra/substitute items arising out of 

the change in design/specification shall however, fall within the purview of the 

Executive Agency. Variation in quantities of items shall be charged to work with the 

approval of Director, PGICH/WAPCOS. However, no approval is required, if the 

overall cost is within approved cost. 

6. Agency shall not transfer funds or materials so procured temporarily or otherwise to 

any works other than PGICH works. 

7. Agency shall report the progress and expenditures of each work under its execution 

every month to the Engineer-in-Charge of WAPCOS on behalf of Director, PGICH in 

Form CPWD 65 showing in respect of each work the amount of deposit received and 

the expenditure incurred both during the month and up to date. 

8. It shall not be permissible for agency to apply without the sanction of the 

WAPCOS/Director, PGICHany anticipated or actual saving whether due to the 

abandonment of apart of work or to any other causes, on a sanctioned estimate of a 

definite project to carry out additional work not contemplated in the original project 

or fairly contingent its actual execution. 

9. Notwithstanding anything contained above, WAPCOS/ Director, PGICH will have 

the authority to foreclose the agreement and seek alternative construction agency if 

work is not executed as per schedules or specifications. Agency will separately 

apprise and submit the periodic reports to WAPCOS/ Director, PGICH. 

10. Any time extension for completion of the work due to genuine reason shall require 

prior approval of WAPCOS/ Director, PGICH. 

11. Appropriate agency in the agreement means any sub-contractor appointed by 

WAPCOS Ltd. In consultation with the Director, PGICH. 

12. Failure to complete the work within the stipulated time limit will attract penalty 

@1% on the estimated cost after every15 days till completion of the work. 

13. Schedule of payment for the work shall be as under:- 

 

 

Payment Terms: 

 



NIT No.: WAP/ENVT/PGICH/SR/PKG-19/2026/19 

 

 

 

The Associate/Sub – Consultant/Sub-Contractor acknowledges that under the present 

Contract/Agreement/Work Order/Arrangement, WAPCOS is only working as intermediary 

between PGICH being Principal Employer/Client and Associate/Sub-consultant/Sub-

Contractor. Thus the Associate/Sub-consultant/Sub-Contractor unconditionally 

acknowledges that the payments under the present contract/Agreement/Work 

Order/Arrangement shall be made proportionately by WAPCOS only on back to back basis 

i.e. after 21 days subject to receipt of payment from PGICH being Principal 

Employer/Client. The Associate/Sub-consultant/Sub-Contractor also unconditionally agree 

that in the event the payment or part thereof, under the present Contract/Agreement/Work 

Order/Arrangement is not received from PGICH (Principal Employer/Client), then 

WAPCOS &/or any of its Employee/Officer shall not be responsible to pay any amount to 

Associate/Sub-consultant/Sub-Contractor. The said condition shall supersede any and all 

other conditions of Contract/Agreement/Work Order/Arrangement between the parties. 

 

The Contractor / Agency shall submit the Running bills at the end of every month and 

payment will be made within 30 (thirty) days of receipt of the bill subject to verification 

of attendance and measurement of work at site. All the applicable taxes and duties will 

be deducted from each bill. Along with Bill, Contractor will submit the consumable item 

sheet duly verified by engineer In charge WAPCOS/PGICH/Satisfactory person. Payment 

terms will be same as per Work Order received by WAPCOS from PGICH. The copy of 

the same is attached in NIT. 

 

 Payment to labour shall be dispersed by the contractor by the 7th of every month 

positively. 

 Payment of contractor shall be given by WAPCOS on the basis of proof 

submission by the contractor for the disbursement of payment to labour 

minimum wages as per CLC,ESI,EPFetc employed by him.  

 All emergent Repair and Maintenance related complaints within DLP period shall 

be attained to within 48 hours with concern of WAPCOS/PGICH, failing which a 

recovery of rs 1000.00 per event per day shall be made from the subsequent 

payments to the agency and old material / items replaced with new one shall be 

deposit to PGICH with care and returned certificate should be submit along with 

subsequent bill.  

 In the event of failure to attend the compliant within 03 days,the authorized 

officer of WAPCOS will get the work done at the risk and cost of the agency and 

expenditure incurred will be deducted from the subsequent payment/ Security 

deposit of the agency. 

 On submission of consumable item sheet duly verified by engineer In charge 

WAPCOS/PGICH/Satisfactoryperson. 

 
14. Agency/Contractorshallstrictlyadheretoallrelevantstatutoryprovisionsasmaybeap

plicableforsuch workaward. 
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SECTION IX 

LIST OF APPROVED MAKES 

LIST OF MAKE 

Acceptable makes of materials to be used in the work are as follows. In case of 

non- availability of these makes, after the approval of WAPCOS, the Contractor 

can use the alternative makes only BIS marked materials. Non BIS marked 

materials may be permitted by the WAPCOS only when BIS marked materials are 

not manufactured. 

 

CIVIL WORKS 

 

S.NO. NAME OF ITEM MAKE APPROVED 

1 ORDINARY PORTLAND 

CEMENT GRADE 43/53, 

PORTLAND POZZOLONA 

CEMENT 

JK, ACC, ULTRATECH, JAYPEE, SHREE, 

AMBUJA,  
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2 WHITE CEMENT JK, BIRLA, ACC, JAYPEE, AMBUJA 

3 REINFORCEMENT STEEL TATA , SAIL, RINL, JINDAL, JSW STEEL 

4 PLY / BOARD / MDF DURO, MERINO, GREEN PLY, AGNI , 

KITPLY, CENTURY 

5 LOCK/BRASS FITTING DORSET, DORMA, OZONE, GODREJ, 

HAFELE 

6 WALL PUTTY JK, BIRLA, ACRO, BERGER 

7 STRUCTURAL 

STEEL/TUBULAR TRUSS 

TATA , SAIL, RINL, JINDAL, APOLLO 

8 PAINT/POLISH/ PRIMER/ 

WATER PROOFING PAINT 

BERGER, ASIAN, DULUX, NEROLAC 

9 POWDER COATING AKZONOBEL, ASIAN 

10 EPOXY PAINT/ WATER 

PROOFING WORKS 

FIBREX/BASF/ SIKA/FOSROC/PIDILITE 

11 FLOOR & WALL 

TILE(VITRIFIED & CERAMIC) 

KAJARIA, ORIENTBELL ,SOMANY, NITCO 

12 GLASS / MIRROR ASAHI, SAINT GOBAIN, PILKINGTON, 

MODI GUARD 

13 CONSTRUCTION/WATERPROO

FIN G CHEMICAL, 

ADMIXTURES 

ROFFE, FOSROC, SIKA, ULTRACON, 

PIDILITE 

14 ANTI TERMITE VAM ORGANICS, PYRAMID, TERMISOL 

15 GRID FALSE CEILING & WALL 

PARTITION 

ARMSTRONG, DEXUNE, NEW AGE, 

HUNTER DOUGLAS, SAINT GOBAIN, 

DIAMOND FALSE CEILING TILES 

16 GYPSUM WALL 

PARTITION/CEILING 

BORAL, INDIA GYPSUM, GYPROC, SAINT 

GOBAIN, DIAMOND FALSE CEILING TILES 

17 FLUSH DOOR DURO, CENTURY, MERINO, ARCHIDPLY, 

AGNI 

18 DOOR FITTINGS & FIXTURES DORMA, OZONE, DORSET, EBCO, HAFELE 

19 GLASS/SS HANDRAIL DORMA, OZONE, DORSET 

20 ALUMINIUM SECTIONS JINDAL, BHAROUKA, HINDALCO 

21 XPS INSULATION OWENS CORNING 

22 GLASS PROCESSING GOLDPLUS, GSC 

23 MODULAR FURNITURE GODREJ, BP ERGO, FEATHERLITE, WIPRO 

24 VENEER/LAMINATE MERINO, CENTURY, AGNI, DURO, 

GREEN,ARCHIDPLY 

25 SIGNAGES 3M, XENON OR EQUIVALENT 

26 UPVC DOORS AND WINDOW FENESTA, LINGAL, DECEUNINCK, 

ENCRAFT, DUROPLAST 

27 PAVER BLOCK/KERB STONE 

OF 

M30 GRADE AND 60 MM 

THICK 

NITCO,UNITILE, NIMCO OR EQUIVALENT 
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28 FIRE RETARDANT PAINT NULLIFIER/SIGNUM/GODREJ/NIPPON/ 

CARBOLINE 

29 FIREDOOR SUKRI, NAVAIR, DORMA 

30 FIRE RATED GLASS SCHOTT (GERMANY) AND EQUIVALENT 

31 PIPES RELATED WORKS REFRE MAKE LIST FOR PHE WORKS 

32 STAINLESS STEEL ( GRADE 

304) 

RAILING MADE OF HOLLOW 

TUBES, CHANNELS, PLATES 

ETC 

JINDAL, TATA, MONNET 

33 ACP VIVA, ALSTRONG, ALUDECOR, 

ALUCOBOND, VIRGO 

34 REINFORCEMENT COUPLER SNTP, DEXTRA, MOMENT, LENTON 

35 EXPANSION JOINT KOHINOOR ENTERPRISES, MIGUA, CS 

36 WATER PROOFING AGENCY SIKA, FOSROC, BASF, PIDILITE 

 

 

ELECTRICAL WORKS 

 

ITEM MANUFACTURERS NAME 

AIR CIRCUIT BREAKER SCHNEIDER /SIEMENS/ L&T/ABB 

MOULDED CASE CIRCUIT BREAKER 

WITH ROTARY OPERATING HANDLE. 

SCHNEIDER/ SIEMENS/ L&T/ ABB/ 

POLYCAB 

TRANSFORMER / COMPACT 

SUBSTATION 

ABB/ SCHNEIDER/ KRILOSKAR/ 

CROMPTON 

DIGITAL METERS EL MEASURE / L&T/ CONSERVE/ TRINITY / 

NEPTUNE DUCATI 

CONTACTORS, TIMERS SCHNEIDER/ ABB/ L & T/ LEGRAND/ 

SIEMENS 

CAPACITORS / CAPACITOR WITH 

RELAY 

SCHNEIDER/ EPCOS/ L & T 

VOLTMETER & AMMETER CONZERVE/ ENERSOL/ HPL 

SWITCH GEAR SCHNEIDER/ SIEMENS/ L&T/ ABB/ 

CROMPTON 

SELECTOR SWITCH KAYCEE/ L & T 

CURRENT TRANSFORMER MATRIX/AE/ C&S / G&M 

INDICATING LAMP L & T/ SIEMENS/ AE 

PROTECTIVE RELAYS ABB/ L & T /SIEMENS/SCHNEIDER / GE 

MULTI FUNCTIONAL METER L&T/ LEGREND/ CONZERV 

APFC RELAY (MICROPROCESSOR 

BASED) 

SYNTRON/ ENERCON/ L & T/ DUCATI/ 

SCHNEIDER 

BATTERIES EXIDE/AMAR RAJA/OKAYA/LUMINOUS 

BATTERY CHARGER UPTRON/VOLTSTAT ELECTRONICS 

L.T. / H.T. CABLE POLYCAB/ HAVELLS/ FINOLEX/ KEI 
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DC MINIATURE CIRCUIT BREAKER SCHNEIDER/SIEMENS/POLYCAB/ 

LEGRAND 

CABLE LUG (TINNED COPPER) DOWELLS/ MULTI/CAPITAL 

CABLE GLAND PEECO/ COMMET/ GRIPWELL/ POWER 

MAIN L.T. PANEL, CAPACITOR 

PANEL & 

DISTRIBUTION PANEL 

SPC ELECTROTECH/ TRICOLITE/

 ADLEC/ 

APPLICATION CONTROL/ PRECISION 

CABLE TRAY / RACEWAY PILCO/CTM 

ENGINEERS/KME/SLOTCO/STEELWAYS 

FIRE EXTINGUISHERS ZENITH/MINIMAX/NEWAGE/ CEASE FIRE 

ENERGY ANALYZER METER CONZERVE/ELEMEASURE/ENERSOL 

VOLTMETER & AMMETER CONZERVE/ ELMEASURE/ ENERSOL 

DISTRIBUTION BOARDS WITH 

MINIATURE CIRCUIT BREAKERS, 

RCCB 

HAGER/LEGRAND/ POLYCAB/L & T/ 

HAVELLS 

PVC INSULATED COPPER 

CONDUCTOR SINGLE 

CORE STRANDED WIRES OF 650/1100 

VOLT GRADE 

HAVELLS/FINOLEX /POLYCAB 

TELEPHONE TAG BLOCK KRONE/ TVS R&M 

PVC CONDUIT BEC/AKG/POLYCAB/ RMCON/ ASTRAL 

M.S. CONDUIT BEC/AKG / RMCON/ JINDAL 

MODULAR SWITCHES & SOCKETS LEGRAND/HAVELLS/POLYCAB/ ANCHOR 

LV SYSTEM WIRE SIEMENS/LEGRAND/ AMP/ 

HAVELLS/POLYCAB 

TV/TELEPHONE OUTLET SIEMENS/LEGRAND/ HAVELLS/POLYCAB 

DATA OUTLET SIEMENS/LEGRAND/ HAVELLS/POLYCAB 

DATA RACK SIEMENS/APW/LEGRAND/ WIPRO 

LIGHT FIXTURE PHILIPS/HAVELLS/POLYCAB/ WIPRO 

LAMPS PHILIPS/ HAVELLS/ POLYCAB/ WIPRO 

CEILING FAN ORIENT/HAVELLS/CROMPTON 

GREAVES/BAJAJ 

EXHAUST FAN WITH LOUVERS ORIENT/HAVELLS/CROMPTON 

GREAVES/BAJAJ 

GEYSER HAVELLS/ BAJAJ/V-GUARD/ A-O SMITH/ 

JAGUAR/ CROMPTON GREAVES 

FIRE ALARM SYSTEM NOTIFIER HONEYWELL/ SIEMENS/

 TYCO/ EDWARDS/ AGNI 

PRESENCE DETECTOR HAGGER/LEGRAND/PHILIPS 

RCC HUME PIPE FOR ELECTRICAL 

WORKS 

ISI MARKED OF REPUTED COMPANY 

PLC SIEMENS/ALLEN BRADLEY 

TELEPHONE / CO AXIAL WIRE POLYCAB/FINOLEX/HAVELLS 

PROFESSIONAL LED PANEL PANASONIC/ SAMSUNG/SONY 

PUBLIC ADDRESS SYSTEM HONEYWELL/ BOSCH/TYCO/EDWARDS 

D.G. SET (ENGINE) CUMMINS/CATTERPILLAR/STAMFORD/KI
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RLOSKAR 

D.G. SET (ALTERNATOR) STAMFORD/ LERROYSOMMER/ 

CATTERPILLAR 

D.G. ACCOUSTIC ENCLOSURE JAKSON/STERLING/CATTERPILLER/SUDHI

R 

H.T. PANEL ABB/ SCHNEIDER/SIEMENS 

H.T. TERMINATION KIT RAYCHEM/DENSON 

SMOKE DETECTORS NOTIFIER HONEYWELL/ TYCO/ SIEMENS 

CERBERUS-PRO/SHRACK 

HEAT DETECTORS NOTIFIER HONEYWELL/ TYCO/ SIEMENS 

CERBERUS-PRO/SHRACK 

MANUAL CALL BOX NOTIFIER HONEYWELL/ TYCO/ SIEMENS 

CERBERUS-PRO/SHRACK 

HOOTER/ SOUNDER NOTIFIER HONEYWELL/ TYCO/ SIEMENS 

CERBERUS-PRO/SHRACK 

RESPONSE INDICATOR NOTIFIER HONEYWELL/ TYCO/ SIEMENS 

CERBERUS-PRO/SHRACK 

FIRE PANEL NOTIFIER HONEYWELL/ TYCO/ SIEMENS 

CERBERUS-PRO/SHRACK 

PA AMPLIFIER HONEYWELL/ BOSCH/HEINRICH/ATIES 

PA SPEAKERS HONEYWELL/ BOSCH/HEINRICH/ATIES 

LINE MATCHING TRANSFORMER HONEYWELL/ BOSCH/HEINRICH/ATIES 

GOOSE NECK MIKE HONEYWELL/ BOSCH/HEINRICH/ATIES 

INVERTER TOPAZ INTERNATIONAL/ LUMINOUS/ 

HYTES/ SU- KAM/ MICROTECH 

CAMERA WITH ALL ACCESSORIES AXIS / INPULSE/ IDIS/ BOSCH/PELCO 

ROAD BARRIER NICE/ MAGNETICS/ GODREJ/ GE 

CARD READER SENSORMATIC-USA/ MOTOROLA 

/HONEYWELL(XLS- 3000) 

MONITOR LG/ SAMSUNG/SONY 

MULTIPLEXER SENSORMATIC OR EQUIVALENT 

SEQUENCER ALBA/ VANTAGE 

PROXIMITY CARD MOTOROLA/ HUGHES/ 

HONEYWELL/GE/SIEMENS/HID 

TELEPHONE TAG BLOCK CTM 

ENGG/SYSTIMAX/SCHNEIDER/PANDUIT 

TELEPHONE CABLES DELTON / SKYTONE/ CLIPSAL/ HAVELLS 

CO-AXIAL CABLES FINOLEX/ HAVELLS/ POLYCAB 

EPABX ALKATEL/ SIEMENS/ NEC/ AVAYA/ 

PANASONIC 

CCTV SYSTEM AXIS / IMPULSE/ IDIS/ BOSCH/ 

HONNEYWELL 

/TYCO 

ACCESS CONTROL SYSTEM HONEYWELL/ SIEMENS/SYRIS 

NURSES CALL SYSTEM AMTEK/RAULAND/AFCON/DAKSH 

VIDEO CONFERENCE SYSTEM POLYCOM/SONY/SYSCO 
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AUDIO PROCESSOR BOSE/BSS/CLEARONE 

BMS 

CONTROLLER/SOFTWARE CENTRAL 

CONTROL BMS SERVER 

IBM/HP/DELL 

BUILDING MANAGEMENT SYSTEM, 

BUILDING MANAGEMENT WEB 

BASED SERVER SOFTWARE, 

PROGRAMMABLE & APPLICATION 

SPECIFIER CONTROLLER 

SIEMENS/HONEYWELL EBI/TYCO / 

SCHNEIDER 

SENSOR & FIELD DEVICES 

IMMERSION TYPE TEMPERATURE 

SENSORS, FLOW METER,ULTRA 

SONIC THERMAL ENERGY METER , 

OUTSIDE T+RH SENSOR 

SIEMENS/KELE/SAUITER RACE 

WATER LEVEL SWITCHES, FLAME 

PROOF LEVEL 

SWITCHES 

KELE/ VESKLER/FLIPRO 

DC VOLTAGE TRANSDUCER, 

CURRENT RELAY 

KELE/SITU/OMICRON 

ROOM TYPE TEMP. SENSOR, CO2 

SENSOR, AMBIENT TEMP. SENSOR 

SIEMENS/KELE/TRANE 

CO SENSOR DWYER/KALE/MSR GERMAN 

PRESSURE TRANSMITTER SIEMENS/TRANE/OMICRON 

DIFFERENTIAL PRESSURE SENSOR SIEMENS/TRANE/VESKLER 

FIRE SUPPRESSION SYSTEM SIEMENS/KIDDE/TYCO 

HIGH MAST AND POLES BAJAJ ELECTRICALS / MY FAIR LIGHT/ 

PARUTHI ENGINEERING 

SERVICE/ PASSENGER ELEVATORS KONE/SCHINDLER/OTIS 

 

 

 

 

PHE WORKS 

 

S.NO. ITEM MANUFACTURERS NAME 

1. VITREOUS CHINA AND FIRECLAY 

SANITARYWARE WITH COVER 

JAQUAR/HINDWARE/PARRYWARE/ 

ROCA / KOHLER / CERA 

3. STAINLESS STEEL SINKS JAYNA/ PARRYWARE/ NEELKANTH/ 

NIRALI/ CERA 

4. C.P. FITTINGS & ACCESSORIES JAQUAR/HINDWARE/PARKO/ROCA/ 

CERA 

5. C.P. WASTE, SPREADERS, URINAL 

FLUSH 

PIPES 

JAQUAR/ HINDWARE/ PARRYWARE/ 

ROCA / CERA 

6. SS COCKROACH TRAPS, GRATINGS 

FOR FLOOR DRAINS, FLOOR TRAPS 

AND 

CHILLY/ JAYNA/ CAMRY 



NIT No.: WAP/ENVT/PGICH/SR/PKG-19/2026/19 

 

 

 

RAIN WATER GRATINGS 

7. SOIL, WASTE & FITTINGS 

(a) CENTRIFUGALLY CAST SPUN 

CAST IRON PIPES (IS:3989) 

SKF/ NECO/BIC/ PRINCE/ SUPREME/ 

KISSAN 

8. RCC PIPES PRAGATI / JAIN SPUN/ ISI MARKS 

OF 

REPUTED COMPANY 

9. PVC/ CPVC PIPES & FITTINGS ASTRAL/ ASHIRVAD /PRINCE/ 

FINOLEX /PRAKASH/ SUPREME 

10. HAND DRIER JAQUAR/ HINDWARE/EURONICS 

11. BALL VALVES ZOLOTO/ LEADER/ AIP/ SANT / NEU- 

G 

12 RAIN WATER PIPES & FITTINGS 

UPVC 

PIPES AND FITTINGS 

PRINCE/ SUPREME/ PRAKASH/ 

FINOLEX/ ORI-PLAST 

13. WAFER TYPE BUTTERFLY VALVES ZOLOTO/ LEADER/ AIP/ DANFOSS/ 

SANT / NEU-G 

14. WAFER TYPE NON-RETURN VALVES ZOLOTO/ LEADER/ AIP/ DANFOSS 

SANT / NEU-G 

15. WATER METRES CAPSTAN/KRANTI/KAYCEE/AQUAM

ET 

16. BALL COCKS GPA/ DRP/ SANT/ L & K 

17. STONEWARE PIPES & GULLY TRAPS PERFECT/ BURN/ RK/ SAURAKHI / 

MOU 

18. C.I. MANHOLES COVERS AND 

FRAMES 

NECO/ RIF/ BIC/SKF/BIC/ RPMF 

19. RCC MANHOLE COVERS & FRAMES KK/ PRAKASH/ JSP 

20. FASTNERS HILTI/ INTELLOTEC /

 TRUCTEK / FISHER 

21. WATER HEATER HAVELLS/ BAJAJ/

 CROMPTON GREAVES 

22. HOT WATER NEOPRENE 

INSULATION 

KAIFLEX 

23. GATE/ FULLLL WAY VALVES AND 

GLOBE VALVES 

LEADER/ZOLOTO/SANT 

24 AIR RELEASE VALVES SANT/ LEADER/DANFOSS/ ZOLOTO 

25. PIPECOAT IWL LIMITED/ PYPKOTE 

26. C. I. PIPE RIF, NECO, SKF, HEPCO, BIC 

27. G. I. PIPE JINDAL, TATA, SWASTIK, APL 

APOLLO, SURYA PRAKASH 

28. G.I. FITTINGS (MALLEABLE CAST 

IRON) 

JINDAL / SURYA PRAKASH /DRP-M/ 

ZOLOTO-M/ UNIK 
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29 M.S. FITTINGS (FORGED) DRP/ VS 

30 OVERHEAD WATER TANK SINTEX, SHEETAL, EUREWELL 

31 WATER COOLER BLUE STAR/VOLTAS/GODREJ 

32 R.O WATER PURIFIER KENT/ EUREKA FORBES/ ION 

EXCHANGE 

33 WATER TREATMENT PLANT ION EXCHANGE/ THERMAX/ 

BRISANZIA 

34 HDPE PIPE PRINCE/ SUPREME/ PRAKASH/ 

FINOLEX/ DUROLINE 

35 DI PIPE JINDAL/ PRINCE/ SUPREME/ 

PRAKASH/ FINOLEX/ JAI BALAJI 

36 DI PIPE FITTINGS JINDAL/ PRINCE/ SUPREME/ 

PRAKASH/ FINOLEX/ JAI BALAJI 

 

NOTE: Above list of makes is the General List of makes for various items used in the 

works. However, contractor will select the makes from above list in accordance with the 

scope of works mentioned for this work and other makes may be ignored. Some makesof 

material also mentioned in Bill of quantity and tender drawings/images. In case ofany 

discrepancy between makes of material mentioned in Bill of quantity & 

tenderdrawings/images AND above “List of Make” then make of material mentioned in 

Bill ofquantity & tender drawings/images willprevail. 
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LETTER OF TRANSMITTAL FOR FINANCIAL BID 

 

To  

CHIEF EXECUTIVE DIRECTOR (ENVT & CM) 

WAPCOS Limited, Environment Division, 

76-C, Sector -18, Gurgaon- 122 015 

 

Subject: Financial Bid for the work of “Special Repair Works of Civil and Electro-Mechanical 

Modalities at PGICH, Sector-30, Noida (Package-19)”.  

 

Sir,  

 

With reference to your NIT document dated ………….., I/we, having examined the Bidding 

Documents and understood their contents, hereby submit my/our Bid for the aforesaid 

Project.  

The Bid is unconditional and unqualified.  

1. I / We acknowledge that the WAPCOS will be relying on the information provided in the 

BID and the documents accompanying the BID for selection of the Contractor for the 

aforesaid Project, and we certify that all information provided in the Bid are true and correct; 

nothing has been omitted which renders such information misleading; and all documents 

accompanying the BID are true copies of their respective originals.  

2. The BID Price has been quoted by me / us after taking into consideration all the terms and 

conditions stated in the NIT, draft Agreement, our own estimates of costs and after a careful 

assessment of the site and all own the conditions that may affect the project cost and 

implementation of the project.  

3. I/ We acknowledge the right of the Authority to reject our BID without assigning any 

reason or otherwise and hereby waive, to the fullest extent permitted by applicable law, our 

right to challenge the same on any account whatsoever.  

4. In the event of my/ our being declared as the Selected Bidder, I/we agree to enter into an 

Agreement in accordance with the draft that has been provided to me/us prior to the BID Due 

Date. We agree not to seek any changes in the aforesaid draft and agree to abide by the same.  

5. I / We shall keep this offer as specified in the NIT.  

6. I / We hereby submit our BID and offer a BID Price for undertaking the aforesaid Project 

in accordance with the Bidding Documents and the Agreement. 

 

Yours faithfully, 

 

 

Date:       (Signature, name and designation of the Authorized 

signatory)  

 

 

Place:    Name and seal of Bidder 
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SUMMARY OF COST 

Name of Work: “Special Repair Works of Civil and Electro-Mechanical Modalities at 

PGICH, Sector-30, Noida (Package-19)” 

S 

No

. 

Particulars              Percentage Quoted Excluding GST 

Percentage Quoted 

(below/above/at par)  

Total Amount as 

per % Quoted  

A Special Repair Works of Civil and 

Electro-Mechanical Modalities at 

PGICH, Sector-30, Noida (Package-

19) 

Do Not fill percentage 

here 

Do not fill cost 

here 

 Total (A) (Excluding GST) 

(Do not fill cost here as it is 

Technical Proposal File) 

  

Note:- 

 Total amount quoted should be exclusive of GST. 

 The rate quoted in Bill of Quantities, included all costs associated with the project 

including any out of pocket / mobilization expenses, indirect Taxes if any applicable as 

per Govt. terms, to be paid by the Contractor 

 The tenderer shall quote rates up to zero decimal and as well as in words. In case of any 

discrepancy, the lowest rate quoted shall prevail. 

 Demolition if occur any, it will be the property of PGICH/WAPCOS. Contractor cannot 

claimed for the same. 

 All materials, equipment’s etc. shall be provided by the contractor only and disposal of 

the same at designated place shall come under the scope of contractor. No extra payment 

claim will be paid to the contractor for the same. 

 Contractor has to comply all the regulation as per circulated by the State Government or 

Central Government or PGICH or WAPCOS regarding construction, environment, 

pollution, Covid-19 guidelines etc. No extra payment claim will be given to the 

contractor for the same. 

 The payment will be done based upon the actual quantity of work done at site certified 

by site in charge, within the quantity mentioned in BOQ. 

 The Contractor should follow all the prevailing statutory regulations with respect to 

safety, labour welfare, insurances etc. without any additional burden to WAPCOS and 

PGICH. 

 The summary of cost only be filled separately in attached excel BOQ 

*************************************************************************** 

Signature of the authorized representative   : 

Name of the agency                                          : 

Name and designation                                      : 

Contact Details a) Communication address: 

                            b) E-mail id                            : 

                           c) Contact Nos.                       : 

Date: 
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Place: 



Sl.No Description
Amount (in Rs.) 

without GST
1 Replacement of Light fixtures at PGICH Sector 30, Noida 857659

2
Dismantling of old MS pipeline and installation of new CPVC pipeline 
with fittings in Flush Pump Room at PGICH, Sector 30, Noida

2459579

3
Supply, Installation, Testing & Commissioning of Axial Fans and 
Ducting at PGICH, Sector 30, Noida

3117800

4 Repairing of HVAC System(Part 2) at PGICH, Sector 30, Noida 1534809

5
Internal Electrification work for Ground floor in tower 1 at PGICH, 
Sector 30 Noida.

2599147

6
Supply, Repairing, Servicing and Re-Commissioning of YORK Water 
Cooled Screw Chiller No. 1 installed for Tower 1 at PGICH Sector 30 
Noida

867700

7
Special Repair Work: Replacement of Cooling Tower and HVAC Piping 
Including Allied Items (Tower-1) at PGICH, Sector-30, Noida

3905065

15341758

ii) The above item/materials  quantities may be increase or decrease as per the site requirement & 
direction of Engineer-in-Charge of WAPCOS/PGICH.

Special Repair Works of Civil and Electro-Mechanical Modalities at PGICH, Sector-30, Noida 
(Package-19)-Bill of Quantity (BOQ)

GENERAL ABSTRACT OF COST

TOTAL WORK COST (Exclusive GST)
Note:
i) Payment shall be released only for executed quantity as per the direction of Engineer-in Charge 
of WAPCOS/PGICH.



Sr.no. Ref Description Unit Qty Rates Amount

1
18.9
(Civil 
2023)

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having 
thermal stability for hot & cold water supply including all CPVC plain & 
brass threaded fittings This includes jointing of pipes & fittings with one 
step CPVC solvent cement, trenching, refilling & testing of joints complete 
as per direction of Engineer in Charge.

1.1 18.9.10 150 mm norminal dia pipes Mtr. 170 5781.95 982931.50
1.2 18.9.8 80 mm norminal dia pipes Mtr. 75 1835.89 137691.75
1.3 18.9.7 65 mm norminal dia pipes Mtr. 25 1418.98 35474.50
1.4 18.9.6 50 mm norminal dia pipes Mtr. 25 673.09 16827.25

2
18.11
(E&M 
2022)

Supply, Fixing, Testing and Commissioning of Butterfly Valve  of PN 1.6 
rating with bronze/gunmetal seat duly ISI mark Complate with Nuts, bolts, 
washer, gaskets, conforming to IS 13095. 

2.4 18.11.6 150 mm dia nos. 16 8000 128000.00

3
18.14
(E&M 
2022)

Providing, installation, testing and commissioning of non-retur valve of 
following sizes confirming to IS: 5312 complete with rubber qasket, Gl 
bolts, nuts, washers etc.as required: 

3.1 18.14.2 50 mm dia nos. 55 5169.64 284330.20
3.2 18.14.3 65 mm dia nos. 6 5730.36 34382.16
3.3 18.14.4 80 mm dia nos. 5 6866.96 34334.80
3.4 18.14.7 150 mm dia nos. 16 15880.36 254085.76

4
18.15.3
(E&M 
2022)

Providing, installation, testing and commossioning of stainless steel Y - 
strainer fabricated out of 1.6 mm thick stainless steel, Grade 304 steel with 
3 mm hole with stainless steel flange. 
(i) 150mm dia

nos. 8 9950.00 79600.00

5
16.8

(E&M 
2022)

Providing & fixing in position the Industrial type pressure gauges with gun 
metal/ brass valve complete as required.

Nos 6 1067.86 6407.16

6.1
10.25

(Civil 23)
In gratings, frames, guard bars, ladders, railings, brackets, gates and similar 
works, complete.

Kg 1000 146.27 146270.00

7

Providing and fixing CPVC (Chlorinated Polyvinyl Chloride) Ball Valve of 
approved make and ISI-marked, suitable for hot and cold water supply 
systems, conforming to ASTM D-2846 standards. The valve shall be 
manufactured from corrosion-resistant, high-strength CPVC material. The 
work includes cutting of pipes, proper alignment, application of CPVC 
solvent cement, fixing with necessary fittings, supports, and clamps, 
ensuring leak-proof joints. Testing shall be carried out at specified pressure 
to ensure performance and durability. The job shall be executed as per 
manufacturer’s specifications and directions of the Engineer-in-Charge, 
complete in all respects.

7.1 MR 50 mm dia Nos. 12 1542 18504.00
7.2 MR 65 mm dia Nos. 20 7377 147540.00
7.3 MR 80 mm dia Nos. 12 9850 118200.00

8 MR

Dismantling, lifting and shifting of existing corroded MS pipe line in the 
Flush pump room, including removal of all connected specials such as 
bends, tees, valves, unions, flanges, supports, etc., and installation of pump 
after laying of new CPVC pipeline including necessary connections, testing 
and commissioning, complete in all respects as directed by the Engineer-in-
Charge.

Lot 1 35000 35000.00

2459579.08

Special Repair Works of Civil and Electro-Mechanical Modalities at PGICH, Sector-30, Noida (Package-19)-Bill of Quantity (BOQ)
Dismantling of old MS pipeline and installation of new CPVC pipeline with fittings in Flush Pump Room at PGICH, Sector 30, Noida

Total (a)



S.No. Ref Description Unit Qty. Rate Amount
Axial Flow Fans - Non Fire Rated:

Supply, installation, testing and commissioning of ceiling mounted Tube 
Axial Flow Fan, complete in all respects, consisting of the following:

1. Tube Axial Flow Fan with adjustable pitch blades.
2. MS / GI long or short casing with minimum thickness:

2 mm up to 800 mm dia
3 mm from 900 mm to 1250 mm dia
4 mm above 1300 mm dia

3. Cast aluminium alloy impeller, statically and dynamically balanced.

4. TEFC squirrel cage induction motor, IE2 efficiency, suitable for 415 V 
±10%, 50 Hz ±3%, three phase AC supply.
5. Motor insulation class ‘F’.
6. Fan selection by manufacturer based on maximum outlet air velocity of 
16 m/sec; outlet velocity shall not exceed 16 m/sec.
7. MS support / hanging arrangement, including all clamps, anchors and 
fasteners.
8. Fire retardant flexible canvas connector, minimum 150 mm deep, at 
inlet and outlet as required.
9. Bird screen at inlet and outlet as required.

10. Lifting, shifting and handling of axial fan from ground floor to terrace 
level (approx. 25 m height) using suitable tools and tackles.

11. Installation, alignment, testing and commissioning of complete 
system.
12. All accessories, consumables and incidentals required for satisfactory 
operation.

Axial Fan shall be AMCA certified for Air and Sound performance in
accordance to AMCA 210 and AMCA 300. Complete certified model
appearing on AMCA web site shall be accepted. 
(Make: Airflow/kruger/Nikotra/Crystal/Humidin)
Performance Requirement
Air Quantity: 25,800 CFM
Static Pressure: 25 mmWG
Application: Triple Lift Well Pressurization

2 Electrical Starter for Axial Fan

Supplying, assembling, erecting, connecting, testing and commissioning of
dust, damp and vermin proof wall mounting factory built sheet steel
enclosed non-drawout modular type single starter cubicle fabricated out of
suitable sized 1.6mm thick PCRC sheet, duly painted complete with earth
studs, numbering & sign writing, interconnection & including copper
conductor flexible connection with all accessories, etc. complete & as per
specifications and mounted with the followings etc. complete as required.
Item including FRLS flexible cable with ON/OFF LED iluminated push
butons, Auto Manual Switch. (Starters should have NO/ NC contacts for
remote/ fire control facility etc.) 

MR

Fully automatic DOL starter for motor including suitable rating 4P MCB 'C',
Push Buttons, LED Indications, Auto/ Manual/ OFF selector switch, SPPR,
Fire control facility, FRLS copper control/ power wiring etc. Complete as
required. (Make: Vinayak/SPC/Equivalent)

Set 1 29500.00 29500.00

3
30.12.2.2
(DSR E&M 

2025)

Supply, installation, balancing and commissioning of fabricated at site GSS
sheet metal rectangular/round ducting complete with neoprene rubber
gaskets, elbows, splitter dampers, vanes, hangers, supports etc. as per
approved drawings and specifications of following sheet thickness
complete as required.
(i) Thickness 0.80 mm sheet

Sqm 2000 1199.15 2398300.00

3117800.00Total(a)

Special Repair Works of Civil and Electro-Mechanical Modalities at PGICH, Sector-30, Noida (Package-19)-Bill of Quantity (BOQ)

Supply, Installation, Testing & Commissioning of Axial Fans and Ducting at PGICH, Sector 30, Noida

1 MR Nos. 2 345000.00 690000.00



S. No.
Ref(DSR

/MR)
Description Unit Qty Rate Amount

1 16.12.2

Supply, installation, balancing and commissioning of fabricated at site GSS
sheet metal rectangular/round ducting complete with neoprene rubber
gaskets, elbows, splitter dampers, vanes, hangers, supports etc. as per
approved drawings and specifications of following sheet thickness
complete as required.
(i) Thickness 0.63 mm sheet

Sqm 100 944.64 94464.00

2 16.18
Supplying, fixing testing commissioning of Return air diffusers of powder
coated aluminium without volume control dampers with anti smudge ring
& removable core. 

sqm 50 7250.89 362544.50

3 MR

Dismantling of the existing damaged/unsuitable blower mounting twested 
Spider and bearing incl rubber damper of the Air Handling Unit (AHU) with 
due care to avoid any damage to associated components, followed by 
fabrication, supply, and installation of new heavy-duty MS blower 
mounting brackets of suitable size and thickness as per site requirement. 
The brackets shall be properly aligned, welded/bolted as required. All 
necessary tools, materials, labour, and consumables shall be included to 
complete the job in all respects.

Nos. 10 27900.00 279000.00

4 MR

Dismantling and removal of the existing defective/damaged blower unit 
from the AHU with proper care to avoid damage to the connected ducting, 
motor, and housing, followed by supply, installation, testing, and 
commissioning of a new blower of 3000 CFM capacity, complete with 
motor mounting arrangement, coupling/belt system, and necessary 
alignment. The scope also includes vibration isolation pads, required 
hardware, consumables, and any minor modifications to ensure proper 
fitting and smooth operation of the AHU system. The job shall be 
completed in all respects as per site requirements and engineer-in-charge 
directions.

Nos. 2 48900.00 97800.00

5

Providing and fixing of PVC drain pipe line for FCUs and AHUs, including 
necessary fittings, supports, clamps, bends, tees, etc., of following sizes, 
complete with closed-cell insulation as required for condensation 
prevention. The work includes cutting, chasing, making good the surfaces, 
and ensuring proper slope and leak-proof joints for smooth drainage, all 
complete as per site requirements and engineer-in-charge’s directions.

5.1 MR 50 mm dia Mtr 100 410.00 41000.00
5.2 MR 32 mm dia Mtr 300 350.00 105000.00

6 MR

Repairing of 30 HP Primary Water Pump, including replacement of pump 
shaft, replacement of bearings, and replacement of two (1 Nos.) 
mechanical silicon seals.  Materials and workmanship shall conform to 
relevant standards and be completed in all respects to the satisfaction of 
the Engineer-in-Charge.

Nos 2 21500.00 43000.00

7 MR

Repairing of 30 HP Secondary Water Pump, including complete 
dismantling, inspection, and overhauling of all major components such as 
Pump Casing (Body/Volute Casing), Impeller, Shaft, Bearing Housing & 
Bearings, Mechanical Seals (both sides), Coupling Assembly, and other 
miscellaneous fittings.
The scope includes replacement or refurbishment of defective parts, 
machining, polishing, dynamic balancing, alignment, leak testing, and re-
assembly of the pump with all required consumables, tools, and tackles.
The job also covers transportation of the pump to and from the workshop, 
testing after reinstallation at site, and ensuring proper performance 
parameters as per the direction of the Engineer-in-Charge.
All materials and workmanship shall conform to relevant standards and be 
completed in all respects to the satisfaction of the Engineer-in-Charge.

Nos 3 119000.00 357000.00

Repairing of HVAC System(Part 2) at PGICH, Sector 30, Noida

Special Repair Works of Civil and Electro-Mechanical Modalities at PGICH, Sector-30, Noida (Package-19)-Bill of Quantity (BOQ)



8 MR

Repairing of 75 HP Condenser Water Pump, including complete 
dismantling, inspection, and overhauling of all major components such as 
Pump Casing (Body/Volute Casing), Impeller, Shaft, Bearing Housing & 
Bearings, Mechanical Seals (both sides), Coupling Assembly, and other 
miscellaneous fittings.
The scope includes replacement or refurbishment of defective parts, 
machining, polishing, dynamic balancing, alignment, leak testing, and re-
assembly of the pump with all required consumables, tools, and tackles.
The job also covers transportation of the pump to and from the workshop, 
testing after reinstallation at site, and ensuring proper performance 
parameters as per the direction of the Engineer-in-Charge.
All materials and workmanship shall conform to relevant standards and be 
completed in all respects to the satisfaction of the Engineer-in-Charge.

Nos 1 155000.00 155000.00

1534808.50Total (a)



Sl no 

Ref
DSR 

2025/M
R

Description Unit Qty Rate Amount

1 1.14
Wiring for circuit/ submain wiring along with earth wire with the following 
sizes of FRLS/HFFR PVC insulated copper conductor, single core cable in 
surface/ recessed medium class PVC conduit as required.

1.14.3 i) 2 X 4 sq. mm + 1 X 4 sq. mm earth wire Mtr. 350 316.10 110635.59
1.14.2 ii) 2 X 2.5 sq. mm + 1 X 2.5 sq. mm earth wire Mtr. 350 263.56 92245.76
1.14.1 iii) 2 X 1.5 sq. mm + 1 X 1.5 sq. mm earth wire Mtr. 150 226.27 33940.68

2 1.27
Supplying and fixing following size/ modules, GI box alongwith modular base 
& cover plate for modular switches in recess etc.as required

1.27.6 i) 12 Module (200mm X 150mm) Nos. 20 255.08 5101.69
1.27.4 ii) 6 Module (200mm X 75mm) Nos. 50 175.42 8771.19
1.27.2 ii) 3 Module (100mm X 75mm) Nos. 150 148.31 22245.76
1.27.1 iii) 1 or 2 Module  (75mm X 75mm) Nos. 60 132.20 7932.20

3 1.24
Supplying and fixing following modular switch/ socket on the existing 
modular plate & switch box including connections but excluding modular 
plate etc. as required

1.24.1 i) 5/6 A switch Nos. 150 102.54 15381.36
1.24.4 ii) 3 pin 5/6 A socket outlet Nos. 50 115.25 5762.71

4
Supplying and fixing following modular switch/ socket on the existing 
modular plate & switch box including connections but excluding modular 
plate

1.24.3 i) 15/16 A switch Nos. 250 149.15 37288.14
1.24.5 ii) 6 pin 15/16 A socket outlet Nos. 250 185.59 46398.31

5 2.1

Supplying and fixing 5A to 32A rating, 240/415V, 10 kA, "C" curve, miniature 
circuit breaker suitable for inductive load of following poles in the existing 
MCB DB complete with connections, testing and commissioning etc. as 
required.

2.10.1 Single Pole Nos. 50 241.53 12,076.27
2.10.3 Double Pole Nos. 20 589.83 11,796.61

6 8.8.4

Supplying, installation, Testing & Commissioning of Panel light 2x2 ft. - 36 
Watt,  of following body material and construction as per IS : 10322 with 
driver as per the requirement with Driver efficiency >85%, Operating voltage 
AC 140- 270 Volt, freq 50/60 hz, Operating temp range -15 deg to 40 deg 
centigrade, internal surge protection of 2.5 KV with Short & Open circuit 
protection,THD < 10% , P. F.≥0.95, IP20, CRI >80, UGR (Unified Glare Rating) 
< 19, Flicker free, (flicker should be below 5 %), life time (LED,Driver & 
electrical circuitry), of minimum 50000 Burning Hours with , 70% of initial 
Lumen maintained till life ends ,CCT 3000°K / 4000°K / 5700°K 
/6000°K/6500°K (As per ANSI Bin), SDCM(Standard Deviation Color 
Matching) <3, Maximum power consumption should not more than the 
specified rating and Fixture shall be of relevant BIS standard and trade mark 
certificate (T.C.). Manufactures Word Mark/ Name Engraved/ 
Embossing/Screen printing on housing. complete in all respect i/c 
connections with 1.5 sq mm FRLS, PVC insulated copper conductor single 
core cable and earthing etc. as required with Minimum 5 year OEM 
warranty. System lumen efficacy >135 lm/Watt output . LM79 & LM80 Test 
report from NABL lab for all testing required for LED fixtures as per BIS shall 
be submitted. Shape size and CCT shall be as approved by Engineer-in-
Charge as per requirement. (Thermal management: heat sink of aluminum 
housing such that LED junction temperature shall not rise above 90°C).

Nos. 450 3381.35 1,521,607.50

Internal Electrification work for Ground floor in tower 1 at PGICH, Sector 30 Noida.
Special Repair Works of Civil and Electro-Mechanical Modalities at PGICH, Sector-30, Noida (Package-19)-Bill of Quantity (BOQ)



7 8.10.5

Supplying, installation, Testing & Commissioning of (18 - 22 Watt) LED 
surface mounted Batten light of following body material and construction as 
per IS : 10322with driver (Replaceable) as per the requirement with Driver 
efficiency > 85% ,Operating voltage AC 140-270 Volt, freq 50/60 hz, 
Operating temp range -15 deg to 40 deg centigrade, internal surge 
protection of 2.5 KV with Short & Open circuit protection ,THD < 10% , P. 
F.≥0.95, IP20, CRI >80, Flicker free, (flicker should be below 5 %), life time 
(LED,Driver & electrical circuitary), of minimum 50000 Burning Hours with , 
70% of initial Lumen maintained till life ends, CCT 3000°K / 4000°K / 5700°K 
/6000°K/6500°K (As per ANSI Bin), SDCM(Standard Deviation Color 
Matching) <3, Maximum power consumption should not more than the 
specified rating and Fixture shall be of relevant BIS standard and trademark 
certificate ( T.C.). Manufactures Word Mark/ Name Engraved/ Embossing/ 
Screen printing on housing. complete in all respect i/c connections with 1.5 
sq mm FRLS, PVC insulated copper conductor single core cable and earthing 
etc.  as required with Minimum 5 year OEM warranty.  System lumen 
efficacy  ≥120 <135  lm/Watt output . LM79 & LM80 Test report  from  NABL  
lab   for  all  testing  required  for  LED fixtures as per BIS  shall be submitted. 
Shape size and CCT shall be as approved by Engineer-in-Charge as per 
requirement. (Thermal  management:  heat  sink  of  aluminium  housing 
such that LED junction temperature shall not rise above 90°C)

Nos. 50 572.03 28,601.50

8 8.5

Supplying,  Installation,  Testing & Commissioning of LED Recessed/surface  
Down lighter (Round  /  square/  Rectangular) COB Type  of following body 
material and construction as per IS : 10322  with  driver as per the 
requirement   with Driver efficiency >85%,  Operating voltage AC   140-270  
Volt, frequency  50/60 hz,  Operating temp range  -5  0C to  40  0C,  internal  
surge  protection  of  2.5  KV with  Short  &  Open circuit protection ,THD < 
10% , P. F.≥0.95,  IP20, CRI >80 , UGR (Unified Glare Rating) < 19, Flicker free 
(flicker  should be below 5%), life time (LED, Driver & electrical circuitry), life 
time of minimum  50000 Burning Hours  with,  70% of  initial   Lumen  
maintained   till  life   ends , CCT 3000°K  /  4000°K /  5700°K /6500°K  (As  per 
ANSI Bin), SDCM(Standard Deviation Colour Matching) <3, Maximum  power  
consumption should  not  more  than the specified rating and Fixture shall 
be of  relevant BIS standard. 
Manufactures Word Mark/ Name Engraved/ Embossing/ Screen printing on  
housing.  OEM  must  have  its  own  in  house  NABL  lab  setup  for  all  
testing  facilities  for  LED fixtures.  "complete  in all  respect  i/c external 
connections  with  1.5  sq  mm FRLS/HFFR, PVC  insulated  copper conductor 
single core cable and earthing etc. as required with Minimum 5 year OEM 
warranty.  System lumen efficacy  ≥120  <135 lm/Watt output .  LM79 & 
LM80 Test report   and  all  testing  required  for  LED fixtures as per BIS  shall 
be submitted  Shape size and CCT shall be as approved by Engineer-in 
Charge as per requirement. (Thermal  management: heat  sink  of  
aluminium  housing such that LED junction temperature shall not rise above 
90°C). Powder  coated  die  cast  /Extruded aluminium Body including trim 
with Aluminium Reflector

8.5.3 12-15watt Nos 420 1005.93 422491.53

9 MR
Supply & fixing of LED Exit Signage made of Aluminium alloy shell, Protection 
grade IP20, Working voltage AC 220V t 10%, AC power: 5W, Charging Time > 
24 hrs, having emergency duration time of more than 3 hrs.

Nos 50 3100.00 155000.00

10 MR LED Tube Light batten 10 watt 2ft Nos 10 450.00 4500.00
11 MR 63 A FP MCB Nos. 10 1867.00 18670.00
12 MR 63 A TP MCB Nos. 10 2300.00 23000.00
13 MR 3x3 Modular Box [2M] Nos. 30 50.00 1500.00
14 MR 4x3 Modular Box [3M] Nos. 30 60.00 1800.00
15 MR 8x3 Modular Box [6M] Nos. 30 80.00 2400.00
16 MR 8x5 Hylam Sheet Nos 100 60.00 6000.00
17 MR 12x5 Hylam Sheet Nos 50 80.00 4000.00

2599146.80Total (a)



Sl No. Ref. Description Unit Qty Rate Amount

1
DSR 2025: 

1.8.4

Supplying, installation, Testing & Commissioning of Panel light 2x2 ft. - 36 Watt,  of 
following body material and construction as per IS : 10322 with driver as per the 
requirement with Driver efficiency >85%, Operating voltage AC 140- 270 Volt, freq 
50/60 hz, Operating temp range -15 deg to 40 deg centigrade, internal surge 
protection of 2.5 KV with Short & Open circuit protection,THD < 10% , P. F.≥0.95, 
IP20, CRI >80, UGR (Unified Glare Rating) < 19, Flicker free, (flicker should be below 5 
%), life time (LED,Driver & electrical circuitry), of minimum 50000 Burning Hours with 
, 70% of initial Lumen maintained till life ends ,CCT 3000°K / 4000°K / 5700°K 
/6000°K/6500°K (As per ANSI Bin), SDCM(Standard Deviation Color Matching) <3, 
Maximum power consumption should not more than the specified rating and Fixture 
shall be of relevant BIS standard and trade mark certificate (T.C.). Manufactures 
Word Mark/ Name Engraved/ Embossing/Screen printing on housing. complete in all 
respect i/c connections with 1.5 sq mm FRLS, PVC insulated copper conductor single 
core cable and earthing etc. as required with Minimum 5 year OEM warranty. 
System lumen efficacy >135 lm/Watt output . LM79 & LM80 Test report from NABL 
lab for all testing required for LED fixtures as per BIS shall be submitted. Shape size 
and CCT shall be as approved by Engineer-in-Charge as per requirement. (Thermal 
management: heat sink of aluminum housing such that LED junction temperature 
shall not rise above 90°C).

Nos. 100 3,381.35 338,135.00

2
DSR 2025: 

1.10.5

Supplying, installation, Testing & Commissioning of (18 - 22 Watt) LED surface 
mounted Batten light of following body material and construction as per IS : 
10322with driver (Replaceable) as per the requirement with Driver efficiency > 85% 
,Operating voltage AC 140-270 Volt, freq 50/60 hz, Operating temp range -15 deg to 
40 deg centigrade, internal surge protection of 2.5 KV with Short & Open circuit 
protection ,THD < 10% , P. F.≥0.95, IP20, CRI >80, Flicker free, (flicker should be 
below 5 %), life time (LED,Driver & electrical circuitary), of minimum 50000 Burning 
Hours with , 70% of initial Lumen maintained till life ends, CCT 3000°K / 4000°K / 
5700°K /6000°K/6500°K (As per ANSI Bin), SDCM(Standard Deviation Color Matching) 
<3, Maximum power consumption should not more than the specified rating and 
Fixture shall be of relevant BIS standard and trademark certificate ( T.C.). 
Manufactures Word Mark/ Name Engraved/ Embossing/ Screen printing on housing. 
complete in all respect i/c connections with 1.5 sq mm FRLS, PVC insulated copper 
conductor single core cable and earthing etc.  as required with Minimum 5 year OEM 
warranty.  System lumen efficacy  ≥120 <135  lm/Watt output . LM79 & LM80 Test 
report  from  NABL  lab   for  all  testing  required  for  LED fixtures as per BIS  shall be 
submitted. Shape size and CCT shall be as approved by Engineer-in-Charge as per 
requirement. (Thermal  management:  heat  sink  of  aluminium  housing such that 
LED junction temperature shall not rise above 90°C)

Nos. 800 572.03 457,624.00

3
DSR 2022: 

1.17 
Supplying & drawing following sizes of FRLS PVC insulated copper conductor, single 
core cable in the existing surface/ recessed steel/ PVC conduit as required.

3.1 1.17.1 1 x 1.5 Sq.mm Mtr. 900 40.17 36,153.00

4
DSR 2022: 

2.4

Supplying and fixing following way, horizontal type three pole and neutral, sheet 
steel, MCB distribution board, 415 V, on surface / recess, complete with tinned 
copper bus bar, neutral bus bar, earth bar, din bar, interconnections, powder painted 
including earthing etc.

4.1 2.4.2 6 way, (4 + 18),  Double door Nos. 1 4,441.07 4,441.07

5
DSR 2022: 

2.10

Supplying and fixing 5A to 32A rating, 240/415V, 10 kA, "C" curve, miniature circuit 
breaker suitable for inductive load of following poles in the existing MCB DB 
complete with connections, testing and commissioning etc. as required.

5.1 2.10.1 Single Pole Nos. 42 228.57 9,599.94
5.2 2.10.3 Double Pole Nos. 1 585.71 585.71

6
DSR 2022: 

1224
20 mm diA, ISI marked, PVC conduit Mtr. 400 21.00 8,400.00

7
DSR 2022: 

1229
20 mm PVC bends Nos. 150 8.00 1,200.00

8
DSR 2022: 

1240
20 mm PVC junction box, two way Nos. 80 19.00 1,520.00

857658.72

Special Repair Works of Civil and Electro-Mechanical Modalities at PGICH, Sector-30, Noida (Package-19)-Bill of Quantity (BOQ)
Replacement of Light fixtures at PGICH Sector 30, Noida

Total (a)



Sl No Description Unit Quantity Rate Amount

1

Supply of PCB Mother Board suitable for YORK Water Cooled Screw Chiller Model YEWS, 
complete with all standard electronic components and factory-programmed firmware, 
strictly as per OEM specifications, compatible with the existing chiller control system for 
direct replacement, capable of monitoring and controlling compressor operation, capacity 
control, safety interlocks, alarms and system parameters, including necessary connectors 
and accessories, new and unused, on supply basis, complete in all respects as required

Nos 1 75000.00 75000.00

2

Supply of Display Board & Key Board suitable for YORK Water Cooled Screw Chiller Model 
YEWS, complete with display module, key pad interface, all standard electronic components 
and factory-configured firmware, strictly as per OEM specifications, compatible with the 
existing chiller control system for direct replacement, used for monitoring operating 
parameters, setting control functions, alarm indication and system diagnostics, including 
required connectors and accessories, new and unused, on supply basis, complete in all 
respects.

Nos 1 92000.00 92000.00

3

Supply of Oil Filter suitable for YORK Water Cooled Screw Chiller Model YEWS, 
manufactured as per OEM specifications, compatible with the existing lubrication system, 
designed for effective removal of contaminants and impurities from compressor oil to 
ensure smooth, efficient and reliable chiller operation, complete with all standard fittings 
and accessories, new and unused, on supply basis, complete in all respects.

Nos 1 17300.00 17300.00

4

Supply of Drier Filter suitable for YORK Water Cooled Screw Chiller Model YEWS, 
manufactured as per OEM specifications, compatible with the existing refrigeration circuit, 
designed for effective removal of moisture, acids and contaminants from refrigerant to 
protect system components and ensure efficient and reliable chiller operation, complete 
with all standard fittings and accessories, new and unused, on supply basis, complete in all 
respects.

Nos 1 15100.00 15100.00

5

Supply of Compressor Oil suitable for YORK Water Cooled Screw Chiller Model YEWS, of 
correct grade and viscosity as recommended by the OEM, compatible with the chiller 
compressor and refrigeration system, ensuring proper lubrication, cooling and sealing of 
compressor components for efficient and reliable operation, supplied in sealed original 
containers, new and unused, on supply basis, complete in all respects.

Pail 2 84000.00 168000.00

6

Supply of Refrigerant Filter suitable for YORK Water Cooled Screw Chiller Model YEWS, 
manufactured as per OEM specifications, compatible with the existing refrigeration system, 
designed for effective filtration of contaminants and impurities from the refrigerant circuit 
to protect compressor and system components, ensuring efficient and reliable chiller 
operation, complete with all standard fittings and accessories, new and unused, on supply 
basis, complete in all respects.

Nos 1 12500.00 12500.00

7 Supply of Water Temprature sensor for York chiller Model YEWS Nos 4 5200.00 20800.00

8

Supply of 300 Amps Contactor with 220 V Coil and Kit, heavy-duty type, suitable for 
industrial electrical applications, manufactured as per relevant IS/IEC standards, complete 
with operating coil (220 V AC), contact kit including main contacts, auxiliary contacts 
designed for reliable switching and control of high-current loads, compatible for direct 
replacement, new and unused, on supply basis, complete in all respects.

Nos 1 65000.00 65000.00

9

Labour charges for replacement and repairing of the above-mentioned materials in YORK 
Water Cooled Screw Chiller Model YEWS, including deployment of skilled and semi-skilled 
manpower, opening and refitting of panels and assemblies, removal and refixing of parts, 
minor mechanical and electrical repairs, tightening, alignment, cleaning of components, 
replacement of consumables related to repair work, checking of controls, sensors and 
safeties, troubleshooting, operational checks, start-up assistance and complete re-
commissioning of the chiller to ensure smooth, safe and satisfactory operation, complete in 
all respects.

Nos 1 150000.00 150000.00

10

Arrangement for pressure testing of the complete refrigeration system of YORK Water 
Cooled Screw Chiller Model YEWS with dry nitrogen gas and holding the test pressure for a 
minimum period of 48 hours to ensure leak-proof performance, followed by thorough 
vacuumizing of the complete system using suitable vacuum pumps to remove moisture and 
air, and finally charging the system with fresh refrigerant R-134a as per manufacturer’s 
recommendations, including all required materials, tools, tackles and labour for satisfactory 
and successful completion of the work, complete in all respects.

Kg 210 1200.00 252000.00

867700.00

Special Repair Works of Civil and Electro-Mechanical Modalities at PGICH, Sector-30, Noida (Package-19)-Bill of Quantity (BOQ)
Supply, Repairing, Servicing and Re-Commissioning of YORK Water Cooled Screw Chiller No. 1 installed for Tower 1 at PGICH Sector 30 Noida

Total (a)



Sl. No.
Ref.

DSR 25
Description Unit Qty.  Rate Amount

1 34.1

Supplying, Installation, testing and commissioning of Induced Draft counterflow cooling Towers(CTI approved). 
The Cooling Tower shall be of Fiber Reinforced Plastic (FRP) Construction. The casing, basin/sump, fan deck and 
fan cylinder shall be of FRP, with direct driven fans, Galvanised hardware complete with sump and drain 
connection with suitable valve, PVC Honey comb fill, louvers, drift eliminator complete with spray nozzle having 
self rotating sprinklers, steel ladder,  Isolating switch and other accessories to make it fully operational and 
maintaince National Accreditation Board for Testing and Calibration Laboratories (NABL) & positioning of cooling 
tower at Terrace of Building.  Propeller Type Fan, weather proof IP 55 and Direct driven.The fan motor shall be 
premium efficiency IE3 class , as per IS 12615 The Cooling tower shall be capable to communicate effectively with 
Building Management System (BMS). 
Range of CT: 6 0C. Designed Duty Conditions :- EWT,  LWT ,  D/WBT Complete as per CPWD 
specification/drawings and as directed by Engineer-incharge. ( Note - Cooling tower size depends on the ambient 
temperature conditions , contractor must check      the      required      design         temperature). 

34.1.3 600 GPM Each 2 505950 1011900.00

3
10.25.2

(Civil 23)
In gratings, frames, guard bars, ladders, railings, brackets, gates and similar works, complete. Kg 2000 146.27 292540.00

2 30.2

Supplying, laying/ fixing, testing and commissioning of following nominal sizes of chilled water piping inside the
building (with necessary clamps, vibration isolators and fittings but excluding valves, strainers, gauges etc.) duly
insulated with following closed cell elastometric nitrile rubber of minimum 45 Kg / cu m density, thermal
conductivity 0.037 W/MK or better at 20 deg mean temperature class ‘O’ insulation applied by suitable rubber
based adhesive complete including repairing of damage to building etc. as per specifications and as required
complete in all respect.
Note:-The Pipes of sizes 150mm & below shall be M.S. ‘C’ class as per IS : 1239 and pipes size above 150mm shall
be welded black steel pipe heavy class as per IS: 3589, from minimum 6.35mm thick M.S. Sheet for pipes upto
350 mm dia. and from minimum 7mm thick MS sheet for pipes of 400 mm dia and above.

2.1 30.2.10 65 mm dia (32 mm thick insulation) Mtr 35 1812.71 63444.92
2.2 30.2.11 50 mm dia (32 mm thick insulation) Mtr 50 1575.42 78771.19
2.3 30.2.13 32 mm dia (19 mm thick insulation) Mtr 50 1119.49 55974.58
2.4 30.2.14 25 mm dia (19 mm thick insulation) Mtr 100 940.68 94067.80

3 30.10

Supplying, fixing, testing and commissioning of condenser water pipes of following sizes of MS 'C' class along with
necessary clamps, vibration isolators and fittings such as bends,tees etc. but excluding valves, strainers, gauges
etc. adequately supported on rigid supports duly painted/buried in ground excavation and refilling etc. as per
specification  and as required complete in all respect.  
Note:-The Pipes size 150mm & below shall be M.S. 'C' class as per IS : 1239 and pipes size above 150mm shall be
welded black steel pipe heavy class as per IS: 3589, from minimum 6.35mm thick M.S. Sheet for pipes upto 350
mm dia. And from minimum 7mm thick MS sheet for pipes of 400 mm dia and above.

3.1 30.10.2 250 mm dia Mtr 30 6792.37 203771.19
3.2 30.10.3 200 mm dia Mtr 30 5678.81 170364.41

4 30.3

Supplying, laying/ fixing, testing and commissioning of following nominal sizes of chilled water piping plumbing 
inside the building (with necessary clamps, vibration isolators and fittings but excluding valves, strainers, gauges 
etc.) duly insulated with  fire retardant quality expanded polystrene moulded pipe section of density 20 kg/cu.m 
after a thick coat of cold setting adhesive (CPRX compound) wrapping with 500g polythene faced hessain and  
finally applying 0.63mm aluminium sheet cladding complete with type3 , grade 1 roofing feltstrip(as per IS:1322 
as amended up to date ) at joints repairing of damage to building etc. as per specifications and as required 
complete in all respect. 
Note:-The Pipes of sizes 150mm & below shall be M.S. 'C' class as per IS : 1239 and pipes size above 150mm shall 
be welded black steel pipe heavy class as per IS: 3589, from minimum 6.35mm thick M.S. Sheet for pipes upto 
350 mm dia. and from minimum 7mm thick MS sheet for pipes of 400 mm dia and above.

4.1 30.3.5 200 mm dia (75 mm thick insulation) Mtr 24 7244.92 173877.97
4.2 30.3.7 125 mm dia (32 mm thick insulation) Mtr 20 4064.41 81288.14
4.3 30.3.8 100 mm dia (32 mm thick insulation) Mtr 50 3471.19 173559.32
4.4 30.3.9 80 mm dia (32 mm thick insulation) Mtr 350 2718.64 951525.42

5 30.12.2.1

Supply, installation, balancing and commissioning of fabricated at site GSS sheet metal rectangular/round ducting
complete with neoprene rubber gaskets, elbows, splitter dampers, vanes, hangers, supports etc. as per approved
drawings and specifications of following sheet thickness complete as required.
(i) Thickness 0.63 mm sheet

sqm 500 1027.96 513980.00

18 MR

Dismantling of existing cooling tower(250TR) including cooling tower structure, fan assembly, motor, fill media, 
drift eliminators, casing, basin, piping connections, supports etc., complete in all respects, including dismantling 
and removal of existing supporting pillars, carefully lowering the dismantled materials, stacking/serviceable 
material as directed, complete as per site conditions and directions of Engineer-in-Charge.

Job 2 20000 40000.00

3905064.92

Special Repair Works of Civil and Electro-Mechanical Modalities at PGICH, Sector-30, Noida (Package-19)-Bill of Quantity (BOQ)
Special Repair Work: Replacement of Cooling Tower and HVAC Piping Including Allied Items (Tower-1) at PGICH, Sector-30, Noida

Total (a)


