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WAPCOS LIMITED
(A Government of India Undertaking)
Ministry of Jal Shakti, Department of River Development & Ganga Rejuvenation,
Government of India
76-C, Institutional Area, Sector-18, Gurugram, Haryana — 122015

NOTICE INVITING e- TENDER

For and on behalf of WAPCOS Limited, Dy. Chief Engineer (WR&WS) invites online item rate tender
two bid system (Technical bid and financial bid) at Central Public Procurement Portal (CPPP) at
https://etenders.gov.in/eprocure/app from approved and eligible, experienced, reputed, technically
competent and financially sound registered contractors of C.P.W.D (B&R/Civil)/State P.W.D (Buildings
and Roads wing)/Railways/M.E.S or any other Government Department/Organisation for the under

mentioned work:

Project Name: Construction of Artificial Recharge (AR)/Water Conservation Structures in Muzaffarpur

and Samastipur Districts of Bihar.

Scope of Work for: Construction of Artificial Recharge (AR)/Water Conservation Structures in
Muzaffarpur and Samastipur Districts of Bihar including maintenance of
completed structures for 01 year.

Table-I

Estimated Cost Time Period for
Description (INR) excluding EMD (INR) completion of
GST work

Tender
Fees in INR
(including
GST@18%)

Construction of Artificial
Recharge/Water
Conservation Structures
in Muzaffarpur and
Samastipur Districts of
Bihar.

16,07,92,589/- 32,15,852/- 06 Months 5,900/-

Time Frame for Submission of Tender

Document

Dates of Online Publication of Tender

Documents in CPP portal 10.08.2026 1700 Hrs.

Dates of Tender Document Start 10.08.2026 1700 Hrs.

Download End 31.08.2026 1500 Hrs.

Deadline for seeking further information/

clarifications through email

Date of Pre-Bid Meeting 19.08.2026 1400 Hrs.

Dates of Online Submission of Start 19.08.2026 1700 Hrs.

Tender End 31.08.2026 1600 Hrs.

Deadline for Physical Submission

of Power of Attorney (PoA), Tender Fee,
Solvency Certificate, EMD and Bid Documents in
Original Hard Copy

Time and Date for Opening of Technical Bid 01.09.2026 1600 Hrs.

Time and Date for Opening of Financial Bid Will be communicated online after technical
evaluation.

Date Time

17.08.2026 1700 Hrs.

31.08.2026 1700 Hrs.

Note: - Above schedule is tentative and may be changed.
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A complete set of Tender documents may be downloaded by interested bidders from the
https://etenders.gov.in/eprocure/app and https://www.wapcos.co.in/english/currenttender/
websites. The bidders must pay non- refundable tender fee. Tender fee payment made
through NEFT/RTGS will take 24 hours for its reconciliation. Hence, the payments through
NEFT/RTGS should be made at least TWO BANK WORKING DAYS in advance before any due
date the scanned copy of challans uploaded in the e-Tender website as a token of payment.
The details of Bank Account are as under:

Invoice Reference Beneficiary : WAPCOS Limited

Account Number : 193502000000405

Bank Name : Indian Overseas Bank

IFSC Code : IOBA0001935

Bank Contact Number : 0124-2342323

Bidding will be conducted online competitive bidding procedures two bid system (Technical bid
and Financial bid) specified in the Guidelines. The Bidder shall have satisfactory experience and
position as stipulated in bidding documents under clause of eligibility and qualification
requirements.

Interested eligible bidders may obtain further information and inspect the bidding documents
at the same address.

Joint Venture/Consortium is not allowed to participate in the bidding process.

WAPCOS Ltd. will award contract to the bidder on the lowest rates, whose bid has been
determined to be substantially responsive to the Bidding Documents.

Accepting Authority reserves the right to accept or reject any or all of tender documents
without assigning any reason whatsoever

In the event of any of the above mentioned tender opening date being declared as a
holiday/closed day for the purchase organization, the tenders will be opened on the next
working day at the appointed time.

Bids shall be received online only at the website of CPP portal
https://etenders.gov.in/eprocure/app .

Aspiring bidders who have not enrolled/ registered in CPP portal are advised to enrol/register
before participating through the portal. The bidders are advised to go through the instructions
provided Under ITB clause 1.17 ‘Instructions for online bid submission’.

The bidders will be at liberty to be present either in person or through an authorized
representative, who must carry ‘Bid Acknowledgement Receipt’, at the time of opening of bid
or can view the bid opening event online at their remote end.

The above particulars may be changed due to Administrative or any other reason and shall be
available at CPP Portal and https://www.wapcos.co.in/english/currenttender/ website.
Therefore, bidders are requested to visit CPP Portal and
https://www.wapcos.co.in/english/currenttender/ websites frequently for any change above.
For any assistance during bid submission, system settings etc. bidders may contact at CPP
Portal help desk.

Postal Address/ Physical Address:
Deputy Chief Engineer (WR&WS),
WAPCOS Limited

76-C, Institutional Area,

Sector-18, Gurugram,

Haryana — 122015

E-mail: gwrdm@wapcos.co.in
Website: www.wapcos.gov.in

For and on behalf of WAPCOS Limited
Dy. Chief Engineer (WR&WS)
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CHAPTER -1
INSTRUCTION TO BIDDERS

A. GENERAL

1.1 Invitation to Bid For and on behalf of WAPCOS Limited, Deputy Chief
Engineer(WR&WS) invites online item rate tender two bid system
(Technical bid and financial bid) at Central Public Procurement Portal
(CPPP) at https://etenders.gov.in/eprocure/app from approved and
eligible, experienced, reputed, technically competent and financially
sound registered contractors of C.P.W.D (B&R/Civil)/State P.W.D
(Buildings and Roads wing)/Railways/M.E.S or any other Government
Department/Organisation for the under mentioned work:

Construction of Artificial Recharge (AR)/Water Conservation
Structures in Muzaffarpur and Samastipur Districts of Bihar.

1.1.1 Scope of Work:

Construction of Artificial Recharge (AR)/Water Conservation Structures
in Muzaffarpur and Samastipur Districts of Bihar including maintenance
of completed structures for 01 year.

All materials provided by contractor, should be as per technical
specifications and BOQ given in the tender documents. Transportation
of all men, machinery & material to construction works at site,
necessary for accomplishing all the features of the works detailed
above shall also be provided by the Contractor.

All the inspected materials shall be stored in the store of contractor
and will be verified by WAPCOS representatives/officers before

utilization for construction of structures.

1.2 Eligibility and | Bidders are advised to carefully read and adhere to all instructions,
Qualification terms and conditions stipulated in the tender documents. All
Requirements submissions in the support of EQR, must strictly conform to the
(EQR) prescribed formats and clauses as specified therein. If the submitted bid

documents by the bidder does not comply or fulfil to the requirements

as per tender, his tender will be liable to be rejected. WAPCOS reserves

its right to, but without any obligation to do so, seek any shortfall

information/documents only in case of historical documents that pre-

existed at the time of the bid opening, and which have not undergone
change since then and does not grant any undue advantage to any

bidder. Queries /Clarifications received from any bidder after 17.08.2026

shall not be entertained.

Authority to Sign the Tender
a) In case of proprietary firm, the Proprietor shall sign with full name,

current address OR by the authorized person holding Notarized
Power of Attorney issued by the Proprietor for signing of business
proposal. The Power of Attorney shall be submitted in original and
shall be specific to this Bid submission only and mentioning the name
of the work/project.
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b)

In case of a Limited Company or Corporation, the Application shall be
signed by an authorized person holding the Power of Attorney for
signing of business proposal. A certified copy of the Power of
Attorney shall accompany the Application.

Powers of Attorney duly notarized and on a stamp paper of
appropriate value, issued for signing the tender documents, make
corrections/ modifications, to interact with the Employer and act as
the contact person, shall be submitted along with Technical Bid.

This invitation to bid is open to any bidder meeting the following
requirements :

The bidder shall be qualified for the contract as notified by the Employer
in subsequent clauses.

121

123

Bidder should have registered for GST (Goods & Service Tax) and
provide GSTIN certificate for the State where work is to be executed
and PAN Card. If not registered till date of submission of bid, bidder
will give an undertaking on bidder letter head stating that they will
get registered in GST as per Govt. norms before submitting of 1st bill
of executed works.

The Bidder should be approved and eligible registered contractors of
C.P.W.D(B&R/Civil)/State P.W.D (Buildings and Roads wing)/Railways
/M.E.S or any other Government Department/Organisation and
tendering limit of bidder should be more than the estimated cost of
bid for execution of civil work. Copy of Certificate of Incorporation/
Registration/Partnership Deed Registration or any other relevant
document, as applicable, should be submitted along with a copy of
address proof.

The bidder will submit Name, address, details of the organization,
Name(s) of the Owner/partners/promoters and Directors of the
firm/company as prescribed in Form-B1.

The bidder should have EPF registration.

The work completion certificate should mention the details of work
executed and the date of completion of the work in the last seven
year and in hand should be certified by an officer not below the rank
of First-class officers or equivalent. The work completion certificate
should be as per standard format. The work experience certificate
should carry e-mail ID and postal address of the issuing authority.

The bidder must have experience of successfully completed
similar works during last 07 years ending previous day of last
date of submission of Tenders:

Three (03) similar completed works each costing not less than
the amount equal to 40% of the estimated cost put to tender.

Or

Two (02) similar completed works each costing not less than the
amount equal to 50% of the estimated cost put to tender.

Or

One (01) similar completed work costing not less than the
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amount equal to 80% of the estimated cost put to tender

Definition of Similar Nature of Work: Civil works related to the
construction of hydraulic structures such as Dams, Check Dames,
Anicuts, Weirs, Bridges, Culverts, Retaining Wall, Barrages or
Spillways. The executed works must have involved construction
under flowing water conditions and/or water-retaining
conditions.

The value of the work done declared is to be without GST/Taxes.
For the works, where the Taxes or GST is not clearly defined, the
value of works shall be considered as including GST and GST
@12% shall be deducted for the works completed up to
31.12.2021 and GST @18% shall be deducted for the works
completed after 01.01.2022 to establish the value of work done.

The value of executed work shall be brought to current costing
level by enhancing the actual value of work at simple rate of 07%
per annum; calculated from the date of completion to previous
day of last date of submission of tenders.

The past experience in similar nature of work should be
supported by certificates issued by the Client’s
Department/Organization. In case, the works/certificates are not
verified by the issuing authority, WAPCOS reserves the right to
not consider for the award of works.

Verification should be done from the official email id of issuing
Authorities. The bidder will provide official e-mail, Landline
number of the Issuing Authorities in prescribed Form-C(c) with
undertaking. Bidder will ensure the email ids and landline are in
working condition. If certificates are not verified by the issuing
authority, then it may not be considered for technical
evaluation.

The average annual financial turnover of the bidder from civil
construction works during the immediate last consecutive three
years shall not be less than 50% of the estimated cost ending
31° March 2026. Year in which no turnover is shown would also
be considered for working out the average. The turnover, profit,
net worth (positive during the last financial year 2025-26)
certificates for last five financial years (2021-22 to 2025-26) are
to be submitted and must be certified by the statutory auditor
of the firm/company. Any such certificate must carry the UDIN
(Unigue Document Identification Number).

The bidder should not have incurred any loss (profit after tax should
be positive) in more than two year during available last five
consecutive Balance Sheets, duly certified and audited by the
chartered accountant. Bidder shall attach balance sheet and profit &
loss statement in support of Form-Al

Note:

This certificates will be verified through ICAl Portal using UDIN
number mentioned in Form-A1l

There is no need to upload entire voluminous balance sheet.
However, summarized balance sheet (audited) and summarized
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profit & loss account (audited) for last 05 years shall be uploaded.

The bidder should not be insolvent, in receivership, bankrupt or
being wound up, not have had their business activities suspended.
Accordingly, Bidder shall submit Bank Solvency Certificate issued
from a Nationalized/Scheduled Commercial Bank approved by
Reserve Bank of India (RBI) for a sum of at least 40% of the estimated
cost of the work. The Certificate should be issued between the
publishing of NIT & last date of submission of Bids, including
extensions if any and shall be addressed to WAPCOS Limited, 76-C,
Institutional Area, Sector-18, Gurugram, Haryana specific to this Bid
submission only and mentioning the name of the work/project. The
certificate shall be submitted in original and the colour/b&w
copy/scanned copy shall not be accepted. The certificate should
carry name, designation of the bank official, who has the authority to
issue Solvency Certificate.

In case of MSME bidders, a Banker’s Certificate indicating general
worthiness or Credit Line/Sanction Letter from
Scheduled/Nationalized Bank as applicable may be provided.

Verification should be done from the official email id of issuing
Authorities. The bidder will provide official e-mail, Landline number
of the Issuing Authorities in prescribed Form with undertaking.
Bidder will ensure the email ids and landline are in working
condition. If Certificate is not verified by the issuing authority, then it
may not be considered for technical evaluation.

The bidder shall have sufficient construction equipment’s, field
testing equipment/machinery and skilled engineers & manpower to
carry out the works and shall submit details along with documentary
proof of such machinery and manpower, which he proposes to
deploy.

Table-lI
Equipments/ Minimum Manpower Minimum
Machineries (own) Required (Regular) Required
Nos. Nos.
Project Manager 2
(Civil Engg.
Graduate-
minimum 15 years
of experience)
Site Engineer (Civil
Engg. Graduate-
minimum 10 years
of experience)
Site Supervisor
(Civil Engg.
Tipper/Dump Truck Diploma-minimum
5 years of
experience)
Surveyor (Civil
Trucks/Tractors Engg. Diploma-
minimum 5 years

Transit Mixer (minimum
3 Cum)

Concrete Mixer
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of experience)

Earth Moving
Machine/Excavator

Plate Vibrator/Needle
Vibrator

Water Tanker 5
Levelling

Equipment/Auto level

Centering and shuttering | 800 Sgm.

2

Minimum Manpower and Machinery as stated above should be arranged by
the bidder and in addition to above, the bidder shall, as and when required,
deploy additional manpower, machinery, equipment, and other resources at
the site to meet the project requirements and ensure completion of the
work within the stipulated contract period. The bidder will submit
“undertaking for manpower and machineries/equipments deployment” as
prescribed in Form-E.

If bidder failed to deploy manpower and machineries/equipments within
mobilisation period as mentioned in the tender documents, WAPCOS is free
to terminate the contract at any time & forfeit the Bank Guarantee and
blacklist the bidder.

1.2.9 The blacklisting policy of the company is available on official website
of WAPCOS Limited. The bidder/tenderer/consultant/contractors
have to mandatorily furnish an undertaking addressing the same to
Engineer-in-Charge in the form of certificate to abide the contents of
blacklisting policy. The format of undertaking is provided at Form-H.
Any action in violation of the blacklisting policy or to the certificate
furnished shall result in cancellation of tender at the stage before or
after the award of work.

Bid Capacity as prescribed in Form-D.

The bidder should possess the bidding capacity as calculated by the
specified formula.

The formula generally used is:
Available bid capacity = Ax 1.5 x N - B, where

A=Maximum value of civil engineering construction (similar nature of
work as defined and relevant to work being procured) works
executed in any one year during the last five years (updated at the
current price level), taking into account the completed as well as
works in progress.

N=Number of years prescribed for completion of the work in
question.

B=Value (updated at the current price level) of the existing
commitments and ongoing works to be completed in the next 'N'
years.
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Location

Type of
Structures

Total
Number
of Sites

Minimum
Number of
Team to be

deployed

in one go

Time
allowed for
completion

of Project

Remarks

Muzaffarpur
and
Samastipur
Districts of
Bihar.

Artificial
Recharge
(AR)/Recharge
Ponds/Water
Conservation
Structures

06 Months

Each team
should have
independent
requisite
manpower &
machinery and
other

infrastructure

Implementation Plan
In view of time bound completion of the project, successful bidder shall

adhere to the implementation plan as given below table:
Table-lll

Note: -

1. Bidder should note that milestones prescribed above shall be
monitored on daily/weekly/monthly basis for outcome. In case,
progress is not achieved as per milestone, WAPCOS shall be free to
cancel work in addition to the implementation of LD Clause and
forfeiture of performance security.

. Regarding quality, Bidder is bound to follow the technical
specifications and directions of WAPCOS’s representative.

. Photos/Videos of each activity for each structure will be submitted
along with each bill submitted for payment by the contractor.

The bidder shall bear all costs associated with preparation and
submission of his bid and WAPCQOS shall in no case be responsible or
liable for these costs, regardless of the conduct or outcome of the
bidding process.

Site visit will be conducted on 24-08-2026 and 25-08-2026 from
09:00 AM onwards. WAPCOS Contact person for site visit will be
available at Muzaffarpur/Samastipur, Bihar (Contact: e-mail:
gwrdm@wapcos.co.in). It is advised to bidders to send senior
representative with proper authorization letter of bidder during site
visit for actual assessment of the project site location and scope of
works. The cost of visiting the site shall be at the bidder’'s own
expense.

If there are varying or conflicting provisions made in any one
document forming part of the contract, the Accepting Authority
shall be the deciding authority with regard to the intention of the
document and his decision shall be final and binding on the
contractor.

1.3 Cost of Bidding

1.4 Site Visit
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B. THE BIDDING DOCUMENTS

1.5 Contents of

Bidding

Documents

The bidding documents together with any addenda thereto, issued in
accordance with Para 1.7 and any Minutes of pre-bid Meeting issued
in accordance with Para 1.15 will include the following:

Volume-I:
Technical Bid
S.No. Chapter Contents

Notice Inviting e-Tender

Instruction to Bidders (ITB)

General Condition of Contract (GCC)
Additional Condition of Contract (ACC)
Technical Specifications (TS)

Form Contents

Sub-Form ‘Al’: Financial Information
Sub-Form “A2”: Form of Bankers’ Certificate from a Scheduled Bank
Sub-Form “A3”: Form of Solvency Certificate
Sub- Form “B1”: Structure & Organisation
Sub-Form “B2”: Details of Technical & Administrative Personnel to be
employed for the Work
Sub-Form “B3”: List of Construction Machineries/Equipment
Proposed to be deployed
Sub-Form C1: Format for Similar Works Awarded/Presently under
Construction
Sub-Form C2: Details for Proof of Payment in Respect of Works
Sub-Form C3: Correspondence Details of Issuing Authority
Form- D: Bid Capacity
Form- E: Undertaking for Manpower Deployment
Form-F: No-Conviction Certificate
Form-G: No Deviation Certificate
Form-H: Undertaking Regarding Blacklisting/Non Debarment
Form-I: Undertaking for Not Corrupt/Fraudulent Practices
Form-J: Undertaking For Rule 144 (Xi) in the
General Financial Rules-2017
Form-K: Preference to Make In India (Undertaking Regarding
Percentage of Local Content)
Form-L: Litigation History
Form-M: Site Visit/Understanding the Project Site Certificate of
Intending Bidder
Schedules: Schedules 1to 8
Annexures:
Annex-l: Proforma for Bank Guarantee For Earnest Money
Deposit
Annex-ll: Proforma for Bid (To be enclosed with Price Bid)
Annex-lll: Proforma of Agreement
Annex-1V: Proforma for Bank Guarantee for Performance Security
Annex-V: Proforma for Bank Guarantee for Advance Mobilization
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Proforma for Tender form
Declaration by Bidder(s)
Format for letter and integrity pact

Annex-VI:

Annex-VIl:

Annex-VIIl:
Checklist:

Volume-Il:
Price Bid (Bill of Quantities)

The bidder is expected to examine carefully all instructions,
conditions, proforma, terms & specifications and drawings in the
Bidding Documents. Failure to comply with the requirement of bid
submission will be at the bidder’s own risk.

Pursuant to Para 1.24, bids which are not substantially responsive to
the requirements of the bidding document will be rejected.

1.6 Clarification of
Bidding
Documents and
Pre-Bid Meeting

A prospective bidder requiring any clarification of the Bidding
Documents may notify in writing to the Deputy Chief Engineer
(WR&WS), WAPCOS, who will respond in writing or by e-mail to any
request for clarification which he receives earlier than the time
schedule mentioned in NIT.

WAPCOS response (including a description of the enquiry but without
its source) will be replied on CPP portal.

1.7 Amendment of
Bidding

Documents

At any time prior to the deadline for submission of bids, WAPCOS
may, for any reason, whether at its own initiative or in response to a
clarification requested by a prospective bidder, modify the Bidding
Documents by the issuance of an Addendum.

The corrigendum if any will be uploaded on CPP portal.

In order to afford prospective bidders reasonable time in which to
take an corrigendum into account in preparing their bids, WAPCOS
may, at its discretion, extend the deadline for the submission of bids
in accordance with Para 1.18. A minimum period of 5 days will be
provided to enable bidders to assess the implications of the
corrigendum.

C. PREPARATION OF BIDS

1.8 Language of Bid

The bid prepared by the bidder and all correspondence and documents
relating to the bid exchanged by the bidder and WAPCOS shall be written
in the English language.

1.9 Documents
Comprising
the Bid

The bid to be prepared by the bidder shall be on two bid system
(Technical bid and financial bid) basis and shall comprise of the following:

1. Technical Bid (Marked as Volume-1 on CPP Portal)

i. Scan copy of completed tender documents with required Certificates,
Forms, Schedules and Annexures used thereto duly filled in and signed
wherever required without altering the formats.

2. Financial Bid (marked as Volume-2 on CPP Portal).

i. Bill of Quantities with rates filled in figures and correctly calculated
amount, in appropriate columns.

NOTE: Volume-2 will be opened only after satisfying that the bidder meets
the eligibility requirements after technical evaluation. Any lapse in
providing documentary evidence towards meeting the eligibility
requirement may lead to non-opening of Volume -2 of the bidder
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and thus rejection of his/her bid.

The sequence/order of the documents should be followed as per CHECKLIST
ENCLOSED in the tender document.

1.10 Bid Price

1.10.1

1.10.2

The contract shall be based on the unit rates/prices submitted by the
bidder.

The bidder should quote his rates for each item only subjected to
fulfilment of Eligibility and Qualification Requirements (EQR) as per
para-1.2.

The bidder shall fill in rates and prices for all items of Works
described in the Bill of Quantities including all duties, taxes, fees,
levies, labour cess, seigniorage fee, court/arbitration fees, legal
expenses, and similar statutory or contractual liabilities arising out of
procurement of materials on behalf of the Client and
execution/administration of contractor(s) under the Project Works,
etc. (except GST).

Any bid, which proposes any alteration in the work specified in the
said form of bidding document, or in the time allowed for carrying
out the work or which contains any other conditions of any sort
including conditional rebates, will be summarily rejected.

In event no rate has been quoted for any item (s), leaving space both
in figure (s), word (s) and amount blank, it will be presumed that the
contractor has included the cost of this/ these item (s) in other items
and rate for such item (s) will be considered as zero and work will be
required to be executed accordingly.

In respect of GST, same shall be paid by the contractor to the
concerned department and it will be reimbursed to him by Engineer-
in-charge after satisfying that it has been actually and genuinely paid
by the contractor only if contractor submit proof of payment of GST.
The contractor shall furnish return on GST portal from time to time
and WAPCOS will have the right to withhold the payment if GST
returns are not covering the bill raised to WAPCOS. Contractor shall
submit the following documents with the proposals for
reimbursement of GST:

A copy of GSTR-I;

A copy of GSTR-3B; and

CA certificate indicating details of invoices against which the

payment under GSTR-3B has been made.

1.11 Currencies
bid
Payment

of
and

The unit rates and prices shall be quoted by the bidder entirely in
Indian Rupees (INR).

1.12 Bid Validity
Period

Bids shall remain valid for acceptance for a period of 120 days (one
hundred twenty days) from the date of opening of bids prescribed in
Para 1.20 hereof.

In exceptional circumstances, prior to expiry of the original bid
validity period, WAPCOS may request the bidder for a specified
extension in the period of validity. A bidder agreeing to the request
will be required to extend the validity of his Earnest Money Deposit
correspondingly. The provisions of Para 1.13 regarding discharge and
forfeiture of Earnest Money Deposit shall continue to apply during
the extended period of bid validity.
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1.13 Earnest Money
Deposit/Bid
Security

1.13.1 The bidder shall furnish, as part of his bid, an earnest money deposit
for an amount as listed in Table-l of tender document.

1.13.2 The Earnest Money Deposit shall at the bidder’s option be in any one
of the following alternatives forms:

a) In the form of Insurance Surety Bonds/Account Payee Demand
Draft/Fixed Deposit Receipt/Banker’s Cheque or Payment through
RTGS/NEFT in favor of ‘WAPCOS Limited’ payable at Gurugram,
Haryana.

Irrevocable Bank Guarantee including e- Bank Guarantee issued by
any Nationalized/Scheduled Commercial Bank approved by Reserve
Bank of India (RBI), and pledged in favour of ‘WAPCOS Limited’. The
Performa for the Bank Guarantee shall be in accordance with
Annexure-l.

1.13.3 The earnest money deposit shall be made payable to WAPCOS Limited
without any condition (s) or reservations in respect of bank drafts.
Earnest money deposit shall remain valid for 60 days beyond the
period of validity of the bid.

The bank account as per details:

Name of Bank: Indian Overseas Bank

Bank Account Number: 193502000000405

IFSC Code: IOBA0001935

Branch Name: National Horticulture Board (NHB)

Building, G-85, Industrial Area, Sector-18, Gurugram-122015, Haryana

The bid can only be submitted after deposition of EMD in favour of
WAPCOS Ltd. in the form prescribed in tender documents and upload
the mandatory scanned documents such as receipt for deposition of
EMD and other documents specified.

b) Any bid not accompanied by an acceptable earnest money deposit
will be rejected by WAPCOS as non-responsive.

1.13.5 The Earnest Money Deposit of unsuccessful bidders will be discharged
/returned as promptly as possible, but not later than sixty days (60
days) after expiration of the period of bid validity prescribed by
WAPCOS. The Earnest money will be returned to the bidder without
any interest if his bid is not accepted without any interest. In the case
of cancellation of tender, the Earnest Money Deposit of all
participated bidders will be discharged /returned as promptly as
possible, but not later than sixty days after expiration of the period of
bid validity prescribed by WAPCOS. The Earnest money will be
returned to the bidder without any interest if his bid is not accepted
without any interest.

1.13.6 The Earnest Money Deposit of the successful bidder will be
discharged when the bidder has signed the agreement and furnished
the required performance security.

1.13.7 No interest shall be paid by WAPCOS Limited on the Earnest Money
Deposit.

1.13.8 The Earnest Money Deposit may be forfeited;
a) If a bidder withdraws or amends his bid during the period of bid
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b)
c)

d)

validity

Impairs or derogates from the bid in any respect within the period of
validity of the bid;

If the bidder does not accept the correction of his bid price during
evaluation.

In case of successful bidder, if he fails within the specified time limit
to:- sign the Agreement, or furnish the required Performance
Security

1.14 Bidding
Condition

The bidder shall submit offers which comply fully with the requirements of
the Bidding Documents.

.15 Pre-Bid Meeting

1.15.1 A pre-bid meeting, open to all prospective bidders who have

purchased the Bidding documents is contemplated to be convened
in WAPCOS office at Deputy Chief Engineer (WR&WS), WAPCOS, 76-
C, Institutional Area, Sector-18, Gurgaon, Haryana — 122015 on
19.08.2026 at 1400 Hrs in the committee room of WAPCOS. Any
change in the time and date of the pre-bid meeting shall be notified
to the bidders 2 (two) days in advance.

The purpose of this meeting will be to issue clarifications and to
answer queries on any matter that may be raised on the bidding
document.

The bidder is requested to submit queries, in writing to reach the
office of the Deputy Chief Engineer(WR&WS), WAPCQOS, 76-C,
Institutional Area, Sector-18, Gurgaon, Haryana — 122015, e-mail:
gwrdm@wapcos.co.in not later than 1 (one) days before the
meeting.

1.16 Preparation
Bids

of

Bidder should take into account any corrigendum/addendum
published on the tender document before submitting their bids.

Please go through the tender advertisement and the tender
document carefully to understand the documents required to be
submitted as part of the bid. Please note the number of covers in
which the bid documents have to be submitted, the number of
documents - including the names and content of each of the
document that need to be submitted. Any deviations from these may
lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be
submitted as indicated in the tender document/schedule and
generally, they can be in PDF/XLS/RAR/DWF/JPG formats. Bid
documents may be scanned with 100 dpi with black and white option
which helps in reducing size of the scanned document.

To avoid the time and effort required in uploading the same set of
standard documents which are required to be submitted as a part of
every bid, a provision of uploading such standard documents (e.g.
PAN card copy, annual reports, auditor certificates etc.) has been
provided to the bidders. Bidders can use “My Space” or “Other
Important Documents” area available to them to upload such
documents. These documents may be directly submitted from the
“My Space” area while submitting a bid, and need not be uploaded
again and again. This will lead to a reduction in the time required for
bid submission process.

D. SUBMISSION OF BIDS

1.17 Instruction for

The bidders are required to submit soft copies of their bids
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Online Bid electronically on the CPP Portal, using valid Digital Signature
Submission Certificates. The instructions given below are meant to assist the
bidders in registering on the CPP Portal, prepare their bids in
accordance with the requirements and submitting their bids online
on the CPP Portal. More information useful for submitting online bids
on the (CPPP) at https://etenders.gov.in/eprocure/app

Registration
1) Bidders are required to enrol on the e-Procurement module of the
Central Public Procurement Portal (URL:
https://etenders.gov.in/eprocure/app) by clicking on the link
“Online bidder Enrolment” on the CPP Portal.
As part of the enrolment process, the bidders will be required to
choose a unique username and assign a password for their
accounts.
Bidders are advised to register their valid email address and
mobile numbers as part of the registration process. These would
be used for any communication from the CPP Portal.
Upon enrolment, the bidders will be required to register their
valid Digital Signature Certificate (Class Il or Class Ill Certificates
with signing key usage) issued by any Certifying Authority
recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.),
with their profile.
Only one valid DSC should be registered by a bidder. Please note
that the bidders are responsible to ensure that they do not lend
their DSC’s to others which may lead to misuse.
Bidder then logs in to the site through the secured log-in by
entering their user ID / password and the password of the DSC /
e-Token.

1.17.2 Searching for tender documents

1) There are various search options built in the CPP Portal, to
facilitate bidders to search active tenders by several
parameters. These parameters could include Tender ID,
Organization Name, Location, Date, Value, etc. There is also
an option of advanced search for tenders, wherein the
bidders may combine a number of search parameters such as
Organization Name, Form of Contract, Location, Date, Other
keywords etc. to search for a tender published on the CPP
Portal.

Once the bidders have selected the tenders they are
interested in, they may download the required documents /
tender schedules. These tenders can be moved to the
respective ‘My Tenders’ folder. This would enable the CPP
Portal to intimate the bidders through SMS / e-mail in case
there is any corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID
assigned to each tender, in case they want to obtain any
clarification / help from the Helpdesk.

1.17.3 PREPARATION OF BIDS
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Bidder should take into account any corrigendum published on
the tender document before submitting their bids.

Please go through the tender advertisement and the tender
document carefully to understand the documents required to
be submitted as part of the bid. Please note the number of
covers in which the bid documents have to be submitted, the
number of documents - including the names and content of
each of the document that need to be submitted. Any
deviations from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be
submitted as indicated in the tender document / schedule and
generally, they can be in PDF / XLS / RAR / DWF/JPG formats.
Bid documents may be scanned with 100 dpi with black and
white option which helps in reducing size of the scanned
document.

To avoid the time and effort required in uploading the same set
of standard documents which are required to be submitted as a
part of every bid, a provision of uploading such standard
documents (e.g. PAN card copy, annual reports, auditor
certificates etc.) has been provided to the bidders. Bidders can
use “My Space” or “Other Important Documents” area
available to them to upload such documents. These documents

may be directly submitted from the “My Space” area while
submitting a bid, and need not be uploaded again and again.
This will lead to a reduction in the time required for bid
submission process.

SUBMISSION OF BIDS

1) Bidder should log into the site well in advance for bid
submission so that they can upload the bid in time i.e. on or
before the bid submission time. Bidder will be responsible for
any delay due to other issues.
The bidder has to digitally sign and upload the required bid
documents one by one as indicated in the tender document.
Bidder has to select the payment option as “offline” to pay the
tender fee / EMD as applicable and enter details of the
instrument.
Bidder should prepare the EMD as per the instructions specified
in the tender document. The original should be
posted/couriered /given in person to the concerned official,
latest by the last date of bid submission or as specified in the
tender documents. The details of the DD/any other accepted
instrument, physically sent, should tally with the details
available in the scanned copy and the data entered during bid
submission time. Otherwise the uploaded bid will be rejected.
Bidders are requested to note that they should necessarily
submit their financial bids in the format provided and no other
format is acceptable. If the price bid has been given as a
standard BoQ format with the tender document, then the same
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1.17.5

is to be downloaded and to be filled by all the bidders. Bidders
are required to download the BoQ file, open it and complete
the white coloured (unprotected) cells with their respective
financial quotes and other details (such as name of the bidder).
No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online,
without changing the filename. If the BoQ file is found to be
modified by the bidder, the bid will be rejected.

The server time (which is displayed on the bidders’ dashboard)
will be considered as the standard time for referencing the
deadlines for submission of the bids by the bidders, opening of
bids etc. The bidders should follow this time during bid
submission.

All the documents being submitted by the bidders would be
encrypted using PKIl encryption techniques to ensure the
secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The
confidentiality of the bids is maintained using the secured
Socket Layer 128 bit encryption technology. Data storage
encryption of sensitive fields is done. Any bid document that is
uploaded to the server is subjected to symmetric encryption
using a system generated symmetric key. Further this key is
subjected to asymmetric encryption using buyers/bid opener’s
public keys. Overall, the uploaded tender documents become
readable only after the tender opening by the authorized bid
openers.

The uploaded tender documents become readable only after
the tender opening by the authorized bid openers.

Upon the successful and timely submission of bids (i.e. after
Clicking “Freeze Bid Submission” in the portal), the portal will
give a successful bid submission message and a bid summary
will be displayed with the bid no. and the date and time of
submission of the bid with all other relevant details.

10) The bid summary has to be printed and kept as an
acknowledgement of the submission of the bid. This
acknowledgement may be used as an entry pass for any bid
opening meetings.

ASSISTANCE TO BIDDERS

1) Any queries relating to the tender document and the terms and
conditions contained therein should be addressed to the Tender
Inviting Authority or the relevant contact person indicated in
the tender.

Any queries relating to the process of online bid submission or
queries relating to CPP Portal in general may be directed to the
24x7 CPP Portal Helpdesk. The contact number for the helpdesk
is Toll Free No. 1800 3070 2232 and Mobile Nos 91 7878007972
and 91 7878007973.
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1.18 Deadline for
Submission of
e-Bids and
Submission of
offline Bid
(Hard Copy)

The e-bids must be submitted, not later than 1600 Hrs on 31.08.2026
WAPCOS may, at its discretion, extend the deadline for submission of
bids by issuing an amendment in accordance with Para 1.7 in which
case all rights and obligations of WAPCOS and the bidder previously
subject to the original deadline shall thereafter be subject to the new
deadline as extended.

Submission of offline Bid Documents

The proper binded, above qualifying documents arranged & page
numbered by bidder along with check list on top with signed &
stamped on each page shall be submitted in one (1) separate sealed
envelope clearly labeled as “TECHNICAL BID” for the Work (Write
Name of Work as mentioned in NIT) along with details of bidder
Address, Phone, E-mail on Envelope.

The above offline documents shall be submitted by bidder on
WAPCOS address as per date & time mentioned in NIT, otherwise
bids will be rejected.

The financial bid is not to be submitted physically. However, the
same is only to be uploaded online.

1.19 Modifications
and Withdrawal
of Bids

The bidder may modify or withdraw his submitted bid, through CPP
portal.

E. BID OPENING AND EVALUATION

1.20 Bid Opening

1.20.1 The bid contained in envelope will be opened online at the time of

1.20.2

opening of bids, the tenderer can view the bid opening event online
at their remote end also.

In case the date of opening happens to be a closed holiday, the
tenders will be opened at 12:00 hours on the next working day.

1.21 Process to be

Confidential

1211

After the public opening of bids, information relating to the
examination, clarification, evaluation and comparison of bids and
recommendation concerning the award of Contract shall not be
disclosed to bidders or other person not officially concerned with
such process.

Any effort by a bidder to influence WAPCOS in the process of
examination, clarification, evaluation and comparison of bids, and in
decisions concerning award of Contract, may result in the rejection of
his bid.

The Contractor shall not communicate or use in advertising, publicity
or in any other medium, photograph or other reproduction of the
Works under this Contract, or description of the site, dimensions,
quantity, quality or other information, concerning the Works unless
prior written permission has been obtained from the Deputy Chief
Engineer (WR&WS), WAPCOS, Gurugram.

All documents, correspondence, decisions and other matters
concerning the Contract shall be considered confidential and of
restricted nature by the Contractor and he shall not divulge or allow
access thereto by any unauthorized persons.
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1.22 Clarification of During technical evaluation of tenders, the department may, at its
discretion, ask the bidder for a clarification of its tender, for which no
charges shall be paid to the bidder. The request for clarification and
the response shall be in writing and no change in prices or substance
of the Tender shall be sought, offered or permitted.

Bids

Canvassing whether directly or indirectly, in connection with tenders
is strictly prohibited and the tenders submitted by the tenderer who
resort to canvassing will be liable to rejection.

1.23 Determination The bidder has to quote his rates for all items subjected to eligibility
and qualification requirement as indicated in Instruction to bidders.
of Prior to the detailed evaluation of bids, WAPCOS will determine
whether each technical bid is techno-commercially substantially
responsive to the requirements of the Bidding Documents.
For the purpose of the Para.1.23 a substantially responsive bid is one
which fulfils the Eligibility and Qualification Requirements in
accordance with Para 1.2 and conforms to all the terms, conditions
and specifications of the Bidding Documents without material
deviation or reservation. A material deviation or reservation is one
which affects in any substantial way the scope, quality, or
performance of the Works, or which limits in any substantial way,
inconsistent with the Bidding Documents, WAPCOS’ has rights or the
bidder’s obligations under the Contract and the rectification of which
deviation or reservation would affect unfairly the comparative
position of other bidders presenting substantially responsive bids.
The technical evaluation shall be made for the bidder’s proposed
method of Construction, Construction programme, order / sequence
of the Work and proposed resources assigned to do the Work to
determine his capability.
If the technical bid is not substantially responsive to the
requirements of the Bidding Documents, or the proposed
construction methods are clearly impracticable, it will be rejected by
WAPCOS and may not subsequently be made responsive by the
bidder having corrected or withdrawn the non-conforming deviation
or reservation.
The price bids of only those bidders will be considered whose
Techno-Commercial bids have been found to be substantially
responsive to the requirements of the Bidding Documents. The date
and venue for the opening of the price bid shall be notified
separately and communicated to the eligible and technically qualified
bidders. The price bids along with bid securities of the bidders whose
Techno- Commercial bids have been declared non- responsive, shall
be returned unopened to the bidders. The price bid of qualified
bidders shall be opened in the presence of the intending bidders or
their authorized representatives who wish to be present, on notified
date by WAPCOS.
1.24 Correction of | All corrections/cuttings in the tender document shall be initialled by the
Errors bidder.

Responsiveness

1.25 Evaluation 1.25.1 In evaluating tenders, WAPCOS will determine, for each tender, the
and Evaluated Tender Price by adjusting the Tenders Price.
Comparison 1.25.2 WAPCOS will evaluate tenders and award the Contract to the techno-
commercially acceptable responsive contractors offering the lowest
Evaluated Tender Price.

of Tenders
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1.25.3 WAPCOS reserves the right to accept or reject any variation,

deviation or alternative offers. Variations, deviations, alternative
offers and other factors which are in excess of the requirements of
the Tender Document or otherwise result in the accrual of
unsolicited benefits to contractor shall not be taken into account in
tender evaluation.

F. AWARD OF CONTRACT

1.26 Award Criteria

Subject to Para 1.27, WAPCOS will award Contract to the bidder
whose bid had been determined to be substantially responsive to the
Bidding Documents and who has offered lowest price bid.
Accordingly work will be awarded to lowest bidder.

1.27 WAPCOS’s Right
to Accept any
Bid and to Reject
any or all Bids

Notwithstanding Para 1.26, WAPCOS reserves the right to accept or
reject any bid, and to annul the bidding process and reject all bids, at
any time prior to award of Contract, without thereby incurring any
liability to the affected bidder or bidders or any obligation to inform
the affected bidders or bidder of the grounds for WAPCOS'’s action.

1.28 Notification of
Award

Prior to the expiration of the period of bid validity prescribed by
WAPCOS or any extension thereof, WAPCOS will notify the successful
bidder in writing by registered letter, that his bid has been accepted.

The notification of award will constitute the formation of the
Contract.

Upon the furnishing by the successful bidder of a Performance
Security in accordance with the provisions of para 1.30, WAPCOS will
promptly notify the unsuccessful bidders that their bids have been
unsuccessful.

1.29 Signing of
Agreement

Within 7 (Seven) days of issue of the Letter of Acceptance, on a date
and time mutually agreed upon, the successful bidder or his
authorized representative shall attend the office of the Deputy Chief
Engineer (WR&WS) for signing of the Agreement. The Performa for
Agreement is as at Annex —ll.

Failure of the successful bidder to comply with the requirement of
Para 1.29.1 will constitute sufficient grounds for the annulment of
the award and forfeiture of the Earnest Money Deposit.

1.30 Performance
Security

Within 07 (Seven) days of the receipt of the notification of award
(issue of letter of acceptance) from WAPCOS but not later than the
date of the signing of the agreement, the successful bidder shall
furnish to WAPCQS, a Performance Security in the form of a bank
guarantee for an amount of 05% (five percent) of the contract price
in accordance with the conditions of the contract

The performance security provided by the successful bidder in the
form of Bank Guarantee shall be in favour of WAPCOS issued by the
state bank of India or any scheduled Indian Bank. The Bank
Guarantee shall be on the Performa attached at Annex-IV.

Failure of the successful bidder to comply with the requirement of
Para 1.29 and 1.30 shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Earnest Money
Deposit.

Should the contract period, for whatever reasons be extended, the
contractor On the receipt of written request from the Engineer-in-
Charge, shall at his own cost get the validity period of Bank
Guarantee in respect of Performance Security furnished by him
extended and shall furnish the extended/ revised Bank Guarantee to
the Engineer-in-Charge, one month before the expiry date of the
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Bank Guarantee originally furnished.

The performance security shall be refunded to the contractor after
completion of the work, duly issue of completion certificate by
CGWB'’s authorities and taking over of completed work and after
expiry of maintenance period whichever is later.

1.31 Time Period

The total time period for completion of the works is as mentioned in
notice inviting e-tender from the date of handing over of site. This
time period includes a period of 15 (Fifteen) days for preparation and
mobilization of men and equipment to handed over sites. Authorities
will have the time of 15 days for the handing over of sites to
contactor after signing of the contract agreement.

“The time schedule for completion of works will be strictly adhered
to and no cost or time overrun in completion of the project should
take place. Therefore no cost overrun shall be mentioned”

1.32 Mobilization

The Contractor will be fully responsible for
transportation/mobilization, including insurance, of his manpower
and equipment to site. The Contractor has to ensure safe and timely
delivery of its equipment to site so as to complete the works within
stipulated time period.

1.33 Signing of the

Contract

No payment for the work done will be made unless the contract is
signed by the contractor.

1.34 Integrity Pact
(IP)

An agreement on prescribed format (Annex-VIll) between the
prospective bidder and the purchaser, committing the
persons/officials of both sides, not to resort to any corrupt practices
in any aspect/stage of the contract shall be signed.

Only those vendors/bidders, who commit themselves to such a pact
by the purchaser, would be considered competent to participate in
the bidding process.
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General Conditions of Contract
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CHAPTER-1I
GENERAL CONDITIONS OF CONTRACT

Definitions
Clause -1 In the Contract, as hereinafter defined, the following words and expressions shall
have the meanings hereby assigned to them, except where the context otherwise
requires:

"WAPCOS" means WAPCOS Ltd. who will employ the Contractor.
"Contractor" means the person or persons, firm or company whose bid has
been accepted by WAPCOS and includes the Contractor's personal
representatives, successors and permitted assigns.

"Engineer-in-Charge" means the Engineer-in-Charge appointed from time to
time by WAPCOS and notified in writing to the Contractor to act as the
Engineer-in-Charge for the purposes of the Contract.

"Engineer-in-Charge's Representative" means any Resident Engineer or
assistant of the Engineer-in-Charge appointed from time to time by
WAPCOS or the Engineer-in-Charge to perform the duties mentioned in
Clause-2 hereof, whose authority shall be notified in writing to the
Contractor by the Engineer-in-Charge.

"Works" shall include both Permanent Works and Temporary Works.
"Temporary works" means all temporary works of every kind required in or
about the execution or maintenance of Works.

"Permanent Works" means the permanent works to be executed and
maintained in accordance with the Contract.

"Contract" means the Conditions Governing the Contract, Technical
Specifications, Drawings, priced Bill of Quantities, Letter of Acceptance and
the Contract Agreement.

"Contract Price" or "Contract Value" means the sum indicated in the Letter
of Acceptance.

“GST” means Goods and Service Tax

"Plant and Equipment" or "Machinery" means and include plant,
equipment, machinery, tools, appliances, other implements of all
description or things of whatsoever nature required in or about the
execution, or maintenance of the Works but does not include materials or
other things intended to form or forming part of the Permanent Works.
"Specifications" means the Technical specifications and other Specifications
referred to in the Bidding Documents and any modification thereof or
addition thereto or deduction there from as may from time to time be
furnished or approved in writing by the Engineer- in-Charge.

"Drawings" means the drawings referred to in the Specifications and any
modification of such drawings approved in writing by the Engineer-in-
Charge and such drawings, as may, from time to time, be furnished or
approved in writing by the Engineer-in-Charge.

"Site" means the land and other places on, under, in or through which the
Permanent Works or Temporary Works, designed by the Engineer-in-Charge
are to be executed and any other lands and places provided by WAPCOS for
the purposes of working space or any other purpose as may be specifically
designated in the Contract or subsequently approved as forming part of
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Xxii)
Xxiii)
XXiv)

XXV)
XXVi)

XXvii)

XXviii)

XXix)

XXX)

XXXi)

site.

"Approved" means approved in writing, including subsequent written
confirmation of previous verbal approval and "approval” means approval in
writing including as aforesaid.

"General Manager" means the Chief Engineer-in-Charge of the Works or his
successor and to whom the Engineer-in-Charge reports.

"Gol" means Government of India.

"Sub-Contractor' means the party or parties having direct contract with the
Contractor and to whom any part of the Contract has been sublet by the
Contractor with the consent, in writing, of the Engineer-in-Charge.
"Manufacturer" means the party proposing to manufacture the equipment
and materials as specified complete or in part.

"Letter of Acceptance"” means the letter from WAPCOS conveying
acceptance of the bid subject to such reservations as may have been stated
therein.

"Tonne or Metric Tonne" means 1,000 kgs (one thousand kilograms). Metric
system shall be followed in all interpretation and execution of Works under
this Contract. Any conversion found necessary shall be in accordance with
the figures given in 'Indian Standard'; IS 786-1967 and subsequent
revision(s) of this Standard.

"B.I.S." means Bureau of Indian Standard specifications with latest
amendments or revisions as currently in force at the time of execution of
the Works.

"Day" means a day from midnight to midnight.

"Month" means from the beginning of a given date of a calendar month to
the end of the preceding date of the next calendar month.

“Week” means seven consecutive days.

“Shift” means total number of hours which each group of workers have to
operate for the day.

"Quarter" means a period of three consecutive months starting from
January, April, July and October i.e. January to March, April to June, July to
September and October to December.

"Near Relative" means wife/husband, parents and grandparents, children,
first cousins, brothers-in-law, sisters-in-law and parents-in-law.

"Words in singular number shall include the plural number and vice-versa
where the context so requires. "He" shall include "She" and vice-versa.
"Cost" mean all expenditure properly incurred or to be incurred whether on
or off the site including overhead and other charges allocable thereto but
does not include any allowance for profit.

The headings in these conditions of the Contract shall not be deemed to be
part thereof or be taken into consideration in the interpretation or
construction thereof or of the Contract.

“Competent Authority” means Chief Executive Director (WR&WS), WAPCOS
Limited.

Clause -2

Interpretation

Where the context so requires words imparting the singular or masculine
term also include plural or feminine and vice versa. Headings have no
significance. Words have their normal meaning under the language of the
Contract unless especially defined.
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If the Contractor discovers any ambiguity, omission, error, faults and other
defect in the Contract Documents, he shall immediately notify the same in
writing to the Engineer, who will resolve the ambiguity or correct the error
and will notify the Contractor of the interpretation to be adopted.

Clause -3

Priority of Contract Document

The documents forming the Contract are to be taken as mutually
explanatory of one another. For the purposes of interpretation, the priority
of the documents shall be in accordance with the following sequence:

a) the Contract Agreement

b) the Letter of Acceptance

c) the Letter of Tender with priced Bill of Quantities,

d) these Conditions of Contract

e) the Specification,

f) the Drawings, and

g) the Schedules and any other documents forming part of the Contract.

Duties and powers of Engineer-in-Charge and Engineer-in-Charge's
Representative(s).

i)

The Engineer-in-Charge shall carry out such duties in issuing decisions,
certificates and orders as are specified in the Contract.

The Engineer-in-charge's representative(s) shall be responsible to the Engineer-
in- Charge, and his duties are to watch and supervise the Works and to test and
examine any materials to be used or workmen employed in connection with the
Works. He shall have no authority to relieve the Contractor of any of his duties
or obligations under the Contract nor, except as expressly provided hereunder
or elsewhere in the Contract, to order any Work involving delay or any extra
payment by the Engineer-in-Charge, nor to make any variation of or in the
Works.

The Engineer-in-Charge may, from time to time in writing, delegate to the
Engineer-in-Charge's Representative(s) any of the powers and authorities
vested in the Engineer-in-Charge and shall furnish to the Contractor a copy of all
such written delegations of Powers and authorities. Any written instructions or
approval given by the Engineer-in- Charge's Representative(s) to the Contractor
within the terms of such delegation, but not otherwise, shall bind the
Contractor as though it had been given by the Engineer-in-Charge. Provided
always as follows:

a) Failure of the Engineer-in-Charge's Representative(s) to disapprove any

Work or materials shall not prejudice the powers of the Engineer-in-Charge
thereafter to disapprove such Work or materials and to order the pulling
down, removal or breaking up thereof.
If the Contractor shall be dissatisfied by reason of any decision of the
Engineer-in-Charge's Representative(s), he shall be entitled to refer the
matter to the Engineer-in-Charge, who shall there upon confirm, reverse or
vary such decision.
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Clause -5

Assignment
The Contractor shall not assign the Contract or any part thereof, or any
benefit or interest therein of there under, otherwise than by a charge in
favour of the Contractor's bankers of any money due or to become due
under this Contract, without the prior written consent of WAPCOS.

Clause -6

Sub-Letting
The Contractor shall not sub-let the whole/part of the Works. Except where
otherwise provided by the Contract, the Contractor shall not sub-let any
part of the Works without the prior written consent of the Engineer-in-
Charge.

CONTRACT DOCUMENTS

Clause -7

Language and Law

i) a) The Contract documents shall be drawn up in English. All
correspondence and documents relating to the bid, exchanged by the
bidder and WAPCOQOS, shall be submitted in the prescribed form in
English. All supporting documents and printed literature in connection
with the bid shall be in English.

The Law, which shall apply to the contract, is to be subject and
according to which the contract is to be construed shall be the law for
the time being in force in India within the jurisdiction of Delhi High
Courts, New Delhi.

Documents Mutually Explanatory

Several documents forming the Contract are to be taken as mutually
explanatory of one another, but in case of ambiguities or discrepancies, the
documents shall take precedence in the order in which they are set out in
the Performa of Agreement (Annex-Ill).

Clause -8

Drawings
i) Custody of Drawings

The drawings shall remain in the sole custody of the Engineer-in-Charge,
but two copies thereof shall be furnished to the Contractor free of charge.
The Contractor shall provide and make, at his own expense, any further
copies required by him. At the completion of the Contract, the Contractor
shall return to the Engineer-in-Charge all drawings provided under the
contract. One copy of the drawings, furnished to the Contractor as
aforesaid, shall be kept by the Contractor on the Site.

Clause -9

Further Drawings and Instructions

The Engineer-in-Charge shall have full power and authority to supply to the
Contractor from time to time, during the progress of the Works, such further
drawings and instructions as shall be necessary for the purpose of the proper and
adequate execution and maintenance of the Works. The Contractor shall carry out
and be bound by the same.

Clause - 10

Contractor's General Responsibilities
i) The Contractor shall, subject to the provisions of the Contract, and with due
care and diligence, execute and maintain the Works and provide all labour,
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ix)

including the supervision thereof, materials, equipment and all other things,
whether of a temporary or permanent nature, required in and for such
execution and maintenance, so far as the necessity for providing the same is
specified in or is reasonably to be inferred from the Contract.

The Contractor shall take full responsibility for the adequacy, stability and
safety of all site operations and methods of construction, provided that the
Contractor shall not be responsible, except as may be expressly provided in the
Contract, for the design or specification of the Permanent Works, or for the
design or specification of any Temporary Works prepared by the Engineer-in-
Charge.

The Contractor shall promptly inform the Engineer-in-Charge of any error,
omission, fault and other defect in the design of or specifications for the Works
which are discovered when reviewing the Bidding Documents or in the process
of execution of the Works.

Where no specifications have been laid down, the materials used and the
Work done shall confirm to the relevant B.l.S. Code or any Internationally
accepted Standards or as directed by the Engineer-in-Charge.

All instructions and orders given by the Engineer-in-Charge at site are to be
maintained in the Site Instruction Book and shall be taken to have been
conveyed to the Contractor for his compliance.

The Contractor must have arrangements to receive normal correspondence on
working days and urgent correspondence on all days.

Contractor shall exercise all professional care, skill and diligence in the
performance of the services under the agreement and shall carry out all its
responsibilities in accordance with recognized professional standards.
Contractor shall be responsible and accountable to WAPCOS, Government of
India, for satisfactory execution and performance of the work, including
fulfilment of all services and obligations entrusted to contractor under the
provisions of this contract.

Contractor shall provide full cooperation and access for audit and inspection
for all project related documents.

Clause-11

Contract Agreement

The Contractor shall, when called upon so to do, enter into and execute a
Contract Agreement, to be prepared and completed at the cost of
Contractor in the Proforma annexed with such modification as may be
necessary.
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Clause-12

Performance Security

i)

vii)

For the due performance of the contract, the Bid shall contain an
undertaking by the contractor to obtain, when required, a guarantee of
bank to be jointly and severally bound with the Contractor to WAPCOS in a
sum not exceeding that stated in the Letter of Acceptance for such
guarantee, the said bank and the terms of the said guarantee shall be such
as shall be approved by WAPCOS. The obtaining of such guarantee and the
cost of the guarantee to be so entered into shall be at the expense in all
respects of the contractor, unless the Contractor otherwise provides.

The performances security shall be in the form of bank guarantee. The
amount of the bank guarantee (as per format Annexure-IV) shall be 05%
(five percent) of the Contract price. The bank guarantee shall be
issued/confirmed by the State Bank of India or any Scheduled Indian Bank
payable at Gurugram and should remain valid for a period of 60 days
beyond the date of completion of all contractual obligations of the
contractor including maintenance period of 01 year.

The performance Security will be released by WAPCQOS, after completion,
acceptance and handing over of the work or after maintenance period of 01
year whichever is later.

Confirmation of Bank Guarantee submitted to WAPCOS shall be got done
from issuing Bank through SFMS, as per details given below:

Indian Overseas Bank

NHB, Gurgaon

Branch Code: 1935

IFSC Code: IOBA0001935

Beneficiary: WAPCOS Limited

This shall also be applicable in respect of extension of BGs already furnished
to the WAPCOS Ltd.

Failure of the successful bidder to comply with the requirement of above
clause, shall constitute sufficient grounds for the annulment of the award
and forfeiture of the Earnest Money Deposit.

Should the contract period, for whatever reasons be extended, the
contractor on the receipt of written request from the Engineer-in-Charge,
shall at his own cost get the validity period of Bank Guarantee in respect of
Performance Security furnished by him extended and shall furnish the
extended/ revised Bank Guarantee to the Engineer-in-Charge, one month
before the expiry date of the Bank Guarantee originally furnished.
Performance security will be forfeited and credited to the purchaser’s
account in the event of a breach of contract by the contractor.

Clause-13

Inspection of Site
i) The Contractor shall be responsible for his own interpretation.

ii) The Contractor shall also be deemed to have been fully aware of the Site and its
surroundings and information available in connection therewith and to have
satisfied himself, so far as is practicable, before submitting his bid, as to the
form and nature thereof, including the subsurface conditions, the hydrological
and climatic conditions, the extent and nature of work, and materials necessary

for

the completion of the Works, means of access to the Site and the

accommodation he may require and in general, shall be deemed to have
obtained all necessary information, subject as above mentioned, as to risk
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contingencies and all other circumstances which may influence or affect his
Bid.

Clause -14

Sufficiency of Bid

The Contractor shall be deemed to have satisfied himself before bidding as to
the correctness and sufficiency of his Bid for the Works and of the rates and
prices stated in the priced Bill of Quantities and the Schedule of Rates and
Prices, if any, which Bid rates and prices shall, except in-so-far as it is otherwise
provided in the Contract, which shall cover all his obligations under the
Contract, and all matters and things necessary for the proper execution and
maintenance of the Works.

Clause —-15

Works to be to the Satisfaction of Engineer-in-Charge

Save in-so-far as it is legally or physically impossible the Contractor shall execute
and maintain the Works in strict accordance with the Contract to the
satisfaction of the Engineer-in-Charge and shall comply with and adhere strictly
to the Engineer-in- Charge's instructions and directions on any matter whether
mentioned in the Contract or not, touching or concerning the Works. The
Contractor shall take instructions and directions only from the Engineer-in-
Charge.

Clause — 16

Programme to be furnished

i)  Within a period of seven days of issue of letter of acceptance by WAPCOS, the
Contractor shall submit to the Engineer-in-Charge for his approval, two copies
of a construction programme showing the order of procedure in which he
proposes to carry out the Works. Program submitted by contractor should
commensurate with the mile stone given under Clause 16 (ii)
The detailed construction programme submitted by the Contractor for orderly
completion of the Works, shall show planned sequence of operations and the
dates for commencement and completion of all salient feature of the Works so
as to complete the works in scheduled time.
The programme shall cover activities on the Site and procurement and delivery
activities.
In any such case the authority may give a fair and reasonable extension of time
for completion of work. Such extension shall be communicated to the
Contractor by the authority, within 30 days of the date of receipt of such
request from the Contractor in prescribed form. In event of non-application by
the contractor for extension of time E-in-C after affording opportunity to the
contractor, may give, supported with a programme, a fair and reasonable
extension within a reasonable period of occurrence of the event.

Clause -17

Contractor's Superintendence

The Contractor shall give or provide all necessary superintendence during the
execution of the Works and as long thereafter as the Engineer-in-Charge may
consider necessary for the proper fulfilling of the Contractor's obligations under the
Contract. The Contractor, or a competent and authorized agent or representative
approved of in writing by the Engineer-in-Charge, which approval may at any time
be withdrawn, is to be constantly on the Works and shall give his whole time to the
superintendence of the same. If such approval shall be withdrawn by the Engineer-
in-Charge, the Contractor shall, as soon as is practicable, having regard to the
requirement of replacing him as hereinafter mentioned, after receiving written
notice of such withdrawal, remove the agent from the Works and shall not
thereafter employ him again on the Works in any capacity and shall replace him by
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another agent approved by the Engineer-in- Charge. Such authorized agent or
representative shall receive, on behalf of the Contractor, directions and instructions
from the Engineer-in-Charge.

Clause -18

Contractor's Employees
i) The Contractor shall provide and employ on the Site in connection with the
execution and maintenance of the Works:

a) Only such technical assistants as are skilled and experienced in their
respective trades and such sub-agents, foremen and leading hands as
are competent to give proper supervision to the work they are required
to supervise, and

b) Such skilled, semi-skilled and unskilled labour as is necessary for the
proper and timely execution and maintenance of the Works.

The Engineer-in-Charge shall be at liberty to object to and require the
Contractor to remove forthwith from the Works any person employed by
the Contractor in or about the execution or maintenance of the Works who,
in the opinion of the Engineer-in-Charge, misconducts himself or is
incompetent or negligent in the proper performance of his duties, or whose
employment is otherwise considered by the Engineer-in-Charge to be
undesirable and such persons shall not be again employed upon the Works
without the written permission of the Engineer-in-Charge. Any person so
removed from the Works shall be replaced as soon as possible by a
competent substitute approved by the Engineer-in-Charge.

Clause — 19

Setting out

The Contractor shall be responsible for properly locating the artificial
recharge structure in relation to report given by the Engineer-in-Charge in
writing and for the correctness, of the position, levels, dimensions of all
parts of the Works and for the provision of all necessary instruments,
appliances and labour in connection therewith. If, at any time during the
progress of Works, any error shall appear or arise in the position, levels,
dimensions of the Works, the Contractor, on being required so to do by the
Engineer-in-Charge or the Engineer-in-Charge's Representative, shall at his
own cost, rectify such error to the satisfaction of the Engineer-in- Charge or
the Engineer-in-Charge Representative, unless such error is based on
incorrect data supplied in writing by the Engineer-in-Charge or the
Engineer-in-Charge's Representative, in which case the expense of rectifying
the same shall be borne by WAPCOS. The checking of any setting out of
artificial recharge structure regarding location, dimensions or level by the
Engineer-in-Charge or the Engineer-in-Charge's Representative shall not in
any way relieve the Contractor or his responsibility for the correctness
thereof and the Contractor shall carefully protect and preserve all control
points and other things used in locating the artificial recharge structure.

Clause -20

Site Report
The Contractor, in preparing the bid, shall rely on any site investigation
reports referred to in contract data, supplemented by any information
available to the bidder.
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Clause — 21

Watching and Lighting

i)

The Contractor shall, in connection with the Works, provide and maintain at
his own cost, all lights, guards, fencing and watching when and where
necessary or required by the Engineer-in-Charge or the Engineer-in-
Charge’s Representative, or by any duly constituted authority, for the
protection of the Works, or for the safety and convenience of the public or
others.

The Contractor shall also be responsible for temporary roadways, footways,
guards, fences, caution notices etc. as far as the same may be rendered
necessary by reason of the Work for the pedestrians or other traffic and
owners and occupiers of the adjacent property and of the public and shall
remain responsible for any accidents that may occur on account of his
failure to take proper and timely precautions. In default thereof, the
Engineer-in-Charge may provide such fencing, lights, ventilation and
watchmen as he may deem necessary and charge the cost thereof to the
Contractor.

Clause — 22

Care of Works

The Contractor shall take full responsibility for the care of the Works from
the date of Commencement of Works until the date of issue of the
maintenance Certificate for the whole/part of the Works.

i)

In the event of any loss or damage to the Works or any part thereof; during
the period for which the Contractor is responsible for the care thereof, from
any cause whatsoever, other than the risks defined in Sub-Clauses (v) & (vi)
of this Clause, the Contractor, at his own cost, shall rectify such loss or
damage so that the Permanent Works conform in every respect with the
provisions of the Contract to the satisfaction of the Engineer-in-Charge. The
Contractor shall also be liable for any loss or damage to the Works
occasioned by him in the course of any operation carried out by him for the
purpose of complying with his obligations.

In the event of any loss or damage to the Permanent Works which may
occur or arise out of any of the Risks defined in Sub-Clause (v) of this Clause,
the same shall be made good/rectified by the Contractor, if and to the
extent required by the Engineer-in-Charge, at the cost of WAPCOS which
sum shall be determined by the Engineer-in-Charge.

In the event of any loss or damage which may occur or arise out of any of
the risks defined in Sub-Clause (vi) of this Clause, neither party to the
Contract shall be liable to the other for any such loss or damage. However,
in the event of any loss or damage to the Permanent Works arising as a
consequence of the risk(s) defined in Sub-Clause (vi) of this Clause the same
shall be made good/rectified by the Contractor at the cost of WAPCOS
which sum shall be determined by the Engineer-in-Charge under the
provisions of the Contract.

WAPCOS 's risks are as under:

a) loss or damage due to the use or occupation by WAPCOS of any section
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or part of the Permanent Works except as may be provided for in the
Contract.

b) loss or damage to the extent that it is due to the design of the Works
other than any part of the design provided by the Contractor.

Force Majeure / Excepted risks are as under:

a) war, hostilities whether war be declared or not, invasion, act of foreign
enemies, act of public enemies.
ionizing, radiation or contamination by radio activity from any nuclear
fuel, radioactive toxic explosive or other hazardous properties of any
explosive nuclear assembly.
Pressure waves caused by aerial devices traveling at supersonic speeds.
Riot, commotion or disorder unless solely restricted to employees of
the Contractor and arising from the conduct of the Works.
Any operation of the forces of nature against which an experienced
Contractor could not reasonably have been expected to take
precautions.

Clause — 23

Insurance of Plant & Equipment
The Contractor shall take insurance cover to the replacement value, for the
equipment and other things brought on to the site by him.

Clause — 24

Damage to persons and Property

The Contractor shall, except if and so far as the Contract provides
otherwise, indemnify WAPCOS against all losses and claims in respect of
injuries or damage to any persons or material or physical damage to any
property whatsoever which may arise out of or in consequence of the
execution and maintenance of the Works and against all claims,
proceedings, damages, costs, charges and expenses whatsoever in respect
of or in relation thereto except any compensation or damages for or with
respect to injuries or damage to persons or property resulting from any act
or neglect of WAPCQOS, servants, or other Contractors, not being employed
by the Contractor, or for or in respect to any claims, proceedings, damages,
costs, charges and expenses in respect thereof or in relation thereto or
where the injury or damage was contributed to by the Contractor, his
servants or agents, such part of the compensation as may be just and
equitable having regard to the extent of the responsibility of WAPCQOS, its
servants or agents or other Contractors for the damage or injury.

Clause- 25

Third Party Insurance

i) Before commencing the execution of the works the Contractor, but
without limiting his obligation and responsibilities under Clause — 24
hereof, shall insure against his liability for any material or physical
damage, loss or injury which may occur to any property, including any
employee of WAPCOS, by or arising out of the execution of the Works
or in the carrying out of the Contract, otherwise, than due to the
matters referred to in the provision to Clause-24 hereof.
The contractor shall, whenever required, produce to the Engineer-in-
charge or the Engineer-in-charge’s Representative the original policy or
policies of insurance and the receipts for payment of the current
premiums and furnish attested copies thereof.
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ii) Provision to Indemnify WAPCOS, the terms shall include a provision
whereby, in the event of any claim in respect of which the Contractor
would be entitled to receive indemnity under the policy being brought
or made against WAPCOS, the insurer will indemnify WAPCOS against
such claims and any costs, charges and expenses in respect thereof.

The contractor shall indemnify, defend and hold harmless the
WAPCOS/CGWSB, its officers, and employees from and against any and
all claims, demands, actions, losses, damages, costs, expenses, penalties
or liabilities arising out of or in connection with:

1) Any third-party claims, disputes, or direct interactions with third
parties engaged by contractor, arising out of or in connection with
the execution of the Project.

2) Loss of or damage to property (movable or immovable).

3) Personal injury or death of any person including workers, staff or
third parties.

4) Any statutory or regulatory non-compliance by contractor and its
parties engaged.

5) Any negligence, error, omission, fraud or willful misconduct on the
part of contractor, its employees, or agents.

Contractor shall, at their own cost, obtain and maintain valid insurance

policies till completion of the Maintenance Period/Defect Liability

Period, including but not limited to:

Workmen Compensation Insurance as per applicable law.

Third Party Liability Insurance.

Contractor's All Risk (CAR) Insurance covering the works.

Professional Indemnity Insurance covering Project Work services.

Copies of valid insurance policies shall be submitted to WAPCQOS prior to

commencement of construction works. Failure to maintain insurance

shall be treated as breach of contract.

Clause - 26 Accident or Injury to Workmen

i) WAPCOS shall not be liable for or in respect of any damages or

compensation payable according to law in respect or in consequence of any
accident or injury to any workman or other person in the employment of
the Contractor or any sub-Contractor, save and except an accident or injury
resulting from any act or default of WAPCQOS, or servants. The Contractor
shall indemnify and keep indemnified WAPCOS against all such damages
and compensation, save and except as aforesaid, and against all claims,
proceedings, costs, charges and expenses whatsoever in respect thereof or
in relation thereto.

On the occurrence of accident arising out of the Works which result in
death, or which is so serious as to be likely to result in death, the Contractor
shall, within twenty-four hours of such accident, report in writing to the
Engineer-in-Charge and other statutory bodies of the Government the facts
stating clearly and in sufficient details the circumstances of such accident
and the subsequent action. All other accidents of the Works involving
injuries to persons or damage to property other than that of the Contractor
shall be promptly reported to the Engineer-in-Charge and other statutory
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bodies of the Government stating clearly and in sufficient details of the
facts and circumstances of the accidents and the action taken. In all cases
the Contractor shall indemnify WAPCOS against all loss or damage resulting
directly or indirectly from the Contractor's failure to report in the manner
aforesaid. This includes penalties or fines, if any, payable by WAPCOS as a
consequence of failure to give notice or failure to conform to the provisions
of any Act in regard to such accidents.

iii) Insurance against Accident, etc., to Workmen

The Contractor shall insure against such liability with an insurer approved
by WAPCOS, which approval shall not be unreasonably withheld, and shall
continue such insurance during the whole of the time that any persons are
employed by him on the Works and shall, when required, produce to the
Engineer-in-Charge or the Engineer-in-Charge's Representative such policy
of insurance and the receipt for payment of the current premium. Provided
always that, in respect of any persons employed by any sub-Contractor, the
Contractor’s obligation to insure as aforesaid under this sub-clause shall be
satisfied if the sub-Contractor shall have insured against the liability in
respect of such persons in such manner that WAPCOS is indemnified under
the policy, but the Contractor shall require such sub-Contractor to produce
to the Engineer-in-Charge or the Engineer-in-Charge's Representative, when
required, such policy of insurance and the receipt for the payment of the
current premium.
Clause — 27 Patent Rights and Royalties
i) The Contractor shall save harmless and indemnify WAPCOS from and
against all claims and proceedings for or on account of infringement of any
patent rights, designs, trademark or name or other protected rights in
respect of any machine, work, or material used for or in connection with
the Works or any of them and from and against all claims, proceedings,
damages, costs, charges and expenses whatsoever in respect thereof or in
relation thereto. Except where otherwise specified, the Contractor shall pay
all tonnage and other royalties, rent and other payments or compensation,
if any, for getting stone, sand, gravel, clay, timber or other construction
materials required from the Project.
In the event of any claims made under or action brought against WAPCOS in
respect of any such matters as aforesaid, the Contractor shall be
immediately, notified thereof and the Contractor shall be at liberty, at his
own expense, to settle any disputes or to conduct any litigation that may
arise there from. Provided that the Contractor shall not be liable to
indemnify WAPCOS if the infringement of the patent or design or any
alleged patent or design right is the direct result of an order passed by the
Engineer-in-Charge in this behalf.
Clause-28 Interference with Traffic and Adjoining Properties:
All operation necessary for the execution of the Works shall, so far as
compliance with the requirements of the Contract permits, be carried on so
as not to interfere unnecessarily or improperly with the convenience of the
public, or the access to, use and occupation of public or private roads and
foot paths to or of properties whether in the possession of WAPCOS or of
any person. The Contractor shall save harmless and indemnify WAPCOS in
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respect of all claims, proceedings, damages, costs, charges and expenses
whatsoever arising out of, or in relation to, any such matters in-so-far as the
contractor is responsible therefore.

Clause-29

Extraordinary Traffic:
i) Protection of Highways and Bridges

The Contractor shall use every reasonable means to prevent any of the
highways or bridges communicating with or the routes to the Site from
being damaged or injury by any traffic of the Contractor or any of his Sub-
Contractors and, in particular, shall select routes, choose and use vehicles
and restrict and distribute loads so that any such extraordinary traffic, as
will inevitably arise from the moving of plant and material from and to Site,
shall be limited, as far as reasonably possible, and so that no unnecessary
damage or injury may be occasioned to such highways and bridges.

Clause — 30

Contractor to keep Site clear

i)

During the progress of the Works, the Contractor shall keep the site
reasonably free from all unnecessary obstructions and shall store or dispose
of any Constructional plant and surplus materials and clear away and
remove from the site any wreckage, rubbish or Temporary Works no longer
required.

In case the Contractor does not keep the area clean and if found necessary
to get the area cleaned, the Engineer-in-Charge shall issue a notice of forty
eight hours, and in the event of non-compliance by the Contractor, get the
area cleaned by some other agency. The cost of such cleaning shall be
borne by the Contractor.

Clause — 31

Clearance of Site on Completion

On the completion of the Works, the Contractor shall clear away and
remove from the Site all Constructional Plant, surplus materials, rubbish
and Temporary Works of every kind, and leave the whole of the site and
Works clean and in a workman like condition to the satisfaction of the
Engineer-in-Charge.

LABOUR

Clause - 32

(i) Engagement of Labour

The Contractor shall make his own arrangements for the engagement of all
labour local or otherwise, and, save in-so-far as' the Contract otherwise
provides, for the transport, housing, feeding and payment thereof. The
Contractor shall not employ in connection with the Works any person who
has not completed 18 years of age. No female labour shall be employed.

Supply of Water

The Contractor shall, having regard to local conditions, provide on the Site,
to the satisfaction of the Engineer-in-Charge or his Representative, an
adequate supply of drinking and other water for the use of the Contractor's
staff and workmen.

(iii) Alcoholic Liquor & Drugs.
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The Contractor shall not, otherwise than in accordance with the Statutes,
Ordinances and Government Regulations or orders for the time being in
force, import, sell, give, barter or otherwise dispose of any alcoholic liquor,
or drugs, or permit or suffer any such importation, sale, gift, barter or
disposal by his sub-Contractors, agents or employees.

(iv) Disorderly Conduct, etc.

The Contractor shall, at all times, take all reasonable precautions to prevent
any unlawful, riotous or disorderly conduct by or amongst his employees
and for the preservation of peace and protection, of persons and property
in the neighbourhood of the Works against the same.

Contractor to Follow Labour Laws and wage laws of INDIA

The Contractor shall, in respect of labour employed by him, comply with the
provision of the various labour laws, Minimum Wages issued by
Government of India and shall indemnify WAPCOS in respect of all claims
that may be made against WAPCOS for non-compliance thereof by the
Contractor,

Notwithstanding anything contained herein, the Engineer-in-Charge may
take such actions as may be necessary for compliance of the various labour
laws and recover the costs thereof from the Contractor.

(vi) Observance by Sub-Contractors

The Contractor shall be responsible for observance by his sub-Contractors
of the foregoing provisions.
MATERIALS AND WORKMANSHIP
Clause - 33 Material and Workmanship
Material and Workmanship

a) The Contractor shall be responsible for arranging all the materials
(except the materials to be supplied by WAPCOS) required for the
construction of the Works from the source(s) acceptable to WAPCOS.
He shall also be responsible for proper transportation and storage of
these materials to the satisfaction of the Engineer-in-Charge and shall
bear all related costs.

The Engineer-in-Charge shall be entitled at any reasonable time, to
inspect or examine all such materials. The Contractor shall provide
reasonable assistance for such inspection or examination as may be
required.

The contractor shall initiate timely action to procure the materials well
in advance so as to ensure that the progress of works does not suffer
for want of materials at site at least seven days before these are
intended to be used on works. Any setback to the progress of the works
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and consequent delay in completion of the works on account of non
availability of materials at site shall be the sole responsibility of the
contractor.

Any assistance that the Engineer-in-Charge can give to the Contractor
for arranging the materials shall be provided on a "no responsibility
basis".

Quality of materials and Workmanship and Tests

(a) The Contractor shall, provide the materials of the quality, kind and
specifications as provided in the Contract. The Contractor shall produce
to the Engineer-in- Charge, certified quality test reports in respect of
the materials procured by him.

In case the materials procured by the Contractor are not to the
satisfaction of the Engineer-in-Charge and do not conform to the
specifications laid in the Contract, such materials shall be rejected by
the Engineer-in-Charge and the cost incurred on such procurement shall
be the responsibility of the Contractor.

The workmanship shall be of the kind described in the Contract and in
accordance with the Engineer-in-Charge's instructions.

All the materials and the workmanship shall be subjected, from time to
time, to such tests as the Engineer-in-Charge may require at the place
of manufacture, fabrication or preparations, or on the Site or at such
other or places as may be specified in the Contract, or at all or any of
such places. The Contractor shall provide such assistance, instruments,
machines, labour and materials as are required for examining,
measuring and testing any material and shall supply samples of
materials, before incorporation in the Works, for testing, as may be
selected and required by the Engineer-in-Charge.

(iii) Cost of Samples
All samples shall be supplied by the Contractor at his own cost.

(iv) Cost of Tests
The cost of making any test intended by or provided for in the Contract shall
be borne by the Contractor.

Clause-34

Inspection of Operations

The Engineer-in-Charge or any person authorized by him shall, at all times, have
access to the Works and to all workshops and places where the Work is being
prepared or from where materials, manufactured articles or machinery are being
obtained for the Works and the Contractor shall afford every facility for and every
assistance in or in obtaining the right to such access.

Clause - 35

Examination of Work before covering up

i) No Work shall be covered up or put out of view without the approval of the
Engineer-in-Charge or his Representative and the Contractor shall afford full
opportunity for the Engineer-in-Charge or the Engineer-in-Charge's
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Representative to examine and measure any work which is about to be covered
up or put out of view. The Contractor shall give due notice whenever any such
work is or are ready or about to be ready for examination and the Engineer-in-
Charge or the Engineer-in-Charge's Representative shall, without unreasonable
delay, unless he considers it unnecessary and advises the Contractor accordingly,
attend for the purpose of examining and measuring such work.

Clause- 36 Removal of Improper Work and Materials

i) The Engineer-in-Charge shall have power to issue instructions from time to time

for;

a) the removal from the Site, within such time or times as may be
specified in the instructions, of any materials which, in the opinion of
the Engineer-in-Charge, are not in accordance with the Contract,
the substitution of proper and suitable materials, and
The removal and proper re-execution, notwithstanding any previous
test thereof or payment therefore, of any work which in respect of
materials or workmanship is not, in the opinion of the Engineer-in-
Charge, in accordance with the Contract.

Default of Contractor in Compliance

In case of default on the part of the Contractor in carrying out such

instruction, as specified in sub clause (i) of this clause, the Engineer-in-

Charge shall be entitled to employ and pay other persons to carry out the

same and all expenses consequent thereon or incidental thereto shall be

recoverable from the Contractor by the Engineer-in-Charge or may be

deducted from any money due or which may become due to the

Contractor.

Clause-37 Suspension of Work

i) The Contractor shall, on the written order of the Engineer-in-Charge,
suspend the progress of the Works or any part thereof for such time or
times and in such manner as the Engineer-in-Charge may consider
necessary and shall, during such suspension, properly protect and secure
the Works, or such part thereof, so far as is necessary in the opinion of the
Engineer-in-Charge. The extra cost incurred by the Contractor in giving
effect to the instructions of the Engineer-in-Charge under this Clause shall
be borne and paid by WAPCOS unless such suspension is :

a) otherwise provided for in the Contract, or

b) necessary by reason of some default of or breach of Contract by the
Contractor, or

c) necessary by reasons of climatic conditions on the Site, or

d) necessary for the proper execution of the Works or for the safety of the
Works or any part thereof in so far as such necessity does not arise
from any act or default by the Engineer-in-Charge or from any of the
risks defined in Sub-Clause-20(vi) hereof,

Provided that the Contractor shall not be entitled to recover any such extra
cost unless he gives written notice of his intention to claim to the Engineer-
in-Charge within fifteen days of the order of the Engineer-in-Charge. The




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

Engineer-in-Charge shall settle and determine such extra payment and/or
extension of time under Clause-44 hereof to be made to the Contractor in
respect of such claim as shall, in the opinion of the Engineer-in-Charge be
fair and reasonable.

COMMENCEMENT AND DELAYS

Clause- 38

Commencement of Works
The Contractor shall commence the actual works on Site within a period of Fifteen
(15) days after the issue of letter of acceptance.

Clause - 39

Possession of Site

i) Save in so far as the Contract may prescribe, the extent of portions of the Site of
which the Contractor is to be given possession from time to time, and in which
such portion shall be made available to the Contractor, and, subject to any
requirement in the Contract as to the order in which the Works shall be
executed, the Engineer-in-Charge will after issuing written order to commence
the Works, give to the Contractor possession of so much of the Site as may be
required to enable the Contractor to commence and proceed with the
execution of the Works in accordance with the programme.

The Contractor shall not be allowed to occupy other Government and/or
WAPCOS land for temporary use or otherwise without the prior consent of the
Engineer-in-Charge.

Rights of Way and Facilities

The Contractor shall bear all costs and charges for special or temporary rights of
way required by him in connection with access to the Site. The Contractor shall
also provide, at his own cost, any additional facilities outside the Site required
by him for the purpose of the Works.

Time for Completion

The period of completion of the whole of the Work shall be as shown under notice
inviting e-tender from the date of handing over of site or such extended time as
may be allowed. The period of completion shall be reckoned from the date of issue
of letter of acceptance (excluding 15 days) to the successful bidder. The authorities
will hand over the sites from the date of signing of contract agreement.

Clause — 41

Extension of Time for Completion

Should the amount of extra or additional work of any kind or any cause of delay
referred to in these Conditions, or exceptional adverse climatic conditions, or other
special circumstances of any kind whatsoever which may occur, other than through
a default of the Contractor, be such as fairly to entitle the Contractor to an
extension of time for the Completion of the Works, the Engineer-in-Charge shall
determine the period of such extension and shall notify the Contractor accordingly.
Provided that the Engineer-in-Charge is not bound to take into account any extra or
additional or other special circumstances unless the Contractor has, within 15 days
after such work has been commenced, or such circumstances have arisen, or as
soon thereafter as is practicable, submitted to the Engineer-in-Charge, full and
detailed particulars of any extension of time to which he may consider himself
entitled in order that such submission may be investigated at the time.

Clause — 42

Shift Works
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To achieve the required progress, the Work may be required to be carried out
round the clock. The period of completion and number of working days shall
not be affected by the number of shifts each day. No extra amount on account
of any shift work is payable to the Contractor.

Whenever the Work is carried out at night, adequate lighting of working areas
and access paths shall be provided by the Contractor at his cost. Sufficient
notice shall be given by the Contractor to the Engineer-in-Charge regarding
details of Works in Shift so that necessary supervision could be provided.

Clause —43

Rate of Progress

If for any reason, which does not entitle the Contractor to an extension of time, the
rate of progress of the Works at any time is not commensurate with the rate of
progress stipulated in Clause (16) of this Clause and in the opinion of the Engineer-
in-Charge does not ensure completion by the prescribed time or extended time for
completion, the Engineer-in-Charge shall so notify the Contractor in writing and the
Contractor shall thereupon take such steps as are necessary and the Engineer-in-
Charge may approve to expedite progress so as to complete the Works by the
prescribed time or extended time. The Contractor shall not be entitled to any
additional payment for taking such steps.

Clause-44

Liquidated Damages for Delay
If contractor fails to maintain the required progress as given in Table-l &
Table-lll on or before the original scheduled date of completion, it shall
without prejudice to any other right or remedy available under the law to the
Government on account of such breach, pay as compensation the amount
calculated at the rates stipulated below:

The Contractor shall seek Extension of Time in advance, and in any case
before the expiry of the final scheduled completion date of the overall project
or the last handed-over site, to avoid any contractual issue during execution.

If any site/structure is not completed within its stipulated 06-month
construction period, liquidated damages shall be leviable in respect of the
delayed site/structure only, without prejudice to the completion of other
sites/structures. The rate of liquidated damages and the maximum ceiling
shall be as specified elsewhere in the Contract.

COMPENSATION FOR DELAY OF WORK:
(1)% (one percent) per month of delay or part thereof, based on the balance
work (amount) as per submission of verified Utilization Certificate and
maximum applicable LD shall not exceed 10% of the accepted Tendered Value
of Work.
These LD charges will be applicable except for the circumstances which are
beyond the control of Contractor and subject to force majeure conditions not
prevailing.

Clause — 45

Certification of Completion of Works

When the whole of the Works have been substantially completed and have
satisfactorily passed any final test that may be prescribed by the Contract, the
Contractor may give a notice to that effect to the Engineer-in-Charge or to the
Engineer-in-Charge’s Representative(s) accompanied by an undertaking mentioning
that all the works have been finished. Such notice and undertaking shall be in
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writing and shall be deemed to be a request by the Contractor for the Engineer-in-
Charge to issue a Certificate of Completion in respect of the Works. The Engineer-
in-Charge shall, within twenty-one days of the date of delivery of such notice either
issue to the Contractor, a Certificate of Completion stating the date on which, in his
opinion, the Works are substantially completed in accordance with the Contract or
give instructions in writing to the Contractor specifying all the Works which, in the
Engineer-in-Charge's opinion, are required to be done by the Contractor before the
issue of such Certificate. The Engineer-in-Charge shall also notify the Contractor of
any defects in the Works affecting substantial completion that may appear after
such instructions and before completion of the Works specified therein. The
Contractor shall be entitled to receive such Certificate of Completion within twenty-
one days of completion to the satisfaction of the Engineer-in-Charge of the Works
so specified and making good any defects so notified.

MAINTENANCE AND DEFECTS

Clause — 46

Maintenance and Defects

i) Period of Maintenance/ Defect Liability Period:
In these conditions, the expression “Period of Maintenance/Defect Liability
Period” shall mean a period of 12 months after completion, acceptance of work
and handover of structure/site to the WAPCOS, CGWB and State Govt.
Department whichever will be later. If any defect is found during construction
and the Period of Maintenance/Defect Liability Period, Contractor will be solely
responsible for correcting the same. During the Period of Maintenance/Defect
Liability Period, Contractor will also maintain the structures.

Execution of Work of Repair etc.

To the intent that the Works shall, at or as soon as practicable after the
expiration of the Period of Maintenance be delivered to WAPCOS in the
condition required by the Contract, fair, wear and tear excepted, to the
satisfaction of the Engineer-in-Charge, the Contractor shall complete the Work,
if any, outstanding on the date of completion, as certified under Clause-48
hereof, as soon as practicable after such date and shall execute all such work of
repair, amendment, rectification and making good defects, imperfections, other
faults as may be required of the Contractor in writing by the Engineer-in-Charge
during period of Maintenance or within seven days after its expiration, as a
result of an inspection made by or on behalf of the Engineer-in-Charge prior to
its expiration.

Cost of Execution of works of Repair, etc.

All repair works (except physical damage by miscreants) shall be carried out by
the Contractor at his own expense if the necessity thereof shall, in the opinion
of the Engineer-in-Charge be due to the use of materials or workmanship not in
accordance with the Contract, or due to neglect or failure on the part of the
Contractor to comply with any obligation, expressed or implied, on the
Contractor's part under the Contract. If, in the opinion of the Engineer-in-
Charge such necessity shall be due to any other cause, the value of such work
shall be ascertained and paid for as if it were additional work.

iv) Remedy on Contractor's Failure to carry out Work Required
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If the Contractor shall fail to do any such work as aforesaid required by the
Engineer-in-Charge, WAPCOS shall be entitled to employ and pay other persons
to carry out the same and if such work is the work which, in the opinion of the
Engineer-in-Charge, the Contractor was liable to do at his own expense under
the Contract, then all expenses consequent there-on or incidental thereto shall
be recoverable from the Contractor by the Engineer-in-Charge from any money
due or which may become due to the Contractor.

Clause -47

Contractor to Search

The Contractor shall, if required by the Engineer-in-Charge in writing, search
under the directions of the Engineer-in-Charge for the cause of any defect,
imperfection or fault appearing during the progress of the Works and during the
period of maintenance. Unless such defect, imperfection or fault is one for
which the Contractor is liable under the Contract, the cost of work carried out
by the Contractor in searching as aforesaid shall be borne by WAPCOS. If such
defect, imperfection or fault shall be one for which the Contractor is liable as
aforesaid, the cost of the work carried out in searching as aforesaid shall be
borne by the Contractor and he shall in such case repair, rectify and make good
such defect, imperfection or fault at his own expense.

ALTERNATIONS, ADDTIIONS, OMISSIONS AND EXTRA ITEMS

Clause — 48

i)

Variations

The Engineer-in-Charge shall make any variation in the form, quality or quantity
of the Works or any part thereof or substitution for original specifications,
design, drawings and instructions that may, in his opinion be necessary and for
that purpose, or if for any other reason it shall, in his opinion be appropriate, he
shall have power to order the Contractor to do and the Contractor shall do any
or all of the following:

increase or decrease the quantity of any work included in the Contract,

omit or substitute any such work,

change the character or quality or kind of any such work

execute additional work of any kind necessary for the completion of the

Works, and

change any specified sequence or timing of construction or any part of the

Works.
Quantity of an item may increase and quantity of other item may decrease
depending upon the sub surface geology.
No such variations shall in any way vitiate or invalidate the Contract, but the
effect if any, of all such variations shall be valued on which he agreed to do the
Work hereof. Provided that where the issue of an instruction to vary the Works
is necessitated by some default of or breach of Contract by the Contractor or
for which he is responsible, any additional Cost attributable to such default shall
be borne by the Contractor. Any altered, additional or substituted work which
the Contractor may be directed to do in the manner above specified as part of
the work, shall be carried out by the Contractor on the same conditions in all
respects on which he agreed to do the main Work.

The Unit Rates entered in the Bill of Quantities for the individual items shall
apply for the quantities of Work as per actual execution of each item. However




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

if quantities are deviated from the quantities specified in tender documents,
prior written approval of the competent authority shall be taken before
executing the deviated work. In case of deviated work, payment shall only be
made for the work for which prior written approval of competent authority has
been obtained.

Clause — 49

Expenditure incurred towards additional, extra, substituted, or deviation items that
are essential and unavoidable for completion of the work, including admissible
contractual escalation, shall be permissible provided the rates are derived strictly in
accordance with Government of India norms, GFR 2017 provisions, MoP 2025
guidelines, and relevant contract conditions, subject to the following:

i In case of increase in BOQ quantities, prior intimation, technical
justification, recommendation of the Engineer-in-Charge, and
approval of the Competent Authority shall be obtained before
execution/payment.

For execution of new items beyond the original tender scope, prior
intimation and recommendation of the Engineer-in-Charge and
approval of Competent Authority shall be mandatory before
commencement of such works.
Rates for increase/decrease in BOQ quantities, substituted items,
and new items shall be determined strictly in accordance with the
applicable provisions of GFR 2017, MoP 2025 guidelines, and
relevant contractual conditions, and shall be subject to approval of
the Competent Authority, wherever required.
Deviations / Variations Extent and Pricing
The Engineer-in-Charge shall have power (i) to make alteration in, omissions from,
additions to, or substitutions for the original specifications, drawings, designs and
instructions that may appear to him to be necessary or advisable during the
progress of the work, and (ii) to omit a part of the works in case of no availability of
a portion of the site or for any other reasons and the contractor shall be bound to
carry out the works in accordance with any instructions given to him in writing
signed by the Engineer-in-Charge and such alterations, omissions, additions or
substitutions shall form part of the contract as if originally provided therein and any
altered, additional or substituted work which the contractor may be directed to do
in the manner specified above as part of the works, shall be carried out by the
contractor on the same conditions in all respects including price on which he agreed
to do the main work except as hereafter provided.
49.1 The time for completion of the works shall, in the event of any deviations
resulting in additional cost over the tendered value sum being ordered, be
extended, if requested by the contractor, as follows:
i) In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus
ii) 25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the Engineer-in-Charge.
49.2 Deviation, Substituted Items and Pricing.
In the case of extra item(s) (items that are completely new, and are in addition to
the items contained in the contract), the rate of the extra item shall be determined
as below:
i) In case, extra item is available in Basic Schedule Rate-2025/2026, Water
Resourced Department, Government of Bihar, the rate payable for extra
item to the contractor shall be as given in Basic Schedule Rate-2025/2026.
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ii) In case, extra item is not available in Basic Schedule Rate-2025/2026, Water
Resourced Department, Government of Bihar, then contractor may within
fifteen days of receipt of order or occurrence of the item(s), submit the
market rate claim rates, supported by proper analysis which shall include
invoices, vouchers etc. and Manufacturer’s specification for the work failing
which the rate approved later by the Engineer-in-charge shall be binding
and the Engineer-in-Charge shall within prescribed time limit of the receipt
of the claims supported by analysis, after giving consideration to the
analysis of the rates submitted by the contractor, determine the rates on
the basis of the market rates and the contractor shall be paid in accordance
with the rates so determined, failing which it will be deemed to have been
approved.

Deviation, Substituted Items and Pricing.

In the case of substituted items (items that are taken up with partial substitution or
in lieu of items of work in the contract), the rate for the agreement item (to be
substituted) and substituted item shall also be determined in the manner as
mentioned in the following para.

i) In case, Substituted Items is available in Basic Schedule Rate-2025/2026,
Water Resourced Department, Government of Bihar, the rate payable for
Substituted Items to the contractor shall be as given in Basic Schedule Rate-
2025/2026.

In case substituted item is not available in Basic Schedule Rate-2025/2026,
Water Resourced Department, Government of Bihar, Rate for substituted
item shall be determined in the manner as mentioned in the following para
If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so increased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).
If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).
Deviations, Deviated Quantities, Pricing
In the case of contract items, substituted items, contract cum substituted items,
which exceed the limits laid down in tender document if any, the contractor may
within fifteen days of receipt of order or occurrence of the excess, claim revision of
the rates, supported by proper analysis for the work in excess of the above-
mentioned limits, provided that if the rates so claimed are in excess of the rates
specified in the schedule of quantities, the Engineer-in-Charge shall within
prescribed time limit of receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine
the rates on the basis of the market rates (as per invoice, vouchers from the
manufacturers or suppliers submitted by the agency and duly verified by Engineer
in Charge or his representative) and the contractor shall be paid in accordance with
the rates so determined.
The prescribed time limit for finalizing rates for Extra Item(s), Substitute Item(s) and




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

Deviated Quantities of contract items is within 45 days after submission of proposal
by the contractor without observation of the Engineer-in-Charge.

49.3 The provisions of the preceding paragraph shall also apply to the decrease in
the rates of items for the work in excess of the limits laid down in tender document
if any, and the Engineer-in- Charge shall after giving notice to the contractor within
one month of occurrence of the excess and after taking into consideration any reply
received from him within fifteen days of the receipt of the notice, revise the rates
for the work in question within one month of the expiry of the said period of fifteen
days having regard to the market rates.
49.4 The contractor shall send to the Engineer-in-
Charge once every three months, an up to date account giving complete details of
all claims for additional payments to which the contractor may consider himself
entitled and of all additional work ordered by the Engineer-in-Charge which he has
executed during the preceding quarter failing which the contractor shall be deemed
to have waived his right.
49.5 For the purpose of operation of this tender, the following works shall be
treated as works relating to foundation unless & otherwise defined in the contract:
i) For Buildings: All works up to 1.2 meters above ground level or up to floor 1
level whichever is lower.
For abutments, piers and well staining: All works up to 1.2 m above the bed
level.
For retaining walls, wing walls, compound walls, chimneys, overhead
reservoirs/ tanks and other elevated structures: All works up to 1.2 meters
above the ground level.
For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to
1.2 meters above the ground level.
For basement: All works up to 1.2 m above ground level or up to floor 1
level whichever is lower.
For Roads, all items of excavation and filling including treatment of sub
base.
vii) For Check Dams/Anicuts: All work upto apron top level.
49.6 Any operation incidental to or necessarily has to be in contemplation of
tenderer while quoting tender, or necessary for proper execution of the item
included in the Schedule of quantities or in the schedule of rates mentioned above,
whether or not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer
or the rate given in the said schedule of rates, as the case may be. Nothing extra
shall be admissible for such operations.

PLANT, EQUIPMENT, TEMPORARY WORKS AND MATERIALS

Clause — 50

Equipment, Temporary Works and Materials
i) Contractor to Provide Equipment

The Contractor shall provide at his own expense all plant, Temporary Work and
Equipment, materials and Camps specified under para 1.1 of Chapter | of this
document required for the execution of the Works. He shall furnish along with
the bid a list of items of all machinery which he shall be deploying on the
particular job. He shall also make necessary arrangements for supplementing

them at his own expense, if required to do so by the Engineer-in-Charge at the
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time of acceptance of the Contract, or later on as the Work progresses. He shall
also indicate whether he owns the machinery or he proposes to purchase or
hire the same and shall furnish proof that he shall be able to arrange this
machinery whether from his own resources or on hire. The bidder however
must own 100% of the minimum equipments listed at Table-II.

Within fifteen (15) days after the issue of the Letter of Acceptance, the
Contractor shall mobilize of all the machines conforming with the list submitted
with his bid.

Plant etc., Exclusive Use for the Works

All Equipment, Temporary Works and materials provided by the Contractor
shall, when brought on to the Site, be deemed to be exclusively intended for
the execution of the Work and the Contractor shall not remove the same or any
part thereof, except for the purpose of moving it from one part of the Site to
another, without the consent, in writing, of the Engineer-in-Charge.

Removal of equipment & plant etc.
Upon completion of the Works, the Contractor shall remove from the Site all

the said equipment and Temporary works remaining thereon and any unused
materials provided by the Contractor.

Clause-51

Approval of Materials etc. not implied

The operation of Clause-50 hereof shall not be deemed to imply any approval by
the Engineer-in- Charge of the materials or other matters referred to there-in nor
shall it prevent the rejection of any such materials at any time by the Engineer-in-
Charge.

MEASUREMENT

Clause-52

Quantities

The quantities set out in the Bill of Quantities are the estimated quantities of the
Work, but they are not to be taken as the actual quantities of the Works to be
executed by the Contractor in fulfilment of his obligations under the Contract.

Works to be measured

The Engineer-in-Charge and CGWB representative shall, except as otherwise stated,
ascertain and determine by measurement the value in terms of the Contract of
work done in accordance with the Contract.

He shall, when he requires any part or parts of the Works to be measured, give
notice to the Contractor's authorised agent or representative, who shall forthwith
attend or send a qualified agent to assist the Engineer-in-Charge in making such
measurement, and shall furnish all particulars required by either of them. Should
the Contractor not attend, or neglect or omit to send such agent, then the
measurement made by the Engineer-in-Charge or approved by him shall be taken to
be the correct measurement of the work. For the purpose of measuring such
permanent work as it to be measured by records and drawings. The Engineer-in-
Charge’s representative shall prepare records and drawings month by month of
such work and the Contractor, as and when called upon to do so in writing, shall,
within fourteen days, attend to examine and agree such records and drawings with
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the Engineer-in-Charge’s Representative and shall sign the same when so agreed. If
the Contractor does not so attend to examine and agree such records and drawings,
they shall be taken to be correct. If, after examination of such records and
drawings, the contractor does not agree with the same or does not sign the same as
agreed, they shall nevertheless be taken to be correct, unless the Contractor shall,
within five (5) days of such examination, lodge with the Engineer-in-Charge’s
representative for decision by the Engineer-in-Charge, notice in writing of the
respects in which such records and drawings are claimed by him to be incorrect.

Clause- 54

Method of Measurement

The Works shall be measured net, notwithstanding any general or local custom,
except where otherwise specifically described or prescribed in the Contract. The
contractor shall be made necessary arrangements for verification of work executed.

Clause-55

Key Personnel

a. The contractor shall employ the key personnel named in the Schedule of
Key Personnel and provide all necessary superintendence during execution
of the work and as long thereafter as may be necessary for proper fulfilling
of the obligations under the contract. The contractor shall immediately
after receiving letter of award of the tender, intimate in writing to the
Engineer the name, qualifications, experience, age, address and other
particulars along with certificates, of the Site Manager to be the In-charge
of the work. The Engineer shall within 15 days of receipt of such
communication intimate in writing his approval or otherwise of site
manager of the Contractor. Any such approval may at any time be
withdrawn and in case of such withdrawal the contractor shall appoint
another such Site Manager according to the provisions of this Clause.

Decision of the Engineer shall be final and binding on the contractor in this
respect. Such site manager shall be appointed by the contractor soon after
receipt of the approval from Engineer and shall be available at site at start
of work. The Site Manager shall on receiving reasonable notice from the
Engineer present himself to the Engineer and / or at the site of work, as
required, to take instructions.

In case the Site Manager of the contractor does not discharge his duties
satisfactorily, the Engineer shall have full powers to suspend the work and
contractor shall be held responsible for the delay so caused to the work.

The contractor shall provide and employ on the site only such technical
persons as are skilled and experienced in their respective fields and such
supervisory staff as are competent to give proper supervision. The
contractor shall provide and employ semi-skilled/unskilled labour as is
necessary for proper and timely execution of the work.

CERTIFICATES AND PAYMENTS

Clause-56

CERTIFICATES AND PAYMENTS

A. Payment Certificate:

1) The Contractor shall submit an application for payment, in duplicate, to
the Engineer-in-Charge at the end of each month in Proforma approved
by Engineer-in Charge. The application shall include the following
items, as applicable, which shall be taken into account in the sequence
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b)

listed:

The estimated Contract value of the permanent works executed upto
the end of the month in question, obtained by applying the base unit
rates and prices in the Bill of Quantities to the quantities measured by
the Engineer-in—Charge or his representative.

The contract value of the permanent works obtained as in (a) above,
executed upto the end of previous months.

c) the estimated contract value at the base unit rates and prices, of the

d)

e)

f)

2)

3)

permanent works for the month in question obtained by deducting (b)
from (a).

Any amount to be deducted on account of the repayment of Advance
under the provisions set forth in sub-clause (iv) of this Clause ; and

Any other sum to which the contractor may be entitled under the
Contract.

The Associate/Sub-consultant/Sub-Contractor acknowledges that under
the present Contract/Agreement/Work Order/Arrangement, WAPCOS is
only working as intermediary between Central Ground Water Board
being Principal Employer/Client and Associate/Sub-consultant/Sub-
Contractor. Thus, the Associate/Sub-consultant/Sub-Contractor
unconditionally acknowledges that the payments under the present
Contract/Agreement/Work  Order/Arrangement shall be made
proportionately by WAPCOS only on back to back basis i.e. within 45
working days subject to receipt of payment from Central Ground Water
Board being Principal Employer/Client. The Associate/Sub-
consultant/Sub-Contractor also unconditionally agree that in the event
the payment or part thereof, under the present Contract/Agreement/
Work Order/Arrangement is not received from Central Ground Water
Board (Principal Employer/Client), then WAPCOS &/or any of its
Employee/Officer shall not be responsible to pay any amount to
Associate/Sub consultant/Sub-Contractor. The said condition shall
supersede any and all other conditions of Contract/Agreement/Work
Order/Arrangement between the parties.

On receipt of the said applications for payment, it shall be approved or
amended such that, in the Engineer-in-Charge opinion, the certificate
reflects the amount due to the Contractor in accordance with the
Contract.

No Payment Certificate shall be issued for a sum less than 10% (ten
percent) of the Contract Price.

Payment Period

Payment to the Contractor of the amount due to under each of the Payment
Certificate shall be made by WAPCOS subject to receipt of payment from
CGWB. The payment shall be made to contractor on back to back basis (i.e.
within 45 working days subject to receipt of payment from Central Ground
Water Board being Principal Employer/Client) after receipt of payment from

client,

depending upon the physical progress of the work.
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C. Advances:

Mobilization advance not exceeding 10% of the tendered value may be given, if
requested by contractor in writing. Such advance shall be in two instalments of
05% each. The first instalment of such advance shall be released to the
contractor on a request made by contractor to Engineer-In-Charge. The second
instalment shall be released only after the contractor furnishes a proof of
satisfactory utilization of the earlier instalment.

Advance for execution of the works, if required by the Contractor, will be
granted in the following cases provided that the advances given or taken for
particular work are spent only for that work.

Advance for Mobilization;

a)
i)
i)

Advance to the extent of 10% (Ten percent) in two installments of 05%
each of the Contract Price can be granted for the following preliminary:
Construction of site camps, stores and workshops etc. including camps
labor sheds and stores etc.

Mobilization of Men & Machinery.

Transportation of Contractor’s equipment (in good working condition)
to the site including procurement of spare parts.

The release of this advance shall be regulated and governed by the

following conditions:
The advance shall bear simple interest @10% per annum and shall be
calculated from date of payment to the date of recovery, both days
inclusive, on the outstanding amount of advance.
The advance will be disbursed on production of irrevocable bank
guarantee amount equal to 110% of amount of advance and valid for
the period till recovery of advance, on the Proforma at Annex-V from
the any schedule Indian bank payable at Gurugram. This bank
guarantee shall be kept renewed from time to time to cover the
balance amount.
Recovery of advance shall be made by the deduction from the
contractors bills commencing after first ten per cent of the gross
value of the work is executed and paid, on pro-rata percentage basis
to the gross value of the work billed beyond 10% in such a way that
the entire advance is recovered by the time eighty per cent of the
gross value of the contract is executed and paid together with interest
due on the entire outstanding amount up to the date of recovery of
installment.
Any interest or other earnings accrued on the amounts lying shall be
treated as interest/earnings on Government money and shall not be
retained by the Contractor. The Contractor shall, at such intervals and
in such manner as may be directed by WAPCOS, remit the entire
interest/earnings to the Government of India account, in accordance
with Rule 230(8) of GFR 2017 and related instructions issued by the
Ministry of Finance/CGA from time to time.
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Payment on Account:
Balance Payment shall be released after measurement and acceptance of
work executed.

i) Final Account:

a) The final bill shall be submitted within one month of physical
completion of the work or within one month of the date of the
final certificate of completion furnished by the Engineer-in-charge
whichever is later.

The contractor shall make no further claims after submission of the
final bill and these shall be deemed to have been waived and
extinguished.

Payments of those items of the bill in respect of which there is no
dispute, for quantities and rates as approved by Engineer-in-
charge, will, as far as possible be made within the period of sixty
days, the period being reckoned from the date of receipt of the bill
by the Engineer-in-charge complete with account of materials
issued by the Employer and dismantled materials.

ii) Retention Money/Security Deposit
Deduction towards Retention Money/Security Deposit @ 05% (Five
Percent) of each bill (running/final) shall be made. This Retention
Money/Security Deposit shall be refunded after completion of
maintenance period/defect liability period.
iii)income Tax;
Deduction towards income tax shall be made from every payment certified
by Engineer-in-Charge in terms of Income Tax rules as in force from time to
time as per Government of India.
iv) Deduction towards TCS on GST
Deduction towards GST (TDS) shall be made from every payment
certified/final bill by Engineer-in-Charge in terms of GST rules as in force
from time to time as per Government of India. GST will be reimbursed after
submission of documentary proof.
Contractor shall submit the following documents with the proposals for
reimbursement of GST:
a) A copy of GSTR-I;
b) A copy of GSTR-3B; and
c) CA certificate indicating details of invoices against which the
payment under GSTR-3B has been made.

If a request received from the different Ministry/ Department for withholding
some payment of a contractor out of the payment due to it against a contract,
such request shall be examined on the merits of case for further action.
This clause shall be read in conjunction with the provisions relating to advances,
payments and recoveries in the General Conditions of Contract, Special Conditions
of Contract, and with Government of India financial rules, including GFR 2017 and
the Manual for Procurement of Works, as amended from time to time.
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Clause-57

Approval only by Maintenance Certificate
No certificate other than the Maintenance Certificate referred to in Clause-58
hereof shall be deemed to constitute approval of the works.

Clause-58

Maintenance Certificate

i)

The Contract shall not be considered as completed until a Maintenance
Certificate shall have been signed by the Engineer-in-Charge stating that the
Works have been completed and maintained to his satisfaction. The
Maintenance Certificate shall be given by the Engineer-in-Charge within 28
(twenty eight) days after the expiration of the Period of Contract, or, if different
periods of maintenance shall become applicable to different sections or parts of
the Works, the expiration of the latest such period, or as soon thereafter as any
works ordered during such period, pursuant to Clause-46 and 47 hereof, shall
have been completed to the satisfaction of the Engineer-in-Charge and full
effect shall be given to this Clause, notwithstanding any previous entry on the
Works or the taking possession, working or using thereof or any part thereof by
WAPCOS. Provided always that the issue of the Maintenance Certificate shall
not be a condition precedent to payment to the Contractor of the retention
money in accordance with the conditions set out in Clause-59 hereof.

Cessation or WAPCOS's Liability

WAPCOS shall not be liable to the Contractor for any matter or thing arising out
of or in connection with Contract or execution of the Works unless the
Contractor shall have made a claim in writing in respect thereof before the
giving of the Maintenance Certificate under this Clause.

Unfulfilled Obligations

Notwithstanding the issue of Maintenance Certificate, the Contractor and,
subject to sub Clause (ii) of this Clause, WAPCOS shall remain liable for the
fulfillment of any obligation incurred under the provisions of the Contract prior
to the issue of the Maintenance Certificate which remains unperformed at the
time such Certificate is issued and, for the purposes of determining the nature
and extent of any such obligation, the Contract shall be deemed to remain in
force between the parties hereto.

REMEDIES AND POWERS

Clause -59

Remedies and Powers

i)

Default of Contractor

If the Contractor shall become bankrupt, or have a receiving order made
against him, or shall present his petition in bankruptcy, or shall make an
arrangement with or assignment in favor of his creditors, or shall agree to carry
out the Contract under a committee of inspection of his creditors or, being a
corporation, shall go into liquidation (other than a voluntary liquidation for the
purposes of amalgamation or reconstruction), or if the Contractor shall assign
the Contract, without the consent in writing of WAPCOS first obtained, or shall
have an execution levied on his goods, or if the Engineer-in-Charge shall certify
in writing that, in his opinion, the Contractor;
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has abandoned the Contract, or

without reasonable excuse has failed to commence the Works or has
suspended the progress of the Works for fifteen days after receiving, from
the Engineer-in-Charge, written notice to proceed or

has failed to remove materials from the site or to pull down and replace
work for twenty eight days after receiving from the Engineer-in-Charge's
written notice that the said materials or work had been condemned and
rejected by the Engineer-in-Charge under these conditions, or

despite previous warnings by the Engineer-in-Charge in writing, is not
executing the Works in accordance with the Contract, or is persistently or
flagrantly neglecting to carry out his obligations under the Contract, or

has, to the detriment of good workmanship, or in defiance of the
Engineer-in-Charge's instruction to the contrary, sub-let any part of the
Contract; then the Engineer-in-Charge may, after giving seven days’ notice
in writing to the Contractor, enter upon the Site Works and expel the
Contractor, from the entire Works or part thereof, without thereby
avoiding the Contract or releasing the Contractor from any of his
obligations or liabilities under the Contract, or affecting the rights and
powers conferred on WAPCOS or the Engineer-in-Charge by the Contract,
and may itself complete the entire Work or part thereof as the case may
be or may employ any other Contractor to complete the Works. WAPCOS
or such other Contractor may use for such completion so much of the
Constructional Plant, Temporary works and materials, which have been
deemed to be reserved exclusively for the execution of the works, under
the provisions of the Contract, as he or they may think proper, and
WAPCOS may, at any time, sell any of the said Equipment, Temporary
works and unused materials and apply the proceeds of sales in or towards
the satisfaction of any sums due or which may become due to him from
the Contractor under the Contract.

ii) Valuation at Date of Forfeiture

The Engineer-in-Charge shall, as soon as may be practicable after any such
entry and expulsion by WAPCOS, fix and determine ex-party, or by or after
reference to the parties or after such investigation or enquiries as he may think
fit to make or institute, and shall certify what amount, if any, had at the time of
such entry and expulsion been reasonably earned by or would reasonably
accrue to the Contractor in respect of work actually done by him under the
Contract and the value of any of the said unused or partially used materials, any
Equipment and any Temporary Works.

Payment after Forfeiture

If WAPCOS shall enter and expel the Contractor under this Clause, it shall not
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be liable to pay to the Contractor any money on account of the Contract until
the expiration of the Period of Maintenance and thereafter until the costs of
execution and maintenance, damages for delay in completion, if any, and all
other expenses incurred by WAPCOS have been ascertained and the amount
thereof certified by the Engineer-in-Charge. The Contractor shall then be
entitled to receive only such sum or sums, if any, as the Engineer-in-Charge may
certify would have been payable to him upon due completion by him after
deducting the said amount. If such amount shall exceed the sum which would
have been payable to the Contractor on due completion by him, then the
Contractor shall, upon demand, pay to WAPCOS the amount of such excess and
it shall be deemed a debt due by the Contractor to WAPCOS and shall be
recoverable accordingly.

In the event of the above course being adopted by the Engineer-in-Charge, the
Contractor shall have no claim to compensation for any loss sustained by him
by reason of having purchased or procured any equipment, material or entered
into an agreements or made any advances on account or with a view to the
execution of the Works or the performance of the Contract.

Urgent Repairs

If, by reasons of any accident, or failure, or other event occurring to in or in
connection with the Works or any part thereof, either during the execution of the
Works or during the Period of Maintenance, any remedial or other work or repair
shall, in the opinion of the Engineer-in-Charge or the Engineer-in-Charge's
Representative, be urgently necessary for the safety of the Works and the
Contractor is unable or unwilling at once to do such Work or repair, WAPCOS may
employ and pay other persons to carry out such work or repair as the Engineer-in-
Charge or the Engineer-in-Charge's Representative may consider necessary. If the
work or repair so done by WAPCOS is work which, in the opinion of the Engineer-in-
Charge, the Contractor was liable to do at his own expense under the Contract, all
expenses properly incurred by WAPCOS in so doing shall be recoverable from the
Contractor by WAPCQOS, or may be deducted by WAPCOS from any money due or
which may become due to the Contractor. Provided always that Engineer-in-Charge
or the Engineer-in-Charge's Representative, as the case may be, shall, as soon after
the occurrence of any such emergency as may be reasonably practicable notify the
Contractor thereof in writing.

SPECIAL RISKS/TERMINATION

Clause-61

Special Risks/Termination of Contract
i) Special Risks

The special risks are war, hostilities (whether war be declared or not), invasion,
act of foreign enemies, the nuclear risks.

ii) Termination of the Contract

If, during the currency of the Contract any of the Special Risks mentioned
herein above which, whether financially or otherwise, materially affects the
execution of the Works, the Contractor shall unless and until the Contract is
terminated under the provisions of this Clause, continue to use his best
endeavors to complete the execution of the Works.
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Provided always that WAPCOS shall be entitled at any time after occurrence of
such Special Risks to terminate the Contract by giving written notice to the
Contractor and, upon such notice being given, this Contract shall, except as to
the rights of the parties under this Clause and to the operation of Clause-66
hereof, terminate, but without prejudice to the rights of either party in respect
of any antecedent breach thereof.

iii) Removal of Equipment on Termination

If the Contract shall be terminated under the provisions of the last preceding
sub-clause, the Contractor shall, with all reasonable dispatch, remove from the
Site all equipment and shall give similar facilities to his sub-Contractors to do
so.

Provided always that against any payments due from WAPCOS under this sub
clause, WAPCOS shall be entitled to be credited with any outstanding balances
due from the Contractor for advances in respect of equipment and materials
and any other sums which at the date of termination were recoverable by
WAPCOS from the Contractor under the terms of the Contract.

FRUSTRATION

Clause —62

Payment in Event of Frustration

If a war, or other circumstances outside the control of both parties, arises after the
Contract is made so that either party is prevented from fulfilling its Contractual
obligations, or under the law governing the Contract, the parties are released from
further performance, then the sum payable by WAPCOS to the Contractor in
respect of the work executed shall be the same as that which would have been
payable under Clause-61 hereof if the Contract had been terminated under the
provisions of Clause-61 hereof.

Clause —63

Settlement of Disputes

Any dispute, controversy or claims arising out of or relating to this Agreement or
the breach, termination or invalidity thereof, shall be settled through following
mechanism.

a). Firstly the aggrieved party shall write a letter to the other party detailing its
grievances and calling upon the other party to amicably resolve the dispute
by convening a joint meeting. Accordingly, the parties as per their
convenience shall jointly convene the said meeting(s), wherein minutes of
the said meeting(s) shall be prepared and countersigned by all the parties. It
is mandatory to prepare minutes of meetings and to be countersigned by all
the parties, irrespective of the outcome of the said meeting(s).

b). In the event the parties are unable to reach on any settlement in the said
meeting(s), the aggrieved party shall mandatory resort to pre-litigation
mediation mechanism with Delhi High Court Mediation Cell, New Delhi.

c). It is only upon failure of the pre litigation mediation mechanism with Delhi
High Court Mediation Cell, then the aggrieved party shall mandatory resort
to resolution of dispute through arbitration of a sole arbitrator. The
appointing authority of sole arbitrator is CMD, WAPCOS Limited, to which
neither of the parties have any objection nor they shall ever object.

d). Subject to parties agreeing otherwise, the Arbitration proceedings shall be
conducted in accordance with the provisions of the Indian Arbitration and
Conciliation Act, 1996.(amended as on date).




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

e) It is also acknowledged and accepted that WAPCOS is only working as

Intermediary between the Associate/Sub-consultant/Sub-Contractor and the
Principal Employer/Client, thus in the event, any dispute arises under the
present agreement and referred to Arbitration for adjudication, then subject
to corresponding clause in the Contract/Agreement/Work
Order/Arrangement between Principal Employer/Client & WAPCOS, Principal
Employer/Client shall also be made party to the said Arbitration proceedings.
Also, the award including costs if any passed against WAPCOS and costs
incurred in the proceedings shall be the sole responsibility of Principal
Employer/Client. The said clause if found inapplicable, even the other terms
of the Arbitration Clause shall survive and shall be acted upon. However, any
arbitration cost/courts fee arising out of disputes shall be borne solely by
Contractor(s).
The place/seat of arbitration shall be the place from where the contract has
been issued and any award whether interim or final shall be made, and shall
be deemed for all purposes between the parties to be made, in the place
from where the contract has been issued. The arbitral procedure shall be
conducted in English language and any award or awards shall be rendered in
English. The procedural law of the arbitration shall be Indian Law. The award
of the arbitrator shall be final and conclusive and binding upon the Parties.

. The Contract and any dispute or claim arising out of or in connection with it
or its subject matter or formation (including non-contractual disputes or
claims) shall be governed by and construed in accordance with the laws of
India and the Parties submit to sole & exclusive jurisdiction of courts at Delhi.
However, any arbitration cost/courts fee arising out of disputes shall be

borne solely by Contractor(s).
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Clause - 64

Notices
i) Service of Notices on Contractor.

All certificates, notices or written orders to be given by the Engineer-in-Charge
to the Contractor under the terms of the Contract shall be served either by
sending by post or delivering the same to the Contractor's office on Site or his
principal place of business, or such other address as the Contractor shall
nominate for this purpose.

ii) Service of Notices on WAPCQOS or Engineer-in-Charge
All notices to be given to WAPCOS or to the Engineer-in-Charge under the

terms of the Contract shall be served by sending by post or delivering the
same to the respective addresses given below:

To Deputy Chief Engineer(WR&WS),
WAPCOS Limited

76-C, Institutional Area,

Sector-18, Gurgaon,

Haryana —122015

E-mail: gwrdm@wapcos.co.in

b) To the Engineer-in-Charge (WAPCQS), at site.
iii) Change of Address

Either party may change a nominated address to another address by prior
written notice to the other party.

DEFAULT OF WAPCOS

Clause — 65

Default of WAPCOS

i) Inthe event of WAPCOS failing to pay to the Contractor the amount due under
any certificate of the Engineer-in-Charge within 45 (forty five) days subject to
receipt of payment from Central Ground Water Board, after the same shall
have become due under the terms of the Contract, subject to any deduction
that WAPCOS is entitled to make under the Contract, the Contractor shall be
entitled to issue a notice to the Engineer-in-Charge stating that he shall be
terminating his Works after thirty days from the issue of such notice, for the
reasons stated therein. However, if within the said period of thirty days, the
Engineer-in-Charge notifies the Contractor that the reason stated in the notice
of the Contractor are not valid or that the alleged event of default of WAPCOS
has been remedied or no longer exists. Then the contractor shall not be entitled
to terminate the Contract.

If the Contractor becomes entitled to terminate the Contract in terms of sub
clause (i) of this Clause, after expiry of the notice of thirty days, he may,
notwithstanding hereof, remove from the Site all equipment brought by him.
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iii) In the event of such termination, WAPCQOS shall be under the same obligations
to the Contractor in regard to payment as if the Contract had been terminated
under the provisions in Clause 64 hereof, WAPCOS shall pay to the Contractor
the amount of any loss or damage to the Contractor arising out of or in
connection with or by consequence of such termination.

CHANGES IN COSTS AND LEGISLATION

Clause — 66

Increase or Decrease of Costs

The rate quoted by the Contractor shall remain valid till the actual completion of
work, including extensions of period, if any. Any increase or decrease in cost due to
change in labour charges/material charges and POL charges from the date of issue
of letter of acceptance will not be paid additionally to the Contractor.

Clause-67

Taxation

i) The price bid by the contactor shall include all duties, levies, labour cess, taxes
seigniorage fee etc. (except GST), that may be levied according to the laws and
regulations.

ii) The contractor’s staff, personnel and labour will be liable to pay personnel
income tax in India in the respect of such of their salaries and wages as are
chargeable under the laws and regulations for the time being in force, and the
contractor shall perform such duties in regard to such deduction thereof as may
be imposed on him by such laws and regulations.

Clause-68

Bribery and Collusion

i)  WAPCOS shall be entitled to terminate the contract and recover from the
contractor the amount of any loss resulting from such termination if the
contractor shall have offered or given to any person any consideration of any
kind as an inducement or reward for doing, forbearing to do, any action in
relation to obtaining, or in the execution of the Contract or any other Contract
with WAPCOS, or for showing favour to any person in relation to the Contract
or any other Contract with WAPCOS, or if any of the like acts shall have been
done by any person employed by the Contractor or acting on his behalf
(whether with or without the knowledge of the Contractor), or if the Contractor
shall have come to any agreement with another Contractor or number of
Contractors whereby an agreed quotation or estimate shall be offered as a bid
to WAPCOS by any one or more Contactor(s).

In the event of such termination, the Contractor shall:

a) Proceed as provided in Clause 61 (iii) hereof:
b) Be paid by WAPCOS as provided in clause 61 (iv) hereof, provided that any
loss referred to in sub clause (i) of this clause shall first be deducted.

Clause-69

Termination of Contract for WAPCOS's Convenience

i)  WAPCOS shall be entitled to terminate this Contract at any time for WAPCOS's
convenience after giving sixty days prior notice to the Contractor, with a copy
to the Engineer-in-Charge.

In the event of such termination the Contractor shall:
a) Proceed as provided in the sub-clause-61 thereof and;
b) be paid by WAPCOS as provided in sub-clause-61 (iv) hereof.
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Clause-70

Contractor’s near relatives Employed on the Project

The Contractor shall intimate WAPCOS before submitting his bid whether any of his
near relative is posted on the project as Manager/Deputy Manager or as an Officer
in any capacity between the grades of Chief Engineer and Assistant Engineer (both
inclusive) in WAPCOS. He shall also intimate the name of persons who are working
with him in any capacity or are subsequently by him and who are near relatives to
any officer in WAPCOS. Any breach of this condition by the Contractor will render
him liable to be removed from the list of Contractors of WAPCOS and his work may
be terminated without any compensation whatsoever.

Clause-71

Retired Officers taking up Contract

No official employed on Engineering or Administrative duties in an Engineering
Department of the Government of India is allowed to work as/for a Contractor for a
period specified by Government of India/State Government, as applicable, of his
retirement from service without the previous permission of WAPCOS. This Contract
is liable to be cancelled if either the Contractor or any of his employees is found, at
any time, to be such a person who had not obtained the permission of WAPCOS as
aforesaid, before submission of the bid or engagement in the Contractor’s service
as the case may be.

Clause-72

Preference to Make in India

Successful bidder is to comply with the Public Procurement (Preference of Make in
India) order 2020 dated 16.09.2020 as amended up to date, while executing the
contract.

1) The provisions of revised ‘Public Procurement (Preference to Make in India)
Order 2017-Revision’ issued by Department of Industrial Policy and
Promotion under Ministry of Commerce and Industry vide Letter No.-
P45021/2/2017-PP (BE-II) as amended on 16.09.2020 shall be applicable to
the bidding process and award of the contract shall be done accordingly. In
this connection, the minimum local content shall be 50% and the margin of
purchase preference shall be 20%.

2) Verification of Local Content

a) The bidder at the time of tender, bidding or solicitation shall be required to

indicate percentage of local content and provide self-certification that the
item offered meets the local content requirement of the tender. They shall
also give details of the location(s) at with the local value addition is made.
In cases of procurement for a value in excess of Rs 10 Crores, the bidder
shall be required to provide a certificate from the statutory auditor or cost
auditor of the company (in the case of companies) or from a practicing cost
accountant or practicing chartered accountant (in respect of suppliers other
than companies) giving the percentage of local content.
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Additional Conditions of Contract
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CHAPTER -l

ADDITIONAL CONDITIONS OF CONTRACT

1. Arrangement by . Local authorities may impose some restrictions on timing for
execution of work. Bidder should take in account, this aspect while

Contractor quoting his rates.

To ensure the safety and security of local farmers/peoples etc.,
contractor shall take all necessary precautions to avoid untoward
incident and shall provide necessary barricading etc. as required at
his own cost.

All equipments, tools, plant and labour, but not limited to the
following, required for the successful completion of work shall be
arranged by Contractor at his cost:

(i) All equipments including field testing equipments and
machineries with all accessories.
Any other equipment, tools & plants and accessories required
for successful completion of the work.
Diesel operated welding set.

(iv) Arrangements for transportation/storage of water for

construction of civil works and other works.

(v) Arrangements for transportation/storage of equipment &
construction material in the mentioned area.

(vi) All temporary camp facilities/accommodation for his
manpower at site.

Contractor may quote his rates as per para 1.10.2 of chapter-I.

The Contractor shall be fully responsible for any failure/collapse of
the civil work due to any cause. Under such situation where the
work has to be abandoned, no payment shall be made and
Contractor shall have no claim whatsoever for such failure.

The contractor shall provide and maintain fully furnished project
offices with telephone, internet, and communication facilities,
computer/laptop, printer, and photocopier, operator/support staff,
electricity and drinking water, inspection vehicle (three (03) Nos.
along with driver, fuel, POL etc.), accommodation for WAPCOS’s
field establishment, arrangement to shift from site to site the
WAPCOS field staff with his camp by contractor own transport,
photography/videography arrangements for recording project
data, any other essential facilities for effective project supervision
like project management software (e.g., MS Project or equivalent).

However, amenity charges @1% of work cost shall be recovered
from the contractors running bills during the execution of the work
and retained as security money. The amount shall be released to
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the contractor upon the successful completion of the project,
subject to the contractor having provided satisfactory above
services.

Separate Measurement Books (MBs) and Instruction Books shall be
maintained for each Artificial Recharge Structure, and all
measurements and instructions pertaining to the respective
structure shall be recorded in accordance with the applicable
CPWD codal provisions and prescribed procedures.

Contractor shall submit five hard copies & one digital soft copy of
the completion report along with Measurement Books (MB's)
giving details of each individual structure constructed under the
project.

Contractor will submit fortnightly progress report in respect of
different activities to be carried out within the project.

The quality control and assurance shall be ensured by the
contractor in all respects of complete items of work as may be
applicable.

Contractor shall carry out the requisite services for successful
completion and commissioning of the Project.

The works should be carried out as per CPWD codal provisions.

The contractor should follow guidelines of honourable Supreme
Court of India in order to avoid incident of falling of children in to
well/excavated area. Construction site to be fenced properly.

All testing charges shall be borne by the contractor including
transportation charges of samples up to approved laboratory.

If for execution of any item of work, diversion of water stream is
required shall be done by the contractor on his cost, if required.
Surplus soil obtained from excavation shall be disposed off to the
nearest place as per direction of local authorities/Engineer-In-
Charge at contractor own cost and nothing shall be paid on this
account.

All test shall be got done from the Govt. approved test laboratory.
Bidder’s quoted rates shall be for complete finished items and
should be inclusive of all ancillary works necessary for the
completion of work covered under respective item as per
specification, for all leads and lifts unless otherwise specified in the
description of the item.

Quoted rate of all items should be inclusive of labour welfare,
camping, medical and sanitation facilities to the labour, tools and
plants etc. required to complete the work, all taxes (except GST),
royalty etc. as per specification.

OPC/PPC (fly ash based) cement of grade 43 N/mm? shall be used
unless otherwise specified.

In case of item of embankment, quoted rate should be inclusive of
cost of earth, transportation from any lead for up to site, Royalty
etc. and no payment for ramp, approaches to embankment shall
be made. Cost of such item shall deemed to have been included in
the item of embankment. Similarly no payment of construction &
maintenance of haul roads for approaches to borrow area shall be
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admissible.

The rate of earth work for embankment are for compete item and
shall include allowances for shrinkage due to compaction, wastage
etc.

The quoted rate for earthwork in excavation should include the
cost of dewatering/planking/shoring/timbering/strutting/
barricading, if any, required at site.

The works above apron level shall be considered as superstructure
and below apron (top level) as foundation.

The quoted rate of cement concrete should include required
material component, admixture, laying, compaction, vibration,
curing and all T&P including vibrators, POL etc.

The quoted rates should include all construction materials such as
earth, clay, stone, steel, cement, and other materials required for
execution of the works, including expenses towards procurement,
transportation, loading, unloading, stacking, storage, insurance,
watch and ward, and other incidental charges connected with the
execution of the Project.

All statutory payments required to be made to Government
Departments, Statutory Authorities, and Local Bodies for obtaining
mandatory approvals, permissions, clearances, utility connections
including water and electricity, and other statutory compliances
required for execution of the Project shall be borne by Contractor.
Contractor shall adhere to the provision of implementation plan,
failing which; WAPCOS shall be free to terminate the contract in
addition to the imposing of penalty under LD Clause and forfeiture
of performance security. An undertaking to this effect on firm’s
letter head shall be submitted along with bid.

2. Penalty for non- If the service provider has not corrected a Defect within the time
specified in the Procuring Entity’s notice, a penalty for Lack of
performance will be paid by the service provider. The amount to be
paid will be calculated as a percentage of the cost of having the
Defect corrected, assessed as per Contract Clauses.

performance
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Technical Specifications
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CHAPTER -1V

TECHNICAL SPECIFICATION

4.1 CIVIL WORK

For civil work, specifications followed by Department of Water Resource, Govt. of Bihar shall be
adopted. In case, specification for any item in the specification of Department of Water Resource, Govt.
of Bihar is not available, then CPWD specifications, 2009 Volume-| & Volume-Il with upto date correction
slips, to the extent applicable, shall be followed. In case, specifications for any item is also not available
in CPWD specifications, relevant IS Code or International Code or Standard Norms as decided and
approved by Engineer-In-Charge shall be followed.

The bidder’s rate for item of excavation of earth work includes cost of earth work excavation in all kinds
of strata, dense soil, soft rock and disposal of surplus soil outside the work site upto any distance as per
direction of Engineer-In-Charge/Local Authorities.

The bidder’s rate for item of providing and laying cement concrete includes cost of providing centring
and shuttering and removal of centring and shuttering after lying of cement concrete. Nothing shall be
paid for providing centring and shuttering.

The structure, wherever any cutting holes, dismantling etc. has been carried out, shall be restored to its
original position and nothing shall be paid for restoring the structure to its original position.
Measurement Book: The contractor is required to fill the daily measurement book for all work executed

as per the format provided by Site Engineer-In-Charge of WAPCOS. The Artificial Structure (AR) wise
measurement book has to be counter signed by the WAPCOS officials and CGWB officials.
If technical specification for any item is not available as above, work shall be executed as per direction of

Engineer-In-Charge. Direction in writing may be sought well in advance by contractor before execution
of the work.
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List of sites:

District

Block

Panchayat

Site Location/Landmark

Proposed structure

Geo-
Coordinate

Muzaffarpur

Mushahari

Khabda

Jorawar Pond located front of Rajkiy Prathmik
Vidhyalay and Swasthya Upkendra.

Recharge Pond (RP-
01)-Artificial
Recharge/Water
Conservation
Structures

26°05'56.5"N
85°22'05.8"E

Patahi

Patahi Jagganath Pond located side of Baba
Bhadrakaleshwar Shiv Temple

Recharge Pond (RP-
02)- Artificial
Recharge/Water
Conservation
Structures

26°07'10.9"N
85°20'37.3"E

Patahi hari, Purauni Pond Near Hanuman Temple

Recharge Pond (RP-
03)- Artificial
Recharge/Water
Conservation
Structures

26°06'16.4"N
85°20'35.1"E

Chandanpatti

Behind M.S. Chandanpatti School.

Recharge Pond (RP-
04)- Artificial
Recharge/Water
Conservation
Structures

25°57'12.2"N
85°35'15.1"E

Jajuwar

Bridge-01 at the entry of village on Budhnagra
Samari (Mangara) Nadi

Check Dam/Anicut
(CD-01)- Artificial
Recharge/Water
Conservation
Structures

26°19'08.2"N
85°38'38.2"E

Bridge-02 at the end of village on Budhnagra
(Mangara) Nadi

Check Dam/Anicut
(CD-02)- Artificial
Recharge/Water
Conservation
Structures

26°19'08.4"N
85°39'26.1"E
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Bhorha Pond located just entrance of the village

Recharge Pond (RP-
05)- Artificial
Recharge/Water
Conservation
Structures

26°18'45.5"N
85°38'31.7"E

Ratwara (Wast)

Chandiha village, near Sunni Razwi Masjid

Recharge Pond (RP-
06)- Artificial
Recharge/Water
Conservation
Structures

26°18'24.7"N
85°34'53.4"E

Dakrama nadi puliya

Check Dam/Anicut
(CD-03)- Artificial
Recharge/Water
Conservation
Structures

26°17'40.1"N
85°27'35.2"E

Samastipur

Samastipur

Beside of Waste Processing Unit, at end of the
village

Recharge Pond (RP-
07)- Artificial
Recharge/Water
Conservation
Structures

25°49'35.0"N
85°52'15.4"E

Fatehpur wala

150 m South from Fatehpur diah road

Recharge Pond (RP-
08)- Artificial
Recharge/Water
Conservation
Structures

25°50'02.0"N
85°41'47.6"E

Shivajinagar

Dahiyar Ranna

Brabara Nadi connected with Bhagmati (Kareh)
nadi

Check Dam/Anicut
(CD-04)- Artificial
Recharge/Water
Conservation
Structures

25°55'36.3"N8
6°02'29.0"E

Note: - The locations shown in above table are tentative. Hence, the particulars in above table may be changed due to administrative or any

other reason. No claim, what so ever, on this account shall be entertained.
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FREQUENCY FOR MANDATORY TESTS

Quantities as
per
agreement

Frequency as per
specification

Test to be carried
out

No. of tests
required

Upto date
quantity

No. of tests
required

No. of tests
actually
done

Remarks

Water from each
source shall be
got tested before
the
commencement
of work and
thereafter once
in every 03
months till the
completion of
work

(as per IS 3025)

PH Value, Limit of

alkalinity

percentage of

solids:

a) Chloride

b) Suspended
Matter

c) Sulphates

d) Inorganic Solids

e) Organic Solids

Every 50 tonnes
or part thereof.
Each brand of
cement brought
at site shall be
tested as per this
frequency

(as per IS 4031,

part-1I-VI)

Physical

requirement:

a) Fineness

b) Soundness

c) Setting Time
(Initial & Final)

d) Consistency of
cement paste

a) Organic
impurities.

b) Silt Content

c) Particles Size
Distribution

d) Bulking of Sand

For all quantity

Percentage of soft
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Aggregate

or deleterious
material

Every 45 m? or
Part thereof for
RCC works only.
For other items
50 m® or Part
thereof

Particles Size
Distribution

Every 40 m® or
Part thereof

a) Estimation of
Organic
Impurities

b) Aggregate
Impact Value

Concrete

a) 15 m’ or Part
thereof

b) 20m? or Part
thereof

a) Slump Test
b) Compressive
Strength Test

Water
Absorption Test

100 m*> /20 m* or
Part thereof or

Change of Source
as per direction of
Engineer-In-
Charge

Above statement of mandatory test shall be submitted along with each bill

Note: - Site record to be maintained:
a) Cement Register
b) Site Order Book (Site Instruction Book)
c) Inspection Register
d) Test Register
e) Measurement Book (Manual as well as Computerized)
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TYPICAL DRAWINGS

Schematic Plan (Sample Typical Drawing) for Artificial Recharge Structures (ARS) is appended with
the tender. Actual working drawing for Artificial Recharge Structures (ARS) shall be given to
successful bidder after award of work.
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1.

ALL DIMENSIONS ARE IN MM AND LEVEL IN METER.

AVAILABLE SUITABLE STEEL SHEER PILE CONFORMING TO LS
-2314-1986 (FIRST REVISION) SHALL BE PROVIDED.

R.C.C. & C.C. WORKS SHALL CONFORM TO IS 456-200.

WEEP HOLES SHOULD BE PROVIDED AT 1.2 M /C INVERT & HOR.
DIRECTION IN BOTH THE WING WALL

ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING
WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.

ONLY WRITTEN DIMENSIONS ARE TO TAKEN.

BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sg.m.

ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE
MATERIAL WITH PROPER COMPACTION.

REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION
BLOCK.

FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
MENTIONED TO THE APPROVING AUTHORITY.

CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE
ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY
VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS
PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP
DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.

DAM AXIS COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)

LHS - LAT:- LONG :-
R.L US NSLIDS NSL <>
CENTER - LAT:- LONG :
SECTION OF EMBANKMENT

RHS - LAT:- LONG :-
DAMRLL .......... M
CONTRACTOR WAPCOS CGWB

TYPICAL DRAWING : CHECK DAM 2 M HEIGHT AND 35 M LENGTH DRAWING FOR DPR/TENDER NOTE : - PROJECT NAVE CUENT - CENTRAL GROUND

R -0, DATE : - 30-01-2025

- ALL DIMENSSIONS ARE IN MM.

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.
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CHECK DAM : - CD-01 - SHEET 1 OF 3
LOCATION : - NEAR BHORHA BRIDGE
VILLAGE NAME :- JAJUARA

GP : - JAJUARA
BLOCK NAME :- AURAI

DISTRICT : - MUZAFFARPUR

LATT :- 26.318968
LONG :- 85.643987

Ground water augmentation through construction
of artificial recharge structures in arid areas of
Muzaffarpur and Samastipur districts in Bihar.
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MINISTRY OF JAL
SHAKTI, GOVT. OF INDIA
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10.

11.

ALL DIMENSIONS ARE IN MM AND LEVEL IN METER.

AVAILABLE SUITABLE STEEL SHEER PILE CONFORMING TO LS
-2314-1986 (FIRST REVISION) SHALL BE PROVIDED.

R.C.C. & C.C. WORKS SHALL CONFORM TO IS 456-200.

WEEP HOLES SHOULD BE PROVIDED AT 1.2 M /C INVERT & HOR.
DIRECTION IN BOTH THE WING WALL

ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING
WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.

ONLY WRITTEN DIMENSIONS ARE TO TAKEN.

BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sg.m.

ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE
MATERIAL WITH PROPER COMPACTION.

REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION
BLOCK.

FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
MENTIONED TO THE APPROVING AUTHORITY.

CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE
ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY
VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS
PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP
DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.

DAM AXIS COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)

LHS - LAT:- LONG :-

CENTER - LAT:- LONG :

RHS - LAT:- LONG :-

DAMRLL ......... M

CONTRACTOR WAPCOS CGwWB

TYPICAL DRAWING : CHECK DAM 2 M HEIGHT AND 35 M LENGTH

DRAWING FOR DPR/TENDER

R -0, DATE : - 30-01-

2025

NOTE : -
- ALL DIMENSSIONS ARE IN MM.

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.
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LOCATION:

CHECK DAM : - CD-01 - SHEET 2 OF 3
LOCATION : - NEAR BHORHA BRIDGE

VILLAGE NAME :- JAJUARA
GP : - JAJUARA

BLOCK NAME :- AURAI
DISTRICT : - MUZAFFARPUR
LATT :- 26.318968

LONG :- 85.643987
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NOTES:-

ALL DIMENSIONS ARE IN MM AND LEVEL IN METER.

2. AVAILABLE SUITABLE STEEL SHEER PILE CONFORMING TO LS
-2314-1986 (FIRST REVISION) SHALL BE PROVIDED.

3. R.C.C. &C.C. WORKS SHALL CONFORM TO IS 456-200.

4. WEEP HOLES SHOULD BE PROVIDED AT 1.2 M /C INVERT & HOR.
DIRECTION IN BOTH THE WING WALL

5. ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING

WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.

ONLY WRITTEN DIMENSIONS ARE TO TAKEN.

BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sg.m.

ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE

MATERIAL WITH PROPER COMPACTION.

9. REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION
BLOCK.

10. FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
MENTIONED TO THE APPROVING AUTHORITY.

11. CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE

ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY

VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS

PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP

DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.

DAM AXIS COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)

LHS - LAT:-

CENTER - LAT:-

RHS - LAT:-

CONTRACTOR

WAPCOS

LONG :-

LONG :

LONG :-

CGwWB

TYPICAL DRAWING : CHECK DAM 2 M HEIGHT AND 35 M LENGTH

DRAWING FOR DPR/TENDER

R -0, DATE : - 30-01-2025

NOTE : -

LOCATION
CHECK DAM : - CD-01 - SHEET 3 OF 3

PROJECT NAME:

- ALL DIMENSSIONS ARE IN MM.

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE

DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.
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1.

ALL DIMENSIONS ARE IN MM AND LEVEL IN METER.

AVAILABLE SUITABLE STEEL SHEER PILE CONFORMING TO LS
-2314-1986 (FIRST REVISION) SHALL BE PROVIDED.

R.C.C. & C.C. WORKS SHALL CONFORM TO IS 456-200.

WEEP HOLES SHOULD BE PROVIDED AT 1.2 M /C INVERT & HOR.
DIRECTION IN BOTH THE WING WALL

ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING
WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.

ONLY WRITTEN DIMENSIONS ARE TO TAKEN.

BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sg.m.

ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE
MATERIAL WITH PROPER COMPACTION.

REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION
BLOCK.

FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
MENTIONED TO THE APPROVING AUTHORITY.

CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE
ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY
VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS
PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP
DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.

DAM AXIS COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)

LHS - LAT:- LONG :-
R.L US NSLIDS NSL <>
CENTER - LAT:- LONG :
SECTION OF EMBANKMENT

RHS - LAT:- LONG :-
DAMRLL .......... M
CONTRACTOR WAPCOS CGWB

TYPICAL DRAWING : CHECK DAM 2 M HEIGHT AND 25 M LENGTH DRAWING FOR DPR/TENDER NOTE : - PROJECT NAVE CUENT - CENTRAL GROUND

R -0, DATE : - 30-01-2026

- ALL DIMENSSIONS ARE IN MM.

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.
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Ground water augmentation through construction
of artificial recharge structures in arid areas of
Muzaffarpur and Samastipur districts in Bihar.

WATER BOARD (CGWB) -
MINISTRY OF JAL
SHAKTI, GOVT. OF INDIA

¥

e,

PREPARED BY:

AT
€ WAPCOS warco:

WAPCOS LIMITED
(A Govt. of India Undertaking)




' =)
A< g
2 o =
1] o W zZ ©
e z W, 23 —~ 28 o 5
Y] o w =L m zZQ .5 ge!
< = — — S nc
¥ Z o K @ J=Z=3 E i) oS- w o
Q@ 9 = 0 9 Fga oIz |o = Bzsb Eg
o) el T ¥ 03 »QHq e 0l 0§00 =7
S8 Sz E L B2 wses | °l 12239 it g%
2 ¥ I3 3 2 9% 5z4anl| 3 ©EeE QS
S 82 EZ m w mt GEFQE| > zZEZ< 93
rrs9Z T Ed 2 gu Sus5s | S WSET %o
Em%%c W_T %V.H %2} LnNu _DIuHWOH o , , O=z=2n WA(n\
wso<2 © Fw ow wZ obFPsgy| 2 s i |2
memm M@NBM M mwmmwmem 2 2 2 miﬁmw
Swflr cw¥osd 2 ¥:%69259(3 2 3 9 sk
IZdus< O0P%ipZg WZTISEIZ| D .
>y  SEQZI0T I TCNWMT w . S, .
_._LLRLOELBnNu_I@S_IS CWUMDQDS = 2 R
ollZZ0SE5w=xx PR huEE | B g HE
a <
2558095322928 92202223 | & 3 | o
— s L O 3 8
22J55532858E 550802 | ® £g
YW 2w 5 w >ZZ - cfs
ZEOIQOWE s REX ror20ThH A - S22
=n= T <> WTI |OD.W Ol 1) 583
S 0 zzZ oo <=00ns = ©
BUTo3 T JULTIFcS DWEAE_.__ILNO = 2is
<prX3EIzsrog=s PYEIET 90| « 34
ol dtoxs50g5ztE <FEZHIEx | 2 S5k
zZ o W T OFAowWw ) °
|RWS BNAOTE RFOO ®TES
C2==>pzESuWao I ES WOF2ZyZE | X . = 4338
B PLowSZIE<WETL OzohGXxwWQ% | O = : [ :gEg
ZWeoodZ aEC@mS 8 £30l35a0 o) 2 O| |23E8%
183000 4 = ©9Z2n 0| o \ Gegs
EB% 202z oo <¥ FTNR SEN o — . = 20062
=29 LE 1 <2Z2< g0 O50Frna<EZ | 0 £ + E Q| |f
i 0239B0g3pEIE2898525;:%2 |2 S B 3 2 ¢
N JSoO0UWEZIZ Zz<ooLXUOA < B g
W TXVNr20<20mLSracas=02Sea | o 2 2 = 2
[ < T L I < (]
(@) s - () | (@] o a (@]
Z v o< 108 ©No©o o @« -

:-CD-02 - SHEET 2 OF 3

:- NEAR BRIDGE
: - MUZAFFARPUR

VILLAGE NAME :- JAJUARA
.- JAJUARA

GP
BLOCK NAME :- AURAI

DISTRICT
LATT :- 26.319021
LONG :- 85.657262

CHECK DAM
LOCATION

LOCATION:

UUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUU
O0000000000000000000000000000000000000O0
O 00 00 0 O inéiAL BANSIDE SOIEFILINGWITH PITERING INREQUIRED PROFILE A8 FER SHTEESNDIFIONW © © O O,

OnuOOnuoOnuOOnuOOnuOOnuOOnuOOnuOOnJOOnuOOnuOOnuO
O0000CO0000POO O O0Q0000000O0 OAz D 0 80O Ooo 00
QOO0 QOC{[~ - SHT TIVM ONIM

1000

— ///M S //M/// <307 TV DN
-~ NN N\

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE

DIRECTION OF THE ENGINEER- IN-CHARGE.
- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE

EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE

DIRECTION OF THE ENGINEER- IN-CHARGE.

- ALL DIMENSSIONS ARE IN MM.

NOTE : -
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TYPICAL DRAWING : CHECK DAM 2 M HEIGHT AND 25 M LENGTH
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WING WALL LHS

AutoCAD SHX Text
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SECTION A-A HEAD Dlo-2 == e
WALL/WEIR PORTION SECTION D-D /S CUT OFF WALL
D/S TOEWALL
NOTES:-
1.  ALL DIMENSIONS ARE IN MM AND LEVEL IN METER.
2. AVAILABLE SUITABLE STEEL SHEER PILE CONFORMING TO LS
-2314-1986 (FIRST REVISION) SHALL BE PROVIDED.
REINFORCEMENT BARS 3. R.C.C. & C.C. WORKS SHALL CONFORM TO IS 456-200.
2‘42\“1”13‘&?”@%;;%25‘%8&? fomaY 4. WEEP HOLES SHOULD BE PROVIDED AT 1.2 M /C INVERT & HOR.
L DETALL A" il 15000 | 5000 { DIRECTION IN BOTH THE WING WALL
} | 7500 MRCC 1193 5. ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING
R.L7.10 !, RCC 1:1%:3 ‘ = R.L7.10 WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.
- 6. ONLY WRITTEN DIMENSIONS ARE TO TAKEN.
7. BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sq.m.
E ®» y E ® 8. ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE
w00 28 0ok 25 L0 MATERIAL WITH PROPER COMPACTION.
'é g 'g g 9. REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION
<= <= BLOCK.
— 10. FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
R.[L 3.00 [T ! — RL 3'00r EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
000 RL 250 ey 900 MENTIONED TO THE APPROVING AUTHORITY.
. N e — — e ! 11. CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE
1507 cC1:3:6 ~ 1507
ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY

SIDE VIEW OF D/S WING WALL

B1-B1

SIDE VIEW OF U/S WING WALL
B2-B2

VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS
PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP
DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.

DAM AXIS COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)

LHS - LAT:-- LONG :-
CENTER - LAT:- LONG :
RHS - LAT:- LONG :-
DAMRL .......... M
CONTRACTOR WAPCOS CGWB
TYPICAL DRAWING : CHECK DAM 2 M HEIGHT AND 25 M LENGTH DRAWING FOR DPRITENDER NOTE : - O OHECK DAM:-CD02. SHEET3 OF 3 | "o . %" CENTRAL GROUND
“ALLDNENSSIONS ARE . Crou wotr suanitor ot orstcion WATER BOARD (CGWS) -

R -0, DATE : - 30-01-2026

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.
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BLOCK NAME :- AURAI
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LATT :- 26.319021

LONG :- 85.657262

Muzaffarpur and Samastipur districts in Bihar.
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200 mm Thick R.C.C. M-20
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SECTION X-X
SECTION OF WEIR PORTION

HYDRAULIC PARTICULARS OF WEIR:-

1. BOTTAM OF DISCUTOFF (ASSUMED) ---M

2. DESIGN DISCHARGE --- CUMEC
3. HF.L 5.50M

4.  AFFLUX 0.60M

5. RESERVOIR LEVEL 5.00M
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1.

ALL DIMENSIONS ARE IN MM AND LEVEL IN METER.

AVAILABLE SUITABLE STEEL SHEER PILE CONFORMING TO LS
-2314-1986 (FIRST REVISION) SHALL BE PROVIDED.

R.C.C. & C.C. WORKS SHALL CONFORM TO IS 456-200.

WEEP HOLES SHOULD BE PROVIDED AT 1.2 M /C INVERT & HOR.
DIRECTION IN BOTH THE WING WALL

ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING
WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.

ONLY WRITTEN DIMENSIONS ARE TO TAKEN.

BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sg.m.

ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE
MATERIAL WITH PROPER COMPACTION.

REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION
BLOCK.

FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
MENTIONED TO THE APPROVING AUTHORITY.

CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE
ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY
VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS
PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP
DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.

DAM AXIS COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)

LHS - LAT:- LONG :-
R.L US NSLIDS NSL <>
CENTER - LAT:- LONG :
SECTION OF EMBANKMENT

RHS - LAT:- LONG :-
DAMRLL .......... M
CONTRACTOR WAPCOS CGWB

TYPICAL DRAWING : CHECK DAM 2 M HEIGHT AND 15 M LENGTH DRAWING FOR DPR/TENDER NOTE : - PROJECT NAVE CUENT - CENTRAL GROUND

R -0, DATE : - 30-01-2025

- ALL DIMENSSIONS ARE IN MM.

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.
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Ground water augmentation through construction
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- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.
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DRAWING FOR DPR/TENDER

R -0, DATE : - 30-01-2025

NOTE : -
- ALL DIMENSSIONS ARE IN MM.

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.
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3. R.C.C. &C.C. WORKS SHALL CONFORM TO IS 456-200.
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ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE
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9. REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION

BLOCK.
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DIRECTION IN BOTH THE WING WALL

ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING
WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.

ONLY WRITTEN DIMENSIONS ARE TO TAKEN.

BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sg.m.

ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE
MATERIAL WITH PROPER COMPACTION.

REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION
BLOCK.

FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
MENTIONED TO THE APPROVING AUTHORITY.

CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE
ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY
VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS
PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP
DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.

DAM AXIS COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)

LHS - LAT:- LONG :-

CENTER - LAT:- LONG :

RHS - LAT:- LONG :-

DAMRLL ......... M

CONTRACTOR WAPCOS CGwWB

TYPICAL DRAWING : CHECK DAM 2 M HEIGHT AND 50 M LENGTH

DRAWING FOR DPR/TENDER

R -0, DATE : - 30-01-2025

NOTE : -
- ALL DIMENSSIONS ARE IN MM.

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.
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LOCATION:

CHECK DAM : - CD-04 - SHEET 4 OF 5
LOCATION : - BARBARA LOCAL STREAM

VILLAGE NAME :- DAHIYAR
GP : - DAHIYAR RANNA

BLOCK NAME :- SHIVAJEENAGAR

DISTRICT : - SAMASTIPUR
LATT :- 25.926685
LONG :- 86.041526

PROJECT NAME CUENT - CENTRAL GROUND
Ground water augmentation through construction
of artificial recharge structures in arid areas of
Muzaffarpur and Samastipur districts in Bihar.

MINISTRY OF JAL

WATER BOARD (CGWB) -

SHAKTI, GOVT. OF INDIA

» TTEETT pisa
€ WAPCOS WAPCOS e
WAPCOS LIMITED

(A Govt. of India Undertaking)
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ALL DIMENSIONS ARE IN MM AND LEVEL IN METER.

AVAILABLE SUITABLE STEEL SHEER PILE CONFORMING TO LS
-2314-1986 (FIRST REVISION) SHALL BE PROVIDED.

R.C.C. & C.C. WORKS SHALL CONFORM TO IS 456-200.

WEEP HOLES SHOULD BE PROVIDED AT 1.2 M /C INVERT & HOR.
DIRECTION IN BOTH THE WING WALL

ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING
WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.

ONLY WRITTEN DIMENSIONS ARE TO TAKEN.

BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sg.m.

ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE
MATERIAL WITH PROPER COMPACTION.

REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION
BLOCK.

FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
MENTIONED TO THE APPROVING AUTHORITY.

CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE
ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY
VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS
PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP
DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.

DAM AXIS COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)

LHS - LAT:- LONG :-
CENTER - LAT:- LONG :
RHS - LAT:- LONG :-
DAMRL .....c.... M
CONTRACTOR WAPCOS CGWB
TYPICAL DRAWING : CHECK DAM 2 M HEIGHT AND 50 M LENGTH DRAWING FOR DPRITENDER NOTE : - O CHECK DAM:-CD.O4. SHEET5 OF 5 | . %" CENTRAL GROUND
R-0 . DATE : - 30-01-2025 -ALL DIMENSSIONS ARE IN MM. LOCATION : - BARBARA LOCAL STREAM on’f;S,ﬂ,"gf‘ﬁggﬁ:%“;i?fﬁﬂ{;?;’; ’i‘;“a?r’i‘dfr"eﬁ;“j;”” g WATER BOARD (CGWB) -
R-0.DATE: - 30-01-2025 - AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/ VILLAGE NAME :- DAHIYAR Muzaffarpur and Samastipur districts in Bihar., . MINISTRY OF JAL

EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.
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GP : - DAHIYAR RANNA

DISTRICT : - SAMASTIPUR
LATT :- 25.926685
LONG :- 86.041526

BLOCK NAME :- SHIVAJEENAGAR

o~ SHAKTI, GOVT. OF INDIA

PREPARED BY:

ETERT (s
C.WAPCOS WAPCOS i
WAPCOS LIMITED

(A Govt. of India Undertaking)
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11.

ALL DIMENSIONS ARE IN MM AND LEVEL IN METER.

AVAILABLE SUITABLE STEEL SHEER PILE CONFORMING TO LS
-2314-1986 (FIRST REVISION) SHALL BE PROVIDED.

R.C.C. & C.C. WORKS SHALL CONFORM TO IS 456-200.

WEEP HOLES SHOULD BE PROVIDED AT 1.2 M /C INVERT & HOR.
DIRECTION IN BOTH THE WING WALL

ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING
WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.

ONLY WRITTEN DIMENSIONS ARE TO TAKEN.

BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sg.m.

ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE
MATERIAL WITH PROPER COMPACTION.

REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION
BLOCK.

FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
MENTIONED TO THE APPROVING AUTHORITY.

CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE
ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY
VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS
PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP

: DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.
1800+ - Y
- 0070 300 101340 DAM AXIS COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)
110000 LHS - LAT:- LONG :-
115900 CENTER - LAT:- LONG :
116200
RHS - LAT:- LONG :-
PLAN OF RECHARGE POND DAMRL....... M
CONTRACTOR WAPCOS CGWB
TYPICAL DRAWING : TYPICAL DRAWING OF RECHARGE POND DRAWING FOR DPRITENDER NOTE : - O HECK DAM : - RP-01 - SHEET 1 OF 2 PROJECT Ne . _|®™™* CENTRAL GROUND
“ALLDNENSSIONS ARE . WATER BOARD (CGWS) -

R -0, DATE : - 30-01-2026

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.
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VILLAGE NAME :- KHABRA
GP : - KHABRA

BLOCK NAME :- MUSHAHARI
DISTRICT : - MUZAFFARPUR
LATT :- 26.098984

LONG :- 85.367784

Muzaffarpur and Samastipur districts in Bihar.

MINISTRY OF JAL
SHAKTI, GOVT. OF INDIA

PREPARED BY:
ETEETIT usee
€. WAPCOS WAPCOS i

WAPCOS LIMITED
(A Govt. of India Undertaking)
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1.

ALL DIMENSIONS ARE IN MM AND LEVEL IN METER.

AVAILABLE SUITABLE STEEL SHEER PILE CONFORMING TO LS
-2314-1986 (FIRST REVISION) SHALL BE PROVIDED.

R.C.C. & C.C. WORKS SHALL CONFORM TO IS 456-200.

WEEP HOLES SHOULD BE PROVIDED AT 1.2 M /C INVERT & HOR.
DIRECTION IN BOTH THE WING WALL

ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING
WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.

ONLY WRITTEN DIMENSIONS ARE TO TAKEN.

BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sg.m.

ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE
MATERIAL WITH PROPER COMPACTION.

REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION
BLOCK.

FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
MENTIONED TO THE APPROVING AUTHORITY.

CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE
ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY
VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS
PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP
DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.

DAM AXIS COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)

LHS - LAT:- LONG :-
CENTER - LAT:- LONG :
RHS - LAT:- LONG :-
DAMRLL .......... M
CONTRACTOR WAPCOS CGWB
TYPICAL DRAWING : TYPICAL DRAWING OF RECHARGE POND DRAWING FOR DPR/TENDER NOTE : - PROJECT NAME CUENT - CENTRAL GROUND

R -0, DATE : - 30-01-2026

- ALL DIMENSSIONS ARE IN MM.

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.
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CHECK DAM : - RP-01 - SHEET 2 OF 2
LOCATION : - NEAR KHABRA SHIV MANDIR

VILLAGE NAME :- KHABRA
GP : - KHABRA

BLOCK NAME :- MUSHAHARI
DISTRICT : - MUZAFFARPUR
LATT :- 26.098984

LONG :- 85.367784

of artificial recharge structures in arid areas of

Ground water augmentation through construction
Muzaffarpur and Samastipur districts in Bihar. é

MINISTRY OF JAL

WATER BOARD (CGWB) -

o~ SHAKTI, GOVT. OF INDIA

PREPARED BY:

ETERT (s
C.WAPCOS WAPCOS i
WAPCOS LIMITED

(A Govt. of India Undertaking)
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ALL DIMENSIONS ARE IN MM AND LEVEL IN METER.

2. AVAILABLE SUITABLE STEEL SHEER PILE CONFORMING TO LS
-2314-1986 (FIRST REVISION) SHALL BE PROVIDED.

3. R.C.C. &C.C. WORKS SHALL CONFORM TO IS 456-200.

4. WEEP HOLES SHOULD BE PROVIDED AT 1.2 M /C INVERT & HOR.
DIRECTION IN BOTH THE WING WALL

5. ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING

WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.

ONLY WRITTEN DIMENSIONS ARE TO TAKEN.

BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sg.m.

ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE

MATERIAL WITH PROPER COMPACTION.

9. REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION
BLOCK.

10. FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
MENTIONED TO THE APPROVING AUTHORITY.

11. CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE

ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY

VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS

PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP

DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.

CONTRACTOR

DAM AXIS COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)
LHS - LAT:-
CENTER - LAT:-
RHS - LAT:-

DAMRLL ......... M

WAPCOS

LONG :-

LONG :

LONG :-

CGwWB

TYPICAL DRAWING : TYPICAL DRAWING OF RECHARGE POND

NOTE : -
- ALL DIMENSSIONS ARE IN MM.

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

DRAWING FOR DPR/TENDER
R -0, DATE : - 30-01-2026
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LOCATION
CHECK DAM : - RP-02 - SHEET 1 OF 2
LOCATION : - PATAHI JAGGANATH POND,

BACK SIDE OF SHIV MANDIR
VILLAGE NAME :- JAGGANATH PATAHI
GP : - PATAHI
BLOCK NAME :- MUSHAHARI
DISTRICT : - MUZAFFARPUR
LATT :- 26.119733
LONG :- 85.343586

PROJECT NAME:
Ground water augmentation through construction
of artificial recharge structures in arid areas of
Muzaffarpur and Samastipur districts in Bihar.

CLIENT : -

2

CENTRAL GROUND
WATER BOARD (CGWB) -
MINISTRY OF JAL
SHAKTI, GOVT. OF INDIA

PREPARED BY:

TS
T WAPCOS warcos

WAPCOS LIMITED
(A Govt. of India Undertaking)
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ALL DIMENSIONS ARE IN MM AND LEVEL IN METER.

2. AVAILABLE SUITABLE STEEL SHEER PILE CONFORMING TO LS
-2314-1986 (FIRST REVISION) SHALL BE PROVIDED.

3. R.C.C. &C.C. WORKS SHALL CONFORM TO IS 456-200.

4. WEEP HOLES SHOULD BE PROVIDED AT 1.2 M /C INVERT & HOR.
DIRECTION IN BOTH THE WING WALL

5. ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING
WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.

6. ONLY WRITTEN DIMENSIONS ARE TO TAKEN.

7. BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sq.m.

8. ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE
MATERIAL WITH PROPER COMPACTION.

9. REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION
BLOCK.

10. FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
MENTIONED TO THE APPROVING AUTHORITY.

11. CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE

ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY

VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS
PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP
DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.

DAM AXIS COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)

LHS - LAT:- LONG :-

CENTER - LAT:- LONG:

RHS - LAT:- LONG :-

DAMRL .......... M

CONTRACTOR WAPCOS CGWB
TYPICAL DRAWING : TYPICAL DRAWING OF RECHARGE POND DRAWING FOR DPRITENDER NOTE : - rocaTioN PROJECT NAME CUENT CENTRAL GROUND

R -0, DATE : - 30-01-2026

- ALL DIMENSSIONS ARE IN MM.

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.
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CHECK DAM : - RP-02 - SHEET 2 OF 2

LOCATION : - PATAHI JAGGANATH POND,
BACK SIDE OF SHIV MANDIR

VILLAGE NAME :- JAGGANATH PATAHI

GP : - PATAHI

BLOCK NAME :- MUSHAHARI

DISTRICT : - MUZAFFARPUR

LATT :- 26.119733

LONG :- 85.343586

Ground water augmentation through construction
of artificial recharge structures in arid areas of
Muzaffarpur and Samastipur districts in Bihar.

4 WATER BOARD (CGWB) -
® MINISTRY OF JAL
#% SHAKTI, GOVT. OF INDIA

PREPARED BY:

CWAPCOS WArCOS s

WAPCOS LIMITED
(A Govt. of India Undertaking)
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10.

11.

ALL DIMENSIONS ARE IN MM AND LEVEL IN METER.

AVAILABLE SUITABLE STEEL SHEER PILE CONFORMING TO LS
-2314-1986 (FIRST REVISION) SHALL BE PROVIDED.

R.C.C. & C.C. WORKS SHALL CONFORM TO IS 456-200.

WEEP HOLES SHOULD BE PROVIDED AT 1.2 M /C INVERT & HOR.
DIRECTION IN BOTH THE WING WALL

ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING
WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.

ONLY WRITTEN DIMENSIONS ARE TO TAKEN.

BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sg.m.

ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE
MATERIAL WITH PROPER COMPACTION.

REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION
BLOCK.

FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
MENTIONED TO THE APPROVING AUTHORITY.

CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE
ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY
VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS
PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.
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HANUMAN TEMPLE
VILLAGE NAME :- PATAHI HARI
GP : - PATAHI
BLOCK NAME :- MUSHAHARI
DISTRICT : - MUZAFFARPUR
LATT :- 26.104567
LONG :- 85.343075

DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.
1800+ 141340
1000 DAM AXIS COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)
150000
155900 LHS - LAT:=- LONG :-
—Y CENTER - LAT:- LONG :
156200 RHS - LAT:- LONG :-
DAMRL ......... M
CONTRACTOR WAPCOS CGWB
TYPICAL DRAWING : TYPICAL DRAWING OF RECHARGE POND DRAWING FOR DPRITENDER NOTE : - K DAM - - RP-03 . SHEET 1 OF 2 ProgCTIAE tion throuch constuion | CENTRAL GROUND
- - round water augmentation throu construction
R -0, DATE : - 30-01-2026 ALL DIVIENSSIONS ARE IN MM. LOCATION : - PURAUNI POND NEAR of artificial rechargge structures in agrid areas of WATER BOARD (CGWB) -

MINISTRY OF JAL

Muzaffarpur and Samastipur districts in Bihar.

SHAKTI, GOVT. OF INDIA

» ETEETH e
C.WAPCOS WAPCOS i
WAPCOS LIMITED

(A Govt. of India Undertaking)
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ALL DIMENSIONS ARE IN MM AND LEVEL IN METER.

AVAILABLE SUITABLE STEEL SHEER PILE CONFORMING TO LS
-2314-1986 (FIRST REVISION) SHALL BE PROVIDED.

R.C.C. & C.C. WORKS SHALL CONFORM TO IS 456-200.

WEEP HOLES SHOULD BE PROVIDED AT 1.2 M /C INVERT & HOR.
DIRECTION IN BOTH THE WING WALL

ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING
WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.

ONLY WRITTEN DIMENSIONS ARE TO TAKEN.

BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sg.m.

ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE
MATERIAL WITH PROPER COMPACTION.

REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION
BLOCK.

FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
MENTIONED TO THE APPROVING AUTHORITY.

CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE
ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY
VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS
PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP
DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.

DAM AXIS COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)

LHS - LAT:- LONG :-

CENTER - LAT:- LONG:

RHS - LAT:- LONG :-

DAMRL .......... M

CONTRACTOR WAPCOS CGWB
TYPICAL DRAWING : TYPICAL DRAWING OF RECHARGE POND DRAWING FOR DPRITENDER NOTE : - rocaTioN PROJECT NAME CUENT CENTRAL GROUND

R -0, DATE : - 30-01-2026

- ALL DIMENSSIONS ARE IN MM.

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE

DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE

DIRECTION OF THE ENGINEER- IN-CHARGE.
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CHECK DAM : - RP-03 - SHEET 2 OF 2

LOCATION : - PURAUNI POND NEAR
HANUMAN TEMPLE

VILLAGE NAME :- PATAHI HARI

GP : - PATAHI

BLOCK NAME :- MUSHAHARI

DISTRICT : - MUZAFFARPUR

LATT :- 26.104567

LONG :- 85.343075

G d ion thi h i
of arfcil recharge avucres n s aroos of | | sy WATER BOARD (CGWB) -
/  MINISTRY OF JAL

Muzaffarpur and Samastipur districts in Bihar.

o~ SHAKTI, GOVT. OF INDIA

PREPARED BY:

ETERT (s
C.WAPCOS WAPCOS i
WAPCOS LIMITED

(A Govt. of India Undertaking)
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ALL DIMENSIONS ARE IN MM AND LEVEL IN METER.

AVAILABLE SUITABLE STEEL SHEER PILE CONFORMING TO LS
-2314-1986 (FIRST REVISION) SHALL BE PROVIDED.

R.C.C. & C.C. WORKS SHALL CONFORM TO IS 456-200.

WEEP HOLES SHOULD BE PROVIDED AT 1.2 M /C INVERT & HOR.
DIRECTION IN BOTH THE WING WALL

ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING
WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.

ONLY WRITTEN DIMENSIONS ARE TO TAKEN.

BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sg.m.

ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE
MATERIAL WITH PROPER COMPACTION.

REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION
BLOCK.

FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
MENTIONED TO THE APPROVING AUTHORITY.

CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE
ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY
VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS
PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.
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JAYMANGAL GOVT. MIDDLE SCHOOL

VILLAGE NAME :- CHANDANPATTI
GP : - CHANDANPATTI

BLOCK NAME :- MUSHAHARI
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LATT :- 25.953404

LONG :- 85.587979

DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.
1800 I 300
1000 111340
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CONTRACTOR WAPCOS CGWB
TYPICAL DRAWING : TYPICAL DRAWING OF RECHARGE POND DRAWING FOR DPR/TENDER NOTE : - O HECK DAM - - RP-04 - SHEET 1 OF 2 PROJECT NAME _ | =™ CENTRAL GROUND
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SECTION Y-Y
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10.

1.

ALL DIMENSIONS ARE IN MM AND LEVEL IN METER.

AVAILABLE SUITABLE STEEL SHEER PILE CONFORMING TO LS
-2314-1986 (FIRST REVISION) SHALL BE PROVIDED.

R.C.C. & C.C. WORKS SHALL CONFORM TO IS 456-200.

WEEP HOLES SHOULD BE PROVIDED AT 1.2 M /C INVERT & HOR.
DIRECTION IN BOTH THE WING WALL

ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING
WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.

ONLY WRITTEN DIMENSIONS ARE TO TAKEN.

BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sg.m.

ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE
MATERIAL WITH PROPER COMPACTION.

REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION
BLOCK.

FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
MENTIONED TO THE APPROVING AUTHORITY.

CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE
ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY
VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS
PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP
DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.

DAM AXIS COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)

LHS - LAT:- LONG :-

CENTER - LAT:- LONG:

RHS - LAT:- LONG :-

DAMRL .......... M

CONTRACTOR WAPCOS CGWB
TYPICAL DRAWING : TYPICAL DRAWING OF RECHARGE POND DRAWING FOR DPRITENDER NOTE : - rocaTioN PROJECT NAME CUENT CENTRAL GROUND

R -0, DATE : - 30-01-2026

- ALL DIMENSSIONS ARE IN MM.

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.
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CHECK DAM : - RP-04 - SHEET 2 OF 2
LOCATION : - NEAR ADARSH SHRI
JAYMANGAL GOVT. MIDDLE SCHOOL
VILLAGE NAME :- CHANDANPATTI
GP : - CHANDANPATTI

BLOCK NAME :- MUSHAHARI
DISTRICT : - MUZAFFARPUR

LATT :- 25.953404

LONG :- 85.587979

Gi d ion th h i
of rificia recharge aiuctures m and rcas of | gy WATER BOARD (CGWB) -
Muzaffarpur and Samastipur districts in Bihar. b /  MINISTRY OF JAL

% SHAKTI, GOVT. OF INDIA

PREPARED BY:

CWAPCOS WArCOS s

WAPCOS LIMITED
(A Govt. of India Undertaking)




66200

65900
60000

LIy r

50000

N

ALL DIMENSIONS ARE IN MM AND LEVEL IN METER.

2. AVAILABLE SUITABLE STEEL SHEER PILE CONFORMING TO LS
-2314-1986 (FIRST REVISION) SHALL BE PROVIDED.

3. R.C.C.&C.C. WORKS SHALL CONFORM TO IS 456-200.

4. WEEP HOLES SHOULD BE PROVIDED AT 1.2 M /C INVERT & HOR.
DIRECTION IN BOTH THE WING WALL

) 5. ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING

Horticulture Work WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.

6. ONLY WRITTEN DIMENSIONS ARE TO TAKEN.

7. BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sq.m.

8. ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE
MATERIAL WITH PROPER COMPACTION.

9. REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION

BLOCK.
1 800 k 10. FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
300 EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
_.>Y MENTIONED TO THE APPROVING AUTHORITY.
1 OOO 80 thick C.C 11. CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE
mm tnic L. ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY
", VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS
RCC - M20 Partition Wall paver block of M-35 grade PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP
0.3m width & 0.6m Height RCC - M20 Slope DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.
Embankment Kerb-Stone Block- M30 DAM AXIS COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)
Grade (Size 375mm x 300mm x 150mm) | |45 1at- LONG -
CENTER - LAT:- LONG :
RHS - LAT:- LONG :-
PLAN OF RECHARGE POND B
CONTRACTOR WAPCOS CGWB
TYPICAL DRAWING : TYPICAL DRAWING OF RECHARGE POND DRAWING FOR DPRITENDER NOTE : - O ot RP-05.. SHEET 1 OF 2 _ ~ [®®T CENTRAL GROUND
R- 0. DATE : - 30-01-2026 -ALL DIMENSSIONS ARE IN MM. LOCATION : --BHOR:A POND OGfrgﬁf}igf‘:ﬁ;ﬁ:ggi?:ﬁgﬁﬂ;: ’i‘;“fr’i‘dfr"eﬁ;“j?m WATER BOARD (CGWB) -
- -EQ%:EEIV?IIEL%FR(E/STUEL?‘F%AFEE-B(;F;iﬂﬁli%’;'\éﬂ\/&se%’; S e ALLs! USLACE NAME - JAJUARA Muzaffarpur and Samastipur districts in Bihar. éﬁi&“ MINISTRY OF JAL
DIRECTION OF THE ENGINEER- IN-CHARGE. BLOCK NAME :- AURAI —— SHAKTI, GOVT. OF INDIA
DISTRICT : - MUZAFFARPUR PREPARED BY:
- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE LATT - 26.312694 cavasi,
€ wapcos TR
WAPCOS LIMITED
(A Govt. of India Undertaking)
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SECTION Y-Y
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10.

1.

ALL DIMENSIONS ARE IN MM AND LEVEL IN METER.

AVAILABLE SUITABLE STEEL SHEER PILE CONFORMING TO LS
-2314-1986 (FIRST REVISION) SHALL BE PROVIDED.

R.C.C. & C.C. WORKS SHALL CONFORM TO IS 456-200.

WEEP HOLES SHOULD BE PROVIDED AT 1.2 M /C INVERT & HOR.
DIRECTION IN BOTH THE WING WALL

ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING
WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.

ONLY WRITTEN DIMENSIONS ARE TO TAKEN.

BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sg.m.

ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE
MATERIAL WITH PROPER COMPACTION.

REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION
BLOCK.

FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
MENTIONED TO THE APPROVING AUTHORITY.

CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE
ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY
VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS
PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP
DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.

DAM AXIS COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)

LHS - LAT:- LONG :-

CENTER - LAT:- LONG:

RHS - LAT:- LONG :-

DAMRL .......... M

CONTRACTOR WAPCOS CGWB
TYPICAL DRAWING : TYPICAL DRAWING OF RECHARGE POND DRAWING FOR DPRITENDER NOTE : - rocaTioN PROJECT NAME CUENT CENTRAL GROUND

R -0, DATE : - 30-01-2026

- ALL DIMENSSIONS ARE IN MM.

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.
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CHECK DAM : - RP-05 - SHEET 2 OF 2

LOCATION : - BHORHA POND
VILLAGE NAME :- JAJUARA
GP : - JAJUARA

BLOCK NAME :- AURAI
DISTRICT : - MUZAFFARPUR
LATT :- 26.312694

LONG :- 85.642417
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10.

1.

ALL DIMENSIONS ARE IN MM AND LEVEL IN METER.

AVAILABLE SUITABLE STEEL SHEER PILE CONFORMING TO LS
-2314-1986 (FIRST REVISION) SHALL BE PROVIDED.

R.C.C. & C.C. WORKS SHALL CONFORM TO IS 456-200.

WEEP HOLES SHOULD BE PROVIDED AT 1.2 M /C INVERT & HOR.
DIRECTION IN BOTH THE WING WALL

ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING
WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.

ONLY WRITTEN DIMENSIONS ARE TO TAKEN.

BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sg.m.

ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE
MATERIAL WITH PROPER COMPACTION.

REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION
BLOCK.

FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
MENTIONED TO THE APPROVING AUTHORITY.

CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE
ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY
VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS
PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP
DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.

DAM AXIS COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)

MW M LHS - LAT:- LONG -
Grade (Size 375mm x 300mm x 150mm) = __ . LonG.
RHS - LAT:- LONG :-
PLAN OF RECHARGE POND A
CONTRACTOR WAPCOS CGWB
TYPICAL DRAWING : TYPICAL DRAWING OF RECHARGE POND DRAWING FOR DPRITENDER NOTE : - e PROJECT NAlE “""" CENTRAL GROUND

R -0, DATE : - 30-01-2026

- ALL DIMENSSIONS ARE IN MM.

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.
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CHECK DAM : - RP-06 - SHEET 1 OF 2
LOCATION : - NEAR SUNNI RIZVI MASJID

VILLAGE NAME :- CHANDIHA
GP : - RATWARA WEST
BLOCK NAME :- AURAI
DISTRICT : - MUZAFFARPUR
LATT :- 26.30699

LONG :- 85.581398
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of artificial recharge structures in arid areas of
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SECTION Y-Y
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1.

ALL DIMENSIONS ARE IN MM AND LEVEL IN METER.

AVAILABLE SUITABLE STEEL SHEER PILE CONFORMING TO LS
-2314-1986 (FIRST REVISION) SHALL BE PROVIDED.

R.C.C. & C.C. WORKS SHALL CONFORM TO IS 456-200.

WEEP HOLES SHOULD BE PROVIDED AT 1.2 M /C INVERT & HOR.
DIRECTION IN BOTH THE WING WALL

ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING
WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.

ONLY WRITTEN DIMENSIONS ARE TO TAKEN.

BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sg.m.

ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE
MATERIAL WITH PROPER COMPACTION.

REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION
BLOCK.

FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
MENTIONED TO THE APPROVING AUTHORITY.

CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE
ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY
VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS
PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP
DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.

DAM AXIS COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)

LHS - LAT:- LONG :-

CENTER - LAT:- LONG:

RHS - LAT:- LONG :-

DAMRL .......... M

CONTRACTOR WAPCOS CGWB
TYPICAL DRAWING : TYPICAL DRAWING OF RECHARGE POND DRAWING FOR DPRITENDER NOTE : - rocaTioN PROJECT NAME CUENT CENTRAL GROUND

R -0, DATE : - 30-01-2026

- ALL DIMENSSIONS ARE IN MM.

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE

DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE

DIRECTION OF THE ENGINEER- IN-CHARGE.
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CHECK DAM : - RP-06 - SHEET 2 OF 2
LOCATION : - NEAR SUNNI RIZVI MASJID

VILLAGE NAME :- CHANDIHA
GP : - RATWARA WEST
BLOCK NAME :- AURAI
DISTRICT : - MUZAFFARPUR
LATT :- 26.30699

LONG :- 85.581398
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10.

1.

ALL DIMENSIONS ARE IN MM AND LEVEL IN METER.

AVAILABLE SUITABLE STEEL SHEER PILE CONFORMING TO LS
-2314-1986 (FIRST REVISION) SHALL BE PROVIDED.

R.C.C. & C.C. WORKS SHALL CONFORM TO IS 456-200.

WEEP HOLES SHOULD BE PROVIDED AT 1.2 M /C INVERT & HOR.
DIRECTION IN BOTH THE WING WALL

ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING
WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.

ONLY WRITTEN DIMENSIONS ARE TO TAKEN.

BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sg.m.

ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE
MATERIAL WITH PROPER COMPACTION.

REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION
BLOCK.

FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
MENTIONED TO THE APPROVING AUTHORITY.

CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE
ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY
VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS
PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP
DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.

DAM AXIS COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)

Horticulture Work LHS - LAT:- LONG :-
CENTER - LAT:- LONG :
RHS - LAT:- LONG :-
PLAN OF RECHARGE POND OMIRL ..
CONTRACTOR WAPCOS CGWB
TYPICAL DRAWING : TYPICAL DRAWING OF RECHARGE POND DRAWING FOR DPR/TENDER NOTE : - LOCATION PROJECT NAME: CLENT :- CENTRAL GROUND

R -0, DATE : - 30-01-2026

- ALL DIMENSSIONS ARE IN MM.

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.
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CHECK DAM : - RP-07 - SHEET 1 OF 2
LOCATION : - BHUSARI POND
VILLAGE NAME :- CHHATAUNA
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1.

ALL DIMENSIONS ARE IN MM AND LEVEL IN METER.

AVAILABLE SUITABLE STEEL SHEER PILE CONFORMING TO LS
-2314-1986 (FIRST REVISION) SHALL BE PROVIDED.

R.C.C. & C.C. WORKS SHALL CONFORM TO IS 456-200.

WEEP HOLES SHOULD BE PROVIDED AT 1.2 M /C INVERT & HOR.
DIRECTION IN BOTH THE WING WALL

ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING
WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.

ONLY WRITTEN DIMENSIONS ARE TO TAKEN.

BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sg.m.

ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE
MATERIAL WITH PROPER COMPACTION.

REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION
BLOCK.

FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
MENTIONED TO THE APPROVING AUTHORITY.

CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE
ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY
VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS
PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP
DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.

PCC M10
(100MM thick)

SECTION X-X

DAM AXIS COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)

LHS - LAT:- LONG :-

CENTER - LAT:- LONG :

RHS - LAT:- LONG :-

DAMRLL ......... M

CONTRACTOR WAPCOS CGwWB

TYPICAL DRAWING : TYPICAL DRAWING OF RECHARGE POND

DRAWING FOR DPR/TENDER
R -0, DATE : - 30-01-2026

NOTE : - LOCATION:

- ALL DIMENSSIONS ARE IN MM.

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

LOCATION : - BHUSARI POND
VILLAGE NAME :- CHHATAUNA
GP : - CHHATAUNA

BLOCK NAME :- BHUSARI
DISTRICT : - SAMASTIPUR
LATT :- 25.82635

LONG :- 85.87105
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CHECK DAM : - RP-07 - SHEET 2 OF 2

PROJECT NAME CUENT - CENTRAL GROUND
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ALL DIMENSIONS ARE IN MM AND LEVEL IN METER.

2. AVAILABLE SUITABLE STEEL SHEER PILE CONFORMING TO LS
90000 ? ? -2314-1986 (FIRST REVISION) SHALL BE PROVIDED.
3. R.C.C.&C.C. WORKS SHALL CONFORM TO IS 456-200.
4. WEEP HOLES SHOULD BE PROVIDED AT 1.2 M /C INVERT & HOR.
RCC - M20 Slope DIRECTION IN BOTH THE WING WALL
Embank ¢ 5. ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING
mbankmen WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.
6. ONLY WRITTEN DIMENSIONS ARE TO TAKEN.
7. BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sq.m.
) 8. ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE
80 mm thick C.C. MATERIAL WITH PROPER COMPACTION.
paver block of M-35 grade 9. ;II_EIOI\éFKORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION
10. FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
MENTIONED TO THE APPROVING AUTHORITY.
11. CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE
= ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY
VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS
PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP
DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.
+
DAM AXIS COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)
Road
1800 Kerb-Storje Block- M30 LHS - LAT-- LONG --
300 Grade (Size 375mm x 300mm x 150mm)
1000 CENTER - LAT:- LONG :
RHS - LAT:- LONG -
PLAN OF RECHARGE POND oML
CONTRACTOR WAPCOS CGWB

TYPICAL DRAWING : TYPICAL DRAWING OF RECHARGE POND

DRAWING FOR DPR/TENDER
R -0, DATE : - 30-01-2026

NOTE : -
- ALL DIMENSSIONS ARE IN MM.

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.
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LOCATION
CHECK DAM : - RP-08 - SHEET 1 OF 2
LOCATION : - FATEHPUR DIAH ROAD
VILLAGE NAME :- FATEHPUR
GP : - FATEHPUR
BLOCK NAME :- MORWADISTRICT : -
SAMASTIPUR
LATT :- 25.834006
LONG :- 86.041526

o otion through construct T CENTRAL GROUND

round water augmentation through construction

of artificial rechar%e structures in agrid areas of y WATER BOARD (CGWB) -
' MINISTRY OF JAL

Muzaffarpur and Samastipur districts in Bihar.

o~ SHAKTI, GOVT. OF INDIA

PREPARED BY:

WAPCOS LIMITED

(A Govt. of India Undertaking)
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(100MM thick) |

RCC M20

(200 MM thick) |

11680
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SECTION Y-Y

9000

N

10.

1.

ALL DIMENSIONS ARE IN MM AND LEVEL IN METER.

AVAILABLE SUITABLE STEEL SHEER PILE CONFORMING TO LS
-2314-1986 (FIRST REVISION) SHALL BE PROVIDED.

R.C.C. & C.C. WORKS SHALL CONFORM TO IS 456-200.

WEEP HOLES SHOULD BE PROVIDED AT 1.2 M /C INVERT & HOR.

DIRECTION IN BOTH THE WING WALL

ANGLE OF INTERNAL FRICTION OF BACK FILL METERIAL OF WING
WALL AND AMBUTMENT SHOULD NOT BE LESS THAN 30°.

ONLY WRITTEN DIMENSIONS ARE TO TAKEN.

BEARING CAPACITY HAS BEEN TAKEN AS 13 T/Sg.m.

ANY GAP BELOW GRAVITY FLOOR SHOULD BE FILLED WITH COARSE
MATERIAL WITH PROPER COMPACTION.

REINFORCEMENT IN CHUT BLOCK SHOULD BE SAME AS FRACTION

BLOCK.

FIELD OFFICER ARE DIRECTED TO CHECK THE LEVEL BEFORE
EXECUTION OF THE WORK AND FOR ANY CHANGE IT SHOULD BE
MENTIONED TO THE APPROVING AUTHORITY.

CONSTRUCTION DRAWINGS FOR EACH SITE/STRUCTURE SHALL BE
ISSUED DURING THE CONSTRUCTION WORK. THE DRAWINGS MAY
VARY AS PER THE TECHNICAL REQUIREMENTS OF THE SITE AND AS
PER SITE CONDITIONS. THE FINAL DRAWING WOULD BE AS BUILT-UP
DRAWING AFTER COMPLETION OF STRUCTURE/WORKS.

DAM AXIS COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)

LHS - LAT:-

CENTER - LAT:-

RHS - LAT:-

CONTRACTOR WAPCOS

LONG :-

LONG :

LONG :-

CGwWB

TYPICAL DRAWING : TYPICAL DRAWING OF RECHARGE POND

DRAWING FOR DPR/TENDER

R -0, DATE : - 30-01-2026

NOTE : - LOCATION:

- ALL DIMENSSIONS ARE IN MM.

- AS PER SITE REQUIREMENT, THE ALIGNMENTS OF U/SSIDE WALLS/
EMBANKMENT ( AT 90° OR > 90° ) MAY BE CHANGED AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

- AS PER SITE REQUIREMENT, RESERVOIR AREA (U/S) TO BE
EXCAVATED UPTO REQUIRED LENGTH & PROFILE AS PER THE
DIRECTION OF THE ENGINEER- IN-CHARGE.

VILLAGE NAME :- FATEHPUR
GP : - FATEHPUR

SAMASTIPUR
LATT :- 25.834006
LONG :- 86.041526
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CHECK DAM : - RP-08 - SHEET 2 OF 2
LOCATION : - FATEHPUR DIAH ROAD

BLOCK NAME :- MORWADISTRICT : -

PROJECT NAME:
Ground water augmentation through construction
of artificial recharge structures in arid areas of
Muzaffarpur and Samastipur districts in Bihar.

GUENT GENTRAL GROUND
é WATER BOARD (CGWB) -
& MINISTRY OF JAL
% SHAKTI, GOVT. OF INDIA

PREPARED BY:

CWAPCOS WArCOS s

WAPCOS LIMITED
(A Govt. of India Undertaking)



Bank

GL

TYPICAL DRAWING OF REFERENCE TUBE-WELL OUTSIDE

POND/RIVER/RESERVOIR WITH COLLECTION PIT

Bank

f Fencing
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PVC Pipe
6" Dia. -SS304
Lear Trap Screen
Filter Pit
6000
/7 Fencing
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AS per site required
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Gravel Packing

LCG V- Wire Screen Pipe

600

COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)
LHS - LAT:- LONG :-
Note:- CENTER - LAT:- LONG :
1. COLLECTION PIT PLACE CAN BE CHANGED AS PER SITE CONDITION RHS . LAT-. LONG .
Section A-A 2. FILTER PIT PLACE CAN BE CHANGED AS PER SITE CONDITION.
3. THE HEIGHT OF COLLECTION PIT AND FILTER PIT CAN BE CHANGED DAMRL ... M
AS PER SITE CONDITION
CONTRACTOR WAPCOS CGWB
TYPICAL DRAWING : TYPICAL DRAWING OF RECHARGE INJECTION WELL DRAWING FOR DPRITENDER NOTE : - LocATion: PROJECTNAVE: CLENT CENTRAL GROUND WATER

R-0, DATE : - 30-01-2026

- ALL DIMENSSIONS ARE IN MM.
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ALL CHECK DAM AND RECHARGE POND LOCATIONS

recharge structures in arid areas of Muzaffarpur and

Ground water augmentation through construction of artificial
Samastipur districts in Bihar. é

BOARD (CGWB) - MINISTRY OF
JAL SHAKTI, GOVT. OF INDIA

PREPARED BY:

_WAPCOS warc

WAPCOS LIMITED

(A Govt. of India Undertaking)
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COORDINATES : ( TO BE FILLED DURING LAYOUT AT SITE)
LHS - LAT-- LONG -
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PLAN CENTER - LAT:- LONG :
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3000 CONTRACTOR WAPCOS CGWB
DRAWING FOR DPRITENDER NOTE : - FOCATION PROJECTNAVE ) ) e CENTRAL GROUND WATER
I - ALL DIMENSSIONS ARE IN M. AL CHECKDAAND RECHARGE POND LOCATIONS e o e g o BOARD (CGWB) - MINISTRY OF
JAL SHAKTI, GOVT. OF INDIA

TYPICAL DRAWING : TYPICAL DRAWING OF RECHARGE INJECTION WELL

R-0, DATE : - 30-01-2026
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Samastipur districts in Bihar.

_WAPCOS warc w
WAPCOS LIMITED
(A Govt. of India Undertaking)




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

Display Board:

After the completion of Artificial Recharge Structure, the contractor will install Display Board at each site as
per drawing given below. The matter to be written on display board shall be got approved from
WAPCOS/CGWB well in advance. Cement Concrete block shall be finished with cement mortar 1:3 (1
Cement : 3 Fine Sand). There may be minor change in the drawing as per site requirement. Sample display
board shall be got approved from WAPCOS before actual execution well in advance.

SAMPLE DRAWING OF DISPLAY BOARD (FRONT SIDE)

1.0m

PSS
GOVERNMENT OF INDIA
MINISTRY OF JAL SHAKTI
DEPARTMENT OF WATER RESOURCES,RD & GR
CENTRAL GROUND WATER BOARD

CONSTRUCTION OF ARTIFICIAL RECHARGE STRUCTURE
IN JODHPUR, DISTRICT RAJASTHAN

Mama of Sitelvillaga

Block, District

Work Code
Type of Structure

[Hmenston of Structure (m)
{Length*width*height)

| Storage Capachy [m3]
| ProjectCost[Rs]

Funding Agency
— Excuting Agency

Wonih & Year of (e construcion

[ Technical Guidance and MonTong
aan

Perlod of defect Liabiliny

Display Board fabricated
using 3mm M.S sheet

40mm dia. Heavy duty

Gl pipe all-round display
board

Cement concrete block of mix
1:2:4 of size 450mm dia. and 600
mm height over base concrete
1:4:8, size 600mm x 600mm x
100mm

SR )




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

SAMPLE DRAWING OF DISPLAY BOARD
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Display Board fabricated
using 3mm M.S sheet

40mm dia. Heavy duty
Gl pipe all-round display
board
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Cement concrete block of mix
1:2:4 of size 450mm dia. and 600
mm height over base concrete
1:4:8, size 600mm x 600mm x
100mm
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NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

[TO BE SUBMITTED ON ORIGINAL LETTER HEAD OF STATUTORY AUDITOR OF BIDDER]

FORM “A” FINANCIAL STRENGTH
SUB-FORM ‘AY’

FINANCIAL INFORMATION

Financial Analysis — Details to be furnished duly supported by figures in balance sheet/profit & loss
account for the last five years duly certified by the Chartered Accountant, as submitted by the
applicant to the Income Tax Department (Copies to be attached)

Annual Turnover Data (Civil Construction Works only)

Annual Turnover Profit/Loss (After Tax) Net Worth

In INR In INR In INR

2025-2026

2024-2025

2023-2024

2022-2023

2021-2022

Average
Annual
Turnover *

*Balance sheets, profit and loss statements, auditors’ report (in case of companies/corporation) etc.
List them below and attach copies duly certified by CA.

a) Gross annual turnover on civil construction works.
b) Profit/Loss (After Tax).

Il. Bankers’ Certificate

lIl. Solvency Certificate from Bankers of the bidder in the prescribed Sub-form “A2”

Signature of Bidder(s) with Seal

Signature of Chartered Accountant with Seal & UDIN (Unique Document Identification Number)




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

[TO BE SUBMITTED ON ORIGINAL LETTER HEAD OF ISSUING BANK]
SUB-FORM “A2”

FORM OF BANKERS’ CERTIFICATE FROM A SCHEDULED BANK

To

WAPCOS Limited,

76-C, Institutional Area,
Sector-18, Gurugram, Haryana

This is to certify that to the best of our knowledge and information that Shri/Smt/M/S
having registered address a
customer of our bank is/are respectable and can be treated as reliable for any engagement upto a limit of

(Signature)

Name of Bank official with Designation




To

NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

[TO BE SUBMITTED ON ORIGINAL LETTER HEAD OF ISSUING BANK]
SUB-FORM “A3”

FORM OF SOLVENCY CERTIFICATE

WAPCOS Limited,
76-C, Institutional Area,
Sector-18, Gurugram, Haryana

This is to certify that Shri/Smt/M/S (name of

bidder and address) as customer of our Bank Account is/are
respectable and can be treated as good for any engagement upto a limit of Rs

) for the work of WAPCOS Tender for

“Construction of Artificial Recharge (AR)/Water Conservation Structures in Muzaffarpur and Samastipur
Districts of Bihar”.

(Signature)

Name of Bank official with
Designation

Solvency Certificate should be on letter head of the Bank addressed to WAPCOS Limited, 76-C,
Institutional Area, Sector-18, Gurugram, Haryana. The language of this Form may be changed as
per the standard format of Bank at the place of “..........................”, without affecting the objective.
The Certificate should be issued between the publishing of NIT & last date of submission
of Bids, including extension of date for bid submission, if any.

Solvency Certificate shall be specific to this Bid submission only and mentioning the name of the
work/project.

The certificate shall be submitted in original and the colour / b&w copy / scanned copy shall not
be accepted.

The certificate should carry name, designation of the bank official, who has the authority to issue
Solvency Certificate.

This Certificates will be verified from the issuing authority by WAPCOS during process of
Technical Evaluation.




d)

NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

(On Bidder’s Letter Head)

FORM B
PERSONNEL AND ESTABLISHMENT
SUB- FORM “B1” STRUCTURE & ORGANISATION

Name & address of the bidder:

Telephone no./Telex no./Fax no.:

Legal status of the bidder (attach copies of original document defining the legal status):
An Individual

A proprietary firm

A firm in partnership

A limited company or Corporation

Particulars of registration with various Government Bodies (attach attested photocopy)

Organisation/Place of Registration Registration No.

1

10.

11.
12.

Names and titles of Directors and Officers with designation to be concerned with this work.
Designation of individuals authorized to act for the organization.

Was the bidder ever required to suspend construction for a period of more than six months
continuously after he commenced the construction? If so, give the name of the project and
reasons of suspension of work.

Has the bidder or any constituent partner in case of partnership firm, ever abandoned the awarded
work before its completion? If so, give name of the project and reasons for abandonment.

Has the bidder or any constituent partner in case of partnership firm, ever been Debarred/Black
listed for tendering in any organization at any time? If so, give details.

Has the bidder or any constituent partner in case of partnership firm, ever been convicted by the
court of law? If so, give details.

In which field of Civil Engineering construction the bidder has specialization and interest?

Any other information considered necessary but not included above.

Signature of Bidder(s) with Seal




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

(On Bidder’s Letter Head)

SUB-FORM “B2”
DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL TO BE EMPLOYED FOR THE WORK

Designation Number Qualifications | Professional How Remarks
available experience these
for this and details of | would
work work carried be

out involve
din this
work

8

Signature of Bidder(s) with Seal

Statement of compliance under the requirements of the Volume | Conditions of Contract, Clause 1.2 of the

Instructions for Bidders. (Chapter - I, Volume | — Conditions of Contract)




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

(On Bidder’s Letter Head)

SUB-FORM “B3”

LIST OF CONSTRUCTION MACHINERIES/EQUIPMENT PROPOSED TO BE DEPLOYED

Name of Name of Year of Capacity Special skills Ownership Remarks
machineries/equ Manufacturer Manufacturi required details

ipment ng

Signature of Bidder(s) with Seal




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

(On Bidder’s Letter Head)

Form C

C-(a): Format for similar works awarded/presently under construction

Description of Place & State Contract No. & Value of Stipulated period Value of works Anticipated
Work Date Contract (Rs of completion to be date of
Lakh) completed (Rs completion

Lakh)

C-(b): Details for proof of payment in respect of works mentioned in above table C-(a).
Sl. No. Name of Employer Work Payment Received Page no of documentary proof for

Order/Agreement (Rs Lakh) payment received enclosed in the

Reference bid

Signature of Bidder(s) with Seal




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

(On Bidder’s Letter Head)

C(c): CORRESPONDENCE DETAILS OF ISSUING AUTHORITY
SOLVENCY CERTIFICATE/COMPLETION CERTIFICATE

Name of Work: “Construction of Artificial Recharge (AR)/Water Conservation Structures in Muzaffarpur
and Samastipur Districts of Bihar”.

A. Solvency/Banker’s Certificate

Present address of the | Official Email Id Landline No. Other Contact No..
Issuing Branch

B. Completion Certificates
Present address of the | Official Email Id Landline No. Other Contact No.
Issuing Authority

This is to certify that above information is correct and is gathered from the Issuing Authorities by us for
the verification of concerned documents. We understand that if the documents are not verified, then our
bid is liable to be rejected.

(Signature and Stamp

of the Authorized signatory)




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

(On Bidder’s Letter Head)
FORM- D: - BID CAPACITY

Name of Work: “Construction of Artificial Recharge (AR)/Water Conservation Structures in
Muzaffarpur and Samastipur Districts of Bihar”
Available bid capacity=Ax1.5xN-B

Where,

A = Maximum value of civil engineering construction (similar nature of work as defined and relevant to
work being procured) works executed in any one year during the last five years (updated at the current
price level), taking into account the completed as well as works in progress.

N = Number of years prescribed for completion of the work in question.

B = Value (updated at the current price level) of the existing commitments and ongoing works to be
completed in the next 'N' years.

Existing Commitments & on-going works details:

Description
of work

Location

Contract
no.

Name
of
address

Value of
Contract
(Rs. Cr.)

Stipulated
period of
completion

Value of
remaining
Work (Rs.

Anticipated
date of
completion

of cr.)
Client

NOTE:
The bidder shall furnish statements showing the value of existing commitments and on-going works as

well as stipulated period of completion remaining for each of the works separately.

The value of executed works shall be brought to the current level by enhancing the actual value of work
done at a simple rate of 7% per annum, calculated from the date of completion of last day of the month
previous to the one in which applications are invited.

(Signature and Stamp

of the Authorized signatory)




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

(On Bidder’s Letter Head)

FORM- E: - UNDERTAKING FOR MANPOWER DEPLOYMENT

Name of Work: “Construction of Artificial Recharge (AR)/Water Conservation Structures in

Muzaffarpur and Samastipur Districts of Bihar”

This is to certify that We, M/s

in submission of this offer confirm that:-

Our tender is offered taking due consideration of all factors including site requirements
information and conditions stated in the detailed Instructions to Bidders to execute the work up
to the standards as laid out in Employer’s Requirements and other sections of Tender Document.

We agree to employ the number of technical staff during the execution of this work as defined in
the tender document. We shall deploy additional manpower as deemed fit and required to
complete the project within stipulated completion period, without any additional cost to the
Employer.

WAPCOS shall have full power and without giving any reason to us, immediately to get removed any
representative, staff and workmen or employees on account of misconduct negligence or
incompetence or whose continued employment may in his opinion be undesirable. We shall not
claim any compensation on this account.

In case we fail to deploy the technical staff as mentioned in the tender document, we shall be
liable to pay recovery for each month of default as mentioned in Tender Documents. The details of
Deployment of Technical Staff will be submitted with each Bill duly certified by The Project
Manager, WAPCOS. We shall not raise any objection if deduction is made for the same from
Running Bills.

(Signature and Stamp

of the Authorized signatory)




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

(On Bidder’s Letter Head)

FORM-F: NO-CONVICTION CERTIFICATE

Name of Work: “Construction of Artificial Recharge (AR)/Water Conservation Structures in
Muzaffarpur and Samastipur Districts of Bihar”

This isto certify that (Name of the organization), having registered

office at (Address of the registered office) has never been

convicted by any Central/State Government Department or Court of law anywhere in the country.

This is also to certify that we are not involved in any form of Corrupt and Fraudulent Practices in past
and will never be involved in future.

(Signature and Stamp

of the Authorized signatory)




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

(On Bidder’s Letter Head)

FORM-G: NO DEVIATION CERTIFICATE

Name of Work: “Construction of Artificial Recharge (AR)/Water Conservation Structures in
Muzaffarpur and Samastipur Districts of Bihar”

This is to confirm that as per Tender conditions we have visited site before submission of our Offer and
noted the job content and site condition etc. We also confirm that we have not changed/modified the
above tender document and in case of observance of the same at any stage it shall be treated as null and
void.

We hereby also confirm that we have not taken any deviation from Tender Clauses together with other
references as enumerated in the above referred Notice Inviting Tender and we hereby convey our
unconditional acceptance to all terms & conditions as stipulated in the Tender Document.

In the event of observance of any deviation in any part of our offer at a later date whether implicit or
explicit, the deviations shall stand null and void.

(Signature and Stamp

of the Authorized signatory)




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

(On Bidder’s Letter Head)

FORM-H: UNDERTAKING REGARDING BLACKLISTING/NON DEBARMENT

Name of Work: “Construction of Artificial Recharge (AR)/Water Conservation Structures in
Muzaffarpur and Samastipur Districts of Bihar”

This is to certify that we have taken the cognizance of Blacklisting Policy of WAPCOS Ltd. Further, we
hereby Confirm and declare that we, M/s , is not blacklisted/De-
registered/debarred by any Government Department/Public Sector Undertaking/Private Sector/or any
other agency for which we have Executed /Undertaken the works/Services during the last 5 Years.

(Signature and Stamp

of the Authorized signatory)




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

(On Firm’s Letter Head)

FORM-I: UNDERTAKING FOR NOT CORRUPT/FRAUDULENT PRACTICES

Name of Work: “Construction of Artificial Recharge (AR)/Water Conservation Structures in
Muzaffarpur and Samastipur Districts of Bihar”

Certified that I/We (Name) are not under a declaration of

ineligibility for corrupt and fraudulent practices issued by the Government of India or by any State

Government of India/any multilateral institutions or any project authorities till date.

(Signature and Stamp

of the Authorized signatory)




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

(On Bidder’s Letter Head)

FORM-J: UNDERTAKING FOR RULE 144 (XI) IN THE GENERAL FINANCIAL RULES-2017

Name of Work: “Construction of Artificial Recharge (AR)/Water Conservation Structures in
Muzaffarpur and Samastipur Districts of Bihar”

(Name of the Firm) well aware about the
Restrictions under RULE 144 (XI) In General Financial Rules (GFR), 2017 on procurement from country
which shares a land border with India. I/We hereby certify that we are eligible to participate in the tender
as per Rule 144 (xi) in the General Financial Rules (GFR), 2017

(Signature and Stamp

of the Authorized signatory)




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

(On Bidder’s Letter Head)
FORM-K: PREFERENCE TO MAKE IN INDIA (UNDERTAKING REGARDING PERCENTAGE OF LOCAL CONTENT)

Name of Work: “Construction of Artificial Recharge (AR)/Water Conservation Structures in
Muzaffarpur and Samastipur Districts of Bihar”

, a Chartered Accountant firm having our registered office

hereby state that, we are Statutory

The Bidder is bidding for the “ (Name of work)

We have understood the provisions of Public Procurement (Preference to make in India) Local content
Policy against WAPCOS Tender NIT NO. ....cccoveeveeceecece e DAte -ttt

We on the basis of the bidder’s representation received, hereby confirm that, offer is achieving the
minimum local content target as per of above Policy shall be 50%.

(Signature of Statutory Auditor with Seal)

UDIN No. :




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

(On Bidder’s Letter Head)

FORM-L: LITIGATION HISTORY

Name of Work: “Construction of Artificial Recharge (AR)/Water Conservation Structures in
Muzaffarpur and Samastipur Districts of Bihar”

Bidder(s) should provide information on any history of litigation or arbitration resulting from contracts
executed in the last five (5) years or currently under execution.

Year Name of Work Name and address of | Disputed amount in Actual
client, cause of Rs. award amount in
litigation, and Rs.

matter in dispute

Information Regarding Current Litigation, Debarring / Expelling of Bidder or Abandonment of Work by
Bidder.

a)
i Has the Bidder consistent history of Litigation......Yes/No
ii. If yes, give details:
Has the Bidder been debarred/ expelled by any Agency in India, during the last 5 years on the date of
application except on account of reasons other than non- performance, Yes/No
If yes, give details:
Has the Bidder abandoned any contract work during the last 5 years...Yes/No
If yes, give details:
Has the Bidder been declared bankrupt during the last 5 years...Yes/No
If yes, give details, including present status:
Has the Bidder been debarred by client or by any Department... Yes/No
If yes, give details:
Note:

i Separate sheet may be used for giving detailed information.
If any information in this schedule is found to be incorrect or concealed, pre- Qualification of bidder will be summarily

rejected.
Date: (Signature and Stamp

Place: of the Authorized signatory)
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(On Bidder’s Letter Head)

FORM-M: SITE VISIT/ UNDERSTANDING THE PROJECT SITE CERTIFICATE OF INTENDING BIDDER

Name of Work: “Construction of Artificial Recharge (AR)/Water Conservation Structures in

Muzaffarpur and Samastipur Districts of Bihar”

I/We (Name of Intending Bidder) have inspected and examine the sites
and its surroundings and satisfy before submitting bids as to the nature of the ground and sub-soil (so
far as is practicable), the form and nature of the site, the means of access to the site, the
accommodation may require and in general shall obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect the bid in order to avoid
impractical and non-serious bids.

I/We (Name of Intending Bidder) shall be deemed to have full knowledge of
the site and no extra charge consequent on any misunderstanding or otherwise shall be allowed.

I/We (Name of Intending Bidder) shall be responsible for arranging
and maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for
workers and all other services required for executing the work unless otherwise specifically provided for
in the contract documents.

Submission of a bid by (Name of Intending Bidder) implies that
I/We read this notice and all other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions and rates at which stores, tools and plant, etc.
will be issued to (Name of Intending Bidder)

Government and local conditions and other factors having a bearing on the execution of the work.

Date:

Place:

(Signature of site visit representative of Bidder)

(Certification of site visit, representative of WAPCOS)
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SCHEDULES
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SCHEDULE NO. 1
SCHEDULE OF TESTS

The various tests to be performed on the various equipment and its components shall be listed out

below by the tenderer in sequential order in which these tests will be carried out. The Purchaser,
however, reserves the right to modify the sequence of these test.

Sl. No. Equipment / Components Remarks

For M/s.

Signature

(By its constituted attorney)

(Seal)

Note:

Continuation to sheets of like size and formats may be used as per bidder's requirement and shall
be annexed to this schedule.




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

SCHEDULE NO. 2
SCHEDULE OF MAINTENANCE AND ERECTION TOOLS AND TACKLES
The Tender or shall give below the list of special maintenance and erection tools and tackles

offered by him. The price of each item of the tools and tackles shall be furnished separately in the
price in the price bid of the tender, if require.

Details Quantity Remarks

Certified that the above tools and tackles are essential for erection and maintenance of the
equipment and the unit prices of these tools and tackles are furnished separately in the price

schedule.
For M/s.

Signature

(By its constituted attorney)

(Seal)

Note:

Continuation to sheets of like size and formats may be used as per bidder's requirement and shall
be annexed to this schedule.
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SCHEDULE NO. 3
ADDITIONAL INFORMATION INCLUDED WITH THE PROPOSAL

We have enclosed with our proposal the following additional information:

Reference and page No. Description of information

For M/s.

Signature

(By its constituted attorney)
(Seal)
Date

Place

Note:

Continuation to sheets of like size and formats may be used as per bidder's requirement and shall
be annexed to this schedule.
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SCHEDULE NO. 4
SCHEDULE OF WEIGHTS & DIMENSIONS

The weights and dimensions of various packages for shipment are given below:

SI. No. Description Dimension in meters Weights in tones Remarks

For M/s.

Signature

(By its constituted attorney)

(Seal)

Note:

Continuation to sheets of like size and formats may be used as per bidder's requirement and shall
be annexed to this schedule.
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SCHEDULE NO. 5
SCHEDULE OF SUBMISSION OF DRAWINGS/DOCUMENTS

The Tenderer shall list in this schedule all the drawings | documents etc., to be supplied by him as
also the date by which each of the drawings / documents etc., would be made available to the
Purchaser in the event of placement of order on him.

SI. No. Title of the Reference Date by which details Remarks
Drawings / to specifications shall be submitted to required from
Documents Clause, if any the Purchaser the purchaser, if any

For M/s.

Signature

(By its constituted attorney)
(Seal)
Date

Place

Note:

Continuation to sheets of like size and formats may be used as per bidder's requirement and shall
be annexed to this schedule.
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SCHEDULE NO. 6

PERFORMANCE GUARANTEE

We hereby guarantee the requirements of this specification. If any of the requirements of the
specification is not fulfilled and if capacity, performance and efficiency obtained during acceptance
tests fall short of that guaranteed by the Tenderer, the Tenderer hereby affirms that such
deficiency will be made good by rectifying I replacing the defective parts within a reasonable time.
The tenderer shall bear the whole cost of repair and replacement of defective parts. All the
replaced parts shall be removed from the site. While the facility for making goods the deficiency
will be normally given once, the Purchaser is entitle to reject the equipment in case of repeated
failure to meet the guarantee as per the contract.

Signature

Designation

Common Seal
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SCHEDULE NO. 7
LIST OF REGISTERS TO BE MAINTAINED AT SITE (TO BE CUSTOMIZED AS PER SITE REQUIREMENTS)

Site order book
Cement register
Steel register
Concrete cube compressive strength test
Slump register
Fine aggregate sieve analysis
Fine aggregate silt content test
10mm aggregate sieve analysis
10mm aggregate impact value
. 10mm aggregate Crushing value
. 20mm aggregate sieve analysis
. 20mm aggregate impact value
. 20mm aggregate Crushing value
. Bricks compressive strength
. AAC Blocks compressive strength (if applicable)
. Flakiness and elongation index
. Rolling margin register
. 37 Party Tests Reports

LN HEWNPR

PR R R R R R R R
ONOUTA WNEREO

Signature

Designation

Common Seal

Date

Place

Note:

Continuation to sheets of like size and formats may be used as per bidder's requirement and shall be
annexed to this schedule.
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SCHEDULE NO. 8
FORMAT OF MATERIAL REGISTER

(TO BE CUSTOMIZED AS PER SIRE REQUIREMENTS)

Name of Work:
Name of Contractor:

Name of Item/Construction material:

Total Quantity Required:

Source:

Minimum Size of one Lot:

Previous Invoice/ |Additional | Cumulative Issued/ |Cumulat Balance Present | Signature of
Quantity Bill No. Quantity Quantity | consumed ive Outstanding | requireme | Contractor
procured Issue Quantity nt

Signature: Signature:

For Contractor: For Department:

Note:

Continuation to sheets of like size and formats may be used as per bidder's requirement and shall be
annexed to this schedule.
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Annexures
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ANNEXURE |

FORM OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT
To,
WAPCOS LTD.
76-C, Sector 18,
Gurugram-122015

WHEREAS, (Name of Bidder) (hereinafter called “the BIDDER"”) has submitted his
bid dated ( for the construction of (Name of Contract) (hereinafter called
“the Bid”).

KNOW ALL MEN by these presents that we (Name of Bank) of (name of Country)
having our registered office at (hereinafter called “the Bank”) are bound
unto the WAPCOS Ltd. in the sum of for which payment well and truly to be made to the
WAPCOS Ltd. the Bank binds himself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of

THE CONDITIONS of this obligation are:

i) If the Bidder withdraws his Bid during the period or bid validity specified in the form of Bid; or
ii) If the Bidder having been notified of the acceptance of his Bid by WAPCOS Ltd. during the period of bid
validity.
a) fails or refuses to execute the proforma of Agreement in accordance with the Instruction to Bidders, if
required; or
b) fails or refuses to furnish the Performance Security , in accordance with the Instructions to Bidder,

We undertake to pay to WAPCOS Ltd. upto the above amount upon receipt of its first written demand,
provided that in its demand WAPCOS Ltd. will note that amount claimed by it is due to it owing to the
occurrence of one or both of the two conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force upto and including the date 180 days after the closing date for submission
of bids as stated in the Invitation to Bid or as extended by you at any time prior to this date, notice of which
extension to the Bank being hereby waived, and any demand in respect thereof should reach the Bank not
later than the above date.

WITHNESS
(Signature , Name and Address).
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ANNEXURE - I
Form of Bid (Letter of Transmittal for Financial Bid)
(On Bidder’s Letter Head)

Subject:

Sir,

With reference to the Bidding Documents forwarded to us under your letter no.

Bid for Construction of

(Description of Works)

We the undersigned, having examined the drawings, conditions of contract, specifications and Bill of
Quantities for the execution of the above named works offer to execute and complete the whole of
the said works in conformity with the said drawing, conditions of contract, specifications and Bill of
Quantities given in the bidding document.

I/We hereby submit our FINANCIAL BID and Offer Cost as filled in BoQ(s) excel sheet(s) for

undertaking the aforesaid Project in accordance with the Bidding Documents and the Agreement.

The Bid Security/EMD for the amount of Rs. in the form of __isenclosed.

We undertake, if our bid is accepted, to commence the works within Fifteen (15) days of receipt of
the orders of the Engineer-in-Charge to commence and to complete and deliver the whole of the
works comprised in the contract within_____months (time should conform to the timing specified
by WAPCOS in the bidding documents) calculated from the last day of the aforesaid period in which
the works are to be commenced.

If our Bid is accepted, we will furnish a performance security in the form of the bank guarantee to be
jointly and severally bound with us in an amount of Five (05) percent of the above name sum in
accordance with the condition of condition of contract.

We agree to abide by this bid for the period of (120 days) calendar days from the date of opening of
Techno-Commercial Bid and it shall remain binding upon us and may be accepted at any time before
the expiration of the period.

Unless and until a formal contract agreement is executed, this bid, subsequent correspondences
together with the Letter of Award (LoA) of WAPCOS shall constitute a binding contract between us
and WAPCOS.




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

We understand that WAPCOS is at liberty not to accept the lowest bid price. We also understand
that WAPCOS is at liberty not to accept any or all bids and WAPCOS is at liberty to negotiate with
Bidder(s) at any stage.

Dated this

(Signature and Full Name)

Title (affix seal here)

Firm's address:

Telephone:
Cable Address:

Witness

(Signature and Full Name)
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ANNEXURE - IlI
FORM OF AGREEMENT

Note: This form is included in the Bidding Documents only for the information of Bidders. Only the
successful Bidder shall, in due course, be required to fill this form

THIS AGREEMENT MADE the day of 2026 BETWEEN WAPCOS Ltd.

of (Mailing address of WAPCQS) (hereinafter called “the

WAPCOS”) of the one part and (Name of Contractor) of (Mailing address of Contractor)

(hereinafter called “the Contractor”) of the other part.

WHEREAS the WAPCOS is desirous that certain Works should be executed viz. (Brief description of

Works) and has, by a Letter of Acceptance dated accepted a

Bid by the Contractor for the execution and completion of such Works.

NOW THIS AGREEMTN WITHNESSETH as follows;

In this Agreement words and expressions shall have the same meanings as are respectively assigned
to them in the conditions of Contract hereinafter referred to.

The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz;

a) This form of Agreement

b) The Letter of Acceptance

¢) The additional Conditions of Contract.

d) The General Conditions of Contract.

e) The Technical Specifications

f) The Drawings

g) The Priced Bill of Quantities.

h) The said Bid and Appendix, if any.

i) The Invitation to bid.

j) The Instructions for Bidders

k) The Schedules of Supplementary Information, if any.

The aforesaid documents shall be taken as complementary and mutually explanatory of one
another, but in case of ambiguities or discrepancies, shall take precedence in the order set out
above.

In consideration of the payment to be made by WAPCOS Ltd. to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with WAPCOS Ltd to execute and complete the Works
in conformity, in all respects, with the provisions of the Contract.

WAPCOS Ltd. hereby covenants to pay the Contractor, in consideration of the execution and
completion of the Works the Contract Price at the times and in the manner prescribed by the
Contract.
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IN WITNESS whereof the parties hereto have caused their respective common Seals to be hereunto affixed

(or have hereunto set their respective hands and Seals) the and year first above written.

SIGNED, SEALED AND DELIVERED

By the said By the said

NAME NAME

On behalf of the Contractor On behalf of the WAPCOS

In the presence of; in the presence of;

NAME NAME

Address Address
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ANNEXURE - IV
FORM OF BANK GUARANTEE FOR PERFORAMNCE SECURITY
WAPCOS Limited,

76-C, Sector 18,
Gurugram-122015.

In consideration of (Employer’s name) (hereinafter referred to as "the Employer")

which expression shall, unless repugnant to the context or meaning thereof include its successors,
administrators and assigns) having awarded to (Contractor’s name & address)

(hereinafter referred to as "the Contractor “ which expression shall unless repugnant to the context or
meaning thereof, include its successors, administrators, executors and assigns) a contract, by issue of
Employer’s Notification of Award No. dt. and the same having been

unequivocally accepted by the Contractor, resulting into a contract valued at Rs. (Rupees
only) for (name of work) (hereinafter called “ the contract”) and the

Contractor having agreed to provide a Contract Performance Guarantee for the faithful performance of the
entire contract equivalent to Rs. (Rupees only) (05 % of the said
value of the Contract to the Employer.

We, (name & address of bank) (hereinafter referred to as "the Bank" which
expression shall, unless repugnant to the context or meaning thereof, include its successors, administrators,
executors and assigns) do hereby guarantee and undertake to pay the Employer, on demand any or, all
monies payable by the Contractor to the extent of Rs. (Rupees only)

as aforesaid at any time upto without any demur, reservation, contest, recourse or protest

and/or without any reference to the Contractor. Any such demand made by the Employer on the bank

shall be conclusive and binding notwithstanding any difference between the Employer and the Contractor or
any dispute pending before any Court, Tribunal, Arbitrator or any other authority. The Bank undertakes not
to revoke this guarantee during its currency without previous consent of the Employer and further agrees
that the guarantee herein contained shall continue to be enforceable till the Employer discharges this
guarantee.

We the said Bank further agree that the guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Contract and that it shall
continue to be enforceable till all the dues of the Employer under or by virtue of the said contract have been
fully paid and its claims satisfied or discharged or till the Employer certifies that the terms and conditions of
the said Contract have been fully and properly carried out by the said Contractor and accordingly discharges
the guarantee.

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank
under this guarantee, from, time to time to extend the time for performance of the Contract by the
Contractor. The Employer shall have the fullest liberty without affecting this guarantee, to postpone from
time to time the exercise of any powers vested in them or of any right which they might have against the
Contractor and to exercise the same at any time in any manner and either to enforce or to forbear to
enforce any covenants, contained or implied, in the Contract between the Employer and the Contractor or
any other course or remedy or security available to the Employer. The bank shall not be released of its
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obligations under these presents by any exercise by the Employer of its liberty with reference to the matters
aforesaid or any of them or by reason of any other act or forbearance or other acts of omission or
commission on the part of the Employer or any other indulgence shown by the Employer or by any other
matter or thing whatsoever which under law would but for this provision, have the effect of relieving the
Bank. The guarantee shall not be affected by a change in the constitution of the bank or of the employer.

The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the
Bank as a principal debtor, in the first instance, without proceeding against the Contractor and
notwithstanding any security or other guarantee that the Employer may have in relation to the Contractor's
liabilities.

We The Said Bank do hereby declare that we have absolute and unconditional power to issue this
guarantee in your favour under the Memorandum and Articles of Association or such other constitutional
documents of the Bank and the undersigned have full power to execute this guarantee under the Power of
Attorney/ Post Approval Authorization dated of the bank granted to him / us by

the Bank. We the said bank do hereby declare and undertake that your claim under the guarantee shall not
be affected by any deficiency or other defect in the powers of the bank or its officials and the guarantee
shall be deemed to have been issued as if the bank and its officials have all the powers and authorization to
give this guarantee on behalf of the bank.

We the said bank do hereby certify the genuineness and appropriateness of the Stamp paper and
stamp value used for issuing the guarantee. We the said bank do hereby declare and undertake that your
claim under the guarantee shall not be affected by any deficiency or other defect in the stamp paper or its
stamp value.

We the said bank do hereby declare that our payments hereunder shall be made to you , free and
clear of and without and deduction, reduction on account of any reasons including any and all present and
future taxes, levies, charges of withholding whatsoever imposed or collected with respect thereto.

Notwithstanding anything contained hereinabove our liability under this guarantee is restricted to Rs.
(Rupees only) and it shall remain in force upto and including

and shall be extended from time to time for such period as may be desired by M/S

WAPCOS Limited on whose behalf this bank guarantee has been given.

Notwithstanding anything contained herein

our liability under this  guarantee shall  not exceed Rs. (Rupees
only);

ii)  This bank guarantee shall be valid upto and till only, being the date of expiry of the
guarantee and

iii) We are liable to pay up to the guaranteed amount only and only if we receive from you a written
claim or demand within the claim period not later than 12 months from the said expiry date relating
to default that happened during the guarantee period and all your rights under this bank guarantee
shall be extinguished and our liability under the bank guarantee shall stand discharged unless such
written claim or demand is received by us from you on or before being the date of expiry
of the guarantee
Dated this day of at Gurugram.
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ANNEXURE -V
PROFORMA FOR BANK GUARANTEE FOR ADVANCE FOR MOBILISATION

WAPCOS Limited,
76-C, Sector 18,
Gurgaon-122015.

In consideration of WAPCOS LTD. (hereinafter referred to as "the Employer") which expression shall, unless
repugnant to the context or meaning thereof include its successors, administrators and assigns) having
awarded to (Contractor’'s name) with its Registered /Head Office at
(hereinafter referred to as "the Contractor “ which expression shall unless repugnant
to the context or meaning thereof, include its successors, administrators, executors and assigns) a contract,
by issue of Employer’s Notification of Award No. dt. and the same
having been unequivocally accepted by the Contractor, resulting into a contract valued at Rs.

(Rupees) only) for (hereinafter called “ the contract”) and the
Employer having agreed to make an advance payment to the Contractor for performance of the above
Contract amounting to Rs. (Rupees only) as an advance against bank
guarantee to be furnished by the Contractor.

We, (name & address of bank) having its Head Office at (hereinafter

referred to as "the Bank" which expression shall, unless repugnant to the context or meaning thereof,
include its successors, administrators, executors and assigns) do hereby guarantee and undertake to pay the
Employer immediately on demand any or, all monies payable by the Contractor to the extent of Rs.
(Rupees only) (110% of Mobilization Advance) as aforesaid at any time

upto without any demur, reservation, contest , recourse or protest and/or without any

reference to the Contractor. Any such demand made by the Employer on the bank shall be conclusive and
binding notwithstanding any difference between the Employer and the Contractor or any dispute pending
before any Court, Tribunal, Arbitrator or any other authority. @ We agree that the Guarantee herein
contained shall be irrevocable and shall continue to be enforceable till the Employer discharges this
guarantee. We further agree that no change in the constitution of the Bank or of the Employer shall affect
this guarantee.

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank
under this guarantee, from time to time, to vary the advance or to extend the time for performance of the
Contract by the Contractor. The Employer shall have the fullest liberty without affecting this guarantee, to
postpone from time to time the exercise of any powers vested in them or of any right which they might have
against the Contractor and to exercise the same at any time in any manner, and either to enforce or to
forbear to enforce any covenants, contained or implied, in the Contract between the Employer and the
Contractor or any other course or remedy or security available to the Employer. The bank shall not be
released of its obligations under these presents by any exercise by the Employer of its liberty with reference
to the matters aforesaid or any of them or by reason of any other act or forbearance or other acts of
omission or commission on the part of the Employer or any other indulgence shown by the Employer or by
any other matter or thing whatsoever which under law would but for this provision, have the effect of
relieving the Bank.

The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the
Bank as a principal debtor, in the first instance without proceeding against the Contractor and
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notwithstanding any security or other guarantee that the Employer may have in relation to the Contractor's
liabilities.

We the said bank do hereby declare and undertake that your claim under the guarantee shall not be
affected by any deficiency or other defect in the powers of the bank or its officials and the guarantee shall
be deemed to have been issued as if the bank and its officials have all the powers and authorization to give
this guarantee on behalf of the bank.

We the said bank does hereby certify the genuineness and appropriateness of the Stamp paper and stamp
value used for issuing the guarantee. We the said bank do hereby declare and undertake that your claim
under the guarantee shall not be affected by any deficiency or other defect in the stamp paper or its stamp
value.

We the said bank do hereby declare that our payments hereunder shall be made to you , free and clear of
and without and deduction, reduction on account of any reasons including any and all present and future
taxes, levies, charges of withholding whatsoever imposed or collected with respect thereto.

Notwithstanding anything contained hereinabove our liability under this guarantee is limited to
Rs. (Rupees only) and it shall remain in force upto and including

and shall be extended from time to time for such period (not exceeding one year), as

may be desired by M/S on whose behalf this bank guarantee has been given.
Notwithstanding anything contained herein

our liability under this  guarantee shall  not exceed Rs. (Rupees
only);

This bank guarantee shall be valid upto and till only, being the date of expiry of the
guarantee and
iii) We are liable to pay up to the guaranteed amount only and only if we receive from you a
written claim or demand within the claim period not later than 12 months from the said
expiry date relating to default that happened during the guarantee period and all your
rights under this bank guarantee shall be extinguished and our liability under the bank
guarantee shall stand discharged unless such written claim or demand is received by us
from you on or before ................ being the date of expiry of the guarantee.
iv) Dated this day of at Gurugram.

WITNESS

(Signature) (Signature)

(Name) (Name)

(Official address) (Designation with bank stamp)

Attorney as Power of Attorney
(Signature) No. dt.

(Name)
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ANNEXURE -VI
Tender Form (Letter of Transmittal for Technical Bid)
(On Bidder’s Letter Head)

To

Deputy Chief Engineer (WR&WS)
WAPCOS Ltd.

76-C, Sector — 18, Institutional Area
Gurugram, Haryana — 122015

Dear Sir,

1) I/We have read and examined the following tender documents relating to the under mentioned
work: Construction of Artificial Recharge (AR)/Water Conservation Structures in Muzaffarpur and
Samastipur Districts of Bihar.

a) Notice inviting tender
b) Brief description of the work
c) Instructions for tenders

General conditions of contract
e) Additional conditions of Contract
f)  Annexures
g) Schedules
h) Forms/Formats
I/We hereby tender for the entire consulting services for the works referred to in the documents
mentioned in contract documents upon the terms and conditions contained or referred to in the
aforesaid documents.
I/We agree to keep this tender open for acceptance for 120 days from the date of opening thereof
and also agree not to make any modification in the terms and conditions on our own accord.
As sum of Rs. (Rupees ) is hereby
forwarded as demand draft/bank guarantee from schedule bank in favour of WAPCOS Ltd. Payable
at Gurugram, as earnest money/bid security. I/We agree that if I/We fail to keep the validity of
tender open as aforesaid, or make any modification in the terms and conditions of my/our tender
on our accord and/or after the acceptance of our tender if I/We fail to commence the execution of
the works as provided in the documents referred to in paragraph 1 above. I/We shall become liable
for forfeiture of my/our earnest money as aforesaid and the corporation project shall without
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely. If
this tender is accepted, |/We agree to abide by and fulfil all the terms, conditions, and provisions
contained in the above-mentioned tender documents.

Thanking you,

Date: (Signature and Stamp

Place: of the Authorized signatory)
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ANNEXURE -VII
Declaration by Bidder
(On Bidder’s Letter Head)

This is to certify that We, M/s , in submission of this
offer confirm that:-

We have inspected the site of work and have made myself/ourselves fully acquainted with local
conditions in and around the site of work. We have carefully gone through each & every section of the
tender document for the work “Construction of Artificial Recharge (AR)/Water Conservation Structures
in Muzaffarpur and Samastipur Districts of Bihar”.

Our tender is offered taking due consideration of all factors mentioned in tender documents.
We promise to abide by all the stipulations of the Contract documents and carry out and
complete the work to the satisfaction of the Employer/ Principal Employer.
We also agree to procure Plants and Machineries at our cost required for the work. We also
submit that we have Organizational Structure comprising adequate Technical Personnel in the
line of requirement. We also agree to accomplish the job entrusted to us in the stipulated time
laid out in document except situations not under our control.
We have not made any misleading or false representation in the forms, statement and
attachments in proof of the qualification requirements;
We do not have records of poor performance such as abandoning the work, not properly
completing the contract, inordinate delays in completion or financial failures etc.
We have submitted all the supporting documents and furnished the relevant details as per
prescribed format.
We are financially sound and have not applied or be under corporate debt restructuring.
List of similar works satisfying qualification criterion as indicated hereinafter, does not include any
work which has been carried out by us through a Subcontractor on a back-to-back basis.
The cost has been quoted by me/us for bid after taking into consideration all the terms and
conditions stated in the tender document, our own estimates of costs and after a careful
assessment of the site and all own the conditions that may affect the project cost and
implementation of the project.

10) I/We shall keep this offer valid as period specified in the NIT.

11) I/We hereby submit our FINANCIAL BID and offer cost for undertaking the aforesaid project in
accordance with the bidding documents and the agreement.

12) In the event of my/our being declared as the selected bidder, I/we agree to enter into a
agreement in accordance with the format of contract agreement. We agree not to seek any
changes in the aforesaid format of contract agreement and agree to abide by the same.

Certificate:

It is certified that the information given in the enclosed bid are correct. It is also certified that I/we shall be

liable to be debarred, disqualified/cancellation of enlistment in case any information furnished by me/us
found to be incorrect.

Date: (Signature and Stamp

Place: of the Authorized signatory)
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Annexure - VIl
FORMAT FOR LETTER AND INTEGRITY PACT

[To be submitted on Bidder’s Original Letter Head]
To,

WAPCOS Limited, 76-C,
Sector 18, Institutional
Area, Gurugram,
Haryana-122015

Sub: Integrity Pact for

Dear Sir,

I/We acknowledge that WAPCOS is committed to follow the principles thereof as enumerated in the
Integrity Agreement enclosed with the tender/bid document at Enclosure-I.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that
I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing
which 1I/We will stand disqualified from the tendering process. |/We acknowledge that THE MAKING
OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of
this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further

agree that execution of the said Integrity Agreement shall be separate and distinct from the main
contract, which will come into existence when tender/bid is finally accepted by WAPCOS. I/We
acknowledge and accept the duration of the Integrity Agreement, which shall be in the line with Article 1
of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement,
while submitting the tender/bid, WAPCOS shall have unqualified, absolute and unfettered right to
disqualify the tenderer/bidder and reject the tender/bid is accordance with terms and conditions of
the tender/bid.

Yours faithfully,

(Signature and Stamp

of the Authorized signatory)
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Enclosure-I|
INTEGRITY PACT

To be signed by the bidder and same signatory competent / authorized to sign the relevant contract on
behalf of WAPCOS Limited

INTEGRITY AGREEMENT

This Integrity Agreement is made at
BETWEEN

represented through, of Division),
(Hereinafter referred as the (Address of Division)

‘Purchaser/Owner’, which expression shall unless repugnant to the meaning or context hereof include its
successors and permitted assigns)

and Address of the
(Hereinafter referred to as the

(Details of duly authorized signatory)

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof include
its successors and permitted assigns)

Preamble

WHEREAS the Purchaser/Owner has floated the Tender (NITNO. .cccccooovvevvvrevveeeereeens ) (hereinafter referred
to as “Tender/Bid”) and intends to award, under laid down organizational procedure, contract for
Construction of Artificial Recharge (AR)/Water Conservation Structures in Muzaffarpur and Samastipur
Districts of Bihar.

hereinafter referred to as the “ Contract”.

AND WHEREAS the Purchaser/Owner values full compliance with all relevant laws of the land, rules,

regulations, economic use of resources and of fairness/transparency in its relation with its Bidder(s) and
Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity
Agreement (hereinafter referred to as “ Integrity Pact” or “ Pact”), the terms and conditions of which shall
also be read as integral part and parcel of the Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this
Pact, the parties hereby agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Purchaser/Owner
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1) The Purchaser/Owner commits itself to take all measures necessary to prevent corruption and

to observe the following principles:

(a) No employee of the Purchaser/Owner, personally or through any of his/her family
members, will in connection with the Tender, or the execution of the Contract, demand,
take a promise for or accept, for self or third person, any material or immaterial benefit
which the person is not legally entitled to.

The Purchaser/Owner will, during the Tender process, treat all Bidder(s) with equity and
reason. The Purchaser/Owner will, in particular, before and during the Tender process,
provide to all Bidder(s) the same information and will not provide to any Bidder(s)
confidential / additional information through which the Bidder(s) could obtain an advantage
in relation to the Tender process or the Contract execution.

(c) The Purchaser/Owner shall endeavour to exclude from the Tender process any person,
whose conduct in the past has been of biased nature.

2) If the Purchaser/Owner obtains information on the conduct of any of its employees which is a
criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act)
or is in violation of the principles herein mentioned or if there be a substantive
suspicion in this regard, the Purchaser/Owner will inform the Chief Vigilance Officer and in
addition can also initiate disciplinary actions as per its internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

1) It is required that each Bidder/Contractor (including their respective officers, employees and

agents) adhere to the highest ethical standards, and report to the Government / Department all
suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge or
becomes aware, during the tendering process and throughout the negotiation or award of a

contract.

The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation in the
Tender process and during the Contract execution:

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Purchaser/Owner’s employees involved in the Tender process
or execution of the Contract or to any third person any material or other benefit which
he/she is not legally entitled to, in order to obtain in exchange any advantage of any kind
whatsoever during the Tender process or during the execution of the Contract.

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission of
bids or any other actions to restrict competitiveness or to cartelize in the bidding process.

The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act.
Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or
personal gain), or pass on to others, any information or documents provided by the
Purchaser/Owner as part of the business relationship, regarding plans, technical proposals
and business details, including information contained or transmitted electronically.
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d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of
agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality
shall disclose names and addresses of foreign agents/representatives, if any. Either the
Indian agent on behalf of the foreign principal or the foreign principal directly could bid
in a tender but not both. Further, in cases where an agent participate in a tender on behalf
of one manufacturer, he shall not be allowed to quote on behalf of another manufacturer
along with the first manufacturer in a subsequent/parallel tender for the same item.

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he
has made, is committed to or intends to make to agents, brokers or any other
intermediaries in connection with the award of the Contract.

3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or
be an accessory to such offences.

4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in
fraudulent practice means a wilful misrepresentation or omission of facts or submission of
fake/forged documents in order to induce public official to act in reliance thereof, with the
purpose of obtaining unjust advantage by or causing damage to justified interest of others
and/or to influence the procurement process to the detriment of the Government interests.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or influencing a
decision through intimidation, threat or the use of force directly or indirectly, where potential or
actual injury may befall upon a person, his/ her reputation or property to influence their
participation in the tendering process).
Article 3: Consequences of Breach
Without prejudice to any rights that may be available to the Purchaser/Owner under law or the
Contract or its established policies and laid down procedures, the Purchaser/Owner shall have the
following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/
Contractor accepts and undertakes to respect and uphold the Purchaser/Owner’s absolute right:

1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has

committed a transgression through a violation of Article 2 above or in any other form, such as to
put his reliability or credibility in question, the Purchaser/Owner after giving 14 days notice to the
contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender
process or terminate/determine the Contract, if already executed or exclude the
Bidder/Contractor from future contract award processes. The imposition and duration of the
exclusion will be determined by the severity of transgression and determined by the
Purchaser/Owner. Such exclusion may be forever or for a limited period as decided by the
Purchaser/Owner.

Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Purchaser/Owner has
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or
terminated/determined the Contract or has accrued the right to terminate/determine the
Contract according to Article 3(1), the Purchaser/Owner apart from exercising any legal rights
that may have accrued to the Purchaser/Owner, may in its considered opinion forfeit the entire
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amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of the
Bidder/Contractor.

Criminal Liability: If the Purchaser/Owner obtains knowledge of conduct of a Bidder or
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor which
constitutes corruption within the meaning of IPC Act, or if the Purchaser/Owner has substantive
suspicion in this regard, the Purchaser/Owner will inform the same to law enforcing agencies for
further investigation.

Article 4: Previous Transgression

1) The Bidder declares that no previous transgressions occurred in the last 5 years with any
other Company in any country confirming to the anticorruption approach or with Central
Government or State Government or any other Central/State Public Sector Enterprises in India
that could justify his exclusion from the Tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the
Tender process or action can be taken for banning of business dealings/ holiday listing of the
Bidder/Contractor as deemed fit by the Purchaser/Owner.

If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him
and has installed a suitable corruption prevention system, the Purchaser/Owner may, at its own
discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

1) The  Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for
any violation(s) of the principles laid down in this agreement/Pact by any of its Sub-
contractors/sub-vendors.

The Purchaser/Owner will enter into Pacts on identical terms as this one with all Bidders and
Contractors.

The Purchaser/Owner will disqualify Bidders, who do not submit, the duly signed Pact between

the Purchaser/Owner and the bidder, along with the Tender or violate its provisions at any

stage of the Tender process, from the Tender process.
Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 12
months after the completion and handover to the WAPCOS, CGWB and State Govt. Department of
work under the contract or till the continuation of defect liability period, whichever is more and for all
other bidders, till the Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to be valid
despite the lapse of this Pacts as specified above, unless it is discharged/determined by the Competent
Authority.
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Article 7- Other Provisions

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters
of the Division of the Purchaser/Owner, who has floated the Tender.

Changes and supplements need to be made in writing. Side agreements have not been made.

If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or by
one or more partner holding power of attorney signed by all partners and consortium members. In case
of a Company, the Pact must be signed by a representative duly authorized by board resolution.

Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact remains
valid. In this case, the parties will strive to come to an agreement to their original intensions.

It is agreed term and condition that any dispute or difference arising between the parties with
regard to the terms of this Integrity Agreement / Pact, any action taken by the Owner/Purchaser
in accordance with this Integrity Agreement/Pact or interpretation thereof shall not be subject to
arbitration.

Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies
belonging to such parties under the Contract and/or law and the same shall be deemed to be cumulative
and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both the Parties
agree that this Integrity Pact will have precedence over the Tender/Contact documents with regard any of

the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date
first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)

WITNESSES:

(signature, name and address)
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CHECKLIST

A. DOCUMENTS FOR TECHNICAL QUALIFICATION

(Please ensure that you have serially numbered each and every page of scanned documents forming your bid and
furnished following documents in the manner prescribed mentioning the page number(s) of your bid in appropriate

box)

This Checklist should be the first document of your bid numbered as page 1.

Sr.

No.

Particular of Documents

Reference Page
No(s) where the
documents are
uploaded, Page
Nos.

a)

Authority to Sign the Tender

In case of proprietary firm, the Proprietor shall sign with full name, current
address OR by the authorized person holding Notarized Power of Attorney
issued by the Proprietor for signing of business proposal. The Power off
Attorney shall be submitted in original and shall be specific to this Bid
submission only and mentioning the name of the work/project.

In case of a Limited Company or Corporation, the Application shall be
signed by an authorized person holding the Power of Attorney for signing
of business proposal. A certified copy of the Power of Attorney shall
accompany the Application.

Powers of Attorney duly notarized and on a stamp paper of appropriate
value, issued for signing the tender documents, make corrections/
modifications, to interact with the Employer and act as the contact person,
shall be submitted along with Technical Bid.

Scanned copy of EMD Documents

Scanned copy of Tender Fees Documents

Tender Form-Letter of Transmittal for Technical Bid

Form of Bid-Letter of Transmittal for Financial Bid

Declaration By Bidder

EPF Registration: The bidder should have EPF registration.

1.2.1

Bidder should have registered for GST (Goods & Service Tax) and provide
GSTIN certificate for the State where work is to be executed and PAN
Card. If not registered till date of submission of bid, bidder will give an

undertaking on bidder letter head stating that they will get registered in
GST as per Govt. norms before submitting of 1st bill of executed works.
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1.2.2 The Bidder should be approved and eligible registered contractors of
C.P.W.D(B&R/Civil)/State P.W.D (Buildings and Roads wing)/Railways
/M.E.S or any other Government Department/Organisation and tendering

limit of bidder should be more than the estimated cost of bid for execution
of civil work. Copy of Certificate of Incorporation/ Registration/Partnership
Deed Registration or any other relevant document, as applicable, should
be submitted along with a copy of address proof.

The bidder will submit Name, address, details of the organization,
Name(s) of the Owner/partners/promoters and Directors of the
firm/company as prescribed in Form-Bl. The bidder should have EPF
registration.

The work completion certificate should mention the details of work
executed and the date of completion of the work in the last seven
year and in hand should be certified by an officer not below the rank of
First-class officers or equivalent. The work completion certificate should
be as per standard format. The work experience certificate should carry e-|
mail ID and postal address of the issuing authority.
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The bidder must have experience of successfully completed similar
works during last 07 years ending previous day of last date of
submission of Tenders:

Three (03) similar completed works each costing not less than the
amount equal to 40% of the estimated cost put to tender.

Or

Two (02) similar completed works each costing not less than the
amount equal to 50% of the estimated cost put to tender.

Or

One (01) similar completed work costing not less than the amount
equal to 80% of the estimated cost put to tender

Definition of Similar Nature of Work: Civil works related to the
construction of hydraulic structures such as Dams, Check Dams,
Anicuts, Weirs, Bridges, Culverts, Retaining Wall, Barrages or
Spillways. The executed works must have involved construction under
flowing water conditions and/or water-retaining conditions.

The value of the work done declared is to be without GST/Taxes. For
the works, where the Taxes or GST is not clearly defined, the value of
works shall be considered as including GST and GST @12% shall be
deducted for the works completed up to 31.12.2021 and GST @18%
shall be deducted for the works completed after 01.01.2022 to
establish the value of work done.

The value of executed work shall be brought to current costing level by
enhancing the actual value of work at simple rate of 07% per annum;
calculated from the date of completion to previous day of last date of
submission of tenders.

The past experience in similar nature of work should be supported by
certificates issued by the Client’s Department/Organization. In case,

the works/certificates are not verified by the issuing authority,

WAPCOS reserves the right to not consider for the award of works.

Verification should be done from the official email id of issuing
Authorities. The bidder will provide official e-mail, Landline number of
the Issuing Authorities in prescribed Form-C(c) with undertaking.
Bidder will ensure the email ids and landline are in working condition.
If certificates are not verified by the issuing authority, then it may not

be considered for technical evaluation.
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The average annual financial turnover of the bidder from civil
construction works during the immediate last consecutive three years
shall not be less than 50% of the estimated cost ending 31* March
2026. Year in which no turnover is shown would also be considered
for working out the average. The turnover, profit, net worth (positive
during the last financial year 2025-26) certificates for last five financial
years (2021-22 to 2025-26) are to be submitted and must be certified
by the statutory auditor of the firm/company. Any such certificate
must carry the UDIN (Unique Document Identification Number).

1.2.6 The bidder should not have incurred any loss (profit after tax should be
positive) in more than two year during available last five consecutive
Balance Sheets, duly certified and audited by the chartered accountant.
Bidder shall attach balance sheet and profit & loss statement in support of|
Form-Al

Note:

This certificates will be verified through ICAI Portal using UDIN number|
mentioned in Form-A1l

There is no need to upload entire voluminous balance sheet. However,
summarized balance sheet (audited) and summarized profit & loss account
(audited) for last 05 years shall be uploaded.

The bidder should not be insolvent, in receivership, bankrupt or being
wound up, not have had their business activities suspended. Accordingly,
Bidder shall submit Bank Solvency Certificate issued from a
Nationalized/Scheduled Commercial Bank approved by Reserve Bank of]
India (RBI) for a sum of at least 40% of the estimated cost of the work. The
Certificate should be issued between the publishing of NIT & last date of]
submission of Bids, including extensions if any and shall be addressed to
WAPCOS Limited, 76-C, Institutional Area, Sector-18, Gurugram, Haryana
specific to this Bid submission only and mentioning the name of the
work/project. The certificate shall be submitted in original and the

colour/b&w copy/scanned copy shall not be accepted. The certificate

should carry name, designation of the bank official, who has the authority
to issue Solvency Certificate.

In case of MSME bidders, a Banker’s Certificate indicating general
worthiness or Credit Line/Sanction Letter from Scheduled/Nationalized
Bank as applicable may be provided.

Verification should be done from the official email id of issuing Authorities.
The bidder will provide official e-mail, Landline number of the Issuing
Authorities in prescribed Form with undertaking. Bidder will ensure the
email ids and landline are in working condition. If Certificate is not verified
by the issuing authority, then it may not be considered for technical

evaluation.
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The bidder shall have sufficient construction equipment’s, field testing
equipment/machinery and skilled engineers & manpower to carry out the
works and shall submit details along with documentary proof of such
machinery and manpower, which he proposes to deploy.

Table-ll

Equipments/ Minimum Manpower Minimum
Machineries (own) Required (Regular) Required
Nos. Nos.

Project Manager 2
(Civil Engg.
Graduate-

minimum 15 years
of experience)
Site Engineer (Civil
Engg. Graduate-
minimum 10 years
of experience)
Site Supervisor
(Civil Engg.
Tipper/Dump Truck Diploma-minimum
5 years of
experience)

Surveyor (Civil

Engg. Diploma-

minimum 5 years
of experience)

Transit Mixer (minimum
3 Cum)

Concrete Mixer

Trucks/Tractors

Earth Moving
Machine/Excavator
Plate Vibrator/Needle
Vibrator
Water Tanker 5
Levelling
Equipment/Auto level
Centering and shuttering | 800 Sqm.

2

Minimum Manpower and Machinery as stated above should be arranged by the
bidder and in addition to above, the bidder shall, as and when required, deploy
additional manpower, machinery, equipment, and other resources at the site to
meet the project requirements and ensure completion of the work within the
stipulated contract period. The bidder will submit “undertaking for manpower and

machineries/equipments deployment” as prescribed in Form-E.

If bidder failed to deploy manpower and machineries/equipments within
mobilisation period as mentioned in the tender documents, WAPCOS is free to
terminate the contract at any time & forfeit the Bank Guarantee and blacklist the
bidder.
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1.2.9 The blacklisting policy of the company is available on official website of
WAPCOS Limited. The bidder/tenderer/consultant/contractors have to
mandatorily furnish an undertaking addressing the same to Engineer-in-
Charge in the form of certificate to abide the contents of blacklisting
policy. The format of undertaking is provided at Form-H. Any action in
violation of the blacklisting policy or to the certificate furnished shall result
in cancellation of tender at the stage before or after the award of work.

Bid Capacity as prescribed in Form-D.

The bidder should possess the bidding capacity as calculated by the
specified formula.

The formula generally used is:
Available bid capacity = A x 1.5 x N— B, where

A=Maximum value of civil engineering construction (similar nature of work
as defined and relevant to work being procured) works executed in any|
one year during the last five years (updated at the current price level),
taking into account the completed as well as works in progress.

N=Number of years prescribed for completion of the work in question.

B=Value (updated at the current price level) of the existing commitments
and ongoing works to be completed in the next 'N' years.

All Forms-A to M (As applicable)

All Schedules-1 to 8 (As applicable)

All Annexures-I to VIII (As applicable)

In the BOQ
template
Online

Cover 2 (Price Bid)

(Signature and Stamp

of the Authorized signatory)

Note:

The bidders should put serial numbers on all the pages as per checklist before uploading on the portal.
Bidders will be responsible if their bid becomes non-responsive due to submission without page numbers as
per checklist.
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BILL OF QUANTITIES

PREAMBLE

The Bill of Quantities for quoting rates shall be read in conjunction with the Instructions for
Bidders, General Conditions of Contract and Special Conditions, Technical Specifications, Forms,
Schedules, Annexures, Supplementary Information and Tender Drawings.

The quantities given in the Bill of Quantities are approximate and provisional and are given to
provide a common basis for bidding. The basis of payment will be the actual quantities of work
ordered and carried out, as jointly measured by the Contractor and the Engineer-in-Charge and
valued at the rates and prices tendered in the priced Bill of Quantities, where applicable, and
otherwise at such rates and prices as the Engineer-in-Charge may fix within the terms of the
Contract.

iii. The rates and prices quoted/tendered in the priced bill of quantities except insofar as it is

otherwise provided under the Contract, include all constructional plant & equipment, labour,
supervision, materials, all temporary works and false works, erection, maintenance,
establishment and overhead charges profit, taxation, levies, local levies and other charges
together with all general risks, liabilities and obligations except GST set out or implied in the
Contract and including remedy of any defects during the Maintenance Period.

iv. The rates and prices shall be quoted entirely in Indian Currency, the rates and amount of each

item will be entered in appropriate column.

The rate or price shall be entered against each item in the Bill of Quantities both in figures and
words, whether quantities are stated or not. Rates for all items shall be quoted. Omission of
quoting rates for any item shall render the bid liable to rejection being incomplete.

i. The whole cost of complying with the provisions of the Contract shall be included in the items

provided in the price Bill of Quantities.

ii. The method of measurement of completed work for payment shall be in accordance with the

standard practice and requirements as stated in the relevant section of the conditions of the
contract.

Errors will be corrected by the Employer for any arithmetical inaccuracy pursuant to relevant
Clause of the Instruction to Bidders. Non-acceptance of such correct figures/amounts shall
render the bid liable for rejection.

Tender rates for each item of work provided in the bill of quantities shall be submitted only on
printed bill of quantities enclosed herewith without adding any alternative or condition of any
sort.

In the item rate tender, only item rate quoted shall be considered. Any tender containing
percentage below/above the rates quoted is liable to be rejected

Unit rates/item rates quoted must be realistic. Any rate appearing unrealistic shall render the

tender as unbalanced and liable to be disqualified.




NIT NO: WAP/WR&WS-GWRD&M/ARS/BIHAR/AUG/2026-2027/01

xii. All rates shall be quoted on the tender form only in the columns provided. The amount for each
item shall be worked out and requisite total given. Special care shall be taken to write the rates
in figures as well as in words and the amount in figures only in such a way that interpolation is
not possible. Total Amount should be written in figures and in words, both.

xiii. The description given in the BOQ shall unless otherwise stated be held to include wastage in
execution, carriage, cartage and return of empties, hoisting, setting, fitting and fixing in positions
and all other labors necessary in and for the full and entire execution and completion of work as
a foresaid in accordance with good practice and recognized principle.

iv. Recording of measurement of any item of work in the measurement book and/or its payment in

the interim on account or final bill shall not be considered as conclusive evidence as to the
sufficiency of any work or material to which it relates nor shall it relieve the Contractor from
liabilities from any over measurement or defects noticed till completion of the maintenance
period.

. Any operation incidental or contemplated and necessary for proper execution of items quoted in
Bill of Quantities shall be deemed to be included in the rates quoted. Nothing extra shall be
admissible for such operations.




]
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Item Rate BoQ

Tender Inviting Authority: WAPCOS Lid. (A Government of India Undertaking) Under Ministry of Jal Shakti, Government of India

NAME OF WORK: (CD-01)- CONSTRUCTION OF CHECK DAM AT THE ENTRY OF VILLAGE ON BUDHNAGRA (MANGARA NADI NEAR BHORHA BRIDGE), JAJUWAR, BLOCK-AURAI,
DISTRICT-MUZAFFARPUR, STATE-BIHAR

Contract No:

Name of the
Bidder/
Bidding Firm
/ Company

PRICE SCHEDULE

Bidders are allowed to enter the Bidder Name and Values only )

(This BOQ template must not be modifiedireplaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder i liable to be rejected for this tender.

NUMBER

TEXT #

NUMBER #

TEXT #

NUMBER #

NUMBER #

TEXT #

El
No.

tem Description

Quantity,

Units

BASIC RATE In
Figures To be
entered by the

Bidder
Rs. Excluding GST

TOTAL AMOUNT
Without Taxes in
Rs. Excluding GST

TOTAL AMOUNT
In

2

13

exixting road and canal etc., embankment by removing the
i, s o p g s ot s Icdog
Toots and leveling complete job as per spectifications

airection of E/l

sqm

0.00

INR Zero Only

y iop
and spreadir in canal or flood embankment or dhar al types of
o g ki canal banks o embanknent of eart fress

other
inproper ol wih crecsing and finishing incuding new

loading carriage for pit o banks embankment unloading
spreading clod breaking and laying in layers properly with leads

of
oyl e lfof balgepthfom it o bark orembacknent it

cnter of bank hmmdry o i ot han 150 an i i

zmuae of measurement-sectional measurement of mmuamm
rth)

Beyond 150 M but up t0 12 KM

170000

cum

0.00

INR Zero Only

Beyond 112 KM butup to 1 KMs

170000

cum

0.00

INR Zero Only

Compaction of earth, rolling and compacting earth in layers of|
225 mm thick at OMC by sheep foor roler 0 achiewe minimum|
95%of dry density including sprinkilng the required of water|
making artangement for supply and carriage of water with ll
leads and lifts finishing the surfaces as per plan and drawing|
including hire charges of compaction machine and other toos
and plants ETC., all complete as per specifications and direction|
of /1 (mode of measurement of compacte arth)

cum

0.00

INR Zero Only

undation frenches n ordinary soil

(v cicaionf sl tom ) an diopoa o excavred

L5M including leveling , ramming the foundation trenches,
removing th roots of shrubs etc. all complete as per
specificaticns and direction cf El.

432664

cum

0.00

INR Zero Only

Earth work i filling in foundaion trenches and backilling of
structure in layer not exceeding 150 mm thick welt watered
rammed and fully compacted and finely dressed with semi
previous or suitable earth obtained fter cutting of borrow pits
within a lead of 30 M and lft of L.5M complete job as per
pecification and direction of E/I

40734

cum

0.00

INR Zero Only

Providing and laying P.C.C. M10 With nominal mix of (L3)

aggregate of required grade (as per design ) and approved
quality hand of requisite F.M washed and screened including
necessary tools and plants vibrating, Curing., royalty and all
excluding cost of form work a wellrinforcement,
itscutting, bending, binding and placing complete job as per
f En

quality of aggregate as per design, Rate of course aggregate Gr.
n)

781

cum

0.00

INR Zero Only

Providing and laying P.C.C. or R.C.C. M15 with nominal

miof(24)n supasvcie of s compners o

or embarkmen strucures with approved qualty of graded

s e of e e iper i) ndoer
equisite FM

uding necssry pvban plants, vlhralmg. nmng myally
and alltaxes etc. excluding the cost of form work as ellas.
cuting,bencing,binding and placing complete Job s per

En
of aggregate as per design, Rale of course aggregales 20m to
1omm tak

108085

cum

0.00

INR Zero Only

Providing and laying P.C.C_or R C.C M20 with nominal mix of
(12153 in deck sl with approved quality of graded coarse
ggregate of required grade (s per design ) and approved quaity
san of requisie F M washed and screened including necessary
tools and plans, vibrating, curing,royalty and altaxes
etcexcluding cost of form work as well eiforcement, its
cuttng,bending, binding and plcing complete job s per
specifcations and direction of L.

87843

cum

0.00

INR Zero Only

Providing and laying P.C.C. or RC.C. M25 with nominal
mix of (1:1:2) in superstructure of various components of canal
or embankment structures with approved quality of graded
<coase et of e grace s or desin) ndaner

d of requisi
including sy oo i p\ams. vlbvalmg. wnng myany
and alltaxes etc. excluding the costof form work as wellas.
cuting bending tinding and plcingcomplete job 2 er

o st per i, Reeofcoure aggregates 20mm to
10mm taken)

18014

cum

0.00

INR Zero Only

Supplying and laying stone meal graded fitr of size 20mm to 63
mmsize in slope and bed of canal below lining including royaty,
=1

12150

cum

0.00

INR Zero Only

Pewmmg 2 ik CementPster (14) vl pproved

curing, scaffolding et requm and s remoul oyl and
and di

71000

0.00

INR Zero Only

Providing and Laying of a Geotextik fllr between fetching and

pichingtementconcrt lock sl 0 allow fee
ovementofwaer wiout cresting oy it e n the
iching s per spctcatons and drecion f E1

sqm

0.00

INR Zero Only

Suping o g e e s nd g
with duly pac

the cost of materials, mynny perrridesonin excluding the

cost o cariage, all complete job as per specification and

direction of E/1

133050

0.00

INR Zero Only

Providing MS reinforcement (Tor seel ) as per approved
Gesign drawing, removal of rust cuting, bending, binding,
including supplying annealed wire, placing M.S rods in position
 complete job as per specifications and direction of Efl

(@) TM.T.GRADE Fe-500 _ 10mm dia

MT.

0.00

INR Zero Only

(6) TM.T.GRADEFe500  12mm dia

1605

M.

0.00

INR Zero Only

Providing and fixing PVC pipes 75 mm dia (4 Kg/sg, MCM as
per 1514985) in weep hol including all ead & lifts and making
good the wal etc. complete 25 per direction of Engineer in
Charge.

15500

0.00

INR Zero Only

Providing shuttering including strutting propping etc, and its
removal after use in foundation and Super structures as per
specifications and direction of E/l

115403

sqm

0.00

INR Zero Only

Provision for Dewalering of water 596 of Costof foundation work
th 10 H.P. motor pump-(Payment will be given by supported
log book of ite)

phr

0.00

INR Zero Only

Providing an fixing MS board (at site) as per drawing including
primer, painting, letering with well fnished surface and all ead &
lits as per direction of Engineer-in-Charge. Collection,

recharge structure constructed under the project and submission
of comprehensive structure-wise reports/data, quality control
records, construction detils, geotagaed photographs,including
a2

along with brief descriptive notes covering its location, type,
esign features, and purpose.

0.00

INR Zero Only

Total in Figures

0.00

INR Zero Only

Quoted Rate i

n Words

INR Zero Only

Page 5 of 17




Item Rate BoQ

Tender Inviting Authority: WAPCOS Ltd. (A Government of India Undertaking) Under Minisiry of Jal Shakti, Government of India

NAME OF WORK: (CD-02)- CONSTRUCTION OF CHECK DAM AT THE END OF VILLAGE ON BUDHNAGRA (MANGARA NADI NEAR BRIDGE), JAJUWAR, BLOCK-AURAI, DISTRICT-

MUZAFFARPUR, STATE-BIHAR,

Contract No: UL

Name of the
Bidder/
Bidding Firm /
Company

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded aiter filling the relevent columns, else the bidder is liable to be rejected for this tender.
idders are allowed to enter the Bidder Name and Values only )

NUMBER # TEXT

NUMBER # | TEXT# NUMBER #

NUMBER #

TEXT

sl Item Description
No.

Quantity Units | BASIC RATE In

Figures To be

entered by the
Bidder

Rs. Excluding GST

TOTAL AMOUNT
Without Taxes in
Rs. Excluding GST

TOTAL AMOUNT
In Words

13

barr flanks
exiving roa and canl . embankemen by rmoving the
jungle, bushes from top including weeding out shrubs including
roots and leveling complete job s per spectifications and
direction of E/l

lope of

450000

0.00

[INR Zero only.

tipper
e specer b el food ke o al s of
vorkfillng makingcanal banks o embarkmentofearthfress.
log oot o any ther radentsceiing o canl b
er proper profile with dressing and finishing including new
construction repair o restoration in ordinary soil ncluding

ading
spreading clod breaking and laying i layers properly with leads
of lead will be considereed as path e half distance travelled in
one cycle e half of hualage path from pit o bank or
embackment pit will be beyond 150 M from center
erpendicular distance from center of bank boundry of pit will be
more than 150M and wiih allfts all complete job as per

£/l (mode of measurement-
sectional measurement of compacted earth)

Beyond 150 M but up to 112 KM,

1800.00

cum

0.00

INR Zero Only.

Beyond 12 KM but up (0 1 KMs

1800.00

cum

0.00

[INR Zero only.

Compacion f e, g compacin et iy
IC by sheep foor

sbcof dry density mcluumg avinking therequied o wter
making arrangement for supply and carriage of water with all

including hire charges of compaction machine and other tools
and plants ETC., all complte as per specifications and direction
of E/l (mode of measurement of compacted ear

3600.00

cum

0.00

INR Zero Only.

(vide classifcaton of soil e A ) and disposa of excavatecd
tance up to 50mir and average lift of
15M including leveling , ramming the foundation trenches,

oving the roots of shrubs etc. al complete as per
specificaticns and direction cf E/1

3442.04

cum

0.00

INR Zero Only.

9
structure in layer not exceeding 150 m thick welt watered
ramed and Ly compacd t ey s whth e
previous or suitable earth obtained after cutting of borrow pits
within  lead of 30 M and iy complete job as per
specification and direction of E/

33714

cum

0.00

INR Zero Only.

Providing and laying P.C.C. M-10 With nominal mix of (1:3:6)
in foundation of various companents of canalistructures or

aggregate of required grade (as per design ) and approved
quality hand of requisite M washed and screened including
necessary tools and plants vibrating, Curing,, royaly and all
taxes etc. excluding cost of form work s well reinforcement,
its cuting, bending, binding and placing complete job as per
swcmcamms nd irecions ure/\ (Taklng rate of approved

W taken)

6322

cum

0.00

INR Zero Only.

Providing and laying P.C.C. or R.C.C. M15 with nominal
mix of (1:2:4) in superstructure of various componentsof canal
o embankment structures with approved quality of graded

of required grade (as p

q
including necessary tools and plants, vibrating, curing royalty
and all taxes etc. excluding the cost of form work as well as
cutting, bending, binding and placing complete job as per

(Taking rate

design, omm
10mm taken)

80675

cum

0.00

INR Zero Only.

of
(1:1.5:3) in deck slab with approved quality of graded coarse
aggregate of required grade (as per design ) and approved qualiy|
andof i M wished andscrene nludng ecsry
and plants, vibrating, curing, royalty and all tax
Py excluding cost of form work as well reinforcement, s
cutting, bending, binding and placing complete job as per
specifications and direction of

78543

cum

0.00

INR Zero Only.

Providing and laying P.C.C. or R.C.C. M25 with nominal
mix of (1:12) in superstructure of various components. of canal
o embankment structures with approved quality of graded

of required gradle (as p

equisite F.M.
including necessary tools and plants, vibrating, curing royalty
ind all taxes etc. excluding the cost of form work as wellas

cutting, bending, binding and placing complete job as per

(Taking rate of

design,
10mm taken)

137.74

cum

0.00

INR Zero Only.

Supplying an laying stone metal gaded fier of e 20mm

royaly, all taxes etc.all complete as per specification and
direction of Ell

9450

cum

0.00

INR Zero Only.

Porviding 12 mm thick Cement Plaste (L4) with approved
quality sand of requisite ¥ M washed and screened including
wherever d and

e

57603

sam

0.00

INR Zero Only.

B tching
embankment stopes on which pitching is laid to or event escape
of the embankment materials through the voids of the stone
pichingcenentconrete o s el ol e
movement of without creating any uplift head on the
pitching as per ! Spcications and drecion of £

2400.00

sqm

00

INR Zero Only.

ith g0 ualy ofboulder it dly packed iehing
teria

5, royalty and all taxes etc. but
excuing h costof arige il cone o ot
specification and direction of E/l

937.50

0.00

INR Zero Only.

Providing M reinforcement (Tor steel) as per approved
design,drawing, removal of rustcutting, bending, binding,
including supplying annealed wie, placing M. rods in position
complete job as per specifications and direction of E/L

(@) TM.T. GRADE Fe-500 10mm dia

M.

0.00

INR Zero Only.

(o) TM.T. GRADE Fe-500  12mm dia

173

M.

0.00

INR Zero Only.

Providing and fixing PVC pipes 75 mm dia (4 Kg/sq, MCM as

per 151 4985) in weep hole including al lead & lfts and making.

good the wall etc. complete as per direction of Engineer in
harge.

155.00

Mis

0.00

INR Zero Only.

Providing shuttering including struting, propping etc, and ts
removal afer use in foundation and Super structures as per
en

97483

sqm

0.00

INR Zero Only.

Provision for Dewatering of water 5% of costof foundation work
with 10 H.P. motor pump-(Payment will e given by supported
log book of site)

50000

pihr

0.00

INR Zero Only.

Providing an fixing MS board (a site) a per drawing including
primer, painting, ettring with well finished surface and alllead
& lifs as per direction of Engineer-in-Charge. Collection,
preservation of geotagged photagraphic records of each artficial
recharge structure constructed nder the project and submission

along with brief descriptive notes coveringitslocation, type,
design features, and purpose.

Job

0.00

INR Zero Only.

Total in Figures

0.00

INR Zero Only.

Quoted Rate in Words

INR Zero Only

Page 6 of 17




Item Rate BoQ

Tender Inviting Authority: WAPCOS Ltd. (A Government of India Undertaking) Under Minisiry of Jal Shakti, Government of India

NAME OF WORK; (CD-03)- CONSTRUCTION OF CHECK DAM AT STREAM NEAR BRIDGE, DAKRAMA BHADAI, BLOCK-AURAI, DISTRICT-MUZAFFARPUR, STATE-BIHAR

Contract No: UL

Name of the
Bidder/
Bidding Firm /
Company

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded aiter filling the relevent columns, else the bidder is liable to be rejected for this tender.
idders are allowed to enter the Bidder Name and Values only )

NUMBER # TEXT

NUMBER # | TEXT# NUMBER #

NUMBER #

TEXT

SI. Item Description
No.

Quantity Units | BASIC RATE In

Figures To be

entered by the
Bidder

Rs. Excluding GST

TOTAL AMOUNT
Without Taxes in
Rs. Excluding GST

TOTAL AMOUNT
In Words

13

barr flanks
exiving roa and canl . embankemen by rmoving the
jungle, bushes from top including weeding out shrubs including
roots and leveling complete job s per spectifications and
direction of E/l

lope of

125000

0.00

[INR Zero only.

Earth wor inp
and spreader i canal or flood embankment or dhar al types of
wark filling making canal banks or embankment of earth fress
logs roots or any other gradients desilting of canal bed
adher in proper profile with dressing and finishing including new
construction repair o restoration in ordinary soil ncluding

o
spreading clod breaking and laying in layers properly with leads
of lead will be considereed as path fe half distance travelled in
(one cycle e half of hualage path from pit o bank o
mbackment pit will be beyond 150 M from center e

perper pit
more than 150M and wiith allfts all complete job as per
specifications and direction of E/1 (mode of measurement-

Beyond 150 M but up t0 112 KN,

60000

cum

R Zero Only

Beyond U2 KM but up 0 LKMs

60000

cum

INR Zero Only.

Compactonof e roling and compacing e i yersof

95%%0f dry density. m:ludmu g he e of witer
makingatangement for suplyandcatiage of vater wihall

mcluﬂmg e classof comgecn machne ardthr ik
and plants ETC. all complete cations and directic
11 (mode of meaurement of orpacied et )

120000

cum

INR Zero Only.

foundation

(vide classification of soil tem A ) and disposal of excavatecd

removing the roots of shrubs etc. all complete as per
specificaticns and direction cf EJ

1507.74

cum

0.00

INR Zero Only.

Earth workin lingin foundatio erches and backiling of
structure in layer not exceeding 150 mm thick welt w
rammed and ol compatedan el e i smi

cutting of
ihinaead o 30 M and it of 15M complte job aspr
specification and direction of E/1

26694

cum

0.00

INR Zero Only.

Providing and laying P.C.C. M-10 With nominal mix of (1:36)
in foundation of various components of canalstructures or

aggregate of required gradle (es per design ) and approved
quality hand of requisite F.M washed and screened including
necessary tools and plants.vibrating, Curing,, royaly and all
taxes etc. excluding cost of form work s well einforcement,
ts cutting, bening, bir

specifications and direction of E/1.(Taking rate of approved
quality of aggregate as per design, Rate of course aggregate Gr.
IV taken)

5565

cum

0.00

INR Zero Only.

Providing an P.CC. or RC.C. M5 with nominal
mix of (1:2 4) in supe'smum otvarious component of canal
or embankment structures with approved quality of graded

required grade (as p

requisite F.M.
ckiing recesan el s pts BT, it ey
taxes etc. excluding the costof form work as wellas
l:umnq‘ bering, g nd plachg conpie ob s
£/l (Taking rate of

design,
10mm taken)

48476

cum

0.00

INR Zero Only.

(1:153) in deck slab with approved quality o graded coarse
aggreqate of required grade (s per design ) and approved quelity
sand of requisite F.M washed and screened including necessary
{tools and plants,vibrating,curing,royalty and allaxes.
etcexcluding cost of form work as well einforcement, s
cutting, bending,binding and placing complee job as per
specifications and direction of E/

65043

cum

00

INR Zero Only.

Providing and laying P.C.C. or R.C.C. M25 with nominal
mix of (1:12) in superstructure of various components. of canal
or embankment structures with approved quality of graded

P

f required grade (as.

equisite F.M.
including necessary tools and plants, vibrating, curing royalty
ind all taxes etc. excluding the cost of form work as wellas

cutting, bending, binding and placing complete job as per

1 (Taking rate of

design,
10mm taken)

cum

0.00

INR Zero Only.

royaly, all taxes etc.all complte as per specification and
direction o

cum

0.00

INR Zero Only.

Porviding 12 mm thick Cement Plaste (L4) with approved
quality sand of requisite ¥ M washed and screened including
wherever d and

e

42097

0.00

INR Zero Only.

B tching
embankment stopes on which pitching is laid to or event escape
of the embankment materials through the voids of the stone
pitchinglcement concrete block as wel as to allow fr
movement of water without creating any uplif head on the
pitching as per specifications and direction of E/l

80000

sqm

00

INR Zero Only.

e
with good qualiy of boulder with duly packed pitching
including the cost of materials, royalty and alltaxes etc. but
excluding the cost of carriage, al complete job as per
specification and direction of E/l

37350

0.00

INR Zero Only.

Providing M reinforcement (Tor steel) as per approved
design,drawing, removal of rustcutting, bending, binding,
including supplying annealed wire, placing M. rods in position

() TM.T. GRADE Fe-500  10mm dia

MT.

0.00

INR Zero Only.

(0) TMT.GRADE Fe500 _ 12mm dia

M.

0.00

INR Zero Only.

Providing and fixing PVC pipes 75 mm dia (4 Kg/sq. MCM as

per 151 4985) in weep hole including al lead & lifts and making

good the wall etc. complete as per direction of Engineer in
harge.

155.00

Mis

0.00

INR Zero Only.

Proviingshuteringncludg stuing propping . and s
after use in foundation and Super structures as per
sucnm«mns and direction of E/1

77663

sqm

0.00

INR Zero Only.

Provision for Dewatering of waler 5% of cost of foundation work
with 10 H.P. motor pump-(Payment will be given by supported
log book of ite)

10000

pihr

0.00

INR Zero Only.

Providing an fxing MS board at st) & per drawing including
primer, paining,kttering with wellfnished surface and al lead

ection of Engineer-in-Charge. Collction,
preservation of geotaged photographic records of each arifical
recharge snuctue constructed under the projectand submission
of comprehensive sructure-wise reports/data, quality control
e, ot s phog e, g
other relevant documents and 2-3-minute duration short fm
along with briefGescriptive notes covering s ocation, type,
design features, and purpose.

0.00

INR Zero Only.

Total in Figures

0.00

INR Zero Only.

Quoted Rate in Words

INR Zero Only

Page 7 of 17




Valaate

ltem Rate BoQ

Tender Inviing Authoriy: WAPCOS Lid. (A Governmen of ndia Undertaking) Under Minitry of Jal Shaki, Government of India

oA AT

DISTRICT.SAMASTIPUR, STATE - BIHAR
Contract No: WAPIWREWS GWRDEMIARSIBIHARIJULYI2026-2027101

GRa

oithe
Eidder gidding
Firm 1

Company

(This BOQ ten

mplate must nat by the bigder

i

NUMBER

NUMBER
El

No.

Ttem Description

Quantty.

Texte

Unis

NUMBER

BASIC RATE In

Rs. Excluding GST

after fillng the elevent columns, else the bicde i fable to b rejected for this tender.
Eidders are llowed to ente the Eidder Name and Values anly )

NUMBER -

Texte

Withot Taxes in
Rs. Excluding GST

TOTAL AMOUNT
In Words

)

Jurv\ulsnmemhvmarelbm\ﬂ\'lzDmmxusnmsxlﬂvem
g 0 arcar e embarrer by reving e
s o o gy s rlang oo
levelingcomple o s pr spetificatonsend direction of 1.

o000

0]

R Zero Orly

s vl o fodertartor ol st wr
iling meking cana bnks or ekt o earth s from ogs
ooy ot gden cslingor el o et Imope
prfilewith cressing n firsing inclcing e cortcion
g o restoration nrdierysil g g |
cariogeforpit o bk embanent urlocingsreacing clod
orkangand eying i ayers progery wihescs o e wil be
corsidered a path i el disance vl inone el Pl

150 M fromcere e perpenciclar istaee from cerer of bk
ountry o it will e ot an 150 ard it ifs
conpet o s pe specificaions and iecionof 1 (e of
mesurerentsecionel nessurment of compaced arh)

(Bejord 150 Mbutp 0 U2 K.

25000

o}

R Zero Orly

eyord 12 KM bt 0 1KV

25000

o}

R Zero Oty

Compacion of .ol ardcempacig arh i ayers f 225

ey ity g g ve e st g
arangenent or spply o criage o atr withllads and
s finishing e sefaces s pe plananddrawing nclocin ire

ol s seictos xesionof 1 (o
messurertof conpacted eart)

o}

R Zero Oty

Earthworkin xcavationof foudato fnches T ordrary sl
(viceclasifcatonaf ol e ) anddispose of xcavtecd

of 1.

48094

o}

R Zero Orly

Earthworkin 1o n foundationvencies s backling
s n ot e 50 kv

o suialeeath obtireafr cuting of brrow pis witn e
Mooplee

direcionof €1

0136

o}

R Zero Orly

Providing a1y P.C.C. MI0 Wit roriral e of (135) ]
foundaton o varlous corponens of canalsuctaes o

2 pr s, Rateofcurss agpegete Gr. V e

295

o0

R Zoro Oty

Providing ard 1aing P.CC. or RC.C. WIS with ramiral mix

e dsign, Rt f cose aggregtes 20mm o 10 aen)

150561

0}

R Zoro Oty

Proviing ard 1y .C.C.or R.C.C VB wih nomiel mx ot

cring,
e g i ot o o ot .
anddirectiona

129083

|

R Zero Oty

Providing ard 1aing P.CC. or RC.C. W25 with ramral mix
72 e s s oo

ctres withapproved ulity f graded corse

required rade (s po desig) and oerapproved
ey st e -1 e e o
recssary ols e plans, vibratg, corivg ryalyand al s
. excuing he costofformuwork s wel 5= cting bening,
icing a placig conplts job s per secificaton e
irection f 1 (Takigra of spproved ualiy o spreete .
e dsign, Rt f couse aggregtes 20mm o 10 aen)

950

0}

R Zoro Oty

Supptyingard lying o ol graced fler o sizo 207 0 63
mmsizs nslope and be o carl below g rluing roal
all s e allcoplee s pe secificatonand irectonof E1

13500

|

R Zero Oty

P (0 sl
aclreaise wwehed s sperd ey =

e conplei o s pr specfication and iectionofE1

pee

o}

R Zero Orly

Providing 7 Liyig of 3 Geotesl ierbeween
eriariomresopes on wich pichin i aid 0 o evul et
e eriaiorere il o e voids of e
et o ock vl e e

gl on et o
et e

261000

o}

R Zoro Oty

S oo g e G e
thgood qalt fbauer with dlypace. piching g

costo cariae, l complt b aspe secificaion sxd
direcion of 1.

9000

o}

R Zoro Oty

PG s o (oo s por v

o i e, . s 1 eton ol
o s et pcicaton s vecion o E1

() TVT GRADE Fes00 Tommaia

o}

R Zoro Oty

(O)TMT GRADE Fes00  Tarmaia

2m

0}

R Zoro Oty

Proviing 3 g PV pipes 75 v i (4 K/ MG 3 1
1514565) i eep ol g allesd & s s making 009
tc. conplte 2 e directon of Engires in Crarge.

15500

0}

R Zoro Oty

v O e 0
el fer e in fourationar Super suctes s per
‘peitctors and recionot

203100

0}

R Zoro Oty

Provision or Dewatering fvater 5% of cost o founationwork
it 10 HP. moto pu-(Payert will e gien by suppored log
ookt i)

o}

R Zero Orly

Sty S P 7 S0 ol
e AvenuePlars gl cerges ., Conplete
e ot (o) o 2 st o

0}

R Zoro Oty

Botom 130mm Top T0mm wihsrmick baseplat 220 x220
L2 and s of M20 x700mm ong - bolsalorg it

i Pro-Lte complt o 3 per secifctons s direction
or el

200

Nos.

0}

R Zero Oty

Supply, ansporation and g of egated P 6 Soar Steet

complts o s par secifications and diectionof £

2000

o}

R Zero Orly

[Ker-Sto Block- 3D Grace (52 75 300 x 50mm)
nclsive il

Nos.

o}

R Zero Orly

R e oy s S

cuing ofpave blocs s e requiedsze s pate,firishing

n-Crerg. ()80 e 0k C.C. paver blockof M35 rade with
approved colurdesion e pare

a0

oy 1 1 S o ) o ity ey

vt ot o Oy
prserctiona bz et o it
e e e s e el sbrision

corsucion detais eoagged oo, incudig oer
clevatdosumets and 2 3. it dursion sor s aong with
i descriptive ots covering i loaton, fype desin feats,
ar s

o}

R Zero Orly

Toraln Figures

0.00

R Zero Orly

INR Zero Only
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=i i — ] tem Rate BoQ

Tender i hority: WAPCOS Ltd. (A yof Jal Shakti, Government of india.

NAME OF WORK: (RP.01). JORAWAR RECHARGE POND LOCATED IN FRONT OF RAJKIY PRATHMIK VIDHYALAY AND SASTHYA UPKENDRA, NEAR KHABRA SHY MANOR, KHABRA,
MUSHAHARI, DISTRICT-MUZAFFARPUR, STATE- BIHAI

Cantract No:

Name of the
Bidder/
Bidding Firm /
Company

PRICE SCHEDULE
(This BOQ template must not be modifiedireplaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender.
Bidders are allowed to enter the Bidder Name and Values only)

NUMBER TEXT NUMBER# | TEXT# | NUMBER® NUMBER TEXT
el tem Description Quantity | Units | BASCRATEWm | TOTALAMOUNT |TOTAL AMOUNT
No. Figures Tobe | Without Taxesin_[in

entered bythe [Rs. Excluding GST

Bidder
Rs. Excluding GST

1 z 5 ) 5 55

2
T Sungle learance i barrow area bulding premises flanks siope 0.00[INR Zero Only
of exixting road and canl ec, embs ing the

iungle, bushes from top including weeding out shrubs including
roots and leveling completa job asper spectifications and
direcion of &/

600000 sam

2 E work by Wcharcal s VA el of vt e
I or flood embanikment ar dhar alltypes of

ork Hingaking canal bk o embankment ot et s
adients desiling of

e e props e o desing a v g

new consiruction epair o resoration in ordinary soil including

spreading clod brealing and laying i laers properly with leads
o e il b consdred s pah e lf disance el i
e cyc . halfof huslage path

emoscn: il bsbeyond 50 fom a1
perpendicular distance from center of bank boundry of pit will
be more than 150M and wiith all s all complte ob as per
specifications and direction of B/ (mode of measurement-
sectional measurement o compaced earth)

21 |Beyond 150Mbutup 1o UZ KM 0000 com 0.00|INR Zero Only

3 Compecton oferh g compclng et n s of 0.00|INR Zero Only
225 mm thick at OMC by sheep foor roller to achiewve minimum

S Gty i g o e f wier

making artangement for supply and carriage of war with al

leads and it inishing the surfaces s per plan and drawing

including irecharges of compaction machine and ot ools | 5400 %0 cum

of £/ (mode of measurement of compacted earth )

0 Toundation 0.00|INR Zero Only
(vide classfiation of soil tem A) and disposal of excavateed

earth 50 obtained (0  disance up 1o SOmt and average lft of

1L5M including leveling, ramming the foundatin trenches, 6085.44 cum

removing the roots of shrubs etc.all complete s per

specificatins and direction cf E1

5 B vork g Toaon ¥ s balIogof
sucuren etk st LD Bk ek

rammed and fully compactzd and finely oresed wi

previous or suitable earh obtained afer cuting av hmmw pits 99360 cum

within a lead of 30 M and lf of 15M complete

specification and direction of €

00 [INR Zero Oy

g Poviingand g PCC WD Wi nomial i of (135) 0.00|INR Zero Only
foundation of various components of

bt srucures wih pproved aultyof e s

aggregate of required grade (as per design ) and

ity and o resite . washes snd scrend g

necessary tools and plants,vibrating, Curing., foyalty anc

s 1 excoing 2o of for work s el ummmmm 4586 cum

as per

oeiaons nd dircton of 1. (Ta0ng e o pproved

quality of agoregate as per design, Rate of course aggregte Gr.

1V taken)

7 0.00[INR Zero Only
(152 ndeck st wih pprovedauleyof rde oase:
red grade (as per deig

ity sndof il Mo ng srees g

 plant, vibrating, curing, royalty and all axes | 823.44 cum
etcexcluding costof form work as well reinforcement, ts

uting, bending, binding and placing complete job as per

specifications and direction of €/

5 Supplying and laying stone meal raded fifer of size 20mm 0.00|INR Zero Only

52 sz insoe and b ofcarl below g \ndud\l\q
royalty.al twresetcafl complete as per specifict 3600 cum
direction of £

g Porlng 2 ik GemetPlsr (4wl goved 0.00|INR Zero Only
and of requisie F Mwashed and screened including
mm sca"olmnvwh:v:v:v et e oty 410560 Sam
anda ompletsjob asper specification and direction
e
10 0.00|INR Zero Only

embankment stopes on e Biching i id o or evnt escape
of the embankment materals trough the voids of the stone
pitchingicement concree biock 2s wel 2 0 allow free 1680.00 sam
movement of water without crating any uplif hea on the

piching a per specficaions and direction of E

s Supplying and laying boulder s per Gesign and drawing riprap o
with good auality of boulder with duly packed pitching

including the cost of material, royalty and alltaxs etc. but 50400 cum

excluding the costof cariage, al completejob as per

specification and direction of E/l

0| INR Zero Oy

g} Providing MS reinforcement (Tor steel) as per approved
design.drawing. removal o rustcutting, bending, binding,

including supplying annealed wire, placing M.S rods in position

completejob as pe specifcations and diection of EL.

121 |@TMT GRADEFe50  Tommdn 2582 o 000 INR Zero Ony

fe) Supplying 600mm dia NP2 Hume Pipe wit collr s per 0.00[INR Zero Only
specifttion and directon of E/ including Labour charge for

laying, fiting and fixing NP2 600m dia H.P. with collrs in

line, level and grade as well providing approved jonting 20000 Mis

materals an joint properly filled 10 make them tea prof all

completejob as pe specifcation and diection of E/-

n Providing shuttering ncluding sUUting prapping ec, and it 100 [ INR Zero Oy
emoval after use i foundation and Super sructures as per 196120 sam

specifications and direction of €

5 S, Do P v Tor 3G s
and Avenue Plans including all charges Etc., Comn
st of vk o) o s e ectiaion i dcion | 64000 Nos

00 [INR Zero Oy

16 Fabricaion, Transportaion and supply of hot-0ip galvanized
Pole with BSEN - 10025 grade S 355 J0 stel plate

for st 1 206 o base st i oot openingaangenen,
including connections, wiring &chai for ant theft mechanism,
gy f sl b wit kel het. i :hann;l o
MCEs a5 per 1S specification suitable to

oeeof 10 KA 1750 s g Pl i o 3200 Nos
oo 130mm,Top o i s ek s e 204

0

00 [INR Zero Oy

s salonor hthsMakes vl Ligimate
e completejob as per specifcations and
direction of €A

i Sl ot nd g o g6 Soy 0,00 INR Zero Only
ABS + Polycarbonats body, Poly crystal Solar
e v col i SMDLED, i 25 . s gl e
C, High Bright Reflector, Charging time is minimum 6 i
s H, Lohng T 101012 s Sttt o usmq
dusk to dawin / Induction Mode / Duration Mode )
used High effciency Life Pod, Battery, Auto dim folyid
Bright, Motion sensor and alo facilitate duration based timer of
2746 brs with 5 years warranty. MAKES - Havell / Lightmate
1 Pro-Lite complet job a per specificaions and
direction of €A

200 Nos

n 150 0,00 INR Zero Only
inclusive all 1600.00 Nos

9 Prowing g cory made
e vt ock i Toopah, . . v w1
g vt parking o of e st ks . 5/
shape, made by table vibratory method using PUmould, lid in
required colour & pattern over 50 mm thick compacted bed of
mpacting and proper embeddinglaying of nter locking
paver blocks nto the sand bedcing layer though vibratory 84240 sqm
compaction by using pate vibrator, illing the joints with sand
and cuting o paver blocks as per required e,
finishing and sweeping exra sand. complete al s per cirection
of Engineer-n-Charge.(a)80 mim thick C.C. paver block of M-
35 grade with approved colour design and pattern.

00 [INR Zero Oy

20 Provision for Dewateing of water % o cost of foundation
work with 10 HP. motor pump-(Payment will be given by
supported log book of it)

00 [INR Zero Oy
100000 phr

21 Providing an fxing MS board (at site) a per drawing inluding 0.00|INR Zero Only

& ifs 2 per direction of Engineer-in-Charge. Colection,
preservation of geotagged photographic records of each art
n

records, constructon detals, geotagged photographs, including
other relevant documents and 2-3-minte duraton short films
along with brief descriptive notes covering islocation, type,
design features, and purpose.

Total in Figures 0.00|INR Zero Oy

Quoted Rate in Words. INR Zero Only
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=i i — ] tem Rate BoQ

Tender i hority: WAPCOS Ltd. (A yof Jal Shakti, Government of india.

JAME OF WORK: POND AT PATAHI BACK SIDE OF SHIV MANDIR, JAGGANATH PATAHIPATAR, MUSHAHARI, DISTRICT-MUZAFFARPUR,
STATeBnAR

Cantract No:

Name of the
Bidder/
Bidding Firm /
Company

PRICE SCHEDULE
(This BOQ template must not be modifiedireplaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender.
Bidders are allowed to enter the Bidder Name and Values only)

NUMBER TEXT NUMBER# | TEXT# | NUMBER® NUMBER TEXT
el tem Description Quantity | Units | BASCRATEWm | TOTALAMOUNT |TOTAL AMOUNT
No. Figures Tobe | Without Taxesin_[in

entered bythe [Rs. Excluding GST

Bidder
Rs. Excluding GST

1 2 z 5 ) 5 55

ungleclearance i barrow area building premises flanks siope 00 [ INR Zero Only

o exixing 0 snd carl . emtanknenty i he

jungle, bushes from top including weeding out shrubs including | 14400.00 sam
ook g conpee o s spticaons v
directon of £l

2 Earth work by Mechanical means with help of excavalor per
and spreader in canal o flood embankment or dhar alltypes of
work filling making canal banks or embankment of earh fress
L  other radients desilting of canal bed
agher in proper profile with dressing and finishing including
new consiruction epair o resoration in ordinary soil including

spreading clod brealing and laying i laers properly with leads
of lead will be considereed as path e haf disance ravelled in

perpendicular istance from center of bank boundry of pit will
be more than 150M and wiith all s all complte ob as per
specifications and direction of B/ (mode of measurement-
sectional measurement o compaced earth)

(Beyond 150 Mbutup (0 2 KM 0.00|INR Zero Only

360000 cum

3 Compaction of eart, rolling and compacting earth n layers of

225 mm thick at OMC by shesp foor folle to achiewve minimum
ry density including sprinkilng te required of ws

kig arangement o1 supp and g of wtet i all

leads and it finishing the surfaces s per plan and crawing

including hire charges of compaction machine and other tools

00 [INR Zero Oy

360000 cum

of £/ (mode of measurement of compacted earth )

T 0.00[INR Zero Only
(vide classfication of soi item A) and disposal of excavatecd.

earth 5o obtained to  disance up i SOmir and average lft of
LW g vlng, i e oundeion s 331680 cum
removing the roots of shrubs et. all complete a per

o v dretion o £

g Earth workin filling n foundation enches and backfilling of 0.00|INR Zero Only
sructure in layer not exceedi

fammed an fl compected vl s with e

previous or suiable earth obiained after cuting of Borrow pits: 2880 cum

i e of 301 o i f 1501 complete o e

specification and dirction of EN

g Poviingand g PCC WD Wi nomial i of(135) 0.00|INR Zero Only
i foundaion of various components
bt srucures wih pproved aultyof e s
aggr rade (as per design) and approved
iy hand f el £ M e 270 srened ncloing
necessary t0ols and plantsvibrating, Curing., royaly
taxes etc.excluding cost of form work aswell einforcement,
it cuting, bending, binding and placing complete job as per
specifictions and direction of Bl (Taking rate of approved
quality of agoregate as per design, Rae of course aggregte Gr.
IV taken)

9504 cum

7 o 0.00|INR Zero Only
(1:153) in deck skab with approved quality o graded coarse

aggregate of require grade (s per design ) and spproved

qualit sand of requisite F.M washed and screened including
. vibrating. curing. 18072 cum

einforcement,is
cuting, bending, binding and placing complete ob as per
specifications and direction of €

g Supplying and laying stone meal raded fifer of size 20mm

52 sz insoe and b ofcarl below g \ndud\ﬂq
Foyalty, al axes et all complete s per specificati 2700 cum
direction of £

100 [INR Zero Oy

g P 2 ik et Pl (12 iy vt 0.00[INR Zero Only
sty s of et F Mt srened including
i stfoldingwharoer equea and s yalty 1280 Sqm
o s comts o o o spctonand o
of e
10 f 0.00|INR Zero Only

g
embankment stopes on which pitching s lsid t or event escape.
of the embankment materals trough the voids of the stone
pitchingicement concree biock 2s wel 2 0 allow free 173400 sam
movement of water without crating any uplift hea on the

piching a per specficaions and direction of E

fry Supplying and laying boulder s per design and drawing riprap
with good quality f boulder with duly packed pi

including the cost of materal, oyalty and alltaxs etc. but
kg tncostf cariagn, i onpiono 5o
specification and direction of E/

00 [INR Zero Oy

52020 cum

g} a5 per approved
desion.drawing. removal o rustcutting, bending, binding,
including supplying annealed wire, placing M.S rods in position
completejob as per specifcations and diection of EL.

121 |@TMT GRADEFes00 iommda

00 [INR Zero Oy

fe) Supplying 600mm dia NP2 Hume Pipe wit collr s per 0.00[INR Zero Only
specifttion and directon of E/ including Labour charge for
ting and fixing NP2 600mm oia HP. with collars in
rade 2 well providing approved jonting 12000 Mis
materals and joint properly filled 10 make them tea proof all
completejob as pe specifcation and diection of E/-

n Providing shuttering ncluding sUUting prapping ec, and it
emoval after use i foundation and Super sructures as per 8280 sam
specifications and direction of €

00 [INR Zero Oy

5 Sy Doy v Tor 3G s
and Avenue Plans including allcharges Etc., Comn
st of vk o) o s e p i dcion | 32000 Nos

00 [INR Zero Oy

16 Fabricaion, Transportaion and supply of hot-0ip galvanized
le with BSEN - 10025 grace $ 355 JO steel plate
for shaft 15 2062 for base platswith door opening arrangement,
including connections, wiring &chai for ant theft mechanism,
sty of sl bsds i el et i charnel o
MCEs a5 per 1S specification suitable to
oeeof 10 KA 1750 s g Pl i o 1600 Nos
oo 130mm,Top o i s ek s e 204
0

00 [INR Zero Oy

s salonor hthsMakes vl Ligimate
e completejob as per specifcations and
direction of €A

ply. ransportation and fxing of Integrated 1P 65 Solar
vt gt ABS : Polyenbond ooy, Polycyi so
panel with cool white SMD LED Light 25
C. High Bright Reflector, Charging ime is minimum 6
i 8 1, Lighing Trme 104 1245 (Subjeck kg
dusk 1o dawn / Induction Mode / Duration Mode of Timers).

1 Auto

00 [INR Zero Oy

1600 Nos
Bvight, Motion sensor and also facilitate duration based timer of
21416 bis with 5 years warranty. MAKES : Havell / Lightmate
S ProLic completejob asper sesifcatons
direction of £/

18 Tom 0.00[INR Zero Only
inclusve all 90000 Nos

9 Providing and aying factory made chan
Coneete pet i oo, pks. e e wigs o
light afic parking e of required strength, thickness & size/
shape, made by table vibratory method using PUmould, laid in
required colour & pattern over 50 mm thick compacted bed of
mpacting and proper embeddinglaying of nter locking
paver blocks nto the sand bedcing layer though vibratory 47520 sqm
compaction by using pate vibrator, illing the joints with sand
and cuting o paver blocks as per required
finishing and sweeping exra sand. complete al s per cirection
of Engineer-n-Charge.(a)80 mim thick C.C. paver block of M-
35 grade with approved colour design and pattern.

00 [INR Zero Oy

20 Provision for Dewalering of waler % of costof foundation 00 [INR Zero Oy
work with 10 HP. motor pump-(Payment will be given by

supported log book of sie) 000 Ld

21 Providing an fxing MS board (at site) a per drawing inluding 0.00|INR Zero Only

s a e directon of Engner-n-Chage Collection,
preservation of geotapged photographic records of each arifcal
ecerteStucure onsruted under v prajec and submision
of comprehensive siructure-wis reporsidats, qualty control
records, constructon detals, geotagged photographs, including
other relevant documents and 2-3-minte duraton short films
along with brief descriptive notes covering islocation, type,
design features, and purpose.

Total in Figures 0.00|INR Zero Oy

Quoted Rate in Words. INR Zero Only
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=i i — ] tem Rate BoQ

Tender i hority: WAPCOS Ltd. (A yof Jal Shakti, Government of india.

NAME OF WORK: (RP-03)- RECHARGE POND LOCATED AT PATAHI PURAUNI POND, PATAHI HARL NEAR HANUMAN MANDIR, PATAHI, MUSHAHARI, DISTRICT-MUZAFFARPUR, STATE-
BIHAR

Cantract No:

Name of the
Bidder/
Bidding Firm /
Company

PRICE SCHEDULE
(This BOQ template must not be modifiedireplaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender.
Bidders are allowed to enter the Bidder Name and Values only)

NUMBER TEXT NUMBER# | TEXT# | NUMBER® NUMBER TEXT
el tem Description Quantity | Units | BASCRATEWm | TOTALAMOUNT |TOTAL AMOUNT
No. Figures Tobe | Without Taxesin_[in

entered bythe [Rs. Excluding GST

Bidder
Rs. Excluding GST

1 2 z 5 ) 5 55

T Jungle clearance i bartow area building premises flanks siope 00 [ INR Zero Only
of exixting road and cana e, embankment by removing i

ungle, bushes from top including weeding out shrubs including | g000.09
roots and leveling completa job asper spectifications and

direcion of &/

sam

2 Earth work by Mechanical means with help of excavalor per
and spreader in canal o flood embankment or dhar alltypes of
work filling making canal banks or embankment of earh fress
L  other gradients deslting of canal bed
agher in proper profile with dressing and finishing including
new consiruction epair o resoration in ordinary soil including

spreading clod brealing and laying i laers properly with leads
of lead will be considereed as path e haf disance ravelled in

perpendicular istance from center of bank boundry of pit will
be more than 150M and wiith all s all complte ob as per
specifications and direction of B/ (mode of measurement-
sectional measurement o compaced earth)

21 |Beyond 150Mbutup to U2 KNG

o[ RR Zero
7200.00 cum n

3 Compaction of eart, rolling and compacting earth n layers of

225 mm thick at OMC by shesp foor folle to achiewve minimum
ry density including sprinkilng te required of ws

kig arangement o1 supp and g of wtet i all

leads and it finishing the surfaces s per plan and crawing 220000

including hire charges of compaction machine and other tools

00 [INR Zero Oy

of £/ (mode of measurement of compacted earth )

T 0.00[INR Zero Only
(v esifaonof sl e A and dposl o excavalem

0. disance up o SOmir and average lft of
15M including leveling, ramming the mumlalmn lrenches‘ 607680 cum
removing the roots of shrubs ez, al complet
specifications and directon cf €1

5 Earth work in ilng in foundation enches and backfiling of

00 [INR Zero Oy

i with semi
previous or sultable earth oblained after cuting o borrow pits 2880 cum
within a ez of 30 M and lf o 1.5M complete job as per

specification and direction of €

6 Providing and laying P.C.C. MI0 With norminal mix of (136)
i foundation of various components of canalstructues or
embankment siructures with approved quality of raded coarse
soreote of required rade (s pr desin) and pproved
quality hand of requiite .M washed and screened including
ecessary ool plans i, Curg Tovlyand 526
cluding cost of form work as wellrinforcement,

e, i bidig xd g compits oo ot
specifications and dirction of Bl (Taking rate of approved
qualit of agoregate s per design, Rete of course agoregte Gr.
IV taken)

100 [INR Zero Oy

cum

7 or 0.00[INR Zero Only
(1:1:53) in deck slab with approved quality of graded coerse
aggregat of required grade (as per design ) and app
aalty s of i F Mt srened including
necessary tools and plant, vibrating, curing, royalty and all axes | 14148 cum
form work s well mnmmmm its

cuting, bending, binding and placing complte job as
specifications and dirction of E/.

s Supplying and laying stone metal raded file of size 20mm o 0.00|INR Zero Only
122 in slope and bed of canal below lning including

royelty.al taxesetcall complete a per specficaton and 2400 cum

directon of €1

5 [Porviing 12 ik Cerment Plster (14) withapproved 00| INR Zero Oy
qualty san of requiste - Maiashed and sraened including
curing,scafolding wherever required and s removal oyalty 61820 sam
 al taxcs et complet job asper specification and direction
oren

) 0.00[INR Zero Only
embkmentstots on i fcting i o o event e-scapz

of the embankment mateials through the voids of

ningeanent concet ick 5 wel ool 4300 sam

movement of water without creating any uplift hea on the

piching s per specfications and direction of €/

s Supplying and laying boulder s per Gesign and drawing riprap 0.00|INR Zero Only
with good auality of boulder with duly packed pitching

including the cost of materials, royalty and all s etc. but 7200

excluding the costof cariage, al completejob as per

specification and direction of E/l

g} Providing MS reinforcement (Tor steel) as pe approved
desion.drawing. removal of rustcutting, bending, binding,

inciuding supplying annealed wire, placing M.S rods in position

completejob as pe specifcations and direction of EL.

21 |@TMT GRADEFe500 Tommd i [ 0.00| IR Zero Ony

13 Supplying 600 dia NP2 Fume Pipe wih collr s per 0.00|INR Zero Only
pcitaton s dhocionof €1 kg ik chrge for

laying, fiting and fixing NP2 600 dia H.P. with collrs in

. vl and e a el proviing approu g 16000 Mis

materals and joint propery filled to make them teak proof all

completejob as per specification and diection of E/l-

12 Providing shuttering including sruting propping e, and it
removal afte use in foundation and Super structures as per 31720 sam
specifications and direction of &

00 [INR Zero Oy

15 Supply, Delivery, Plantation, watering for 30 days of Homestead

and Avenue Plants ncluding all charges Etc., Complet fo

finished item of work (o) job as per specifications and direction 800.00 Nos
en

00 [INR Zero Oy

6 Fabricaion, Transportation and supply of hot-dip gaivanized 00 [INR Zero Oy
oot P vih BSEN - 1008 e 5 59,0 s ke

for shatt, 15 2062 for base plate with door opening arrangement,
ockaing conecions, wng e for o mectnee,
supply of suitable boards with bakelite sheet, in channel for
MCBs a5 per 15 specification sutabl to withstand the wind
speed of 180 KMPH 7.50 Mus height Pol having dimensions. 400 Nos
Bottom 130mim, Top 70mm with 3mm thick, base pate 220 x
220 x 12mm and 4 Nos of M20 x 700mm lang ' bots along with
{templat or equivalent for soar lighisMakes: Havells L

| Baja 1 Pro-Lite complete job a per specficaions and
direction of £/

1 Supply, transportation and fxing of Integrated 1P 65 Solar
Street Light with ABS + Polycarbonate body, Poly crystal Solar
panel with cool white SMD LED Light 25 W, Beam
C. High Bright Reflector, Charging ime is minimum 6 Hrs and
maximum 8 ks, Lighting Time 10 10 12 Hrs (Subjectto using
dusk 1o dawn / Induction Mode / Duration Mode of Timers).
used High efficiency Life Pod, Batery, Auto dim and Auto
Bvight, Motion sensor and also facilitate duration based timer of
21416 bis with 5 years warranty. MAKES : Havell / Lightmate
| Baja 1 Pro-Lite complee job as per specficaions and
direction of £/

00 [INR Zero Oy

18 Tom
inclusive all 207000 Nos

00 [INR Zero Oy

9 Providing and laying factry made chamfered edge Cement
(Concrete paver blocks n footpath, parks, awns, drive ways or
o afic paing e o resres g, ikress & s

00 [INR Zero Oy

pacting and proper embecding/laying of inte locking
paver blocks into the sand bedding laye through vioratory 111600 sam
compaction by using plate vibrator, illing the joints with sand

f paver blocks as per required size and pater
nising nd sueping oxta s, compiete s u discion
of Engineer-in-Charge.(a )80 mm thick C.C.
35 rade wih ooV clout designan ptern.

20 Provision for Dewalering of waler % of costof foundation 00 [INR Zero Oy
work with 10 HP. motor pump-(Payment will be given by

supported log book of sie) 000 Ld

21 Proviing n ing WS oard o ) st daio oo 0,00 INR Zero Only

e por drection o1 EngearinChare. ol
preservation of geotapged photographic records of each arifical
TecerteStucure consuted under v prajec and subision
of comprehensive siructure-wis reportsidats, qualty control
records, constructon detals, geotagged photographs, including
other relevant documents and 2-3-minte duraton short films
along with brief descriptive notes covering islocation, type,
design features, and purpose.

Total in Figures 0.00|INR Zero Oty

Quoted Rate in Words INR Zero Only
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- liem Rate BoQ

Tender s s

NAME OF WORK: (RP.04)- RECHARGE POND NEAR ADARSH SHRI JAYMANGAL GOVT, MDDLE SCHOOL, CHANDANPATTI CHANDANPATT, MUSHAHARI, DISTRICT-MUZAFFARPUR, STATE-
BHAR

Contract No: WAPIWRAWS-GIRDEMARSIBIHARLIULYI2026 2027101

Name of e

Bidors
Bisdng Fim
Compan,

he bager etse the bidderis o
Bidders re alowed to enter theBidder Name and Vaies only )

NveER Y TExTe NonaER s | Texts | NuMeER+ NOMEER - TexTs
Bl o Descrpton Quantty | Unts | BASICRATE | TOTALAMOUNT |TOTAL AMOUNT
o FiguresTobe | Wihout Taxes n_|in Words
emered by the | . Exciucing ST

Bl
Re.Excuting GST

[ e e i e e G00[ WA Zew oy

o ol . i
s o o st e ek

et mesemintof corgased )

FER e T 000 zeroom
won | cm "

T |G s e 000 W Zemoy
ikt M by shesp o ol o achiw i
S5t ety e e e of o

s s g s s o o one kg
e s o e

ot compte s pr mymn; i of £ (o
Eisrpiabintins

&[S i omavaton af fonaton s i rdary s 000[ W zem oy
oot

et Gt o S i .

; 0 ey iy, e v swoos | cum
e o i . St s s

foipchet

5[t work g i s e o 000[ WA zem oy
s e g 50 i vl

e st iy s

proansr ety .vm mw.a e (mxwzwlhwvmw o we | am
kor
et s et 1

& [Proing i by PCC_ W0 Wk st o (15%) 000[ W zem oy
ot o s conporers o bctnsr
barkmen s wehsproved ualty of s o
sprp of eqived rade (s pordsin ) wwmmy
it s s e
Lol and pocs v, Curng. royaly and

ok ket g | 55| eom

oreon oo Tt il s gyl i 5
s, Rt o e g Gr. 1)

7 [Froa g C.C. o RCC W v ol el 000 W Zem oy
(1153 I deck s it o sty o e couse

ki g g oy i woss | cum
o o otk sl e, s iy

& [Suemhig g o el e f 8 o 057 500 WRzem oy
s i sope 2 oo carl o g kg oy,
8 o campets 5 e peicstion s vctonof £1 | 4800 m

g 000 W Zem oy

oo i F Mt s srensd ke i,
cafoing whorer rqued 0 s ol oy and s s | 1o
ot i o o s et o 1

0 [Freving i Ly of s G Tl even g . 500 WRzem oy
ke s et s o vt e of

vt ey prsotepdinliy
secifcatonsand iecin of

T 500 WRzem oy
o ey o vl sy g e

st of it ooy o e .t chg e cst.
. o s e ol | 1490

T[S e ot e

ooy v g 5 o
pctiatons 0 tctonof £,

T @Y GRADEF ) omman o o 00| W Zew oy

T3 [Somnny 80 i NP P P i ol 000 W Zem oy

el s v v o g i and | 20000 s
r

e sceaton

= Pmﬂlwsmmrvmwmzmnzmmumwuvmwmx e 000 W Zem oy
ol e st oundan nd Supt St s ot o -
seccatonsand ecion f E1 s

I e T ] I [y

s v Pl g al s Ec.. Comol

en

T [Farn Tt sy o g
ol Wi BSEN - 10025 e § 355 J0 sl ple
rargenen

I [y

g
i
H
i
H

e o s ‘o A e Lt
o0 o oo e een

T [t el o o et
e i A5+ Pl sy Pl il Sk
ottt 0 LED i 5 s e 170
e, gt s o . 42 i
s, Lipig Tie 101 12 s (Sbjet 0 s sk o

I [y

ion

B L
e st o ekt drston 7416 e
e ks Nwem/Lgmmwaml/ ProLis
campletjo 2 e specicatns

T Ker-Stne ok 130 Grde (e 575 x 00 50 000 W Zem oy
abe s w0 | wes

T [ ey s dertecs ot
Concre e bocks n fotat, ks, s, e vy o

e runE ko o s i, i o

e e ko e P b

et ot oo 6 ko

i ot o eresono oo i o

o oo mexwm e b vty o | sam
o b sing e vrtr, ing e o with

g o o Do b s e

I [y

ok 40 e o S s
cur i ang

E T ar 5t f st of fodatn 000 W Zem oy
i 10»4 1 ke g ot A oy i | s0t0 o
g ook of )

|t L) g o et o

I [y

5562 Type-A kg
o i gt 532 b o 08 | 31500 "
for e gansion. ) Singe ke pis. 3 75

ysaen

7| 01y ke
P o 015 1502 Ty A ks

o i gt 552 b o 08 | 2000 "

for remal gansin, ) inge sckeedpss. ) 10

et sKgscen (1)

I [y

I e e 000 WA Zew oy
e v s
conforming 15 - 1352 Tye A, ncladingaing wih s ig
o1 555 o g 19 go T e
a7

B e e

g secsores o ngsiciss e v s
Cotorigto: 1532 e & g orm e | 10000 Nox
onformigia 1 362 el

I [y

o Bed 875 1) 150 daeer

5 [P T o wall e eptened - PVC i 000 WA Zew oy

coforming o5 15662 Type A, ki o wih s | 20000 o
contorming o 15 5362, i 10 o g ot el
xparsin Eqa T 3 75 daster

R

I [y

Contoming 1011359 Ty A, nktgjoein wih sl 173
onmigia 1548, ke 10 0 or e
psrion: To . ) To ot (00505

15000 Nos

B R
' or SC1. o e e e 3 Pk camine

I [y

mbateis nd s st w7 0

25 [Pt g V.S et cir o s 000 WA Zew oy
1o SC1. s s et i ki e

ot ke 10110 e of 24 i (L a2 coe

o4 i sone syt 20 ol ) st | 7500 o

ting e nd eking g h walls . 1150 o dmeer

79 [rovte g W B (i ) 5 pr g g 00| W Zew oy

Costcton e, gotaged g,
e e doces 145 e doron o o

e, s e

o Faures .00 | W Zers orly

Guted Fate m Words ‘ INR Zero Only
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=i i — ] tem Rate BoQ

Tender i hority: WAPCOS Ltd. (A yof Jal Shakti, Government of india.

NAME OF WORK: (RP-05)- BHORHA RECHARGE POND AT JAJUARA, JAJUARA, AURAI, DISTRICT- MUZAFFARPUR, STATE-BIHAR

Cantract No:

Name of the
Bidder/
Bidding Firm /
Company

PRICE SCHEDULE
(This BOQ template must not be modifiedireplaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender.
Bidders are allowed to enter the Bidder Name and Values only)

NUMBER TEXT NUMBER# | TEXT# | NUMBER® NUMBER TEXT
el tem Description Quantity | Units | BASCRATEWm | TOTALAMOUNT |TOTAL AMOUNT
No. Figures Tobe | Without Taxesin_[in

entered bythe [Rs. Excluding GST

Bidder
Rs. Excluding GST

1 2 z 5 ) 5 55

Jungleclearance in barrow area building premises flanks slope 00| INR Zero Only
of exixting road and cana e, embankment by removing i

ungle, bushes from top including weeding out shrubs including | 600000 sqm
roots and leveling complets job asper spectifications and

direction of &/l

2 Earth work by Mechanical means with help of xcavator tpper
and spreader in canal o flood embankment or dhar alltypes of
wori iling making canal banks or embarkment of eath fress
from logs rootsor any other radients desiling of canal bed
adher in proper profile with dressing and finishing incluing
new construction repair o resoration in ordinary soil including

spreading clod breaking and laying i laers properly with leads
lead will be considereed s path ie half distance raveled in

e cycl . halfof hualage paih from pt o bank or

embackment pit will b beyond 150 M from centr e

pependcr dianc rom cane o bk boundry of i

be M andl wiith al s all completz job as per

oecicaion x drcion o 1 (o mesreert:

sectonal measurement of compaced earth)

21 |Beyond 150Mbutup 1o UZ KM 0.00|INR Zero Only

288000 cum

3 Compaction of eart, rolling and compacting earth n layers of

225 mm thick at OMC by shesp foor folle to achiewve minimum
ry density including sprinkilng te required of ws

kig arangement o1 supp and g of wtet i all

leads and it finishing the surfaces s per plan and crawing

including hire charges of compaction machine and other tools

00 [INR Zero Oy

288000 cum

of £/ (mode of measurement of compacted earth )

T 0.00[INR Zero Only
(vide classfication of soil item A) and disposal of excavatecd
earth 5o obtained to  disance up i SOmir and average lft of
LW g vlng, i e oundeion s 183840 cum
removing the roots of shrubs et. all complete a per

o v dretion o £

g Earth workin filling n foundation enches and backfillng of 0.00|INR Zero Only
sructure in layer not exceedi

fammed sl compected vl s with e 1440 cum

previous or suiable earth obiained after cuting of Borrow pits:

withi a lead of 30 M and it of L5M complete obsper

g Providing and Taying P.C.C. M10 With ] 0.00|INR Zero Only
foundation of various components

s s wih oo alyof s omse

aggregate of required grade (as per design ) and

quality hand of requisite M washed and scvee«ed g

necessary tools and plants,vibrating, Curing., foyalty anc

s e ching o o sk el eforeemen,

it cuting, bending, binding and placing complete job as per

oeciaons nd dircton of 1. (103 e o pproved

quality of agoregate as per design, Rae of course aggregte Gr.

IV taken)

3663 cum

7 o 0.00|INR Zero Only
(1:153) in deck skab with approved quality o graded coarse

aggregate of require grade (s per design ) and spproved

qualit sand of requisite F.M washed and screened including
plant, vibrating curing, 7074 cum

et excluding costof form wiork as well reinforcement, its

cuting, bending, binding and placing complete ob as per

specifications and direction of €

5 Supplying and laying stone metal gaded fife of size 20mm 0 o

63 mim size in slope and bed of canal below lining including
royalty. al wees etcall complete asper specification and
direcion of £

0| INR Zero Oy

1200 cum

T Porviding 12 mim thick Cement Plaster (14) with approved. o
sty s of et F Mt srened including
g satoldog s it st royalty
v o ot sl ot por e G

0| INR Zero Oy

33910 sam

of e

o f g 0.00|INR Zero Only
embankment stopes on which pitching s lsid t or event escape.

of the embankment materals trough the voids o the stone

pitchingicement concree biock 2s wel s 0 allow free 2000 sqm

movement of water without crating any uplift hea on the

piching a per specficaions and direction of E

s Supplying and laying boulder s per Gesign and drawing riprap o
with good auality f boulder with duly packed pitching

including the cost of materials, royalty and alltaxs etc. but 3600

excluding the costof cariage, al completejob as per

specification and direction of E/l

INR Zero Only

2 Providing MS reinforcement (Tor steel) as pr approved
design,rawing, removal o rustcuting, bending, binding,

including supplying annesled wire,placing M. rods in position

completejob as per specifications and diection of E.

121 |(@TMT.GRADEFes00 iommda

00 [INR Zero Oy

fe) Supplying 600mm dia NP2 Hume Pipe it collr a per 0.00[INR Zero Only

specifttion and directon of E/ including Labour charge for

ting and fixing NP2 600mm oia HP. with collars in

rade 2 well providing approved jonting 5000 mis

materials an joint properly filled 10 make them tea proof all
completejob as pe specifcation and diection of E/-

n Providing shuttering ncluding sUUting prapping ec, and it 0.00|INR Zero Only
removal afte use n foundation and Super sructures as per 15860 sam
specifications and direction of €

5 Supply Delivery,Plantation watering for 30 days of Homestead 00 [INR Zero Oy
and Avenue Plans incluging all charges Etc., Complete for

finished item of work (or) job as per pecifiations and direction | 160.00 Nos
[l

16 Fabricaion, Transportation and supply of hot
Octogonat Pl wih BSEN - 10023 g 35830 o e e
for shaft 15 2062 for base platswith door opening arrangement,
including connections, wiring &chai for ant theft mechanism,
supply of suitable boards with bakelite sheet, in channel for
MCBs as per 1S specification suftable to withstand the wind
speed of 180 KMPH 7.50 Mus height Poe having dimensions 200 Nos
oo 130mm,To o it s ek s e 208

00 [INR Zero Oy

emoite o squval. for s hthsMakes el gt
| Baja | Pro-Lite complete job as per specficaions and
direction of €A

1 Supply transportation and fxing of Integrated 1P 65 Solr
Street Light with ABS + Polycarbonate body, Poly crystal Solar
panel with cool white SMD LED Light 25 W, Beam
C. High Bright Reflector, Charging ime is minimum 6
i 8 1, Lighing Trme 104 1245 (Subjeck kg
dusk 1o dawn / Induction Mode / Duration Mode of Timers).
1 Auto

00 [INR Zero Oy

Bvight, Motion sensor and also facilitate duration based timer of
21416 bis with 5 years warranty. MAKES : Havell / Lightmate
S ProLic completejob asper sesifcatons
direction of £/

18 Tom 0.00[INR Zero Only
inclusve all 20000 Nos

) Poviing a0 g Tory e cranfre e Cement 0,00 INR Zero Only
(Concrete paver blocks in footpath, parks, awins, drive ways or
light raffic parking ec. of required trengt,

e bl v o s e o oo oy 10800 sqm
compaction by using plate vibrator, illing the joints with sand

and cuting o paver blocks as per required size and patern,
finsting st vesping s s, complete sl per recton
o Exine - Chae )00 ik GG paver bodkof M-
5 e i sovove ot dsi oy

20 oo o Devatrngof vl 55 f s of o 00 [INR Zero Oy
work with 10 HP. motor pump-(Payment will be given by

o ook ot ) 7000 Ld

00 [ INR Zero Only

21 Providing an fixing MS board (a site) a per drawing incuding

& ifts a5 per direction of Engineer-in-Charge. Collection,
preservation of geotapged photographic records of each arifical
recharge structure constructed under the project and submission
of comprehensive siructure-wis reportsidats, qualty control
rors, consicton s geotagge photogrons, nluing

it documen duraton short ilms
‘tong ot descnmwe oo vrin 5 oo, 390
design features, and purpost

Total in Figures 0.00|INR Zero Oy

Quoted Rate in Words INR Zero Only

Page 13 of 17




=i i — ] tem Rate BoQ

Tender i hority: WAPCOS Ltd. (A yof Jal Shakti, Government of india.

NAME OF WORK: POND NEAR RATWARA WEST, AURAI, DISTRICT-MUZAFFARPUR, STATE-BIHAR

Cantract No:

Name of the
Bidder/
Bidding Firm /
Company

PRICE SCHEDULE
(This BOQ template must not be modifiedireplaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender.
Bidders are allowed to enter the Bidder Name and Values only)

NUMBER TEXT NUMBER# | TEXT# | NUMBER® NUMBER TEXT
el tem Description Quantity | Units | BASCRATEWm | TOTALAMOUNT |TOTAL AMOUNT
No. Figures Tobe | Without Taxesin_[in

entered bythe [Rs. Excluding GST

Bidder
Rs. Excluding GST

1 z 5 ) 5 55

2
T Jungle clearance i bartow area building premises flanks siope 00 [ INR Zero Only
of exixting road and cana e, embankment by removing i

iungle, bushes from top incluing weeding out shrubs ncluding | 40 0
roots and leveling completa job asper spectifications and

direcion of &/

2 E work by Wcharcal s VA el of cavatr e
and spreader in canal or flood embankment ar dhar alltypes
vork ing making canal bk o emparcnen o ey e
from logs roots or any other radients desiltng of canal bed
agher in proper profile with dressing and finishing including
new consiruction epair o resoration in ordinary soil including

spreading clod brealing and laying i layers properly with leads
of lead will be considereed as path e haf disance ravelled in
e cyc . halfof huslage path from pt 0 bank or
embackment pit will be beyond 150 M from center i.e
perpendicular distance from center of bank boundry of pit wi
oot 50Mand il s corpet oo u«
specifications and irection of B (mode of measureme

sectional measurement o compaced earth)

Z1[Beond MU Up o TZKNE R Zer0 0
> g 4320.00 Cum 000 i

3 Compaction of eart, rolling and compacting earth n lyers of
25 mm i OMC by e o ol o ciewe minimu,
inclucing spriking the requied of
g e o Sy o of s i aH
leads and it finishing the surfaces as per plan and
nluing it crrges o compacton e and ot Gls

100 [INR Zero Oy

432000 cum

of £/ (mode of measurement of compacted earth )

T 0.00[INR Zero Only
(vide classfication of soi item A) and disposal of excavatecd

earth 5o obtained to  disance up o SOmir and average lft of
LW ncdig vlng, i e oundetion s 128420 cum
removing the roots of shrubs et. all complete a per

o v dreion o £

g Earth workin filling in foundation enches and backfillng of 0.00|INR Zero Only
sructure in layer not exceeding 150 mm thick welt waer

rammed and fully compscted and finely oressed with semi

previous or suiable earth obiained after cuting of borrow pits: 720 cum

within a ead of 30 M and lft of .5M complete job as per

specification and dirction of EN

6 Fovi ey PCC: VD W homioe s of (E24]

100 [INR Zero Oy

necessary tools and plantsvibrating, Curing., royalty and all 263
cluding cost of form work as wellrinforcement,

itscuting, bending, binding and placing complete job as per

specifications and dirction of Bl (Taking rate o approved

qualit of agoregate s per design, Rete of course agoregte Gr.

IV taken)

o INR Zero Only
(1:153) in deck slab with approved quality of graded coerse

red rade (s per design ) and approved
quality sand of requiste F.M washed and screened including
necessary tools and plans, vibrating, curing royalty and all ees | 3924 cum
etcexcluding costof form work as well reinforcement, ts
cuting, bending, binding an plcing complte job as per
specifications and direction of €/

5 Supplying and laying stone metal gaded fife of size 20mm 0 o

63 mim size in slope and bed of canal below lining including
royalty. al tweesetcall complete as per specficaion an
direction of 1

INR Zero Only
1200 cum

5 [Porviing 12 ik Cerment Plster (14) with approved 0
qualty san of requiste - Maashed and sraened including
curing,scafolding wherever required and isremoval oyalty 18910 sam
 al taxcs et complet job as per specification and direction
oren

INR Zero Only

o f g 0.00|INR Zero Only
embankment stopes on which pitching s lsid t or event escape.

of the embankment materals trough the voids o the sone
ietingiamt conces bk vl e 2000 sam
et wir without iy pt esd o he

pitching as pel specifications and direction of

fry b nd g bl g 6l o S 0.00|INR Zero Only
with good quality of boulder with duly packed pitching

g h ot of i, oyl v e e ot 3600 cum
kg tncostf cariagn, i onpiono 5o
specification and direction

g} o] velmuvcemenrﬂu seel) 2 per approved
desi ovalof st cutting, bending, binding,

ncloing suping el i, pacing M s i posiion

completejob as per specifcations and diection of EL.

121 |@TMT GRADEFes00 iommda

00 [INR Zero Oy

fe) Supplying 600mm dia NP2 Hume Pipe it collr a per 0.00[INR Zero Only
specifttion and directon of E/ including Labour charge for
ting and ixing NP2 600mm oia HP. with collars in
rade 2 well providing approved jonting 5000 Mis
materials an joint properly filled 10 make them tea proof all
completejob as pe specifcation and diection of E/-

12 Providing shuttering including stuting propping ec, and its. 0.00|INR Zero Only
removal afte use in foundation and Super structures as per 9310 sqm

5 Sl Doy Pl vt 30 oy of e 0.00|INR Zero Only
and Avenue Plants inclucingall cha
nmsm tem of work (0r) job as per SD!clllcaunns and dweamn 160.00 Nos

6 Fabrication, Transportation and supply of hot-dip gaivanized 0.00[INR Zero Only

Pole with BSEN - 10025 grade S 355 10 stel plate
for shaft 15 2062 for baseplate with door opening arrangement,
ockaing conecions, wng e for o, mectnee,
sy o sl b wi bkl st i chrndor
MCBs a5 per 15 specification sutabl to withstand the wind
speed of 180 KMPH 7.50 Mus hight Pol having mmwsmns 200 Nos
Bottom 130mim, Top 70mm with 3mim thick, base pate 220 x
220 L i s f N 00m ons s long it
{templats or equivalent for solar lightsiakes: Havell / Lightmate
1S Pro-Li copio o s por pcicaios s
direction of £/

1 Supply transportation and fxing of Integrated 1P 65 Solar
Street Light with ABS + Polycarbonate body, Poly crystal Solar
panel with ool white SMD LED Light.
C. High Bright Reflector, Charging ime is minimum 6 Hrs and
maximum 8 ks, Lighting Time 10 10 12 Hrs (Subjectto using
mers),

00 [INR Zero Oy

dusk 1o dawn / Induction Mode / Duration Mode of Timers 200 N
used High efficiency Life Pod, i fos
Bvight, Motion sensor and also facilitate duration based timer of
21416 bis with 5 years warranty. MAKES : Havell / Lightmate
S ProLic completejob asper sesifcatons
direction of £/

- 150m 0,00 INR Zero Only
inclusive all 30000 Nos

) Providing and laying factory made chan 0.00[INR Zero Only

Conc paver blocks i foopan, gk \awns dnveways or
light afic parking e 55 & sizel
shape, made by table vlhvalmy mthod uing POk, id n
required colour & pattern over 50 mm thick compacted bed of
mpacting and proper embeddinglaying of nter locking
paver blocks nto the sand bedcing layer though vibratory 16200 sam
compaction by using pate vibrator, illing the joints with sand
and cuting o paver blocks as per required
finishing and sweeping exra sand. complete al s per cirection
of Engineer-n-Charge.(a)80 mim thick C.C. paver block of M-
35 grade with approved colour design and pattern.

) Provsion Tor vk of vl 5o ot ounomion
pump-(Payment will be iven by
Sppored ogbok of 6

00 [ INR Zero Only
75000 phr

21 |Providingan fixing VS board (o se) & per rawing inciuding 00| NR Zero Ony

. ifs as per direction of Engineer-

Charge. Collecton

recharge strucure consiructed under the project and submission

of comprehensive stucture-wise reports/dats, qualty control

records, construction detal

ot it doumentswd -
o with it st s covaring o,

design features, and purpose.

Total in Figures 0,00 | INR Zero Oy

Quoted Rate in Words. INR Zero Only
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=i i — ] tem Rate BoQ

Tender i hority: WAPCOS Ltd. (A yof Jal Shakti, Government of india.

NAME OF WORK: (RP-07)- BHUSARI RECHARGE POND AT CHHATAUNA, CHHATAUNA, BHUSARI, DISTRICT- SAMASTIPUR, STATE-BIHAR

Cantract No:

Name of the
Bidder/
Bidding Firm /
Company

PRICE SCHEDULE
(This BOQ template must not be modifiedireplaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender.
Bidders are allowed to enter the Bidder Name and Values only)

NUMBER TEXT NUMBER# | TEXT# | NUMBER® NUMBER TEXT
el tem Description Quantity | Units | BASCRATEW | TOTALAMOUNT |TOTAL AMOUNT
No. Figures Tobe | Without Taxes in_|In Word:

entered bythe [Rs. Excluding GST

Bidder
Rs. Excluding GST

1 2 z 5 ) 5 55
1 ungleclearance in barrow area building premises flanks slope 0.00[INR Zero Only

o exiing 0 and carl . emtanknenty i e

jungle, bushes from top including weeding out shrubs including | 2000.00 sam

oo nd o cmplet o pr st

direction of El
2 Earth work by Mechanical means with help of excavalor per

and spreader in canal o flood embankment or dhar alltypes of
work filling making canal banks or embankment of earh ress
L  other gradients desilting of canal bed
agher in proper profile with dressing and finishing including
new consiruction epair o resoration in ordinary soil including

spreading clod brealing and laying i laers properly with leads
of lead will be considereed as path e haf disance ravelled in
e cyc . halfof huslage path from pt 0 bank or
embackment il e beyond 150 ro a1
perpendicular distance from center of bank boundry of pit will
e e an 150 and with it all complee o s per

Seyons 153 it up 1o 72 KN

S0 R Zer00
2240.00 Cum Y

3 Compaction of eart, rolling and compacting earth n layers of
225 mm thck at OMC by shesp foor fole to achiewve minimum
5o dry density incuding sprinkilng the required of water
aking arngemen o suplyan caioeof wae it
and It finshing the surfaces as per plan and crawing
g it crrges o compacion e and ot Gls

00 [INR Zero Oy

24000 cum

of £/ (mode of measurement of compacted earth )

T 0.00[INR Zero Only
(e lasifcaton of s em &) snd diposl of excavatees

0. disance up o SOmir and average lft of
SV nching eeing . raming e foundaon tenchs 305760 cum
removing the roots of shrubs et. all complete a per
specifications and directon cf €1

s ok g oo o EalIog 00 [INR Zero Oy
water

previous or sultable earth obiained after cuting o borow pits 520 cum
within a ez of 30 M and lf o 1.5M complete job as per
specification and diretion of €

6 Providing and laying P.C.C. MI0 With norminal mix of (136)

i foundation of various components of canalstructues or
embankment siructures with approved quality of raded coarse
g

100 [INR Zero Oy

necessary tools and plantsvibrating, Curing., royalty and all ss61
cluding cost of form work as wellrinforcement,

its cuting, bending, binding and placing complete job as per

specifications and dirction of B (Taking rate of approved

qualit of agoregate s per design, Rate of course agoregte Gr.

IV take

7 o 0.00|INR Zero Only
(1:153) in deck skab with approved quality o graded coarse

aggregate of require grade (s per design ) and spproved

qualit sand of requisite F.M washed and screened including
plant, vibrating curing, 10713 cum

et excuding cos of form vk as wel reinforcement, it

cuting, bending, binding and placing complete ob as per

specifications and direction of €

s Supplying and laying stone metal gaded fife of size 20mm 0

63 mim size in sope and bed of canal below lining including
royalty. al tweesetcall complete as per specficaion an 3000 cum
direction of £

100 [INR Zero Oy

g Porviding 12 mm thick Cement Plaser (14) vith approved 0.00|INR Zero Only
(quality sand of requiste F Mweshed and screened including
curing,scaffolding wherever required and is removal royalty s220 Sqm
 all s etc.complets job as per specification and direction
of e
o f g 0.00|INR Zero Only

embankment stopes on which pitching s lsid t or event sscape.
of the embankment materals trough the voids o the stone
pichingloement conerete block 25 wel s o allow fee. 88000 sam
movement of water without crating any uplift hea on the

piching s per specifications and direction of El

fry Supplying and laying boulder s per design and drawing riprap

00 [INR Zero Oy

excluding the cost of carrage, al completejob a5 per 26400 cum

specification and direction of &1

g} Providing MS reinforcement (Tor steel) as pe approved
design.drawing. removal of rustcutting, bending, binding,

including supplying annealed wire, placing M.S rods in position

completejob as per specifcations and direction of EL.

121 |@TMT GRADEFes00 iommda 0.00[INR Zero Only

fe) Supplying 600mm dia NP2 Hume Pipe it collr a per
smmm nd irectonof B inclucing Labour harge or

laying, fiting and fixing NP2 600 dia H.P. with collars

I vl el o spproves joning 5000 Mis

materials an joint properly filled 10 make them tea proof all

et o b o et and o o E1-

00 [INR Zero Oy

12 Providing shuttering including sruting propping e, and it
removal afte use in foundation and Super structures as per 25645 sam
specifications and direction of £

00 [INR Zero Oy

15 St Doy Pl o 30 oy of ot

and Avenue Plants including all charges Etc., Complete

finished item of work (or) job as per specifications and dweamn 160.00 Nos
en

00 INR Zero Oy

6 Fabrication, Transportation and supply of hot-dip gaivanized 0.00[INR Zero Only
Ocogral ol wih BSEN - 1025 rde S 35 10 s v\am
for shaft 15 2062 for baseplate with door open
i onctons. wiing &cha for o e e,
supply of suitable boards with bakelite sheet, in channel for

5 25 per 1S specification suitable 1o withstand the wind
speed of 180 KMPH 7.50 Mus height Pol having dimensions. 200 Nos
ot 130mm, Top Tomm i amm i, sl 20
20 22mm e 4 o o WD o0 o ot sng it
templats or equivalent for solar lightsiiakes: Havells / Light:
158 Pro-Lin.conpionjo s pr Feptisions nd
direction of £/

1 Supply transportation and fxing of Integrated 1P 65 Solr
Street Light with ABS + Polycarbonate body, Poly crystal Solar
panel with coolwhite SMD LED Light:
C. High Bright Reflector, Charging ime is minimum 6 Hrs and
maximum 8 ks, Lighting Time 10 10 12 Hrs (Subjectto using
dusk 1o dawn / Induction Mode / Duration Mode of Timers).
used High efficiency Life Pod, Batery, Auto dim and Auto
Bvight, Motion sensor and also facilitate duration based timer of
21416 bis with 5 years warranty. MAKES : Havell / Lightmate
| Baja | Pro-Lite complete job as per specficaions and
direction of £/

00 [INR Zero Oy

18 Tom
inclusive all 21000 Nos

00 [INR Zero Oy

9 Providing and laying factry made chamfered edge Cement
(Concrete paver blocks n footpath, parks, awns, drive ways or
light afic parking e of required strength, thickness & size/
tape, mady e vty rthod s PU ok, i
required colour & pattern over 50 mm thick compacted bed of
0. comparingnt ropa embedinglaying o i ocking
paver blocks nto the sand bedding lyer though vibratary 14400 sqm
compaction by using pate vibrator, illing the joints with sand
and cuting o paver blocks as per required size and patiern,
g s g o comle o o irsctin
in-Charge. (220 mm thick C.C. paver block of M-
4 st i v clordei o

00 [INR Zero Oy

20|kt o e o v % f ool ntin 500 INR Zero Orly
'HP. motor pump-(Payment will be given by
ppons gk o 1) 1000 o

21 |Providingan fixing VS board (o se) & per rawing inciuding 00| INR Zero only

. ifs as per direction of Engineer-in-Charge. Collection,
prsnvationo g raorpic s of i

ructed projectand submission
m mmplehenswe slmcluve wise reportsidata, qulity contol
s, geotagged

along withbrief descriptve notes covering i location, type,
design feaures, and purpose.

Total in Figures 0,00 | INR Zero Oy

Quoted Rate in Words. INR Zero Only
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=i i — ] tem Rate BoQ

Tender i hority: WAPCOS Ltd. (A yof Jal Shakti, Government of india.

NAME OF WORK: (RP-08)- RECHARGE POND AT FATEHPUR DIAH ROAD, FATEHPUR, MORWA, DISTRICT- SAMASTIPUR, STATE-BIHAR.

Cantract No:

Name of the
Bidder/
Bidding Firm /
Company

PRICE SCHEDULE
(This BOQ template must not be modifiedireplaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender.
Bidders are allowed to enter the Bidder Name and Values only)

NUMBER TEXT NUMBER# | TEXT# | NUMBER® NUMBER TEXT
el tem Description Quantity | Units | BASCRATEW | TOTALAMOUNT |TOTAL AMOUNT
No. Figures Tobe | Without Taxesin_[in

entered bythe [Rs. Excluding GST

Bidder
Rs. Excluding GST

1 2 z 5 ) 5 55
T e s o 53 DG prenies T dope 0.00[INR Zero Only
d and canal etc., embankment by removing th
[k boes o oy ehing weeig o sbsineodng | oo sam

roots and leveling completa job asper spect
direcion of &/

2 Earth work by Mechanical means with help o excavator tpper
and spreader in canal o flood embarkment or dhar alltypes of
wori iling making canal banks or embarkment of eath fress
from logs rootsor any other radients desiling of canal bed
adher in proper profile with dressing and finishing including
new construction repair o resoration in ordinary soil including

spreading clod breaking and laying i laers properly with leads
lead will be considereed as path ie half distance raveled in

e cycl . halfof hualage paih from pt o bank or

embackment pit will e beyond 150 M from centr e

ppendcr disanc rom cane o bk boundy of i

be M andl wiith al I all completz job as per

oecicaions s drcion o 1 (o mesreert:

sectonal measurement of compaced earth)

21 |Beyond 150Mbutup to UZKNE.

396000 Cum 00 [INR Zero Only

3 mpaction of eart, rolling and compacting earth n layers

22 ik s My e ot ol shewe
ry density including sprinkilng te required of ws

kig arangement o1 supp and g of wate i all

leads and it finihing the surfaces s per plan and crawing 396000

including hire charges of compaction machine and othe tools

00 [INR Zero Oy

of £/ (mode of measurement of compacted earth )

T 0.00[INR Zero Only
(v esifcaonof sl e A and diposl o exzavalem

0. disance up o SOmir and average lft of
L ncludingevelng, ranming he mumlalmn lrenmes‘ 271920 cum
removing the roots of shrubs ec.al complet
o v dreion o £

5 Earth work in ilng in foundation enches and backfiling of
structure in ayer not exceeding 150 mm thick welt watered
rammed and fully compacted and finely iresed with semi

100 [INR Zero Oy

within a lead of 30 M and lf of 15M complete
specification and direction of €

6 Providing and laying P.C.C. MI0 With norminal mix of (136)
i foundation of various components of canalstructures or
embankment siructures with approved quality of raded coarse
soreote of required rade s pr desin) and pproved
quality hand of requisite .M washed and screened includin
ecessary ool plans i, Curg Tovlyand 1923
cluding cost of form work as wellrinforcement,

e, i bidig xd g compits oo ot
specifications and dirction of B (Taking rate o approved
qualit of agoregate s per design, Rete of course agoregte Gr.
IV taken)

100 [INR Zero Oy

7 or 0.00[INR Zero Only
(152 indeck st i pprovedauleyof rade oase:

red grade (as per deig
ity sndof vl £ Mo ng v g
necessary tools and plants, vibrating, curing, royalty and all axes | 3924 cum

uting, bending, binding and placing complete job as per
specifications and direction of €/

s Supplying and laying st metal raded file of size 20mm o 0.00|INR Zero Only
s2mm i g n b o e bk g rking

royalty.al taxesetcall complete s per specfication

directon of €1

1200 cum

g Porviding 12 mim thick Cement Plaster (14) with approved.
sty s of et F Mt srened including
g satoldog s it st royalty 18910
v o ot sl ot por e G

of e

100 [INR Zero Oy

o f g 0.00|INR Zero Only
Jaid to orevent escape

of the embankment materals trough the voids o the stone
plotingosnent concet bk sl s low e 6000 sam
et witr without iy pt esd o e

pitching as pel ! seiicaions g cion of

s S o gDt s e ey o e s
with good auality f boulder with duly packed pitching

including the cost of materials, oyalty and al s oot 1800 cum

excluding the costof cariage, al completejob as per

specification and dirction of E/l

00 [INR Zero Oy

2 Providing MS reinforcement (Tor steel) as pr approved

completejob as pr specifications and diection of E.

121 |(8 TMT.GRADEFes00 i0mm dia

00 [INR Zero Oy

13 Supplying 600 dia NP2 Fume Pipe with collr s per
speciftation and direction of EA including Labour charge for
) fitting and fixing NP2 600mi dia HP. with collrs in
line, leveland grade as well providing approved jonting 5000 Mis
materals and joint propery filled to make them teak proof all

completejob as per specification and direction of E/l-

00 [INR Zero Oy

n Providing shuttering ncluding sUUting prapping ec, and it 0.00|INR Zero Only
removal afte use n foundation and Super sructures as per 9310 sam
specifications and direction of €

5 Supply Delvery,Plantation watering for 30 days of Homestead 00 [INR Zero Oy
and Avenue Plans incluging allcharges Etc., Complete for

finished item of work (or) job as per specifiations and direction | 160.00 Nos
=

16 Fabricaion, Transportaion and supply of hot-0ip galvanized 00 INR Zero Oy
(Octogonal Pole with BSEN - 10025 grade § 365 10 steel plate

for shaft 15 2062 for base platswith door opening arrangement,
including connections, wiring &chai for ant theft mechanism,
supply of suitable boards with bakelite sheet, in channel for
MCBs as per 1S specification suftable to withstand the wind
speed of 180 KMPH 7.50 Mus heght Poe having dimensions. 200 Nos
Bottom 130mm, Top 70mm with 3mm thick, base pate 220 x

0 im long 7
templat or equivalent for soar lighsakes: Havells / Lightmate
| Bajaj | Pro-Lite complete job as per specficaions an
direction of €A

1 pply, wansportation and fxing of Integrated IP 65 Solar
Svet gt ABS - Polyenbond sy, Poy el Sl
panel with coolwhite SMD LED Light:
C. High Bright Reflector, Charging time is minimum 6 Hr
maximum 8 ks, Lighting Time 10 10 12 Hrs (Subjectto using
dusk 1o dawn / Induction Mode / Duration Mode of Timers).
used High efficiency Life Pod, Batery, Auto dim and Auto
Bvight, Motion sensor and also facilitate duration based timer of
21416 bis with 5 years warranty. MAKES : Havell / Lightmate
| Baja 1 Pro-Lite complete job as per specficaions and
direction of £/

00 [INR Zero Oy

18 Tom
inclusve all

R
27000 Nos 00 [INR Zero Oy

9 Providing and laying factry made chamfered edge Cement
(Concrete paver blocks n footpath, parks, awns, drive ways or
light afic parking e of required strength, thickness & size/
shape, made by table vibratory method using PUmould, lid in
required colour & pattern over 50 mm thick compacted bed of
acting and proper embeddinglaying of nter locking
paver blocks into the sand bedding laye through vioratory 3600 sam
compaction by using pate vibrator, illing the joints with sand
f paver blocks as per required size and pater
g nd suping oxia s, compiets s u discion
of Engineer-in-Charge.(a )80 mm thick C.C.
35 rade wih ooV clout designan ptern.

00 [INR Zero Oy

) Provsion Tor vk ol 5 of ot ounomion
pump-(Payment will be iven by
Sppored ogbok of 6

100 [ INR Zero Only
50000 phr

00 [INR Zero Oy

21 Providing an fixing MS board (a site) as pr drawing incuding

. ifs as per direction of Engineer-in-Charge. Collection,
preservation of geotagged photographic records of each arifical
recharge strucure consiructed nder the project and submission
of comprehensive stucture-wis reports/dats, qualty control
records, constructon detals, geotagged photographs,including
ot ot docsmentsad 2-3-int urson ot s

along with brief descriptive notes covering i location, type,
design features, and purpose.

Total in Figures 0,00 | INR Zero Oy

Quoted Rate in Words INR Zero Only
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Item Rate BoQ

Tender Inviting Authority: WAPCOS Ltd. (A Government of India Undertaking) Under Ministry of Jal Shakti, Government of India

NAME OF WORK: CONSTRUCTION OF WATER COLLECTION ARRANGEMENTS WITH COLLECTION AND RECHARGE/FILTER CHAMBERS/PITS AT 12 NOS. LOCATED SITES OF ARTIFICIAL

RECHARGE STRUCTURE IN DISTRICTS OF MUZAFFARPUR AND SAMASTIPUR, STATE-BIHAR

Contract No:

WRD! UL 1

Name of the
Bidder/ Bidding
Firm /
Company :

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders
are allowed to enter the Bidder Name and Values only )

NUMBER #

TEXT #

NUMBER #

TEXT #

NUMBER #

NUMBER #

TEXT #

Sl
No.

Item Description

Quantity

Units.

BASIC RATE In
Figures To be
entered by the

Bidder
Rs. Excluding GST

TOTAL AMOUNT
Without Taxes in
Rs. Excluding GST

TOTAL AMOUNT
In Words

2

13

Jungleclearance in barrow area building premises flanks slope of|
exixting road and canal etc., embankment by removing the jungle,
bushes from top including weeding out shrubs including roots and
Teveling complete job as per spectifications and direction of E/I

4
6000

0.00]

INR Zero Only

Earth work in excavation of foundation frenches in ordinry soil (vide]
classification of soil item A ) and disposal of excavatecd earth sol
obtained to a distance up to 50mtr and average lift of 1.5M including|
leveling , ramming the foundation trenches, removing the roots of
shrubs etc. all complete as per specificaticns and direction cf E/I.

9792

0.00!

INR Zero Only

Providing and laying P.C.C. M-10 With nominal mix of (1:3:6) in
foundation of various components of or

structures with approved quality of graded coarse aggregate of required
grade (as per design ) and approved quality hand of requisite F.M
washed and screened including necessary tools and plants,vibrating,
Curing., royalty and all taxes etc. excluding cost of form work as|
well reinforcement, its cutting, bending, binding and placing complete
job as per specifications and direction of E/I. (Taking rate of approved
quality of aggregate as per design, Rate of course aggregate Gr. IV|
taken)

4212

0.00]

INR Zero Only

Providing and laying P.C.C. or R.C.C M-20 with nominal mix of
(1:15:3) in deck slablwall with approved quality of graded coarse
aggregate of required grade (as per design ) and approved quality sand
of requisite F.M washed and screened including necessary tools and
plants, vibrating, curing, royalty and all taxes etc.excluding cost of
form work as well - reinforcement, its cutting, bending, binding and
placing complete job as per specifications and direction of E/l

671.04

0.00!

INR Zero Only

Providing shuttering including Strutting,propping etc, and its removal
after use in foundation and Super structures as per specifications and.
direction of E/

17616

Sqm

0.00!

INR Zero Only

Providing MS _reinforcement (Tor steel ) as per approved
design,drawing, removal of rust.cutting, bending, binding, including|
supplying annealed wire, placing M.S rods in position complete job as|
per specifications and direction of E/l.

40262.4

Kg

0.00]

INR Zero Only

Providing and filling in position, blown bitumen in expansion joints,

0.00]

INR Zero Only

Porviding 12 mm thick Cement Plaster (L:4) with approved quality|
sand of requisite FMwashed and screened including  curing,
scaffolding wherever required and its removal royalty and all taxes|
etc.complete job as per specification and direction of E/l

2668.8

0.00]

INR Zero Only

U-PVC pipes (working pressure 4 kg / cm?) Single socketed pipe 75
m dia

192

0.00]

INR Zero Only

10

U-PVC pipes (working pressure 4 kg / c?) Single socketed pipe 200
mm dia

360

0.00]

INR Zero Only

U-PVC pipes (working pressure 4 kg /cm?) L size (600mm) socketed
for pipe 200 mm dia

0.00

INR Zero Only

6" Dia. -55304 Lear Trap Screen
6mm slot X 0.5mr Length

0.00]

INR Zero Only

8" Sluice Valve

0.00

INR Zero Only

6" Dia. -55304 Lear Trap Screen 1mm slot X 0.5mtr Length

0.00

INR Zero Only

23"V-Wire Screen 1 mm slot

0.00

INR Zero Only

16"V-Wire Screen 0.75mm slot

3

0.00

INR Zero Only

8"V-Wire Screen 0.5mm slot

0.00]

INR Zero Only

Providing MS Base Plate as per approved designdrawing, removal of]
rust.cutting, bending, binding, including supplying annealed wire,
placing in position complete job s per specifications and direction of]

Kg

0.00

INR Zero Only

19

Supply, installation, testing and_commissioning of solar_powered
Electromagnetic Flow Measurement System for artificial groundwater
recharge works, suitable for gravity flow from pond to recharge shaft /|
injection well, complete in all respects as per specifications and
direction of E/I. The item shall include Electromagnetic Flow Meter of
size DN150, flanged, full bore, remote transmitter type, with minimum
accuracy +0.5%, rubber/PTFE liner and SS-316 electrodes, suitable for
silt-laden pond water, complete with remote transmitter/display (IP68)
wall or pole mounted with instantaneous flow and totalizer display. The|
item shall also include reducer DN200XDN150 and expander
DN150xDN200 made of MS/DI with all required flanges, gaskets, nuts
and bolts. Standalone solar power supply for 24x7 operation shall be
provided, comprising minimum 150 Wp solar panel with mounting
structure, 12V 150Ah tubular/LiFePO4 battery, charge controller (20A|
MPPT/PWM), inverter/DC SMPS (230 VAC / 24 V DC as required),
complete with all cables, conduits and earthing. The item shall further
include GSMIGPRS based telemetry/data logger compatible with|
electromagnetic flow meter along with cloud server and dashboard over
a year. All weather protection for deployments in diversel
environmental conditions. The item shall also include all mechanical,
civil and electrical installation works including inspection chamber,
wiring, MCB, isolator, testing, factory calibration, commissioning,
submission of reports and demonstration of satisfactory performance,
complete in all respects.

No.

0.00]

INR Zero Only

Recharge chamber filter bed filling, 250-300 mm thick (with stone
aggregate size 20 mm) including all lead and it

0.00]

INR Zero Only

Recharge chamber filter bed filling, 250-300 mm thick (with coarse
sand-natural sand) including all lead and lift

0.00]

INR Zero Only

Recharge chamber filter bed filling, 450-500 mm thick (charcoal)
including all lead and lift

0.00!

INR Zero Only

Recharge chamber filter bed filling, 250-300 mm thick (with stone
aggregate size 40 mm) including all lead and it

0.00]

INR Zero Only

Recharge chamber filter bed filling, 250-300 mm thick (with stone|
aggregate size 63 mm) including all lead and lift.

0.00!

INR Zero Only

Recharge chamber filter bed filling, 250-300 mm thick (with stone
aggregate size 100 mm) including all lead and it

0.00]

INR Zero Only

Providing and fixing M.S. angle 50x50x5 mm including necessary|
welding etc. complete, including all lead and lft

600

0.00]

INR Zero Only

Providing and fixing GI Wire mesh fencing complete, including all
lead and lift.

1200

0.00]

INR Zero Only

Total in Figures

0.00

INR Zero Only

Quoted Rate in Words

INR Zero Only
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