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TENDER NO: WAP/INFRA./NK/RMC(P-7)/2025
DATA SHEET

This NIT is for Package-7: Lining, Repair & Construction of Right Main Canal and its
Structures from RD 68.37 to 75.39 km under North Koel Reservoir Project, Jharkhand and

Bihar - Estimated Cost (Rs. 42.48 Crores excluding GST) (TENDER NO:
WAP/INFRA./NK/RMC(P-7)/2025)
Sr. No Item Details
1. Name of work Package-7: Lining, Repair & Construction of Right Main Canal and
its Structures from RD 68.37 to 75.39 km under North Koel
Reservoir Project, Jharkhand and Bihar - Estimated Cost (Rs.
42.48 Crore excluding GST)
2. Completion period for 05 months (excluding Kharif Period from Mid-June to October
Construction end)
3. Date of issue of Notice inviting bid | 20.11.2025
4. Period of downloading of bidding 20.11.2025 t0 10.12.2025 (upto 03:00PM)
documents Documents can be downloaded from CPP Portal from
20.11.2025 (http://www.etenders.gov.in/eprocure) and
WAPCOS website (www.wapcos.co.in)
5. Pre-Bid Conference Queries by email only (email- ata@wapcos.co.in,
atj@wapcos.co.in and wapcos.rud@gmail.com).
6. Site Visit Site visit by the agency before submitting the bids by their
own is Advisable
7. Deadline for receiving online bids 10.12.2025 (up to 03:00PM)
Chief Engineer, North Koel Project, WAPCOS Ltd.
76-C, Sector-18, Institutional Area, Gurugram - 122015,
Haryana
8. Deadline for physical submission of | 12.12.2025 (up to 03:00PM)
originals as per Form-A Chief Engineer, North Koel Project, WAPCOS Ltd.
76-C, Sector-18, Institutional Area, Gurugram - 122015,
Haryana
9. g;tf&tlme of opening Technical 12.12.2025 (03:30 PM)
10. Place of opening Bids WAPCOS Ltd., 76-C, Sector-18, Institutional Area,
Gurugram — 122015, Haryana
11. Validity of Bid 120 days fromthe last date of submission of the bids.
12. Officer inviting Bids Chief Engineer, North Koel Project
13. Mode of Submission Technical Bid —Technical Bid must be uploaded online. EMD

Financial liquidity Certificate & document as per Form-A in
original to be submitted physically, in the office of Chief
Engineer, North Koel Project, WAPCOS Ltd.,76- C, Sector-18,
Institutional Area, Gurugram- 122015, Haryana by
12.12.2025 (upto 03:00PM)

Financial Bid — Financial Bid has to be submitted online only.

EMD - EMD of total amount of Rs. 52,48,000/- (Refundable)
will have to be deposited in shape of Insurance Surety Bonds/
Account Payee Demand Draft/ Fixed Deposit Receipt/ Banker’s
cheque/ Online Payment in an acceptable form safeguarding
the Procuring Entity’s interest/ Bank Guarantee (including an
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e-Bank Guarantee) in favor of WAPCOS limited from a
Nationalized / Scheduled Commercial Bank payable at
Gurugram/Delhi. A part of Earnest money of Rs. 26,24,000/-
shall be deposited in shape of FDR/DD/ Online Payment in
favor of WAPCOS limited from a Nationalized / Scheduled
Commercial Bank payable at Gurugram/Delhi and balance of
Rs. 26,24,000/- in shape of Insurance Surety Bonds/
irrevocable B ank Guarantee (including an e-Bank Guarantee)
from Nationalized / Scheduled Commercial Bank in favor of
WAPCOS Ltd.

The Bid Security submitted by the bidder shall remain valid
for a period of 45 (forty-five) days beyond final bid validity
period.

14.

Award of Work

Bidder shall have to meet the qualifying criteria as

mentioned below for award of work:

» The Bidder should have a financial liquidity of at least
Rs. 17.00 Cr. The bidder shall provide a financial
liquidity certificate from the Bank in original issued after
publishing date of NIT & to be addressed to the
tendering authority quoting the name of the work.

» The Bidder should not have incurred any loss (Profit
after tax should be positive) in more than two years
during the last Five financial years ending on the
financial year. Audited Profit & Loss Statement for Last 5
(Five) years ending on the financial year 2024-25 are to
be enclosed. Turnover, profit, net worth certificates
must be certified by the statutory auditor of the
firm/company. Any such certificate must carry the UDIN
(Unique Document Identification Number).

» The contractor should have minimum average annual
financial turnover of Rs. 12.75 Cr. from construction
works during immediate last three (3) consecutive
financial years. The bidder shall furnish a certified copy
of audited financial statements in support of the claim.

» The contractor should also have successfully
completed during last Seven (7) years ending previous
day of last date of submission of tenders of minimum
values specified herein below:

Three (3) similar completed works costing not less than
Rs. 17.00 Cr.

Or
Two (2) similar completed works of order value each not less
than Rs. 21.25 Cr.

Or
One (1) similar completed work of order value not less than
Rs. 34.00 Cr.
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Here "Similar work" refers to Construction of Irrigation
projects (including Earthwork & CC Lining and Canal
Structures such as CD Work, Bridges, Regulators, Falls, etc.)
for any Central Govt. /State Govt. /PSU or any Govt.
Authority.

(Completion Certificate of Executed works need to be
enclosed along with work order/agreement as proof of
completion)

15.

Joint Venture (JV)

JV Not Allowed
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Section I: Notice Inviting Tender (NIT)
1. Notice Inviting Tender (NIT)

The Chief Engineer, North Koel Project, through the Head of Procurement of the Procuring Entity, in
the Procuring Organisation (hereinafter referred to as ‘the Authority’, ‘the Head of Procurement’,
‘the Procuring Entity’ and ‘the Procuring Organisation’ respectively), invites proposals (hereinafter
referred as the ‘bid(s)’) for entering into a contract for the “Package-7: Lining, Repair &
Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km under North Koel
Reservoir Project, Jharkhand and Bihar” (hereinafter referred to as ‘the Work’). This Tender
Document, reference number, 2 (hereinafter referred to as ‘the Tender Document’), gives further
details.

2. The Tender Document
2.1. Bidders must read the complete ‘Tender Document’.

This NIT is an integral part of the Tender Document and serves a limited purpose of invitation, and
does not purport to contain all relevant details for submission of bids. ‘Tender Information
Summary’ (TIS) appended to this notice gives a salient summary of the tender information. Any
generic reference to NIT shall also imply a reference to TIS as well. However, Bidders must go
through the complete Tender Document for details before submission of their Bids.

2.2. Availability of the Tender Document

The Tender Document shall be published on the Portal. It shall be available for download after the
date and time of the start of availability till the deadline for availability as mentioned in TIS. Unless
otherwise stipulated in TIS, the downloaded Tender Document is free of cost. If the Procuring Entity
happens to be closed on the deadline for submitting the bids as specified above, this deadline shall
not be extended. Any query/ clarification regarding downloading Tender Documents and uploading
Bids on the e-Procurement portal may be addressed to the Help Desk (contact details given in TIS).

2.3. Clarifications

A Bidder requiring any clarification regarding the Tender Document may ask questions in writing/
electronically from Office/ Contact Person as mentioned in TIS, provided the questions are raised
before the clarification end date mentioned in TIS (or if not mentioned, before 7 days of the
deadline for the bid submission). This deadline shall not be extended in case of any intervening
holidays.

3. Eligibility Criteria for Participation in this Tender

Subject to provisions in the Tender Document, participation in this Tender Process is open to all
bidders who fulfil the ‘Eligibility’ and ‘Qualification criteria. Bidder should meet the following
eligibility criteria as of the date of his bid submission and should continue to meet these till the
award of the contract. Bidder shall be required to declare fulfilment of Eligibility Criteria in Form 1.2
(Eligibility Declarations). Bidder unless otherwise stipulated in TIS/ AITB:

1) must be:

(a) shall be an Indian organization/entity,



(b)

(c)

2) must:

(a)

(b)

(c)
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unless permitted explicitly in TIS/ AITB, not be (or proposes to be, a Joint Venture/
Consortium (an association of several persons, firms, or companies - hereinafter
referred to as JV/C).

a provider of the “Package-7: Lining, Repair & Construction of Right Main Canal and its
Structures from RD 68.37 to 75.39 km under North Koel Reservoir Project, Jharkhand

and Bihar"

offered with valid registration regarding GSTIN, PAN, EPF, ESI, Labour,

Private Security Agencies, as applicable to the subject Work.

not be insolvent, in receivership, bankrupt or being wound up, not have its affairs
administered by a court or a judicial officer, not have its business activities suspended
and must not be the subject of legal proceedings for any of aforesaid reasons.
(Including their affiliates or subsidiaries or Contractors/ subcontractors for any part of
the contract):

i) Not stand declared ineligible/ blacklisted/ banned/ debarred by the Procuring
Organisation or its Ministry/ Department from participation in its Tender Processes;

and/ or

ii) Not be convicted (within three years preceding the last date of bid submission) or
stand declared ineligible/ suspended/ blacklisted/ banned/ debarred by appropriate
agencies of Government of India from participation in Tender Processes of all of its
entities, for:

offences involving moral turpitude in business dealings under the Prevention
of Corruption Act, 1988 or any other law; and/or

offences under the Indian Penal Code or any other law for causing any loss
of life/ limbs/ property or endangering Public Health during the execution of
a public procurement contract and/ or

Suspected to be or of doubtful loyalty to the Country or a National Security
risk as determined by appropriate agencies of the Government of India.

iii) Not have changed its name or created a new “Allied Firm”, consequent to having
declared ineligible/ suspended/ blacklisted/ banned/ debarred as above.
iv) Not have an association (as a bidder/ partner/ director/ employee in any capacity)

of any retired Manager (of Gazetted Rank) or any retired Gazetted Officer of
the Central or State Government or its Public Sector Undertakings if such a
retired person has not completed the cooling-off period of one year after his
retirement. However, this shall not apply if such managers/ officers have
obtained a waiver of the cooling-off period from their erstwhile
organisation.

of the near relations of executives of Procuring Entity involved in this Tender
Process

Not have a conflict of interest, which substantially affects fair competition. The prices
quoted should be competitive and without adopting any unfair/ unethical/ anti-

competitive means. No attempt should be made to induce any other bidder to submit
or not to submit an offer for restricting competition

3) must fulfil any other additional eligibility condition, if any, as may be prescribed, in Tender

Document.



6)

4,
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must provide such evidence of their continued eligibility to the Procuring Entity if so requested.
of Class-Il Local Suppliers and Non-Local Suppliers (as defined in Make-in-India policy) shall be
eligible subject to certain conditions as detailed in the ITB-clause 4.1.
from specified countries having land borders with India (but not in development partnership
with India) shall be eligible subject to certain conditions as detailed in the ITB-clause 3.3.

Purchase Preference Policies of the Government

As detailed in the Tender Document, the Procuring Entity reserves its right to grant preferences to
eligible Bidders under various Government Policies/ directives (policies relating to Make in India;
MSME; etc.).

5.

Pre-bid Conference:

NO PRE BID CONFERENCE - Queries by email only.

6.

1)

7.

Submission of Bids:

Bids must be uploaded till the deadline for submission mentioned in TIS. If the office happens to
be closed on the deadline to submit the bids as specified above, this deadline shall not be
extended.

Unless otherwise specified, in TIS, originals (or self-attested copies of originals — as specified
therein) the scanned uploaded documents must be physically submitted sealed in double cover
and acknowledgement be obtained before the Physical bid submission deadline at mentioned
venue. Failure to do so is likely to result in the bid being rejected. If the office is closed on the
deadline for physical submission of originals (as per Form-A), it shall stand extended to the next
working day at the same time and venue.

No manual Bids shall be made available or accepted for submission (except for originals of
scanned copies as per sub-clause above). Bidder must comply with the conditions of the
procurement portal, including registration, compatible Digital Signature Certificate (DSC) etc. In
the case of downloaded documents, Bidder must not make any changes to the contents of the
documents while uploading, except for filling in the required information.

As per current Government orders, in lieu of bid security, bidders must furnish Bid Securing
Declaration (BSD) as ‘Form 7: Documents Relating to Bid Security’ in their bid as per format given
therein. The BSD shall be drawn in favour of the authority stipulated in TIS. A self-attested
scanned copy of the original Form 7 should be uploaded along with bids. Bids not complying
with these provisions shall be rejected.

Integrity Pact: If so indicated, in the TIS/ AITB, all Bidders shall have to sign the Integrity Pact
with the Procuring Entity as per ‘Form 8: Integrity Pact’. Bids without a signed Integrity Pact shall
be rejected.

Bid Opening

Bids received shall be opened online at the specified date and time given in TIS. If the office is closed
on the specified date of opening of the bids, the opening shall be done on the next working day at
the same time.

8.

Disclaimers and Rights of Procuring Entity

The issue of the Tender Document does not imply that the Procuring Entity is bound to select bid(s),
and it reserves the right without assigning any reason to:
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a) reject any or all of the Bids, or
b) cancel the tender process; or
c) abandon the procurement of the Work; or
d) issue another tender for identical or similar Work

Note: For further details, please refer to appended TIS and the complete Tender Document.

To be signed by

Chief Engineer, North Koel Project
WAPCOS Ltd.
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Appendix to NIT: Tender Information Summary
Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025;

Tender Title: “Package-7: Lining, Repair & Construction of Right Main Canal and its Structures from RD
68.37 to 75.39 km under North Koel Reservoir Project, Jharkhand and Bihar”

(Ref ITB-clause 1.4)

Tender Information Summary (TIS)

1.0 Basic Tender Details

Tender Title “Package-7: Lining, Repair & Construction of Right Main Canal and its Structures
from RD 68.37 to 75.39 km under North Koel Reservoir Project, Jharkhand and
Bihar”

Tender Number | WAP/INFRA./NK/RMC(P-7)/2025

Tender Type Open Tender — Form of Contract PERCENTAGE RATE
Domestic

Tender Category | Works

Bidding System | Two Stages (Technical and Financial Bid)
The Financial bid of the technically qualified tenderers shall only be opened.

Telex, Telegraphic or e-mail tenders will not be entertained

The Procuring Organisation: WAPCOS Limited
Tender Inviting Chief Engineer, North Address WAPCOS Ltd.,
Authority (TIA) Koel Project 76-C, Sector-18, Institutional
Area, Gurugram- 122015,
Haryana
Appointing Chairperson cum Managing Director (CMD), WAPCOS Limited
Authority for
Arbitration
2.0 Requirement Details (ITB 5.0)
Contract Period: | 05 months (excluding | State: Bihar
Kharif Period from Mid-
June to October end)
Work Details: Package-7: Lining, Repair & Construction of Right Main Canal and its Structures
from RD 68.37 to 75.39 km under North Koel Reservoir Project, Jharkhand and
Bihar
3.0 Critical Dates (ITB-clause 7.0; 8.0; 9.0, 10.0 and 11.0)
Published Date 20.11.2025 Bid Validity (Days 120 days from the last date of

from the date of Bid submission of the bids.
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Opening) — ITB-clause
9.3

Document 20.11.2025 Document Download | 10.12.2025

Download Start End Date & Time

Date & Time

Clarification 20.11.2025 Clarification End Date | 7 days before the bid
Start Date & & Time submission deadline

Time

Bid Submission
Start Date &
Time

20.11.2025 after 5 PM

Bid Submission
Closing Date & Time

(Online)

10.12.2025 up to 3 PM

Deadline for Submission of Original Documents Physically as per

12.12.2025 up to 3 PM

Form-A

Bid Opening 12.12.2025 up to 3:30 | Bid Opening To be intimated later
(techno- PM (Financial bid) Date &

commercial bid) Time

Date & Time

4.0 Eligibility to Participate (NIT-clause 3 and ITB-clause 3.2)

Nature of Bidders eligible

Individual/ Firms

Minimum local content for eligibility to participate

ITB-clause 4.1.4 (Make in India Policy)

50%

Classes of Local Suppliers eligible to participate ITB-

clause 4.1.4 (Make in India Policy)

Only Class-I and Class-Il local Suppliers eligible

5.0
(ITB-clause 4.1.4

Thresholds for Eligibility to Participate and Preference under Make in India Policy

Classification of Local Suppliers based on
Minimum local content (ITB-clause 4.1.1)

Class-1 Local Suppliers: 50%

Class -ll Local Supplier: more than 20% but less than

50%

Would the contract be split among more
than one bidder (ITB-clause 4.1.5)

No

6.0

Obtaining the Tender Document and clarifications (ITB 7.0)

eProcurement Portal and helpdesk for Document

availability and submission

https://eprocure.gov.in/eprocure/app
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Cost of Tender Nil
Document (INR)

Office/ Contact | Telephone — (+91-124-2348021)
Person/ email E-mail ID - wapcos.rud@gmail.com, commercial@wapcos.co.in
for clarifications

7.0 Queries/Clarifications (ITB-clause 8)

Place, time, and date before which Written | Place - WAPCOS Ltd., 76-C, Sector-18, Institutional Area,
queries to be received Gurgaon- 122015, Haryana

E-mail ID — ata@wapcos.co.in, ati@wapcos.co.in and
wapcos.rud@gmail.com

8.0 Preparation and Submission and Opening of Bids (ITB-clause 9.0 and 10.0)

Bids to be Chief Engineer, North Koel Project, WAPCOS Ltd., 76-C, Sector-18, Institutional
Addressed to Area, Gurugram- 122015, Haryana

Instructions for | [https://etenders.gov.in/eprocure/app?page=HelpForContractors&service=page]
Online bid
Submission

9.0 Physical submission of Originals/ Self-attested copies of Originals of Scanned
Documents uploaded (ITB-clause 10.3)

Physical documents required/ permitted to be submitted Yes

If Yes, List of Documents to be submitted physically Attached as Form-A

Deadline for physical submission of originals/ self-attested copies | 12.12.2025 up to 3 PM
of Originals of uploaded scanned documents

Address of | Chief Engineer, North Koel Project
Physical WAPCOS Ltd.
Submission  of | 76-C, Sector-18,
Originals Institutional Area,
Gurugram — 122015,
Haryana

10.0 Documents relating to Bid Security (ITB-clause 9.4) and Performance Security (ITB-

10
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clause 13.2.4)

In lieu of Bid Security Bid Securing Declaration is to be submitted by all bidders as per Form 7

Performance

Security

Three Percent (3%) of
the accepted Contract
Value in any of the
following forms;

Insurance Surety Bonds/
Account Payee Demand
Draft/ Fixed Deposit
Receipt from any
Commercial Bank in
India/ Online Payment
in an acceptable form
safeguarding the
Procuring Entity’s
interest/ Bank
Guarantee (including an
e-Bank Guarantee)
issued by a
Nationalized/
commercial
India, in
WAPCOS
payable
Delhi/Gurugram

bank in
favour of
Limited

at

Form of Security and To
whom to be addressed

Chief Engineer, North Koel
Project, WAPCOS Ltd., 76-C,
Sector — 18, Institutional
Area, Gurugram — 122015,
Haryana

Clause

Description

Integrity Pact to be Signed and Submitted along with bid ITB-clause

9.21

Yes

Price Variation

(ITB-clause
6.2.2)

As per SCC

Advance
Provided

Payments

As per SCC

11
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SCOPEOF WORK

CONDITIONS OF PARTICULAR APPLICATION

1) The instructions to the Bidders for submission of Tender are enclosed. This Tender is being invited
by WAPCOS Limited on behalf of Ministry of Jal Shakti (MoJS) for executing a part of the work for
the subject job as per enclosed Scope of Work.

2) All terms & conditions namely General Conditions of Contract, Special Conditions of Contract,
Technical Specification, Corrigendum/Amendments/Clarification, if any incorporated with  this
bidding document applicable to WAPCOS Limited shall also be binding and construe as part of this
tender document unless amended/altered or clarified specifically here-in and such additional
stipulation/clarification shall have an overriding effect over Scope of work, General Conditions of
Contract, Special Conditions of Contract, Technical Specification, Corrigendum/ Amendments/
Clarification etc.

SCOPE OF WORK

1.1 BACKGROUND

The North Koel Project was conceived in late 60’s by Irrigation Department Government of Bihar and
the administrative approval was accorded in the year 1970. The construction of the project was taken
up in 1973-74. The main components of the project are:

e A 67.86 m high and 343m long concrete dam near village Kutku (Mandal) in Barwadih Block
of Latehar District in Jharkhand on river North Koel. A tributary of river Sone to store 1.16 Lakh
ha.m. (1160 MCM) of water.

e A 819.60m long barrage at Mohammadganj 97 Km downstream of the dam in Garhwa district
in Jharkhand.

e Two canals originate from left and right banks of Mohammadganj barrage with distribution
system for irrigating land in old Palamau and Garhwa districts of Jharkhand and Aurangabad and
Gaya district of Bihar.

e After bifurcation of Bihar in November 2000 the head works i.e. dam and power house now lies
in Jharkhand. Also the entire length 11.89 Km of left bank canal with a capacity of 1.64 cumec
which is irrigating area in Garhwa district in Jharkhand which off takes from barrage. However
the right canal named as North Koel Main canal which off takes from Mohammadganj Barrage
located 96 Km downstream of dam having a total length of 109.09 Km with a capacity of
84.15 cumecs at head and 6.58cumecs in the tail reach. Out of the 109.09 Km, a length of
31.40 Km falls in the Administrative Jurisdiction of Jharkhand with an irrigation potential of
12470 Ha and remaining 77.69 km falls in Bihar with a total irrigation potential of 111521 Ha.

e The canal was initially lined with concrete block having a bed width of 6.1 m at head and 0.305m
in tail reach and with a depth of 4.115m at head and 1.98m at tail.

12
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1.2 RIGHT MAIN CANAL

At the time of initial design in 1975, the canal was lined as cement tile lining by
adopting the coefficient of Rugosity as 0.016 whereas as per IS 10430-2000 for PCC
tiles the value of “n” should be in between 0.018 to 0.020. Due to this reason the
actual discharge capacity of the canal works out as 67.5 cumecs (2406 cusecs)
against the design discharge of 84.15 cumecs (2979 cusecs).

There are 234 numbers of various types of structures across the canal, out of which
in 40 numbers of structures, there is excessive fluming and do not have adequate
waterway causing afflux/ Head loss of about 8.5 m and the bridges also constructed
with a no. of piers which also cause afflux/head loss. So, to restore the canal to its
authorized discharge of 84.15 cumecs at head and 6.58 cumec at tail it was decided
to line the canals with M15 cement concrete as new and remodeling of intervening
structures which cause excessive head loss.

1.3 BRIEF DESCRIPTION OF WORK UNDER SCOPE OF CONTRACT

The scope of work of the contractor under this contract shall execute the work with
all relevant survey, geo-investigations, availability of materials, available design and
drawings of all the works and provide install, erect, commission, operate and
maintain all the working facilities including shipment and mobilization of material,
equipment, machinery, personnel and labour requirement with the essential
facilities required for the execution of works. The main scope of the work of the
project under contract as notified in para 1.2 above is as under:

1. Fixing of Distance marks and boundary pillars as per design and drawing approved.
Preparation of borrow areas, embankments by removing grass and jungle, bushes,
etc.

3. Dismantling, removal and stacking of old tiles.

Earthwork excavation in filling and cutting and laying in layers including its
compaction as per design profile of the section of the canal.

5. Providing CNS layer and Sand Layer as per IS Code, Design and Drawings.

6. Providing under drainage arrangement with porous concrete sleepers and
wrapping with Geo- Synthetic Filter and Gl/Steel Pipes and LDPE film.

7. Providing and laying lining with M15 concrete(100/75mm) with fully automatic
Batching Plant, Transit Mixtures manufactured as per design and laying the same
with pavers with PVC stop seal construction joints as per design and drawings.

8. Coping along the length of the lining with M10 including construction joints
with M10 cement concrete.

9. Construction of catch water drain and its lining from existing dismantled tiles as
per requirement, design and drawings

10. Restoring the banks of the canal to its designed section as per design and drawings.

11. Renovation/Rehabilitation/ Construction of intervening Structures like Aqueduct,
Cross Drainage Works, Cross Regulators, Head Regulators, Bridge, Outlets, and
Approach Roads etc. simultaneously with the construction of lining as per list
enclosed.
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12. Temporary Diversion by Bailey Bridge for 4 No. Bridges as per 24R Loading including
Civil Works

13. Any other related work as per tender drawings/BOQ.
14. List of Structures is as follows;

List of Structures

Nsc;. Structure Type Structure RD (km) Remarks
A. Cross Regulator / Escape Regulator
Remodelling of the Structure to
1.| Cross Regulator 72.85 minimize Head Loss as per approved
design and drawings
B. Aqueduct

Remodelling of the Structure to
1.| Aqueduct 71.02 minimize Head Loss as per approved
design and drawings

Agueduct Remodelling of the Structure to
2 74.21 minimize Head Loss as per approved
design and drawings

C. Head Regulators

Remodelling of the Structure to
1.| Deo Minor 71.930 minimize Head Loss as per approved
design and drawings

Remodelling of the Structure to
73.660 minimize Head Loss as per approved
design and drawings

2.| Hetampur Distributary

Remodelling of the Structure to
75.180 minimize Head Loss as per approved
design and drawings

3.| Rasalpur-1 Minor

D. Bridges, Super Passages & CD’s

Dismantling of old structure and
S.L.R. BRIDGE construction of new structure s
1 3 BEAMS 68.671 proposed with no piers as per approved
design & drawings

Dismantling of old structure and

S.L.R. BRIDGE construction of new structure is

2. - 69.525 roposed with no pi d
3 BEAMS prop piers as per approve

design & drawings

Dismantling of old structure and
3. FOOT BRIDGE 69.857 construction of new structure is
proposed with no piers as per approved
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design & drawings

Dismantling of old structure and
construction of new structure is

FOOT BRIDGE 70.330 proposed with no piers as per approved
design & drawings

Dismantling of old structure and

S.L.R. BRIDGE construction of new structure is

3 BEAMS 71.598 proposed with no piers as per approved
design & drawings

Dismantling of old structure and
construction of new structure is

FOOT BRIDGE 71.990 proposed with no piers as per approved
design & drawings

Dismantling of old structure and
construction of new structure is

FOOT BRIDGE 73.570 proposed with no piers as per approved
design & drawings

Dismantling of old structure and
construction of new structure is

SLR BRIDGE 74.090 proposed with no piers as per approved
design & drawings

Dismantling of old structure and
construction of new structure is
SUPER-PASSAGE 75.377 proposed with no piers as per approved
design & drawings

10.

Dismantling of old structure and
construction of new structure is

SLR BRIDGE 75.390 proposed with no piers as per approved
design & drawings

14
The

CONTRACTOR'S OBLIGATIONS
Contractor is also required to follow the guidelines as advised by Ministry of

Tribal Affairs, Government of India;

a) Small contracts up to Rs. 30 Lacs should be reserved for PAFs. Registration
as Contractor may not be insistedupon.

b) Vehicles to be hired from PAFs and the hiring rates should be at least 25%
higher than those fixed by the DC for the area.

c) All PAFs should be allowed free of cost lifting of spare utilizable debris and
other material.

d) Scrap disposal from the Project — In the construction phase as also in the
operation phase, allow/reserve theauction only for PAFs.
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e)

f)

g)

h)

j)

k)

TENDER NO: WAP/INFRA./NK/RMC(P-7)/2025

Foreshore Cultivation should be allowed to PAFs exclusively without any

charge, provided it is safe for them.

Preventive measures as well as remedial measures must be taken at project

costs for water charging induced slope destabilization — i.e. land sinking,

slope failure around reservoir. Contracts for all such works to be assigned to

PAFs.

Present and future need of drinking water for the PAFs to be met even if

tapping is required from the proposed reservoir. It must be treated as a

matter of their right.

Following arrangements should be made to ensure health facilities to PAFs:

e Periodic free of cost health check-up.

e Project staff and labour to undergo periodic health check- up to
prevent spread of any possiblecommunicable diseases.

e Arrangements for running mobile health facilities with qualified
personnel and necessary equipment should be made, until health
infrastructure improves.

e Frequency and places (with timings) must be decided in consultation
with PAFs or their Gram Sabha and displayed prominently at appropriate
places.

Training in life saving skills — since reservoir would be a new
geomorphological feature in the local habitat, most of the villagers and
children need to learn swimming lessons. Further, it will help in boating and
recreation related activities, besides in fishing (new proposed
occupation/supplement to livelihood). Assistance in acquiring boats with
lifeguards should be provided.

Access to project communication facilities may be extended to PAFs in

emergency and in the case of dire need

PAFs must be part of disaster preparedness and requisite training must be

given to them in this regard

If downstream releases are to be regulated as per grid requirements, the

natural flow and patterns will be altered. Hence, prior to releasing water

from dam/barrage, adequate and effective warning system has to be put into
place so that local communities and visitors may be made aware to avert

(Larji HEP type — June 2014, Kullu, HP) tragedies

Notwithstanding the Employer has provided certain information, the scope

of work shall include obtaining necessary approvals during Construction

Stage which are required for the completion of the project. The bidder shall

be responsible right through the entire duration of the Project for

execution of all works from the conception till commissioning and
handing over of the Project complete with all respects ready to use and shall
remove all defects, if any, developed during Defects Liability Period (DLP).

The Bidder shall visit the site and collect the relevant information he may

require before submission of bid and quote the rate after taking into account
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all the site conditions into consideration i.e. availability of material,
hydrological and geological condition, position of water tables and other law
& order conditions as nothing will be paid extra on any ground.
The responsibility of the Bidder shall include carrying out all the
activities for the completion of the Project which generally shall
include the following but not limited to any additional activities incidental
to these:-

» The contactor should verify himself the land for disposal before bidding.
As per site conditions the disposal of earth can be made as per
specifications duly dressed on the existing spoil banks.

» The contractor shall comply with all the Environmental norms during
the construction period.

» The canal is in existence; presently no forest clearance is required.
However the contractor should inspect the site before bidding.

» The land is already under possession of the department and the canal is
already in existence. However any land required out of the canal
boundary for the storage of material, machinery, site establishment,
diversion etc. has to be arranged by the contractor at his own cost.

» The Borrow area for the use of borrow materials for construction i.e.
location, area, classification of materials is to be identified by the
contractor and shall provide its testing reports before use as
construction material. In case the lead is more than provided in the
BOQ nothing will be paid extra. However if the lead is less than the
BOQ, then a proportionate rate will be deducted.

» The contactor should verify himself that all statutory clearance are
already completed before bidding.

» The Contractor shall be responsible for providing plant, equipment,
materials and labour for the provision of all necessary
Permanent/Temporary Works, site installations and services required
for the realization of the Works under this Contract.

» The Contractor shall design, furnish, set-up, maintain and operate at
the Site all Permanent/Temporary Works, site installations and
Contractor's Equipment for his own use, or required by the
Contractor, including camps, workshops, warehouses, storage and
assembly areas, all machinery, vehicles, scaffolding, equipment, water
and power supply, etc.

> Permanent/Temporary Works and services provided and operated by a
Contractor for his own use as well as for that of the Employer shall
conform to the applicable Indian laws, regulations, standards, codes
and sanitary requirements stipulated for such purpose. In addition, they
shall comply fully with all Indian laws and regulations relating with

environmental protection, mitigating measures for reducing
environmental impacts and remedial works on completion of the
Works.
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» Permanent/Temporary Works and services may be subject to

inspection by the Employer.

» All plants, camp facilities, installations and services provided by a
Contractor for his own use as well as for that of the Employer's
wherever applicable shall at all times remain his property, except when
otherwise specified hereinafter. Should, after the Completion of
Contract, the Contractor will transfer the developed amenities
to Employer after operation and maintenance in a good working
condition.

» Handing over of the Infrastructures in good working condition with
all relevant documents such as as-built drawings, physical &
operational condition of the assets, Project Completion Report, O&M
manual, periodical reports along with soft copy to employer.

> The Permanent/ Temporary site roads which a Contractor shall
construct, and maintain required for the various working areas,
camps, and facilities and other Permanent/ Temporary works.

> Any other facility and / or Infrastructures that may be required by the
Contractor or Employer shall be proposed by the Contractor along with
detailed design / drawings for the approval of Employer. All
infrastructures existing prior to the award of work or constructed by
the Contractor shall be properly maintained in a good condition and
may be upgraded as per the requirements of Employer.

» Within 14 days from the date of issue of the Letter of Acceptance, the
Contractor shall submit to the Employer updated layout drawings
showing, at adequate scale, the locations and arrangement of all his
Permanent/Temporary Works and facilities. These drawings shall be
consistent with the plan submitted by the Contractor with his Tender,
as well as, with any amendments and additions subsequently agreed to
by the Employer and the Contractor; and shall include:

a) Camps for Contractor's employees,

b) Water Supply, Sewerage, Sewage treatment and disposal, power
supply and illumination, telephone service, etc.

c) Permanent/Temporary road works, including public road
diversions.

p) The Contractor shall forthwith comply with and duly execute any work
comprised in such instructions issued by WAPCOS Limited, provided that any
verbal instructions, directions, or explanations given to the Contractor or his
representative at the site by WAPCOS Limited, which involve a variation, shall
be confirmed in writing to the Contractor within seven days. No work for
which rates are not specifically mentioned in the priced schedule of
guantities shall be undertaken without the written permission of WAPCOS
Limited.
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1.5 SALIENT FEATURES

TENDER NO: WAP/INFRA./NK/RMC(P-7)/2025

LOCATION OF DAM

Near Kutku Village, Palamu District, Jharkhand
(Latitude - 23°40'30"N , Longitude - 83°59'00"E)

LOCATION OF BARRAGE

96 Km Downstream of Dam site near village Mohammadganj
(10 km upstream of Confluence of Koel River and Sone River)
(Latitude-24°24’20”N, Longitude-83°21'0"E)

North Koel River

SOURCE OF WATER
S. No. Description Unit Existing Proposed
From From
I | Offtake Point Mohammadganj Mohammadganj
Barrage Right Side Barrage Right Side
I Data of Head Regulator
1.Design Pond Level in
Barrage m 148.17 148.17
2.Crest Level m 145.87 145.87
3.Clear Waterway m 6.4*3=19.2 6.4*%3=19.2
4.Length of Head Regulator m 22.365 22.365
i Data of NKMC
1 Year of Construction - 1975-76
2 Discharge at head cumecs 84.15 84.15
3 Full supply level at head m 147.75 147.98
4 Bed level of canal at head m 143.64 143.64
5 Depth of water at F.S.L m 4.115 4.34
6 Bed Slope - 1in 7000 1in 7000
7 | Type of Lining - CC Tile lining Complete CC Lining
8 | Thickness of Lining mm 60 100/75 (as per IS
3873:1993)
9 | Thickness of CNS mm 200-600 750 (as per IS
9451:1994)
10 | Rugousity Factor - 0.016 0.018 (as per IS
10430:2000)
11 | Width at Head m 6.096 6.096
12 Free Board 0.75/0.6 (as per IS
m 0.762 10430:2000)
13 | Velocity m/s 1.395 1.29
14 |V, m/s 1.35 1.407
15 | CVR - 1.03 0.92

19




TENDER NO: WAP/INFRA./NK/RMC(P-7)/2025

16 | Bank Width(Inspection) m - (As per IS 10430:2000)
¢ For Discharge =2 30
cumecs: 6m +dowel
¢ For Discharge
between 10 to 30
cumecs: 5m +dowel
¢ For Discharge
between 3 to 10
cumecs: 4m +dowel

17 | Bank Width (Non m i (As per IS 10430:2000)

Inspection) e For Discharge > 30
cumecs: 5m
e For Discharge
between 10 to 30
cumecs: 4 m
e For Discharge
between 3 to 10
cumecs: 2.5 m
18 | Total Length of Canal km 109.09 109.09
i)Length In Jharkhand km 314 314
ii)Length In Bihar km 77.69 77.69
IV | No. of Direct Offtakes No. 35 35
Vv Length of Distributaries km 593.11 Existing (as per
and Minor Survey) 539.32
km - New Minors to be
constructed: 49.41
km New Sub-Minors to be
) constructed: 1050
VI | Location of Tail
1.Discharge at Tail cumecs 6.58 6.58
1.FSL at Tail m 131.71 131.804
2.Bed Level at Tail m 129.74 129.729
VIl | Irrigation Potential
1.Kharif Ha 73800 90000
2.Rabi Ha 30900 21521
Total Ha 104700 111521
Vill | GCA Ha 149571 149571
IX | Duty Acre/Cusecs 98 98
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Section Il: Instructions to Bidders (ITB)

1. The Tender Document
1.1. Basic Tender Details

This ‘Tender Document’ Document (hereinafter referred to as the ‘the Tender
Document’) details the terms and conditions for entering into a contract for delivery of
the Work (hereinafter called ‘the Work’) mentioned in Section VI: “Schedule of
Requirements”. Bidders must go through the Tender Document for further details.
‘Tender Information Summary’ (TIS) is appended to Section I: Notice Inviting Tender
(NIT) for ready reference. The ‘Work’ may include incidental Work if so indicated. In this
Tender Document, any generic reference to ‘Work’ shall be deemed to include such
incidental Work.

1.2. Interpretations, Definitions, Abbreviations and Document Conventions

Section IV: General Conditions of Contract (GCC), details Tenets of interpretation (GCC-
clause 1.1), Definitions (GCC-clause 1.2), Document conventions (GCC-clause 1.3) and
Abbreviations (GCC-clause 1.4), which shall also apply to the rest of the Tender
Document.

1.3. Overview of Contents

1) Unless otherwise stipulated in TIS/ AITB, the Sections, Forms and Formats comprising
this Tender Document are described in ITB-clauses 1.4, 1.5 and 1.6 below. A BOQ file
separately available on the eProcurement Portal is also part of this Tender Document.
Any generic reference to Tender Document shall also imply a reference to any/ all the
sections, Forms, Formats and the BOQ file or other files that comprise this Tender
Document.

2) Bidder must submit the bid in the Forms/ Formats mentioned in ITB-clauses 1.5 and
1.6 below. The sections mentioned in ITB-clausel.4 below need not be signed or
returned by the bidders; however, Bidder must declare in his bid Form (Form 1) that
he has read, understood, complied, and stands bound by all requirements of these
sections:

1.4. Sections of the Tender Document (need not be signed or uploaded)
1.4.1 Sections of the Tender Document (need not be signed or uploaded)

Unless otherwise stipulated in TIS/ AITB, the Tender Document contains the following
sections, which are described in subsequent sub-clauses:

1) Section I: Notice Inviting Tender (NIT) and its Appendix: Tender Information
Summary (TIS)

2) Section Il: Instructions to Bidders (ITB)

3) Section lll: Appendix to Instructions to Bidders (AITB)

4) Section IV: General Conditions of Contract (GCC)

5) Section V: Special Conditions of Contract (SCC)

6) Section VI: Schedule of Requirements
a) Section VI-1: Activities Schedule
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7) Section VII: Performance Standards and Quality Assurance
a) Section VII-1: Method Statement: NA
b) Section VII-2: Work Plan
c) Section VII-3: Critical Material Schedule
8) Section VIII: Qualification Criteria

1.4.2 Section I: Notice Inviting Tender (NIT) and its Appendix: Tender Information Summary
(TIS)

Section | — Notice Inviting Tender (NIT) and its Appendix — Tender Information Summary
(TIS) provides a synopsis of information relevant for a Bidder to decide on participating
in the Tender. Any generic reference to NIT shall also imply a reference to TIS as well.
Bidders must fill up ‘Form 5: Terms and Conditions - Compliance’ regarding any
deviations from this Schedule.

1.4.3 Section II: Instructions to Bidders (ITB) and Section lll: Appendix to Instructions to
Bidders (AITB)

Section II: “Instructions to Bidders” - ITB along with Section IIl: “Appendix to Instructions
to Bidders — AITB” provides the relevant information as well as instructions to assist the
prospective Bidders in preparation and submission of Bids. It also includes the mode and
procedure adopted for receipt/ opening, scrutiny/ evaluation of Bids, and contract
award. In case of a conflict, provisions of AITB shall prevail over those in the ITB. Any
generic reference to ITB shall also imply a reference to AITB as well. Bidders must fill up
‘Form 5: Terms and Conditions - Compliance’ regarding any deviations from this
Schedule.

1.4.4 Section IV: General Conditions of Contract (GCC) and Section V: Special Conditions of
Contract (SCC)

Section IV — General Conditions of Contract (GCC) and Section V — Special Conditions of
Contract (SCC) describe the conditions that shall govern the resulting contract. In case of
a conflict, provisions of SCC shall prevail over those in the GCC. Any generic reference to
GCC shall also imply a reference to SCC as well. In case of any conflict, provisions of GCC/
SCC shall prevail over those in ITB/ AITB. Bidders must fill up ‘Form 5: Terms and
Conditions - Compliance’ regarding any deviations from terms and conditions in this and
other Schedules.

1.4.5 Section VI: Schedule of Requirements and Section VI-1: Work Schedule

Section VI: Schedule of Requirements and Section VI-1: Service and Activities Schedule
describe the background, purpose/ objectives, description/ scope, deliverables/
outcomes, quantum, timelines of Work required etc. The requirements may consist of
more than one schedule. Each schedule may contain more than one Service. Bidders
must fill up ‘Form 2: Schedule of Requirements - Compliance’ and its sub-forms
regarding these Schedules.

1.4.6 Section VII: Performance Standards and Quality Assurance

1) Section VII — Performance Standards and Quality Assurance stipulates the
quantitative/ qualitative parameters/ limits/ thresholds for Performance standards/
Service Levels and functional/ technical specifications to which the service must be
performed. It shall stipulate procedures for measurement, reporting and
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monitoring of performance parameters, including institutional arrangements for
this purpose. It shall also stipulate the procedure for resolution and escalation in
case of deficiency in performance/ quality/ service levels. In the case of long-term
and complex Work, it may stipulate a Service-Level Agreement (SLA) agreement
which must be complied with during delivery of Work. Performance Standards shall
also include statutory compliance required for Occupational Safety, Health and
Working Conditions requirements during delivery of Work.

2) Procuring Entity may, if considered necessary, Section VII-1: Work Plan and Section
VII-2: Critical Material Schedule required for the performance of Work to desired
quality and standards. Otherwise, these may be left to be quoted by the Bidder.

3) Bidders must fill up the following Forms regarding this Schedule:

a) Form 3: Performance Standards and Quality Assurance - Compliance
b) Form 3.2: Work-Plan

1.4.7 Section VIII: Qualification Criteria; Section VIII-1: Key Personnel Details and Section VIII-2:
Equipment List:

1)

1.5.

These Sections lay down the Qualifying Criteria for a bid/ Bidder to be considered a
responsive bid/ bidder for further evaluation. Bids/ bidders not meeting these
Qualification criteria shall be rejected as nonresponsive. It may indicate the extent of
dispensation allowed under Make in India -JVs under ITB 4.1.7-2. Unless otherwise
stipulated in Section VII: Qualification Criteria, the Qualification Criteria shall include:

a) Criteria 1: Experience and Past Performance
i) Similar Experience
ii) Non-performing Contracts and Litigation

b) Criteria 2: Performance Capability
i) Key Personnel
ii) Equipment

c) Criteria 3: Financial Capability
i) Financial Ratios
ii) Turnover
iii) Financial Liquidity

Bidders must fill up the following Forms regarding this Schedule. Forms quoted by the
Bidder under Form 3 shall also be evaluated for determining compliance to
qualification criteria.

a) Form 4: Qualification Criteria - Compliance

b) Form 4.1: Performance Statement.

c) Form 4.2: Non-performance, Litigation Statement
d) Form 4.3: Financial Capability Statements

Following Forms quoted by the Bidder under Form 3 shall also be evaluated for
determining compliance to qualification criteria.

a) Form 3.3: Personnel Deployment Plan
b) Form 3.4: Equipment Deployment Plan

Forms (To be filled, digitally signed, and uploaded by Bidders)
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Please refer to ITB-clause 1.4 above to relate the following forms to the corresponding
Sections.

1) Form 1: bid Form — (To serve as a covering letter to both the Techno-commercial
and Financial Bids)
a) Form 1.1: Bidder Information
b) Form 1.2: Eligibility Declarations

2) Form 2: Schedule of Requirements - Compliance
3) Form 3: Performance Standards and Quality Assurance - Compliance
a) Form 3.2: Work-Plan
4) Form 4: Qualification Criteria - Compliance
a) Form 4.1: Performance Statement
c¢) Form 4.2: Non-performance, Litigation Statement
d) Form 4.3 Financial Capability Statements

5) Form 5: Terms and Conditions - Compliance

6) Form 6: Checklist for the Bidders

7) Form 7: Documents Relating to Bid Security

8) BOQ Excel Sheet (To be downloaded from the Portal).
9) Form 8: Integrity Pact

1.6. Other Formats
1) Format 1: Contract Form (Required after Letter of Award)

a) Format 1.1: Description of Work
i) Format 1.1.1: Personnel Details
ii) Format 1.1.2: Equipment List

b) Vol-IV: Price Schedule
c) Format 1.3: Bank Guarantee Format for Performance Security
d) Format 1.4: Certification by Prospective Arbitrators

2) Format 2: Authorization for Attending Pre-bid Conference. (To be filled up, if
required, by Bidder)

2. Procuring Entity - Rights and Disclaimers

2.1. The Procuring Entity

Bids are to be addressed to the Chief Engineer, North Koel Project. The Tender Inviting
Authority (TIA) is the designated officer for uploading and clarifying this Tender
Document. The contract may designate, as required, counterpart Engineer-in-Charge (or
Contract Management Team); interim/ ultimate Beneficiaries of Work and paying
authority who shall discharge designated function during contract execution.

2.2. Right to Intellectual Property and confidentiality:

1) The Tender Document and associated correspondence are subject to copyright laws
and shall always remain the property of the Procuring Entity and must not be shared
with third parties or reproduced, whether in whole or part, without the Procuring
Entity’s prior written consent.
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2) However, Bidders may share these to prepare and submit its bid with its employees,
subcontractor(s), or holding Company. Bidders shall obtain from them an undertaking
of confidentiality similar to that imposed on Bidder under this clause.
3) This condition shall also apply to bidders who do not submit a bid after downloading
it or who are not awarded a contract in the process.
4) The obligation of the Bidders under sub-clauses above, however, shall not apply to
information that:

a) now or hereafter is or enters the public domain through no fault of Bidder;
b) is legally possessed by Bidder at the relevant time and was not previously
obtained, directly or indirectly, from the Procuring Entity; or
c) otherwise lawfully becomes available to Bidder from a third party that has no
obligation of confidentiality.
5) The provisions of this clause shall survive completion or termination for whatever
reason of the Tender Process or the contract.

2.3. Right to Reject any or all Bids

The Procuring Entity reserves its right to accept or reject any or all Bids, abandon/ cancel
the Tender process, and issue another tender for the same or similar Goods at any time
before the award of the contract. It would have no liability to the affected Bidder or
Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for
such action(s).

2.4. Disclaimers
2.4.1 Regarding Purpose of the Tender Document

The Tender Document is neither an agreement nor an offer to prospective Bidder(s) or
any other party hereunder. The purpose of the Tender Document is to provide the
Bidder(s) with information to assist them in participation in this Tender Process.

2.4.2 Regarding Documents/ guidelines

The Tender Document, ensuing communications, and Contracts shall determine the legal
and commercial relationship between the bidders/ contractors and the Procuring Entity.
No other Government or Procuring Entity’s document/ guidelines/ Manuals including its
Procurement Manual (for internal and official use of its officers), notwithstanding any
mention thereof in the Tender Document, shall have any locus-standii in such a
relationship. Therefore, such documents/ guidelines/ Manuals shall not be admissible in
any legal or dispute resolution or grievance redressal proceedings.

2.4.3 Regarding Information Provided

Information contained in the Tender Document or subsequently provided to the
Bidder(s) is on the terms and conditions set out in the Tender Document or subject to
which that was provided. Similar terms apply to information provided verbally or in
documentary or any other form, directly or indirectly, by the Procuring Entity or any of
its employees or associated agencies.

2.4.4 Regarding Tender Document:

1) The Tender Document does not purport to contain all the information Bidder(s) may
require. It may not address the needs of all Bidders. They should conduct due
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diligence, investigation, and analysis, check the information's accuracy, reliability, and
completeness, and obtain independent advice from appropriate sources. Information
provided in the Tender Document to the Bidder(s) is on a wide range of matters,
some of which may depend upon interpreting the law. The information given is not
intended to be an exhaustive account of statutory requirements and should not be
regarded as a complete or authoritative statement of law. The Procuring Entity, its
employees and other associated agencies accept no responsibility for the accuracy or
otherwise for any interpretation or opinion on law expressed herein.

2) The Procuring Entity, its employees and other associated agencies make no
representation or warranty for the accuracy, adequacy, correctness, completeness or
reliability, assessment, assumption, statement, or information in the Tender
Document. They have no legal liability, whether resulting from negligence or
otherwise, for any loss, damages, cost, or expense that may arise from/ incurred/
suffered howsoever caused to any person, including any Bidder, on such account.

3. Bidders — Eligibility and Preferential Policies
3.1. Bidders

Subject to provisions in the following clauses in this section and provisions in Tender
Document, this invitation for Bids is open to all bidders who fulfil the ‘Eligibility Criteria’
stipulated in the Tender Document. In the case of the Second Stage (of two Stage
Bidding or PQB) or Special Limited Tenders, this invitation is open only to such bidders
who have been previously shortlisted or specifically invited.

3.1.1 Sub-Contractors

Subject to the restrictions outlined in this Tender Document, any Bidder may propose to
sub-contract a part of the contract for specialised items of Work, provided that the
names and details of the sub-contracts are clearly stated in the bid submitted by Bidder
and provided further that such sub-contractor should not circumvent the eligibility
condition laid down below. Procurement of material, hire of equipment or engagement
of labour shall not be considered as sub-contracting. Despite any approval granted by
the Procuring Entity for such arrangements, the Bidder/ Contractor shall be solely and
directly responsible for executing sub-contracted portions of the contract. The total
value of the sub-contracting portion of Work must not exceed the per cent of the
contract price as specified in the Tender Document/ Contract (if not so specified 25
(twenty-five) percent). Sub-contracting by the contractor without the approval of the
Procuring Entity shall be a breach of contract.

3.2. Eligibility Criteria for Participation in this Tender

Subject to provisions in this Tender Document, participation in this Tender Process is
open to all bidders who fulfil the ‘Eligibility’ and ‘Qualification criteria. Bidder should
meet (as on the date of his bid submission and should continue to meet till the award of
the contract) the ‘Eligibility Criteria’ detailed in NIT-clause 3, which shall be considered
to be part of this clause of ITB (even though it is not being reproduced here for the sake
of brevity). Bidder shall submit a declaration about the ‘Eligibility Criteria’ compliance in
Form 1.2 — Eligibility Declarations.

3.3. Eligibility of bidders from specified countries
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Orders issued by the Government of India restricting procurement from bidders from
certain countries that share a land border with India shall apply to this procurement.

1) Any bidder (as defined in GCC-clause 1.2) from a country that shares a land border
with India?, excluding countries as listed on the website of the Ministry of External
Affairs?, to which the Government of India has extended lines of credit or in which
the Government of India is engaged in development projects — hereinafter called
‘Restricted Countries’) shall be eligible to bid in this tender only if Bidder is
registered® with the Registration Committee constituted by the Department for
Promotion of Industry and Internal Trade (DPIIT). Bidders shall enclose the
certificate in this regard in Form 1 - bid Form.

2) In Bids for Turnkey contracts, including Works contracts, the successful bidder shall
not be allowed to sub-contract works to any contractor from such Restricted
Countries unless such contractor is similarly registered. In such cases, the bidders
shall enclose the certificate in Form 1: Bid Form.

3) If Bidder has proposed to sub-contract Work or incidental Goods directly/ indirectly
from the vendors from such countries, such vendor shall be required to be
registered with the Competent Authority. However, if Bidder procures raw material,
components, and sub-assemblies from such countries' vendors, such vendors shall
not require registration.

4) "Bidder from such Restricted Countries" means: -

a) An entity incorporated, established, or registered in such a country; or

b) A subsidiary of an entity incorporated, established, or registered in such a
country; or

c) An entity substantially controlled through entities incorporated,
established, or registered in such a country; or

d) An entity whose beneficial owner is situated in such a country; or

e) AnIndian (or other) agent of such an entity; or

f) A natural person who is a citizen of such a country; or

g) A consortium/ joint venture where any member falls under any of the
above

5) The beneficial owner shall mean:

a) In a company or Limited Liability Partnership, the beneficial owner is the natural
person(s). Whether acting alone or together or through one or more juridical
persons, controlling ownership interest or exercises control through other means.
Explanation-

i) "Controlling ownership interest" means ownership of or entitlement to more
than twenty-five percent of the company's shares or capital, or profits.

ii) “Control” shall include the right to appoint a majority of the directors or to
control the management or policy decisions including by virtue of their

1 https://mea.gov.in/india-and-neighbours.htm

2 http://meadashboard.gov.in/indicators/92

3 https://dipp.gov.in/sites/default/files/Revised-Application-Format-for-Registration-of-Bidders-150c¢t2020.pdf
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shareholding or management rights or shareholder agreements or voting
agreements;

In the case of a partnership firm, the beneficial owner is the natural person(s) who,
whether acting alone or together or through one or more juridical persons, has
ownership of entitlement to more than fifteen percent of capital or profits.

In case of an unincorporated association or body of individuals, the beneficial owner
is the natural person(s), who, whether acting alone or together or through one or
more juridical person, has ownership of or entitlement to more than fifteen percent
of the property or capital or profits of such association or body of individuals;
Where no natural person is identified under (1) or (2) or (3) above, the beneficial
owner is the relevant natural person who holds the position of senior managing
official.

In case of a trust, the identification of beneficial owner(s) shall include identification
of the author of the trust, the trustee, the beneficiaries with fifteen percent or
more interest in the trust and any other natural person exercising ultimate effective
control over the trust through a chain of control or ownership.

Conflict of Interest

Any bidder having a conflict of interest, which substantially affects fair competition, shall
not be eligible to bid in this tender. Bids found to have a conflict of interest shall be
rejected as nonresponsive. Bidder shall be required to declare the absence of such
conflict of interest in Form 1.2 - Eligibility Declarations. A bidder in this Tender Process
shall be considered to have a conflict of interest if the bidder:

1)
2)

3)

4)

5)

6)

directly or indirectly controls, is controlled by or is under common control with
another Bidder; or

receives or have received any direct or indirect subsidy/ financial stake from
another bidder; or

has the same legal representative/ agent as another bidder for purposes of this bid.
A Principal can authorise only one agent, and an agent also should not represent or
guote on behalf of more than one Principals. However, this shall not debar more
than one Authorised distributor from quoting equipment manufactured by an
Original Equipment Manufacturer (OEM), in procurements under Proprietary Article
Certificate; or

has a relationship with another bidder, directly or through common third parties,
that puts it in a position to have access to information about or influence the bid of
another Bidder or influence the decisions of the Procuring Entity regarding this
Tender process; or

participates in more than one bid in this tender process. Participation in any
capacity by a Bidder (including the participation of a Bidder as sub-contractor in
another bid or vice-versa) in more than one bid shall result in the disqualification of
all bids in which he is a party. However, this does not limit the participation of a
non-bidder firm as a sub-contractor in more than one bid; or

would be providing goods, works, or non-consulting Work resulting from or directly
related to consulting Work that it provided (or were provided by any affiliate that
directly or indirectly controls, is controlled by, or is under common control with that
firm), for the procurement planning (inter-alia preparation of feasibility/ cost
estimates/ Detailed Project Report (DPR), design/ technical specifications, terms of
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reference (ToR)/ Activity Schedule/ schedule of requirements or the Tender
Document etc) of this Tender process; or

7) has a close business or family relationship with a staff of the Procuring Organization
who: (i) are directly or indirectly involved in the preparation of the Tender
document or specifications of the Tender Process, and/or the evaluation of bids; or
(ii) would be involved in the implementation or supervision of resulting Contract
unless the conflict stemming from such relationship has been resolved in a manner
acceptable to the Procuring Entity throughout the Tender process and execution of
the Contract.

3.5. Regulation of Indian Agents/ Associates of Foreign Principals

Wherever the foreign principal desires to involve in this tender process, an Indian Agent/
associate, their dealings shall be regulated. Foreign Principals and their Agents/
Associates must provide required declarations:

1) The name and address of the foreign principals, if any, indicating their nationality as
well as their status, i.e., whether manufacturer or agents of manufacturer holding
the Letter of Authority of the Principal authorising them specifically to make an
offer in India in response to tender either directly or through the agents/
representatives.

2) Such Agents/ Associates shall provide self-attested documentary evidence about
their identity, business details to establish that they are a bonafide business and
conform to regulations.

3) The Bidder/ Foreign Principal must commit to submitting after the Financial bid
opening, due to price-sensitive information, the Agreement between them,
including the amount of commission/ remuneration included in the price (s).

4) Confirmation on behalf of the foreign principals that the commission/
remuneration, if any, reserved for Indian Agents/ Associates in the quoted price(s),
shall be paid by the Procuring Entity in India in equivalent Indian Rupees on
satisfactory completion of the Project or supplies of Goods and Spares.

5) Failure to furnish correct and detailed information shall render Foreign Principal’s
bid liable to be rejected as nonresponsive in addition to other punitive actions
against the Foreign Principal and their Indian Agents/ Associates for violation of
Code of Integrity as per the Tender Document.

4. Purchase Preference Policies of the Government

Unless otherwise stipulated in TIS/ AITB, the Procuring Entity reserves its right to grant
preferences to the following categories of eligible Bidders under various Government
Policies/ Directives:

1) Class | Local Suppliers under Public Procurement (Preference to Make in India)
Order 2017” (MIl) of Department for Promotion of Industry and Internal Trade,
(DPIIT - Public Procurement Section) as revised from time to time.

2) Bidders under Ministry of Finance, Department of Expenditure, Public Procurement
Division OM No F.20\212014-PPD dated 25.07.2016 and subsequent clarifications;
and/ or

3) Any other category of Bidders, as per any Government Policies, announced from
time to time, if so provided in the TIS/ AITB
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4.1. Make in India Order

Orders issued by the Government of India regarding eligibility to participate and for
purchase preference to “Local Suppliers” to encourage 'Make in India' and promote
manufacturing and production of goods and Work in India shall apply to this
procurement, as detailed below.

4.1.1 Categories of Local Suppliers

Bidders/Contractors are divided into three categories based on Local Content. Local
content in the context of this policy is the total value of the service procured (excluding
net domestic indirect taxes) minus the value of imported content in the service/
incidental Goods (including all customs duties) as a proportion of the total value, in
percent):

1) 'Class-I local Supplier' with local content equal to or more than that prescribed in
TIS or 50% if not prescribed.

2) 'Class-ll local Supplier' with local content equal or more than that prescribed in TIS
or 20%if not prescribed, but less than that applicable for Class-I local Supplier.

3)  'Non - Local Supplier' with local content less than that applicable for Class-Il local
Supplier, in sub-clause above.

4.1.2 Eligibility Restrictions based on Reciprocity.

If so stipulated in the Tender Document, entities from such countries identified as not
allowing Indian companies to participate in their Government procurement shall not be
allowed to participate on a reciprocal basis in this tender. The term entity of a country
shall have the same meaning as under the FDI Policy of DPIIT as amended from time to
time.

4.1.3 Eligibility to participate

1) Minimum local content for eligibility to participate: Only bidders meeting the
minimum prescribed local content for the product shall be eligible to participate
subject to the following conditions.

2) Classes of Local Suppliers eligible to Participate: Based on the Make in India
Policy, classes of local/ non-local Suppliers eligible to participate in the tender
shall be declared in TIS/ AITB/ Schedule of Requirements. If not so declared, only
Class-1 and Class-Il local Suppliers shall be eligible to participate and not non-local
Suppliers.

4.1.4 Thresholds

1) Following thresholds shall be declared in the Tender Document.

a) Minimum local content for Contractor classification: local content
percentage prescribed to qualify as Class-l or Class-Il local Suppliers for
various products

b) Minimum local content for eligibility to participate: Minimum local content
percentage prescribed for eligibility for a bid to be considered.

c¢) The margin of purchase preference: The bid price quoted by Class-I Local
Supplier should be within this percentage from the L-1 price quoted by Non-
local or Class-Il bidders for being eligible for purchase preference.
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If not so declared, the default threshold shall be as follows:

(a) Local content for eligibility for Class-I; Class-Il local Suppliers and Non-local
Suppliers shall be 50% and above; 20% and above but less than 50%; and less
than 20%, respectively.

(b) Minimum local content for eligibility to participate shall be 50%,

(c) The margin of purchase preference shall be 20%

4.1.5 Purchase preference to Class-I local Suppliers

1)

2)

3)

Where the Work are divisible by nature:

a) Among all qualified bids, the lowest bid shall be termed as L-1. If L-1 is 'Class-I
local Supplier', the contract for full quantity shall be awarded to L-1.

b) If the L-1 bid is not a 'Class-I local Supplier', 50% of the order quantity shall be
awarded to L-1. After that, the lowest bidder among the 'Class-I local whose
quoted price falls within the margin of purchase preference shall be invited to
match the L-1 price for the remaining 50% quantity, and a contract for that
quantity shall be awarded him, subject to matching the L-1 price. In case such
lowest eligible 'Class-I local Supplier' fails to match the L-1 price or accepts less
than the offered quantity, the next higher 'Class-I local Supplier' within the
margin of purchase preference shall be invited to match the L-1 price for the
remaining quantity and so on, and the contract shall be awarded accordingly. If
some quantity is still left uncovered on Class-I local Suppliers, such balance
guantity shall also be ordered on the L-1 bidder.

Where the Work are not divisible, and in the procurement of Work where the bid is

evaluated on price alone:

a) Among all qualified bids, the lowest bid shall be termed as L-1. If L 1 is 'Class-|
local Supplier', the contract shall be awarded to L-1.

b) If L-1 is not 'Class-l local Supplier', the lowest bidder among the 'Class-I local
Supplier' shall be invited to match the L-1 price subject to Class-lI local
Supplier's quoted price falling within the margin of purchase preference, and
the contract shall be awarded to such 'Class-l local Supplier' subject to
matching the L-1 price.

c) If such lowest eligible 'Class-I local Supplier' fails to match the L-1 price, the
'Class-I local Supplier' with the next higher and so on, bid within the margin of
purchase preference shall be invited to match the L-1 price, and the contract
shall be awarded accordingly. If none of the 'Class-I local Supplier' within the
margin of purchase preference matches the L-1 price, the contract shall be
awarded to the L-1 bidder.

Where parallel contracts are to be awarded to multiple bidders: In Bids where
parallel contracts are to be awarded to multiple bidders subject to matching of L-1
rates or otherwise, the ‘Class-l local Supplier’ shall get purchase preference over
‘Class-ll local Supplier’ as well as ‘Non-local Supplier’, as per following procedure:

a) |If there is sufficient local capacity and competition for the service to be
procured, as notified by the nodal Ministry, only Class | local Suppliers shall be
eligible to bid. As such, the multiple Contractors, who would be awarded the
contract, should be all and only 'Class I, Local Suppliers’.

b) In Bids, other than those mentioned above, ‘Class Il local Suppliers’ or both
‘Class Il local Suppliers’ and 'Nonlocal Suppliers’” may also participate in the
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tender process along with 'Class | Local Suppliers’. If ‘Class | Local Suppliers’
qualify for the contract award for at least 50% of the tendered quantity in
tender, the contract shall be awarded to all the qualified bidders as per award
criteria stipulated in the Tender Documents. However, in case 'Class Local
Suppliers’ do not qualify for the contract award for at least 50% of the
tendered quantity as per award criteria, purchase preference should be given
to the ‘Class | local Supplier' over ‘Class Il local Suppliers’/ 'Non-local Suppliers’
provided that their quoted rate falls within the margin of purchase preference
of the highest bid considered for award of contract. To ensure that the ‘Class |
Local Suppliers’ taken in totality are considered for award of contract for at
least 50% of the tendered quantity, first purchase preference has to be given
to the lowest among such eligible ‘Class-I local Suppliers’, subject to its meeting
the prescribed criteria for the award of contract as also the constraint of the
maximum quantity that can be sourced from any single Contractor. If the
lowest among such 'Class-I local Suppliers’ does not qualify for purchase
preference because of aforesaid constraints or does not accept the offered
quantity, an opportunity shall be given to next higher among such ‘Class-I local
Supplier’, and so on.

4.1.6 \Verification of local content and violations:

1) The 'Class-I local Supplier'/ 'Class-Il local Supplier' at the time of tender, bidding, or
solicitation shall be required to indicate the percentage of local content and provide
self-certification that the service offered meets the local content requirement for
'Class-1 local Supplier'/ 'Class-Il local Supplier', as the case may be.

2) In cases of procurement for a tender value above Rs. 10 crores, the 'Class-I local
Supplier'/ 'Class-1I local Supplier' shall be required to provide a certificate from the
statutory auditor or cost auditor of the company (in the case of companies) or a
practising cost accountant or practising chartered accountant (in respect of
Contractors other than companies) giving the percentage of local content.

3) Complaints about Local content declarations may be made through the channels of
Procuring Entity. Procuring Entities and Nodal Ministries may prescribe fees for such
complaints.

4) Bids with false declarations regarding Local contents shall be rejected as responsive,
in addition to punitive actions under the MIl orders and for violating the Code of
Integrity as per the Tender Document.

4.1.7 Manufacture under license/ technology collaboration agreements with phased
indigenisation

1) If so, declared in TIS and/ or AITB, foreign companies shall enter into a joint venture
with an Indian company to participate.

2) The Procuring Entity reserves its right, but without being under any obligation to do
so, to grant exemption from meeting the stipulated local content to Bidders
manufacturing indigenously a product developed abroad under a license from a
foreign manufacturer (who holds intellectual property rights) under a technology
collaboration agreement/ transfer of technology agreement with a precise phasing
of increase in local content. Bidder must obtain such an exemption letter and
submit it along with his bid to avail such an exemption.
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4.1.8 Information to be provided by Bidders regarding Make in India policy

Bidder shall provide required self-declaration as detailed in Form 1.2 — Eligibility

Declarations:

1) Self-declaration of their local content (and required certificate, in case of
procurements above Rs 10 Crores) and their status as Class-I/ Class-l1l/ Non-local
Supplier and their eligibility to participate as per this clause.

2) If the Tender Document indicates countries identified as not allowing Indian
companies to participate in their Government procurement, then a declaration that
they are not an ‘Entity’ of such countries (as per criteria of the FDI Policy of DPIIT as
amended from time to time) and are therefore eligible to participate in this tender.

3) If a Bidder is claiming exemption (as obtained from relevant authorities) from
meeting the stipulated local content on account of manufacturing the product in
India under a license from a foreign manufacturer with the precise phasing of
increase in local content, he must provide proof thereof.

5. The Schedule of Requirements and Form of Contract
5.1. Eligible Work — Origin and Minimum Local Content

Unless otherwise stipulated in the Tender Document, all ‘Work’ and incidental ‘Work’ to
be delivered under the contract must conform to i) restrictions on certain countries with
land-borders with India; ii) minimum local content (Make in India Policy). If Bidder avails
benefits under any preferential policy as Class-1 Local Supplier, the Work delivered must
not circumvent the provisions relating to such benefits.

5.2. Contract Period

Unless otherwise stipulated, the contract Period for which the Service shall be
contracted shall be (excluding Kharif Period from Mid-June to October End), unless
terminated earlier as per the contract. In addition, at the option of the Procuring Entity,
the contract period may be extended. Notice of renewal shall be provided by physical/
digital means.

5.3. Form of Contract
5.3.1 Form of BOQ/ Contract

Unless otherwise stipulated, the Form of BOQ/ Contract shall be Time-Based (Input
admeasurement - a sum of the price of Inputs per month). Otherwise, if it is stipulated in
TIS/ AITB, one of the following forms of BOQ/ Contract shall be applicable. The
evaluation of bids and payments in the resulting Contract shall be as per such BOQ:

1) Percentage- Based (of the value of Transactions)
5.3.2 Percentage-Based (of Value of Transactions) form of BOQ/ Contract

If it is stipulated in TIS/ AITB that this is a Percentage of Value of Transactions form of
BOQ/ Contract, then:

1) Section VI: Schedule of Requirement shall indicate the estimated value of required
transactions as well as the contract Period (one year, unless otherwise stipulated)
over which such volume shall be availed. However, there shall be no firm
commitment to avail the entire value of transactions within the contract period.
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2) The Bidders shall quote a percentage as service charge on the value of transactions.

3) The evaluation shall be done for the percentage quoted multiplied by the specified
value of transactions.

4) If expressly stipulated in the Tender Document, prices of Input Deployments
(Personnel, equipment, materials, etc.) may also be called for but shall be used only
to price the variations and monitor performance standards, but not for evaluation
of bids or payment of Work.

6. Bid Prices, Taxes and Duties
6.1. Prices
6.1.1 Competitive and Independent Prices

a) The prices should be arrived at independently, without restricting competition, any
consultation, communication, or agreement with any other bidder or competitor
relating to:

i) those prices; or
ii) the intention to submit an offer; or
iii) the methods or factors used to calculate the prices offered.

b) The prices should neither be nor shall be knowingly disclosed by the Bidder, directly
or indirectly, to any other bidder or competitor before bid opening or contract
award unless otherwise required by law.

6.1.2 Undue profiteering

1) Controlled Price, if any: The price quoted by Bidder shall not be higher than the
controlled price fixed by law for the Work, if any, or where there is no controlled
price, it shall not exceed the prices or contravene the norms for fixation of prices if
any, laid down by Government or where the Government has fixed no such prices
or normes, it shall not exceed the price appearing in any agreement, if any, relating
to price regulation by any industry.

2) Undue profiteering: If the price quoted is higher than the controlled price in the
sub-clause above, Bidder shall specifically mention this fact in his bid giving reasons
for quoting a higher price(s). If he fails to do so or makes any misstatement, it shall
be lawful for the Procuring Entity either to revise the price at any stage to bring it in
conformity with the sub-clause (1) above or to terminate the contract for default as
per the contract and avail all the remedies available therein in addition to other
punitive actions for violation of Code of Integrity.

6.1.3 Price Components

1) Bidder shall indicate in the Price Schedule all the specified components of prices
shown therein, including the unit prices and total bid prices.

2)  All costs related to Personnel shall be based on the prevailing minimum wages and
shall show applicable liabilities of EPF and ESI and other statutory allowances.
Quotation of ‘Nil” Service charge/ margin over such minimum wages cost of
personnel shall be rejected as nonresponsive.
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Price Schedule

1) Bidders are to upload only the downloaded BOQ (in excel format) after entering
the relevant fields without any alteration/ deletion/ modification of other portions
of the excel sheet. All the columns shown in the price schedule should be filled up
as required. If any column does not apply to a Bidder, he should clarify the same.

2) Bidders shall fill in their rates other than zero value in the specified cells without
keeping it blank.

3) The quoted price shall be considered to include all relevant financial implications,
including inter-alia the scope of the Work to be delivered and the incidental
goods/ works to be supplied, location of the bidder, site(s) of the delivery of Work,
terms of delivery, extant rules and regulations relating to taxes, duties, customs,
transportation, environment, labour, Private Security Agencies, Mining & Forest of
the bidder's country and in India.

Provisions of GST

1) Break up of different price elements, i.e., as per GST Act, shall be indicated
separately, along with its associated HSN code and GST rate.

2) While quoting the basic rate, the bidder should offset the input credit available as
per the GST Act.

3) Please refer to ITB-Clause 6.3 for further details.

Currencies of Bid and Payment

1) Unless otherwise stipulated in the Tender Document, the currency of bid and
payment shall be quoted by Bidder entirely in Indian Rupees. All payments shall be
made in Indian Rupees only.

2) Where the Tender Document permits quotations in different currencies, then, for
Work performed in India, prices shall be quoted in Indian rupees only, and for
Work performed from foreign locations, prices shall be quoted either in Indian
rupees or in the currency stipulated in the AITB. For evaluation, all quoted prices
shall be converted into Indian Rupees as per procedure mentioned in ITB-clause
12.4.2 below.

a) Regarding price(s) for incidental works/ goods, if any required with the
Work, the same shall be quoted in Indian Rupees if such works/ goods are
to be performed in or sourced from India.

b) Commission for Indian Agent, if any and if payable, shall be indicated in the
space provided for in the price schedule and quoted in Indian Rupees only.

Non-compliance

Tenders, where prices are quoted in any other way, shall be rejected as nonresponsive.
Firm/ Variable Price

Firm Price

Unless otherwise stipulated in the AITB, prices quoted by Bidder shall remain firm and
fixed during the currency of the contract and not subject to variation on any account.

Price Variation Clause:
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1) In case the Tender Documents require/ permit offers on a variable price basis,
the price quoted by the Bidders shall be subject to adjustment during the
original delivery period to take care of the changes in the input cost of labour,
material, and fuel/ power components under the price variation formula as
stipulated in the Tender Document.

2) If a Bidder submits a firm price quotation against the requirement of variable
price quotation, that bid shall be prima-facie acceptable and considered further,
taking price variation asked for by Bidder as nil.

6.3. Goods and Services Tax (GST)
6.3.1 GST Registration Status:

1) All the Bidders should ensure that they are GST compliant and their quoted tax
structure/ rates as per GST Act/ Rules. Bidder should be registered under GST and
furnish GSTIN number and GST Registration Certificate in their offer unless they
are specifically exempted from registration under specific notification/ circular/
section/ rule issued by statutory authorities.

2) GST Registration Number (15-digit GSTIN). If the bidder has multiple business
verticals in a state and has separate registration for each vertical, the GSTIN of
each vertical is concerned with the delivery of Work involved, as per the Schedule
of Requirements and Price Schedule's scope be quoted. If the Work provided are
from multiple states, the bidder should mention GST registration numbers for
each state separately.

3) Composition scheme: If the Bidder has opted for a composition levy under Section
10 of CGST, he should declare the fact while bidding along with GSTIN and GST
registration certificate.

4) Exemption from Registration: If a bidder is not liable to take GST registration, i.e.,
having turnover below threshold, he shall submit undertaking/ indemnification
against tax liability. Bidder claiming exemption in this respect shall submit a valid
certificate from practising Chartered Accountant (CA)/ Cost Accountant with
Unique Document Identification Number (UDIN) to the effect that Bidder fulfils all
conditions prescribed in notification exempting him from registration. Such
bidder/ dealer shall not charge any GST and/ or GST Cess in the bill/ invoice. In
such case, applicable GST shall be deposited under Reverse Charge Mechanism
(RCM) or otherwise as per GST Act by the Procuring Entity directly to concerned
authorities. Bidder should note that his offer would be loaded with the payable
GST under the RCM. Further, Bidder should notify and submit to the Procuring
Entity within 15 days from the date of becoming liable to registration under GST.

5) The Procuring Entity's state-wise GSTINs are indicated in Section VI — Schedule of
Requirements.

6.3.2 HSN Code and GST Rate:

1) HSN (Harmonized System of Nomenclature) code for the goods provided in this
Tender Document is only indicative. It shall be the responsibility of Bidder to
ensure that they quote the exact HSN Code and corresponding GST rate for each
activity of the Work being offered by them

2) As per the GST Act, the bid and contract must show the GST Tax Rates (and GST
Cess if applicable) and GST Amount explicitly and separate from the bid/ contract
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price (exclusive of GST). If the price is stated to be inclusive of GST, the current
rate included in the price must be declared by the bidder.

3) If a Bidder asks for GST (and GST Cess if applicable) to be paid extra, the rate and
nature of such taxes applicable should be shown separately. Bidders should quote
'GST' if payable extra on the total basic rate of each service and quoted GST in ‘%'
inclusive of cess.

4) If GST, other taxes, duties are not specified, or column is left blank in the price
schedule, it shall be presumed that no such tax/ levy is applicable or payable by
the Procuring Entity.

5) Applicability to Imported Goods/ Work: Following the implementation of GST,
the import of commodities shall not be subject to such erstwhile applicable duties
like safeguard duty, education cess, basic customs duty, anti-dumping duty, etc.
All these supplementary custom duties are subsumed under GST. The supply of
commodities or Work or both, if imported into India, shall be considered as supply
under inter-state commerce/ trade and shall attract integrated tax (IGST). The
IGST rate and GST cess shall be applicable on the ‘Custom Assessable Value’ plus
the ‘Basic Customs duty applicable thereon’.

6.4. Payments
6.4.1 General

Unless otherwise stipulated, the usual payment term is 100% on acceptance of Work at
‘the Site’ by the Procuring Entity and production of all required documents. However,
periodic “On Account” payments shall be made unless otherwise stipulated as per the
procedure laid down in GCC.

7. Downloading the Tender Document; Corrigendum and Clarifications
7.1. Downloading the Tender Document

The Tender Document shall be published and be available for download as mentioned in
TIS. Bidders can obtain the Tender Document after the date and time of the start of
availability till the deadline for availability. If the office happens to be closed on the
deadline for the availability of the Tender Document, the deadline shall not be extended.

7.2. Corrigenda/ Addenda to Tender Document

Before the deadline for submitting bids, the Procuring Entity may update, amend,
modify, or supplement the information, assessment or assumptions contained in the
Tender Document by issuing a corrigenda and addenda. The corrigenda and addenda
shall be published in the same manner as the original Tender Document. Without any
liability or obligation, the Portal may send intimation of such corrigenda/ addenda to
bidders who have downloaded the document under their login. However, the bidders'
responsibility is to check the website(s) for any corrigenda/ addenda. Any corrigendum
or addendum thus issued shall be considered a part of the Tender Document. To give
reasonable time to the prospective bidders to take such corrigendum/ addendum into
account in preparing their bids, the Procuring Entity may suitably extend the deadline for
the bid submission, as necessary. After the procuring entity makes such modifications,
any Bidder who has submitted his bid in response to the original invitation shall have the
opportunity to either withdraw his bid or re-submit his bid superseding the original bid
within the extended time of submission as per ITB-clause 10.4.1 below.
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7.3. Clarification on the Tender Document

A Bidder may seek clarification of the Tender Document from Office/ Contact Person/ e-
procurement Help Desk as mentioned in TIS, provided the clarifications are raised before
the clarification end date mentioned in TIS (or if not mentioned, within 7 days before the
deadline for the bid submission). The Procuring Entity shall respond within 5 working
days of receipt of such a request for clarification. The query and clarification shall be
shared on the portal with all the prospective bidders. Any modification of the Tender
Document that may become necessary due to the clarification shall be made by the
Procuring Entity through an Addendum/ Corrigendum issue under the sub-clause above.

8. Pre-bid Conference

NO PRE BID CONFERENCE - Queries by email only.

9. Preparation of Bids
9.1. The bid
9.1.1 Language of the bid

Unless otherwise stipulated in the AITB, the bid submitted by Bidder and all subsequent
correspondence and documents relating to the bid exchanged between Bidder and the
Procuring Entity shall be written in English or the Official Language. However, the
language of any printed literature furnished by Bidder in connection with its bid may be
written in any other language provided a translation accompanies the same in the bid
language. For purposes of interpretation of the bid, translation in the language of the bid
shall prevail.

9.1.2 Acquaintance with Local Conditions and Factors

The Bidder, at his own cost, responsibility, and risk, is encouraged to visit, examine, and
familiarise himself with all the site/ local conditions and factors. The Bidder
acknowledges that before the submission of the bid, he has, after a complete and
careful examination, made an independent evaluation of the Site/ local conditions,
infrastructure, logistics, communications, the legal, environmental, and any other
conditions or factors, which would have any effect on the performance of the contract.
Bidders shall themselves be responsible for compliance with Rules, Regulations, Laws
and Acts in force from time to time at relevant places. On such matters, the Procuring
Entity shall have no responsibility and shall not entertain any request from the bidders in
these regards.

9.1.3 Cost of Bidding

The Bidder(s) shall bear all direct or consequential costs, losses and expenditure
associated with or relating to the preparation, submission, and subsequent processing of
their Bids, including but not limited to preparation, copying, postage, delivery fees,
expenses associated with any submission of samples, demonstrations, or presentations
which the Procuring Entity may require, or any other costs incurred in connection with
or relating to their Bids. All such costs, losses and expenses shall remain with the
Bidder(s), and the Procuring Entity shall not be liable in any manner whatsoever for the
same or any other costs, losses and expenses incurred by a Bidder(s) for participation in
the Tender Process, regardless of the conduct or outcome of the Tender process.
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9.1.4 Interpretation of Provisions of the Tender Document

The provisions in the Tender Document must be interpreted in the context in which
these appear. Any interpretation of these provisions far removed from such context or
other contrived or between-the-lines interpretation is unacceptable.

9.1.5 Quote Quantities/ Prices in both Numerals and Words

Although the software on the Portal may convert quantities/ rates/ amounts in
numerical digits in Bids to words, the bidders are advised to ensure that there is no
ambiguity in this regard.

9.1.6 Alternate Bids not Allowed

Unless otherwise stipulated in the TIS/ AITB, conditional offers, alternative offers,
multiple bids by a bidder shall not be considered. The Portal shall permit only one bid to
be uploaded.

9.1.7 Techno-commercial bid/ Cover

"Technical Bid" shall include inter-alia the original or scanned copies of duly signed or
digitally signed copies of the following documents in pdf format. Pdf documents should
not be password protected. If so stipulated in TIS/ AITB, specified originals or self-
certified copies of originals shall also be required to be physically submitted as per
instruction contained therein. No price details should be given or hinted at in the
Technical bid:

1) Form 7: Documents relating to Bid Security: A Bid Securing Declaration (BSD) in
lieu of bid security in the format provided therein shall be uploaded as per ITB
clause 9.4.

2) Form 1: bid Form (to serve as covering letter and declarations applicable for
both the Technical bid and Financial bid);

a) Form 1.1: Bidder Information;
a) Form 1.2: Eligibility Declarations;

3) Form 4: Qualification Criteria - Compliance: Documentary evidence and following
related forms needed to establish the Bidder’s qualifications as stipulated in
Section VIII: Qualification Criteria. Besides the stipulated documents, other
supporting documents, literature, pamphlets may also be attached.

a) Form 4.1: Performance Statement
b) Form 4.2: Non-performance, Litigation Statement
c) Form 4.3: Financial Capability Statements (and its sub-forms)

4) Form 2: Schedule of Requirements - Compliance. Bidders should fill this form to
detail the Schedules of Work offered by them, maintaining the same numbering
and structure. They may add additional details not covered elsewhere in their
bid. They should highlight here any deviations/ exceptions/ reservations
regarding Section VI: ‘Schedule of Requirements’, in a chart form, without any
ambiguity or conditionality along with justification and supporting documents.
Even in case of no deviation, please fill in confirmations and nil deviation
statements. If mentioned elsewhere in the bid, such deviations shall not be
recognised and shall be null and void.

5) Form 3: Performance Standards and Quality Assurance - Compliance.
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Bidder shall upload the required and relevant documents like technical data,
literature, drawings, and other documents to establish that the Work offered in
the bid fully conform to the Work specified by the Procuring Entity in the Tender
Document. Bidder is also required to provide clause by clause compliance/
deviation Statement in a chart form (without ambiguity or conditionality along
with justification) relating to all Performance Standards, Quality Assurance and
Work Plan parameters. Even in case of no deviation, please fill in confirmations
and nil deviation statements. If mentioned elsewhere in the bid, such deviations
shall not be recognised and shall be null and void.

a) Form 3.2: Work-Plan

b) Form 3.3: Personnel Details

c) Form 3.4: Equipment List

6) Form 5: Terms and Conditions - Compliance. Bidder must comply with the entire
commercial and other clauses of this Tender Document. Any deviations should
be listed in a chart form without ambiguity or conditionality, along with
justification and supporting documents. All such Statements and Documents
shall be uploaded as Form 5. Even in case of no deviation, please fill in
confirmations and nil deviation statements. If mentioned elsewhere in the bid,
such deviations shall not be recognised and shall be null and void.

7) Form 6- Checklist for the Bidders: Bidder must also upload the Checklist given in
the Tender Document as Form 6 to confirm that he has complied with all the
instructions in the Tender Document, and nothing is inadvertently left out. This
checklist is only for general guidance and is not comprehensive, and does not
absolve Bidder from complying with all the requirements stipulated elsewhere in
the Tender Document.

8) |If stipulated in TIS/ AITB, duly signed Form 8: Integrity Pact

9) Any other format/ Form if stipulated in AITB or if considered relevant by the
bidder

9.1.8 Financial bid/ Cover

"Financial bid" shall comprise the Price Schedule (To be submitted separately as an excel
sheet) considering all financially relevant details, including Taxes and Duties as per ITB-
clause 6.3. No additional technical details, which have not been brought out in the
Technical bid shall be brought out in the Financial bid.

9.2. Bid Validity

1) Unless specified to the contrary in the TIS/ AITB, Bids shall remain valid for a
period not less than 120 days from the deadline for the bid submission
stipulated in TIS. A bid valid for a shorter period shall be rejected as
nonresponsive.

2) In case the day upto which the bids are to remain valid falls on/ subsequently
declared a holiday or closed day for the Procuring Entity, the bid validity shall
automatically be deemed to be extended upto the next working day.

3) In exceptional circumstances, before the expiry of the original time limit, the
Procuring Entity may request the bidders to extend the validity period for a
specified additional period. The request and the bidders' responses shall be
made in writing or electronically. A bidder may agree to or reject the request. A
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bidder who has agreed to the Procuring Entity's request for extension of bid
validity, in no case, he shall be permitted to modify his bid.

9.3. Bid Security - Related Documents

1) In lieu of Bid Security, all Bidders shall furnish/ upload a Bid Securing Declaration
(BSD) as Form 7: Documents Relating to Bid Security, along with its Technical bid.
The BSD is required to protect the Procuring Entity against the risk of the
Bidder’s unwarranted conduct as amplified under the sub-clause below.

2) The BSD provides for automatic suspension of the Bidder from being eligible for
bidding in any tender in Ministry/ Department of Procuring Organisation for 2
years from the date of such enforcement. This declaration shall stand enforced if
Bidder breaches the following obligation(s) under the tender conditions:

(a) withdraws or amends his bid or impairs or derogates from the bid in any
respect within the period of validity of its bid; or

(b) after having been notified within the period of bid validity of the
acceptance of his bid by the Procuring Entity:

i) refuses to or fails to submit the original documents for scrutiny or the
required Performance Security within the stipulated time as per the
conditions of the Tender Document.

ii) fails or refuses to sign the contract.

3) Unsuccessful Bidders’ bid-Securing Declaration shall expire, if the contract is not
awarded to them, upon:

(a) receipt by Bidder of the Procuring Entity’s notification
i) of cancellation of the entire tender process or rejection of all bids or
ii) of the name of the successful bidder or
(b) forty-five days after the expiration of the bid validity or any extension
thereof

4) The bid-Securing Declaration of the successful bidder shall stand expired only
when Bidder has furnished the required Performance Security and signed the
Agreement.

9.4. Non-compliance with these provisions

Bids are liable to be rejected as nonresponsive if a Bidder:

1) fails to provide and/ or comply with the required information, instructions etc.,
incorporated in the Tender Document or gives evasive information/ reply against
any such stipulations.

2) furnishes wrong and/ or misguiding data, statement(s) etc. In such a situation,
besides rejection of the bid as nonresponsive, it is liable to attract other punitive
actions under relevant provisions of the Tender Document for violation of the
Code of Integrity.

10. Signing and Uploading of Bids
10.1. Relationship between Bidder and e-Procurement Portal

The Procuring Entity is neither a party nor a principal in the relationship between Bidder
and the organisation hosting the e-procurement portal (hereinafter called the Portal).
Bidders must acquaint and train themselves with the rules, regulations, procedures, and
implied conditions/ agreements of the Portal. Bidders intending to participate in the bid
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shall be required to register in the Portal. Bidders shall settle clarifications and disputes,
if any, regarding the Portal directly with them. In case of conflict between provisions of
the Portal with the Tender Document, provisions of the Portal shall prevail. Bidders may
study the resources provided by the Portal for Bidders.

10.2. Signing of bid

The individual signing/ digitally signing the bid or any other connected documents
should submit an authenticated copy of the document(s), which authorizes the signatory
to commit and submit bids on behalf of the bidder in Form 1.1: Bidder Information.

10.3. Submission/ uploading of Bids.
10.3.1 Submission/ Uploading to the Portal

1) No manual Bids shall be made available or accepted for submission (except for
originals of scanned copies as per sub-clause 5 below). In the case of
downloaded documents, Bidder must not make any changes to the contents of
the documents while uploading, except for filling the required information—
otherwise, the bid shall be rejected as nonresponsive.

2) Bids shall be received only Online on or before the deadline for the bid
submission as notified in TIS.

3) Only one copy of the bid can be uploaded, and Bidder shall digitally sign all
statements, documents, certificates uploaded by him, owning sole and complete
responsibility for their correctness/ authenticity as per the provisions of the IT
Act 2000 as amended from time to time.

4) Bidder need not sign or up-load the Schedules in ITB-clause 1.4 above while
uploading his bid unless otherwise instructed in the Tender Document. It is
assumed that Bidder commits itself to comply with all the Sections and
documents uploaded by the Tender Inviting Officer.

5) Bidder must upload scanned copies of originals (or self-attested copies of
originals — as specified). Uploaded Pdf documents should not be password
protected. Bidder should ensure the clarity/ legibility of the scanned documents
uploaded by him.

6) If stipulated in the TIS, copies/ originals of such specified uploaded scanned
documents must also be physically submitted sealed in double cover and
acknowledgement be obtained before the deadline for the bid submission at the
venue mentioned. Failure to do so is likely to result in the bid being rejected as
nonresponsive. If the office is closed on the deadline for physical submission of
originals, it shall stand extended to the next working day at the same time and
venue. The Procuring Entity reserves its right to call for verification originals of
all such self-certified documents from the Bidders at any stage of evaluation,
especially from the successful Bidder(s) before the issue of Letter of Award
(LoA).

7) Regarding the protected Price Schedule (excel format, Cover-2), Bidder shall
write his name in the space provided in the specified location only. Bidder shall
type rates in the figure only in the rate column of respective service(s) without
any blank cell or Zero values in the rate column, without any alteration/
deletion/ modification of other portions of the excel sheet. If space is
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inadequate, Bidder may upload additional documents under "Additional
Documents" in the "bid Cover Content."

8) The date and time of the deadline for the bid submission shall remain unaltered
even if the specified date is declared a holiday for the Tender Inviting Officer.

9) The date and time of the e-Procurement server clock, which is also displayed on
the dashboard of the bidders, shall be taken as the reference time for deciding
the closing time of bid submission. Bidders are advised to ensure they submit
their bid within the deadline and time of bid submission, taking the server clock
as a reference, failing which the portal shall not accept the Bids. No request on
the account that the server clock was not showing the correct time and that a
particular bidder could not submit their bid because of this shall be entertained.
Failure or defects on the internet or heavy traffic at the server shall not be
accepted as a reason for a complaint. The Procuring Entity shall not be
responsible for any failure, malfunction or breakdown of the electronic system
used during the e-Tender Process.

10) All Bids uploaded by Bidder to the portal shall get automatically encrypted. The
encrypted bid can only be decrypted/ opened by the authorised persons on or
after the due date and time. The bidder should ensure the correctness of the bid
before uploading and take a printout of the system generated submission
summary to confirm successful bid upload.

11) The Procuring Entity may extend the deadline for the bid submission by issuing
an amendment as per ITB-clause 7.2 above, in which case all rights and
obligations of the Procuring Entity and the bidders previously subject to the
original deadline shall then be subject to the new deadline for the bid
submission.

12) Bid submitted through modalities other than those stipulated in TIS shall be
liable to be rejected as nonresponsive.

10.3.2 Implied acceptance of procedures by Bidders

Submission of bid in response to the Tender Document is deemed to be acceptance
of the e-Procurement and tender procedures and conditions of the Tender
Document.

10.3.3 Late Bids

The bidder shall not be able to submit his bid after the expiry of the deadline for the
bid submission (as per server time). Therefore, in e-Procurement, a situation of Late
Tender does not arise.

10.4. Modification, Resubmission and Withdrawal of Bids
10.4.1 Modification & Resubmission

Once submitted in e-Procurement, Bidder cannot view or modify his bid since it is
locked by encryption. However, resubmission of the bid by the bidders for any
number of times superseding earlier bid(s) before the date and time of submission is
allowed. Resubmission of a bid shall require uploading of all documents, including
financial bid afresh. The system shall consider only the last bid submitted.

10.4.2 Withdrawal
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1) The bidder may withdraw his bid before the bid submission deadline, and it shall
be marked as withdrawn and shall not get opened during the Bid opening.
2) No bid should be withdrawn after the deadline for the bid submission and
before the expiry of the bid validity period. If a Bidder withdraws the bid during
this period, the Procuring Entity shall be within its right to enforce Bid Securing
Declaration (in lieu of forfeiture of the Bid Security), in addition to other punitive
actions provided in the Tender Document for such misdemeanour.

11. Bid Opening

The date & time of the opening bid is as stipulated in TIS. Bids cannot be opened
before the specified date & time, even by the Tender Inviting Officer, the Procurement
Officer, or the Publisher. If the specified date of Bid opening falls on is subsequently
declared a holiday or closed day for the Procuring Entity, the Bids shall be opened at
the appointed time on the next working day.

12. Evaluation of Bids and Award of Contract
12.1. General norms
12.1.1 Evaluation based only on declared criteria.

The evaluation shall be based upon scrutiny and examination of all relevant data and
details submitted by Bidder in its/ his bid and other allied information deemed
appropriate by Procuring Entity. Evaluation of bids shall be based only on the criteria/
conditions included in the Tender Document.

12.1.2 Deviations/ Reservations/ Omissions - Substantive or Minor

1) During the evaluation of Bids, the following definitions apply:

a) “Deviation” is a departure from the requirements specified in the Tender
Document;

b) “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Tender
Document; and

c) “Omission” is the failure to submit part or all of the information or
documentation required in the Tender Document.

2) A deviation/ reservation/ omission from the requirements of the Tender
Document shall be considered as a substantive deviation as per the following
norm, and the rest shall be considered as Minor deviation:

a) which affects in any substantive way the scope, quality, or performance
standards of the Work;

b) which limits in any substantive way, inconsistent with the Tender
Document, the Procuring Entity's rights or the Bidder's obligations under
the contract; or

c¢) Whose rectification would unfairly affect the competitive position of other
Bidders presenting substantively responsive Bids.

3) The decision of the Procuring Entity shall be final in this regard. Bids with
substantive deviations shall be rejected as nonresponsive.

4) Variations and deviations and other offered benefits (Techno-commercial or
Financial) above the scope/ quantum of Work stipulated in the Tender
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Document shall not influence evaluation Bids. If the bid is otherwise successful,
such benefits shall be availed by the Procuring Entity, and these would become
part of the contract.

5) The Procuring Entity reserves the right to accept or reject bids with any minor
deviations. Wherever necessary; the Procuring Entity shall convey its
observation as per ITB-clause 12.1.3 below, on such ‘minor’ issues to Bidder by
registered/ speed post/ electronically etc. asking Bidder to respond by a
specified date. If Bidder does not reply by the specified date or gives an evasive
reply without clarifying the point at issue in clear terms, that bid shall be liable to
be rejected as nonresponsive.

12.1.3 Clarification of Bids and shortfall documents

1) During the evaluation of Techno commercial or Financial Bids, the Procuring Entity
may, at its discretion, but without any obligation to do so, ask Bidder to clarify its
bid by a specified date. Bidder should answer the clarification within that specified
date (or, if not specified, 7 days from the date of receipt of such request). The
request for clarification shall be submitted in writing or electronically, and no
change in prices or substance of the bid shall be sought, offered, or permitted that
may grant any undue advantage to such bidder. Any clarification submitted by a
Bidder regarding its Bid that is not in response to a request by the Purchasing
Entity shall not be considered.

2) If discrepancies exist between the uploaded scanned copies and the Originals
submitted by the bidder, the original copy's text, etc., shall prevail. Any
substantive discrepancy shall be construed as a violation of the Code of Integrity,
and the bid shall be liable to be rejected as nonresponsive in addition to other
punitive actions under the Tender Document for violation of the Code of Conduct.

3) The Procuring Entity reserves its right to, but without any obligation to do so, to
seek any shortfall information/ documents only in case of historical documents
which pre-existed at the time of the Bid Opening, and which have not undergone
change since then and does not grant any undue advantage to any bidder. There is
a provision on the portal for requesting Short-fall documents from the bidders.
The system allows taking the shortfall documents from any bidders only once after
the technical bid opening.

12.1.4 Contacting Procuring Entity during the evaluation

From the time of bid submission to awarding the contract, no Bidder shall contact the
Procuring Entity on any matter relating to the submitted bid. If a Bidder needs to
contact the Procuring Entity for any reason relating to this tender and/ or its bid, it
should do so only in writing or electronically. Any effort by a Bidder to influence the
Procuring Entity during the processing of bids, evaluation, bid comparison or award
decisions shall be construed as a violation of the Code of Integrity, and bid shall be
liable to be rejected as nonresponsive in addition to other punitive actions for
violation of Code of Integrity as per the Tender Document.

12.2. Evaluation of Bids

12.2.1 Preliminary Examination of Bids - Determining Responsiveness
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A substantively responsive bid is complete and conforms to the Tender Document's

essential terms, conditions, and requirements, without substantive deviation,

reservation, or omission. Only substantively responsive bids shall be considered for

further evaluation. Unless otherwise stipulated in the AITB, the following are some of

the crucial aspects for which a bid shall be rejected as nonresponsive:

1) The bid is not in the prescribed format or is not submitted as per the stipulations
in the Tender Document.

2) Required Bid Security Declaration (Form 7) has not been provided.

3) Bidder is not eligible to participate in the bid as per laid down eligibility criteria;

4) The Work offered are not eligible as per the provision of this tender.

5) Bidder has quoted conditional bids or more than one bid or alternative bids
unless permitted explicitly in the TIS/ AITB.

6) The bid validity is shorter than the required period.

7) The bid departs from the essential requirements stipulated in the bidding
document;

8) Bidder has not quoted all Schedules or against a schedule in Section VI: Schedule
of Requirement or has not quoted the entire Work as stipulated in that schedule.

9) Bidder has quoted ‘Nil’ Service charges/ margin over the minimum wages in
Personnel Deployment Schedule.

10) Non-submission or submission of illegible scanned copies of stipulated
documents/ declarations

12.3. Techno-commercial Evaluation

12.3.1

12.3.2

Only substantively responsive bids shall be evaluated for techno-commercial
evaluation. In evaluating the techno-commercial bid, conformity to the eligibility/
qualification criteria, technical specifications, and Quality Assurance; and commercial
conditions of the offered Work to those in the Tender Document is ascertained.
Additional factors incorporated in the Tender Document shall also be considered in the
manner indicated therein. Bids with substantive techno-commercial deviations shall be
rejected as nonresponsive. Procuring entity reserves its right to consider and allow
minor deviations in technical and Commercial Conditions as per ITB-clause 12.1.2.

Evaluation of eligibility

Procuring Entity shall determine, to its satisfaction, whether the Bidders are eligible
as per ITB-clause 3.2 and NIT-clause 3 above to participate in the Tender Process as
per submission in Form 1.2: Eligibility Declarations. Tenders that do not meet the
required eligibility criteria prescribed shall be rejected as nonresponsive.

Evaluation of Qualification Criteria

Procuring Entity shall determine, to its satisfaction, whether the Bidders are qualified
and capable in all respects to perform the contract satisfactorily (subject to
dispensation if any, for, as per ITB-clause 4.3.2) as per submission in Form 4 and its
sub-forms (4.1 to 4.3). This determination shall, inter-alia, consider the Bidder’s
Experience/ Past Performance, Performance and Financial Capabilities; for satisfying
all requirements incorporated in the Tender Document. The determination shall not
consider the qualifications of other firms such as the Bidder’s subsidiaries, parent
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entities, affiliates, subcontractors (other than specialized subcontractors if permitted
in the bidding document), or any other firm(s) different from the Bidder.

12.3.3 Evaluation of Conformity to Performance Standards and Quality Assurance

The Procuring Entity shall examine the Performance Standards and Quality
Assurance; Input Deployment Plans and Work Plan, as per Form 3, 3.1, 3.2, 3.3 and
3.4.

12.3.4 Evaluation of Conformity to Commercial and Other Clauses

Bidder must comply with all the Commercial and other clauses of the Tender
Document as per submissions in Form 5. The Procuring Entity shall also evaluate the
commercial conditions quoted by Bidder to confirm that all terms and conditions
stipulated in the Tender Document have been accepted without substantive
omissions/ reservations/ exception/ deviation by the Bidder. Deviations from or
objections or reservations to critical provisions such as those concerning Governing
laws and Jurisdiction (GCC Clause 3), Contractor’s Obligations and Restrictions of its
Rights (GCC Clause 5), Performance Bond/ Security (GCC Clause 5.8), Force Majeure
(GCC Clause 10.7), Taxes & Duties (GCC Clause 11.2), Defects Liability Period (GCC
Clause 11.7) and Code of Integrity (GCC Clause 14) will be deemed to be a material
deviation.

12.3.5 Declaration of Techno-commercially Suitable Bidders and Opening of Financial Bids

Bids that succeed in the above techno-commercial evaluation shall be considered
techno-commercially suitable, and financial evaluation shall be done only of such
Bids. The list of such techno-commercially suitable bidders and a date/time and
venue for the opening of their financial bids shall be declared on the Portal and
individually to all participant bidders in accordance with ITB-clause 12.2.2 as per the
type of Tender Processes.

12.4. Evaluation of Financial Bids and Ranking of Bids
12.4.1 Ranking of Financial Bids

1) Unless otherwise stipulated, evaluation of the financial bids shall be on the price
criteria only. Financial Bids of all Techno-commercially suitable bids are
evaluated and ranked to determine the lowest priced bidder.

2) Unless otherwise stipulated, the comparison of the responsive Bids shall be on
total outgo from the Procuring Entity’s pocket, to be paid to the contractor or
any third party, including all elements of costs as per the terms of the proposed
contract, duly delivered, commissioned, etc. as the case may be, including any
taxes, duties, levies etc.

3) Unless otherwise stipulated, if the Schedule of Requirements contains more than
one schedule, the financial ranking of bids shall be done based on all schedules
put together. The bid for a schedule shall not be considered if the complete
requirements prescribed in that schedule are not included in the bid;

4) If any bidder offers conditional discounts/ rebates in his bid or suo-moto
discounts and rebates after the Bid Opening (techno-commercial or financial),
such rebates/ discounts shall not be considered for ranking the offer. But if such
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a bidder does become L-1 without discounts/ rebates, such discounts/ rebates

shall be availed and incorporated in the contracts;

5) Unless announced beforehand, the quoted price shall not be loaded based on
deviations in the commercial conditions. If it is so declared, such loading of a
financial bid shall be done as per the relevant provisions;

6) As per policies of the Government, from time to time, the Procuring Entity
reserves its option to give purchase preferences to eligible categories of Bidders
as indicated in the Tender Document.

7) evaluation of Bids shall include and consider the following taxes/ duties, as per
ITB-clause 6.3 above:

a) in the case of Work performed in India or incidental goods of foreign origin
already located in India, GST & other similar duties, which shall be
contractually payable, on the Work and incidental Goods, if a contract is
awarded on the bidder;

8) Price Variation: If the tenders have been invited on a variable price basis, the
tenders shall be evaluated, compared, and ranked based on the position as
prevailing on the last deadline for techno-commercial bid submission and not on
any future date.

9) Ambiguous Financial bid: If the financial bid is ambiguous and leads to two
equally valid total price amounts, it shall be rejected as nonresponsive.

12.4.2 Reasonableness of Rates Received

Procuring Entity shall evaluate whether the rates received in the Bids in the zone of
consideration are reasonable. If the rates received are considered abnormally low or
unreasonably high, it reserves its right to take action as per the following sub-clauses,
or as per ITB-clause 2.3, reject any or all Bids; abandon/ cancel the Tender process
and issue another tender for identical or similar Work.

12.4.3 Consideration of Abnormally Low Bids

An Abnormally Low bid is one in which the bid price, in combination with other
elements of the bid, appears so low that it raises substantive concerns as to the
Bidder's capability to perform the contract at the offered price. Procuring Entity shall
in such cases seek written clarifications from the Bidder, including detailed price
analyses of its bid price concerning scope, schedule, allocation of risks and
responsibilities, and any other requirements of the Tender Document. If, after
evaluating the price analyses, procuring entity determines that Bidder has
substantively failed to demonstrate its capability to deliver the contract at the
offered price, the Procuring Entity shall reject the bid/ proposal, and evaluation shall
proceed with the next ranked bidder.

12.4.4 Price Negotiation

Usually, there shall be no price negotiations. However, the Procuring Entity reserves
its right to negotiate with the lowest acceptable bidder (L-1), who is techno-
commercially suitable for delivery of Work and on whom the contract would have
been placed but for the decision to negotiate. This right shall also apply to post e-
Reverse Auction process.
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13. Award of Contract

13.1. The Procuring Entity’s Rights
13.1.1 Right to Vary Quantities at the Time of Award:

At the time of contract award, the Procuring Entity reserves the right to increase or
decrease without any change in the unit prices or other terms and conditions of the
bid and the Tender Document, the quantum of Work originally stipulated in Section
VI: Schedule of Requirements, provided this increase/ decrease does not exceed 25
(twenty-five) percent of tendered quantity (or any other percentage indicated in the
Tender Document),.

13.1.2 Parallel Contracts or Splitting of Award

The Procuring Entity reserves its right to split the quantities and conclude Parallel
contracts with more than one bidder (for the same tender) in the following
circumstances:

1) Unless otherwise stipulated in TIS/ AITB, there shall be no parallel orders or
splitting quantities among more than one Bidders.

2) However, if the Tender Document stipulates such parallel contracts due to the
critical/ strategic/ specific nature of the Work, the manner of deciding relative
share of the lowest bidder (L-1) and the rest shall be clearly defined, along with
the minimum number of Bidders sought (subject to availability of suitable bids
meeting the requirements) for the contract. In such cases, the bidders should
not quote for less than 25% of the tendered quantity; otherwise, their offer shall
be rejected as nonresponsive. Unless otherwise stipulated in the AITB, in case of
splitting in two and three, the ratio of 70:30; 50:30:20, respectively shall be
used. These ratios are approximate, and the Procuring Entity reserves its right to
marginally vary quantities to suit capacity/ past performance of the bidder/ unit
loads of packing or transportation/ relative ranking of the bids/ delivery period
offered/ existing load of Bidder and other similar factors affecting smooth
delivery of Work as per requirements.

13.2. Letter of Award (Acceptance - LoA) and Signing of Contract
13.2.1 Selection of Successful Bidder(s)

The Procuring Entity shall award the contract to the Bidder(s) whose bid(s) is Techno-
commercially suitable and bid price(s) is lowest and reasonable, as per evaluation
criteria detailed in the Tender Document.

13.2.2 Verification of Original Documents

Before issuing a Letter of Award (LoA) to the successful Bidder(s), the Procuring Entity
may, at its discretion, ask Bidder to submit for verification the originals of all such
documents whose scanned copies were submitted online along with the Technical
bid. If so decided, the photocopies of such self-certified documents shall be verified
and signed by the competent officer and kept in the records as part of the contract
agreement. If the Bidder fails to provide such originals or in case of substantive
discrepancies in such documents, it shall be construed as a violation of the Code of
Integrity. Such bid shall be liable to be rejected as nonresponsive in addition to other
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punitive actions provided in the Tender Document. The evaluation of Bids shall
proceed with the subsequent ranked offers.

13.2.3 Letter of Award (LoA)

1) The Bidder, whose bid has been accepted and documents verified (at the
discretion of Procuring Entity), shall be notified of the award by the Procuring
Entity before the expiration of the bid validity period by written or electronic
means. This notification (hereinafter and in the Conditions of Contract called the
"Letter of Award - LoA") shall state the sum (hereinafter and in the contract
called the "Contract Price") that the Procuring Entity shall pay the contractor in
consideration of delivery of Work. The Letter of Award (LoA) shall constitute the
legal formation of the contract, subject only to the furnishing of performance
security as per the provisions of the sub-clause below. The Procuring Entity, at its
discretion, may directly issue the contract subject only to the furnishing of
performance security, skipping the issue of LoA.

13.2.4 Performance Security

1) Within 14 days (or any other period stipulated in AITB) of receipt of the Letter of
Award (LoA, or the contract if LoA has been skipped), performance Security as
per details in GCC-5.8 shall be submitted by the contractor to the Procuring
Entity.

2) If the contractor, having been called upon by the Procuring Entity to furnish
Performance Security, fails to do so within the specified period, it shall be lawful
for the Procuring Entity at its discretion to annul the award and enforce Bid
Securing Declaration (in lieu of forfeiture of the Bid Security), besides taking any
other administrative punitive action like ‘Removal from List of Registered
Suppliers’ etc.

3) If the bidder, whose bid is the lowest evaluated bid withdraws or whose bid has
been accepted, fails to sign the procurement contract as may be required or fails
to provide the security as may be required for the performance of the contract
or otherwise withdraws from the procurement process, the Procuring Entity
shall cancel the procurement process. The Procuring Entity on being satisfied
that it is not a case of cartelization and that the integrity of the procurement
process has been maintained, may offer the next successful bidder an
opportunity to match the financial bid of the first successful bidder, and if the
offer is accepted, award the contract to the next successful bidder at the price
bid of the first successful bidder.

13.2.5 Signing of Contract

1) Within seven working days of receiving performance security, the Procuring
Entity shall send the contract form (as per Format 1: Contract Form along with
sub-formats) duly completed and signed, in duplicate, by registered/ speed post
or by suitable digital means to the successful Bidder.

2) If so asked by the Procuring Entity, the successful Bidder shall return the original
copy of the contract, duly signed and dated, within seven days from the date of
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receipt of the contract, to the Procuring Entity by registered/ speed post or by a
suitable digital means.

3) Otherwise, the contract shall be taken to be legally effective from the date of its
signing. The contractor may point out to the Procuring Entity, in writing/
electronically, any anomalies noticed in the contract within seven days of its
receipt.

13.2.6 Expiry of bid declaring Declarations

Upon the furnishing by the successful Bidder of the Performance Security, the
Procuring Entity shall promptly notify the other Bidders that their Bids have been
unsuccessful. The Bid Securing Declarations of unsuccessful bidders shall expire on
receipt of this notification by them, in terms of ITB-clause 9.4 above. The bid-Securing
Declaration of the successful bidder shall expire when Bidder has furnished the
required Performance Security and signed the Agreement.

13.2.7 Publication of Tender Result

The name and address of the successful Bidder(s) receiving the contract(s) shall be
published in the Portal and notice board/ bulletin/website of the Procuring Entity.

14. Grievance Redressal/ Complaint Procedure

1) Bidder has the right to submit a complaint or seek de-briefing regarding the
rejection of his bid, in writing or electronically, within 10 days of declaration of
techno-commercial or financial evaluation results. The complaint shall be
addressed to the Head of Procurement.

2) Within 5 working days of receipt of the complaint, the Tender Inviting Officer shall
acknowledge the receipt in writing to the complainant indicating that it has been
received, and the response shall be sent in due course after a detailed
examination.

3) The Tender Inviting Officer shall convey the final decision to the complainant
within 15 days of receiving the complaint. No response shall be given regarding
the confidential process of evaluating bids and awarding the contract before the
award is notified, although the complaint shall be kept in view during such a
process. However, no response shall be given regarding the following topics
explicitly excluded from such complaint process:

a) Only a bidder who has participated in the concerned Tender Process, i.e.,
pre-qualification, bidder registration or bidding, as the case may be, can
make such representation.

b) Only a directly affected bidder can represent in this regard.

i) In case of pre-qualification bid has been evaluated before the bidding
of Technical/ financial bids, an application for review concerning the
technical/ financial bid may be filed only by a bidder who has qualified
in pre-qualification bid;

ii) In case a technical bid has been evaluated before the opening of the
financial bid, an application for review concerning the financial bid may
be filed only by a bidder whose technical bid is found to be acceptable.

c) Following decisions of the Procuring Entity shall not be subject to review:

i) Determination of the need for procurement.

ii) Complaints against performance standards except under the premise
that they are either vague or too specific to limit competition

iii) Selection of the mode of procurement or bidding system;

51



TENDER NO: WAP/INFRA./NK/RMC(P-7)/2025
iv) Choice of the selection procedure.
v) Provisions limiting the participation of bidders in the Tender Process, in
terms of policies of the Government
vi) Provisions regarding purchase preferences to specific categories of
bidders in terms of policies of the Government
vii) The decision to enter into negotiations with the L-1 bidder; and
Viii) Cancellation of the Tender Process except where it is intended to
subsequently re-tender the same Work.

15. Code of Integrity in Public Procurement, Misdemeanours and
Penalties:

Procuring authorities, bidders, suppliers, contractors, and consultants should observe
the highest standard of integrity and not indulge in prohibited practices or other
misdemeanours, either directly or indirectly, at any stage during the Tender Process
or during the execution of resultant contracts. GCC-clause 14 (including the penalties
prescribed therein) shall be considered to be part of this clause of ITB (even though it
is not being reproduced here for the sake of brevity) and shall apply mutandis during
the pre-award tender process

16. The Contractor

16.1.1 The Contractor's general responsibilities

Subject to and in accordance with the terms and conditions of the Contract, the
Contractor shall to the satisfaction of WAPCOS Limited and WAPCOS Limited
Representative, design and Execute the Works and carry out its other obligations
under and/or in relation to the Contract and provide all personnel and labour,
including the supervision thereof, materials, offices, workshops, tools, machinery,
equipment and all other resources and things, whether of a temporary or permanent
nature, required in or for such design and Execution of the Works and for carrying
out such obligations.

The Contractor shall assume full responsibility for the design and Execution of the
Works in accordance with the Contract so as to meet the Time for Completion.

The Contractor shall at its own expense:

(i)  take full responsibility for the adequacy, stability and safety of the Works
and of all on-site and off-site operations and construction, transportation,
testing and reliability and acceptance procedures;

(ii) organise the Project Site during the Execution Period with regard to safety
precautions, fire protection, security, transportation, delivery of Goods,
Materials, plant and equipment ,control of pollution and the maintenance of
competentpersonnel and labour and general site services;

(iii) do everything necessary (including the payment of all relevant fees) to
acquire and maintain all Applicable Clearances and which are not specified
as responsibility of WAPCOS Limited in Special Conditions of Contract.
If requested by WAPCOS Limited, the Contractor shall assist WAPCOS Limited
in obtaining in a timely and expeditious manner any Applicable Clearance
which WAPCOS Limited is required under the Contract to maintain;
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(iv) take all reasonable steps, consistent with a good and experienced employer
to maintain harmony and good industrial relations among the personnel
employed in connection with the performance of its obligations under the
Contract;

(v) provide to WAPCOS Limited, WAPCOS Limited
Representative and representatives of any Relevant Authority and
Statutory Authority such assistance as they may reasonably require to carry
out their respective duties and functions;

(vi) at all times ensure that it has sufficient, suitable and qualified personnel at
the Project Site and in sufficient number to undertake the
responsibilities imposed upon the Contractor under the Contract and to
provide full attention to the design and execution of works.

(vii) The contractor shall make all arrangements during site visits of VIPs,
dignitaries, official from the Ministry of Jal Shakti or any other Ministries of
Gol or their Departments, WAPCOS officials to the Project Site during the
Contract Period.

(viii) The Contractor shall also make arrangements towards Foundation Stone
LayingCeremony/Inauguration of the Project.

(ix) Contractor will also provide office space with working facilities like
Computers, Printers, Telephone, and Xerox etc. to the Personnel of
WAPCOS & the officials from Government of Bihar at the Project Site.

(x) The Construction agency should have liquid assets or availability of Credit
facilities letter of credit/ Certificate from banks/ Certificate from Chartered
Accountant for amount not less than the equivalent of the estimated cash
flow required per month during the construction period of the Project for
meeting the monthly fund requirement.

16.1.2 The Contractor’s representations and warranties

In addition to any other Clause contained in the Contract, the Parties agree that the
principal objective of the Contract is the timely completion of the Project Facility of
which the Works form an integral part. The Contractor warrants that it is fully
experienced in the planning, programming, design, procurement and supply, testing,
and execution and co-ordination of construction activities of facilities, complexity
and size of the Works and that it possesses the level of skill and expertise
commensurate with such experience, upon which skill and expertise WAPCOS
Limited is entirely reliant and the Contractor hereby represents and warrants to
WAPCOS Limited that:

16.1.3 Design
It has satisfied itself as to, and adopts and accepts full responsibility for any design
of the Works contained in and reflected by Technical Specifications and Drawings;
there has been exercised and will continue to be exercised in the design and
specifications for the Works all the skill, care and diligence to be expected of
professionals experienced in and possessing all the expertise necessary for the
design and specification of similar projects of the size, scope and complexity of the
Works; the Works have been and will continue to be designed (to the extent required
under the Contract) and specified utilizing state of the art systems, procedures and
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technology, high quality goods, Materials and the high standards of workmanship
and fabrication consistent and in compliance with Technical Specifications and
drawings; the Contractor further warrants that upon the Date of Completion of the
Works, the Works will be in a condition which will enable WAPCOS Limited to meet
those Performance Standards which relate to the Works; that it recognizes that the
process of producing, optimizing, developing and finalizing the design of the Works
will require the closest consultation, co-operation and co- ordination between itself,
WAPCOS Limited, the WAPCOS Limited Representative, any Relevant Authority and
the Related Works Contractors and that it has taken account of the same in the
Programme and the Contract Sum. The Contractor further recognizes that it will be
necessary for the Parties to further develop and agree to such methods and
procedures to enable the same to be carried out; that it is fully responsible for the
integration of and for the full and complete co- ordination of the design (to the
extent required under the Contract) of the Works with the Related Works and that:
(i)  the Contract Sum is inclusive of the cost of the Contractor's compliance under

this Clause 5.6.2 [The Contractor's Representations and Warranties] and
Clause
5.13 [Related Works];and

(ii)  the Contractor has programmed and will continue to Programme the design
and Execution of the Works in such a way as to ensure its compliance with its
obligations in respect of Related Works as set out in Clause 5.13 [Related
Works].

16.1.4 Workmanship

The Works will be Executed and defects, remedied in accordance with Good Industry
Practice, using state of the art systems and technology and accepted professional
standards, codes of practice and regulations, and shall meet the intents and
objectives of the Contract and comply with all Applicable Laws and be in accordance
with Technical Specifications and Drawings and the functional and other
requirements of the Contract, whether expressed or reasonably to be inferred there
from;

The personnel to be employed by the Contractor in or about the Execution of the
Works will be properly skilled, competent and experienced having regard to the
nature and extent of the Works;

The Works and every part thereof will be complete in all parts, will be free
from defects in design, materials and workmanship and will be in conformity with
Technical Specifications and Drawings;

16.1.5 Contractor's Documents

The Contractor shall prepare all Contractor's Documents. The Contractor shall submit
to WAPCOS Limited Representative:

(i) within the time given in the Contract, or if no time is so specified then in
accordance with the Programme or as may be directed by WAPCOS Limited
Representative, those Contractor's Documents called for in the Contract or as
WAPCOS Limited Representative may require and in the numbers and format
required by the Contract or, if no such number and format is stated in the
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Contract, as required by WAPCOS Limited Representative; and
(i) during the progress of the Works such additional Contractor's Documents
within such times and in such numbers and format as WAPCOS Limited
Representative may reasonably require.

WAPCOS Limited Representative shall approve and comment on any Contractor's
Documents submitted within [15 (fifteen)] Business Days after receipt of the
Contractor's Document (the “Review Period”). WAPCOS Limited Representative shall
sighify “No Comments” or “comments made” or “resubmit” and return one copy of
the Contractor's Document to the Contractor. If WAPCOS Limited Representative fails
to so do within the Review Period, it shall be deemed that WAPCOS Limited
Representative has signified “No comments” and the Contractor may proceed as it
deems appropriate to comply with its obligations under the Contract.

The notes “No comments” or “comments made” will enable the Contractor to
proceed on the basis of the Contractor's Documents provided that in the latter case
the Contractor sufficiently addresses any comments made by WAPCOS Limited
Representative.

Where any Contractor's Document is marked “resubmit” the same shall be amended,
modified or prepared again, as the case may be, and resubmitted by the Contractor
and the procedure set out shall apply to the re-submitted Contractor's Document.

No design or Execution of any part of the Works shall commence prior to the expiry
of the Review Period for those Contractor's Documents which are relevant to its
design and Execution except as may be expressly agreed in writing by WAPCOS
Limited Representative. Notwithstanding any of the provisions of the Contract
relating to Contractor's Documents, the Contractor shall be fully responsible for:

(i) the adequacy of the Contractor's Documents in accordance with the Contract;
and

(i) any failures of any Contractor's Documents whether to comply with the
Contract and/or to meet its obligations there under or otherwise and for any
ambiguities, failures, discrepancies, insufficiencies, lack of fitness for purpose,
errors, omissions, design or construction impracticalities in any such
Contractor's Documents howsoever such ambiguities, failures, discrepancies,
insufficiencies, lack of fitness for purpose, errors, omissions, design or
construction impracticalities may have arisen.

The Contractor shall at its own expense carry out any alterations or remedial work
necessitated by reason of any ambiguities, failures, discrepancies, insufficiencies, lack
of fitness for purpose, errors, omissions, design or construction impracticalities in any
Contractor's Documents and shall modify the Contractor's Documents accordingly, or
if the same be done by or on behalf of WAPCOS Limited, WAPCOS Limited shall be
entitled to recover from the Contractor all costs reasonably incurred therein and
may, without prejudice to any method of recovery, deduct the same from any
monies due or which may become due to the Contractor.

The WAPCOS Limited Representative shall not be obliged to comment upon any
Contractor's Documents without first satisfying itself that to the extent required,
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such comment is issued with the consent, non-objection or approval of a Statutory
Authority, if so required.

If the Contractor wishes to modify any Contractor's Document (including any design
contained in Contractor's Documents) which has previously been reviewed by the
WAPCOS Limited Representative, the Contractor shall immediately give notice to the
WAPCOS Limited Representative. Thereafter, the Contractor shall submit revised
documents to the WAPCOS Limited Representative.

Save as expressly provided in this Contract, the Contractor shall not seek to recover
from WAPCOS Limited any loss or claim which may arise from the adoption, use or
application by or on behalf of the Contractor or any other person for whom the
Contractor is responsible, of the design in any Contractor's Documents.

No review, comment, suggestion, approval on any other communication by the
WAPCOS Limited Representative made in accordance with the review procedure or in
any other system, method or procedure subsequently agreed, shall in any way relieve
the Contractor of any of its obligations under the Contract.

In the case of any Contractor's Documents relating to the design of the Works, such
Contractor's Documents shall become part of the Final Design of the Works in
accordance with the following:

(i) when the Contractor submits the final submission for either the structural and
layout design or the finishes and aesthetics design of a specified area in the
Project Site, it shall notify the WAPCOS Limited Representative by issue of a
notice titled “Notice of Final Design of a Specified Area” accompanying such
Contractor's Document. Such notice shall identify the relevant specified area in
the Project Site, the date of submissions of all the Contractor's Documents
relating to either the structural and layout design or the finishes and aesthetics
design of such specified area in the Project Site and confirm that no further
structural and layout design or finishes and aesthetics design is to be
undertaken in respect of such specified area. Any Contractor's Document
which has been accompanied by a Notice of Final Design of a Specified Area
in the Project Site and which has reached a stage at which the WAPCOS
Limited Representative can confirm and signify in writing “no comment” or
“comments made” will enable the Contractor to proceed on the basis of each
Contractor's Document in respect the of the structural and layout design or
finishes and aesthetics design (provided that inthe latter case the Contractor
fully addresses any comments made by the WAPCOS Limited Representative)
and at which point such Contractor's Documents will become part of the Final
Design of the Works.

(ii) In the case of Contractor's Documents relating to the design of the Works,
other than the structural and layout design or the finishes and aesthetics
design of a specified area in the Project Site, and otherwise as may be directed
by the WAPCOS Limited Representative, such Contractor's Documents shall
become part of the Final Design of the Works when the WAPCOS Limited
Representative can confirm and signify in writing “no comment” or “comments
made” provided that in the latter case the Contractor fully addresses any
comments made by the WAPCOS Limited Representative.
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16.1.6 Design Development
Notwithstanding any of the provisions of the Contract including those relating to the
instructions or approval, review of, or comment on any design documentation or any
Contractor's Document by WAPCOS Limited, the WAPCOS Limited Representative,
and/or any Relevant Authority:

(i) Void

(i) it shall be a condition precedent to the Contractor’s entitlement to be paid or
reimbursed any amount in respect of work Executed or Materials or any part
thereof supplied under the Contract that the same shall have been Executed or
supplied in accordance with the Final Design of the Works;

(iii) the Contractor shall at all times during the design and Execution of the Works
keep itself informed and the WAPCOS Limited Representative duly appraised, of
any changes in Good Industry Practice, state of the art systems and technology,
codes of practice and regulations and of any design developments or
enhancements which occur or may become available during the course of the
design (to the extent required under the Contract) or Execution of the Works
and which relate to or could result in an improvement of the Project Facility.
The WAPCOS Limited Representative may instruct the implementation of any
such change, development or enhancement and the Contractor shall
immediately implement the same at its own cost and without the right to any
additional payment or any extension of time;

(iv) at any time until the design of any part of the Works has become part of the
Final Design of the Works, the WAPCOS Limited Representative may give an
order in writing to the Contractor relating to the design of such part of the
Works (known as a “Design Order”). If in the opinion of the Contractor, any
Design Order is likely to prevent the Contractor from or in fulfilling any of its
obligations under the Contract in respect of the design or Execution of the
Works, either directly or indirectly, it shall notify the WAPCOS Limited
Representative thereof in writing as soon as practicable after receipt of the
Design Order from the WAPCOS Limited Representative, giving a full statement
of its reasons, and the WAPCOS Limited Representative shall decide forthwith
whether or not the same shall be carried out. The WAPCOS Limited
Representative may confirm the Design Order in writing and may modify the
said obligation to such an extent as it considers may be justified. Until the
WAPCOS Limited Representative so confirms the Design Order, it shall be
deemed not to have been given; and

(v) if such Design Order shall involve any work or supply which is contrary to the
Technical Specifications and Drawings and could not be inferred from the
Technical Specifications and Drawings then such Design Order shall be treated
as an instruction of the WAPCOS Limited Representative, otherwise such
Design Order shall be actioned by the Contractor at its own cost with no
entitlement to any extension of time in respect thereof. Provided always that
the onus of proving that such work or supply is contrary to and could not
be inferred from the Technical Conditions of the Contract shall be on the
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Contractor.

16.1.7 Contractor's Guarantee
The Contractor shall guarantee each of the Systems for the respective periods and commencing from
the dates ascribed to each thereto under the Special Conditions of Contract (“Guarantee Period”), to the
intent that if during the period any defect, inadequacy or unsuitability of design, manufacture,
workmanship or materials or failure to meet in any or all respects the requirements of the Contract shall
arise or become apparent in any part of the Works so guaranteed, written notice of such defect,
inadequacy or unsuitability, or failure to meet the requirements of the Contract shall be given by the
WAPCOS Limited Representative to the Contractor who shall forthwith submit to the WAPCOS Limited
Representative for its consent, its written proposals for the remedying or replacement of the same at no
cost to WAPCOS Limited. Upon receipt of the written consent of the WAPCOS Limited Representative to
the Contractor's proposals or any amendments thereto the Contractor shall forthwith, at a time or times
convenient to WAPCOS Limited and the WAPCOS Limited Representative, implement its proposals as
accepted with all due speed. If the contractor shall fail to submit its written proposals within a time
considered reasonable by the WAPCOS Limited Representative or if such proposals are not, in the
WAPCOS Limited Representative's opinion, satisfactory, WAPCOS Limited may employ and pay other
persons to carry out the necessary remedial work or carry out such work itself and the Contractor shall
be liable for all costs in connection with such remedial work, which WAPCOS Limited may recover from
the Contractor as debt.

The Contractor shall at all times save harmless and indemnify WAPCOS Limited from and against all
claims, liabilities, expenses, costs and losses suffered or incurred by WAPCOS Limited which may arise
out of or in connection with any defect, inadequacy or unsuitability of the design, manufacture,
workmanship or materials or failure to meet in any or all respects the requirements of the Contract or
the remedying thereof either by the Contractor, WAPCOS Limited, or by others employed by WAPCOS
Limited.

WAPCOS Limited rights [Contractor's Guarantee] are without prejudice to any other right which it may
have whether at law or otherwise.
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Section Ill: Appendix to Instructions to Bidders (AITB)

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining,
Repair & Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km
under North Koel Reservoir Project, Jharkhand and Bihar”

1. Signed & stamped NIT documents (comprising of total documents-all pages) including
documents related to Qualifying criteria as per SECTION-III of the Tender Document.

2. “No Deviation Certificate” in prescribed format in Bidder’s Letter Head.

3. Earnest Money Deposit

4. No information relating to financial terms of Work should be included in the technical
bid.

5. Bids are to be submitted to determine that the bidder has a full comprehension of
the tendered work. Where a bidder technical submittal is found non- compliant with
the requirement or work, it may be rejected. This process is to assure that only
technical acceptable bids are considered for the tendered work.

6. Constitution & Legal Status along with attested copies of Deeds/Incorporation
Certificate, Articles and Memorandum of Association etc. as Applicable.

7. Power of Attorney in original in favour of the person signing the tender.

8. Details of Financial Status i.e. Name of the Banker & Current Financial liquidity
Certificate from the Banker in original for a sum of at least Rs. 17.00 Cr. The bidder
shall provide a financial liquidity certificate from the Bank in original issued after
publishing date of NIT & to be addressed to the tendering authority quoting the
name of the work.

9. The Construction agency should have liquid assets or availability of Credit facilities
letter of credit/ Certificate from banks for amount not less than the equivalent of the
estimated cash flow required per month during the construction period of the Project
for meeting the monthly fund requirement.

10. Yearly sales Turnover and Audited Balance Sheet for Last 5 (Five) years ending on the
financial year 2024-25. Year in which no turnover is shown would be considered for
working out the average.

11. The Bidder should not have incurred any loss (Profit after tax should be positive) in
more than two years during the last Five financial years ending on the financial year
2024-25. Audited Profit & Loss Statement for Last 5 (Five) years ending on the
financial year 2024-25 are to be enclosed. Turnover, profit, net worth certificates
must be certified by the statutory auditor of the firm/company. Any such certificate
must carry the UDIN (Unique Document Identification Number).

12. Copy of P.F and ESI Certificate.

13. GST Registration Certificate.

14. PAN No. (With a copy).

15. Name(s) of the Owner/Partners/Promoters and Directors of the firm / company.

16. Information on litigation history, liquidated damages, disqualification etc. in
Tenderer’s Letter Head.

17. Undertaking to be furnished on company’s letter head with regard to blacklisting /
non-debarment, by the agency.

18. Bidder has to submit Pre-Integrity Pact as format enclosed in Bid Formats Section.

19. Details of similar type of work executed indicating value of works in each contract
with self-attested documentary evidence such as copy/copies of completion
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Certificate(s) along- with LOI(s)/W.O(s) from respective Owner(s)/Client(s)
mentioning name and nature of work(s), date(s) of commencement and value(s) of
the job(s) executed during last Seven years.

Programme of Works, a comprehensive Project implementation Program with list of
activities, timelines and milestones. A detailed overall activity chart indicating the
duration and timing of all major activities.

BID Capacity: The Bidder who interalia meet the minimum qualification criteria will
be qualified only if their available Bid Capacity is more than the Total Tendered Value.
The available Bid Capacity will be calculated as per following based on information
mentioned enclosed in the Bid Format for Bid Capacity.

Assessed available Bid Capacity = (A*N*1.5-B), Where

N = Number of years prescribed for completion of work for which Bid is invited

A = Maximum value of civil engineering works in respect of projects executed in any
one year during the last five years (updated to the price level of the year indicated in
table below under note) taking into account the completed as well as works in
progress. The Projects include turnkey project/Percentage/ltem rate contract/
Construction works.

B = Value (updated to the price level of the year indicated in table below under
note) of existing commitments and on-going works to be completed during the
period of completion of the works for which BID is invited.

Note-1: The Statement showing the value of all existing commitments and ongoing
works as well as the stipulated period of completion remaining for each of the works
listed should be countersigned by the Client or its Engineer-in-charge not below the
rank of Executive Engineer or equivalent in respect of Projects or Concessionaire /
Authorized Signatory of Projects and verified by Statutory Auditor. The factor for the
year for up-dation to the price level is indicated as under:

Year Year-1 Year-2 Year-3

Up-dation factor 1.00 1.05 1.10
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Form-A (Documents to be submitted physically)

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining,
Repair & Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km
under North Koel Reservoir Project, Jharkhand and Bihar”

1. “No Deviation Certificate” in prescribed format in Bidder’s Letter Head.

2. Earnest Money Deposit

3. Power of Attorney in original in favour of the person signing the tender.

4. Details of Financial Status i.e. Name of the Banker & Current Financial liquidity
Certificate from the Banker in original for a sum of at least Rs. 17.00 Cr. The bidder
shall provide a financial liquidity certificate from the Bank in original issued after
publishing date of NIT & to be addressed to the tendering authority quoting the
name of the work.

5. Bidder has to submit Pre-Integrity Pact as format enclosed in Bid Formats Section.

6. BID Capacity: The Bidder who interalia meet the minimum qualification criteria will
be qualified only if their available Bid Capacity is more than the Total Tendered Value.
The available Bid Capacity will be calculated as per following based on information
mentioned enclosed in the Bid Format for Bid Capacity.

Assessed available Bid Capacity = (A*N*1.5-B), Where

N= Number of years prescribed for completion of work for which Bid is invited

A= Maximum value of civil engineering works in respect of projects executed in any
one year during the last five years (updated to the price level of the year indicated in
table below under note) taking into account the completed as well as works in
progress. The Projects include turnkey project/Percentage/ltem rate contract/
Construction works.

B = Value (updated to the price level of the year indicated in table below under
note) of existing commitments and on-going works to be completed during the
period of completion of the works for which BID is invited.

Note-1: The Statement showing the value of all existing commitments and ongoing
works as well as the stipulated period of completion remaining for each of the works
listed should be countersigned by the Client or its Engineer-in-charge not below the
rank of Executive Engineer or equivalent in respect of Projects or Concessionaire /
Authorized Signatory of Projects and verified by Statutory Auditor. The factor for the
year for up-dation to the price level is indicated as under:

Year Year-1 Year-2 Year-3
Up-dation factor 1.00 1.05 1.10
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Section IV: General Conditions of Contract (GCC)

1. General
1.1. Tenets of Interpretation
Unless where the context requires otherwise, throughout the contract:

1) The heading of these conditions shall not affect the interpretation or
construction thereof.

2) Writing or written includes matter either whole or in part, in digital
communications, manuscript, typewritten, lithographed, cyclostyled,
photographed, or printed under or over signature or seal or digitally acceptable
authentication, as the case may be.

3) Words in the singular include the plural and vice-versa.

4) Words importing the masculine gender shall be taken to include other genders,
and words importing persons shall include any company or association or body
of individuals, whether incorporated or not.

5) Terms and expression not herein defined shall have the meanings assigned to
them in the contract Act, 1872 (as amended) or the Sale of Goods Act, 1930 (as
amended) or the General Clauses Act, 1897 (as amended) or of INCOTERMS,
(current edition published by the International Chamber of Commerce, Paris) as
the case may be.

6) Any reference to ‘Work’ shall be deemed to include the incidental Works/ Goods
also.

7) Any generic reference to GCC shall also imply a reference to SCC as well.

8) In case of conflict, provisions of SCC shall prevail over those in GCC.

9) Any reference to ‘Contract’ shall be deemed to include all other documents
(inter-alia GCC, SCC) as described in GCC-clause 2.5.

10) Any reference to any legal Act, Government Policies or orders shall be deemed
to include all amendments to such instruments, from time to time, till date.

11) GCC-clause 5.13 (Book Examination clause) shall not apply unless invoked
explicitly in the contract.

1.2. Definitions
In the contract, unless the context otherwise requires:

1) “Agent” is a person employed to do any act for another or represent another in
dealings with a third person. In the context of public procurement, an Agent is a
representative participating in the Tender Process or Execution of a Contract for
and on behalf of its principals.

2) “Allied Firm” are all business entities that are within the ‘controlling ownership
interest’ (ownership of or entitlement to more than twenty-five percent of the
company's shares or capital or profits) or ‘control’( including the right to appoint
a majority of the directors or to control the management or policy decisions
including by virtue of their shareholding or management rights or shareholder
agreements or voting agreements) of the principal firm acting alone or together
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or through one or more juridical persons. All successor firms or assigns of the
principal firm shall be considered as allied firms.

“Beneficiary” (of Work/ Works) means the person for whom the Work/ Works
are to be delivered as stipulated in the contract.

"bid" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in specific
contexts) means an offer to supply goods, Work or execution of works made as
per the terms and conditions set out in a document inviting such offers.

"Bidder" (including the term 'Bidder’, 'consultant' or 'service provider' in specific
contexts) means any person or firm or company, including any member of a
consortium or joint venture (that is an association of several persons, or firms or
companies), every artificial juridical person not falling in any of the descriptions
of bidders stated hereinbefore, including any agency branch or office controlled
by such person, participating in a Tender Process.

“Bill of Quantities” (including the term Price Schedule or BOQ) means the priced
and completed Bill of Quantities forming part of the bid.

"Commercial Bank" means a bank, defined as a scheduled bank under section
2(e) of the Reserve Bank of India Act, 1934.

“Contract” (including the terms ‘Purchase Order’ or ‘Supply Order’ or
‘Withdrawal Order’ or ‘Work Order’ or ‘Consultancy Contract’ or ‘Contract for
Work’, ‘rate contract’ or ‘framework contract’ or ‘Letter of Award — LoA’ (letter
or memorandum communicating to the contractor the acceptance of his bid) or
‘Agreement’ or a ‘repeat order’ accepted/ acted upon by the contractor in
specific contexts), means a formal legal agreement in writing relating to the
subject matter of procurement, entered into between the Procuring Entity and
the contractor on mutually acceptable terms and conditions and which are in
compliance with all the relevant provisions of the laws of the country;
“Contractor” (including the terms ‘Supplier’ or ‘Service Provider’ or ‘Consultant’
or ‘Firm’ or ‘Vendor’ or ‘Manufacturer’ or ‘Successful Bidder’ in specific contexts)
means the person, firm, company, or a Joint Venture with whom the contract is
entered into and shall be deemed to include the contractor's successors
(approved by the Procuring Entity), agents, subcontractor, representatives, heirs,
executors, and administrators as the case may be unless excluded by the terms
of the contract;

“Engineer-in-Charge” means the Procurement Officer or any other officer or a
third-party agency who has been assigned the authority to take all actions on
behalf of the Procuring Entity during the execution of the contract by the
contractor;

“Day”, “Month”, “Year” shall mean calendar day/ month or year (unless
reference to financial year is clear from the context).

“Drawing” means the drawing or drawings stipulated in or annexed to the
Specifications or the Tender Document/ Contract;

“Equipment” means the contractor's machinery and vehicles brought
temporarily to the Site for the performance of Service.

“General Conditions” means the General Conditions of Contract, also referred to
as GCC.

"Goods" (including the terms ‘Stores’, ‘Material(s)’ in specific contexts) includes
all articles, material, commodity, livestock, medicines, furniture, fixtures, raw
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material, consumables, spare parts, instruments, machinery, equipment,
industrial plant, vehicles, aircrafts, ships, railway rolling stock assemblies, sub-
assemblies, accessories, a group of machines comprising an integrated
production process or such other categories of goods or intangible, products like
technology transfer, licenses, patents or other intellectual properties (but
excludes books, publications, periodicals, etc., for a library), in specific contexts),
procured or otherwise acquired by a Procuring Entity. Any reference to Goods
shall be deemed to include specific small work or some Work that are incidental
or consequential to the supply of such goods;

“Government" means the Central Government or a State Government as the
case may be and includes agencies and Public Sector Enterprises under it, in
specific contexts;

“Inspection” means activities such as measuring, examining, testing, analysing,
gauging one or more characteristics of the goods or Work or works, and
comparing the same with the specified requirement to determine conformity.
“Intellectual Property Rights” (IPR) means the rights of the intellectual property
owner concerning a tangible or intangible possession/ exploitation of such
property by others. It includes rights to Patents, Copyrights, Trademarks,
Industrial Designs, Geographical indications (Gl).

“Joint Venture” means a Joint Venture or a Consortium (that is an association of
several persons, or firms or companies - also referred to as JV/C)

“Materials” means all supplies, including consumables, used by the contractor
for service performance or use by his staff.

“Outsourcing of Work” means deployment of outside agencies on a sustained
long-term basis (for one year or more, excluding short-term stand-alone Work)
for the performance of routine Work (e.g., Security Work, Horticultural Work,
Janitor/Cooking/Catering/Management Work for Hostels and Guest Houses,
Cleaning/Housekeeping Work, Errand/Messenger Work and so forth) that were
traditionally being done in-house in the Government.

“Parties”: The parties to the contract are the "Contractor" and the “Procuring
Entity”, as defined in this clause;

“Performance Security” (includes the terms ‘Security Deposit’ or ‘Performance
Bond’ or ‘Performance Bank Guarantee’ or other specified financial instruments
in specific contexts) means a monetary guarantee to be furnished by the
successful Bidder or Contractor in the form prescribed for the due performance
of the contract;

“Procurement” or “public procurement” (or ‘Purchase’, or ‘Government
Procurement/ Purchase’ including an award of Public-Private Partnership
projects, in specific contexts) means the acquisition of Goods/ Work/ works by
way of purchase, lease, license or otherwise, either using public funds or any
other source of funds (e.g. grant, loans, gifts, private investment etc.) of goods,
works or Work or any combination thereof, by a Procuring Entity, whether
directly or through an agency with which a contract for procurement Work is
entered into, but does not include any acquisition without consideration. The
term “procure”/ “procured” or “purchase”/ “purchased” shall be construed
accordingly;
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25) “Procuring Entity” means the entity in The Procuring Organization procuring
Goods, Works, or Work;

26) “Procurement Officer” means the officer signing the Letter of Award (LoA)
and/or the contract on behalf of the Procuring Entity;

27) “Service(s)” (including the term “Package-7: Lining, Repair & Construction of
Right Main Canal and its Structures from RD 68.37 to 75.39 km under North Koel
Reservoir Project, Jharkhand and Bihar” or ‘Outsourcing of Work’ in specific
contexts) are defined by exclusion as Work that cannot be classified as
Consultancy Work. Work (non-Consultancy) involve routine, repetitive physical,
procedural, and non-intellectual outcomes for which quantum and performance
standards can be tangibly identified and consistently applied and are bid and
contracted on such basis but does not include the appointment of an individual
made under any law, rules, regulations, or order issued in this behalf. Any
reference to Work shall be deemed to include the supply of goods or
performance of consultancy service or small works, which are incidental or
consequential to such Work;

28) “Special Conditions” means Special Conditions of Contract, which override the
General Conditions, also referred to as SCC.

29) “Specification” or “Technical Specification” means the drawing/ document/
standard or any other details governing the construction, manufacture or supply
of goods or performance of Work that prescribes the requirement to which
goods or Work have to conform as per the contract.

30) “Signed” means ink signed or digitally signed with a valid Digital Signature as per
IT Act 2000 (as amended from time to time). It also includes stamped, except in
the case of Letter of Award or amendment thereof.;

31) “Sub-Contractor” means a person or corporate body with an agreement with the
contractor to carry out a specific part of the contract that may or may not
include working on the Site.

32) “Temporary Works” means works designed, constructed, installed, and removed
by the contractor needed during the Work' performance.

33) “Variation” means an instruction given by the Engineer-in-Charge, which varies
the scope, quantum or performance standards of the Service performed.

34) “Tender”; “Tender Document”; “Tender Enquiry” or “Tender Process”: ‘Tender
Process’ is the whole process from the publishing of the Tender Document till
the resultant award of the contract. ‘Tender Document’ means the document
(including all its sections, appendices, forms, formats, etc.) published by the
Procuring Entity to invite bids in a Tender Process. The Tender Document and
Tender Process may be generically referred to as “Tender’ or ‘Tender Enquiry’,
which would be clear from context without ambiguity.

35) “Works” refer to any activity involving construction, fabrication, repair, overhaul,
renovation, decoration, installation, erection, excavation, dredging, and so on,
which make use of a combination of one or more of engineering design,
architectural design, material and technology, labour, machinery, and
equipment.

1.3. Document Conventions
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All words and phrases defined in GCC-clause 1.2 are written as ‘Capitalized word’ and
shall have the defined meaning. The rest of the words shall be as per grammar, inter-
alia ‘Work’ shall indicate definition as given in the GCC while ‘Work’ shall have usual
dictionary meaning.

Abbreviations:

Abbreviation

AITB
BOQ
BSD
DPIT
EFT
EPFO
ESI
GST
GSTIN
GTE
HSN
IEM
IPR
INR
ITB
1\
Wv/C
LoA
Mil
MSME
MSMED
NA
NEFT
NIT
PAN
PC
PPD
PQB
PVC
RAP
RCM
SC
SCC
ST
TCS
TDS
TIA
TIS

Definition

Appendix to Instructions To Bidders
Bill of Quantities

Bid Securing Declaration

Department for Promotion of Industry and Internal Trade
Electronic Funds Transfer

Employees Provident Fund Organization
Employees State Insurance

Goods and Work Tax

GST Identification Number

Global Tender Enquiry (International Competitive Bidding)
Harmonized System of Nomenclature
Independent External Monitor
Intellectual Property Rights

Indian Rupee

Instructions To Bidders

Joint Venture

Joint Venture/ Consortium

Letter of Award (Acceptance)

Make in India

Micro Small and Medium Enterprises
MSME Development (Act)

Not Applicable

National Electronic Funds Transfer
Notice Inviting Tender

Permanent Account Number

(Indian) Penal Code

Procurement Policy Division
Pre-Qualification Bidding

Price Variation Clause

Reverse Auction Process

Reverse Charge Mechanism
Scheduled Caste

Special Conditions of Contract
Scheduled Tribe

Tax Collected at Source

Tax Deducted at Source

Tender Inviting Authority

Tender Information Summary
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2. The Contract

2.1. Language of Contract

Unless otherwise stipulated in the SCC, the contract shall be written in the Official
Language or English. All correspondence and other contract documents, which the
parties exchange, shall also be written/ translated accordingly in that language. For
purposes of interpretation of the contract, the English documents/ translation shall
prevail.

2.2. The Entire Agreement

This Contract and its documents (referred to in GCC-clause 2.5 below) constitutes the
entire agreement between the Procuring Entity and the contractor and supersedes all
other communications, negotiations, and agreements (whether written or oral) of the
Parties made before the date of this Contract. No agent or representative of either
Party has the authority to make, and the Parties shall not be bound by or be liable
for, any statement, representation, promise or agreement not outlined in this
Contract.

2.3. Severability

If any provision or condition of this Contract is prohibited or rendered invalid or
unenforceable, such prohibition, invalidity or unenforceability shall not affect the
validity or enforceability of any other provisions and conditions of this Contract.

2.4. Parties

The parties to the contract are the contractor and the Procuring Entity, as defined in
GCC-clause 1.2 above and as nominated in the contract.

2.5. Contract Documents and their Precedence

The following conditions and documents in indicated order of precedence (higher to
lower) shall be considered an integral part of the contract, irrespective of whether
these are not appended/ referred to in it. Any generic reference to ‘Contract’ shall
imply reference to all these documents as well:

1) Valid and authorized Amendments issued to the contract.

2) the Agreement consisting of the initial paragraphs, recitals and other clauses set
forth immediately before the GCC and including the formats annexed to it and
signatures of Procuring Entity;

a) Format 1.1: Description of Work;
b) Format 1.1.1: Personnel Details;

¢) Format 1.1.2: Equipment Details;
d) Vol-IV: Price Schedule;

3) the Letter of Award (LoA)

4) Final written submissions made by the contractor during negotiations, if any;

5) the SCC

6) the GCC

7) the contractor’s bid;

8) any other document listed in the SCC as forming part of this Contract.

9) Integrity Pact, if any
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2.6. Modifications/ Amendments, Waivers and Forbearances

2.6.1 Modifications/ Amendments of Contract

1) If any of the contract provisions must be modified after the contract documents have
been signed, the modifications shall be made in writing and signed by the Procuring
Entity, and no modified provisions shall be applicable unless such modifications have
been done. No variation in or modification of the contract terms shall be made
except by a written amendment signed by the Procuring Entity. Requests for changes
and modifications may be submitted in writing by the contractor to the Procuring
Entity. At any time during the currency of the contract, the Procuring Entity may suo-
moto or, on request from the contractor, by written order, amend the contract by
making alterations and modifications within the general scope of the Contract.

2) If the contractor does not agree to the suo-moto modifications/ amendments made
by the Procuring Entity, he shall convey his views within 14 days from the date of
amendment/ modification. Otherwise, it shall be assumed that the contractor has
consented to the amendment.

3) Any verbal or written arrangement abandoning, modifying, extending, reducing, or
supplementing the contract or any of the terms thereof shall be deemed conditional
and shall not be binding on the Procuring Entity unless and until the same is
incorporated in a formal instrument and signed by the Procuring Entity, and till then
the Procuring Entity shall have the right to repudiate such arrangements.

2.6.2 Waivers and Forbearance

The following shall apply concerning any waivers, forbearance, or similar action taken

under this Contract:

1) Any waiver of a Procuring Entity’s rights, powers, or remedies under this Contract
must be in writing, dated, and signed by an authorized representative of the
Procuring Entity granting such waiver and must specify the terms under which the
waiver is being granted.

2) No relaxation, forbearance, delay, or indulgence by Procuring Entity in enforcing any
of the terms and conditions of this Contract or granting of an extension of time by
Procuring Entity to the contractor shall, in any way whatsoever, prejudice, affect, or
restrict the rights of Procuring Entity under this Contract, neither shall any waiver by
Procuring Entity of any breach of Contract operate as a waiver of any subsequent or
continuing breach of Contract.

2.7. Separate Contracts in Connection with Work

The Procuring Entity shall have the right to let other contracts related to or linked
with the Work. The contractor shall afford other contractors' reasonable opportunity
to store their materials, execute their Work/ works, and properly connect and
coordinate their Work. The contractor shall inspect Work/ works of other
contractors(s) and promptly report to the Engineer-in-Charge any defects that may
hinder a proper execution of his Work to proper performance standards. The
contractor's failure to inspect and report such defects shall constitute an acceptance
of the other contractor's work as fit and proper for the performance of Contractor’s
Work, except as to defects that may develop in the other contractor's work after such
a provision Work.
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3. Governing Laws and Jurisdiction

3.1. Governing Laws and Jurisdiction

1) This Contract, its meaning and interpretation, and the relation between the
Parties shall be governed by the Laws of India for the time being in force.

2) Irrespective of the place of delivery, or the place of performance or the place of
payments under the contract, the contract shall be deemed to have been made at
the place from which the Letter of Award (LoA, or the contract Agreement, in the
absence of LoA) has been issued. The courts of such a place shall alone have
jurisdiction to decide any dispute arising out or in respect of the contract.

3.2. Changes in Laws and Regulations

Unless otherwise stipulated in the contract, if after the last deadline for the bid
submission (Techno-commercial), any law, regulation, ordinance, order or bye-law
having the force of law is enacted, promulgated, abrogated, or changed in India
(which shall be deemed to include any change in interpretation or application by the
competent authorities) that subsequently affects the Delivery Date and/ or the
contract Price, then such Delivery Date and/ or Contract Price shall be
correspondingly increased or decreased, to the extent that the contractor has
thereby been affected in the performance of any of its obligations under the
contract. Notwithstanding the foregoing, such additional or reduced cost shall not be
separately paid or credited if the same has already been accounted for in the price
adjustment provisions where applicable.

4. Communications

4.1. Communications

1) All communications under the contract shall be served by the parties on each
other in writing, in the contract's language, and served in a manner customary
and acceptable in business and commercial transactions.

2) The effective date of such communications shall be either the date when
delivered to the recipient or the effective date mentioned explicitly in the
communication, whichever is later.

3) No communication shall amount to an amendment of the terms and conditions
of the contract, except a formal letter of amendment of Contract, so designated.

4) Such communications would be an instruction or a notification or an acceptance
or a certificate from the Procuring Entity, or it would be a submission or a
notification from the contractor. A notification or certificate which the contract
requires must be communicated separately from other communications.

5) The Engineer-in-Charge shall direct the order in which the several components
of the Work shall be provided, and the contractor shall execute without delay all
orders given by the Engineer-in-Charge from time to time. Still, the contractor
shall not be relieved thereby from responsibility for the due performance of the
Work in all respects.

4.2. Persons signing the Communications
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For all purposes of the contract, including arbitration, thereunder all communications
to the other party shall be signed by:

1) The person who has signed the contract on behalf of the contractor shall sign all
correspondences. A person signing communication in respect of the contract or
purported to be on behalf of the contractor, without disclosing his authority to
do so, shall be deemed to warrant that he has authority to bind the contractor. If
it is discovered at any time that the person, so signing has no authority to do so,
the Procuring Entity reserves its right, without prejudice to any other right or
remedy, to terminate the contract for default in terms of the contract and avail
any or all the remedies thereunder and hold such person personally and/ or the
contractor liable to the Procuring Entity for all costs and damages arising from
such remedies.

2) Unless otherwise stipulated in the contract, the Engineer-in-Charge signing the
contract shall administer the contract and sign communications on behalf of the
Procuring Entity. Beneficiaries of Work and the Paying Authorities mentioned in
the contract shall also administer respective functions during Contract
Execution.

4.3. Address of the parties for sending communications by the other party.

For all purposes of the contract, including arbitration, thereunder the address of
parties to which the other party shall address all communications and notices shall be:

1) The address of the contractor as mentioned in the contract, unless the
contractor has notified change by a separate communication containing no other
topic to the Procuring Entity. The contractor shall be solely responsible for the
consequence of an omission to notify a change of address in the manner
aforesaid, and

2) The address of the Procuring Entity shall be the address mentioned in the
contract. The contractor shall also send additional copies to officers of the
Procuring Entity presently dealing with the contract.

3) In case of the communications from the contractor, copies of communications
shall be marked to the Engineer-in-Charge and the Procuring Entity’s officer
signing the contract, and as relevant also to interim/ ultimate Beneficiaries of
Work and the Paying Authorities mentioned in the contract. Unless already
specified before the contract's start, the Procuring Entity and the contractor
shall notify each other if additional copies of communications are to be
addressed to additional addresses.

5. Contractor’s Obligations and restrictions on its Rights
5.1. Changes in Constitution/ financial stakes/ responsibilities of a Contract’s Business

The contractor must proactively keep the Procuring Entity informed of any changes in

its constitution/ financial stakes/ responsibilities during the execution of the contract.

1) Where the contractor is a partnership firm, the following restrictions shall apply
to changes in the constitution during the execution of the contract:

a) a new partner shall not be introduced in the firm except with the previous

consent in writing of the Procuring Entity, which shall be granted only upon

execution of a written undertaking by the new partner to perform the
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contract and accept all liabilities incurred by the firm under the contract
before the date of such undertaking.

b) On the death or retirement of any partner of the contractor firm before the
complete performance of the contract, the Procuring Entity may, at his
option, terminate the contract for default as per the contract and avail any
or all remedies thereunder.

c) If the contract is not terminated as provided in Sub-clause (b) above
notwithstanding the retirement of a partner from the firm, that partner
shall continue to be liable under the contract for acts of the firm until a
copy of the public notice given by him under Section 32 of the Partnership
Act, has been sent by him to the Procuring Entity in writing or electronically.

5.2. Obligation to Maintain Eligibility and Qualifications

The contract has been awarded to the contractor based on specific eligibility and

qualification criteria. The contractor is contractually bound to maintain such eligibility

and qualifications during the execution of the contract. Any change which would

vitiate the basis on which the contract was awarded to the contractor should be pro-

actively brought to the notice of the Procuring Entity within 7 days of it coming to the

Contractor’s knowledge. These changes include but are not restricted to:

1) Change regarding declarations made by it in its bid in Form 1.2: Eligibility
Declaration

2) Change in its qualification criteria submitted in its bid in Form 4: Qualification
Criteria - Compliance and its sub-forms.

5.3. Restriction on Potential Conflict of Interests

1) Neither the contractor nor its Subcontractors nor the Personnel shall engage,
either directly or indirectly, in any of the following activities:

a) during the term of this Contract, any business or professional activities in
India that would conflict with the activities assigned to them under this
Contract.

b) after the termination of this Contract, such other activities as may be
stipulated in the contract.

2) During the term of this Contract and after its termination, the contractor, and its
affiliates, as well as any Subcontractor and any of its affiliates, shall be
disqualified from providing goods, works, or Work (other than the subject
Service of this Contract and any continuation thereof) for any project resulting
from or closely related to the subject Work of this Contract.

5.4. Consequences of breach by Constituents of a Contractor

Should the contractor or any of its partners or its Subcontractors or the Personnel
commit a default or breach of GCC-clause 5.1 to 5.7, the Contractor shall remedy
such breaches within 21 days, keeping the Procuring Entity informed. However, at its
discretion, the Procuring Entity shall be entitled, and it shall be lawful on his part, to
treat it as a breach of contract and avail any or all remedies thereunder. The decision
of the Procuring Entity as to any matter or thing concerning or arising out of GCC-
clause 5.1 to 5.7 or on any question whether the contractor or any partner of the

71



TENDER NO: WAP/INFRA./NK/RMC(P-7)/2025
contractor firm has committed a default or breach of any of the conditions shall be
final and binding on the contractor.

5.5. Assignment and Sub-contracting

1) the contractor shall not, save with the previous consent in writing of the Procuring
Entity, sublet, transfer, or assign the contract or any part thereof or interest therein
or benefit or advantage thereof in any manner whatsoever.

2) The contractor shall notify the Procuring Entity in writing all subcontracts awarded
under the contract if not already stipulated in the contract. In its original bid or
later, such notification shall not relieve the contractor from any of its liability or
obligation under the terms and conditions of the contract. Subcontract shall be only
for bought out Work and incidental goods/ works. Subcontracts must comply with
and should not circumvent Contractor’s compliance with its obligations under GCC-
clause 5.1 to 5.7, based on which Contract is awarded to him.

3) If the contractor sublets or assigns this Contract or any part thereof without such
permission, the Procuring Entity shall be entitled, and it shall be lawful on his part,
to treat it as a breach of contract and avail any or all remedies thereunder.

5.6. Obligation to Indemnify Procuring Entity
5.6.1 For breach of IPR Rights

1) the contractor shall indemnify and hold harmless, free of costs, the Procuring Entity
and its employees and officers from and against all suits, actions or administrative
proceedings, claims, demands, losses, damages, costs, and expenses of any nature,
including attorney’s fees and expenses, which may arise in respect of the Work
provided by the contractor under this Contract, as a result of any infringement or
alleged infringement of any patent, utility model, registered design, copyright, or
other Intellectual Proprietary Rights (IPR) or trademarks, registered or otherwise
existing on the date of the contract arising out of or in connection with:

a) any design, data, drawing, specification, or other documents or Work
provided or designed by the contractor for or on behalf of the Procuring
Entity.

a) The sale by the Procuring Entity in any country of the Work/ products
produced by the Work delivered by the contractor, and

b) The delivery of the Work by the contractor or the use of the Work at the
Procuring Entity’s Site

2) Such indemnity shall not cover any use of the Work or any part thereof other than
for the purpose indicated by or to be reasonably inferred from the contract, neither
any infringement resulting from the use of the Work or any part thereof, or any
service/ products produced thereby in association or combination with any other
service, equipment, plant, or materials not delivered by the contractor.

3) If any proceedings are brought, or any claim is made against the Procuring Entity
arising out of the matters referred above, the Procuring Entity shall promptly give
the contractor a notice thereof. At its own expense and in the Procuring Entity’s
name, the contractor may conduct such proceedings and negotiations to settle any
such proceedings or claim, keeping the Procuring Entity informed.
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4) If the contractor fails to notify the Procuring Entity within twenty-eight (28) days

after receiving such notice that it intends to conduct any such proceedings or claim,

then the Procuring Entity shall be free to conduct the same on its behalf at the risk

and cost to the contractor.
5) At the contractor’s request, the Procuring Entity shall afford all available assistance

to the contractor in conducting such proceedings or claim and shall be reimbursed

by the contractor for all reasonable expenses incurred in so doing.

5.6.2 For Losses and Damages Caused by Contractor

1) the contractor shall indemnify and keep harmless the Procuring Entity, from and
against, all actions, suit proceedings, losses, costs, damages, charges, claims, and
demands of every nature and description brought or recovered against the
Procuring Entity because of any act or omission or default or negligence or trespass
of the contractor, his agents, or employees despite all reasonable and proper
precautions may have been taken, during the execution of the Work. The contractor
shall make good at his own expense all resulting losses and/ or damages to:

a) the Work themselves or
b) any other property of the Procuring Entity or
c) thelives, persons, or property of others

2) In case the Procuring Entity is called upon to make good such costs, loss, or
damages, or to pay any compensation, including that payable under the provisions
of the Workmen's Compensation Act or any statutory amendments thereof; the
amount of any costs or charges including costs and charges in connection with legal
proceedings, which the Procuring Entity may incur about it, shall be charged to the
contractor. All sums payable by way of compensation under any of these conditions
shall be considered as reasonable compensation to be applied to the actual loss or
damage sustained and whether or not any damage shall have been sustained.

3) The Procuring Entity shall have the power and right to pay or to defend or
compromise any claim of threatened legal proceedings, or in anticipation of legal
proceedings being instituted consequent on the action or default of the contractor,
to take such steps as may be considered necessary or desirable to ward off or
mitigate the effect of such proceedings, charging to Contractor, as aforesaid, any
sum or sums of money which may be paid and any expenses whether for
reinstatement or otherwise which may be incurred and the propriety of any such
payment, defence or compromise, and the incurring of any such expenses shall not
be called in question by the contractor.

5.7. Confidentiality, Secrecy and IPR Rights
5.7.1 IPR Rights

All deliverables, outputs, plans, drawings, specifications, designs, reports, and other
documents and software submitted by the contractor under this Contract shall become
and remain the property of the Procuring Entity and subject to laws of copyright and
must not be shared with third parties or reproduced, whether in whole or part, without
the Procuring Entity’s prior written consent. The contractor shall, not later than upon
termination or expiration of this Contract, deliver all such documents and software to
the Procuring Entity, together with a detailed inventory thereof. The contractor may
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retain a copy of such documents and software but shall not use it for any commercial
purpose.

5.7.2 Confidentiality

All documents, drawings, samples, data, associated correspondence or other
information furnished by or on behalf of the Procuring Entity to the contractor, in
connection with the contract, whether such information has been furnished before,
during or following completion or termination of the contract, are confidential and shall
remain the property of the Procuring Entity and shall not, without the prior written
consent of Procuring Entity neither be divulged by the contractor to any third party, nor
be used by him for any purpose other than the design, procurement, or other Work and
work required for the performance of this Contract. If advised by the Procuring Entity, all
copies of all such information in original shall be returned on completion of the
contractor’s performance and obligations under this contract.

5.7.3 Secrecy

If the contract declares the subject matter of this Contract as coming under the Official
Secrets Act, 1923 or if the contract is marked as “Secret”, the contractor shall take all
reasonable steps necessary to ensure that all persons employed in any connection with
the contract, have acknowledged their responsibilities and penalties for violations under
the Official Secrets Act and any regulations framed thereunder.

5.7.4 Obligations of the contractor

1) Without the Procuring Entity’s prior written consent, the contractor shall not use
the information mentioned above except for the sole purpose of performing this
contract.

2) The contractor shall treat and mark all information as confidential (or Secret — as
the case may) and shall not, without the written consent of the Procuring Entity,
divulge to any person other than the person(s) employed by the contractor in the
performance of the contract. Further, any such disclosure to any such employed
person shall be made in confidence and only so far as necessary for such
performance for this contract.

3) Notwithstanding the above, the contractor may furnish to its holding company or its
Subcontractor(s) such documents, data, and other information it receives from the
Procuring Entity to the extent required for performing the contract. In this event,
the contractor shall obtain from such holding company/ Subcontractor(s) an
undertaking of confidentiality (or secrecy — as the case may be) similar to that imposed
on the contractor under the above clauses.

4) The obligation of the contractor under sub-clauses above, however, shall not apply
to information that:

a) the contractor needs to share with the institution(s) participating in the
financing of the contract;

b) now or hereafter is or enters the public domain through no fault of
Contractor;

c) can be proven to have been possessed by the contractor at the time of
disclosure and which was not previously obtained, directly or indirectly, from
the Procuring Entity; or
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d) otherwise lawfully becomes available to the contractor from a third party
that has no obligation of confidentiality.
5) The above provisions shall not in any way modify any undertaking of confidentiality
(or Secrecy — as the case may be) given by the contractor before the date of the
contract in respect of the contract or the Tender Document or any part thereof.
6) The provisions of this clause shall survive completion or termination for whatever
reason of the contract.

5.7.5 Protection and Security of Personal Data

1) Where the contractor is processing Personal Data, as a Data Processor or otherwise
for the Procuring Entity, the contractor shall:

a) Process the Personal Data only as per instructions from Procuring Entity
(which may be specific instructions or instructions of a general nature) as set
out in this Contract or as otherwise notified by Procuring Entity;

b) Comply with all applicable laws;

c) Process the Personal Data only to the extent, and in such manner as is
necessary for the discharge of the contractor’s obligations under this
Contract or as is required by Law or any Regulatory Body;

d) Implement appropriate technical and organisational measures to protect
Personal Data against unauthorized or unlawful Processing and accidental
loss, destruction, damage, alteration, or disclosure. These measures shall be
appropriate to the harm which might result from any unauthorized or
unlawful Processing, accidental loss, destruction, or damage to the Personal
Data and having regard to the nature of the Personal Data which is to be
protected;

e) Take reasonable steps to ensure the reliability of its staff and agents who may
have access to the Personal Data;

f)  Obtain prior written consent from the Authority to transfer the Personal Data
to any sub-contractor for the provision of the Work;

g) Not cause or permit the Personal Data to be transferred, stored, accessed,
viewed, or processed outside of India without the prior written consent of
the Procuring Entity.

h) Ensure that all staff and agents required to access the Personal Data are
informed of the confidential nature of the Personal Data and comply with the
obligations set out in this clause.

i)  Ensure that none of the staff and agents publishes or disclose any personal
data to any third parties unless directed in writing to do so by the Procuring
Entity.

i) Not disclose Personal Data to any third parties in any circumstances other
than with the written consent of the Procuring Entity or compliance with a
legal obligation imposed upon the Procuring Entity;

2) Notify the Procuring Entity (within five Working Days) if it receives;

a) arequest from an employee of Procuring Entity to have access to his or other
employees’ Personal Data; or

b) a complaint or request relating to the Procuring Entity’ obligations under the
law;
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3) The provision of this clause shall apply during the contract Period and indefinitely
after its expiry.

5.8. Performance Bond/ Security

1) Within fourteen days (or any other period mentioned in Tender Document or
Contract) after the issue of Letter of Award (LoA or the contract, if LoA is
skipped) by the Procuring Entity, the contractor shall furnish to the Procuring
Entity, performance security, valid up to sixty days (or any other period
mentioned in Tender Document or Contract) after the date of completion of all
contractual obligations by the contractor, including the Defect Liability
obligations.

2) The amount of Performance security shall be as stipulated in Tender Document
or Contract (or if not specified @ 3% of the contract Price) denominated in
Indian Rupees or the currency of the contract and shall be in one of the following
forms:

a) Unless otherwise stipulated in Tender Document or Contract, Insurance
Surety Bonds/ Account Payee Demand Draft/ Fixed Deposit Receipt from
any Commercial Bank in India/ Online Payment in an acceptable form
safeguarding the Procuring Entity’s interest/ Bank Guarantee (including an
e-Bank Guarantee) issued by a Nationalized/ commercial bank in India,
favouring the authority mentioned in therein (or FA&CAO of the Procuring
Organisation, if not mentioned).

b) The Bank Guarantee issued by a Nationalized/ commercial bank in India, in
the prescribed form provided in Format 1.3.

3) If the contractor, having been called upon by the Procuring Entity to furnish
Performance Security, fails to do so within the specified period, it shall be lawful
for the Procuring Entity at its discretion to annul the award and enforce Bid
Securing Declaration (in lieu of forfeiture of the Bid Security), besides taking any
other administrative punitive action like ‘Removal from List of Registered
Suppliers’ etc.

4) If the contractor during the currency of the Contract fails to maintain the
requisite Performance Security, it shall be lawful for the Procuring Entity at its
discretion at its discretion

(@) to terminate the Contract for Default besides availing any or all
contractual remedies provided for breaches/ default, or

(b) without terminating the Contract:

i) recover from the contractor the amount of such security deposit by
deducting the amount from the pending bills of the contractor
under the contract or any other contract with the Procuring Entity
or the Government or any person contracting through the Procuring
Organisation or otherwise howsoever as per GCC-clause 11.4, or

ii) Treat it as a breach of contract and avail any or all availing any or all
contractual remedies provided for breaches/ default.

5) In the event of any amendment issued to the contract, the contractor shall
furnish suitably amended value and validity of the Performance Security in terms
of the amended contract within fourteen days of issue of the amendment.

6) The Procuring Entity shall be entitled, and it shall be lawful on his part,
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(a) to deduct from the performance securities or to forfeit the said security in
whole or in part in the event of:

i) any default, or failure or neglect on the part of the contractor in the
fulfilment or performance in all respect of the contract under
reference or any other contract with the Procuring Organisation or
any part thereof

ii) for any loss or damage recoverable from the contractor which the
Procuring Entity may suffer or be put to for reasons of or due to
above defaults/ failures/ neglect

(b) and in either of the events aforesaid to call upon the contractor to
maintain the said performance security at its original limit by making
further deposits, provided further that the Procuring Entity shall be
entitled, and it shall be lawful on his part, to recover any such claim from
any sum then due or which at any time after that may become due to the
contractor for similar reasons.

7) Subject to the sub-clause above, the Procuring Entity shall release the
performance security without any interest to the contractor on completing all
contractual obligations, including the Defect Liability obligations, if any.
Alternatively, upon the contractor submitting a suitable separate Defect Liability
Security for the duration of Defect Liability obligations, the original Performance
Guarantee Security shall be released mutatis mutandis.

8) No claim shall lie against the Procuring Entity regarding interest on cash deposits
or Government Securities or depreciation thereof.

5.9. Labour Codes and Related Obligations
5.9.1 Independent Contractor

The contractor's status shall be that of an independent contractor and Primary
Employer of staff deployed during the contract by him or his sub-contractors or other
associates. The contractor, its employees, agents, and subcontractors performing
under this Contract are not employees or agents of the Procuring Organisation or
Procuring Entity or Central or State Government or their agencies/ Enterprises, simply
by Work delivered under this Contract.

5.9.2 Obligations of the contractor under Labour Codes and Rules

1) In cases where Work are to be performed by the contractor at the premises of
the Procuring Entity or Beneficiary of Work, the contractor shall comply with the
provisions of the Labour Codes including Code on Wages, 2019, The Industrial
Relations Code 2020, Code on the Social Security 2020, and The Occupational
Safety, Health and Working Conditions 2020, and Draft Rules made thereunder,
as modified from time-to-time, wherever applicable and shall also indemnify the
Procuring Entity from and against any claims under the aforesaid Labour codes
and the Rules.

2) The contractor shall obtain a valid licence under the aforesaid Labour codes and
the Rules as modified from time to time before the commencement of the
contract and continue to have a valid licence until the completion of the
contract. Any failure to fulfil this requirement, the Procuring Entity shall treat it
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as a breach of contract for default as per the contract and avail any or all
remedies thereunder.

3) In respect of all labour directly or indirectly employed in the contract for the
performance of the contractor's part of the contract, the contractor shall comply
with or cause to comply with the provisions of the aforesaid Labour codes and
the Rules wherever applicable. The contractor shall be solely responsible for
submitting all the necessary returns under these Codes and the Rules.
Nevertheless, the contractor shall submit monthly returns to the Procuring
Entity to confirm compliance with such Codes and rules. Failure to do so shall
entitle Procuring Entity to take any measure to ensure compliance to such codes
and rules by the contractor and his associates, including, but not limited to,
withholding contractor’s on-account bills.

4) The contractor shall pay the wages as per the Code on Wages to their workers
not below the rate of minimum wages, as notified by the State Government or
Central Government, whichever is higher, through the bank transfer. The
contractor shall, notwithstanding the contract's provisions to the contrary, cause
to be paid the wages to labour directly or indirectly engaged on the contract,
including any engaged by his Sub-Contractors in connection with the said
contract as if he had immediately employed the labour. The Procuring Entity
shall, without any commitments or being obliged to do, may its discretion,
monitor that such payments are being made. The contractor shall be required to
submit, every month, documentary evidence in the form of a Bank Statement of
having transferred the gross minimum wages to each worker. Failure to do so
shall entail Procuring Entity taking up any measure to ensure the payment of
wages including, but not limited to, withholding contractor’s on-account bills.

5) In every case in which, by virtue of the provisions of the aforesaid Labour codes
and the Rules, the Procuring Entity is obliged to pay any amount of wages to a
workman employed by the contractor or his Sub-Contractor in execution of the
contract or to incur any expenditure in providing welfare and health amenities
required to be provided under the aforesaid Labour codes and the Rules or to
incur any expenditure on account of the contingent liability of the Procuring
Entity due to the contractor's failure to fulfil his statutory obligations under the
aforesaid Labour codes and the Rules the Procuring Entity shall recover from the
contractor, the amount of wages so paid or the amount of expenditure so
incurred, and without prejudice to the rights of the Procuring Entity under the
aforesaid Labour codes and the Rules, the Procuring Entity shall be at liberty to
recover such amount or part thereof by deducting it from the security deposit
and/ or from any sum due by the Procuring Entity to the contractor whether
under the contract or otherwise. The Procuring Entity shall not be bound to
contest any claim made against it under the aforesaid Labour codes and the
Rules except on the contractor's written request, and upon giving the Procuring
Entity complete security for all costs, for which the Procuring Entity might
become liable in contesting such claim. The decision of the Procuring Entity
regarding the amount recoverable from the contractor as stated above shall be
final and binding on the contractor.
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Occupational Safety, Health, Working Conditions, Social Security, and Industrial
Relations Requirements:

As per Labour Codes, which included Code on Wages, 2019, The Industrial Relations
Code 2020, Code on the Social Security 2020, and The Occupational Safety, Health
and Working Conditions 2020 and rules thereunder, the following provisions shall be
ensured by the contractor.

1) Provisions for Workers:

a) At his own expense, the contractor shall make adequate arrangements for
the housing, supply of drinking water, and provision of clean sanitation,
including urinals, etc., for his staff and workers, directly or through the
petty contractors or sub-contractors.

b) The contractor shall also provide a temporary creche (Bal-mandir) where
50 or more workers are employed at a time.

c) Suitable sites on Procuring Entity’s land, if available, but without any
obligation to do so, may be allotted to the contractor for the erection of
labour camps, either free of charge or on such terms and conditions that
the Procuring Entity may prescribe.

d) All camp sites shall be maintained in clean and sanitary conditions by the
contractor at his own cost.

2) During the execution of Work, unless otherwise stipulated in the contract, the
contractor shall at his own cost provide the following materials as is necessary
for:

a) The safety, hygiene, satisfaction, elegance, acceptance, proper handling of
assets and shall ensure that no damage, injury, or loss is caused or likely to
be caused to any person or assets or hindrance to other works/ Work.

b) Environmental requirements to conserve energy, water, wood, paper, and
other resources, reduce waste, phase out the use of ozone-depleting
substances, and minimise the release of greenhouse gases, volatile
organic compounds, and other substances damaging health and the
environment.

3) Medical Facilities: the contractor shall provide medical facilities at the site as
prescribed by the Engineer-in-Charge on the advice of the Procuring Entity’s
Medical Authority commensurate with the strength of the contractor's resident
staff and workers. Such facilities shall include a First-Aid facility manned with
staff trained in first aid as per labour codes or the Engineer-in-Charge’s
directions.

4) Medical Certificate of Fitness for Labour
the contractor shall not employ a person below 18 years of age. For delivery of
Work under the contract, unless a medical certificate of fitness in the prescribed
form under labour codes (or as directed by the Engineer-in-Charge) is granted to
each worker by a certifying surgeon certifying that he is fit to work as an adult, is
obtained and kept in the custody of the contractor or a person nominated by
him in this behalf and the person carries with his, while at work, a token giving a
reference to such certificate.

a) Period of Validity of Medical Fitness Certificate: A certificate of fitness
granted or renewed for the above-said purposes shall be valid only for one
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year at a time. The certifying surgeon shall revoke a certificate granted or
renewed if, in his opinion, the holder of it is no longer fit for work in the
capacity stated therein. Where a certifying surgeon refuses to grant or
renew a certificate or revoke a certificate, he shall, if so required by the
person concerned, state his reasons in writing for doing so.

b) Medical Re-Examination of Labour: Where any official appointed on this
behalf by the Ministry of Labour believes that any person employed in
connection with the execution of any work under this Contract in the age
group 18 to 65 years is without a certificate of fitness or is having a
certificate of fitness but no longer fit to work in the capacity stated in the
certificate, he may serve on the contractor, or the person nominated by
him in this regard, a notice requiring that a certifying surgeon and such
person shall examine such persons shall not if the concerned official so
directs, be employed or permitted to do any work under this Contract
unless he has been medically examined and certified that he has been
granted a certificate of fitness or a fresh certificate of fitness, as the case
may be.

5.9.4 Mandatory Compliance of Government Welfare Schemes

The contractor must ensure and provide documentary evidence for the following and
must submit documentary evidence to show the coverage of all his workers or labour
under the following schemes at all times during the contract period on an annual
basis:

1) All the contractor's workers or labour employed directly or indirectly must be
enrolled under the Pradhan Mantri Jan Dhan Yojana (PMJDY), a scheme that
aims to provide all the citizens of India a bank account, credit facility, insurance
cover and debit card.

2) All the workers or labour employed directly or indirectly by the contractor
between the ages 18-70 years must be enrolled under the Pradhan Mantri
Suraksha Bima Yojana (PMSBY), an accident insurance scheme which shall be a
one-year cover, renewable from year to year, offering accidental death and
disability cover for death or disability on account of an accident. The contractor
shall pay the premium per annum per member for all his workers during the
contract period.

3) All the workers or labour employed directly or indirectly by the contractor
between the ages 18-50 years must be enrolled under the Pradhan Mantri
Jeevan Jyoti Bima Yojana, an insurance scheme which shall be a one-year cover,
renewable from year to year, offering life insurance cover for death due to any
reason. The contractor shall pay the premium per annum per member for all his
workers during the contract period.

5.9.5 Contract Labour Records and Management System

A comprehensive record needed for contract labour management and monitoring
attendance (ldentity Cards, Labour Records, Attendance, Time Sheets, Training
Record, acknowledgements of labour Codes) for efficient performance and
safeguarding workers’ welfare must be maintained by the contractor. It shall be
inspected during Site Inspections by the Engineer-in-Charge. The contractor shall put
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this system in place unless otherwise stipulated in the Special Conditions of Contract.
If so stipulated in Special Conditions of Contract®, a computerised Contract Labour
Management system shall be mandatory.

5.9.6 The obligation of Contractor to ensure awareness of Labour Codes

1) the contractor has to mandatorily provide a comprehensive day-long training
carried out by a certified Third-Party agency for the awareness of Labour codes
and the Rules, grievance redressal mechanism and other provisions applicable to
his and his Sub-contractor’s staff, workers, labour employed by him directly or
indirectly in delivery of service to the Procuring Entity. The contractor must
submit relevant documentary proof to Procuring Entity of having conducted such
training to all workers.

2) The contractor must provide a comprehensive booklet (Procuring Entity
approves that) containing all the relevant updated labour codes, rules, and other
applicable provisions, to every worker at the outset of the contract in the local
vernacular language.

3) Procuring Entity, without any commitments or being obliged to do, may its
discretion, provide following facilities for Contractor’s Contract Labour working
on this Contract:

a) Helpline for complaints from labour regarding payment of wages, work
site facilities, sexual harassment etc

b) Provision for recording anonymous complaints from workers, citizens etc.,
regarding violation of Labour codes and the Rules by Contractor.

5.10. Insurances

1) the contractor (a) shall take out and maintain, and shall cause any
Subcontractors to take out and maintain, at its (or the Subcontractors’, as the
case may be) own cost but on terms and conditions approved by the Procuring
Entity, insurance against the risks, and for the coverage, as stipulated in the
contract or any applicable law including Labour Codes; and at the Procuring
Entity’s request, shall provide evidence to the Procuring Entity showing that such
insurance has been taken out and maintained and that the current premiums
have been paid.

2) the contractor at his cost shall provide, in the joint names of the Procuring Entity
and the contractor, insurance cover from the start date to the date of
completion of the contract, in the amounts and deductibles as per the
instructions of the Engineer-in-Charge and the contract for the following events
which are due to the contractor's risks:

a) loss of or damage to Equipment, materials for which advances have been
paid;

b) loss of or damage to property of the Procuring Entity in connection with
the contract; and

*in labour intensive service contracts i.e., facility management and housekeeping etc
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c) Personalinjury or death.
d) Penalties and demands by labour regulatory authorities
3) Insurance policies and certificates for insurance shall be delivered to the
Engineer-in-Charge for approval before the Start Date. All such insurance shall
provide compensation payable in Indian Rupees to rectify the loss or damage
incurred.
4) Alterations to the terms of insurance shall not be made without the approval of
the Engineer-in-Charge.
5) Both parties shall comply with any conditions of the insurance policies.

5.11. Permits, Approvals and Licenses

Whenever the delivery of Work and incidental Goods/ Works requires the contractor
to obtain permits, approvals, and licenses from local public authorities, it shall be the
contractor's sole responsibility to obtain these and keep these current and valid. Such
requirements may include but not be restricted to licences or environmental clearance
if required. If requested by the contractor, the Procuring Entity shall make its best
effort to assist the contractor in complying with such requirements in a timely and
expeditious manner, without any dilution of the Contractor’s responsibility in this
regard.

5.12. Accounting, Inspection and Auditing

The contractor shall keep accurate and systematic accounts and records regarding the
provision of the Work under this Contract, as per accounting principles prescribed in
India.

5.13. Book Examination Clause

If explicitly invoked in the contract, the Procuring Entity reserves the right for 'Book

Examination' as follows:

1) the contractor shall, whenever called upon and required to produce or cause to be
produced, for examination by any Government Officer duly authorised in that
behalf, any cost or other book of account, voucher, receipt, letter, memorandum,
paper or writing or any copy of or extract from any such document. The contractor
shall also furnish information relating to the execution of this contract or relevant
for verifying or ascertaining the cost of execution of this contract to such
Government Officer in such manner as may be required. The decision of such
Government Officer on the question of relevancy of any document, information of
return being final and binding on the parties. The obligation imposed by this
clause is without prejudice to the contractor's obligations under any other statute,
rules or orders which shall be concurrently binding on the contractor.

2) The contractor shall, if the authorised Government Officer so requires (whether
before or after the prices have been finally fixed), afford facilities to the
Government Officer concerned to visit the contractor's premises to examine the
processes of production and estimate or ascertain the cost of performance of
Contract. The authorised Government Officer shall have power, mutadis
mutandis, to examine all the relevant books of Contractor’s subcontractor, or any
subsidiary or allied firm or company, If any portion of the contract is entrusted or
carried out by such entities.
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3) If on such examination, it is established that the contracted price is more than the
actual cost-plus reasonable margin of profit, the Procuring Entity shall have the
right to reduce the price and determine the amount to a reasonable level.
4) The contractor or its agency is bound to allow examination of its books within 60
days from the date the notice is received by the contractor or its agencies calling
for the production of documents under sub-clause (1) above. In the event of the
contractor's or his agency's failure to do so, the contract price would be reduced
and determined according to the best judgment of the Procuring Entity, which
would be final and binding on the contractor and his agencies.

6. Procuring Entity’s Obligations
6.1. Facilities to be Provided by the Procuring Entity

1) No Facilities (including Reference Documents, Medical facilities, Rooms, Furniture,
Transport, Access to IT Work etc.) other than those stipulated explicitly in the
contract shall be provided or loaned by the Procuring Entity to the contractor for
performance of the contract. Whenever such assets are required to be issued to
the contractor as per the contract, these would be issued only as per terms and
conditions and against appropriate safeguards (including Insurances, Bank
Guarantee, Indemnity Bonds, Retention Money etc.) specified therein. The
contractor shall use such property for the execution of the contract and for no
other purpose whatsoever.

2) Unless otherwise stipulated in the contract, The Procuring Entity may hire to the
contractor non-key Equipment owned and separable by Procuring Entity for use
during execution of the Work on terms and conditions and on the chargeable basis
as may be stipulated in the contract or a separate agreement for Hire of such
equipment.

6.2. Provision of Utilities at Site by Procuring Entity

Unless otherwise stipulated in the contract, The Procuring Entity may supply without
any obligation to do so, to the contractor part or whole of the quantity of the water
and electricity required for the delivery of Work from the Procuring Entity's existing
water/ electricity supply system at or near the site of Work on specified terms and
conditions and on chargeable basis (unless specified otherwise), provided that the
contractor shall arrange, at his own expense, to effect the connections and lay
additional pipe/ power lines and accessories on the site. Nevertheless, it shall be the
responsibility of the contractor to install adequate alternative arrangements to tide
over outages in utilities or failure in supply by the Procuring Entity, and that the
contractor shall not be entitled to any compensation— nor shall this be a reason for the
delay in delivery of Work.

6.3. Custody and Return of the Procuring Entity’s Assets loaned to Contractor

1) The contractors shall sign accountable receipts for all tools, plants and materials
or other assets/ properties made over to him by the Engineer-in-Charge. All such
assets shall be deemed to be in good condition when received by the contractor
unless he has within twenty-four hours of the receipt thereof notified the
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Procuring Entity to the contrary. Otherwise, he shall be deemed to have lost the
right to do so at any subsequent stage.

2) These assets shall remain the property of the Procuring Entity, and the contractor
shall take all reasonable care of all such assets. The contractor shall be responsible
for all damage or loss from whatever cause caused while assets are possessed or
controlled by the contractor, staff, workmen, or agents.

3) Where the contractor insures such assets against loss or fire at the request of the
Procuring Entity, such insurance shall be deemed to be by way of additional
precaution and shall not prejudice the contractor's liability as aforesaid.

4) The contractor shall return all such assets in good order and repair, fair wear and
tear excepted, before the completion/ closure/ termination of the contract and
shall be responsible for any failure to account for the same or any damage done to
that as assessed by the Procuring Entity whose decision shall be final and binding.

7. Scope of Work, Performance Standards and Quality Assurance

7.1. Scope of Work

1) This contract is for the performance/ delivery of Work of the description, scope/
guantum, performance standards and quality outlined in the contract during the
contract Period specified therein. Unless otherwise specified, the Work shall
conform to performance and quality standards as stipulated in the contract or as
per best standards in the market, where not so specified.

2) The contractor shall deliver Work and submit the reports, deliverables, outputs,
and documents stipulated in Format 1.1: Description of Work to the Procuring
Entity.

3) The Work shall include all such work-elements not mentioned explicitly in this
Contract, but that can be reasonably inferred from this Contract as being required
for attaining Completion of the Work as if such items were expressly mentioned in
this Contract.

4) Incidental Works/ Goods: If so stipulated, the contractor shall be required to
perform/ deliver specified incidental Works/ Goods as an integral part of the Work
in the contract.

7.2. Performance Standards

1) the contractor shall perform the Work as per Format 1.1: Description of Work, and
carry out its obligations with all due diligence, efficiency, and economy, observing
sound management practices, and employ appropriate advanced technology and
safe methods as per the performance standards and quality control parameters as
stipulated in the contract. For matters where the contract does not specify any
Standard, the Work delivered shall conform to National/ International Standards
or generally accepted professional techniques and practices.

2) The shortfall in Performance: In cases where the performance or/and quality of
Work is/are found to be unsatisfactory, Procuring Entity or his representatives
shall impose damages for the shortfall in performance as per GCC-clause 10.5
below. This levy of damages shall not absolve the contractor from rectification or
re-performance of the defective Service without further payment.
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7.3. Quality Control and Defect Liability

1) The Procuring Entity shall check the quality of the Work and shall inspect the
contractor’s performance according to the relevant section(s) of Format 1.1:
Description of Work. The Procuring Entity shall promptly notify the contractor of
any identified defects, requesting the correction of the notified defect within a
reasonable time.

2) If the contractor has not corrected notified defect within the time stipulated in the
Procuring Entity’s notice, the Procuring Entity shall assess the cost of having the
defect corrected. Without prejudice to any of its other remedies under this
Contract or applicable law, procuring Entity shall be legally entitled to deduct such
cost from the contract’s payments, together with the damages for the shortfall in
performance (as per clause above), a sum equivalent to the percentage stipulated
in the contract.

7.4. Eligible Work - Country of Origin and Minimum Local Content

Unless otherwise stipulated in SCC or Contract, country of origin of ‘Work’ and related
‘Goods’ under the contract shall have their origin in India or other countries and must
conform to the declaration made by the contractor in its bid regarding but not limited
to i) restrictions on certain countries with land-borders with India; ii) minimum local
content and location of value addition (Make in India Policy); iii) Contractor’s status as
MSE. The term “origin” used in this clause means the place from where the Work (and
incidental Goods, including subcontracted components) are arranged and delivered, or
incidental goods are mined, grown, produced, or manufactured. For purposes of this
Clause, the term ‘Work’ shall have the meaning as defined in GCC-clause 1.2.

7.5. Quantity Tolerance

Unless otherwise stipulated in the contract, the obligation for completing Work shall
be considered complete if the Work have been performed to the tolerance of plus or
minus 5% of the quantum or the total value of Work ordered in the contract. Only the
delivered quantity shall be paid for as per the terms of the contract.

7.6. Contract Period and Option Clause
7.6.1 Contract Period

Unless otherwise stipulated in the contract, the contract Period for which the Service shall
be provided shall be (05 months excluding Kharif Period from Mid-June to October end)
from the effective date of the contract, unless completed earlier or terminated as per the
contract.

7.6.2 Option Clause

If stipulated otherwise in the contract, the Procuring Entity shall have the right to exercise
the following options, by written notification to the contractor no later than thirty (30)
days before Contract end:

1) Extend the contract Period only once (unless otherwise stipulated in the contract)
by four months period (unless otherwise stipulated in the contract).

2) increase the ordered quantum of Work upto the percentage specified therein (or
25% if not specified) at any time, till the completion date of the contract, by giving
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reasonable notice and providing a reasonable extension in delivery period for
increased quantum, even though the quantum ordered initially has been delivered
in full before the completion Period.

8. Measurement, Variations and Modifications

8.1.

8.2.

Quantities in Contract

The quantities set out in the contract are the estimated quantities of the Work, and
they shall not be taken as the actual and correct quantities of the Work to be executed
by the contractor to fulfil his obligations under the contract. Payment shall be made for
the actual quantities deployed/ delivered; however, payments shall not be made for
guantities over and above those indicated in the contract unless extra quantity has
been asked in a written order by the Engineer-in-Charge.

The admeasurement of Inputs and Work

1) Measurements shall be recorded based on the contractor's day-to-day records and
authenticated by the Engineer-in-Charge or his representative as updated per the
agreed Works Programme.

2) The contractor shall be paid for the Inputs /Work at the rates in the contract and
extra inputs/ Work at rates determined under GCC-clause 8.4 below on the
measurements taken by the Engineer-in-Charge or his representative. The
guantities for items the unit of which in the contract is 100 or 1000 shall be
calculated to the nearest whole number, any fraction below half being dropped and
a half and above being taken as one; for items, the unit of which in the contract is
single (if not an integral quantity), the quantities shall be calculated to two places of
decimals. Such measurements shall be taken of the Work in progress from time to
time and at such intervals as in the opinion of the Engineer-in-Charge shall be
proper regarding the progress of Service. The date and time on which ‘on account’
or ‘final’ measurements are to be made shall be communicated to the contractor
who shall be present at the site and shall sign the results of the measurements
(which shall also be signed by the Engineer-in-Charge or his representative)
recorded in the official measurements book as an acknowledgement of his
acceptance of the accuracy of the measurements.

3) If the contractor fails to attend, the service may be measured up in his absence, and
such measurements shall, notwithstanding such absence, be binding upon the
contractor whether or not he has signed the measurement books.

4) It shall be open to the contractor to take specific objection to any recorded
measurements or Classification on any ground within seven days of the date of such
measurements. Any re-measurement taken by the Engineer-in-Charge or his
representative in the contractor's presence or absence after due notice has been
given to him shall be final and binding on the contractor. No claim whatsoever shall
after that be entertained regarding the accuracy and classification of the
measurements. If the Engineer-in-Charge finds an objection raised by the contractor
to be incorrect, the contractor shall be liable to pay the actual expenses incurred in
re-measurements.
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8.3. Variations and Claims

8.3.1 Powers of Variations

1) the Engineer-in-Charge, on behalf of the Procuring Entity, in consultation with the
Contractor, order variations in writing to enlarge or extend, diminish, or reduce the
Work or make any alterations in their design, inputs, site, quantities, sequence or
timing, dimensions or the method of their execution or the combination and use of
materials for the execution thereof or to order any additional service to be
performed or any Work not to be performed. The contractor shall not be entitled to
any compensation for any increase/reduction in the quantities of work but shall be
paid only for the actual amount of work done. Such variations shall not be more
than plus/ minus 15% of the value of the Contract and must be broadly within the
original scope/ character and purpose of the original contract.

2) Unless otherwise stipulated, the accepted variation in the quantity of each contract
item would be upto 25% of the quantity initially contracted. The contractor shall be
bound to carry out the service at the agreed rates and shall not be entitled to any
claim or compensation whatsoever upto the limit of 25% variation in the quantity of
the individual item of Work.

3) If the Engineer-in-Charges decide to increase the variation beyond 125% of
Contracted quantity after internal approvals, the rates and acceptability shall be
mutually agreed upon.

4) As far as items in Vol-IV: Price Schedule is concerned, the limit of 25% would apply
to the value of the contract as a whole and not on individual items.

8.3.2 Valuation of Variations

The variation referred to in sub-clause above shall in no degree affect the validity of the
contract; but shall be performed by the contractor as provided therein and be subject to
the same conditions, stipulations, and obligations as if they had been initially and
expressively included and provided for in the contract and the amounts to be paid
therefore shall be calculated as per the Price Schedule. Any extra items/quantities of Work
falling outside the purview of the provisions of Price Schedule above shall be paid for at
the rates determined under GCC-clause 8.4 of these Conditions.

8.4. Rates for Extra Iltems

1) The contractors shall be bound to notify the Engineer-in-Charge at least seven days
before the necessity arises to execute such extra items of Work for which the Price
Schedule/ Contract does not include rate or rates.

2) Provided that if the contractor commences such items of Service or incurs any
expenditure in this regard before the rates as determined and agreed upon as
mentioned above, then and in such a case, the contractor shall only be entitled to
be paid in respect of the Work carried out or expenditure incurred by him before
the date of determination of the rates as aforesaid according to the rates as shall be
fixed by the Engineer-in-Charge. However, if the contractor is not satisfied with the
decision of the Engineer-in-Charge in this respect, he may appeal to the Head of
Procurement within 30 days of getting the decision of the Engineer-in-Charge,
supported by analysis of the rates claimed. The Head of Procurement's decision
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after hearing both the parties in the matter would be final and binding on the
contractor and the Procuring Entity.

9. Deployment of Resources
9.1. Site and Assets thereon
9.1.1 Site of Service Delivery

1) The site for Service delivery shall be the lands, spaces, and other places on, under, in
or through which the Work are to be carried out and any other lands or places
provided by the Procuring Entity for the contract.

2) No land or building or any other asset belonging to or in possession of the Procuring
Entity shall be occupied by the contractor without the permission of the Procuring
Entity. The contractor shall not use or allow to be used the site for any purposes
other than executing or concerning the execution of the Work.

3) Facilities for Inspection: the contractor shall afford the Engineer-in-Charge and his
representative every facility for entering in and upon every portion of the site at all
hours for inspection or otherwise and shall provide all facilities required for the
purpose. The Engineer-in-Charge and his representative shall have free access to
every part of the site and all places at which materials, tools, and plants are stored or
prepared for the Work.

4) Existing Roads and Waterways: Existing roads or water courses shall not be blocked,
cut through, altered, diverted, or obstructed in any way by the contractor, except
with the permission of the Engineer-in-Charge. All compensations claimed for any
unauthorized closure, cutting through, alteration, diversion or obstruction to such
roads or water courses by the contractor or his agent or his staff shall be recoverable
from the contractor by deduction from any sums which may become due to him in
terms of Contract, or otherwise according to law.

5) Non-Obstruction of Access: During the progress of Work in any street or
thoroughfare, the contractor shall make adequate provision for the passage of traffic,
for securing safe access to all premises approached from such street or thoroughfare
and for any drainage, water supply or means of lighting which may be interrupted by
reasons of the execution of the Work and shall react and maintain at his cost barriers,
lights and other safeguards as prescribed by the Engineer-in-Charge, for the
regulation of the traffic, and provide security staff necessary to prevent accidents.

6) No Obstruction to Flow of Work and Personnel of Procuring Entity: Contractor shall
arrange his work in consultation with the Engineer-in-Charge in such a manner to
avoid obstruction to the normal flow of work and personnel of the Procuring Entity at
the site, preferably utilising non-business hours for such obstructive or hazardous
activities.

9.1.2 Temporary Works at Site

1) The contractor shall at his own expense erect temporary works, e.g., sheds, yards,
and storehouses in such situations, and such numbers as in the opinion of the
Procuring Entity is requisite for performing the Work. The contractor shall keep at
each such sheds, yards, and store-houses a sufficient quantity of materials/ plant in
stock as not to delay the performance of the Work with due expedition. The
Procuring Entity and its representative shall have free access to the said sheds/yards/
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store houses at any time to inspect the stock of materials or plant so kept in hand,
and any materials or plant which the Procuring Entity may object to shall not be
brought upon or used in the Work but shall be forthwith removed from the
sheds/yards/store houses by the contractor.

9.1.3 Security Arrangements

1) The contractor shall secure security arrangements at the site against unauthorised
access/ trespass, pilferage, theft, leakage or misuse of property or belongings of his
or his staff or Procuring Entity and its Staff by his staff or third parties or trespassers.

2) Preservation of Peace
a) The contractor shall take requisite precautions and use their best endeavours to

prevent any riotous or unlawful behaviour by or amongst their workers and
others, employed directly or through the petty contractors or sub-contractors for
Work, and for the preservation of peace and protection of the inhabitants and
security of property in the neighbourhood of the site of Work.

b) If the Procuring Entity stipulates maintenance of a special Police Force at or in
the vicinity of the site during the tenure of service Contract, the expenses
thereof shall be borne by the contractor and, if paid by the Procuring Entity, shall
be recoverable from the contractor.

3) Prohibition of Smoking and Intoxicants: the contractor or his staff or any labour
employed through sub-contractors or petty contractors shall be prohibited from
Smoking in ‘No Smoking Zone’ and in Public Places and also prohibited from the use
of any intoxicating substances including, but not limited to, intoxicating beverages
during the service period or on-site or near the site or in any of the facilities, sites,
buildings, encampments, or tenements owned, occupied by or within the control of
the contractor or any of his employees. The contractor shall exercise influence and
authority to the utmost extent to secure strict compliance with this condition.

9.1.4 Safety Issues

1) The contractor shall be responsible for the safety of all activities on the Site.

2) The contractor shall be responsible for the safety of all persons employed by him on
Site, directly or through petty contractors or Sub-Contractors, and shall report
accidents to any of them, however, and wherever occurring on Works, to the
Engineer-in-Charge or his representative, and shall make every arrangement to
render all possible assistance and to provide prompt and proper medical attention.
The compensation for affected Workers or their relatives shall be paid by the
contractor in such cases expeditiously as per the Workmen's Compensation Act and
other labour codes.

3) Safety of Public and Third parties: the contractor shall be responsible for taking all
precautions to ensure the safety of the public and third parties, whether on public or
Procuring Entity’s property and shall post look out, such persons as may, in the
opinion of the Engineer-in-Charge, be required to comply with regulations
appertaining to the service. No explosives shall be used for the Work rendered or on
the site by the contractor.
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9.1.5 Clearance of Site on Completion

On completion of the Work, the contractor shall clear away and remove all tools /plants
and surplus materials, rubbish and temporary works of every kind and leave the whole of
the site clean to the satisfaction of the Engineer-in-Charge.

1) If the contractor provides temporary huts on the Procuring Entity land for labour
engaged by him to execute Work, the contractor shall arrange for handing over
vacant possession of the said land after the service is completed.

2) No final payment in settlement of the accounts for the Work shall be paid, held to be
due or shall be made to the contractor till, in addition to any other condition
necessary for final payment, site clearance shall have been affected by him.

3) In the event of failure on the part of the contractor to comply with this provision
within 7 days after receiving notice for clearance of Procuring Entity’s site and lands,
the Engineer-in-Charge shall cause them to be removed through public sales of such
materials and property or in such a way as deemed fit and convenient and cost as
increased by supervision and other incidental charges shall be recovered from the
contractor. If the contractor's labour refuses to vacate and has to be ejected
following due process by the Procuring Entity, necessary expenses incurred by the
Procuring Entity in connection shall be borne by the contractor. The Procuring Entity
shall not be held liable for any loss or damage to the contractor's property as may be
on the site and due to such removal.

9.2. Key and Non-key Personnel
9.2.1 Key Personnel

1) The titles, job descriptions, minimum qualifications, and estimated periods of the
contractor’s Key Personnel engagement in carrying out the Work are described in
Format 1.1.1.

2) Substitution of key personnel shall only be allowed in compelling or unavoidable
situations, and the substitute shall be of equivalent or higher credentials. Such
substitution shall not exceed the limit specified in SCC (or 30%, if not specified) of
total key personnel.

3) The Following minimum key personnel must be deployed at the project site by the
Contractor for Each Package.

4) If the contractor fails to deploy the staff, a proportionate amount i.e. Rs. 5,000/day
for Project Manager, Rs. 2,500/day for Site Engineer and Rs. 3,000/day for Quality
Control Expert will be deducted from the contractor’s running bill on account of
manpower cost. WAPCOS reserve the right to deploy the deficient personnel on
behalf of the contractor in case the contractor’s fails to deploy such staff at site. In
such case all responsibility lies on contractor as if these personnel’s were deployed by
them.

5) Key Personnel (Qualification/Experience):

90



TENDER NO: WAP/INFRA./NK/RMC(P-7)/2025

Number
S. No. Position Qualification Total Ex;-)erlence n required
Construction Industry -
(Minimum)
1. Project Engineering 15 years 1 No.
Manager Graduate
2. Site Engineering 10 years 3 No.
Engineers Graduate
(Civil)
3. Quality Engineering 10 years 1 No.
Control Graduate
Expert

9.3. Property in Equipment and Materials brought to Site.

The materials and plant brought by the contractor upon the site or on the land
occupied by the contractor in connection with the Work and intended to be used for
the execution shall not be removed from the site without the approval of the Procuring
Entity. However, materials/ equipment which the Engineer-in-Charge rejects under
GCC-clause 7.3 during the progress of the Work, or which after the grant of the
certificate of completion, are declared as not needed or those that remain unused, can
be removed from the site or the said land by the Contractor. This clause shall not in any
way diminish the liability of the contractor nor shall the Procuring Entity be in any way
answerable for any loss or damage which may happen to or in respect of any such
materials or plant either by the same being lost, stolen, damaged, or destroyed by fire,
tempest or otherwise.

10. Delivery of Work and delays
10.1. Works Programme

1) Before commencement of the Work, the contractor shall submit for approval of
the Engineer-in-Charge a Works Programme showing the Methods; schedule of
delivery of Work, the deployment plans for Personnel; Equipment and Materials
for the execution of the Work. The programme of delivery of Work amended as
necessary by discussions with the Engineer-in-Charge shall be treated as the
agreed Works programme for this Contract. The Work shall be carried out and
monitored as per the approved Program as updated.

2) Unless otherwise stipulated in the contract or agreed between the parties, the
Works Programme shall be based on round-the-clock (24X7) operations without
violating statutory regulations.

10.2. Compliance to Engineer-in-Charge’s Instructions

1) the Engineer-in-Charge shall direct the order in which the several components of
the Work shall be provided, and the contractor shall execute without delay all
orders given by the Engineer-in-Charge from time to time. Still, the contractor
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shall not be relieved thereby from responsibility for the due performance of the
Work in all respects.

2) Any instructions or approval given by the Engineer-in-Charge's representative to
Contractor in connection with the Work shall bind the contractor as though the
Engineer-in-Charge had given it provided as follows -

a) Failure of the Engineer-in-Charge's representative to disapprove any work/
Work or materials shall not prejudice the power of the Engineer-in-Charge
after that to disapprove such Work or material and order the rectification
thereof.

b) If the contractor is dissatisfied because of any decision of the Engineer-in-
Charge's representative, he shall be entitled to refer the matter to the Head
of Procurement through the Engineer-in-Charge, who shall there upon
confirm or vary such decision.

3) Compliance with Contractor’s Request for Details: the Engineer-in-Charge shall
furnish with reasonable promptness, after receipt of the contractor's request,
additional instructions regarding procedures, specifications or otherwise,
necessary for the proper performance of the Work or any part thereof. All such
procedures, specifications and instructions shall be consistent with the contract
Documents and reasonably inferable from them.

10.3. Commencement of Work

1) Effective Date of Contract: Contractor shall commence the Work and shall
proceed with due expedition and without delay, from the effective date of
Contract (all dates of delivery shall be counted from such a date), which shall be
the date of issue of Notice to Proceed.

10.4. Time for Delivery of Work and Extensions Thereof

The time and uninterrupted delivery of Work shall be deemed to be the essence of the
contract. Subject to any requirement in the contract as to the completion of any
portions or portions of the Work before completion of the whole; the contractor shall
fully and finally complete the whole of the Work comprised in the contract as per the
Delivery and Completion Schedule stipulated in Format 1.1: Description of Work. If at
any time during the currency of the contract, the contractor encounters conditions
hindering the timely performance of Work, the contractor shall promptly inform the
Procuring Entity in writing about the same and its likely duration. He must make a
request to the Procuring Entity for an extension of the delivery schedule. On receiving
the contractor’s communication, the Procuring Entity shall examine the situation and,
at its discretion, may agree to extend the completion schedule, with or without
liguidated damages and with and without denial clause by issuing an amendment to
the contract in terms of the following clauses.

10.4.1 Extension Due to Modification

The Engineer-in-Charge might grant a reasonable extension of the completion date if
any modifications ordered materially increase the time for delivery of the Work. The
contractor shall be responsible for requesting such extension of the date as soon as the

92



TENDER NO: WAP/INFRA./NK/RMC(P-7)/2025
cause thereof shall arise and in any case not less than one month before the expiry of
the date fixed for completion of the Work.

10.4.2 Extension for Delay Not Due to Contractor

1) If in the opinion of the contractor, the progress of Work has any time been
delayed due to following reasons, then within 15 days of such happening causing
delay, he shall give notice thereof in writing to the Engineer-in-Charge, but shall
nevertheless do due diligence to bring down or make good the delays and to
proceed with the Work:

a) any act or neglect of other contractor employed by the Procuring Entity or
in executing the work/service not forming part of the contract but on which
Contractor's performance necessarily depends or

b) proceeding taken or threatened by or dispute with external third parties
arising otherwise than from the contractor's own default etc. or

c) any act or neglect of Procuring Entity's employees or

d) delay authorized by the Engineer-in-Charge pending arbitration or

e) the contractor not having received in due time necessary instructions from
the Procuring Entity for which he shall have especially applied in writing to
the Engineer-in-Charge or his authorized representative.

f)  hand over possession of the site or the necessary facilities/ documents/
data or instructions by the Procuring Entity to the contractor or

g) give the necessary notice to commence the Work, or

h) any other delay caused by the Procuring Entity due to any other cause
whatsoever.

2) the contractor may also indicate the period for which the Work is likely to be
delayed and ask for a necessary extension of time. On receipt of such request
from the contractor, the Engineer-in-Charge shall consider the same and grant
such extension of time as in his opinion is reasonable regarding the nature and
period of delay and the type and quantum of work affected thereby. No other
compensation shall be payable for works so carried forward to the extended
period. The same rates, terms, and conditions as the original Contract shall apply
during the extended period.

10.4.3 Extension of Time for Delay Due to Contractor

1) |If the contractor fails to deliver the Work within the fixed/ extended period for
reasons other than those stipulated in GCC-clause 10.4.1 and10.4.2 above, the
Procuring Entity may, if satisfied that the works can still be completed within a
reasonable time, extend the period further.

2) On such extension, the Procuring Entity shall be entitled without prejudice to any
other right and remedy available on that behalf to recover from the contractor as
agreed damages and not by way of penalty Liquidated Damages as per GCC-clause
10.5 below.

3) Provided further, that if the Procuring Entity is not satisfied that the service can be
completed by the contractor or in the event of failure on the part of the
contractor to complete the service within the extension of time allowed further as
aforesaid, the Procuring Entity shall be entitled without prejudice to any other
right or remedy available in that behalf, treat the delay as a breach of contract and
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avail any or all the remedies thereunder, whether or not actual damage is caused
by such default.

4) Inordinate Delays: Delays due to the contractor of more than one-fourth (25%) of
the total completion period shall be treated as inordinate delays. Such inordinate
delays shall be noted as poor performance and be held against the contractor in
future tenders. A show-cause notice shall be issued to the contractor before
declaring it a poor performance. Such delays may be considered as a breach of the
contract at the option of the Procuring Entity.

10.5. Damages and Deductions Thereof
10.5.1 Right of the Procuring Entity to recover Damages.

Procuring Entity shall be entitled to, and it shall be lawful for him to recover damages
for the shortfall in performance and Liquidated damages as detailed in this clause from
all payments due or any Performance Security or any retention money. This clause
does not limit Procuring Entity from imposing more than one damages under the
contract, and such damages shall be applied concurrently.

10.5.2 Damages for Shortfall in Performance

The Procuring Entity shall, without prejudice to other rights and remedies under the
contract, recover as damages for the shortfall in performance, but not as a penalty,
0.5% percent (or any other percentage prescribed) of the delivered price (including
elements of GST & freight) of the defective Work, If the contractor fails to perform the
Work as per Performance Standards and Quality, without having to prove actual loss
incurred.

10.5.3 Liquidated damages

1) Subject to GCC-clause 10.4, if the contractor fails to perform the Work within the
time frame(s) incorporated in the contract, the Procuring Entity shall, without
prejudice to other rights and remedies available to the Procuring Entity under the
contract, deduct from the contract price, as liquidated damages for each week of
delay or part thereof until actual delivery or performance, but not as a penalty, a
sum equivalent to the 0.5% percent per week Maximum 10% of the final
Contract Price. Besides liquidated damages during such a delay, the denial clause
as per GCC-clause 10.5.4 shall also apply.

2) Any failure or delay by any sub-contractor, though their employment may have
been sanctioned, shall not be admitted as a ground for any extension of time or
for exempting the contractor from liability for any such loss or damage as
aforesaid.

10.5.4 Denial Clause:

1) No increases in price on account of any statutory increase in or fresh Imposition of
GST, or on account of any other taxes/ duty/ cess/ levy) livable in respect of the
Work and incidental goods/ works stipulated in the said Contract which takes
place after the original delivery date shall be admissible on such of the said Work,
as are delivered after the said date; and
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Notwithstanding any stipulation in the contract for an increase in price on any
other ground, including the price variation clause, no such increase after the
original delivery date shall be admissible on such Work delivered after the said
date.

Nevertheless, the Procuring Entity shall be entitled to the benefit of any decrease

in price on account of reduction in or remission of GST, or on account of any other

Tax or duty or any other ground as stipulated in the price variation clause, which
takes place after the expiry of the original delivery date.

Limit on total Damages

However, deduction on account of damages for delays and performance under this
clause GCC 10.5, put together shall be subject to a maximum of 10% (or any other
percentage if prescribed) of the entire value of Contract of Work. Penalties/ liabilities
outside this clause shall be covered by clause GCC 13.1.5.

Suspension of Work

Suspension Ordered by Engineer-in-Charge

the contractor shall, on the order of the Engineer-in-Charge, suspend the progress of
the Work or any part thereof for such time or times and in such manner as the
Engineer-in-Charge may consider necessary, and shall during such suspension,
adequately protect and secure the site and assets so far as is necessary in the opinion
of the Engineer-in-Charge. If such suspension is -

1)
2)

3)

Provided for in the contract, or

Necessary for the proper execution of the Work or because of extraneous
conditions or by some default on the part of the contractor and or

Necessary for the safety of the Work or any part thereof

Extension of Time and Compensation

the contractor shall not be entitled to the extra costs, if any, incurred by him during the
period of suspension of the service, but in the event of any suspension ordered by the
Engineer-in-Charge for reasons other than aforementioned and when each such period
of suspension exceeds 14 days, the Engineer-in-Charge shall extend the time of service
for completion of the Work as he may consider proper, having regard to the period or
periods of such suspensions and such compensations as the Engineer-in-Charge may
consider reasonable in respect of expenses incurred by the contractor during the

periods of such suspension.

Suspension Lasting More Than 3 Months

If the Engineer-in-Charge suspends the Work or any part thereof for more than three
months at a time, the contractor may serve a written notice on the Engineer-in-Charge
requesting permission to proceed with the suspended part(s) of service. If such
permission is not granted within 15 days from the receipt thereof, the contractor by

further written notice may, treat the suspended part(s) of the service as deleted from
the Contract. If the whole of the Work has been suspended, he may treat it as a breach
of the contract by the Procuring Entity and avail any or all remedies provided in this
regard in the contract.
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10.7. Force Majeure

1) On the occurrence of any unforeseen event, beyond the control of either Party,
directly interfering with the delivery of Work arising during the currency of the
contract, such as war, hostilities, acts of the public enemy, civil commotion,
sabotage, fires, floods, explosions, epidemics, quarantine restrictions, strikes,
lockouts, or acts of God, the affected Party shall, within a week from the
commencement thereof, notify the same in writing to the other Party with
reasonable evidence thereof. Unless otherwise directed by the Procuring Entity in
writing, the contractor shall continue to perform its obligations under the contract
as far as reasonably practicable and shall seek all reasonable alternative means for
performance not prevented by the Force Majeure event. If the force majeure
condition(s) mentioned above be in force for 90 days or more at any time, either
party shall have the option to terminate the contract on expiry of 90 days of
commencement of such force majeure by giving 14 days’ notice to the other party
in writing. In case of such termination, no damages shall be claimed by either
party against the other, save and except those which had occurred under any
other clause of this Contract before such termination.

2) Notwithstanding the remedial provisions contained in GCC-clause 10.5 and 13,
none of the Party shall seek any such remedies or damages for the delay and/ or
failure of the other Party in fulfilling its obligations under the contract if it is the
result of an event of Force Majeure.

11. Prices and Payments
11.1  Prices
11.1.1 Firm Prices

Unless otherwise stipulated in the contract, Prices shall be fixed and firm. If the Price
Variation Clause is included, such up and down variations shall also be payable.

11.1.2 Price Variation Clause

1) In case the contract provides for a Price Variation Clause or variation on any other
account, the price shall be subject to adjustment as per such clauses, only during
the original Delivery Period, subject to the following:

2) Any increase due to such variations during the extended delivery period, beyond
the original delivery period, shall not be paid by the Procuring Entity; however, it
shall be entitled to any reduction during this period under the GCC-clause 10.5.4
(Denial Clause).

3) Taxes and duties, if any, chargeable and payable on the Work shall be charged on
the nett price after variations.

4) While claiming payments where such variations are applicable, the contractor
must submit its calculations for each invoice, even if the payment on account of
these variations is nil. Any price reduction due to such variations must be passed
on to the Procuring Entity.

5) No Other Claim due to Variations: With the payment of such variations, no
additional individual claim shall be admissible on account of fluctuations in market
rates, increase in taxes/any other levies/tolls etc.
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6) If the Price Variation clause is applicable as per the contract, the price shall be
subject to adjustment to take care of the changes in the cost of labour, material,
and fuel/ power components as per the price variation formula specified therein.
The amount payable on account of Price variation shall be settled every quarter.

7) Base Month and Quarter: Unless otherwise stipulated in the contract, the Base
Month for ‘Price Variation Clause’ shall be taken as the month before the month
of the last date of bid submission, if any, unless otherwise stated elsewhere. The
Base Quarter for applicability of PVC shall end on the Base Month. Unless the
contract has stipulated a different time lag for reckoning Price Variation, the
month of reckoning the varied price shall be the month before the month in which
delivery has been made. The Quarter of reckoning for applicability of PVC shall
end on the Month of reckoning. The Price Variation shall be based on the relevant
Indices in the Base Quarter and Quarter of reckoning.

8) Applicability: If Contract provides for some inputs to be supplied by Procuring
Entity free or at a fixed rate, cost of such inputs shall be excluded from the value
of the Goods supplied in the relevant quarter for payment/recovery of price
variation.

Taxes and Duties

1) the contractor shall be entirely responsible for all taxes, duties, fees, levies etc.,
incurred until delivery of the Work to the Procuring Entity. Further instruction, if
any, shall be as provided in the SCC.

2) If applicable under relevant tax laws and rules, the Procuring Entity shall deduct
from all payments and deposit required taxes to respective authorities on account
of GST Reverse Charge Mechanism; Tax Deducted at Source (TDS), and Tax
Collected at Source (TCS) relating to Income Tax, labour cess, royalty etc.

3) Payment of GST Tax under the contract:

(a) The payment of GST and GST Cess to the contractor shall be made only on
the latter submitting a GST compliant Bill/ invoice indicating the appropriate
HSN code and applicable GST rate thereon duly supported with documentary
evidence as per the provision of relevant GST Act and the Rules made there
under. The delivery of Work shall be shown being made in the name,
location/ state, and GSTIN of the beneficiary of the Work only, the location of
the procurement office of the procuring entity has no bearing on the
invoicing.

(b) While claiming reimbursement of duties, taxes etc. (like GST) from the
Procuring Entity, as and if permitted under the contract, the contractor shall
also certify that in case it gets any refund out of such taxes and duties from
the concerned authorities at a later date, it (the contractor) shall refund to
the Procuring Entity, the Procuring Entity’s share out of such refund received
by the contractor. The contractor shall also refund the appropriate amount to
the Procuring Entity immediately after receiving the same from the
concerned authorities.

(c) All necessary adjustment vouchers such as Credit Notes/ Debit Notes for any
short/ excess delivery of Work or revision in prices or any other reason under
the contract shall be submitted to the Procuring Entity in compliance with
GST provisions.
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(d) GST shall be paid as per the rate at which it is liable to be assessed or has
been assessed provided the provision of Work is legally liable to such taxes
and is payable as per the terms of the contract subject to the following
conditions:

i) The Procuring Entity shall not pay a higher GST rate if leviable due to any
misclassification of HSN number or incorrect GST rate incorporated in
the contract due to contractor's fault. Wherever the contractor invoices
the Goods at GST rate or HSN number, which is different from that
incorporated in the contract, payment shall be made as per GST rate,
which is lower of the GST rates incorporated in the contract or billed.

ii) However, the Procuring Entity shall not be responsible for the
contractor's tax payment or duty under a misapprehension of the law.

iii) Bidder is informed that he shall be required to adjust his basic price to
the extent required by a higher tax rate billed as per invoice to match
the all-inclusive price mentioned in the contract.

iv) In case of profiteering by the contractor relating to GST tax, the
contractor shall treat it as a violation of the Code of Integrity in the
contract and avail any or all punitive actions thereunder, in addition to
recovery and action by the GST authorities under the Act.

(e) The contractor should issue Receipt vouchers immediately on receipt of all
types of payments along with tax invoices after adjusting advance payments,
if any, as per Contractual terms and GST Provisions.

(f) Liquidated damages or any other recoveries should be shown as deductions
on the invoice, and GST shall be applicable only on the nett balance payment
due.

4) Statutory Variation Clause: Unless otherwise stated in the contract, statutory
increase in applicable GST rate only during the original delivery period shall be to
Procuring Entity’s account. Any increase in the rates of GST beyond the original
completion date during the extended delivery period shall be borne by the
contractor. The benefit of any reduction in GST rate must be passed on to the
Procuring Entity during the original and extended delivery period. However, GST
rate amendments shall be considered for quoted HSN code only, against
documentary evidence, provided such an increase of GST rates takes place after
the last date of bid submission.

11.3. Terms and Mode of Payment

1) Unless otherwise stipulated, the usual payment term is 100% on delivery and
acceptance of Services at ‘the Site’ by the Procuring Entity and the contractor's
production of all required documents.

2) While claiming payment, the contractor is also to certify in the bill that the
payment being claimed is strictly in terms of the contract and all the obligations
on the part of the contractor for claiming that payment has been fulfilled as
required under the contract
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11.4. Withholding and lien in respect of sums claimed:

1) Whenever any claim or claims for payment of a sum of money arises against the
contractor, out of or under the contract, the Procuring Entity shall be entitled, and
it shall be lawful on his part, to withhold and also have a lien to retain such sum or
sums, in whole or in part pending finalisation or adjudication of any such claim
from -

a) any security or retention money, if any, deposited by the contractor.

b) any sum(s) payable till now or hereafter to the contractor under the same
Contract or any other contract with the Procuring Entity if the security is
insufficient or if no security has been taken from the contractor.

2) Where the contractor is a partnership firm or a limited company, the Procuring
Entity shall be entitled, and it shall be lawful on his part, to withhold and also
have a lien to retain towards such claimed amount or amounts in whole or in
part from any sum found payable to any partner/ limited company, as the case
may be, whether in his capacity or otherwise.

3) It is an agreed term of the contract that the sum(s) of money so withheld or
retained under the lien referred above shall be kept withheld or retained till the
claim arising out of or under the contract is determined under clause GCC 12
and/ or 13. The contractor shall have no claim for interest or damages
whatsoever on any account in respect of such withholding or retention under
the lien referred to supra and duly notified as such to the contractor.

4) Lien in respect of Claims in other Contracts: Any sum of money due and payable
to the contractor (including the security deposit returnable to him) under the
contract may be withheld or retained by way of lien by the Procuring Entity or
Government against any claim of the Procuring Entity or Government in respect
of payment of a sum of money arising out of or under any other contract made
by the contractor with the Procuring Entity or Government.

11.5. Payments to Contractor
11.5.1 Payment Schedule

The Payment Schedule includes a schedule setting out each Milestone Event to be
achieved in a month for the Works. The amount of each running bill should not be less
than Rs. 0.50 Crores duly acceptable to the employer based on joint measurements and
quality assurance report.

“The Associate/ Sub-consultant/ Sub-contractor acknowledges that under the present
Contract/ Agreement/ Work Order/ Arrangement, WAPCOS is only working
intermediary between MoJS/ Government of Bihar/ Government of Jharkhand being
Principal Employer/ Client and Associate/ Sub-consultant/ Sub-contractor. Thus the
Associate/Sub-consultant/Sub-contractor unconditionally acknowledges that the
payments under the present Contract/Agreement/Work Order/Arrangement shall be
made proportionately by WAPCOS only on back to back basis i.e. after 21 days subject
to receipt of payment from MolS/ Government of Bihar/Government of Jharkhand
(Principal Employer/Client), then WAPCOS &/or any of its Employee/ Officer shall not
be responsible to pay any amount to Associate/Sub-consultant/Sub-contractor. The
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said condition shall supersede any and all other conditions of Contract/ Agreement/
Work Order/ Arrangement between the parties”.

11.5.2 Contractor's Application for Payment

From the date of issue of the Notice to Proceed, on any Business Day of any month,
the Contractor may submit a Request for Payment, to WAPCOS Limited
Representative in respect of the preceding month.
Within each Request for Payment the Contractor shall show separately:
(i) The amounts which the Contractor claims to be payable as the cost of
theWorks completed during that month; and
(i)  The cumulative amount of all prior payments made by WAPCOS Limited; and
(iii)  Any amounts to which the Contractor considers are due and payable to it
inaccordance with the provisions of the Contract

11.6. Completion Certificate and Final payment
11.6.1 Completion Certificate

Upon a written intimation from the contractor, the Engineer-in-Charge shall issue a certificate
of completion duly indicating the date of completion after satisfying himself of the following.
The Engineer-in-Charge may also issue such a certificate indicating the date of completion
concerning any part of the service (before the completion of the whole of service), which has
been completed to the satisfaction of the Engineer-in-Charge:

1) that the whole of the Work to be done under the provisions of the contracts have been
completed or when any such certificate is given in respect of part of a service, such part
shall be considered completed.

2) that they have been inspected by him since their completion and found to be in good and
substantial order,

3) that such completed Work have satisfactorily passed any final test or tests that may be
prescribed,

4) that all properties, works and things, removed, disturbed, or damaged in consequence of
the Work have been adequately replaced and

5) that the contractor has returned in good condition, all assets loaned or hired from the
Procuring Entity and has given a satisfactory account of payments made to or retained by
the Procuring Entity for such loaned/ hired assets,

6) that the contractor has made good and satisfied in conformity with the contract all
expenses and demands:

a) Incurred by or made upon by the Procuring Entity.
b) For orin respect of damages or losses from or in consequence of the Work.

11.6.2 Approval Only by Completion Certificate:

No certificate other than completion certificate referred to in sub-clause above shall be
deemed to constitute approval of any service or other matter in respect of which it is issued
or shall be taken as an admission of the due performance of the contract or any part thereof
or of the accuracy of any claim or demand made by the contractor or of additional varied
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Work having been ordered by the Engineer-in-Charge nor shall any other certificate conclude
or prejudice any of the powers of the Engineer-in-Charge.

11.6.3 Cessation of Procuring Entity’s Liability

After the issue of Completion Certificate, the Procuring Entity shall not be liable to the
contractor for any matter arising out of or in connection with the contract for the delivery of
the Work, unless the contractor shall have claimed in writing in respect thereof before the
issue of the Completion Certificate for service in Contract.

11.6.4 Unfulfilled Obligations

Notwithstanding the issue of Completion Certificate for service, the contractor and the
Procuring Entity shall remain liable for the fulfiiment of any obligation incurred under the
provision of the contract before the issue of the Completion Certificate for service, which
remains unperformed at the time such certificate is issued. The contract shall be deemed to
remain in force till the nature and extent of any such obligations are determined.

11.6.5 Final Payment

The contractor shall submit a Final bill on the Engineer-in-Charge's certificate of completion
regarding the Work. The Final payment shall be made as per the following calculations to the
contractor after receiving a clear "No Claim Certificate” signed from him:

1) The total quantity of service executed by the contractor upto the completion date based
on the Engineer-in-Charge or his representative's certified measurements.

2) Priced at the rates in the Price Schedule in the contract and for extra works on rates
determined under GCC-clause 8.4 of these Conditions.

3) necessary adjustment for any payments already made or retained

4) any deduction which may be made under the contract,

5) a complete account of all claims Contractor may have on the Procuring Entity, and the
Engineer-in-Charge gave a certificate in writing that such claims are correct,

11.6.6 No Claim Certificate and Release of Contract Securities

The contractor shall submit a ‘No-claim certificate’ to the Procuring Entity in such form as
shall be required by the Procuring Entity after the Work are finally admeasured and before
the final payment/ performance securities are released. The Procuring Entity shall release the
contractual securities without any interest if no outstanding obligation, asset, or payments
are due from the contractor. The contractor shall not be entitled to make any claim
whatsoever against the Procuring Entity under or arising out of this Contract, nor shall the
Procuring Entity entertain or consider any such claim, if made by the contractor, after he shall
have signed a "No Claim" Certificate in favour of the Procuring Entity. The Contactor shall be
debarred from disputing the correctness of the items covered by the "No Claim" Certificate or
demanding a clearance to arbitration in respect thereof.

11.7. Defects Liability Period

1) the contractor warrants that the Services have been delivered as per description, scope/
quantum, performance standards and quality outlined in the contract. This Defect
Liability shall be in effect for a period stipulated in the contract (or if not specified for 2
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Years) from completing the works. The contract shall be deemed alive during this period,
even if final payment and/ or Performance Guarantee has been released.

2) During the Defects Liability Period, upon discovering any deficiencies in outputs/
outcomes attributable to a shortfall in scope/ quantum, performance standards and
quality of the performed Services, the Procuring Entity shall give written notice to the
contractor.

3) Upon receiving such notice, the contractor shall, within 21 days (or within any other
period, if stipulated in the contract), expeditiously remedy or re-perform the Services or
parts thereof, free of cost, at the site.

4) If the contractor, having been notified, fails to rectify/ replace the defect(s) within 21
days (or within any other period, if stipulated in the contract), it shall amount to breach
of Contract, and the Procuring Entity shall proceed to take such remedial action(s) as
deemed fit by it as detailed.

11.8. Payment against Time-Barred Claims

All claims against the Procuring Entity shall be legally time-barred after three years calculated
from the date when the payment falls due unless the payment claim has been under
correspondence. The Procuring Entity is entitled to, and it shall be lawful for it to reject such
claims.

11.9. Commissions and Fees

The Service Provider shall disclose any commissions or fees that may have been paid or are to
be paid to agents, representatives, or commission agents concerning the selection process or
execution and performance of this Contract.

11.10. The Contractor's Request for Payment shall:

(i) be prepared on forms in the form and in a number advised by WAPCOS
Limited Representative; and

(i)  Contain confirmation of the relevant Milestone Events which, in the opinion of the
Contractor have been achieved in that month which applies to each such Milestone
Event; and

(iii) be accompanied by:

(a) Copy of relevant records of measurement of works, jointly taken and signed
by both the parties;

(b) a status report describing in such detail as may reasonably request, the
percentage of any uncompleted Milestone Event for the month in question
and the work to be undertaken by the Contractor prior to the next Request
for Payment;

(c) Certification by WAPCOS Limited Representative confirming that the
Milestone Events referred to in the Request for Payment have been
achieved.

(d) Confirmation by the Contractor of any amounts due and owing from the
Contractor to WAPCOS Limited pursuant to the Contract;

(e) The Contractor's certification that the quality of all completed Works accords
with the requirements of the Contract;
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(f) The Contractor's certification that each obligation, item of cost or expense
mentioned in that Request for Payment has not been the basis of any
previous payment.

(g) The Contractor's certification that it has reviewed all financial and budget
data contained in the Request for Payment;

(h) The Contractor's certification that the quality of all completed Works accords
with the requirements of the Contract;

(i) The Contractor's certification that each obligation, item of cost or expense
mentioned in that Request for Payment has not been the basis of any
previous payment; and

(j) The Contractor's certification that each Subcontractor who performed part
of the Works which was included in the immediately preceding Certificates of
Payment was paid all amounts then due to it for such Works

(k) The Contractor providing evidence of the validity of the Contractor’s
Insurances.

(I) Payment shall be made on back-to back basis i.e on release of payment from
MolJS/Government of Bihar to WAPCOS.

11.10.1 Certificates of Payment

Within [30 (thirty)] Business Days of receipt of the Contractor's Request for Payment
under [Contractor's Application for Payment], WAPCOS Limited and WAPCOS Limited
Representative shall review such request and, shall issue to the Contractor, a Certificate of
Payment certifying what amounts WAPCOS Limited shall pay. Each Certificate of Payment
shall be for an amount which in the opinion of WAPCOS Limited, is the basis of the
Request for Payment and pursuant to the Contract, is properly due to the Contractor (the
“Gross Certifiable Amount”) less (i) the cumulative amounts of payments previously
certified as due to the Contractor, (ii) any deduction on account of recovery of Advance
Payment, and (iii) Retention Amount.

In the event that the Contractor fails to achieve any Milestone Event specified in the
Payment Schedule, the Contractor shall not be entitled to the payment value attributable
to that Milestone Event until the relevant Milestone Event has been achieved. When the
relevant Milestone Event is achieved, the Contractor may include the payment value
attributable to the Milestone Event in the next Request for Payment.

No sum shall be included in the Certificate of Payment in respect of Materials yet to be
incorporated into the Permanent Works unless the WAPCOS Limited Representative is
satisfied

Without prejudice to any other rights of WAPCOS Limited to withhold payment to the
Contractor, WAPCOS Limited may withhold from any payment due to the Contractor such
amount as WAPCOS Limited deems reasonably necessary or appropriate:

(i) if in the opinion of the WAPCOS Limited Representative the progress of the Works
at the time of the Request for Payment is behind the progress of the Works as set
out in the Programme; and/or

(i)  to protect it from any losses, expenses, costs or liability because of any one or
more of the following reasons:
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(a) Defects and deficiencies in any Works, whether or not payment has
been made;

(b)  Unsatisfactory performance of the Contract;

(c) the filing of third party claims relating to the Works or any of its
commitment parts for which the Contractor is liable;

(d)  The Contractor's failure to make payments to Subcontractors;

(e) Failure by the Contractor to provide or procure
replacement Performance Security in accordance with the Contract;

(f)  Failure by the Contract to provide evidence of insurance coverage in
accordance with the Contract;

(g) Reasonable evidence that Completion will not occur by the Time for
Completion;

(h) Any overpayments made by WAPCOS Limited with respect to a
previouspayment;

(i) failure by the Contractor to submit a properly updated monthly
Programme; and

(j)  failure by the Contractor to provide satisfactory evidence that the costs
of all labour and Materials and other obligations arising out of the Contract
have been fully satisfied and discharged by the Contractor and/or to
otherwise fail to submit adequate supporting documentation for any
Request for Payment.

Any Provisional Sum Works shall only be executed in whole or part upon the
WAPCOS Limited Representative’s instruction. If the WAPCOS Limited Representative
issues no such instruction, the Provisional Sum Works shall not form part of the Works
and the Contractor shall not be entitled to payment for it. The Contractor shall be
deemed to have allowed the necessary time and resources to enable design and
Execution of the Provisional Sum Works in so far as the scope and nature of the
Provisional Sum Works was reasonably foreseeable.

The Contractor shall be entitled only to such amount in respect of the Provisional
Sum Works as the WAPCOS Limited Representative determines in accordance with this
Clause 5.26.3.6. The WAPCOS Limited Representative shall notify the Contractor of any
such determination. The WAPCOS Limited Representative shall have the authority to
issue instructions to the Contractor for every Provisional Sum Works for which the
Contractor shall be entitled to a part of the Provisional Sum as determined by the
WAPCOS Limited Representative.

The Contractor shall produce to the WAPCOS Limited Representative all quotations,
vouchers, invoices, accounts or receipts in connection with the expenditure in
respect of the Provisional Sum Works, except where the Provisional Sum Works is
valued in accordance with the item wise rates quoted by the Contractor in its bid
submitted to the Employer.

In respect of every Provisional Sum the WAPCOS Limited Representative shall have
authority to issue instructions for the execution of work or for the supply of
goods, materials, Plant Sums or services by the Contractor, in which case the
Contractorshall be entitled to an amount equal to the value thereof determined.
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11.11. Payment

WAPCOS Limited shall pay the amount certified in a Certificate of Payment less the
amount paid earlier [Certificate of Payment], no later than [15 (fifteen)] Business Days
from the date of such Certificate of Payment.

Payment shall be made subject to receipt of corresponding payments from the MoJS/
Government of Bihar/Government of Jharkhand (Principal Employer/Client).

11.12.Final Payment

Within [30 (thirty)] Business Days after receipt of the Defects Rectification Certificate, the
Contractor must submit a final payment claim entitled “Final Request for Payment”, which
must include:

11.12.1 Statements for the Contract Sum, summarizing and reconciling all previous payments
made by WAPCOS Limited and adjustments in the Contract Sum;

11.12.2 Such other amounts as the Contractor considers to be due from WAPCOS Limited under
the Contract.

Within [45 (forty five] days of the receipt of the Contractor’s Final Request for Payment,
WAPCOS Limited Representative shall review the statements for the Contract Sum,
submitted and issue to the Contractor a Final Certificate of Payment certifying the
payment which WAPCOS Limited proposes to make which in the opinion of WAPCOS
Limited, on the basis of the Final Request for Payment and the Contract, is due to the
Contractor less any amount which WAPCOS Limited is entitled to withhold, return or set
off pursuant to the Contract (the “Final Payment”).

11.13. Disbursal of Final Payment

The Final Payment shall be paid to the Contractor within [60 (sixty)] Business Days of the
notice of the Final Payment.

11.14. Payment shall be made subject to receipt of corresponding payments from the
Client.

If the Contractor owes amounts to WAPCOS Limited under the Contract which are greater than the Final
Payment, then such excess is a debt due and payable on demand and may be deducted from any
payments otherwise due from WAPCOS Limited to the Contractor and WAPCOS Limited may also have
recourse to the Performance Guarantee and/or retention provided under the Contract.

11.15. Mode of Payment

All payments under the Contract shall be made in accordance with the method stipulated in Special
Conditions of Contract.

11.16. Corrections to Certificates of Payment

WAPCOS Limited Representative may in any Certificate of Payment make any correction or modification
that should properly be made in respect of any previous Certificate.

11.17. Currency of Payment
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The Contract Price and all payments to be made to the Contractor in respect thereof shall be in the

currency set out at Special Conditions of Contract.
11.18. WAPCOS Limited right to set off

WAPCOS Limited shall, notwithstanding any provision to the contrary included in the Contract, be entitled
to deduct from and set off against any amount due to the Contractor under the Contract, any amount or
amounts which the Contractor isliable to pay to WAPCOS Limited under the Contract.

11.19. Advance Payment for Mobilization of works.

Mobilization advance not exceeding 10% of the tendered value may be given, if requested by the
contractor in writing within one month of the order to commence the work. The advance shall be in two
equal instalments to be determined by the Engineer-in- Charge at his sole discretion. The first instalment
of the advance shall be released by the Engineer- in- charge to the contractor on a request made by the
contractor to the Engineer-in-Charge in this behalf. The second instalment shall be released by the
Engineer-in- Charge only after the contractor furnishes a proof of the satisfactory utilization of the earlier
instalment to the entire satisfaction of the Engineer-in-Charge. Before any instalment of advance is
released, the contractor shall execute a Bank Guarantee Bond from Nationalised bank / Scheduled
Commercial for the amount equal to 100% of the amount of advance and valid for the contract period.
This (Bank Guarantee from Nationalised bank / Scheduled Commercial for the amount equal to 100% of
the balance amount of advance) shall be kept renewed from time to time to cover the balance amount
and likely period of complete recovery.

The advance payment to the contractor for mobilization of works shall be limited to the percentage
(10%), as given in the special conditions of contract. Such advance payment shall also carry an interest as
mentioned in the special conditions of contract. The Contractor shall, together with each Request for
Payment containing an application for the Advance Payment, provide to WAPCOS Limited an Advance
Payment Guarantee from a Nationalised bank / Scheduled Commercial in India to which WAPCOS Limited
has given its prior approval in writing and in a sum equal to the Advance Payment, in the form
appearing in Schedule D [Form of Guarantees]. WAPCOS Limited shall pay the Advance Payment within
[7(seven)] days of the receipt of the Advance Payment Guarantee.

Provided always that the Contractor shall not be entitled to submit a Request for Payment containing an
application for the Advance Payment until it has demonstrated to the satisfaction of WAPCOS Limited
Representative that it has mobilized at the Project Site, consistent with its obligations under the Contract
and has complied with its obligations under Clause 5.3.3 [Following the Notice to Proceed].

The Contractor shall maintain each Advance Payment Guarantee so that they shall remain in full force and
effect until the expiry of [28 (twenty-eight)] days from the date upon which the full amount of the
Advance Payment shall have been repaid after which no claim shall be made against the said guarantee.
The cost of obtaining Advance Payment Guarantee shall be at the expense of the Contractor and shall be
deemed to be included in the Contract Sum.

The Contractor agrees and acknowledges that following payment by WAPCOS Limited of the Advance
Payment and provided that if WAPCOS Limited is unable to deduct the Advance Payment, including the
interest as mentioned in the special conditions of contract, WAPCOS Limited at its discretion shall be
entitled to demand the repayment of the whole or the remaining balance of the Advance Payment or to
deduct so much of the outstanding amount thereof from amounts due and payable to the Contractor
until the whole of the Advance Payment is repaid.
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In addition to any other rights contained in the Contract, WAPCOS Limited shall be entitled to recover
the Advance Payment by making deductions from the Gross Certifiable Amount, or to redeem the
Advance payment Guarantee from the issuer bank to recover the balance advance amount payable to
WAPCOS Limited.

The advance payment shall be fully repayable to WAPCOS Limited by the contractor, within a specific
time, as mentioned in the special conditions of contract, counted from the date of release of such
payment. The repayment shall not be linked to the certificate of payments and the same shall be dealt
separately through A/c. Payee cheque or demand draft as per the schedule given in the special
conditions of contract. The contractor shall submit a fund utilisation certificate, giving details of
expenditure of funds, spent towards the mobilization of works, along with the last re-payment schedule.

11.20. Effect of Payment

The contractor, on signing an indenture in the form to be specified by the Engineer - in- charge
shall be entitled to be paid during the progress of the execution of the work upto 90% of the
assessed value of any materials which are in opinion of Engineer-in- charge nonperishable, non-
fragile and non-combustible and are in accordance with the Contract and which have been
brought on the site in connection therewith and are adequately stored and/ or protected against
damage by weather or other causes but which have not at the time of advance been incorporated
in the works. When materials onaccount of which an advance has been made under this sub-clause
are incorporated in the work the amount of such shall be recovered/ deducted from the next
payment made underany of the clause or clauses of this contract.

The making of any payment shall in no event constitute the acceptance of any Works performed by
Contractor pursuant to this Contract.

11.20.1 "On-Account” Payments

The contractor shall be entitled to be paid every month (unless otherwise stipulated in the contract) by way
of "On-Account" payment, only for such Work, as in the opinion of the Engineer-in-Charge, the contractor
has executed in terms of the contract during the month. All payments due against the Engineer-in-Charge
or his representative's certificates of measurements shall be subject to any deductions, which may be made
under the contract, always provided that the Engineer-in-Charge may by any certificate make any
correction or modification in any previous certificate, which he may have issued. The Engineer-in-Charge
may withhold any certificate if the Work or any part thereof are not being carried out as per the contractual
performance standards.

11.20.2 On Account Payments Not Prejudicial to Final Settlement

"On-Account" payments made to the contractor shall be without any prejudice to the final settlement of
the accounts (except where measurements are noted explicitly in the Measurement Book as "Final
Measurements" and the contractor has signed it such). They shall in no respect be considered or used as
evidence of any facts stated in or to be inferred from such accounts nor of any particular quantity of service
having been executed nor of the manner of its execution being satisfactory.

107



TENDER NO: WAP/INFRA./NK/RMC(P-7)/2025

11.20.3 Claims for Variations

the

has

contractor shall prepare and furnish to the Engineer-in-Charge once in every month an account giving
complete and detailed particulars of all claims for any additional expenses to which the contractor may
consider himself entitled to and of all extra or additional works ordered by the Engineer-in-Charge which he
executed during the preceding month and no claim for payment for and such work shall be considered

which has not been included in such particulars.

11.20.4 Advance Payments

1) If the contract provides explicitly for Advance Payments to be made to the contractor, the
following procedure shall apply:

On the request of the contractor, the Procuring Entity shall make the following advance
payment (subject to a maximum of 10% (ten percent) of the initial contract price) to the
contractor against submission by the contractor of an Unconditional Bank Guarantee from a
Commercial bank acceptable to the Procuring Entity in amounts equal to 100% (one hundred
percent) of the amount of the advance payment being requested. Advance payments shall be
released in not less than two instalments, commensurate with the progress of work and
mobilization of required equipment etc.:

i) Mobilization advances up to 5% (five percent) of the initial contract price.

2) The Bank Guarantee shall remain effective until the advance payment has been repaid, but
the amounts repaid by the contractor shall progressively reduce the guaranteed amount.
Interest shall not be charged on the advance payment. However, if the contract is
terminated due to the contractor's default, the Mobilization Advance and the Equipment
Advance shall be deemed an interest-bearing advance at the prevailing rate on the date of
such advance payment.

3) the contractor is to use the advance payment only to pay for Equipment, plant and
Mobilization expenses explicitly required for the performance of Work. The contractor shall
demonstrate that the advance payment has been used in this way by Utilization certificate
enclosing copies of invoices or other documents to the Engineer-in-Charge. Further
instalments shall be released after getting a satisfactory utilization certificate from the
contractor for the earlier instalment. In case of Equipment advance, insurance and
hypothecation to the Procuring Entity must be ensured by the Contractor.

11.20.5 Preconditions for Passing the Bills

1)

2)

4)

The Engineer-in-Charge shall ensure and cross-check with all relevant records before passing the
bills of the contractor. Upon verification of the records by Procuring Entity, payments can be
released to the contractor.

The contractor shall ensure that Minimum gross wages, including ESI, EPF etc., is paid as per the
actuals by the contractor to all workers, and portions to be deposited with the relevant
authorities has also been deposited by him. If the contractor fails to pay the gross minimum
wages, the same shall be informed to the Regional Labour Commissioner.

The Engineer-in-Charge shall ensure that the contractor submits all the relevant records related
to statutory obligations and agreement conditions for claiming monthly bills.

Procuring Entity shall upload the details of the contractor online on the Employees' Provident
Fund Organisation (EPFO) portal. Every month, Procuring Entity may, if required, cross-verify the
contractor’s monthly statements regarding EPF and other contributions from the EPFO’s records
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online. The contractor must provide documentary evidence to show coverage of all his workers
or labour under the schemes.

12. Resolution of Disputes Procedure

Any dispute, controversy or claims arising out of or relating to this Agreement or the breach,
termination or invalidity thereof, shall be settled through following mechanism:

Vi.

Vii.

Firstly, the aggrieved party shall write a letter to the other party detailing its grievances and
calling upon the other party to amicably resolve the dispute by convening a joint meeting.
Accordingly, the parties as per their convenience shall jointly convene the said meeting(s),
wherein minutes of the said meeting(s) shall be prepared and countersigned by all the parties. It
is mandatory to prepare minutes of meeting(s) and to be countersigned by all the parties,
irrespective of the outcome of the said meeting(s).

In the event the parties are unable to reach on any settlement in the said meeting(s), then
aggrieved party shall mandatory resort to pre-litigation mediation mechanism with Delhi High
Court Mediation Cell, New Delhi.

It is only upon failure of the pre-litigation mediation mechanism with Delhi High Court Mediation
Cell, then the aggrieved party shall resort to resolution of disputes through arbitration of a Sole
Arbitrator. The appointing authority of Sole Arbitrator is CMD, WAPCOS Limited, to which
neither of the parties have any objection nor they shall ever object.

Subject to the parties agreeing otherwise, the Arbitration proceedings shall be conducted in
accordance with the provisions of the Indian Arbitration and Conciliation Act, 1996 (amended as
on date).

It is also acknowledged and accepted that WAPCOS is only working as Intermediary between the
Associate/Sub-Consultant/Sub-Contractor and the Principal Employer/Client, thus in the event,
any dispute arises under the present agreement and referred to Arbitration for adjudication,
then subject to corresponding clause in the Contract/Agreement/Work Order/Arrangement
between Principal Employer/Client & WAPCOS Principal Employer/Client shall also be made
party to the said Arbitration proceedings. Also, the award including costs if any passed against
WAPCOS and costs incurred in the proceedings shall be the sole responsibility of Principal
Employer/Client. The said clause if found inapplicable, even then the other terms of the
Arbitration Clause shall survive and shall be acted upon.

The place/seat of arbitration shall be Delhi and any award whether interim or final, shall be
made, and shall be deemed for all the purposes between the parties to be made, in Delhi. The
arbitral procedure shall be conducted in English language and any award shall be rendered in
English. The procedural law of the arbitration shall be Indian Law. The award of the arbitrator
shall be final and conclusive and binding upon the Parties.

The Contract and any dispute or claim arising out of or in connection with it or its subject matter
or formation (including non-contractual disputes or claims) shall be governed by and
constructed in accordance with the laws of India and the Parties submit to sole & exclusive
jurisdiction of courts at Delhi.
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13. Defaults, Breaches, Termination, and closure of Contract

13.1. Termination due to Breach, Default, and In Financial liquidity
13.1.1 Defaults and Breach of Contract

In case the contractor undergoes in Financial liquidity or receivership; neglects or defaults, or
expresses inability or disinclination to honour his obligations relating to the performance of the
contract or ethical standards or any other obligation that substantively affects the Procuring Entity’s
rights and benefits under the contract, it shall be treated as a breach of Contract. Such defaults
could include inter-alia:

1) Default in Performance and Obligations: if the contractor fails to deliver any or all of the Work
or fails to perform any other contractual obligations (including Code of Integrity or obligation to
maintain eligibility and Qualifications based on which contract was awarded) within the period
stipulated in the contract or within any extension thereof granted by the Procuring Entity.

2) In Financial liquidity: If the contractor being an individual or if a firm, any partner thereof, shall
at any time, be adjudged insolvent or shall have a receiving order or order for the administration
of his estate made against him or shall take any proceeding for composition under any In
Financial liquidity Act for the time being in force or make any conveyance or assignment of his
effects or enter into any assignment or composition with his creditors or suspend payment or if
the firm be dissolved under the Partnership Act, or

3) Liquidation: if the contractor is a company being wound up voluntarily, or by order of a Court or
a Receiver, Liquidator or Manager on behalf of the Debenture-holders is appointed, or
circumstances shall have arisen which entitle the Court or Debenture- holders to appoint a
Receiver, Liquidator or Manager

13.1.2 Notice for Default:

As soon as a breach of contract is noticed, a show-cause ‘Notice of Default’ shall be issued to the
contractor, giving two weeks' notice, reserving the right to invoke contractual remedies. After such a
show-cause notice, all payments to the contractor would be temporarily withheld to safeguard
needed recoveries that may become due on invoking contractual remedies.

13.1.3 Terminations for Default

1) Notice for Termination for Default: In the event of unsatisfactory resolution of ‘Notice of
Default’” within two weeks of its issue as per sub-clause above, the Procuring Entity, if so
decided, shall by written Notice of Termination for Default sent to the contractor, terminate the
contract in whole or in part, without compensation to the contractor.

2) Such termination shall not prejudice or affect the rights and remedies, including under sub-
clause below, which have accrued and/ or shall accrue to the Procuring Entity after that.

3) Unless otherwise instructed by the Procuring Entity, the contractor shall continue to perform the
contract to the extent not terminated.

4) All Defect Liability obligations, if any, shall continue to survive despite the termination.

13.1.4 Contractual Remedies for Breaches/ Defaults or Termination for Default

If there is an unsatisfactory resolution within this period, the Procuring Entity shall take one; or more
of the following contractual remedies.
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Temporary withhold payments due to the contractor till recoveries due to invocation of
other contractual remedies are complete.
Recover liquidated damages and invoke denial clause for delays.
En-cash and/ or Forfeit performance or other contractual securities.
Prefer claims against insurances, if any.
Terminate Contract for default, fully or partially including its right for Risk-and-Cost
Procurement as per following sub-clause.
Risk and Cost Procurement: In addition to termination for default, the Procuring Entity shall
be entitled, and it shall be lawful on his part, to procure Work similar to those terminated,
with such terms and conditions and in such manner as it deems fit at the “Risk and Cost” of
the contractor. Such Risk and Cost Procurement must be contracted within six months from
the breach of Contract. The contractor shall be liable for any loss which the Procuring Entity
may sustain on that account provided the procurement, or, if there is an agreement to
procure, such agreement is made. The contractor shall not be entitled to any gain on such
procurement, and the manner and method of such procurement shall be in the entire
discretion of the Procuring Entity. It shall not be necessary for the Procuring Entity to notify
the contractor of such procurement. It shall, however, be at the discretion of the Procuring
Entity to collect or not the security deposit from the firm/ firms on whom the contract is
placed at the risk and cost of the defaulted firm.

Note: Regarding the Work that are not readily available in the market and where
procurement difficulties are experienced, the period for making risk procurement
shall be nine months instead of six months provided above.

Initiate proceedings in a court of law for the transgression of a law, tort, and loss, not
addressable by the above means.

13.1.5 Limitation of Liability

Except in cases of criminal negligence or wilful misconduct, the aggregate liability of the contractor
to the Procuring Entity, whether under the contract, in tort or otherwise, shall not exceed the total
Contract Price, provided that this limitation shall not apply to the cost of repairing or replacing
defective equipment, or to any obligation of the contractor to indemnify the Procuring Entity
concerning IPR infringement.

13.2. Termination for Default/ Convenience of Procuring Entity and Frustration

13.2.1 Notice for Determination of Contract

1)

The Procuring Entity reserves the right to terminate the contract, in whole or in part for its
(the Procuring Entity’s) convenience or frustration of Contract as per sub-clause below, by
serving written ‘Notice for Determination of Contract’ on the contractor at any time during
the currency of the contract. The notice shall specify that the termination is for the
convenience of the Procuring Entity or the frustration of the contract. The notice shall also
indicate inter-alia, the extent to which the contractor’s performance under the contract is
terminated, and the date with effect from which such termination shall become effective.
Such termination shall not prejudice or affect the rights and remedies accrued and/ or shall
accrue after that to the Parties.

Unless otherwise instructed by the Procuring Entity, the contractor shall continue to perform
the contract to the extent not terminated.
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4) All Defect Liability obligations, if any, shall continue to survive despite the termination.

5) The Work and incidental goods/ works that can be delivered or performed within thirty days
after the contractor’s receipt of the notice of termination shall be accepted by the Procuring
Entity as per the contract terms. For the remaining Work and incidental goods/ works, the
Procuring Entity may decide:

a) To get any portion of the balance completed and delivered at the contract terms, conditions,
and prices; and/ or

b) To cancel the remaining portion of the Work and incidental goods/ works and compensate the
contractor by paying an agreed amount for the cost incurred by the contractor, if any, towards
the remaining portion of the Work and incidental goods/ works.

13.2.2 Frustration of Contract

1) Notice of Frustration Event: Upon a supervening cause occurring after the effective date of the
contract, including a change in law, beyond the control of either party whether as a result of the
Force Majeure clause or within the scope of section 56 of the Indian Contract Act, 1872, that
makes it impossible to perform the contract within a reasonable timeframe, the affected party
shall give a ‘Notice of Frustration Event’ to the other party giving justification. The parties shall
use reasonable efforts to agree to amend the contract, as may be necessary to complete its
performance. However, if the parties cannot reach a mutual agreement within 60 days of the
initial notice, the Procuring Entity shall issue a ‘Notice for Determining the contract’ and
terminate the contract due to its frustration as in the sub-clause above.

2) However, the following shall not be considered as such a supervening cause

a) Lack of commercial feasibility or viability or profitability or availability of funds
b) if caused by either party's breach of its obligations under this Contract or failure to act in good
faith or use commercially reasonable due diligence to prevent such an event.

13.3. Closure of Contract
The contract shall stand closed upon

1) Successful performance of all obligations by both parties, including completion of Defect
Liability obligations and final payment.
2) Termination and settlements after that, if any, as per clause 13.1 or 13.2 above.

14. Code of Integrity in Public Procurement; Misdemeanours and Penalties

14.1. Code of Integrity

Procuring authorities as well as bidders, suppliers, contractors, and consultants - should observe the
highest standard of ethics and should not indulge in following prohibited practices, either directly or
indirectly, at any stage during the Tender Process or during the execution of resultant contracts:

1) “Corrupt practice” - making offer, solicitation or acceptance of a bribe, reward or gift or any
material benefit, in exchange for an unfair advantage in the Tender Process or to otherwise
influence the Tender Process;

2) “Fraudulent practice” - any omission or misrepresentation that may mislead or attempt to
mislead so that financial or other benefits may be obtained or an obligation avoided. Such
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practices include a false declaration or false information, for participation in a tender process or
to secure a Contract, or in the execution of the contract;

“Anti-competitive practice” - any collusion, bid-rigging or anti-competitive arrangement, or any
other practice coming under the purview of the Competition Act, 2002, between two or more
bidders, with or without the knowledge of the Procuring Entity, that may impair the
transparency, fairness, and the progress of the Tender Process or to establish bid prices at
artificial, non-competitive levels;

“Coercive practice” - harming or threatening to harm persons or their property to influence
their participation in the Tender Process or affect the execution of a contract;

“Conflict of interest” —participation by a bidding firm or any of its affiliates who are either
involved in the Consultancy Contract to which this procurement is linked; or if they are part of
more than one bid in the procurement; or if their personnel have a relationship or financial or
business transactions with any official of procuring entity who are directly or indirectly related to
tender or execution process of contract; or improper use of information obtained by the
(prospective) bidder from the Procuring Entity with an intent to gain unfair advantage in the
Tender Process or for personal gain;

“Obstructive practice” - materially impede procuring entity’s investigation into allegations of
one or more of the above mentioned prohibited practices either by deliberately destroying,
falsifying, altering; or by concealing of evidence material to the investigation; or by making false
statements to investigators and/ or by coercive practices mentioned above, to prevent it from
disclosing its knowledge of matters relevant to the investigation or from pursuing the
investigation; or by impeding the Procuring Entity’s rights of audit or access to information;

14.2. Obligations for Proactive Disclosures:

Procuring authorities, bidders, suppliers, contractors, and consultants are obliged under this
Code of Integrity to suo-moto proactively declare any conflict of interest (coming under the
definition mentioned above - pre-existing or as and as soon as these arise at any stage) in any
Tender Process or execution of the contract. Failure to do so shall amount to a violation of this
code of integrity.

2) Any bidder must declare, whether asked or not in a bid-document, any previous
transgressions of such code of integrity during the last three years or of being under any
category of debarment by the Central Government or by the Ministry/ Department of the
Procuring Organization from participation in Tender Processes. Failure to do so shall
amount to a violation of this code of integrity.

14.3. Misdemeanours

The following shall be considered misdemeanours - if a bidder/ contractor either directly or
indirectly, at any stage during the Tender Process or during the execution of resultant contracts:

1)

2)

commits any of the following misdemeanours:

(a) violates the code of Integrity mentioned in GCC-clause 14.1 or the Integrity Pact if
included in the Tender/ Contract;

(b) any other misdemeanour, e.g., supply of sub-standard quality of material/ Work/ work
or non-performance or abandonment of contract or failure to abide by ‘Bid Securing
Declaration’.

commits any of the following misdemeanours:
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(a) has been convicted of an offence:

i) under the Prevention of Corruption Act, 1988; or

ii) the Indian Penal Code or any other law for the time being in force for causing any
loss of life or property or causing a threat to public health as part of the execution
of a public procurement contract.

(b) is determined by the Government of India to have doubtful loyalty to the country or on
national security consideration.

(c) employs a government servant, who has been dismissed or removed on account of
corruption or employs a non-official convicted for an offence involving corruption or
abetment of such an offence, in a position where he could corrupt government servants
or employs a government officer within one year of his retirement, who has had
business dealings with him in an official capacity before retirement.

14.4. Penalties for Misdemeanours

Without prejudice to and in addition to the rights of the Procuring Entity to other remedies as per
the Tender-documents or the contract, If the Procuring Entity concludes that a (prospective) bidder/
contractor directly or through an agent has committed a misdemeanour in competing for the tender
or in executing a contract, the Procuring Entity shall be entitled, and it shall be lawful on his part to
take appropriate measures, including the following:

14.4.1 if his bids are under consideration in any procurement

1) Enforcement of Bid Securing Declaration in lieu of forfeiture or encashment of Bid Security.
2) calling off of any pre-contract negotiations, and;
3) rejection and exclusion of Bidder from the Tender Process

14.4.2 if a contract has already been awarded

1) Termination of Contract for Default and availing all remedies prescribed thereunder;

2) Encashment and/ or Forfeiture of any contractual security or bond relating to the procurement;

3) Recovery of payments including advance payments, if any, made by the Procuring Entity along
with interest thereon at the prevailing rate (MIBID - Mumbai Interbank Bid Rate);

14.4.3 Remedies in addition to the above:

In addition to the above penalties, the Procuring Entity shall be entitled, and it shall be lawful on
his part to:

1) File information against Bidder or any of its successors, with the Competition Commission of
India for further processing, in case of anti-competitive practices;

2) Initiate proceedings in a court of law against Bidder or any of its successors, under the
Prevention of Corruption Act, 1988 or the Indian Penal Code or any other law for transgression
not addressable by other remedies listed in this sub-clause.

3) Remove Bidder or any of its successors from the list of registered suppliers for a period not
exceeding two years. Suppliers removed from the list of registered vendors or their related
entities may be allowed to apply afresh for registration after the expiry of the period of removal.

4) Initiation of suitable disciplinary or criminal proceedings against any individual or staff found
responsible.

5) Debar, a bidder/ contractor from participation in future procurements without prejudice to
Procuring Entity’s legal rights and remedies. Debarment shall automatically extend to all the
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allied firms of the debarred firm. In the case of a Joint Venture/ consortium, all its members shall
also stand similarly debarred:

a)

A Ministry/ Department (or any of its CPSUs, attached offices, autonomous bodies) may
debar a bidder or any of its successors from participating in any Tender Process
undertaken by all its procuring entities for a period not exceeding two years
commencing from the date of debarment for misdemeanours listed in sub-clause GCC
14.3 -1) above. The Ministry/Department shall maintain such a list which shall also be
displayed on their website.

Central Government (Department of Expenditure (DoE), Ministry of Finance) may debar
a bidder or any of its successors from participating in any Tender Process undertaken by
all its procuring entities for a period not exceeding three years commencing from the
date of debarment for misdemeanours listed in sub-clause GCC 14.3 - 2) above. DoE
shall maintain such a list which shall be displayed on Central Public Procurement Portal
(CPPP).
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Section V: Special Conditions of Contract (SCC)

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining, Repair & Construction
of Right Main Canal and its Structures from RD 68.37 to 75.39 km under North Koel Reservoir Project, Jharkhand
and Bihar”

1. The following clauses under this Special Conditions of Contract (SCC) complements to the
corresponding clauses in the GCC. As per GCC, clause 5.1.5 (Priority of Documents), the SCC takes
precedence over the GCC. Whenever there is a conflict, the provisions herein shall prevail over those in
the GCC.

2. STATEMENTS TO COMPLEMENT THE GENERAL CON DITIONS OF CONTRACT

S. Conditions Ref. Statements
No. to
GC
o
1 Amount of Recoverable 11.19 Up to Ten (10) % of the Accepted Contract Price against
advance Payments the BG, amounting to the 100% of advance amount,
towards valid for 24 months shall be paid on request of the
Mobilization of contractor.
Works/Materials. Such advance shall be in two equal instalments to be

determined by the Engineer-in- Charge at his sole
discretion. The first instalment of the advance shall be
released by the Engineer- in- charge to the contractor on
a request made by the contractor to the Engineer-in-
Charge in this behalf. The second instalment shall be
released by the Engineer-in- Charge only after the
contractor furnishes a proof of the satisfactory
utilization of the earlier instalment to the entire
satisfaction of the Engineer-in- Charge. Before any
instalment of advance is released, the contractor shall
execute a Bank Guarantee Bond from Nationalised bank
/Scheduled Commercial for the amount equal to 100% of
the amount of advance and valid for the contract period.
This (Bank Guarantee from Nationalised bank /
Scheduled Commercial for the amount equal to 100% of
the balance amount of advance) shall be kept renewed
from time to time to cover the balance amount and
likely period of complete recovery.

2 The Interest Rate 11.19 | 08 % interest per annum shall be calculated from the
date of Payment to the date of Recovery.
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3 The Defects 11.7 Two years, covering the entire scope of works as per the
Rectification Period, counted contract.
from the Date of completion
of works (DoCW), as
mentioned in the
Completion
Certificate.
4 Warranty Period Minimum of one year for all Equipment’s and other bought
(Counted from DoCW) out items, at the discretion of WAPCOS Limited, if supplied
directly by the contractor. The standard warranty period
offered by the Manufacturer shall be retained, in case the
original warranty period is more than one year.
5 Liguidated Damages 10.53 0.5% percent per week Maximum 10% of the final Contract
Price.
Chief Engineer, North Koel Project, WAPCOS Ltd. shall
have the authority to levy such LDs andsubsequent
termination of contract
6 WAPCOS Limited Will be intimated to the successful bidder atthe time of
Representative for issue of NTP/Kick off meeting.
works
7 Project site Aurangabad, Bihar
10 | Time for Completion 05 months (excluding Kharif Period from Mid-June to
October end) from the date of issue of Notice to Proceed.
11 | Address for Corporate Office:
Communication Chief Engineer, North Koel Project, WAPCOS
Limited, 76-C, Sector-18,Institutional Area,
Gurugram - 122015 (Haryana)
12 | Amount of Performance Three (3) % of the contract price from a Nationalised bank /
Guarantee Scheduled Commercial Bank. The amount shall be rounded-
off to Lac, not less than the said amount and shall be
released upon issue of completion Certificate.
13 Period of Performance Initially validity period of Performance Guarantee shall be of

Guarantee

minimum 24 months plus Sixty days from the actual date of
completion of Work or issue of completion -certificate
whichever is later and shall be submitted within ten days of
the date of issue of LOI.
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14 | Date of return of the Performance Bank Guarantee will be released after Sixty days

Performance Guarantee from the actual date of completion of work or issue of
completion
Certificate whichever is later.

15 | Percentage to be retained as 2.5% of each Interim Payment Certificate (gross) of the Gross
Retention Amount certifiable amount. Retention Amount may be released after
(From Each Package) completion of work on submission of equivalent amount of

Bank Guarantee of Nationalised bank / Scheduled
Commercial valid up to defect liability period plus 45 days
extra

16 | Date of release of the As per clause 15 of SCC.

Retention Amount

17 | Property in excavated Works shall be as directed by the Engineer In charge/WAPCOS
material Limited. Any damage caused to the installations on

ground/UG shall be repaired at contractor’s cost.

18 | Key Personnel (Qualification/Experience):

The Following minimum key personnel must be deployed at the project site by the Contractor as per clause

5.16.5 of GCC for Each Package.

If the contractor fails to deploy the staff, a proportionate amount i.e. Rs. 5,000/day for

Project Manager, Rs. 2,500/day for Site Engineer and Rs. 3,000/day for Quality Control Expert will be
deducted from the contractor’s running bill on account of manpower cost. WAPCOS reserve the right to
deploy the deficient personnel on behalf of the contractor in case the contractor’s fails to deploy such
staff at site. In such case all responsibility lies on contractor as if these personnel’s were deployed by them.

S. Position Qualification | Total Experience in | Number
No. Construction required
Industry (Minimum)
1 Project Manager Engineering 15 years One
Graduate
2 Site Engineers Engineering 10 years Three
(Civil) Graduate
3 Quality Control Engineering 10 years One
Expert Graduate
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19

Claims

Escalation will be applicable and paid to the contractor
as per CPWD clause 10CC as detailed in latest works
manual of CPWD for the contract schedule/extended
period of the work, if approved by the MolS and
Government of Bihar. However, WAPCOS shall not be
under any obligation to pay any such claim to the
contractor if not approved by the MolS and
Government of Bihar.

20

Maximum Liquidated
Damages

Maximum 10% of the final Contract Price.

21

Deviations/Variationextent
and Pricing

This tender is based upon the estimations of drawings
(tentative) enclosed with technical specifications and
BOQ. WAPCOS Limited reserves the right to vary any
individual item to any extent either positive or negative
within the scope of work as defined till 25% within
contract price. The decision as to items are within the
scope of work shall be of WAPCQOS Limited which is final
& binding. However in case of variation in quantity as
given in BOQ either positive or negative no rate revision
is applicable.

22

Extra/Substituted itemsand
Pricing

e |In case of extra item(s) (items that are completely
new and non-scheduled item in accordance with the
latest SOR of WRD, Gol), the contractor shall submit
proper analysis on the basis of the market rates and
as per the provision in the latest SOR and shall be
paid in accordance with rate approved by WAPCOS.

e In case the extra item being the

Scheduled item in accordance with latest SOR, these
shall be paid as per the provision in the latest SOR
and as per approved by WAPCOS. The final rate
achieved in this case will be increased or decreased
on same percentage of total cost quoted by
contractor in respect to NIT cost during tendering
process.
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e The specification mentioned in Tender may
substituted as per the requirement of
Owner/WAPCOS.

e In case of substituted item(s) (schedule item in
accordance with the latest SOR WRD, GoJ, these shall
be paid as per the latest SOR and as approved by
WAPCOS. The final rate achieved in this case will be
increased or decreased on same percentage of total
cost quoted above or below by the contractor in
respect of NIT cost during tendering process.

e |n case of substituted item(s) (items that

e are completely new and non-scheduled item in
accordance with the latest SOR of WRD, Gol), the
contractor shall submit proper analysis on the basis
of the market rates and as per the provision in the
latest SOR and shall be paid in accordance with rate
approved by WAPCOS.

23 | Terms of Payment All the payment for the works will be paid against
running bill after applicable/statutorydeductions.

24 | Mode of Payment By Electronic Transfer

25 | Currency of Payment Indian Rupee Only.

26 |Recovery of recoverable advance Recovery of Advance amount towards

amount towards
Mobilization of works

mobilization shall be commenced after 10% of Work is|
completed and the entire amount together with
interest at the rate 08% shall be recovered by the time
80% of the work is completed.

(i) Secured Advance on the Security of materials
brought to site may be made to the Contractor for
Items which are to be used on work, supported by
relevant quarterly test reports.

(ii) WAPCOS can sanction the secured advance up to an
amount not exceeding 75% of the value of the
materials as assessed by the Engineer -in-Charge, or
an amount not exceeding 75% of the material
element cost in the tendered rate of the finished
itemwork, Whichever is lower

(iii) Recoveries of advances so made shall not be
postponed until the whole of the work entrusted to
the contractor is completed. Recoveries shall be
made from the bills for work done as materials are
used, the necessary deductions being made
whenever the items of work in which they are used
are billed for.

(iv) Secured advance shall be granted only for non-
perishable non-fragile and non- combustible items
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Contractor's obligations Without limiting its obligations under the Clause 5.6
[The Contractor], the Contractor is also required to
follow the guidelines as advised by Ministry of Tribal
Affairs, Government of India;

a) Small contracts upto Rs. 30 Lacs should be
reserved for PAFs. Registration as Contractor may
not be insisted upon

b) Vehicles to be hired from PAFs and the hiring rates
should be at least 25% higher than those fixed by
the DC for the area

c) All PAFs should be allowed free of cost lifting of
spare utilizable debris and other material

d) Scrap disposal from the Project — Inthe construction
phase as also in the operation phase, allow/reserve
the auction only for PAFs

e) Foreshore Cultivation should be allowed to PAFs
exclusively without any charge, provided it is safe for
them

f) Preventive measures as well as remedial measures
must be taken at project costs for water charging
induced slope destabilization — i.e. land sinking,
slope failure around reservoir. Contracts for all such
works to be assigned to PAFs

g) Present and future need of drinking water for the
PAFs to be met even if tapping is required from the
proposed reservoir. It must be treated as a matter
of their right.

h) Following arrangements should be made to ensure
health facilities to PAFs:

e Periodic free of cost health check-up

e Project staff and labour to undergo periodic
health check- up to prevent spread of any
possible communicable
diseases

e Arrangements for running mobile health
facilities with qualified personnel and necessary
equipment should be made, until health
infrastructure improves.

i) Frequency and places (with timings) must be
decided in consultation with PAFs or their Gram
Sabha and displayed prominently at appropriate
places

i) Training in life saving skills — since reservoir would be
a new geomorphological feature in the local habitat,
most of the villagers and children need to learn
swimming lessons. Further, it will help in boating and

recreation related activities, besides in fishing (new
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proposed occupation/ supplement to livelihood).
Assistance in acquiring boats with lifeguards should
be provided

k) Access to project communication facilities may be
extended to PAFs in emergency and in the case of
dire need

[) PAFs must be part of disaster preparedness and
requisite training must be given to them in this
regard

m) If downstream releases are to be regulated as per
grid requirements, the natural flow and patterns
will be altered. Hence, prior to releasing water
from dam/barrage, adequate and effective
warning system has to be put into place so that
local communities and visitors may be made aware
to avert (Larji HEP type — June 2014, Kullu, HP)
tragedies

28

Amenities

Full-fledged Material Testing Laboratory, Furnished
office accommodation, & mobility and communication
to be provided by the contractor to WAPCOS. Further it
is stated that “On account of furnished Project office
equipped with all facilities such as telephone, fax,
internet, photocopier, computer/laptop & printer along
with operator, regular electric & purified drinking water
supply and inspection vehicle etc. as per requirement of
the project an amount equal to X% (As detailed below
in table) of gross bill from all running account & final
bill will be recovered in case of failure of the
Contractor to provide these facilities.

The contractor shall also make sufficient arrangement
for  photography/ videography preferably by
maintaining camera/video camera at site so that
photographs can be taken of a specific activity at any
point of time. The contractor shall also provide
software like MS-Project etc. for the purpose of
preparing progress report etc.”

Percentage
S. No. Project Cost deduction in lieu
of amenities (X %)

1. Up to 5 Crores 2%

2. Between 5 1%
Crores to 100
Crores

3. Above 100 0.5%
Crores
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Additional access and facilities

The Contractor shall bear all costs and charges for any
access required by it additional to those provided by
WAPCOS Limited. The Contractor shall provide at its
cost any additional facilities outside the Project Site as
may be required by it for the purposes of the Works
and the performance of its obligations under the
Contract, provided that the Contractor shall obtain the
prior written consent of the WAPCOS Limited
Representative. The Contractor shall allow access to
and use of the Project Site/ Project Facility for
laying/installing telegraph lines, electric lines or for such
other public purposes as WAPCOS Limited or any
Statutory Authority may specify.
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(Ref ITB-clause 9.2)

Note for Bidders: Following Special Conditions of Contract (SCC) shall apply for this procurement.
These Special Conditions shall modify/ substitute/ supplement the corresponding (GCC) clauses as
indicated below. Whenever there is any conflict between the provision in the GCC and that in the SCC,
the provision contained in the SCC shall prevail.

GCC Clause Topic To be Read as
No.

GCC 1, 2, 3 and 4: General, The Contract, Governing Laws and Jurisdiction, Communications

1.1,1.2,1.3, [General [Add additional Abbreviations if any]

1.4

2.1 Language of Contract English

3.1 Governing Laws and [Mention any deviations from the clause]
jurisdiction

4.1,4.3 Communications and notices |[Add additional communication requirements if any]

4.2 Persons Signing [Mention any deviations from the clause]

Communications

GCC 5 and 6: Contractor’s and Procuring Entity’s Obligations

5.7. Confidentiality and Secrecy of |[Mention confidentiality or secrecy requirements, if
information any. If the official secrets act covers the contract,
please prominently mark Contract and
correspondence as Secret]

5.8 Performance Bond/ Security  |[Add additional information if any]

6.1, 6.2, 6.3 [Facilities, Utilities to be [Add additional information if any]
provided by Procuring Entity

GCC 7 and 8: Scope of Work, Performance Standards and Quality Assurance

7.2and 7.3  [Performance Standards, [Add additional information if any]
Quality Assurance

7.4 Eligible Work [Add additional information if any]

7.5 Quantity Tolerance [Add additional information if any]

7.6 Contract Period and Option [Add additional information if any]
Clause

8.3.1 The threshold for maximum  |[Add additional information if any]
variation

GCC 9: Deployment of Resources

9.2 Labour Codes and related [Mention any deviations from the clause]
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Obligations

GCC 10: Delivery of Work and Delays

10.1 Works Programme [Add additional information if any]

GCC 11: Prices and Payments

11.1.2 Price Variation Clause [Add additional information if any, include Price
Variation Formula and applicable indices]

11.3 Mode of Payment By Electronic Transfer

11.5 Payment to Contractors All the payment for the works will be paid against
running bill after applicable/statutory deductions.

11.6 Completion Certificate and [Add additional information if any]
Final Payment

11.7 Defects Liability Period Defect Liability Period should be 2 year from the
date of handover

GCC 12 Resolution of Disputes

12.2 Excepted Matters [Mention any change in excepted matters if any]
12.5 Arbitration [Mention any change in Arbitration parameters if
any]

GCC 13 Defaults, Breaches, Termination and Closure of Contract

13.1.4-7) Risk and Cost Procurement In the event of the unsatisfactory/ delayed
completion of the contractor, WAPCOS Limited
shall have the right to get the work done from the
market at the risk and cost of the successful
bidder.
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Section V: Schedule of Requirements

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining, Repair &
Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km under North Koel
Reservoir Project, Jharkhand and Bihar”

(Ref ITB-clause 9.2)

Note for Bidders: Regarding this Schedule, Bidders must fill Form 2: ‘Schedule of Requirements -
Compliance’ and Form 2.1: ‘Work Plan’ with their Technical Bids.

Background of Work

1)

Background of Procuring Organisation and Work and impact on Procuring Organisation’s
performance/ objectives;

Purpose and Service Outcomes Statement

Short Description and Scope of Work

Contract Period: [Unless otherwise stipulated in TIS/ AITB, the period for which Service shall be
Contracted shall be one year from the date of Contract, with a provision for extension for four
months (unless otherwise stipulated in TIS/ AITB) after that.]

Form of BOQ/ Contract — Percentage-Based]

Deliverables/ Outcomes and Timelines (frequency) thereof: [including reports/ reporting,
Milestones]

Facilities and Utilities to be provided by the Employer to service provider at Site: [Indicate if any
facility/ utility (Documents, Medical facilities, Rooms, Furniture, access to IT Work, Electricity or
Water connection etc.), would be made available to the successful bidder to carry out the service.
Especially mention facilities and utilities which shall not be provided or the facilities which would
be provided on a chargeable basis.]

Institutional and organisational arrangement for Work

a) Counterpart Engineer-in-Charge (or Contract management Team) of the Procuring

Entity:
b)  Chain of Command for reporting and monitoring:
c) Interim/ ultimate beneficiaries(s) of Work

Statutory and contractual obligations to be complied with by the contractor: [Indicate
compliance required for various statutory provisions (other than those mentioned in Tender
Document) relating to labour codes, taxation, Private Security Agencies, Environmental
Protection and Hazards Materials handling, Mining, Forest clearance, Employment reservations
and employer’s regulation about safety, security, confidentiality etc., so that price implications
and compliance are taken care of by the bidder.]

10) Insurances: [Required to be taken by the contractor]

126



TENDER NO: WAP/INFRA./NK/RMC(P-7)/2025
Schedule V-1: Work Plan

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining, Repair & Construction of Right Main Canal and its Structures from
RD 68.37 to 75.39 km under North Koel Reservoir Project, Jharkhand and Bihar”

(Ref ITB-clause 9.2)

{Note for Procuring Entity: Add additional details notes regarding Work and Activities, which are more relevant here than in ‘Background of Work’ or which
are not covered elsewhere Tender Documents}

Form of BOQ/ Contract | [Time-based (inputs admeasurement) or Unit-Rate (Output admeasurement) or Indefinite-delivery (Rate-contract/ On-call) or
Lumpsum or Percentage-Based]
Work Plan
Contract Period [one year from date of Contract] Extendable by [Four Months beyond Contract Period]
Tender Title Tender Reference No WAP/INFRA./NK/RMC(P-7)/2025
Service Sr | Activity Sr Description and Scope of Work; Frequency/ Quantum Units Minimum Service GSTIN
Outcomes, Deliverables, reports Shifts, Local Content Site/
Timelines (%) State
Milestones
1 2 3 4 5 6 7 8 9
Schedule 1 [Description of Schedule]
Service 1.1 [Description of Service]
1.1.1
1.1.2
1.1.3

Service 1.2 [Description of Service]
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1.2.1
1.2.2
1.2.3
Service Sr Activity Description and Scope of Work; Timelines and Quantum Units Minimum Service GSTIN
Sr Outcomes, Deliverables, reports Milestones Local Content Site/
(%) State
1 2 3 4 5 6 7 8 9
Schedule 2 [Description of Schedule]
Service 2.1 [Description of Service]
2.11
2.1.2
2.1.3
Service 2.2 [Description of Service]
2.2.1
2.2.2
2.2.3

1) Required Timelines for Performance of Work: [If not covered in Background]

2) Outcomes, Deliverables, reports, timelines, milestones etc.: [If not covered in Background]

3) Scope of Work: [including Incidental Works/ Goods, If not covered in Background]

4) Description/ Scope of Service: [indicate what is (and more important — what is not) included in the Work and conditions under which Work are to be
performed];

5) Frequency, Shifts, Quantum and Length/Duration of Activities:
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Section VI: Performance Standards and Quality Assurance

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining, Repair &
Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km under North Koel
Reservoir Project, Jharkhand and Bihar”

(Ref ITB-clause 9.2)
[Note for Procuring Entity: Indicate here overall and/ or Activity-wise (as required)

1) Performance standards/ Service Levels; functional/ technical specifications (indicate quantitative
and qualitative parameters/ limits/ thresholds for performance)

2) Any Service Level Agreement, if required, say for the outsourcing of Work

3) Key Performance Indicators indicating how measurement, reporting, and tracking of performance
parameters would be done for Quality Assurance and Monitoring of Service (Indicate procedure
for quality assurance and monitoring of Work, including institutional or third-party arrangements
for this purpose)

4) Procedure for resolution and escalation procedures in case of deficiency in performance/ quality/
service levels.

5) Sub-Schedules, if relevant, may be filled as follows:

a) Work Plan,

b) For forms of BOQ/ Contract other than Time-Based, Key Inputs deployments (Key Personnel
Deployment, Critical Equipment Deployment and Critical Materials Deployment) may not be
essential — but list these if required to achieve the performance standards and quality. If the
service is not dependent on any of the key input, that may be omitted.]

Note for Bidders: Regarding this Schedule and its sub-schedules, Bidders shall submit the following
forms, as relevant for the form of BOQ/ Contract, or if asked:

1) Form 3: Performance Standards and Quality Assurance - Compliance
2) Form 3.2: Work-Plan

3) Form 3.3: Personnel Deployment plan

4) Form 3.4: Equipment Deployment plan

5) Form 3.5: Materials Deployment Plan

Performance Standards and Quality Assurance
Schedule-1:
Service 1.1 e
Activity 1.1 0
AcCtivity 1.1.2. e
ACtiVity 1.1.3 e
SErvice 1.2: i
AcCtivity 1.2.0 e
ACIVITY 1.2. 2.t e

ACtiVItY 1.2.3 e
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Schedule- 2:
SErvice 2.1: o e
ACtiVItY 2. 1. L e e
ACHIVITY 2.1. 21 s e e
ACtiVIty 2.1.3 e

SEIVICE 2.2: ettt e
ACIVITY 2.2. 1.
ACHIVITY 2.2.2 i

ACHIVITY 2.2.3 et
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Section VII: Qualification Criteria

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining, Repair &
Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km under North Koel
Reservoir Project, Jharkhand and Bihar”

(Ref ITB-clause 9.2)

[Note for Procuring Entity: Retain or change the relevant variables in the 2™ column and covert the
font to regular and black. Procuring entity should specifically mention if any and to what extent
dispensation from qualifying criteria shall be permissible for under ITB 4.3.2-2) and to MII-JVs under
ITB4.1.8-2)

Note for Bidders: Regarding this Schedule, Bidders shall submit the following forms, considering
necessary for the stipulated form of BOQ/ Contract.

1) Form 4: Qualification Criteria - Compliance

2) Form 4.1: Performance Statement

3) Form 4.2: Non-performance, Litigation Statement
4) Form 4.3: Financial Capability Statements

5) Form 3.3: Personnel Deployment Plan

6) Form 3.4: Equipment Deployment plan

Relevant Date when the specified period ends for different supporting reports shall be:

1) For all annual reports, periods mentioned are ending with the financial [31°" March].
2) For other statements, periods mentioned end on the month before the last date of bid

submission.
Criteria 1 - Experience and Past Performance: Relevant Please submit
variables evidence in
a) Similar Experience: 100% Completed similar works Form 4.1:
during last 7 years should be either of the following: - Performance
Statement.

i)  Three similar completed works each costing
not less than the amount of Rs. 17.00 Crores;
or

ii) Two similar completed works each costing not
less than the amount of Rs. 21.25 Crores;
or

iii) One similar completed work costing not less
than the amount of Rs. 34.00 Crores;

Here "Similar work" refers to Construction of Irrigation
projects (including Earthwork & CC Lining and Canal
Structures such as CD Work, Bridges, Regulators, Falls, etc.)
for any Central Govt. /State Govt. /PSU or any Govt.
Authority.

(Completion Certificate of Executed works need to be
enclosed along with work order/agreement as proof of
completion)

Section VIII: Qualification Criteria [131]
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b) Nonperforming Contracts and Litigation: Bidder shall Form 4.2: Non-
furnish documentary evidence to demonstrate that. performance,

i)  Non-performance of a contract did not occur Litigation
within the last 5 years, based on all fully Statement
settled disputes or litigation information.

ii)  Financial implications of all pending litigation
shall in total not exceed 10% of the Bidder’s
net worth.

iii) Failure to sign a contract after receiving a
notice of award has not occurred in the past 5
years.

Criteria 2 — Performance Capability

[In case of Time based (Input Admeasurement), list here key

personnel and critical equipment critical for the

performance of Work to the desired quality and standards.

These criteria may not be essential for other forms of BOQ/

Contract, but List these if required. If the service is not

dependent on Key Personnel and/ or Critical Equipment,

these may be omitted.]

a) Key Personnel: Bidder shall furnish documentary Form 3.3:
evidence that it would deploy (employed, hired) Key Personnel
Personnel (as stipulated in Section VIII-1 below) Deployment Plan
needed to perform the Service to the specified
performance standards.

b) Critical Equipment: Bidder shall furnish documentary Form 3.4:
evidence that it would deploy (own, hire, lease) Critical Equipment
Equipment (as stipulated in Section VII-2 below) Deployment Plan
needed to perform the Service to the specified
performance standards.

Criteria 3 - Financial Capability

Note: Bidder shall furnish documentary evidence to

demonstrate  his current Financial Capability —and

demonstrate it as per the following sub-criteria.

a) Financial Viability
i) The average coefficient of Current ratio (Current Form 4.3:

Assets / Current Liabilities): Greater than 1 Financial
ii) The average coefficient of Debt ratio (Total Debt / Capability
Total Assets): Less than 50% Statements

Turnover: Minimum average annual financial turnover of

Rs. 12.75 Cr. from construction works during immediate last

three (3) consecutive financial years ending March, 2025
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Financial Liquidity:

i)  Access to Funds: Bidder should have access to or
has available liquid assets, lines of credit and other
financial means, other than any contractual
advance payments, to meet 3 months’ cash flow of
the estimated bid value net of applicant’s
commitments in this period for other contracts.

ii) The net worth: The Net Worth of Bidder firm (or
principal of authorised representative) should not
be negative on ‘The Relevant Date’ and should not
have eroded by more than 30% in the last 3 years.

Note to Bidder:

1) The audited balance sheet and/or banking reference certified by a chartered accountant with
stamp, signature and UDIN number shall be submitted by Bidder along with the bid. Banking
reference (from a Scheduled Bank in India, and it should not be more than 3 months old as on
date of bid submission) should contain in clear terms the amount that the bank shall be in a
position to lend for this work to the applicant/ member of the Joint Venture/ Consortium. If the
Current Net Assets (as seen from the Balance Sheets) are negative, only the Banking references
shall be considered. Otherwise, the aggregate of the Current Net Assets and submitted Banking
references shall be considered for working out the Liquidity. Failure to submit any of the two
documents as evidence of financial capacity may result in the rejection of the bid. The statement
must be counter-signed by an authorized representative of the Bidder.

2) Subcontractors’ experience and resources shall not be considered in determining the Bidder’s
compliance with the qualifying criteria unless otherwise stated in the Qualification Requirements
above.

Section VIII: Qualification Criteria [133]
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Section VII-1: Key Personnel Details

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining, Repair &
Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km under North Koel
Reservoir Project, Jharkhand and Bihar”

[Note for Procuring Entity: In case of Time based (Input Admeasurement), indicate only key
Personnel required (Managers/ Supervisors/ Executives/ Specialists/ Technicians) for each location,
estimated number, and length of engagement to carry out the Work to the desired quality and
standards. No need to list non-key personnel. This sub-schedule may not be essential for other forms
of BOQ/ Contract, but List these if required. If the service is not dependent on Critical Materials, this
may be omitted.]

Note for Bidders: Fill up Form 3.3 Personnel Deployment Plan regarding this Schedule where besides
key personnel, he shall also quote the number of non-key staff required category-wise to perform the
Work to the required performance standards and quality.

Following is an estimate of the minimum number of key personnel necessary to perform the Work to
the required performance standards and quality. Bidder, if deemed necessary, may quote more
numbers of key personnel.

Key Personnel Details

Tender Title

Tender Reference | WAP/INFRA./NK/RMC(P-7)/2025

No
Sr. Position/ Qualification/ Work Experience in Work Experience Total
No. Location Certification/ similar position & (Yr.)
Licence/ Training Projects (Yr.)

1 2 3 4 5

1

2

3

4

5

6
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Section VII-2: Equipment List
Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining, Repair &

Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km under North Koel
Reservoir Project, Jharkhand and Bihar”

Equipment Details
Sr. No. Description Specifications/ Capacity/ Location
/ Category Condition and Age
1 2 3 4
1.
2.
3.
4,
5.
6.
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BIDDING FORMS
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Form 1: Bid Form (Covering Letter)

(Ref ITB-clause 9.2)

(To be submitted as part of Technical bid, along with supporting documents, if any)
(on Bidder’s Letter-head)

(Strike out alternative phrases not relevant to you)

Bidder’'s Name

[Address and Contact Details]

Bidder’s Reference No. Date..........

To

The Chief Engineer, North Koel Project, through
Head of Procurement

Procuring Organisation

[Complete address of the Procuring Entity]

Ref: Your Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining,
Repair & Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km under North
Koel Reservoir Project, Jharkhand and Bihar”

Sir/ Madam

Having examined the abovementioned Tender Document, we, the undersigned, hereby submit/
upload our Techno-commercial and Financial bid (Price Schedule) for the performance of Work and
incidental Goods/ Works in conformity with the said Tender Documents.

(Please tick appropriate boxes or strike out sentences/ phrases not applicable to you)
1) Our Credentials:

a) We are submitting this bid -

O on our behalf, and there are no agents/ dealers involved in this tender, and hence no
agency agreement or payments/ commissions/ gratuity is involved. Our company law
and taxation regulatory requirements and authorization for signatories and related
documents are submitted in Form 1.1 (Bidder Information).

Or

[0 as agents/ associates of our foreign principals. Our foreign principal’s law and taxation
regulatory requirements and authorization for signatories and related documents are
submitted in Form1.4 (Declaration by Agents/ Associates of Foreign Principals).

b) We.eeen, hereby certify that (1 We/ O Our Principals M/s ................. are a
firm of proven, established, and reputed Service Provider having Experience, past
performance, Personnel, Machinery and Financial capability, with offices at ------------ .
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2) Our Eligibility and Qualifications to participate

We comply with all the eligibility criteria stipulated in this Tender Document, and the relevant
declarations are made along with documents in Form 1.2 of this bid-form. We fully meet the
qualification criteria stipulated in this Tender Document, and the relevant details are submitted
along with documents in Form 4: ‘Qualification Criteria - Compliance. We authorise the Procuring
Entity to contact our Banker to seek references and clarifications.

3) Our Bid to deliver Work:

We offer to deliver the subject Work of requisite Performance Standards and within Delivery
Schedules in conformity with the Tender Document. The relevant details are submitted in Form 2:
‘Schedule of Requirements - Compliance and Form3: ‘Performance Standards and Quality
Assurance - Compliance’ (and its sub-forms).

4) Prices:

We hereby offer to perform the Work at our lowest prices and rates mentioned in the separately
uploaded Price-Schedule. It is hereby confirmed that the prices quoted therein by us are:

(a) based on terms of delivery and delivery schedule confirmed by us; and

(b) Cost break-up of the quoted cost, showing inter-alia costs (including taxes and duties
thereon) of all the included incidental Goods/ Works considered necessary to make the
proposal self-contained and complete, has been indicated therein, and

(c) based on the terms and mode of payment as stipulated in the Tender Document. We
have understood that if we quote any deviation to terms and mode of payment, our bid
is liable to be rejected as nonresponsive, and

(d) have been arrived at independently, without restricting competition, any consultation,
communication, or agreement with any other bidder or competitor relating to:

i) those prices; or
ii) the intention to submit an offer; or
iii) the methods or factors used to calculate the prices offered.

(e) have neither been nor shall be knowingly disclosed by us, directly or indirectly, to any
other bidder or competitor before bid opening or contract award unless otherwise
required by law.

5) Affirmation to terms and conditions of the Tender Document:

We have understood the complete terms and conditions of the Tender Document. We accept
and comply with these terms and conditions without reservations, although we are not signing
and submitting some of the sections of the Tender Document. Deviations, if any, are submitted
by us in Form 5: ‘Terms and Conditions - Compliance’. We also explicitly confirm acceptance of
the Arbitration Agreement as given in the Tender Document.

6) Bid Securing Declaration

We have submitted the Bid Securing Declaration (BSD, in lieu of Bid Security) in stipulated format
vide Form 7: ‘Documents Relating to bid security’.

7) Abiding by the Bid Validity
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We agree to keep our bid valid for acceptance for a period upto ------- , as required in the Tender
Document, or for a subsequently extended period, if any, agreed to by us, and are aware of
penalties in this regard stipulated in the Tender Document in case we fail to do so.

8) Non-tempering of Downloaded Tender Document and Uploaded Scanned Copies

We confirm that we have not changed/ edited the contents of the downloaded Tender
Document. We realise that any such change noticed at any stage, including after the contract
award, shall be liable to punitive action in this regard stipulated in the Tender Document. We also
confirm that scanned copies of documents/ affidavits/ undertakings uploaded along with our
Technical bid are valid, true, and correct to the best of our knowledge and belief. If any dispute
arises related to the validity and truthfulness of such documents/ affidavits/ undertakings, we
shall be responsible for the same. Upon accepting our financial bid, we undertake to submit for
scrutiny, on-demand by the Procuring Entity, originals, and self-certified copies of all such
certificates, documents, affidavits/ undertakings.

9) A Binding Contract:

We further confirm that, if our bid is accepted, all such terms and conditions shall continue to be
acceptable and applicable to the resultant contract, even though some of these documents may
not be included in the contract Documents submitted by us. We do hereby undertake that, until a
formal Contract is signed or issued, this bid, together with your written Letter of Award, shall
constitute a binding contract between us.

10) Performance Guarantee and Signing the contract

We further confirm that, if our bid is accepted, we shall provide you with performance security of
the required amount stipulated in the Tender Document for the due performance of the contract.
We are fully aware that in the event of our failure to deposit the required security amount and/ or
failure to execute the agreement, the Procuring Entity has the right to avail any or all punitive
actions laid down in this regard, stipulated in the Tender Document.

11) Signatories:

We confirm that we are duly authorized to submit this bid and make commitments on behalf of
the Bidder. Supporting documents are submitted in Form 1.1 annexed herewith. We acknowledge
that our digital/digitized signature is valid and legally binding.

12) Rights of the Procuring Entity to Reject bid(s):

We further understand that you are not bound to accept the lowest or any bid you may receive
against your above-referred Tender Document.

(Name and designation)
Duly authorized to sign bid for and on behalf of

[name & address of Bidder and seal of company]
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Form 1.1: Bidder Information

(Ref ITB-clause 9.2)

(To be submitted as part of Technical bid)
(on Company Letter-head)

(Along with supporting documents, if any)

Bidder’'s Name

[Address and Contact Details]

Bidder’s Reference No. Date..........

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining, Repair &
Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km under North Koel
Reservoir Project, Jharkhand and Bihar”

Note: Bidder shall fill in this Form following the instructions indicated below. No alterations to its
format shall be permitted, and no substitutions shall be accepted. Bidder shall enclose certified copies
of the documentary proof/ evidence to substantiate the corresponding statement wherever necessary
and applicable. Bidder's wrong or misleading information shall be treated as a violation of the Code
of Integrity. Such Bids shall be liable to be rejected as nonresponsive, in addition to other punitive
actions provided for such misdemeanours in the Tender Document.

(Please tick appropriate boxes or strike out sentences/ phrases not applicable to you)

1) Bidder/ Contractor particulars:

a) Name of the Company....................

b) Corporate Identity No. (CIN): ..ccocueveieieeceee e

c) Registration, if any, with The Procuring Entity: .......cccceeeeeveeeveceeeecenenns

d) GeM Supplier ID (if registered with GeM, it is mandatory at the time of placement of
Contract)

e) Place of Registration/ Principal place of busingss” .........cccceeveverereeeenenes

f)  Complete Postal Address: .......ccoeeeeveeveeeceveeceeceee e

g) Pincode/ ZIP COUE: ..ottt

h) Telephone nos. (with country/ area codes): .........cceoeveverennnne.

i) Mobile Nos.: (with country/ area codes): .......ccccvvevuvrreenns

j)  Contact persons/ Designation: .......cc.ccceeereereeerereeerererennnnns

K)  EMAIlIDS: woveeeeeeecece ettt et st

Submit documents to demonstrate eligibility as per NIT-clause 3 and ITB-clause 3.2 - A self-certified
copy of registration certificate — in case of a partnership firm — Deed of Partnership; in case of
Company — Notarized and certified copy of its Registration; and in case of Society — its Byelaws and
registration certificate of the firm.

2) Taxation Registrations:

a)  PAN NUMDEC: oot
b) Type of GST Registration as per the Act (Normal Taxpayer, Composition, Casual
Taxable Person, SEZ, etc.): ccccoceeerevereeeeecnene.
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C)  GSTIN NUMDEN: .ottt in Contractor and Service Site States
d) Registered/ Certified Offices from where the Work would be supported and Place of

Service Site for GST Purpose: ...................
e) Contact Names, Nos. & email IDs for GST matters (Please mention primary and

secondary CoNtacts): ...cccoeeeveeerereeereserereenens

Documents to be submitted: Self-attested Copies of PAN card and GSTIN Registration.

3)

4)

5)

Trade Registrations and Licences

We have the following registrations/ licences required for the performance of this Service
(tick as applicable). Authenticated copies of these are enclosed herewith:

O EPF
O ESI

O Labour Licence

O Any other required
Authorization of Person(s) signing the bid on behalf of the Bidder

a) Full Name:
b) Designation:
c) Signing as:

O A sole proprietorship firm. The person signing the bid is the sole proprietor/
constituted attorney of the sole proprietor,

O A partnership firm. The person signing the bid is duly authorised being a partner to
do so, under the partnership agreement or the general power of attorney,

O A company. The person signing the bid is the constituted attorney by a resolution
passed by the Board of Directors or in pursuance of the Authority conferred by
Memorandum of Association.

O A Society. The person signing the bid is the constituted attorney.

Documents to be submitted: Registration Certificate/ Memorandum of Association/
Partnership Agreement/ Power of Attorney/ Board Resolution

Bidder’s Authorized Representative Information

a) Name:

b) Address:

c) Telephone/ Mobile numbers:
d) Email Address:



TENDER NO: WAP/INFRA./NK/RMC(P-7)/2025

(Signature with date)

(Name and designation)

Duly authorized to sign bid for and on behalf of
[name & address of Bidder and seal of company]

DA: As above
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Form 1.2: Eligibility Declarations

(Ref ITB-clause 9.2)

(To be submitted as part of Technical bid)
(On Company Letter-head)

(Along with supporting documents, if any)

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining, Repair &
Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km under North Koel
Reservoir Project, Jharkhand and Bihar”

Bidder’'s Name

[Address and Contact Details]

Bidder’s Reference No. Date..........

Note: The list below is indicative only. You may attach more documents as required to confirm your
eligibility criteria.]

Eligibility Declarations

(Please tick appropriate boxes or cross out any declaration not applicable to the bidder)

We hereby confirm that we comply with all the stipulations of NIT-clause 3 and ITB-clause 3.2 and
declare as under and shall provide evidence of our continued eligibility to the Procuring Entity as may
be requested:

1) Legal Entity of Bidder:
2) Bidder/ Agent Status:
3) We solemnly declare that we (including our affiliates or subsidiaries or constituents):

(a) are not insolvent, in receivership, bankrupt or being wound up, not have our affairs
administered by a court or a judicial officer, not have our business activities suspended
and are not the subject of legal proceedings for any of these reasons;

(c) (including our Contractors/ subcontractors for any part of the contract):

i) Do not stand declared ineligible/ blacklisted/ banned/ debarred by the Procuring
Organisation or its Ministry/ Department from participation in its Tender Processes;
and/ or

ii)  Are not convicted (within three years preceding the last date of bid submission) or
stand declared ineligible/ suspended/ blacklisted/ banned/ debarred by appropriate
agencies of Government of India from participation in Tender Processes of all of its
entities, for offences mentioned in Tender Document in this regard. We have
neither changed our name nor created a new “Allied Firm”, consequent to the
above disqualifications.

(d) Do not have any association (as bidder/ partner/ Director/ employee in any capacity)
with such retired public official or near relations of such officials of Procuring Entity, as
counter-indicated, in the Tender Document.
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(e) We certify that we fulfil any other additional eligibility condition if prescribed in Tender
Document.

(f) We have no conflict of interest, which substantially affects fair competition. The prices
quoted are competitive and without adopting any unfair/ unethical/ anti-competitive
means. No attempt has been made or shall be made by us to induce any other bidder to
submit or not to submit an offer to restrict competition.

4) Restrictions on procurement from bidders from a country or countries, or a class of countries
under Rule 144 (xi) of the General Financial Rules 2017:

“We have read the clause regarding restrictions on procurement from a bidder of a country
which shares a land border with India and on sub-contracting to contractors from such countries,
and solemnly certify that we fulfil all requirements in this regard and are eligible to be
considered. We certify that:

a) we are not from such a country or, if from such a country, we are registered with the
Competent Authority (copy enclosed). and;

b) we shall not subcontract any work to a contractor from such countries unless such contractor is
registered with the Competent Authority.

5) Make in India Status:

Having read and understood the Public Procurement (Preference to Make in India PPP - M)
Order, 2017 (as amended and revised till date) and related notifications from the relevant Nodal
Ministry/ Department, and solemnly declare the following:

a) Self-Certification for the category of suppliers:

(Provide a certificate from statutory auditors/ cost accountant in case of Tenders above Rs 10
Crore for Class-I or Class-Il Local Suppliers). Details of local content and location(s) at which
value addition is made are as follows:

Local Content and %age

Location(s) of value addition

Therefore, we certify that we qualify for the following category of the supplier (tick the
appropriate category):

O Class-I Local Supplier/

O Class-Il Local Supplier/
0 Non-Local Supplier.

b) We also declare that.

O There is no country whose bidders have been notified as ineligible on a reciprocal basis
under this order for the offered Work, or

0 We do not belong to any Country whose bidders are notified as ineligible on a reciprocal
basis under this order for the offered Work.

6) Penalties for false or misleading declarations:
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We hereby confirm that the particulars given above are factually correct and nothing is
concealed and undertake to advise any future changes to the above details. We understand that
any wrong or misleading self-declaration would violate the Code of Integrity and attract
penalties as mentioned in this Tender Document.

(Name and designation)

Duly authorized to sign bid for and on behalf of

[name & address of Bidder and seal of company]

DA: Asin Sr 9 to 13 above, as applicable



Form 2: Schedule of Requirements - Compliance

(Ref ITB-clause 9.2, Schedule VI-1: Work Plan)
(To be submitted as part of Technical bid)
(Along with supporting documents, if any)

(on Company Letter-head)

TENDER NO: WAP/INFRA./NK/RMC(P-7)/2025

Work Plan

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining, Repair & Construction of Right Main Canal and its Structures from
RD 68.37 to 75.39 km under North Koel Reservoir Project, Jharkhand and Bihar”

Bidder’s Name

[Address and Contact Details]

Bidder’s Reference No.

Contract Period->

Contract Period Extendable by ->

Service Sr Activity Description and Scope of | Frequency/ Shifts, Quantum Units Local HSN 5GST Service Bidder’s
Sr Work; Outcomes, Timelines Content Code % Site/ GSTIN
Deliverables, reports Milestones (%) State
1 2 3 4 5 6 7
Schedule 1 [Description of Schedule]

® Mention total % and breakup into CGST, SGST, IGST, Cess etc.
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Service 1.1

[Description of Service]

1.11
1.1.2
1.13
Service 1.2 [Description of Service]
1.21
1.2.2
1.2.3
Service Sr Activity Description and Scope of | Frequency/ Shifts, Quantum Units Local HSN 5GST Service Bidder’s
Sr Work; Outcomes, Timelines Content Code % Site/ GSTIN
Deliverables, reports Milestones (%) State
1 2 3 4 5 6 7
Schedule 2 [Description of Schedule]
Service 2.1 [Description of Service]
2.1.1
2.1.2
2.1.3
Service 2.2 [Description of Service]
2.2.1
2.2.2

6 Mention total % and breakup into CGST, SGST, IGST, Cess etc.




TENDER NO: WAP/INFRA./NK/RMC(P-7)/2025

223 ] | | | | |

Note: Bidders must fill up this Form regarding ‘Work Plan’ in Section VI: ‘Schedule of Requirements’ maintaining the same numbering and structure. Add
additional details not covered elsewhere in your bid in this regard. Include details:

1) Description/ Scope of Service (indicate what is (and more important — what is not) included in the Work and conditions under which Work are to be

performed);
2) Outcomes, Deliverables, reports etc
3) Frequency/ Quantum/ Length & Duration of Activities
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Deviations from Schedule of Requirements

(Ref ITB-clause 9.2, Schedule VI: Schedule of Requirements)
(To be submitted as part of Technical bid)
(on Company Letter-head)

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining, Repair &
Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km under North Koel
Reservoir Project, Jharkhand and Bihar”

Bidder’s Name

[Address and Contact Details]

Bidder’s Reference No. Date..........

Note to Bidders: Highlight in this Form any deviations, if any, from Section VI: Schedule of
Requirements, Background and Work Plan. For clarity, you may add your Background.

Sl. No. Ref of Tender Document Subject Confirmation/ Justification/
Section, Clause Deviation/ Reason
Exception/
Section Clause/ sub-

reservation
clause

We shall comply with, abide by, and accept without variation, deviation, or reservation all
requirements detailed in Section VI: Schedule of Requirements, except those mentioned above. If
mentioned elsewhere in our bid, contrary terms and conditions shall not be recognised and shall be
null and void.

(Name and designation)
Duly authorized to sign bid for and on behalf of

[name & address of Bidder and seal of company]
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Form 3: Performance Standards and Quality Assurance -

Compliance
(Ref ITB-clause 9.2, Schedule VII: Performance Standards and Quality Assurance)
(To be submitted as part of Technical bid)
(on Company Letter-head)

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining, Repair &
Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km under North Koel
Reservoir Project, Jharkhand and Bihar”

Bidder’'s Name

[Address and Contact Details]

Bidder’s Reference No. Date..........

Note to Bidders: Also highlight deviations from Section VII: Performance and Quality Assurance
requirements maintaining the same numbering and structure. Add additional details not covered
elsewhere in your bid in this regard.

Sl. No. Ref of Performance Standards Subject Confirmation/ | Justification/
and Quality Assurance Clause Deviation/ Reason
Exception/
Section Clause/ sub- reservation
clause

We shall comply with, abide by, and accept without variation, deviation, or reservation all
Performance Standards and Quality Assurance requirements in the Tender Document, except those
mentioned above. If mentioned elsewhere in our bid, contrary terms and conditions shall not be
recognised and shall be null and void.

(Name and designation)

Duly authorized to sign bid for and on behalf of

[name & address of Bidder and seal of company]
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DA: Relevant documents like technical data, literature, drawings, and other documents
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Form 3.2: Work-Plan

(Ref ITB-clause 9.2, Schedule VII-2: Work Plan)
(To be submitted as part of Technical bid)
(on Company Letter-head)

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining, Repair &
Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km under North Koel
Reservoir Project, Jharkhand and Bihar”

Bidder’'s Name

[Address and Contact Details]

Bidder’s Reference No. Date..........

Note to Bidders: Show the timelines and milestones of performance and delivery of activities,
bringing out the dependencies and sequencing of activity. Work Plan may be preferably in a Gantt
Chart format.
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Form 4: Qualification Criteria - Compliance

(Ref ITB-clause 9.2, Schedule VIII: Qualification Criteria)
(To be submitted as part of Technical bid)

(Along with supporting documents, if any)

(on Company Letter-head)

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining, Repair &
Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km under North Koel
Reservoir Project, Jharkhand and Bihar”

Bidder’'s Name

[Address and Contact Details]

Bidder’s Reference No. Date..........

Note to Bidder: Furnish stipulated documents in support of the fulfiiment of qualifying criteria. The list
below is indicative only. You may attach more documents as required. Non-submission or incomplete
submission of documents may lead to rejection of the bid as nonresponsive. Also highlight in this form
deviations, if any, from Section VIII: Qualification Criteria.

Summary of Response to Qualification Criteria

Criteria 1 - Experience and Past Performance: Summary

1) Similar Experience (as per Form 4.1): Number of contracts (at least
[100] percent completed) of a nature and complexity equivalent to the
Work over the last [7] years

2) Nonperforming Contracts and Litigation: (as per form 4.2)

a) Number of non-performance of contracts within the last five (5)
years

i)  Value of All pending litigation as a percentage of the Bidder’s
net worth.

ii)  The number of occurrences of failure to sign a contract after
receiving a notice of award in the past five (5) years

Criteria 2 — Performance Capability

3) Key Personnel: Capability to deploy Key Personnel needed to perform | Yes/ No
the Service to the specified performance standards. (Details given in
Form 3.3)

4) Critical Equipment: Capability to deploy (own, hire, lease) Critical Yes/ No
Equipment needed to perform the Service to the specified
performance standards. (Details given in Form 3.4)

Criteria 3 - Financial Capability: (as per form 4.3)

Form 4: Qualification Criteria - Compliance [153]
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5) Financial Ratios

a) The average coefficient of the Current ratio
b) The average coefficient of Debt ratio

6) Average Turnover: Within last (3) years
7) Financial Liquidity:

a) Overall cash flow requirements for this Contract and our current
commitments
b) Access to cash-flow

Note: Bidders shall provide such evidence of their continued qualification to perform the Work
(including any changes in their litigation history) in a manner satisfactory to the Procuring Entity, as
the Procuring Entity may reasonably request at any time before the award of contract.

8) Documents Attached supporting the compliance to qualification criteria:

Sr. No. Document Attached, duly filled, signed, and copies self-attested

(Name and designation)
Duly authorized to sign bid for and on behalf of
[name & address of Bidder and seal of company]

DA: As above, if any
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Form 4.1: Performance Statement

Statement of Performance of Work During Last Five Years and Outstanding Current Orders
(Ref ITB-clause 9.2, Schedule VIII: Qualification Criteria)

(To be submitted as part of Technical bid)
(on Company Letter-head)

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining, Repair &
Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km under North Koel
Reservoir Project, Jharkhand and Bihar”

Bidder’'s Name

[Address and Contact Details]

Bidder’s Reference No. Date..........

Note to Bidder: Bidder must fill in this form to prove conformance to Criteria 1 — Experience and Past
Performance in Section VIl — Qualification Criteria. Mention contracts in which Bidder is or has been a
party, whether as a Service Provider, affiliate, associate, subsidiary, Subcontractor, or any other role.
The list below is indicative only. You may attach more documents as required to showcase your past
performance. Add additional details not covered elsewhere in your bid in this regard. Statements and
Documents may be mentioned/ attached here.

Contracting Entity — | Contract Title, Role in The total value Status as on
Name and Address Number and Contract of the order date ----
Date

(Name and designation)

Duly authorized to sign bid for and on behalf of
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[name & address of Bidder and seal of company]

DA: Performance records/ contracts
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Form 4.2 Non-performance, Litigation Statement

(Ref ITB-clause 9.2, Schedule VIII: Qualification Criteria)
(To be submitted as part of Technical bid)
(on Company Letter-head)

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining, Repair &
Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km under North Koel
Reservoir Project, Jharkhand and Bihar”

Bidder’'s Name

[Address and Contact Details]

Bidder’s Reference No. Date..........

Note to Bidders: Fill this Form for Bidder and each member of a joint venture or other association that
is a party to Bidder to highlight conformance to Criteria 1(b): Nonperforming Contracts and Litigation.
The list below is indicative only. You may attach more documents as required. Add additional details
not covered elsewhere in your bid in this regard.

Non-Performing Contracts as per Criteria 1 (b) Section VIII, Qualification Criteria

L Contract non-performance did not occur during the five years before the deadline for the bid submission
as per the above criteria

Or

U Contract(s) not performed during the five years before the deadline for the bid submission as per the
above criteria are listed below

Non performed
Total Contract

Year a portion of the | Contract Identification
Amount
contract
[insert [insert amount | Contract identification: [indicate complete contract title, [insert amount]
year] and percentage] | number, and any other identification]

Name of institution: [insert full name]
Address of institution: [insert street/city/country]

Reason(s) for non-performance: [indicate main reason(s)]
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Current and Past Proceedings, Litigation, Arbitration, Actions, Claims, Investigations and Disputes,
the process or outcome of which the Procuring Entity could reasonably interpret may impact or have
the potential to impact the financial or operational condition of Bidder in a manner that may adversely
affect the Bidder’s ability to satisfy any of its obligations under the contract as per Section VIII.
Qualification Criteria

Note: Bidder and each member of a Joint Venture/Consortium making up a Bidder must complete this
table

O No Or [ Yes
If Yes, Describe:

Value of Award
Matter in Actual or

Year . Contract Identification ( . .
Dispute Potential) Against

Bidder

[insert [insert amount | Contract identification: [indicate complete contract title, [insert amount]
year] and percentage] | number, and any other identification]

Name of institution: [insert full name]
Address of institution: [insert street/city/country]

Reason(s) for non-performance: [indicate main reason(s)]
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Form4.3 Financial Capability Statements

(Ref ITB-clause 9.2, Schedule VIII: Qualification Criteria)
(To be submitted as part of Technical bid)
(on Company Letter-head)

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining, Repair &
Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km under North Koel
Reservoir Project, Jharkhand and Bihar”

Bidder’'s Name

[Address and Contact Details]

Bidder’s Reference No. Date..........

Note to Bidders: Fill this Form for Bidder and each member of a joint venture or other association that
is a party to Bidder to highlight conformance to Criteria 3: Financial Capability. The list below is
indicative only. You may attach more documents as required. Add additional details not covered
elsewhere in your bid in this regard.

Form 4.3.1: Financial Statements and Ratios

Note: Each Bidder or member of a Joint Venture/Consortium making up a Bidder must fill in this form.

Financial Data for Previous Three (3) Years

Year 1: Year 2: Year 3:

Information from Balance Sheet

Total Assets

Total Liabilities

Net Worth

Current Assets

Current Liabilities

Information from Income Statement

Total Revenues

Profits Before Taxes

Profits After Taxes

Financial Ratios (Bidders to fill this table. The Procuring Entity shall verify during the review process)

Current Ratio

Debt Ratio
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U Attached are copies of financial statements (either audited financial statements supported
by audit letters or certified financial statements supported by tax returns) as indicated
above, complying with the following conditions.

e All such documents reflect the financial situation of Bidder or a member of a Joint
Venture or other Association and not a sister or parent company.

e A Chartered accountant must audit historical financial statements.

e Historical financial statements must be complete, including all notes to the financial
statements.

e Historical financial statements must correspond to accounting periods already
completed and audited (no statements for partial periods shall be requested or
accepted).
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Form 4.3.2: Average Annual Turnover

(Ref ITB-clause 9.2)
(To be submitted as part of Technical bid)
(on Company Letter-head)

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining, Repair &
Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km under North Koel
Reservoir Project, Jharkhand and Bihar”

Bidder’s Name

[Address and Contact Details]

Bidder’s Reference No. Date..........

Note: Each Bidder or member of a Joint Venture/Consortium making up a Bidder must fill in these
forms.

Annual Turnover Data for the Last Three (3) Years

Year Turnover Amount

Average Annual Construction Turnover
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Form 4.3.3: Financial Resources

(Ref ITB-clause 9.2, Schedule VIII: Qualification Criteria)
(To be submitted as part of Technical bid)

(Along with supporting documents, if any)

(on Company Letter-head)

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining, Repair &
Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km under North Koel
Reservoir Project, Jharkhand and Bihar”

Bidder’'s Name

[Address and Contact Details]

Bidder’s Reference No. Date..........

Note: Each Bidder or member of a Joint Venture/Consortium making up a Bidder must fill in this form,
specifying proposed sources of financing, such as liquid assets, unencumbered real assets, lines of
credit, and other financial means, net of current commitments, available to meet the total cash flow
demands of the subject Contract or contracts as indicated in Section VII: Qualification Criteria.

No. Source of Financing Amount (Rs Lakh)

Note: Attach Supporting Documents — i.e., Statement from Bankers etc.
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Form 4.3.4: Current Contract Liabilities/ Works in Progress

(Ref ITB-clause 9.2, Schedule VIII: Qualification Criteria)
(To be submitted as part of Technical bid)
(on Company Letter-head)

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining, Repair &
Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km under North Koel
Reservoir Project, Jharkhand and Bihar”

Bidder’s Name

[Address and Contact Details]

Bidder’s Reference No. Date..........

Note: Each Bidder and each member of a Joint Venture/Consortium making up a Bidder should provide
information on their current commitments on all contracts that have been awarded, or for which a
letter of intent or acceptance has been received, or for contracts approaching completion, but for which
an unqualified, full completion certificate has yet to be issued.

Title, No., and | Contracting Entity; Value of Estimated Avg monthly invoicing
date of Contract contact details outstanding completion | over last six months (Rs
work Rs Lakh date Lakh)

Total Monthly Commitment
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Form 5: Terms and Conditions - Compliance

(Ref ITB-clause 9.2)
(To be submitted as part of Technical bid)
(on Company Letter-head)

Bidder’s Name

[Address and Contact Details]

Bidder’s Reference No. Date..........

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining, Repair &
Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km under North Koel
Reservoir Project, Jharkhand and Bihar”

Note to Bidders: Fill up this Form regarding Terms and Conditions in the Tender Document,
maintaining the same numbering and structure. Add additional details not covered elsewhere in your
bid in this regard.

Sl. No. Ref of Tender Document Subject Confirmation/ | Justification/
Section, Clause Deviation/ Reason
Exception/
Section Clause/ sub- reservation

clause

We shall comply with, abide by, and accept without variation, deviation, or reservation all terms and
conditions of the Tender Document, except those mentioned above. If mentioned elsewhere in our
bid, contrary terms and conditions shall not be recognised and shall be null and void.

(Name and designation)

Duly authorized to sign bid for and on behalf of
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[name & address of Bidder and seal of company]

DA: If any, at the option of the Bidder.
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Form 6: Checklist for Bidders

(Ref ITB-clause 9.2)
(To be submitted as part of Technical bid)
(on Company Letter-head)

Bidder’s Name

[Address and Contact Details]

Bidder’s Reference No. Date..........

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining, Repair &
Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km under North Koel
Reservoir Project, Jharkhand and Bihar”

Note to Bidders: This check-list is merely to help the bidders to prepare their bids, it does not over-ride
or modify the requirement of the tender. Bidders must do their own due diligence also.

Sr Documents submitted, duly filled, signed Yes/ No/
NA

1. Form 1.- bid Form (to serve as covering letter and declarations applicable
for both the Techno-commercial and Financial bid)

2. Form 1.1: Bidder Information along with Power of attorney and
Registration Certificates etc.

3. Form 1.2: Eligibility Declarations, along with supporting documents

3.a Self-attested copy of Registration certificate for bidders/ subcontractors

from restricted neighbouring countries

3.b Self-attested copy of MSME registration

3.c Self-attested copy of Start-up registration/ status

3d Self-attested copy of the certificate of Local Supplier Status for Make in
India policy, from auditors/ cost accountant in case of Tenders above Rs 10
Crore

4, Copies of

4.a Self-attested copy of Registration certificates etc., of the agent/ dealer.

4.b Self-attested copy of Power of Attorney etc. authorizing signatories on

stamp paper

5. Form 2: Schedule of Requirements - Compliance

Form 3: Performance Standards and Quality Assurance - Compliance

6.a Form 3.1, 3.2, 3.3, 3.4, and 3.5 to support Form 3
7. Form 4: Qualification Criteria - Compliance
7.a Form 4.1, 4.2, 4.3 to support Form 4
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Sr Documents submitted, duly filled, signed Yes/ No/
NA

Form 5: Terms and Conditions - Compliance

Form 6: This Checklist

10. Form 7: Documents relating to Bid Security
11. If applicable, Form 8: Duly signed Integrity Pact, If stipulated in AITB.
12. Price Schedule (BOQ) Excel Sheet downloaded from the Portal and filled

and uploaded

13. Any other requirements, if stipulated in TIS/ AITB; or if considered relevant
by the Bidder

(Name and designation)

Duly authorized to sign bid for and on behalf of...............c...........

[name & address of Bidder and seal of company]
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Form 8: Integrity Pact

(If stipulated in TIS, ref Claus 8.2.1 of ITB)
(To be signed on Plain Paper)
(To be submitted as part of Technical bid)

Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7: Lining, Repair &
Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km under North Koel
Reservoir Project, Jharkhand and Bihar”

This Agreement (hereinafter called the Integrity Pact) is made on day of the month of
202__ at , India.

BETWEEN

Procuring Organization, through Head of the Procuring Organisation, for

and on behalf of Chief Engineer, North Koel Project (here in after called the “The Principal”, which
expression shall mean and include unless the context otherwise requires, his successors in office and
assigns) of the First Part

AND

M/ s. (hereinafter called the “The Bidder/ Contractor” which
expression shall mean and include, unless the context otherwise requires, his successors and
permitted assigns) of the Second Part.

PREAMBLE

‘The Principal’ intends to award, under laid down organizational procedures, contract/ s for
, ‘The Principal’ values full compliance with all relevant laws of the land,
rules, regulations, economic use of resources and of fairness/ transparency in its relations with its
Bidder(s) and/ or Contractor(s).

In order to achieve these goals, the Principal shall appoint Independent External Monitors (IEMs)
who shall monitor the tender process and the execution of the contract for compliance with the
principles mentioned above.

Section 1 - Commitments of the ‘The Principal’

(1) ‘The Principal’ commits itself to take all measures necessary to prevent corruption and to
observe the following principles: -

a. No employee of the Principal, personally or through family members, shall in connection
with the tender for, or the execution of a contract, demand, take a promise for or accept, for self or
third person, any material or immaterial benefit which the person is not legally entitled to.

b. The Principal shall, during the tender process, treat all Bidder(s) with equity and reason. The
Principal shall in particular, before and during the tender process, provide to all Bidder(s) the same
information and shall not provide to any Bidder(s) confidential/ additional information through
which the Bidder(s) could obtain an advantage in relation to the tender process or the contract
execution.
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C. The Principal shall exclude from the process all known prejudiced persons.

(2) If the Principal obtains information on the conduct of any of its employees, which is a
criminal offence under the IPC/ PC Act, or if there be a substantive suspicion in this regard, the
Principal shall inform the Chief Vigilance Officer and in addition, can initiate disciplinary actions.

Section 2 - Commitments of the ‘Bidder/ Contractor’

(1) The ‘Bidder/ Contractor’ commit themselves to take all measures necessary to prevent
corruption. The ‘Bidder/ Contractor’ commit themselves to observe the following principles during
participation in the tender process and during the contract execution.

a. The ‘Bidder/ Contractor’ shall not, directly or through any other person or firm, offer,
promise, or give to any of the Principal’s employees involved in the tender process or the execution
of the contract, or to any third person any material or other benefit which he is not legally entitled
to, in order to obtain in exchange any advantage of any kind whatsoever during the tender process
or during the execution of the contract.

b. The ‘Bidder/ Contractor’ shall not enter with other Bidders info any undisclosed agreement
or understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to
restrict competitiveness or to introduce cartelisation in the tender process.

c. The ‘Bidder/ Contractor’ shall not commit any offence under the relevant IPC/ PC Act;
further, the ‘Bidder/ Contractor’ shall not use improperly, for purposes of competition or personal
gain, or pass on to others, any information or document provided by the Principal as part of the
business relationship, regarding plans, technical proposals, and business details, including
information contained or transmitted electronically.

d. The ‘Bidder/ Contractor’ of foreign origin shall disclose the name and address of the Agents/
representatives in India if any. Similarly, the Bidder/ Contractors of Indian Nationality shall furnish
the name and address of the foreign principals, if any. Further details as mentioned in the
“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder/ Contractor.
Further, as mentioned in the Guidelines, all the payments made to the Indian agent/ representative
have to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is
placed in Appendix to this agreement.

e. The ‘Bidder/ Contractor’ shall, when presenting their bid, disclose any and all payments
made, is committed to, or intends to make to agents, brokers, or any other intermediaries in
connection with the award of the contract.

f. Bidder/ Contractor who have signed the Integrity Pact shall not approach the Courts while
representing the matter to IEMs and shall wait for their decision in the matter.

(2) The ‘Bidder/ Contractor’ shall not instigate third persons to commit offences outlined above
or be an accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from future contracts

If the ‘Bidder/ Contractor’, before award or during execution, has committed a transgression
through a violation of Section 2, above or in any other form such as to put their reliability or
credibility in question, the Principal is entitled to disqualify the ‘Bidder/ Contractor’ from the tender
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process or take action as per the procedure mentioned in the “Guidelines on Banning of business
dealings”.

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the ‘Bidder/ Contractor’ from the tender process prior to the
award according to Section 3, the Principal is entitled to demand and recover from ‘Bidder/
Contractor’ the damages equivalent to Earnest Money Deposit/ Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is
entitled to terminate the contract according to Section 3, the Principal shall be entitled to demand
and recover from the contractor liquidated damages of the contract value or the amount equivalent
to Performance Bank Guarantee.

Section 5 - Previous transgression

(1) Bidder declares that no previous transgressions occurred in the last three years with any
other Company in any country conforming to the anti-corruption approach or with any Public Sector
Enterprise in India that could justify his exclusion from the tender process.

(2) If Bidder makes an incorrect statement on this subject, he can be disqualified from the
tender process, or action can be taken as per the procedure mentioned in “Guidelines on Banning of
business dealings”.

Section 6 - Equal treatment of all Bidders/ Contractors/ Subcontractors

(1) In the case of Sub-contracting, the Principal Contractor shall take responsibility for the
adoption of the Integrity Pact by the Sub-contractor.

(2) The Principal shall enter into agreements with identical conditions as this one with all
Bidders and Contractors.

(3) The Principal shall disqualify from the tender process all bidders who do not sign this Pact or
violate its provisions.

Section 7 - Criminal charges against violating Bidder(s)/ Contractor(s)/ Subcontractor(s)

If the Principal obtains knowledge of the conduct of a Bidder, Contractor or Subcontractor, or of an
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal shall
inform the same to the Chief Vigilance Officer.

Section 8 - Independent External Monitor

(1) The Principal appoints a competent and credible Independent External Monitor for this Pact
after approval by Central Vigilance Commission. The task of the Monitor is to review independently
and objectively whether and to what extent the parties comply with the obligations under this
agreement.

(2) The Monitor is not subject to instructions by the representatives of the parties and performs
his functions neutrally and independently. The Monitor would have access to all Contract documents
whenever required. It shall be obligatory for him/ her to treat the information and documents of the
Bidders/ Contractors as confidential. He/ she reports to the Head of the Procuring Organisation.
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(3) The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the Principal, including that provided by the contractor.
The contractor shall also grant the Monitor, upon his request and demonstration of a valid interest,
unrestricted and unconditional access to their project documentation. The same is applicable to Sub-
contractors.

(4) The Monitor is under contractual obligation to treat the information and documents of the
Bidder/ Contractor(s)/ Sub-contractor(s) with confidentiality. The Monitor has also signed
declarations on ‘Non-Disclosure of Confidential Information’ and of ‘Absence of Conflict of Interest’.
In case of any conflict of interest arising at a later date, the IEM shall inform the Head of the
Procuring Organization and recuse himself/ herself from that case.

(5) The Principal shall provide to the Monitor sufficient information about all meetings among
the parties related to the Project provided such meetings could have an impact on the contractual
relations between the Principal and the contractor. The parties offer the Monitor the option to
participate in such meetings.

(6) As soon as the Monitor notices, or believes to have noticed, a violation of this agreement, he
shall so inform the Management of the Principal and request the Management to discontinue or
take corrective action, or to take other relevant action. The monitor can, in this regard, submit non-
binding recommendations. Beyond this, the Monitor has no right to demand from the parties that
they act in a specific manner, refrain from action, or tolerate action.

(7) The Monitor shall submit a written report to the Head of the Procuring Organisation within 8
to 10 weeks from the date of reference or intimation to him by the Principal and, should the
occasion arise, submit proposals for correcting problematic situations.

(8) If the Monitor has reported to Head of the Procuring Organisation, a substantiated suspicion
of an offence under relevant IPC/ PC Act, and Head of the Procuring Organisation has not, within the
reasonable time, taken visible action to proceed against such offence or reported it to the Chief
Vigilance Officer, the Monitor may also transmit this information directly to the Central Vigilance
Commissioner.

(9) The word ‘Monitor’ would include both singular and plural.
Section 9 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the contractor 5 months after
the last payment under the contract and for all other Bidders 6 months after the contract has been
awarded. Any violation of the same would entail disqualification of the bidders and exclusion from
future business dealings.

If any claim is made/ lodged during this time, the same shall be binding and continue to be valid
despite the lapse of this pact as specified above unless it is discharged/ determined by the Head of
the Procuring Organisation.

Section 10 - Other provisions

(1) This agreement is subject to Indian Law. The place of performance and jurisdiction is the
Registered Office of the Principal, i.e., New Delhi.

(2) Changes and supplements, as well as termination notices, need to be made in writing. Side
agreements have not been made.
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(3) If the contractor is a partnership or a consortium, this agreement must be signed by all
partners or consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder of
this agreement remains valid. In this case, the parties shall strive to come to an agreement with their
original intentions.

(5) Issues like Warranty/ Guarantee etc., shall be outside the purview of IEMs.

(6) In the event of any contradiction between the Integrity Pact and its Appendix, the Clause in
the Integrity Pact shall prevail.

For and on behalf of the Principal

(Name of the Officer and Designation)
(Office Seal)

For and on behalf of ‘Bidder/ Contractor.’

(Name of the Officer and Designation)
(Office Seal)

For and on behalf of the Principal
Place

Date

Witness 1:

(Name & Address)

Witness 2:

(Name & Address)

<>
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FORMATS
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Format 1: Contract Form

(Ref ITB-clause 13.2)

The Chief Engineer, North Koel Project, through
Head of Procurement

Procuring Organisation

[Complete address of the Procuring Entity]
Contract No............. dated................

To

Contractor [Write Name]

[Complete address of the contractor]

Subject:
Ref: 1. This office’ Letter of Award No...................... dated ........

2. This office Tender Document No. WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: “Package-7:
Lining, Repair & Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km under

North Koel Reservoir Project, Jharkhand and Bihar”, dated............. and subsequent Amendment
No.............. , dated......... (If any). (Hereinafter referred to as ‘the Tender Document’)
3. Your Tender No......... dated........ and subsequent communication(s)/ Revised Offer No............ dated

........ (If any), exchanged between you and this office in connection with this tender. (Hereinafter
referred to as ‘Your Offer’)

Dear Sir/ Madam,

Your bid referred above, read with subsequent letters mentioned above, for the Work stipulated in
the Schedules annexed herewith, have been accepted. Terms and conditions in this Contract and the
documents listed in the clause below shall apply.

2. Terms and conditions in the documents mentioned under Reference no: 1, 2 and 3 above
(including General and Special Conditions of Contract) shall also be part of this contract.

Note: The words, expressions, definitions, and abbreviations used in this Contract shall have the same
meanings as are respectively assigned to them in the General Condition of Contract of ‘the Tender
Document’.

(Signature, name and address of [Procuring Entity]’s authorized, official)
For and on behalf of..........
Received and accepted this CoONtract .......cccveveiveveereececce e

(Signature, name, and address of the contractor’s executive duly authorized to sign on behalf of the
contractor)

For and on behalf of .......ccceevevrennenne.
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(Name and address of the contractor)

(Seal of the contractor) Place: Date:
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Format 1.1: Description of Works

The Chief Engineer, North Koel Project, through
Head of Procurement

Procuring Organisation

[Complete address of the Procuring Entity]

Tender Document No. Tender No./ WAP/INFRA./NK/RMC(P-7)/2025; Tender Title: Package-7:
Lining, Repair & Construction of Right Main Canal and its Structures from RD 68.37 to 75.39 km
under North Koel Reservoir Project, Jharkhand and Bihar Contract No ; Date_
Contractor’'s Name

[Address and Contact Details]

[Give detailed descriptions of the work to be executed, dates for delivery, place of
performance, specific tasks to be approved Procuring Entity, etc. This Description of works
is based on Section VI: Schedule of Requirements in the Tender Document and
incorporates changes agreed upon during evaluation. It must be noted that this
Description of works takes precedence over the Contractor's bid, so any changes
recommended or requested by the Contractor do not alter the works is required to perform
unless agreed to during evaluation and incorporated into this Description of Works.]

In the event of any inconsistency between this Description of Works and the ‘bid’, the
priority of interpretation shall be given to this Description of Works.

This format shall cover all details from Sections VI and VII; Forms 2; 3; 3.1; 3.2 of the bid.
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Format 1.3: Bank Guarantee Format for Performance Security
(Ref ITB-clause 13.2.4 and GCC-clause 5.8)
To
The Chief Engineer, North Koel Project, through
Head of Procurement
Procuring Organisation
[Complete address of the Procuring Entity]

WHhEIEAS...ucuereteereeeeee ettt (name and address of the contractor) (Hereinafter called
“the contractor”) has undertaken, in pursuance of contract no ........... date....ccoeunres to delivery
.................. (Description of Work) (Hereinafter called “the contract”).

And Whereas you have stipulated it in the said contract that the contractor shall furnish you with a
bank guarantee by a Commercial bank for the sum specified therein as security for compliance with
its obligations as per the contract;

And Whereas we have agreed to give the contractor such a bank guarantee.

Now Therefore we hereby affirm that we are guarantors and responsible to you, on behalf of the
contractor, up to a total of ....ccceeeoeiece e (amount of the guarantee in words and
figures), and we undertake to pay you, upon your first written demand declaring the contractor to be
in default under the contract and without cavil or argument, any sum or sums within the limits of
(amount of guarantee) as aforesaid, without your needing to prove or to show grounds or reasons
for your demand or the sum specified therein.

We hereby waive the necessity of your demanding the sail debt from the contractor before
presenting us with demand.

We further agree that no change or addition to or other modification of the terms of the contract to
be performed thereunder or of any of the contract documents which may be made between you and
the contractor shall in any way release us from any liability under this guarantee, and we hereby
waive notice of any such change, addition, or modification.

This guarantee shall be valid until the ............. day of ....... 20......

OUF ettt branch at.................. *(Name & Address of the ......cccccueveuenenee. *(branch) is
liable to pay the guaranteed amount depending on the filing of a claim and any part thereof under
this Bank Guarantee only and only if you serve upon us at our .................. * branch a written claim or
demand and received by us at our ....................... * branch on or before Dt.............. otherwise, the bank
shall be discharged of all liabilities under this guarantee after that.
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(Signature of the authorized officer of the Bank)

Seal, name & address of the Bank and address of Branch

*Preferably at the headquarters of the authority competent to sanction the expenditure for
procurement of goods/ service or at the concerned district headquarters or the state headquarters.
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Format 1.4: No Claim Certificate

(Refer GCC-Clause 11.6.6)
(On company Letter-head)

Contractor’'s Name

[Address and Contact Details]

Contractor’s Reference No. Date..........

To

The Chief Engineer, North Koel Project, through
Head of Procurement

Procuring Organisation

[Complete address of the Procuring Entity]

No Claim Certificate

Sub: Contract Agreement no. ---------------- dated -------------- for the supply of

We have received the sum of Rs. (Rupees only) as
final settlement due to us for the supply of
under the abovementioned contract agreement.

We have received all the amounts payable to us with this payment and have no outstanding
dispute of any description whatsoever regarding the amounts worked out as payable to us and
received by us.

We hereby unconditionally and without any reservation whatsoever, certify that we shall have no
further claim whatsoever, of any description, on any account, against the Procuring Entity, under
contract above. We shall continue to be bound by the terms and conditions of the contract
agreement regarding its performance.

Yours faithfully,
Signatures of contractor or
Officer authorised to sign the contract documents.
on behalf of the contractor
(Company Seal)

Date:

Place:

Format 1.4: No Claim Certificate [179]
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Information Required to Calculate the BID Capacity

1. To calculate the value of “A”
A table containing value of Civil Engineering Works in respect to Projects (Turnkey projects / Iltem rate
contract / Construction works) undertaken by the Bidder during the last 3 years is as follows:

S. No. Year Value of Civil Engg. Works undertaken w.r.t. Projects
(Rs. In Crores)
1 2024-25
2 2023-24
3 2022-23

Maximum value of projects that have been undertaken during the F.Y.
Crores (Rupees

the last 3 years and value thereof is Rs.

out of

Further, value updated to the price level of the year indicated in Appendix is as follows:

Rs.

Crores X

(Updation Factor as per Appendix) = Rs.

Crores (Rupees

For and on behalf of

Authorized Signatory

(Name

signatory) of the Bidder)

authorised Signatory

Name of the Statutory Auditor’s firm
Seal of the audit firm: (Signature, name

and designation and Membership No. of

2. To calculate the value of “B”

A table containing value of all the existing commitments and on-going workings to be completed during

the next years is as follows:
Sl. Name of | Percentage Date of Value of | Value of Balance | Anticipate | Balance
No. Project / of start / contract work value of d value
Work participatio | appointed | as per complete |workto be | dateof | ofwork at
n of Bidder | date of |Agreemen d completed | completio 202-23
in the project t n price level
project JLOA
Rs.in Rs. in Rs. in Rs. in Crore
Crore Crore Crore




TENDER NO: WAP/INFRA./NK/RMC(P-7)/2025

4 5

6

7= (5-6) 8 9=(3x7x
#)

Updation Factor as given below:

For Year F.Y./ Calendar Year Updation Factor
2024-25 1.00
2023-24 1.05
2022-23 1.10

The Statement showing the value of all existing commitments and ongoing works as well as the
stipulated period of completion remaining for each of the works mentioned above is verified from
the certificate issued that has been countersigned by the Client or its Engineer-in-charge not below
the rank of Executive Engineer or equivalent in respect of Projects or Concessionaire / Authorized
Signatory of Projects. No awarded / ongoing works has been left in the aforesaid statement which has
been awarded to M/s.................. individually.

Signatory

For and on behalf of (Name
signatory) of the Bidder)

Authorised

Name of the Statutory Auditor’s firm Seal of the
audit firm:

(Signature, name
and designation and Membership No. of
Authorised Signatory




Form 7: Documents Relating To Bid Security

Note: Submit as Form 7 as part of Technical bid, a Bid Securing Declaration In lieu of bid security in
the following format. Bidders exempted from submission of bid security are also required to submit
this.

Bid Securing Declaration
(on Company Letter-head)

Bidder’s Name

[Address and Contact Details]

Bidder’s Reference No. Date..........

To

Procuring Authority

Procuring Organisation

[Complete address of the Procuring Entity]

Ref: Tender Document No. Tender No./ xxxx; Tender Title:
Sir/ Madam

We, the undersigned, solemnly declare that:

We understand that according to the conditions of this Tender Document, the bid must be supported
by a Bid Securing Declaration in lieu of Bid Security.

We unconditionally accept the conditions of this Bid Securing Declaration. We understand we shall
stand automatically suspended from being eligible for bidding in any tender in Procuring
Organisation for 2 years from the date of opening of this bid if we breach our obligation(s) under the
tender conditions if we:

4) withdraw/ amend/ impair/ derogate, in any respect, from our bid, within the bid validity; or
5) being notified within the bid validity of the acceptance of our bid by the Procuring Entity:

(b) refused to or failed to produce the original documents for scrutiny or the required
Performance Security within the stipulated time under the conditions of the Tender
Document.

(c) Fail or refuse to sign the contract.

We know that this bid-Securing Declaration shall expire if the contract is not awarded to us, upon:
1) receipt by us of your notification

(d) of cancellation of the entire tender process or rejection of all bids or
(e) of the name of the successful bidder or

2) forty-five days after the expiration of bid validity any extension to it.



(Signature with date)

(Name and designation)

Duly authorized to sign bid for and on behalf of............c..c.c.c.......
[name & address of Bidder and seal of company]

Dated on ............. day of .............. [insert date of signing]

Place....ccvcececeeeeeree e [ insert place of signing]



Form 3.3: Personnel Details

(To be submitted as part of Technical bid)

(on Company Letter-head)

Tender Document No. Tend No./ xxxx; Tender Title:

Bidder’'s Name

[Address and Contact Details]

Bidder’s Reference No.

A. Key Personnel

Work Experience

Qualification/ . . Work
.. . in a similar .
Position/ Man- Certification/ .. Experienc
No. ] Name i position in
Location Months License/ e ) e Total
Trainin similar Projects (vr.)
& (Yr.) ‘
1
2
3
4
5




CVs of Key Personnel

Name of Bidder

Position
Personnel Name: Date of birth:
information Qualification/ Certification/ License/ Training
Name of employer:
Address of employer:
Present Telephone Contact (manager / personnel
employment officer)
Fax E-mail
Job title Years with present employer

Summarize professional experience over the last 10 years, in reverse chronological order.
Indicate technical and managerial experience relevant to the project.

From

To

Company / Project / Position / Relevant technical and
management experience

B. Non-key Personnel

Sr.
No.

Staff Category

Skill/ Experience/
Qualification

Nos to be Deployed/
Location

Man-Months




Form 3.4: Equipment Details

(To be submitted as part of Technical bid)
(on Company Letter-head)
Tender Document No. Tend No./ xxxx; Tender Title:

Bidder’s Name

[Address and Contact Details]

Bidder’s Reference No. Date..........

Equipment Details

Equipment Description/ Specifications/ Capacity/ Ownership Number
Category Condition and Age Details
1 2 3 > 6

Critical Equipment Details

1.

2.

3.

Other Equipment Details

1.




