BID DOCUMENT

No.: WAP/PMGSY (JCB)/2025-26/02 Dated:- 28.06.2025

SHORT NOTICE
INVITING TENDER (NIT)

For

Emergency Maintenance Work including Slip Clearance and Construction
of Protection Work for Road under PMGSY in Uttarakhand damaged during
Monsoon Period (Jun-September) for Year 2025-26 in Distt. Almora, and

Bageshwar, Uttarakhand.

-
m AT 2T fufes

% WAPCOS vumitep

("ll\\l TAXPWIN @1 SUushn oict T¥IE- N Al(’l?l)
\ (A Government of India Undertaking - Ministry of Water Resources)j

Chief Executive Director (Envt. & CM)
WAPCOS Ltd.

(A Government of India Undertaking)
76-C, Sector-18, Institutional Area, Gurugram (Haryana) — 122015
Phone No: -0124-2348698



INDEX

»

No.

Contents

Reference

Index Page

Letter for Short Notice Inviting Tender (SNIT)

Sectionl: Instruction to Bidders

Section-2: Tender Form G.P.W. No — 8

S Il R A

Section-3: General Conditions of Contract as per G. P. W.
Form-9 (PWD, Uttarakhand)

Letter of Submission for Quotations

Schedule-A: Technical Bid Form

Schedule-B: Financial Bid Form

©| o Nl o

Section-4: Forms & Formats

Format for Date of Start

Format for Letter of Acceptance




PEIEEPIRIE| Hded Jlvil, 3TXIYVs

No.: WAP/PMGSY (JCB)/2025-26/02 Date: 28.06.2025

SHORT TERM NOTICE INVITING TENDER

ITRIITS Y07 G [APHTH  WHROT  (JOIMROMROSI0Y0) ITRIETS Bl AR J=
AR Fvs  (waferer wd o yewE), oo fafics, Toum, gRamom gRr ddw smuer (af
2025—26) @ I AFNA (SH—TIdwR) & SR WoTHOSHOTHOATS0 & If=id fHd faf= sraweg @t
®I Gl 7 S0H0d10 § FAdl BT B & B & ford online Ffasr smifza & Sl €1

fAfaer wom  faieé 28062025 W 05072025 d&® PMGSY & dadrse
https://www.pmgsytendersuk.gov.in ¥ RJed SRTdre I o1 Wad © | [fder @1 w4 ufdar
PMGSY Portal 9= &1 wifad &1 weft | ffasr Sr & @1 s~ fAfr 05.07.2025 &1 JTORTES 1:00 o
TP 2| 32gd AT SWIad died W 3l AfIaT ey v &9 wad § Ud o airaedds faar
yoa  (Affidavits, Bid Validity, EMD, Bid Document Fee) #o %4 # w™ '8’ # 3ifdha draiera #
fadT® 05.07.2025 STURTET 1:00 §o1 qPH OTH &I AHd & | U ISR feid 05.07.2025 &1 Tfsa Afifa
ERT JURTET 3:00 Fol TS Wrefl SR |

fAfder & |1 w0 100/— BT A SRS LY YR A w0 1.00 & WY fedhe W
R BR e & =F & QAT & o Hold d1 nmawad g | Afder dwel @i o d g
SHodloge]0—8, STouloSeR]o—9 d Afdar yu= THOUWo 83, 79 /97 TAT =Rl HIH—69,/70 Td SIRIATC
HA@I—2611 /111(2) / 07—75(HT0) / 2000 f&ATdH 26.10.2007 & AR AF BN | BT @l Gl FF=TgaR 2 |

SR SR IgHIta
0 S ERIEY mmgg mﬁm(ﬁo fAfasT yoa o 4 5g
T0 SR wer | oy | emm ﬁ)ﬁgréa’ﬂ.a TR SRt
1 2 3 4 5 6 7 8

Emergency Maintenance Work including Slip Clearance during the Monsoon Period (June — September) for Year|
2025-26

P1U-Bhatrojkhan, Distt. Almora

Package-1:

Emergency Maintenance Work| Rs. YR IR AT

including slip clearance for Road 2,000/- 10 Tﬁoem‘oqp Hﬁ?ﬁ\_ﬂ’@'ﬁ

a) Lachhmola to Nauban, Motor| . PR ~ o l
Rs. (in form HFHTS O, I-Talel,

Road, Length-4.90 Km. | 04 \TE | 45 foT | 7,18,157/-

L . . 14,400/- | of DD SR @(—I, ITHIST |
(b) Bhikiyasain to Baina-karakot M/R) (in form of| Non- 0707055944245
Length-7.70 Km. Block-Tarikhet, PIU{" EpDR) |refundabl

Bhatrojkhan

€)

email id- piubhatrojkhan@
WapCcos.co.in



https://www.pmgsytendersuk.gov.in/

Package-2:

Rs.
Emergency  Maintenance  Work 2,000/- 1 AT, qTepld
including slip clearance for Road Rs ) fo10, d’roem‘oqo TARTSTET,
a) Birtha to Taraswar, Motor Road, 14 400/- for(rlgof 0a 5 | 45 7 | 718157 gATSOR, AT,
Length-5.18 Km. (in formof| "y 18,157/- R, TS |
b) Pathuli to Gairar Motor Road, FDR) Non- HI070—7055944245
Length-9.00 Km. Block-Tarikhet, PI1U- refunda email id- piubhatrojkhan@
Bhatrojkhan ble) Wwapcos.co.in
Package-3: R
Emergency Maintenance Work| 20(')5(')/_ TS f=ar 9T
including slip clearance for Road ' o :
0, W03MS030 WeRITET|
a) Khunt-Kakrighat Rd. to Rs. (in HHI&CS\;? ?I\ﬁqlmo?l
Dhatwalgaon M/R, Length-3.75 Km. 10,300/~ | form of g ' '
g / g (informof| . | 04 T | 45 f& | 5,14,135/ R, ST |
Block-Hawalbagh .
. o FDR) | Non- H10710—7055944245
b) Almiyakandey-Dihuli M/R to fund email id- piubhatrojkhan@
Enara MR, L048, Length-2.90 Km. reb‘:” a P )
Block-Tarikhet, PIU-Bhatrojkhan 2 Wapcos.co.in
Package-6:
Emergency Maintenance Work Rs.
) S 2,000/- e ST, aT<hTd
including slip clearance for Road 0 rﬁoaﬂs‘oqp TRISTRET
a) Kukuchina (Manglikhan) to Chari Rs. (in m Thyaree |
(Nayal) Motor Road, Length-10.70, 14400/~ | tormof | o4 g | 45 a9 | 7,18,157/- 5 a' ) '
Block-Dwarahat (informof} ~ppy. T ’ o |
FDR i0—
b) Masi-Gairkhet Motor Road to ) I}lont-i Tod:ro '7&515?44'?(?\5
Parthola Motor Road, Length-6.00 Km rebL:Q) a emailid- piubha rF’J an@
Block Syaldey, PIU-Bhatrojkhan Wapcos.co.In
PIU-Kapkot, Distt. Bageshwar
Package-7: Rs. o o
* . 2,000/- WMMAD ATHIIl, dIhld
Emergency Maintenance Work| 10 TﬁOGJTS:OQ\O FIRC
including slip clearance for Road Rs. 9,000/- (in {slclqllc'i T Eb"f?zlulellﬂll
a) Bilona to Pagana Motor Road, (in formof| formof | o4 @15 | 45 fo7 | 4,47,279/- . | '
Length-6.83 Km. Block-Bageshwar. FDR) DD- 0507599301560
b)  Garur Block to Matena-linkhola- Non- D
Band-Kumroura Link M/R, Length- re{)tljg)da uka kc?trp@a\:v; -cos co.in
3.30 Km, Block Garur, Piu-Kapkot. P P pcos.co.
Rs. ~ o~
2,000/- RATHE STHIAT,  IThI
Package-8: Rs ’ fd10, Woag0Y0 FUBIE,
Emergency ~ Maintenance  Work 19 100/- n RIS EECIRAEIVRICING
including slip clearance for Road (in form of folgns_of 04 E | 45 f& | 5,02,850/- ETER |
Supi to Jhuni, LO57, Length-9.90 Km, FDR) Non- A1090—7599301560
Block Kapkot, PIU-Kapkot. refunda email id-
ble) piukapkot@wapcos.co.in
Rs. NN
Package-9: 2,000/- TP IHIl,  dTehd
Emergency Maintenance Workl (in 30, fﬁoaﬂs‘oqp ?b‘tl—crﬁ—c’,
including slip clearance for Road Rs. 3,600/- form of foe WddTel a9, BrRRIERT,
Bageshwar-Dofar-Kotmanya Rd. (|anngr8 of DD- 04 g | 45 1,75,867/- JrTsaR |
Motor Road Km 70 to Mahruri- Non- H10710—7599301560
Lamjagara Motor Road, Length-5.00 refunda email id-

Km, PIU-Kapkot.

ble)

piukapkot@wapcos.co.in




Rs.
2,000/- e AT, T
Package-11: fato, Moamgoyo dudIe
Emergency Maintenance Work Rs. 9,800/- (in SR BIORT rrr
. |including slip clearance for Bhanar(in formof| formof | o4 a5 | 45 o | 4,86,566/- EIT‘T"ER’ | '
Lethi to Nauti Chetabagar Motor, FDR) DD- 0507599301560
Road, Length-7.19 Km, Block-Kapkot. Non- o
refunda email id-
ble) piukapkot@wapcos.co.in
Rs. - ~
2,000/- RN Hd ATHIIl, dIthg
Package-12: fat0, Moamgoyo BuBIe
Emergency Maintenance ~ Work| Rs. (in N . '
. : , 13,600/~ | form of adrel ¥1aT4, BITENT,
. lincluding  slip clearance  for| ormof | o4 AT | 45 o9 | 6,77,414/-

. (informof| pp. rhh AR |
Bageshwar-Kapkot-Tejam Motor| FDR) HH050—7599301560
Road Km 47 to Siri MR Length-11.10 Non- i
Km, Block-Kapkot, PIU-Kapkot. refunda ) emait id- )

ble) piukapkot@wapcos.co.in

fAfaer @ sci—

1. FfIERl s I= USiigd SeaRl &1 a9 8ifl, e dofofdo # Sear & soft S srerar <1 4
SR USITBRYT BRI A Sval & A1 R SI00d10 / TaRIPIdex AN BT GolldRo B8R | 0 ford
ShaRl ®I AfAeT & I 19T USNHRUT YHIUI-UF Il S1010410 / UaidbTder 79 &1 GofidRor ol
BRTYRY Fel™ HRAT Ifar] 81T, 3Fgel S9d) fAfaer faRed &= &) SReft |

2. PR FfIeTemar & e ga & Siowiodlo / Taadraer 79 81 8 IR 98 ool R 79 o R8T & Al ool
g | TATIST dAT SI0%0d10 / VaRAdbTde’ HIH BT USidRoT &Y BRI U Felt\ BRAT Sffard
BT |

3. slodlodlo #eMH JMRoEI0AT0 H USiidyd B AMRY Ud RIS TR 3ifdhd A1 a1y |

4. ISR ddd I= USIgd SHERI &I AT 8N, RSF6 UrF SI0%H0d10 / Uaaaddex. AefiE &1 siiaso
fa&Ti® 01.01.2019 & 1€ HT BN | EY QR USHIPROT DI SI0A0d10 / Gaqdbrder 7 faqmr & =121
IS TR |

5. 3haR P Sodiodio FINT TR Shodlovdo ¢fe T fSargs o g aifvard 2 |

6. ShaR HI Ffdar # 3o Siowdiodlo &1 FEITerd folger 8T T 31U+ g Siowiodlo 3ffuRex & aT
AeTger Fo W Soodo R 3ifhd T B |

7. G ST BN & UTAN IMMATIDAT TS UR B R I ffia=ar o faRad srgafa & geard
B WA Rd AN R Aeldl 9Wis /AN Wie BT BRI R v Aol SREN | gRid efe
=T @1 faRad JrgAfa 7 819 @1 ReIfd § BRI &1 Jad 81 a1 SR |

8. MfaTall & argee ST 8 & Ugard 00410 / UdadhIder #YF & Algsd T 8d & Reafd 4
fIMRT §RT SWHT DIg YA 81 (BT SIRAT | fI9RT §RT YA badl SIOHI0E10 / YaAdbIaey A
ERT SR B & J9aTd &1 [haT SIRAT, 39 9w ¥ BT ¥ ShaR &1 dig ardl A Fel 8N |

9. MfIgmell & ey ST B8F & YeaTd WHd ShaR & FrIHd RIS A= & = ANl Slar
TG 3IUAT AT ABIS B o e UG 8 & MDA 02 €IS b HIoR /A bl FeIfed dr W)
BT B TG Ao AR BT, =yl fI9RT gIRT Bt 31 Siowiodio / UaaaIder #efie §IRT S &_T
oI SR T2 S$heR & P W SHaAR DI X1 & $& Y B dRIER Heldl Bl SIRE TA1 3l el
A P T SR &1 G fhar SREM | e g S8 U9 ATdd bl Favell ShaR $l WY BIAT B,
e forw @Ig s <rar A= <7El 81T |
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12.

13.
14,

15.

16.

17.

18.

19.

20.

21.

fAfaerel & T=fRud 3haR Iavd ol BT Well—vifa U HR= & 9gard & 31U+l &% w3 | fAfaer ura
B9 & gTard fedl ff SheR &1 B 91 <@ 7 A8 S|

Ffaemell @ orga fSd 89 & Jgard Al ShaRI B S0H0d0 / Uaddex 7fF @& dal- @l @nT
96 UAd A8 HI 05 NG 4§ U4 ANTIR FRId wRIAd Afa=< /A8fd RIHe Afg=<T | g
PRI RIfR drafera § ST w0 e 8rft, T S9 ArE Siovfiodo / vaddrder. wefiM gRT B
foar T 81 3T T8l | s S T Q1fd I §RT UAP HIE BI 07 TR bl BT ST |

ffgerel 4 Ife fodl SpeR g™ U ¥ e dw e <1 Skl €, A1 9 S®HeR BT ddd Ud
ey fod fbar SR | Afe 98 Sdhar aFl MRl # a1 sreT—arer Siowiodlo / vaddraer Hefl|
@ USITHRUT & YHT-UF YR HRdl 2, d ST ST H I Ql ATT—3eTd e 3d fhd S |

g B UL B YR W & I ha1 S |
fAfaer 9 1 ¥ g SHIR FRRTA B Ael—wifa S o= o |

ffaer &1 991 BRor qa PR B BT AHR 9T & Uy JRId s8R, 979 8 SdhaR dls 4l
S1a1 A= A1 BT |

¢RIER =R FDR & U # arwpra ferfice (WAPCOS Limited) @ =, ffaer & arer der\ &Am
AR BRI |

werd fafaer 9= =81 g |

MG HRAT—6447 /111(2) / 11—20(H10) /11 dlofofdo SgvRT—2 fasfies 02 T9al, 2013 & ATEAR
i =R 9 =7 R R [fdET o ) a1 Wigfd & g faRed werd TReE / RaaiRer a1
R STHT =T BT |

fodY ft 2T B9 @1 Rafd § 3PeRI gRT 9T BRI T GOIHRUT YHO—U= &I a9 g§RT S RIS
ST AdhdT 2 |

IFT BRI g SIOAI0I0 FLNF BT ATdfad aX ATl Ud 69 Bl NI Higd A SR |

JAMUTTHTA H ShaR Bl WS & I bl W AR BT Wiew vg W FRER@ far o1 d&ar 2, Sae
fory SdT B8 A faRad grar A=y FE1 8N 9T SS9 RN BT el HRAT BT |

A
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T SRR M2 (TAraRvT ga Ffor gawe)
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AP H ShaR B Ge & 3 AN DI Wiek o MR (BT O Fhell & [T o ITH Blg
& ifaReh a1 A=Y 8T BT 1 S 39 QY BT Ui AT R |

CEE D)
A“’\AA—-&L‘
(3rerT =) \
T FRIGR] e (qareRor vd Mo yawem)

fafice (TRT WHR BT IUHH)
76—%410, AFR—18, THUTH—122015 (ER0)




SECTION-1: INSTRUCTIONS TO BIDDERS

1.0 Online Tenders are hereby invited by Chief Executive Director (Envt. & CM), WAPCOS
Limited, Gurugram, Haryana on behalf of Uttarakhand Rural Road Development Agency
(URRDA) (hereinafter referred to as “Employer”) from reputed and experienced
firms/contractor registered in Class-D and above in PWD or equivalent department
(hereinafter  referred to as  “Bidder”) for Emergency Maintenance of Roads
including Slip Clearance and Construction of Protection Works under PMGSY in
Uttarakhand damaged during Monsoon Period (Jun-September) for Year 2025-26” in
Almora, Bageshwar, Mori and Tehri Districts as mentioned in the NIT. Any kind of JV /
Consortium is not allowed for this work.

2.0 Bid Validity

The offer(s) shall be valid for a period of 45 (Forty five days) from the date of opening
the tender. Conditional bids shall be rejected.

3.0 Scope of Work

The Scope of work includes clearance and Removal of Slip on road as specified in the
drawing and estimate and instructed by PIU In-charge suitable as per site conditions. Rates
shall be quoted by the interested bidder in the prescribed format of BOQ only including all
construction and labour charges for execution of the work at site. Quantities included in the
BOQ are tentative and shall be executed as and when required in case of emergency only.
Payment shall be made to the contractor only on the basis of actual execution/measurements
of work at site. Running bill shall be made as per actual progress of work at site. All
Payments shall be made to contractor on Back-to-Back basis only on availability of
funds/Receiving from the client.

4.0 Essential Qualification Criteria
a. Bidders must be registered in Class-D and above category with the PWD or equivalent
deprtment. Registration Certificate shall be provided by the bidder along with his Bid.

b. Bidder must have the proof of ownership like RC etc. of the JCB Machine /
Excavator (as per condition mentioned in NIT) to be engaged for the mentioned
work. All relevant documents in support with shall be provided by the bidder in his
Bid.

c.  Bidder must have experience of Construction of Road / Protection Works with-in last
7 Years in the following manner:

One (01) Similar executed work costing not less than 80% of the estimated cost of
work.

or

Two (02) Similar executed works of order value each not less than 50% of the
estimated cost of work.

or



5.0

6.0

7.0

7.1

Three (03) similar executed works of order value not less than 40% of the estimated
cost of work.

As a proof, Work Order and Completion Certificate shall be submitted by the bidder
in his bid.
d. Bidder must have valid PAN and GST registration number.

e. Average Annual Financial Turnover should be at least 50% of the estimated cost of
work during the last 3consecutive Financial Years.

f.  The bidder should not have incurred any loss in more than 2 years in last five
financial years. Audited Balance Sheets shall be submitted in its support.

Bid Document Fee and Earnest Money Deposit

The bidders are requested to submit Earnest Money Deposit (EMD) in the form of FDR
and Bid Fee in the form of DD issued from any nationalized / commercial bank with his
bid for the amount mentioned in the NIT against the road work in the name of WAPCOS
Limited. EMD must be submitted by the bidder along with his bid, failing which his bid
shall out rightly be rejected.

Submission of Bid

Bids  shall be  submitted online on PMGSY  Tendering  Portal
https://www.pmgsytendersuk.gov.in. Technical and Financial Bids shall be submitted
online up to the specified last date and time of bid submission.

The bidder shall submit the bid in two separate part online, Part-1, marked as Technical
Bid and Part-11, marked as Financial Bid. All the documents provided with Technical Bid
are required to be counter signed by the bidder.

Hard copy of the bid along with following documents shall be submitted to the PIU
address mentioned in the list in the SHORT NOTICE INVITING TENDER (SNIT).

e Affidavit for correctness of information provided in the bid document on a non-
judicial stamp paper of Rs.10/- and shall be attested by Magistrate/ Sub-Judge/
Notary Public

Bid Fee in Original in form of Demand Draft

Bid Validity on Rs. 100/- Non-Judicial Stamp Paper with Rs. 1/- revenue stamp
Bid Security / Earnest Money Deposit in Original (FDR)

Bank Solvency Certificate

Aforementioned documents are required to be submitted in original up to 1:00 PM of the
specified last date of submission either by registered post/ courier service or by hand,
failing which the bid will be declared as non- responsive. WAPCOS shall not be
responsible for any postal delay on any account. In case date of submission happens to be
holiday, then documents may be submitted on next working day up to 1:00 PM.

Technical Bid

The Technical Bid submission forms are enclosed as Schedule-A respectively.
Bidders shall submit the bid in the formats provided in the Bid Document. Bid shall


https://www.pmgsytendersuk.gov.in/

includes:

1.

Contractor’s Registration Certificates with PWD and equivalent department in
Class-D and above

Bidder must have valid PAN and GST Number. Copy of PAN Card copy and GST
Registration shall be provided by the bidder.

Bid validity on Rs. 100/- non judicial stamp paper with Rs. 1.00 Revenue ticket.

4. Earnest Money Deposit (EMD) in the form of FDR and Bid Document Fee in form

9.

of DD

Proof of Ownership of JCB Machine / Excavator and other relevant documents (RC,
Machine Insurance Paper, Driving License of Operator etc.). In case of lease, lease
agreement copy shall also be provided. JCB machines shall be equipped with GPS
tracking device.

Bidder must have experience of construction of Protection Works with-in last 7
Years. In proof, Work Order and Completion Certificate shall be submitted by the
bidder in his bid.

Bank Solvency Certificate 40% to the estimated cost of work and duly addressed to
the Employer and having work name is to be submitted by the bidder along with his
Technical Bid. Solvency Certificate must have been issued after the date of
publication of NIT & be addressed to the tendering authority quoting the name of
work.

Audited Balance Sheet for the last 5 Financial Years ending last Financial Years

S. No. Financial Year
2020-21
2021-22
2022-23
2023-24
2024-25

g B W N

Average Annual Financial Turnover should be at least 50% of the estimated cost of
work during the last 3 consecutive Financial Years. In this regard, Charted Accountant
Certificate with UDIN shall be submitted by the bidder.

10. Turnover, Profit, Net Worth certificates must be certified by the statutory auditor of

the firm/company. Any such certificates must carry the UDIN (Unique Document
Identification Number)

11. The bidder should not have incurred any loss in more than 2 years in last five financial

years.

12. Counter Signed copy of this document as a token of acceptance of the Terms &

Conditions

13. Firm should not be blacklisted from any government organization during last 3

years. An Undertaking shall be submitted by the bidder in this regard.

7.2 WAPCOS reserves the right to verify all statements, information and documents,



8.0
8.1

8.2

8.3

8.4

9.0

10.0

11.0

submitted by the Agency in the Bid. Any such verification or the lack of such
verification by the WAPCOS to undertake such verification shall not relieve the
Agency of its obligations or liabilities hereunder nor will it affect any rights of
WAPCQOS there under.

Financial Bid

The Agency should quote considering all the items as listed in the Scope of
Works. The quoted amount shall be inclusive of all prevalent taxes in the country
such as GST etc. Rates shall be quoted by the interested bidder in the prescribed format of
Bill of Quantities in excel file only provided online on PMGSY Tendering Portal.

The quoted rates/amounts shall cover the costs of executing all activities defined in
scope of work. The quoted rates/amounts shall cover costs of remuneration,
accommodation, lodging, boarding, transportation, insurance, equipment, material, and
other expenses related to the Agency’s staff/manpower and the works to be
executed. The Agency shall not require or demand any other reward or compensation,
either in the form of currency or in other forms, from WAPCOS. All the
taxes/statutory duties etc. except GST required in the place of work shall be borne
by the Agency.

The quoted rates/amounts shall be deemed to be firm throughout the project
till the completion of work and shall not be subject to any adjustment due to increase
in price of materials, utilities, taxes, duties etc. or any other input for performance
of work and the contract.

Clause removed as bid is being submitted online in PMGSY tendering portal.
Time of Completion

The time period for the work is 4 months from the Date of Start of the work. The work is
type of emergency in nature. Payment shall be made on the basis of actual progress at site
and after receiving the funds/approval from the client Uttarakhand Rural Roads
Development Agency (URRDA).

Performance Security, Additional Performance Security & Security Deposit

Performance Security at the rate of 5% of the Contract Price shall be provided by the
contractor to the employer at the time of signing of contract in the form of
FDR/Performance Bank Guarantee from the nationalized or scheduled commercial banks
acceptable to the employer. No Performance shall be deducted from the running bill.

Security Deposit shall remain at the rate of 5% of the Contract Price that shall be deducted
from the running bill of the contractor, as per the applicable GCC GPW FORM-9, Clause
No. 3 of PWD Uttarakhand. All other Terms and Conditions regarding release shall be
followed as per GPW FORM-9.

Additional Performance Security as mentioned at Cl. 3.1.1.3 GCC pg. 2 GPW FORM-9,
Clause No.3 is not applicable as per WAPCQOS Circular dated 10.12.2020.

Payment Terms



Payment to the contractor is totally based on the actual execution of the work at site.
Payment shall be made to the contractor only after completion of work at site on back-to-
back basis on receiving the same from the client Uttarakhand Rural Roads Development
Agency (URRDA) depending on availability of funds and authorization thereof.

12.0 Price Escalation

No Price Escalation shall be allowed for the quoted rates of the bidder throughout the period
of completion of the work.

13.0 Arbitration
13.1 Resolution of Disputes

Except where otherwise provided in the contract, all questions and disputes relating to the
work or the execution or failure to execute the same whether arising during the progress of the
work or after the cancellation, termination, completion or abandonment thereof shall be dealt
with as mentioned hereinafter:

If the Selected Agency considers any work or any matter in connection with or arising out of
the contract or carrying out of the work, to be unacceptable and is resulting in a dispute, it
shall be referred to the Nodal Officer from WAPCOS who shall, within a period of thirty days
after being requested by the Selected Agency to do so, give written decision to the Selected
Agency. Upon receipt of the written decision of the Nodal Officer, the Selected Agency shall
promptly proceed without delay to comply with such decision.

13.2 Adjudication of Disputes

Any dispute, controversy or claims arising out of or relating to this Agreement or the breach,
termination or invalidity thereof, shall be settled though following mechanism :-

a. Firstly, the aggrieved party shall write a letter to the other party detailing its grievances and
calling upon the other party to amicably resolve the dispute by convening a joint meeting.
Accordingly, the parties as per their convenience shall jointly convene the said meeting(s),
wherein minutes of the said meeting(s) shall be prepared and countersigned by all the parties.
It is mandatory to prepare minutes of meeting(s) and to be countersigned by all the parties,
irrespective of the outcome of the said meeting(s).

b. In the event the parties are unable to reach on any settlement in the said meeting(s), then the
aggrieved party shall mandatory resort to pre-litigation mediation mechanism with Delhi High
Court Mediation Cell, New Delhi.

c. It is only upon failure of the pre-litigation mediation mechanism with Delhi High Court
Mediation Cell, and then the aggrieved party shall resort to resolution of disputes through
arbitration of a Sole Arbitrator. The appointing authority of Sole Arbitrator is CMD,
WAPCOS Limited, to which neither of the parties have any objection nor they shall ever
objected.

d. Subject to the parties agreeing otherwise, the Arbitration proceedings shall be conducted in
accordance with the provisions of the Indian Arbitration and Conciliation Act, 1996 (amended
as on date).

e. Itis also acknowledged and accepted that WAPCOS is only working as Intermediary between
the Associate/Sub-Consultant/ Sub-Contractor and the Client, thus in the event, any dispute
arises under the present agreement and referred to Arbitration for adjudication, then subject to



14.0

15.0

corresponding clause in the Contract/ Agreement/ Work Order/ Arrangement between Client
& WAPCOS, Client shall also be made party to the said Arbitration proceedings. Also, the
award including costs if any passed against WAPCOS and costs incurred in the proceedings
shall be the sole responsibility of Principle Employer/ Client. The said clause if found
inapplicable, even then the other terms of the Arbitration Clause shall survive and shall be
acted upon.

The place/seat of arbitration shall be Delhi and award whether interim or final, shall be made,
and shall be deemed for all purpose between the parties to be made, in Delhi. The arbitral
procedure shall be conducted in English language and any award or awards shall be rendered
in English. The procedural law of the arbitration shall be Indian Law. The award of the
arbitrator shall be final and conclusive and binding upon the Parties.

The contract and any dispute or claim arising out of or in connection with it or its subject
matter of formation (including non-contractual disputes or claims) shall be governed by and
construed in accordance with the laws of India and the Parties submit to sole & exclusive
jurisdiction of courts at Delhi.

Incomplete tenders, conditional tenders, tenders received after the stipulated time shall be
summarily rejected.

Employer reserves the right to reject any or all bids without assigning any reason.



SECTION-2: TENDER FORM G.P.W. NO.-8
(PWD, UTTARAKHAND)
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SECTION-3: GENERAL CONDITION OF CONTRACT AS PER
G.P. W. FORM-9 (PWD, UTTARAKHAND)
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Uttarakhand

G.No. :- 120/111(2)-2014/20(HT4)/2011Dated 08 January, 2014

G.P.W.-9

GENERAL CONDITIONS OF CONTRACT

e

(1)

Clause | The contract means the document forming the teadéracceptance there of a‘nd
No.1 the formal agreement executed between the Goveshdttarakhand and th
contractor together with the documents referredtherein including thes
conditions the specifications, designs, drawings iastructions issued from time
to time by the Engineer-in- charge and all thessudwents taken together shall pbe
deemed to form one contract and shall be compleangta another.
Clause | In the contract the following expression shall, agsl the context otherwise
No.2 requires, have the meanings herewith respectivasigaed to them.

(@) The ‘works or work’ shall unless there be stiimgy either in the subject or
context repugnant to such construction shall bettoad and taken to mean the
works by, or by virtue of the contract, contractied be executed whether
temporary or permanent and whether original, altesabstituted or additional.

(b) The ‘site’ shall mean the land and/or otheacpk on, into or through which
work is to be executed under the contract, or af)gicent land path or street
through which work is to be executed under the remhtor any adjacent land
path or street which may be allotted or used fer gurpose of carrying out the
contract.

(c) The ‘contractor’ shall mean the individual 6rm or company whether
incorporated or not undertaking the works and sihalude the legal personal
representatives of such individual or the persoomposing such firm or
company or the successors of such firm or companalythe permitted assign
of such individual or firm or company.

(d) The ‘Governor shall mean the Governor of thidand, his successor [or
assigns.

(e) The Engineer-in-Charge shall mean the Exeeufingineer the Assistant
Engineer, as the case may be, who shall superadéda in-charge of the
work.

() The ‘Government’ shall mean the Governmerivttarakhand.

(g) The ‘Chief Engineer shall means Chief Engmnéevel-1l Public Works
Department Uttarakhand

(h) The ‘Estimated Cost’ shall means the cost efwlork or works as estimated, pn
the basis of Approved rates by the competent amghor

() The Department shall mean the Public Workpd@#anent, Uttarakhand.

() Words importing the singular number includergl numbers and vice-versa.

Clause
No.3

The contractors shall deposit performance #gcwand extra performande
security along with security deposit/ retentionn@ayp as applicable as per detail
given below :-

(3.1)Performance Security :-
(3.1.1)Per centage Rate Contracts —

(3.1.1.1)For_contract agreements of cost upto Rs. 1.00 crore :-
The performance security at the rate of 2% ofcthtract price or estimated
cost of the work whichever is higher shall be pded by the contractor to
the employer at the time of signing of the contragteement in the form
acceptable to the employer from reputable locakbancluding scheduled

1
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Uttarakhand

G.No. :- 120/111(2)-2014/20(HT4)/2011Dated 08 January, 2014

banks or nationalized banks acceptable to the grapland the remaining
3% performance security shall be deducted fromfitise running bill paid
to the contractor.

(3.1.1.2) For_contract agreements of cost Rs. 1.00 crore and _above:-
The Performance Security shall be Provided by @wntractor to the

1=4

Employer not later than the date Specified in #téet of acceptance and

shall be issued for an amount of 5%(Five percehthe Contract Price g

=

estimated cost of the work, whichever is higherthea form acceptable to

the Employer from reputable local Banks includintheduled banks ar
nationalized banks acceptable to the Employer.

The Performance security shall be valid until dae of issuance of

completion certificate. The employer may increase tPerformanc
Security to a level sufficient to protect it agditise possibility of financi
loss, if the lowest evaluated bid is below themeated cost of the work.
(3.1.1.3)Additional performance security:-
The amount of Additional performance security klied worked out a
follows :-
(@) Up to 5% below the Estimated Cost; No Aiddal Performance Security
(b) From 5% below to 15% below the estimated,céstAdditional Performanc
Security of 0.5% of the estimated cost for every Gétow the estimated
cost,
(©) For more than 15% below the estimated, aastAdditional performance

UJ

D

Security of 1% of the estimated amount for eveffd below the estimated

cost.
Note :-

+ If the percentage below is not a whole number, pergentage above 0.5%
shall be rounded, off to next higher whole numbed any percentage below

0.5% shall be rounded off to immediate lower wimeber.

s The Performance Security and Additional PerformanSecurity as
Applicable Shall be refunded to the contractor rafiatisfactory completion ¢
the work and after the payment of the final bill.

(3.1.2) Item Rate Contracts-

—

(3.1.2.1) For_contract agreements of cost upto Rs. 1.00 crore :-

The performance security at the rate of 2% ofcthtract price or estimated

cost of the work whichever is higher shall be pdend by the contractor to
the employer at the time of signing of the contragteement in the form
acceptable to the employer from reputable local kbanncluding
scheduled banks or nationalized banks acceptalieetemployer and the
remaining 3% performance security shall be deduicted the first running
bill paid to the contractor.

(3.1.2.2) For_contract agreements of cost Rs. 1.00 crore and _above:-
The Performance Security shall be provided by ¢batractors to thg
Employer not later than the date specified in #teet acceptance and S:E

1%

be issued for an amount of 5% of the Contract Rytdbe estimated Cost
the work, whichever is higher, in the form accefadb the Employer fro

2

f
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reputable local banks including scheduled banksnationalized bank
acceptable to the Employer. The performance secshiall be valid unti
the date of issuance of Completion certificate. Eneployer may increas
the Performance Security to a level sufficient totgct it against thg
possibility of Financial loss, if the lowest evaiea bid is unbalanced.

(3.1.2.3) Additional performance security:-
The amount of Additional Performance securitglishe worked ou
as follows:-

(@) No Additional Performance Security fornitgates up to 5% below th
estimated item rate,
(b) An Additional Performance Security of 10%tloe estimated cost of item
for item Rates form 5% to 15% below the estimatat,
(c) An Additional Performance Security of 15%tloe estimated cost of item
for item Rates more than 15% below the estimatdd, r
Note: The Performance Security and Additional Penmnce Security a
applicable shall be refunded to the contractoremafiatisfactory completion of th
works and after the payment of the final bill.

U)

e

D

(3.2) Security Deposit :-

The Employer shall retain from each Payndem to the Contractor an amot
of 5% of the bill Amount, subject to a maximum &b f the Contract Price unt
the Defects liability period has passed and therasyg has certified that all Defeg
notified by the Engineer to the Contractor befdre €nd of this period have be
corrected. The defect liability period shall be h#nths from the date ¢
completion of the contract for non bituminous woeksl shall be 24 months fro
the date of completion of the contract for bitumisavorks.

int
il

en
nf
m

Clause
No. 4

Compensation for Delay: -

If the contractor fails to maintain the requirecbgness as per Annexure-A or
complete the work and clear the site on or beftwe Date of completion g
extended date of completion, he shall, without ysigie to any right or remed
available under the law to the government on adcotisuch breach pay as agre
compensation the amount calculated at the rataslated below if that the progre
remains below that specified in Schedule-A or thatwork remains incomplete.

SCHEDULE- A

The date of start of work may be maximum 15 dayerahe date o
registration of contract. Mile stone (s) shall lsepar table given below :-

S. Financial Progress Time allowed Grace period
No. (from date of
start)
1 | 1/8th /(12.5%) of the cost 1/4th (25%) of bonded 1/8th of the
of total work done. period. bonded time.

2 | 3/8th /(37.50% ) of the | 1/2nd /(50% )of
cost of total work done. | bonded period. -

y
ed

S
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3 | 3/4th /(75%) of the cost af3/4th (75%) of bonded

total work done. period. -
4 | Full/(100%) of the cost of Full/(100%) of bondeg

total work done. period. -

Conditions to withheld the amount in case of nachievement of milestone:-
(4.1) If the work is not started by the end of time given for the first milestong

the agreement shall be immediately finalized arel ghrformance security

shall be forfeited.
(4.2) If the work is started just before the lamde the first milestone, but no

completed by the time given for the grace perioB0% of the contract value
shall be withheld and it shall only be refundabilease of compensating the

L4

target of the first milestone along with the setanilestone within the
scheduled time of second milestone.

U

t

(4.3) In the event of non achieving the necessangmess as per the second

milestone additional 3.50% of the contract valuallshe withheld and th

total 6.0% withheld money shall only be refundaiblthe required progress

upto second milestone is achieved alongwith thed thmilestone within the
scheduled time of third milestone.

(4.4) In the event of non achieving the targeteagpess upto the third milestone
additional 4% of the contract value shall be watlshand total 10% withheld
money shall only be refundable if the targeted prsg upto third milestone |s
compensated & achieved alongwith the forth milestoa the whole work is

completed within the bonded period.

(4.5) If the whole work upto the forth milestone net completed within the

scheduled or rescheduled time, all the withheld wmh@f 10% shall be

recovered from the contractor from any money duginoby the Government
under this contract or any other account what ser.e®therwise the same

will be recoverable as an arrear of land revenusutih collector.

The time allowed for execution of the work as #ecin the
Schedule “A” or the extended time in accordancéwlitese conditions shall

be an essence of the Contract. The execution ok sloall commence from
such time period as mentioned in the contract agesd. If the Contractoy

commits default in commencing the execution of wloek as aforesaid|
government shall without prejudice to any othemtigr remedy available i
law ,be at liberty to forfeit the amount as menédrabove.

¢ As soon as possible after the contract is concludix@ Contractor shal

submit a time and progress chart for each mileestord get it approved by

1”4

the Department. The chart shall be prepared ircdimgation to the time
stated in the Schedule ‘A’ above for completionitefn of the works. I
shall indicate the forecast of the dates of commasm@nt and completion ¢

—

f

various trades of sections of the work and mayrberaled as necessary by

agreement between the Engineer-in-charge and &uatr within the
limitation of time imposed in the contract docunsent
If the work (s) be delayed by :-
Force majeure , or
I. Abnormally bad weather, or

X/
‘0

— —

4



ZPWD

Uttarakhand

G.No. :- 120/111(2)-2014/20(HT4)/2011Dated 08 January, 2014

Il Serious loss or damage by fire or
IV. Civil commotion, local commotion of workmesirike or lockout,
affecting any of the trades employed awiork, or
V. Delay on the part of other contractors odésmen engaged by
Engineer-in charge in executibmvork not forming part of the
Contract, or
VI.  Non availability of stores, which are the respoilisybof Government
to supply, or
VIl Non- availability or breakdown of tools and plant todugplied or
supported by Government, or
VIIl. Any other cause which in the absolutsatetion of the Engineer-ir
charge is beyond the contractors control then uperhappening of an
such event causing delay, the contractor shall idiately give notice
thereof in writing to the Engineer-in-Charge bualsmevertheless ug
constantly his best endeavor to prevent or make ¢jo® delay and sha

do all that may be reasonably required to the featisn of Engineert

in-charge to proceed with the work.

Request for rescheduling of milestoned axtension of time to be eligib
for consideration, shall be made by the Contraictavriting within 14 days of thg
happening of the event causing delay on the plastifiorm..

In any such case competent authority may gvdair and reasonab
extension of time and reschedule the milestonectonpletion of work as pe
clause-5.

Clause
No.5

Action when whole of performance security isforfeited

(5.1) The officer accepting the contract omdle of the Government or th
Engineer-in-Charge shall have the power, withowjyatice to his righ
against the contractor in respect of any delaynéerior workmanship o
otherwise or to any claims for damage in respecarof breaches of th
contract and without prejudice to any rights aneglies under any of th

provisions of this contract or otherwise whether tlate for completion has
or has not elapsed by notice in writing to deteemnithe contract in any of

the following cases:

(5.1.1) If the contractor having been given by tBagineer-in-charge a notice |i
writing (which notice under the hand of the Engn&-charge or
communicated directly or through the Assistant Bagr shall be

conclusive evidence) to rectify ,reconstruct olaep any defective work
any work damaged by any reason whatsoever or Heatmork is being
performed in an inefficient or otherwise improper onworkmanlike
manner shall omit to comply with the requirementssoch notice for :
period of seven days of such notice or if the Gaotor shall delay o
suspend the execution of the work so that eithethen judgment of thg
Engineer-in-charge (which shall be final and birgd)rhe will be unable t
secure completion of the work by the date of cotmteor he has alread
failed to complete the work by that date.

(5.1.2) If the contractor being a company shalia resolution or the court sh

—Tt
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make an order that the company shall be wound ugp @rreceiver or a
manager on behalf of a creditor shall be appointeil circumstances, shall
arise which entitle the court or creditor to app@rreceiver or manager or
which entitle the court to make winding up order.

(5.1.3) If the contractor commits breach of ahyhe terms and conditions of th

S
contract other than those mentioned in sub Cladel() above.

(5.1.4) If the contractor commits any act mergidin clause 18 hereof.

(5.2) When the contractor has made himself éidbl action under any of the

cases aforesaid the officer accepting the cont@tt behalf of the
Government or the Engineer-in-charge shall haveepswo adopt any one
or more of following courses as he may deem bastdito the interest @
Government.

—

(5.2.1) To determine or rescind the contract aseaBd (of which termination or

recession notice in writing to the contractor unitherhand of the Engineer-
in-charge or communicated directly or through tresi8tant Engineer shall
be conclusive evidence). Upon such terminationesession the security
deposit of the contractor shall be liable to befdibed and shall be
absolutely at the disposal of Government.

D

(5.2.2) After giving notice to the Contractor moeasure up the work of the

Contractor and to take such part there of as slealinexecuted out of hjs
hands and to give it to another Contractor to ceteplin which case any
expenses which may be incurred in excess of thewghith would have
been paid to the original Contractor if the wholerkvhad been executed
by him (of the amount of which excess the certtBcan writing of the
Engineer-in-charge shall be final and conclusivelisbe borne and paid
by the original Contractor and may be deducted feory money due t
him by the Government under this contract or anfieotaccoun
whatsoever or from his security deposit or the peakcof the sales there of
or a sufficient part thereof as the case may be.

(5.3) In the event of any one or more of therses mentioned in S

Clause(2) above being adopted by the Engineeramgehthe contractar
shall have no claim to compensation for any lostasned by him b
reason of his having purchased or procured anyriakt®r entered int
any engagement or made any advances on accourittoawiew to th
Execution of the work of the performance of contrdand in case actio
is taken under any of the provisions aforesaid cthr@ractor shall not be
entitled to recover or be paid any sum for angrk thereof actuall
performed under this contract unless and untgé tBngineer-in-charg
has certified in writing the performance of suchrkv@and the value
payable in respect thereof and he shall only bi#eshto be paid the value
so certified. If the security of the contractofasfeited as above and same
is repeated in other contract agreement the cdotraball be liable to b
black listed.

D

Clause
No.6

Contractor remains liable to pay compensation if action not taken under

clause 5.

In any case in which any of the poweamferred upon the officer
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accepting the contract on behalf of the GovernneentEngineer-in-charge b
Clause 5 here of, shall have become exercisabléhendame are not exercised,
the non exercised there of shall not constituteaavev of any of the conditio
here of and such power shall not with standingX@asable in the event of any
future case of the default by the contractor foiclwhby any clause or clauses
hereof he is declared liable to pay compensatiahtlaa liability of the contractar
for past and future compensation shall remain @cééfd. In the event of the
Engineer-in-charge putting in force all or any loé powers vested in him under
the preceding Clause, the Engineer-in-charge mayhef so desires, take
possessions of all or any tools, plant, materialsny stores, in or upon the works
or the site thereof or belonging to the contractoprocured by him and intend
to be used for the execution of the work or anyt gareof, paying or allowin
for the same in account at the contract rates dhéncase of these not beipg
applicable at current market, rates to be certitiydthe Engineer-ineharge
whose certificate there of shall be final othereviee Engineer-in-Charge may
give notice in writing to the contractor or hismlef the work, foremen or other
authorized agent require him to remove, such tqaksnt, materials of stores
from the premises (within a time to be specifieduch notice) and in the event
of the Contractor failing to comply with any sudguisition, theEngineer-in-
charge may remove at the Contractor expensesIdheel by auction or privat
sale on the account of Contractor and at hisinsM| respect and the certific
of the Engineer-in-Charge as to the expenses ofady removal and the amount
of the proceeds and expenses of any sale shalhéleahd conclusive against the
contractor.

Clause
No. 7

Extension of time :-

The time allowed for execution of wa@k specified in the schedule “A”
or the extended time in accordance with these tondshall be the essence |of
the contract. The execution of the work shall comoeeform such time period
mentioned in schedule .If the contractor shall irdesn extension of the time for
completion of the work on the ground of his havioggen unavoidably hindered |in
its execution, or any other ground he shall applywiriting to the officer
accepting the contract on behalf of the Governnterdgugh the Engineer-in-
Charge and a copy thereof is sent to Engineer-imrgh within 30 days of the
hindrance on account of which he desires such siieras aforesaid, The cases
of the extension of the time beyond the time scleeds per milestone shall be
submitted to the authority next higher to the @fi@accepting the contract on
behalf of the Government provided that the extansibtime should be limited
to 50% of the total period of that particular milstone. In case this peripd
exceeds more than- 50%, it shall be submitted thoaily next to next higher tp
the office accepting the contract as the case neaylovided always that if the
Contractor continues to perform the work obtainaggproval for extension as
aforesaid the right of the Government to claim cengation under Clause 5 shall
not be deemed to have been waived.

Clause
No.8

Final Certificate: -

On completion of the work the contracball send a registered notice| to
the Engineer-in-Charge giving the date of catiph and sending a copy of| it
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to the officer accepting the contract on behalftltd Government and shall
request the Engineer-in-Charge to give him a c¢eaté of completion but n
such certificate shall be given nor shall the wbekconsidered to be complete
until the contractor shall have removed from ttie,an which the work shall
executed all scaffolding, surplus materials andoigip and cleared off the dirt
from all wood work doors, windows, walls, floors, @her parts of any buildin
in, upon or about which the work is to be execuiedf which he may have had
possession for the purpose of execution therewf,le has filled up the pits. |If
the Contractor fails to comply with the requirernseof this clause as to removal
of scaffolding surplus materials and rubbish amgiing of dirt and filling of pit
on or before the date fixed for completion of therk, the Engineer-in-Charge
may at the expense of the Contractor remove suaffiofting, surplus material
and rubbish and disposal of the same as he thinkrd clean off such dirt and
fill the pits as aforesaid, and the Contractor Istoath with pay the amount of
expenses so incurred and shall have no claim ipecesof any scaffolding
surplus materials as aforesaid except for any sciaby realized by the sale
thereof. On completion, the work shall be measurgdhe Engineer-in-Charge
himself or through his subordinate, whose measunénghall be binding and
conclusive against the contractor, provided that, Subsequent to the
measurements taken by the subordinates as aftesakngineer-in-Charge had
reason to believe that the measurements by hisrdinlates are not corre
Engineer-in-charge shall have the power to cancel measurements already
taken by his subordinates and acknowledged by thetr&ctors and to take
measurements again after giving notice to the cotdraand remeasureme
shall be binding on the contractors .

Within fifteen days of the receipt thie notice, the Engineer-in-Charge
shall inspect the work and if there is no visidfect on the face of the work,
shall give the contractor a certificate of commeti If the Engineer-in-Charge
finds that the work has been fully completed, ialstbe mentioned in th
certificate to be granted. On the other hand, i ifound that there are certain
visible defects to be removed, the certificated¢abanted by Engineer-in-charge
shall specifically mention the details of the visibefects along with the estimate
of the cost for removing these defects. The fimatitcate of completion of wor
shall be given after the visible defects pointetlasuabove have been removed.

Clause
No.9

I nter mediate Payments : -

No Running payments shall be madevark estimated to cost less than
Fifty thousand till after the work shall have bemompleted and a certificate pf
completion given. But in the case of works estimat® cost more than Rupegs
Fifty thousand, the contractor shall, on submitting bill, thereof be entitled to
receive a payment passed by the Engineer-in-chahgese certificate of such
approval and passing of the sum so payable shdihakand conclusive against
the contractor. The maximum amount of intermedgment shall be limite
upto 75 percent of the contract amount. All sudkrimediate payments shall be
regarded as payments for works actually done amdptxied and shall not
preclude bad, unsound and imperfect or unskilleckvto be removed and take
away and re-constructed or re-corrected, or itlshal be considered as an
admission of the due performance of the contractoany part thereof in any
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respect of the acquiring of any claim nor shatidhclude, determine or affect |in
any way the powers of the Engineer-in-Charge utitiese conditions or any of
them as to the final settlement and adjustment®faccounts and otherwise or|in
any other way vary or affect the contract.

The final bill shall be submitted by the a@ator within one month of the
date fixed for completion of the work or of the @abf the certificate olf
completion furnished by the Engineer-in-Charge aagments shall be made
within 3 months of submission of such bill. If teeshall be any dispute about gany
items of the work then the undisputed item or itemky shall be paid within the
said period. The contractor shall submit a listhaf disputed items within 30 days
from the disallowances thereof and if he fails tos® his claim shall be deemed
to have been fully waived and absolutely extingadsh

Clause
No.10

Contractorsto be given a week to file objection to the measur ement recor ded
by the department: -

Before taking any measurement of woyk as has been referred to|in
clause 8,9 thereof, the Engineer-in-Charge or slibate deputed by him shall
give reasonable notice to the contractor. If abatractor fails to attend at the
time of measurement after such notice or fails dantersign or to record the
difference within a week from the date of measum@methe manner required by
the Engineer-in-charge then in any such event teasorements taken by the
Engineer-in-Charge or by the subordinate deputediiby as the case may he,
shall be final and binding on the contractor are ¢bntractor shall have no right
to dispute the same.

Clause
No.11

Stor es supplied by the Gover nment: -

If the specification or schedule of items provides for the use of any
special description of material to be supplied fittie Engineer-in-charge’s st
or if it is required that the contractor shall usstain stores to be provided by
Engineer-in-charge (such materials and stores lamgrices to be charged there-
of as here-in-after mentioned being so far as watle for convenience of the
contractor, but not so as in any way to control theaning or effect of thi
contract, specified in the Schedule or memorandwere to annexed) the
contractor shall be supplied with such materiald stores as are required from
time to time to be used by him for the purposehef ¢contract only and the value
of the full quantity of materials and stores soigul at the Rates specified in the
said scheduled or memorandum may be set off oraieddrom any sums then
due, or there after to become due to the contractder the contract or otherwise
or against or from the security deposit, or thecpeals of sale thereof, if the same
is held in Government securities, the same oiffecent portion thereof being i
the case sold for the purpose. It shall be theorespility of the contractor t
ascertain from time to time, from the Engineer-ima@e about the position of
availability of the materials as afore mentioned any delay on the part of the
Engineer-in-charge to arrange supplies of the ssima# not entitle the contractor
to any compensation but in the event of all suday$ethe contractors shall
granted reasonable extension of time. All matesalsplied to the contractor
the property of the contractor, but shall not ag account be removed from the
site of the work, except with written permission tbe Engineer-in-Charge
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under his orders and shall at all times be opeindpection by the Engineer-in-
charge. Any such materials unused angenfectly good condition at the time
completion or determination of the Contract may, bpecial arrangement be
taken over by the Government at the prevailingkefarates, if required for use
on other works in progress provided that the praiwed shall not exceed the
amount charged to the Contractor.

Clause | Worksto be executed in accor dance with specification, drawing etc: -
No.12

The contractor shall execute the wtaoid every part of the work in the
most substantial and work-man like manner and lasthregards materials and
otherwise in every respect in strict accordanceh withe specification. The
contractor shall also confirm exactly, fully andttiéully to the designs, drawings
and instructions in writing relating to the woilgrsed by the Engineer-in-Charge
and lodged in his office, and to which the contwachall be entitled to have
access to such office, for the purpose of inspgatiuring office hours and the
contractor shall be furnished free of charge ongyauf the specification and of
all such designs, drawings, and instructions natlusled in the detailed
specifications for buildings and roads enforcednttime to time or any other
printed publications on general specifications mefg to elsewhere in the
contract.

Clause Alteration in specification and design do not invalidate contract:-
No.13

The Engineer-in-charge shall hawe authourity to make any
alteration or omission from, additions to or suiosibn for the origina
specification, drawings, designs, and instructitreg may appear to him to be
necessary during the progress of the work and ¢inéractor shall carry out the
work in accordance with any instructions that maydiven to him in writing
singed by the Engineer-in-charge and such alterstiomission, addition, or
substitutions shall not, invalidate the Contractny aaltered additions, Qar
substituted work which the contractor may keded to do in the manner jas
above specified as part of the work shall be cdroet by the Contractor on the
same conditions in all respect on which he agreatbtthe main work. The time
for the completion of the work shall be extendedthe proportion that the
altered, additional or substituted work bears ®dhginal contract work and the
certificate of the Engineer-in-charge shall be ¢osige as to such proportion.
Over and above this, a further period to the extér?5 percent of the time so
extended may be allowed to the contractor. Thesrmiesuch additional, altered
or substituted work under this clauses shall be&kaawout in accordance with the
following provisions in their respective order:-

13.1 If the Rate for the additional, altered, or suloééitl work are specified in the
contract for the work, the Contractor is bound &rg out the additional,
altered or substituted work at the same rates es@ecified in the contract
of the work.

13.2 If the rates for the additional, altered or subtitl work include any work
for which no rates are specified in the contracttfe work or can not b
derived from the similar class of work in the cawetrthen such work shall hEe
carried out at the rates entered in the Schedulate$ minus/plus percentage
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which the total tendered amount bears to the esnnaost of the entire
work put to tender.

13.3 If the rates for the additional, altered or sulbtitl work are not specifically
provided in the contract for the work, the ratel w# arrived from the rates
for similar class of work, as are specified in toatract for the work.

13.4 If the rates for the additional, altered or subgttl work can not bg
determined in the manner specified in sub clau$8sl to 13.3 above, the
rates for such work shall be worked out on thashaisthe Schedule of Rate
minus/plus the percentage which the total tendemebunt bears to the
estimated cost of the entire work put to tendeoyiglied always that if the
rates for a particular part or parts of the itermas in the Schedule of rate
rate for such part or parts will be determined bg officer accepting the
contract and approved by next higher to the offamrepting the contract on
behalf of the Government on the basis of the phegamarket rates when
the work was done.

13.5 If the rates of the additional, altered or substilu work can not be
determined in the manner specified in sub clausek tt313.4 above, then the
contractor shall within 7 days of the date of rptef the order to carry out
the work inform the officer accepting the contramt behalf of the
Government of the rate which it is his intensiorcharge for such class of
work, supported by analysis of the rates claimed #re Superintending
Engineer shall determine the rate or rates on #m@sbof the prevailing
market rates and pay the contractor accordinglywéider the officer
accepting, the contract on behalf of the Governrbgniotice, in writing will
be at liberty to cancel his order to carry out setdss of the work and
arrange to carry it out in such manner as he mangider advisable. BU
under no circumstances, the contractor, shalleasphe work on the plea
of non settlement of rates of items, falling unthes clauses:-

14

\\ 4
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The quantities for the additional, altecgdsubstituted work and the
rates thereof under sub-clause (1) to (3) shalvbked out by the office
accepting the contract on behalf of the Governnagak shall be approve
by the officer next higher to the officer accepgtthe contract.

=

Clause No compensation for alteration in or restriction of the work to be carried
No.14 out: -

If at any time after the commeneetof the work the Government of
Uttarakhand or the Chief Engineer shall for reasdratsoever not require the
whole work thereof as specified in the tender tcéied out, the Engineer-in-
charge shall give notice in writing of the factth@ contractor who shall have no
claim to any payment or compensation whatsoeveaamount of any profit o
advantage, which he might have derived from theatken of the work in full,
but which he did not derive in consequence offtlileamount of the work no
having been carried out, neither shall have daymcfor compensation by
reason of any alteration having been made in thginal specifications
drawings, designs, and instructions which shalbiwe any curtailment of th

=
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work as originally contemplated nor shall have a&f@im to compensation b
reason of his having purchased or procured masenigth a view to the executig
of the work or the performance of the contract. Bi& Engineer-in-charge shji
have the option either to take over the mateattste, if of approved quality ar
not in excess of the requirements of the work angéay to the contractor th
actual cost thereof (of the amount of which costedificate by the Engineer-ir
charge shall be binding on the contractor). In #heent of this option not bein
exercised, the contractor may submit to the Ereghirecharge within one mont
of the date of the order closing down the worketaded statement of the lo
that estimate he will sustain by removing, sellorgotherwise disposing of th
materials. The estimate will be forwarded to thee€CEngineer who will decidg
what sum, if any, should as a matter of grace hd pa the contractor t

compensate him for the loss suffered by him andddesion of Chief Enginee

shall be final and binding on the contractor.

vV

oy

Clause
No.15

Action and compensation payablein case of bad work:-

If it shall appear to the Engir@echarge or his subordinate-i
charge of the work, that any work has been execwiéd unsound, imperfec
unskillful workmanship or with materials of any @mfor description or that an
materials or articles provided by him for the exemuof the work are unsound
of a quality inferior to that contracted for or ettvise not in accordance with t
contract, the contractor shall, on demand in wgiirom the Engineer-in-charg
specifying the work material or articles complaire@fd not- with- standing tha
the same may have been in advertantly passediiexrind paid for forth-with
rectify or remove and reconstruct the work so dptin whole or in part as th
case may require or as the case may be, removediterials and articles g
specified and provide other proper and suitablelast at his own proper charg
and cost, and in the event of his failing to donsihin a period to be specified [
Engineer-in-charge in his demand aforesaid the irteeg-in-charge may rectif
or remove and re-executed the work or remove apthece with others, th
materials or articles complained of as the case Ineagt the risk and expenses
the contractor in all respects of the contract.

y

of

Clause
No.16

Work to be open to inspection:-

All work under or in the coursieexecution or executed in pursuar
of the contract shall at all times be open to tiepection ad supervision of th
Engineer-in-charge and his subordinates, and tmgracior shall at all time
during the usual working hours and at all otheretirat which reasonable noti
of the Engineer-in-charge or his subordinate &it¥he works shall dve beer

given to the contractor, either himself be presémtreceive orders and

instructions, or have a responsible agent dulyai#éd in writing to be presel
for that purpose. Orders given to the contractagent shall be considered
have the same force as if they had been giveretadhtractor himself.

1ce
S

ce

Nt
to

Clause
No.17

Notice to be given beforework is covered up:-

The contractor shall give not |#ssn seven days notice in writing
the Engineer-in-charge or his subordinate in oharfgthe work before coverin
up or otherwise placing beyond the reach of measem¢ any work such g
Earthwork, Base Concrete, Reinforcement in R.C.@kwaor other hidden wor

n Q

|

(-D/\

etc in order that the same may be measured andctatimension thereof [
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taken before the same is so covered up or placedndethe reach of
measurement and shall not cover up or place beyed reach of th
measurement any work without the consent in mgitof the Engineer-in-
charge or his subordinate in charge of the worl,ibany work shall be covered
up or placed beyond the reach of measurement withweh notice having been
given or consent obtained the same be uncoverdleatontractor’'s expenses, |or
in default hereof no payment or allowances shalimaele for such work of the
materials with which the same was executed.

Clause Contractor liable for damage done and for imperfection during the defect
No.18 liability period :-

If the contractor or his work pespdr servants shall break, deface
injure or destroy any part of a building in whidiey may be working, or any
building, road, fence, enclosure, grass land anvaied ground contiguous to the
premises on which the work or any part of it beexgcuted, or if any damage
shall happen to the work while in progress frony aause whatever, or any
defect shrinkage or other faults appears in it witthe defect liability perio
starting after a certificate final or otherwise itd completion shall have been
given by the Engineer-in-Charge aforesaid, the contractor shall make the same
good at his own expense, or in default, the Engime€harge may cause the
same to be made good by other workmen and dedeiexbenses (of which the
certificate of the Engineer-in-Charge shall be lifieom any sum that may then
or at any time thereafter, becomes due to the actuir or form his performance
guarantee, security deposit or the proceeds efstie thereof or a sufficient
portion thereof or in any other manner, legallyrpissible The defect liabilit
period shall be 12 months from the date of commtetf the contract for no
bituminous works and 24 months from the date of mletion of the contract for
bituminous works. Performance guarantee shall bhendable after the defect
liability period after deducting amount if any dsose.

Clause | Contractors Supply, plant, ladders, scaffoldings etc:-
No.19 The contractor shall supply &t dwn cost all materials (except such
special materials, if any as may in accordance thighcontract, be supplied from
the Engineer-in-charge’s stores) plant, tools, iappks, implements, ladders
cordage, tackle, scaffolding and temporary workguigte or proper for th
proper execution of the work whether original, mdteor substituted and whether
included in the specifications or other documenmtriag part of the contract or
referred to in these conditions or not, which maynlecessary for the purpose| of
satisfying or complying with the requirements oé tHEngineer-in-charge as [to
any matter as to which under these conditions hentgled to be satisfied or
which he is entitled to require together with cage there after to and from the
work. The contractor shall also supply without dgeathe requisite number of
persons with the means and materials necessarphdopurpose of setting out
work and counting weighting and assisting in thessueement or examination |at
any time and from time to time, of the work or miete Failing his so doing the
same may be provided by the Engineer-in-chargehat expenses of the
contractor and the expenses may be deducted fromnamey due to the
contractor under the contract or from his secudé@posit or the proceeds of sale
thereof, or of a sufficient portion thereof. Thentractor shall also provide all

D
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necessary fencing and lights required to protexiptliblic from accident and shall
be bound to bear the expenses of defense of ewaty action, or other
proceedings at law that may be brought by any perfeo injury sustained owing
to neglect of the above precautions and to paydamnyages and costs which may
be awarded in any such suit, action, or proceeditagany such person, or whig
may with the consent of the contractor be paidamgromise any claim by any
such person. If any equipment is issued departritgnmtant will be recovered
form the contractor’s bills at current rates fiXeglthe Chief Engineer the terms
of such issue to be ascertained by the contraoton the Engineer-in-charge In
writing in advance.

Clause
No.20

Subletting Contract:-

The contractor shall not assigrsublet without written approval of
the officer accepting the contract on behalf of @m/ernment in two bid system
of tendering. The contractor may assign or sulpetious0% of the contract value
to the person and firm already registered in thgadenent or to the person pr
firm having the same technical competency as per risspective class of
registered contractor with prior approval, from thféicer accepting the contract
on behalf of the Government. And if the contractball assign or sublet hjs
contract, without prior approval or attempt to dp e Engineer-in- charge on
behalf of the Government of Uttarakhand shall hpeeer to adopt any of the
courses specified in Clause-5 he may deem besdsint the interest of the
Government.

Clause
No.21

Action on account of influence: -

If the contractor attemptshiobe or provide gratuity gift, loan
perquisite reward or any pecuniary advance or aiiset shall either directly ar
indirectly, be given, promised or offered by ttwntractor, or any of his servant
or agents to any Public Officer or person in theyment of Government i
any way relating to his office or employment oaify such officer or person shall
become in any way directly or indirectly interekia the contract the officer
accepting the contract, on behalf of the Governmasy thereupon by notice |n
writing rescind the contract, and the security d#fpof the contractor shall there
upon stand forfeited and be absolutely at the dapof Government and the
same consequence shall ensue as if the contradideadrescinded under clause
5 hereof and in addition the contractor shall neothbtitled to recover or be paid
for any work thereto or for actually performed untlee contract

Clause
No.22

The Contractor shall not for the execution of therkvemploy any labor under 15
years of age and within the limits of any cantontpany female labour. For every
breach of this covenant the contractor shall bleldido pay by way of liquidate
damages such sums minimum Rs. Two thousand butexegeding Rs. Fiv
thousand as the Engineer-in-charge may fix andver such sum by deduction
from any sums which may be due, or may at any theesafter becomes due to the
contractor. The provision of The child labourdRbition and Regulation) Ag
1996 shall be applicable

—+

Clause
No.23

=

The contractor shall pay to labour Ewed by him either directly o
through sub contractor wages not less than fairewags defined in minimum
wages Act 1948 and as amended from time to timeatsw as per Provision of
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contract Labour (Regulations and Abolition) Act,709
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Clause In respect of all labour directly iodirectly employed in the work fg

No.24 the performance of the contract the contractorl slmahply with or cause to b‘
complied with all the directions issued by the Goweent from time to time fo
the protection of health and sanitary arrangementvorkers employed by th
contractors The provision of the building and othenstruction worker
(Regulation of employment and conditions of serieddct 1996 shall be
applicable

Clause Leave and pay during leave of all imbemployed by the contractor sh

No.25 be regulated as per provision of the Building arldeo construction worker
(Regulation of employment and conditions of sersjo&ct 1996.

Clause The contractor will motivate and makkerecessary assistance to ha

No0.26 awareness among its labour regarding HIV Aids, d&?oWfaccination etc. th
contractor will make all necessary assistancesate ftréeches and Sarvshiks
for the Children of his labour employed at condinrcsite.

Clause Regardingccommodation, Drinking water, sanitation, creclast Aid,

No.27 canteens, etc. to its Labour employed directlynaiirectly the provision of Th
Building and other construction workers (Regulati@d Employment And
Conditions Of Services ) Act 1996 and its amendmérdany and as per provisg
of the contract labour (Regulation And AbolitiongtAL970 and its amendmer
if any shall be applicable.

Clause | Sums payable by way of compensation to be considered reasonable

No.28 | compensation without referenceto actual L 0ss:-

All sums payable by way of compensatimiler any of these conditiof
shall be considered as reasonable compensatiore tapplied to the use (¢
Government without reference to the actual lossdamages sustained a
whether or not any damages shall have been sudtaine

Clause| Changein congtitution of firm :-
No.29

In the case of a tender by partners dwayge in the constitution of the fir
shall be forthwith notified by the contractor toetlEngineer-in-charge for hjs
information.

Clause All work to be executed under the caator shall be executed under 1

No0.30 | direction and subject to the approval in all respexd the Engineer-in-charge f
the time being who shall be entitled to direct &atvpoint or points and in wh
manner they are to be commenced and from timen® tiarried on.

Clause | Protests:-

No.31

(31.1) If the contractor considers any work dede of him to be out side tk
requirement of contract, or considers any recordubng of the Engineer
in-Chargeor of his subordinate to be unfair, he shall immaggly upon sucl

—

e

work being demanded of such record or ruling bemagle, ask in writing

= D T
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(31.2)

(31.3)

for written instructions or decisions, whereupondiall proceed withoyt
delay to perform the work or confirm to the recandruling and within
twenty days after date of receipt of the writtestianctions or decision he
shall file a written protest appeal to the nexhlair to the officer accepting
the tender stating clearly and in detail the baskisis objections. Except for
such protest or objections, as are made on recoitiea manner here in
specified and within the time limit stated the netauling instructions o
decisions of the appellate officer as above shalffibal and conclusive.
Instructions and/ or decisions of the appellateceff contained in lette
transmitting drawings to the contractor shall benstdered as writte
instructions or decision subject to protest ob@ttias wherein provided.

If the contractor is dissatisfied with tieal decision of the appellate officer
(officer next higher then the officer accepting teeader) in pursuance of
Clause 31.1, the contractor may within thirty daftr receiving notice of
such decision, give notice in writing requiring thiae matter be submitted
to arbitration and furnishing detailed particuldrttee dispute or differences
specifying clearly the point at issue. If the cawotor fails to give suc
notice within the period of thirty days as stipel&t above, the decision pf
the appellate officer shall be conclusive and sigdin the contractor.

Except where otherwise provided in theti@ar all questions and disputes
relating to meaning of the specifications, desiginawings and instructions

herein before mentioned and as to the quality akman ship or material
used in the work or as to any other questionspglaght, or rates for extr
items sanctioned and decided or not by the competathority under th
condition of the contract, matter or thing whatsrewn any way arising out
of or relating to the contract, designs, drawingecifications estimates
instructions or orders on these conditions or ety concerning th
works, or the execution or failure to execute thens. Whether arisin
during the progress of the work or after the catiph or abandonment

thereof shall be referred to the sole arbitratioh the person or persons
appointed by the Engineer-in-Chief, Uttarakhand Public Works
Department, there will be no objection to any sapipointments that t
arbitrator so appointed is a Govt. servant thatdekto deal with the matter
to which the contract relates and that in the ouo$ his duties a
Government servant he had expressed views on alhyof the matters i
dispute or differences. The arbitrator to whom thatter is originally o
subsequently referred being incapacitate to aetEingineer-in-Chief, shalll

appoint another person to act as arbitrator in r@ecwe with the terms of

contract. It is also a term of this contract thatperson other than a person
appointed by the Engineer-in-Chief of the Uttaralch&.W.D as aforesaid

shall act as arbitrator and if for any reason thaot possible, the matter|is
not to be referred to arbitration at all the adir's may form time to tim
with the consent of the parties enlarge the timenfaking and publishin
the award.

Subject as aforesaid the provisions ofittabon and conciliation Ac
1996, or any statuary modification or re-enactm@&iiereof and the rules
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made there under and for the time being in forcaell sapply to the
arbitration proceedings under this clause.

The sole arbitrator or arbitrators to Ippa@nted by theEngineer-in-
Chief, shall be of the status given below:-

(a) For claim for amount in dispute of not

(b)

(€)

(d)

Over Rs. 75,00,000 (Rs. Seventy
five lakh) in the case of work order
and in case of contracts accepted by
an Assistant Engineer/Executive
Engineer.

For claims or amount in dispute of
over Rs. 75,00000 and not over Rs.
2,00,000,00 (Rs. Two crore)

For claims or amount in dispute of
aggregating to more than Rs.
2,00,000,00 (Rs. Two crore) and

upto Rs. 5,00,000,00 (Rs. Five
crore).

For claims or amount in dispute
aggregating more  than Rs.

5,00,000,00 crore (Rs. Five crore).

All disputes between the parties to the contraisiray out of and relating
to the contract shall after written notice by eiftteethe contract to the other party,
be referred to arbitration as above. Unless theigsaotherwise agree, such
reference shall not take place until after the detign or abandonment of the
works or the determination of the contract. Theweeof arbitration shall be |a
place or places as may be fixed by the arbitratdris/their sole discretion. Any
suit or application for the enforcement of thisittgbion Clause shall be filed in
the competent court within Districhnd no other court of any other district of t
Uttarakhand or outside Uttrakhand shall have angdiction in the matter. The

Superintending Engineer of
Uttarakhand P.W.D

Chief Engineer Level-Il of
Uttarakhand P.W.D

Two Arbitrator one of the
rank of Chief Engineer
Level-Il and one of the rank
of Superintending Engineer
Uttarakhand P.W.D

Three persons One of the
rank of Chief Engineer
Level-Il, Uttarakhand,
P.W.D second will be of
the rank of Superintending
Engineer Uttarakhand
P.W.D and third will be law
officer of the Department if
available otherwise another
Superintending Engineer
Uttarakhand P.W.D as
nominated by Engineer in
Chief.

award of the arbitrator shall be , final, conclesand binding on both the parties
to the contract.
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Clause
No.32

Action where no specification is given: -

In the case of any class of work for which thexyespecification in the contragt

such work shall be carried out in accordance witle tdetailed P.W.

specifications and in the event of there being ataittd specifications for the

same, the work shall be carried out in all respestsaaccordance with th
instructions and requirements of the Engineer-iargé.

Clause
No.33

The additions and deductions on account of the pergentaferred to at page 3
the accepted tender will be calculated on the gapssnot the net, amount of t
bills for the work done.

Clause
No.34

Contractors percentage whether applied to net or gross amount of bills
(Strike out thisclause in the case of an item rate contract: -

(34.1) In every case in which by virtue of the\psmn of the section 12, subsecti
(i) of the Workman’s Compensation act, 1923, Goment is obliged to pa
compensation to a workman employed by contractdryany sub-contractc

from him in the execution of the said work. Goveamhwill recover from the

contractor the amount of the compensation so gaid. without prejudice tc
the rights of the government under section 12 esttizmn (2) of the said Ag
Government shall be at liberty to recover such amhow any part thereof b
deducting it either form the security deposited dontractor to his cred
under clause 1 of these conditions or from anyrothen due to governme
from the contractor whether under this contracitberwise.

(34.2) Government shall not be bound to contest@dayn made against it und
section 12 sub-section (1) of the said act, exoaphe written request of th

contractor and upon his giving to government fa@twity of all costs for

which government might become liable in conseqeeoic contesting th
claim.

117

Clause
No.35

No earth for filling or for any other pase shall be excavated from of {
site of work except with the written permissiontbé Engineer-in-Chargand
then only of condition that the area, in which sesicavation is made, shall |
leveled and dressed by the contractor at his oyemeses in accordance with t
instructions of the Engineer-in-charge and in sacmanner as to prevent t
formation of pools of stagnant water and safetyafids.

If the contractor fails to comply with thesendtions the Engineer-in
Charge may cause the ground to be leveled andetdrdss other workmen an
deduct the expense (of which the certificate byEhgineer-in-charge shall [
final) form any sums which may be due or may ametthereafter becomes dt
to the contractor or from his security depositfasm the proceeds of sale there

he

De
he
he

d
e

e,
of.

Clause
No0.36

Safety:-

The contractor has to make all necesaaigngements for the safety

of
ed

traffic, labour, all the activities, and unforesemamnts at the site of work requir
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during construction period as per prevailing lawRoad/ bridge construction all
necessary measures regarding traffic safety dudiag and night has to he
established at site of works such as providingoregflective caution board
barriers, and other visible signals etc. to havgula/safe flow of traffic
Helmets, goggles and other safety wears for lakioube provided during
construction.

U
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10.

11.

12.

13.

SCHEDULE-A: TECHNICAL BID FORM

Name of the firm

Type of firm-Proprietary /Partnership/Company/others
Whether Registered with PWD (Yes / No)

Registered Address

Present address

Telephone Nos.

Mobile Nos. of Key personnel
E-mail

Registration Certificate
GSTIN Number

Income Tax PAN Number

Proof of Ownership of JCB Machine / Excavator and other relevant documents (RC,
Machine Insurance Paper, Driving License of Operator etc.)

Proof of Work Done for Construction of Protection Work earlier within last Syears

Signature of Bidder
(Name and Stamp)

» Attach photocopies of all above relevant documents counter signed by Bidder and all

documents required as per Bid Document.



SCHEDULE- B: FINANCIAL BID FORM

FINANCIAL BID shall be filled by the bidder in this prescribed format of BOQ and
filled in BOQ excel file online Part-2: Financial Bid.

Name of PIU:-

Name of Work: - Emergency Maintenance Work including Slip Clearance and Construction of
Protection Work for Road under PMGSY in Uttarakhand damaged during Monsoon Period 2025-

26 in Distt........................Uttarakhand

Name of Road:-

Reference:- NIT No.: WAP/PMGSY (JCB)/2025-26/02

Last Date of Receiving Tender:- Date 05.07.2025 (1:00 PM)
Time of Completion :- 4 Months

Dated of Opening Tender:- Date 05.07.2025 (3:00 PM)
Validity Period :- 45 Days

Date: 28.06.2025

SI. | Item of Work Quantity | Unit Estimated Bidder’s Rates | Bidder’s Cost
No. Rates (Rs.) (Rs.) (Rs.)
Without GST | Without GST
1.
Details
provided in

BOQ separately
and shall be
filled online
only.

Total Bidder’s Cost (Rs.)

Bidder’s Cost (RUPEES N WOTAS). .. ..uuinitttiiiit et e eenans



Note :-

1- Above Quoted Rates are including all taxes but excluding GST that shall be paid extra at
prevailing rates.

2- Hourly Quoted Rates for the Machine / JCB includes the fuel and operator charges.

3- All the work shall be carried out as per detailed P.W.D. specification and C.R.F Guidelines.
4- Quantities are liable to vary on either side.

5- Income Tax, GST, Royalty etc. shall be deducted as per provision.

6- Photos of work before starting and after completion shall be provided by the contractor.

7- Before applying the tender, the contractor should visit the site of work.

8- Drawings, Details of Measurement are attached herewith

Signature of Bidder
(Name and Stamp)



SECTION-4: FORMS & FORMATS



Format for Date of Start
To,
(Successful Bidder)

Subject :- Emergency Maintenance Work including Slip Clearance and Construction of Protection
Work for Road under PMGSY in Uttarakhand during Monsoon Period 2025-26 in
Distt.........cc.ceoveeveeeeeeannnn 2 Uttarakhand

Dear Sir,

You are herby informed that your Contract Bond No dated
the work mentioned below has been accepted by me on behalf of the client Uttarakhand Rural Road
Development Agency (URRDA), Government of Uttarakhand.

Name of PIU :
Name of Road :
Cost of Bond
You should start the work at site and the work should be completed by
Date of Start:-

Date of Completion:-

Yours Faithfully

Chief Executive Director (Envt. & CM)
WAPCOS Limited,
Gurugram, Haryana
No. /| PMGSY/ Dated.
Copy in the following for information and necessary action please :-

1- Project Manager (PMGSY), WAPCOS Limited, Main Project Office, Basant Vihar,
Dehradun, Uttarakhand for necessary action.

2- Resident Engineer, WAPCOS Limited, PIU-PMGSY,



Format of Letter of Acceptance
To,
(Successful Bidder.)

Subject :- Emergency Maintenance Work including Slip Clearance and Construction of Protection
Work for Road under PMGSY in Uttarakhand during Monsoon Period 2025-26 in
Distt.........cc.cc v e e ... Uttarakhand

Name of Road:
Reference :-  Your Quotation/ Tender date
Sir,

You are hereby informed that your tender for the above noted work has been
accepted by the undersigned for Rs. ...................... At your Tender/quoted rates on behalf of
Uttarakhand Rural Roads Development Agency (URRDA) Government of Uttarakhand against your
Earnest Money Deposit.

You are therefore requested to deposita sum of Rs. .................... as security and
to attend the office of the undersigned to sign your contract paper within seven days of receipt of this
letter failing which the acceptance shall be withdrawn and earnest money will be forfeited to
government and deducted shall be made from your earnest money/general security. Stamp duty for
Rs. 100/- only will be submitted at the time of signing on the bond papers.

Yours Faithfully

Chief Executive Director (Envt. & CM)
WAPCOS Limited,
Gurugram, Haryana
No. /| PMGSY/ Dated.
Copy in the following for information and necessary action please :-

1- Project Manager (PMGSY), WAPCOS Limited, Main Project Office, Basant Vihar,
Dehradun, Uttarakhand for necessary action.

2- Resident Engineer, WAPCOS Limited, PIU-PMGSY, Uttarakhand for execution of work at
site as requirement.



FORMAT FOR THE AFFIDAVIT

(NOTE: This affidavit should be on a non-judicial stamp paper of Rs.10/- and shall be
attested by Magistrate/ Sub-Judge/ Notary Public)

Ly e (name of the
authorized representative of the bidder)son/daughter of
......................................................................................................... re
sident of
..................................................................................... (full
address), aforesaid solemnly affirm and state as under:

1. I hereby certify that all the information furnished with the bid
submitted online in response to notice inviting bid number
........................................... date ............issued by
..................................................... (Authority inviting
bids )

OF .
(name and identification of work ) are True and Correct.

2 *| hereby certify that | have been authorized by.......ccccceeveeeenenne.
................................................................... (the
bidder) to sign on their behalf, the bid mentioned in
paragraph labove.

Deponent
Place: .................
Date: ..................

* not applicable if the bidder is an individual and is signing the bid on his own behalf.



