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WAPCOS LIMITED 
(A Government of India Undertaking) 

WAPCOS Limited 
9 C, 9th Floor, Hansalaya Building, Barakhamba Road, New Delhi,Delhi-110001 

 
NOTICE INVITING e- TENDER (28 Days) 

 

Note: Above Scheduled is Tentative and May be Changed 
For and on behalf of WAPCOS Limited, Dy. Chief Geologist-I invites online item rate tender two bid 
system (Technical bid and financial bid) at Central Public Procurement Portal (CPPP) at 
https://eprocure.gov.in/eprocure/app and WAPCOS Website http://www.wapcos.co.in from 
approved and eligible, experienced, reputed, technically competent and financially sound registered 
contractors for the under mentioned work: 

Project Name: “Drilling, construction of approx. 134 nos. piezometers with supply, installation 
and commissioning of 134 nos. Digital Water Level Recorder (DWLRs) along with 
supply, installation and commissioning of 49 nos. Digital Water Level Recorder 
(DWLRs) in Existing Piezometers under GMDA area”. 

 
Scopeof Work: Drilling & Construction of Piezometers with Collection of Litholog, Geophysical 

logging & interpretation, chemical analysis, construction of platform, installation of 
display board, installation of MS well cap,clamp, protection box& Submission of 
Basic Data Reports with supply, installation, testing and commissioning of DWLR 
(Non-Vented Pressure Type) with Telemetry, including Fencing and Establishment 
of Data Acquisition System along with its Maintenance for real time Ground Water,  
its Comprehensive maintenance for 05 Years. 

Table – 1 

Area Estimated Amount (INR) 
(Excluding GST) 

EMD (INR) Time Period 
(Months) 

Tender Fees 
(including 

GST) 

 GMDA 
Area 

Drilling and Construction 
(5,22,35,215/-) 

 
DWLRs(Supply, Installation, 

Commisioning and Maintentance) 
(2,28,20,000/-) 

Total = 
7,50,55,215/- 

15,01,104/- 7 5900/- 

 

Time Frame For e-Bidding Date Time 
1 Dates of Online Publication of Tender Documents in CPP 

portal 
08-10-2024 1600 Hrs. 

2 Dates of Tender Document Download Start 08-10-2024 1730 Hrs. 
End 06-11-2024 1730 Hrs. 

3 Date of Pre-Bid Meeting 15-10-2024 1200Hrs. 
4 Dates of Online Submission of Tender Start 16-10-2024 1000 Hrs. 

End 06-11-2024 1200 Hrs. 
5 Time and Date for Opening of Technical Bid 07-11-2024 1200 Hrs. 
6 Deadline for Submission of Tender Fee and EMD 06-11-2024 1200 Hrs. 
7 Time and Date for Opening of Financial Bid Will be communicated online after 

Technical evaluation. 



 

1. A complete set of Tender documents may be downloaded by interested bidders from the 
https://etenders.gov.in/eprocure/app websites. The bidders must pay non- refundable tender 
fee. Tender submission fee: Rs. 5,000/- + Rs. 900 GST = Rs.5,900/- (Bidders shall remit the 
Tender Fee using the online payment options of eProcurement system only). 
 

2. Bidding will be conducted online competitive bidding procedures two bid system (Technical bid 
and Financial bid) specified in the Guidelines. The Bidder shall have satisfactory experience and 
position as stipulated in bidding documents under clause of eligibility and qualification 
requirements.  
 

3. Interested eligible bidders may obtain further information and inspect the bidding documents 
at the same address. 
 

4. JV/ Consortium are allowed. 
 

5. WAPCOS Ltd. will award contractto the bidder whose bid has been determined to be 
substantially responsive to the Bidding Documents andwho has offered the lowest price. 
 

6. Accepting Authority reserves the right to accept or reject any or all of tender documents 
without assigning any reason whatsoever. 
 

7. In the event of any of the above mentioned tender opening date being declared as a holiday/ 
closed day for WAPCOS Ltd., the tenders will be opened on the next working day at the 
appointed time. 
 

8. Bids      shall      be      received      online      only      at      the      website      of      CPP portal 
https://etenders.gov.in/eprocure/app. 

 

9. Aspiring bidders who have not enrolled/ registered in CPP portal are advised to enrol/ register 
before participating through the portal. The bidders are advised to go through the instructions 
provided Under ITB clause 1.17‘Instructions for online bid submission’. 
 

10. The  bidders  will  be  at  liberty  to  be  present  either  in  person  or  through  an  authorized 
representative, who must carry ‘Bid Acknowledgement Receipt’, at the time of opening of bid 
or can view the bid opening event online at their remote end. 
 

11. The above particulars may be changed due to Administrative or any other reason and shall be 
available at CPP Portal and http://www.wapcos.gov.in/current-tender-list.aspx website. 
Therefore, bidders are requested to visit CPP Portal and http://www.wapcos.gov.in/current-
tender-list.aspx websites frequently for any change above 
 

12. For any assistance during bid submission, system settings etc. bidders may contact at CPP 
Portal help desk. 

 

Postal Address/ Physical Address for Tender Fee/ Technical Bid Submission/ EMD 
Submission: 
 
WAPCOS Limited 
9 C, 9th Floor, Hansalaya Building,  
Barakhamba Road, 
New Delhi, 
Delhi-110001 

 
 

Dy. Chief Geologist- I, 
(GWRD&M) 

For WAPCOS Ltd.

https://etenders.gov.in/eprocure/app
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CHAPTER – I 

INSTRUCTION TO BIDDERS 

TABLE OF CONTENTS 
CLAUSE NO TITLE OF CLAUSE 

1.1  Invitation to Bid 
1.2         Eligibility and Qualification Requirements (EQR) 
1.3 Cost of Bidding 
1.4 Site Visit  
1.5 Contents of Bidding Documents 
1.6 Clarification of Bidding Documents 
1.7 Amendment of Bidding Documents 
1.8 Language of Bid 
1.9 Documents Comprising the Bid 

1.10 Bid Prices 
1.11 Currencies of bid and Payment 

1.12 Bid Validity Period 
1.13 Earnest Money Deposit 
1.14 Bidding Condition 
1.15 Pre-bid Meeting 
1.16 Preparation of Bids 
1.17 Instruction for Online Bid submission 
1.18 Sealing and Marking of Bids 
1.19 Deadline for Submission of  Bids 
1.20 Modifications and Withdrawal of Bids 
1.21 Bid Opening 
1.22 Process to be Confidential 
1.23 Clarification of Bids 
1.24 Determination of Responsiveness 
1.25 Correction of Errors 

1.26 Evaluation and Comparison of Tender 
1.27 Award Criteria 

1.28 WAPCOS’s Right to Accept any Bid and to Reject any or 
all Bids 

1.29 Notification of Award 
1.30 Signing of Agreement 
1.31 Performance Security 
1.32 Time Period  
1.33 Mobilization  

 
 
 



 
 

CHAPTER – I 
INSTRUCTION TO BIDDERS 

 
A. GENERAL 

1.1 Invitation to 

Bid 

 

For and on behalf of WAPCOS Limited, Dy. Chief Geologist - Iinvites online item rate 
tender two bid system (Technical bid and financial bid) fromapproved, 
eligibleexperienced reputed, technically competent and financially sound 
company/contractorfor the work drilling & construction of piezometers & supply, 
commissioning, installation and maintenanaceof DWLRs. 

1.1.1 Scope of 
Work: 

 

Drilling & Construction of Piezometers with Collection of Litholog, Geophysical 
logging & interpretation, chemical analysis, construction of platform, installation of 
display board, installation of MS well cap, clamp, protection box & Submission of 
Basic Data Reports with supply, installation, testing and commissioning of DWLR 
(Non-Vented Pressure Type) with Telemetry, including Fencing and Establishment of 
Data Acquisition System along with its Maintenance for real time Ground Water,  its 
Comprehensive maintenance for 05 Years. 

 
The detail numbers of wells to constructedare as follows: 
 

Table – 2 
Geology of Area Depth Range 

of Well* 
Total Wells Time Period 

(Months)  

Soft & Hard Rock in 
GMDA Area  

60 - 130 134 7 

*Based on Depth of Local Water Level 
 

Further all materials (ERW MS Blank Pipe/ LCG Screen Pipe/ U - PVC Blank or Slotted) 
shall be procured from reputed manufacturer in India, as per technical specification 
&bill of quantities of the Tender Documents. 
Before inspection of materials contractor/vendor/ company/ bidder must submit the 
internal inspection report of the manufacturer & thereafter physical inspection shall 
be done in the presence of WAPCOS and representative of GMDA, Haryana as per 
requirement basis. After inspection the Test Certificate with report will be submitted 
to WAPCOS and only thereafter bidders will supply the materials to the sites. 
All tools and plant and services including transportation of all men, machinery & 
material to construction site necessary for accomplishing all the features of the works 
detailed above shall be provided by the Contractor. 

 
All the inspected Materials (Pipes) shall be stored in the store of contractor and will 
be verified by WAPCOS’S officers before utilization of those pipesfor well assembly 
construction as Piezometers. 
DWLRs inspaection shall be carried out as per described in technical specification of 
the Equipments.  

1.2 Eligibility and 
Qualification 
Requirements 
(EQR) 

1.2.1 a.) Bidder should have registered for GST (provide GSTIN certificate). 
 

b.) The bidder should be register in the state for GST in which the work is 
to be taken up and shall submit the GST registration certificate. 
If the bidder has not obtained the GST registration in the state in which 
the work is to be taken up or as required by GST authorities then in such 
case the bidder shall scan and upload following undertaking along with 
bid document. 
“If the work is awarded to me, I/We shall obtain GST registration 



 
 

certificate of the state in which work is to be taken up within one month 
from the date of receipt of award letter or before release of any payment 
by WAPCOS Ltd., whichever is earlier, falling which I/We shall be 
responsible for delay in payment which will be due towards me /us on 
account of work executed and/or for any action taken by WAPCOS or GST 
Department in this regard. 
 

1.2.2 Any tenderer, (proprietorship firms, partnerships firms, companies, 
corporations) registered with Government Organizations are eligible to 
participate in the tender. A self-attested scan copy in respect of valid 
registration/enlistment with the respective authorities is to be submitted.To 
judge their qualification, all biddersshould be asked to include the following 
information and documents with their bids: 
i) Copies of original Registration certificate documents defining the 

constitution or legalstatus, place of registration, and principal place of 
business; written power of attorney ofthe signatory of the Bid to commit 
the Bidder. Appropriate business licences/registrations: 
a) Service Tax registration certificate 
b) PAN number 
c) Copies of EPF, ESI, Labour license 
d) Copy of valid license under the Private Security Agencies (Regulation) 

Act, 2005 or the similar Act/ Rules promulgated by State in which the 
service is performed (in case of Security Service) 

ii) Total monetary value of Services performed for each of the last five years; 
iii) Proposals for subcontracting components of the Services amounting to 

more than 10(ten) percent of the Contract Price. 
 
1.2.3  The work completion certificate should mention the details of work 

executed and the date of completion of the work in the last Seven years 
and in hand should be certified by an officer not below the rank of First 
class officers or equivalent. The work completion certificate should be as 
per standard format. The bidder must provide valid official email ID and 
contact number of issuing authority of completion certificate on his letter 
head. The confirmation of work certificate will be taken at the time of 
evaluation and the receivings through personal ids/ domains containing 
yahoo, rediff, gmail etc. not be accepted. 

 

1.2.4 Bidders are permitted to form JV/ Consortium. The clauses as given below 
shall be applicable for consortium. 

(i) In case of a JV/ consortium, certified copy of the agreement 
between various partners shall be submitted with the tender. 

(ii) The JV/ consortium will identify a lead partner who will be 
authorised to execute the contract with the department. All 
financial transactions and liabilities shall rest with the lead 
partner. 

(iii) In the case of a JV or Consortium, all members of the group shall 
be jointly and severally liable for the performance of whole 
contract. 

(iv) A tenderer shall submit only one bid in the same tendering 
process, either individually as a tenderer or as a partner of 
JV/Consortia.   

 



 
 

(v) The consortium /Joint Venture shall nominate a Representative 
who shall havethe authority to conduct all business for and on 
behalf of any and all the membersof the JV during the bidding 
process and, in the event the JV is awarded theContract, during 
contract execution. 

(vi) Number of the members/firms in a joint venture shall not be more 
than two including the lead partner 

(vii) The lead partner of the Joint Venture/Consortium shall have 
experience in drilling where construction of groundwater well as 
component of scope of work and other party shall be 
manufacturer of DWLRs. 

(viii) JV members are jointly and severally responsible and liable for the 
contract. For pre- qualification, the JV should fulfil the criteria 
specified in the pre-qualification document. The attributes to be 
evaluated will be the same as for individual contractors; however, 
certain parameters up to the specified limits have to be essentially 
met by them coIIectiveIy, some by the lead partner, and some by 
the other partner, as briefly described below: 

I. Qualifying factors for lead partner: 

(A) Not less than of 50 (fifty) percent of the respective limits of above 
criteria prescribed in case of individual contractors may be 
accepted; 

II. Qualifying factors for other partner: Same as for lead partner except 
that for the factors specified in (II) above, a lower limit of 25 (twenty-
five) per cent. 

ix. A tenderer shall submit only one bid in the same tendering process, 
either individually as a tenderer or as a partner of a consortium /Joint 
Venture. 

x. Number of the members/firms in a joint venture shall not be more 
than Two including the lead partner 

1.2.5 Average annual turnover of bidder from similar work should be at least 
50% of the estimated cost of work during the immediate last 3 (Three) 
consecutive financial years ending 31st March, 2024 and duly certified by 
Chartered Accountant. Any such certificate must carry the UDIN (Unique 
Document Identification Number). Year in which no turnover is shown 
would also be considered for working out the average.Calculated by 
applying anappropriate multiplier to the projected annual construction 
expenditure on the subjectcontract. 

 
1.2.6   The bidder must have experience of having successfully completed 

similar works during last seven (7)years ending last day of month 
previous to the one in whichapplications are invited should be either of 
the following:  
(a) Three similar completed works each costing not less than the 

amount equal to 40% of the estimated cost each.   
or, 

(b) Two similar completed works each costing not less than the 
amount equal to 50% of the estimated cost each.  

or, 
(c) One similar completed work costing not less than the amount 

equal to 80% of the estimated cost each. 



 
 

 
The value of the executed work shall be brought to the current costing 
level by enhancing the actual value of works at simple rate of 7% per 
annum,calculated from the date of completion to the date ofBid 
opening. 
“Certificate for ‘substantial completion’ of project/work/asset should 
contain two parts.Part -I shall contain ‘financial value of work done’ and 
part-II shall contain ‘certificate offunctional completion of 
project/work/asset’.” 
 
Equipment and Managerial Capability: 
a) Ownership/ proposals for the timely acquisition (own, lease, hire, 

etc.) of theessential equipment listed in the BDS; 
b) A Contract Manager with five years’ experience in Services of an 

equivalentnature and volume, including no less than three years as 
Manager; 

 
Similar Nature of Work: “Drilling, Construction of 
Monitoring/Piezometer Wellsfor Groundwater Monitoring and DWLR 
Installations, executed for any CentralGovt. / State Govt./ PSUs/ Other 
Govt. Departments”. 
 

1.2.7 The bidder should not have incurred any loss (profit after tax should be 
positive) in more than two year during available last five consecutive 
balance sheets, duly certified and audited by the chartered 
accountant.Yearly Turnover and audited balance sheet for last 5 years 
ending the financial year 2023-24 duly certified by chartered accountant 
should be submitted.Any such ceritificate must carry the UDIN (Unique 
document identification number).  

 

1.2.9 The bidder shall have sufficient construction equipments and manpower 
to carry out the works and shall submit details of such machinery, which 
he propose to deploy as per format enclosed. 

The bidder must ensure to deploy required equipment as proposed in 
the format within the mobilization period till the completion of the 
project, otherwise WAPCOS shall be free to terminate the work due to 
non-mobilization of equipment as committed in the tender without any 
notice. In case bidder submit details of machinery hired or taken on 
lease, then bidder shall obtain affidavits on stamp paper verified by 
notary from owner of the machinery and shall submit the same along 
with the bid. Ownership record of the machinery such as copy of 
registration certificate, purchase memo etc. shall also be submitted.   

Details required for Equipments and Manpower are as under: 

Table – 3 

Equipments/ Machineries  
(own) 

No. Manpower (Regular/ 
Contract) 

No. 

Drilling Rigs: 5 Geologist 3 
Air Compressor: 1 Geophysicist (Analysis Basis) 1 

Geophysical Logger: 1 Project Engineer For DWLR 1 

(Note: Minimum Man power and Machinery as stated above should be arranged by 
the bidder separately and bidder can deploy manpower and machineries as 
per site requirement)  



 
 

The bidder must submit details of equipments as per Form B along with 
documentary proof. If bidder failed to deploy equipments/machineries within 
mobilisation period as mentioned in the tender documents, WAPCOS is free to 
cancel the project & forfeit the Bank Guarantee and blacklist the bidder. 

Bidder has to submit an undertaking to deploy the above machineries for which he 
participated in the bidding process. 

 
1.2.10 Bidder must not be black listed or debarred by any Government organization. 

Bidder should disclose their litigation history, if any. Both documents should 
besupported with an affidavit duly certified by notary. 

 
1.2.11 A Bidder shall not have a conflict of interest. Any Bidder found to have a 

conflict of interestshall be disqualified. A Bidder may be considered to have a 
conflict of interest for the purposeof this bidding process, if the Bidder: 
i. directly or indirectly controls, is controlled by or is under common control 

withanother Bidder; or 
ii. receives or has received any direct or indirect subsidy from any other 

Bidder;or 
iii. has the same legal representative as another Bidder; or 
iv. has a relationship with another Bidder, directly or through common third 

parties,that puts it in a position to influence the bid of another Bidder, or 
influence thedecisions of the Purchaser regarding this bidding process; or 

v. participates in more than one bid in this bidding process. Participation by 
a Bidderin more than one Bid will result in the disqualification of all Bids in 
which suchBidder is involved. However, this does not limit the inclusion of 
the samesubcontractor in more than one bid 

 
1.2.12 Specific Construction Experience in Soft/Alluvial/Hard Formation/DWLR: 

Must have previously drilled groundwater-monitoring/piezometer wells up to 
aminimum depth of 75m. Number of wells should not be less than 10% of 
proposednumber of monitoring wells to be constructed under this contract. 
The bidder musthave supplied, installed & commissioned Digital Water Level 
Recorders in theconstructed monitoring/piezometer wells. 

 
1.2.13 The bidder must submit an undertaking for carrying out chemical analysis of 

water samples from any NABL accredited lab/labs. The Lab/labs shall have 
combined capacity of analyzing at least 300 water samples in a month. 
 

1.2.14 For componet of supply, installation and commissioning of Digital Water 
Level Recorder, Bidder may associate with original manufacturer or 
authorized agent of original manufacturer. In case of authorized agent, an 
authorization letter from original manufacturer shall be submitted along 
with bid. 

 
1.2.15 The so associated original manufacturer or authorized agent should have 

minimum 03 years overall experience for supply, installation, commissioning, 
and maintenance of Digital Water Level Recorder. Experience certificate 
certified an officer not below the 1st class officer or equivalent shall be 
submitted with the bid.  

 
1.2.16 The bidder should possess the bidding capacity as calculated by the specified 

formula.The formula generally used is: 
Available bid capacity = A x M x N -B, where 
A = Maximum value of engineering (relevant to similar workbeing procured) 



 
 

works executed in any one year during the last five years (updated 
atthe current price level), taking into account the completed as well 
as works in progress. 

M = Multiplier Factor (usually 1.5) 
N = Number of years prescribed for completion of the work in question. 
B = Value (updated at the current price level) of the existing commitments 

and ongoingworks to be completed in the next 'N' years. 
1.2.17 Bidder should have a solvency equal to 40% of estimated cost. The bidder 

must submitted original Solvency certificate to WAPCOS office before due 
date. Bidder must provide the name, designation, power of attorney with 
valid official email id and contact number of issuing Bank Authority of 
solvency certificate. Solvency Certificate must have been issued after the date 
of publication of NIT & be addressed to the tendering authority quoting the 
name of the work. The Solvency Certificate should not be dated beyond the 
last date of submission of the bids.  

1.3 Cost of 
Bidding 

The bidder shall bear all costs associated with preparation and submission of 
his bid and WAPCOS shall in no case be responsible or liable for these costs, 
regardless of the conduct or outcome of the bidding process.  
 

1.4 Site Visit               The Bidder, at the bidder’s own responsibility and risk is encouraged to visit 
and examine the site of works and its surroundings and obtain all information 
that may be necessary for preparing the bid and entering into a contract for 
construction of the works. The cost of visiting the site shall be at the bidder’s 
own expense. 

B. THE BIDDING DOCUMENTS 
1.5 Contentsof 

Bidding 

Documents 

1.5.1 The bidding documents together with any addenda thereto, issued in 
accordance with Para 1.7 and any Minutes of pre-bid Meeting issued in 
accordance with Para 1.15 will include the following: 

 
Technical Bid 

S.No.    Chapter  Contents  

1     Instruction to Bidders (ITB) 
2    General Condition of Contract (GCC) 
3    Additional Condition of Contract (ACC) 
4    Technical Specifications(TS) 
 

Form                               Contents 

Form-A       Financial Strength (Sub-Form A1 (Turn over) & A2(Solvency   
certificate) 

Form-B       Personnel and Equipments (Sub-Form B1, B2& B3) 
Form–C                 Format for Exploratory wells/ Deep Tubewell Works Presently 

under Construction 
 
Schedule                       Details 
Shedule No. 1            Schedule of tests 
Shedule No. 2            Schedule of maintenance and erection tools & tackles 
Shedule No. 3            Additional information included with the proposal. 
Schedule No. 4          Schedule of Weights & Dimensions 
Schedule No. 5          Schedule of Submission of Drawings/ Documents 
Schedule No. 6          Performance Gurantee 
 



 
 

Annexures: 
 

Annex-I          Proforma for bank guarantee for Earnest Money Deposit 
Annex-II         Proforma for Bid (To be enclosed with Price Bid) 
Annex-III Proforma of Agreement 
Annex-IV  Proforma for Bank Guarantee for Performance Security    
Annex-V Proforma for Bank Guarantee for Advance for Mobilization 
Annex – VI Tender Form 
Annex – VII    Manufacturer’s Authorisation Form 
Annexure – VIII Undertaking for non Corrupt/ Fraudelent Practices 
Annexure – IX Litigation History 
Annexure – X Integrity Pact 
Annexure – XI Checklist 
Annex-XII Undertaking Regarding Blacklisting/Non-Debarment 
 

 
 

1.5.2 The bidder is expected to examine carefully all instructions, conditions, 
proforma, terms & specifications and drawings in the Bidding Documents.  
Failure to comply with the requirement of bid submission will be at the 
bidder’s own risk. 
Pursuant to Para 1.24, bids which are not substantially responsive to the 
requirements of the bidding document will be rejected. 

1.6 Clarification 
of Bidding 
Documents 
and Pre-Bid 
Meeting 

A prospective bidder requiring any clarification of the Bidding Documents 
may notify in writing to the Dy. Chief Geologist (GWRD&M), WAPCOS, who 
will respond in writing/through email or fax to any request for clarification 
which he receives earlier than the time schedule mentioned in NIET. 

1.7 Amendment 

of Bidding 

Documents 

1.7.1    At any time prior to the deadline for submission of bids, WAPCOS may, for any 
reason, whether at its own initiative or in response to a clarification 
requested by a prospective bidder, modify the Bidding Documents by the 
issuance of an Addendum. 

1.7.2 The corrigendum if any will be uploaded on CPP portal. 
1.7.3 In order to afford prospective bidders reasonable time in which to take an 

corrigendum into account in preparing their bids, WAPCOS may, at its 
discretion, extend the deadline for the submission of bids in accordance with 
Para 1.19.  A minimum period of 5 days will be provided to enable bidders to 
assess the implications of the corrigendum.  

C. PREPARATION OF BIDS 
1.8 Language of 

Bid 

The bid prepared by the bidder and all correspondence and documents relating to 
the bid exchanged by the bidder and WAPCOS shall be written in the English 
language. 



 
 

1.9 Documents 
Comprising 
the Bid 

The bid to be prepared by the bidder shall be on two bid system (Technical bid and 
financial bid) basis and shall comprise of the following: 

1. Technical Bid (Marked as Volume-1 on CPP Portal) 

i. Scan copy of completed tender documents with required Certificates, Forms 
and Annexures used thereto duly filled in and signed wherever required 
without altering the formats. 

 
ii. Scanned copy of tender fee in shape of Demand draft from any scheduled bank 

in favour of WAPCOS Ltd., payable at New Delhi. 
iii. Scanned copy of Earnest Money Deposit either in the Demand Draft or Bank 

Guarantee as per Annexure – 1. 
 

NOTE: The original payment instrument like EMD, copy slip of tender fee payment, 
as specified in this tender document has to be sent to the addressTo: 
WAPCOS Limited, 9 C, 9th Floor, Hansalaya Building, Barakhamba Road,New 
Delhi-110001; Tel.no.: 011-23323087bypost/speed post/courier/by hand on 
or before the due date & time of opening online bids. Otherwise the tender 
will be summarily rejected without assigning any reason. 
 

2. Financial Bid (marked as Volume-2 onCPPPortal). 

i. Bill of Quantities with rates filled in figures and correctly calculated amount, 
in appropriate columns.  

 
NOTE:  1. Volume-2  will  be  opened  only  after  satisfying  that  the  bidder  meets  

the eligibility requirements after technical evaluation.  Any lapse in 
providing documentary evidence towards meeting the eligibility 
requirement may lead to non-opening of Volume -2 of the bidder and 
thus rejection of his/ her bid. 

 2. Unit rate/ Item rate quoted under financial bid should not be abnormal. 
 
The sequence/ order of the documents should be followed as per checklist enclosed 
(Annexure – XI) in the tender document. 



 
 

1.10 Bid Price 1.10.1 The contract shall be for whole work based on the unit rates/ prices 
submitted by the bidder. 

 
1.10.2  The bidder shall fill in rates and prices for all items of Works described in the 

Bill of Quantities including all duties, levies etc. (except GST). GST amount will 
be reimbursed as per Government of India prevailing rate. 

 
1.10.3 Any bid, which proposes any alteration in the wok specified in the said form 

of bidding document, or in the time allowed for carrying out the work or 
which contains any other conditions of any sort including conditional rebates, 
will be summarily rejected.  

 
1.10.4 In event no rate has been quoted for any item (s), leaving space both in 

figure (s), word (s) and amount blank, it will be presumed that the contractor 
has included the cost of this/ these item (s) in other items and rate for such 
item (s) will be considered as zero and work will be required to be executed 
accordingly. 

 
1.10.5 In respect of GST, same shall be paid by the contractor to the concerned 

department and it will be reimbursed to him by Engineer – in– charge after 
satisfying that it has been actually and genuinely paid by the contractor only 
if contractor submit proof of payment of GST within 15 Days of Payment. The 
contractor shall furnish return on GST portal from time to time and WAPCOS 
will have the right to withhold the payment if GST returns are not covering 
the bill raised to WAPCOS. 

 
1.11 Currencies 

of bid and 
Payment 

1.11.1  The unit rates and prices shall be quoted by the bidder entirely in Indian 
Rupees only.  

1.12 Bid Validity 
Period 

1.12.1 Bids shall remain valid for acceptance for a period of 120 days (one hundred 
twenty  days) from the date of opening of bids prescribed in Para 1.21 
hereof. 

 
1.12.2 In exceptional circumstances, prior to expiry of the original bid validity 

period, WAPCOS may request the bidder for a specified extension in the 
period of validity. A bidder agreeing to the request will be required to extend 
the validity of his Earnest Money Deposit correspondingly.  The provisions of 
Para 1.13 regarding discharge and forfeiture of Earnest Money Deposit shall 
continue to apply during the extended period of bid validity.  



 
 

1.13  Earnest 
Money 
Deposit 

1.13.1 The bidder shall furnish, as part of his bid, an earnest money deposit for an 
amount as listed in Table-I of tender document. 

1.13.2 The Earnest Money Deposit shall at the bidder’s option be in any one of the 
following alternative forms: 
(a) Crossed bank draft or fixed deposit receipt from any Scheduled Indian 

Bank in favour WAPCOS Limited payable at New Delhi. 
(b) Irrevocable bank guarantee issued by any scheduled bank in India, and 

pledged in favour of WAPCOS Ltd. The Proforma for the bank guarantee 
shall be in accordance with Annexure-I. 

1.13.3 The earnest money deposit shall be made payable to WAPCOS Ltd. without 
any condition (s) or reservations in respect of bank drafts. Earnest money 
deposit shall remain valid for 60 days beyond the period of validity of the bid.  

1.13.4 a. The bid can only be submitted after deposition of EMD in favour of 
WAPCOS Ltd. in the form prescribed in tender documents and upload the 
mandatory scanned documents such as receipt for deposition of EMD and 
other documents specified.  

 b. Any bid not accompanied by an acceptable earnest money deposit will be 
rejected by WAPCOS as non-responsive. 

1.13.5 The Earnest Money Deposit of unsuccessful bidders will be discharged 
/returned as promptly as possible, but not later than sixty days after 
expiration of the period of bid validity prescribed by WAPCOS. The Earnest 
money will be returned to the bidder without any interest if his bid is not 
accepted without any interest. 

1.13.6 The Earnest Money Deposit of the successful bidder will be discharged when 
the bidder has signed the agreement and furnished the required 
performance security. 

1.13.7 No interest shall be paid by WAPCOS on the Earnest Money Deposit. 

1.13.8 The Earnest Money Deposit may be forfeited; 

(i) If a bidder withdraws his bid during the period of bid validity 
(ii) In case of successful bidder, if he fails within the specified time limit to: 

- sign the Agreement, or furnish the required performance security 
1.14  Bidding 

Condition 
The bidder shall submit offers which comply fully with the requirements of the 
Bidding Documents. 

Pre-1.15 Pre-Bid 
Meeting 

 

1.15.1 A pre-bid meeting, open to all prospective bidders who have purchased the 
Bidding documents is contemplated to be convened in WAPCOS office at 
WAPCOS Limited, 9 C, 9th Floor, Hansalaya Building, Barakhamba Road, 
New Delhi-110001 Tel.no.: 011-23323087on 15.10.2024 at 1200 hrs in the 
committee room of WAPCOS. Any change in the time and date of the pre-bid 
meeting shall be notified to the bidders 5 (five) days in advance. 

1.15.2 The purpose of this meeting will be to issue clarifications and to answer   
queries on any matter that may be raised on the bidding document. 
 

1.15.3 The bidder is requested to submit queries, in writing/ e-mail 
(gwrdm@wapcos.co.in or gwrdmp2 or by fax (011-23323087) to reach the 
office of the WAPCOS Limited, 9 C, 9th Floor, Hansalaya Building, 
Barakhamba Road, New Delhi-110001not later than 3 (three ) days before 
the meeting. 

1.16 Preparation 
of Bids 

1.16.1 Bidder should take into account any corrigendum/ addendum published on 
the tender document before submitting their bids. 

1.16.2 Please go through the tender advertisement and the tender document 

mailto:gwrdm@wapcos.co.in


 
 

carefully to understand the documents required to be submitted as part of 
the bid. Please note the number of covers in which the bid documents have 
to be submitted, the number of documents - including the names and 
content of each of the document that need to be submitted. Any deviations 
from these may lead to rejection of the bid. 

SUBMISSION OF BIDS 
1.17 Instruction 

for Online 
Bid 
Submission 

1. Bids must be received by the Employer at the address specified under ITB 
Sub-Clause no later than the time and date stated in the BDS. 

2. The Employer may, at its discretion, extend this deadline for submission of 
bids by amending the bidding documents in accordance with ITB Sub-Clause 
in which case all rights and obligations of Employer and bidders will 
thereafter be subject to the deadline as extended. 

3. In cases where the manufacturer has submitted the bid, the bids of its 
authorized dealer will not be considered and EMD will be returned. 

4. The bidders are required to submit soft copies of their bids electronically on 
the CPP Portal, using valid Digital Signature Certificates. The instructions 
given below are meant to assist the bidders in registering on the CPP Portal, 
prepare their bids in accordance with the requirements and submitting their 
bids online on the CPP Portal. 

5. Use Internet Explorer to go to 
https://etenders.gov.in/eprocure/app?page=Home&service=page 
 
 

INSTRUCTIONS FOR ONLINE SUBMISSION OF BIDS 
 

6. The bidders are required to submit soft copies of their bids electronically on 
the CPP Portal, using valid Digital Signature Certificates. The instructions 
given below are meant to assist the bidders in registering on the CPP Portal, 
prepare their bids in accordance with the requirements and submitting their 
bids online on the CPP Portal.  

7. More information useful for submitting online bids on the CPP Portal may be 
obtained at: 
https://etenders.gov.in/eprocure/app?page=Home&service=page 
 

REGISTRATION 
 

8. Bidders are required to enroll on the e-Procurement module of the Central 
Public Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by 
clicking on the link “Online bidder Enrollment” on the CPP Portal which is free 
of charge. 

9. As part of the enrolment process, the bidders will be required to choose a 
unique username and assign a password for their accounts.  

10. Bidders are advised to register their valid email address and mobile numbers 
as part of the registration process. These would be used for any 
communication from the CPP Portal.  

11. Upon enrolment, the bidders will be required to register their valid Digital 
Signature Certificate  (Class II or Class III Certificates with signing key usage) 
issued by any Certifying Authority recognized by CCA India (e.g. Sify / TCS / 
nCode / eMudhra etc.), with their profile. 

12. Only one valid DSC should be registered by a bidder. Please note that the 
bidders are responsible to ensure that they do not lend their DSC’s to others 
which may lead to misuse. 

13. Bidder then logs in to the site through the secured log-in by entering their 
user ID / password and the password of the DSC / e-Token. 
 
 

https://etenders.gov.in/eprocure/app?page=Home&service=page
https://etenders.gov.in/eprocure/app?page=Home&service=page


 
 

SEARCHING FOR TENDER DOCUMENTS  
14. There are various search options built in the CPP Portal, to facilitate bidders 

to search active tenders by several parameters. These parameters could 
include Tender ID, Organization Name, Location, Date, Value, etc.  There is 
also an option of advanced search for tenders, wherein the bidders may 
combine a number of search parameters such as Organization Name, Form of 
Contract, Location, Date, Other keywords etc. to search for a tender 
published on the CPP Portal.  

15. Once the bidders have selected the tenders they are interested in, they may 
download the required documents / tender schedules. These tenders can be 
moved to the respective ‘My Tenders’ folder. This would enable the CPP 
Portal to intimate the bidders through SMS / e-mail in case there is any 
corrigendum issued to the tender document.  

16. The bidder should make a note of the unique Tender ID assigned to each 
tender, in case they want to obtain any clarification / help from the Helpdesk. 
 

PREPARATION OF BIDS 
17. Bidder should take into account any corrigendum published on the tender 

document before submitting their bids.  
18. Please go through the tender advertisement and the tender document 

carefully to understand the documents required to be submitted as part of 
the bid. Please note the number of covers in which the bid documents have 
to be submitted, the number of documents - including the names and 
content of each of the document that need to be submitted. Any deviations 
from these may lead to rejection of the bid.  

19. Bidder, in advance, should get ready the bid documents to be submitted as 
indicated in the tender document / schedule and generally, they can be in 
PDF / XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 
dpi with black and white option which helps in reducing size of the scanned 
document.    

20. To avoid the time and effort required in uploading the same set of standard 
documents which are required to be submitted as a part of every bid, a 
provision of uploading such standard documents (e.g. PAN card copy, annual 
reports, auditor certificates etc.) has been provided to the bidders. Bidders 
can use “My Space” or ‘’Other Important Documents’’ area available to them 
to upload such documents. These documents may be directly submitted from 
the “My Space” area while submitting a bid, and need not be uploaded again 
and again. This will lead to a reduction in the time required for bid 
submission process. 

 
SUBMISSION OF BIDS 

21. Bidder should log into the site well in advance for bid submission so that they 
can upload the bid in time i.e. on or before the bid submission time. Bidder 
will be responsible for any delay due to other issues. 

22. The bidder has to digitally sign and upload the required bid documents one 
by one as indicated in the tender document. 

23. Bidder has to select the payment option as “offline” to pay the tender fee / 
EMD as applicable and enter details of the instrument.  

24. Bidder should prepare the EMD as per the instructions specified in the tender 
document. The original should be posted/couriered /given in person to the 
concerned official, latest by the last date of bid submission or as specified in 
the tender documents. The details of the DD/any other accepted instrument, 
physically sent, should tally with the details available in the scanned copy and 
the data entered during bid submission time. Otherwise the uploaded bid will 
be rejected. 

25. Bidders are requested to note that they should necessarily submit their 



 
 

financial bids in the format provided and no other format is acceptable. If the 
price bid has been given as a standard BoQ format with the tender 
document, then the same is to be downloaded and to be filled by all the 
bidders. Bidders are required to download the BoQ file, open it and complete 
the white colored (unprotected) cells with their respective financial quotes 
and other details (such as name of the bidder). No other cells should be 
changed. Once the details have been completed, the bidder should save it 
and submit it online, without changing the filename. If the BoQ file is found 
to be modified by the bidder, the bid will be rejected.  

26. The server time (which is displayed on the bidders’ dashboard) will be 
considered as the standard time for referencing the deadlines for submission 
of the bids by the bidders, opening of bids etc. The bidders should follow this 
time during bid submission. 

27. All the documents being submitted by the bidders would be encrypted using 
PKI encryption techniques to ensure the secrecy of the data. The data 
entered cannot be viewed by unauthorized persons until the time of bid 
opening. The confidentiality of the bids is maintained using the secured 
Socket Layer 128 bit encryption technology. Data storage encryption of 
sensitive fields is done. Any bid document that is uploaded to the server is 
subjected to symmetric encryption using a system generated symmetric key. 
Further this key is subjected to asymmetric encryption using buyers/bid 
opener’s public keys. Overall, the uploaded tender documents become 
readable only after the tender opening by the authorized bid openers. 

28. The uploaded tender documents become readable only after the tender 
opening by the authorized bid openers. 

29. Upon the successful and timely submission of bids (i.e. after Clicking “Freeze 
Bid Submission” in the portal), the portal will give a successful bid submission 
message and a bid summary will be displayed with the bid no. and the date 
and time of submission of the bid with all other relevant details.  

30. The bid summary has to be printed and kept as an acknowledgement of the 
submission of the bid. This acknowledgement may be used as an entry pass 
for any bid opening meetings. 
 

ASSISTANCE TO BIDDERS  
31. Any queries relating to the tender document and the terms and conditions 

contained therein should be addressed to the Tender Inviting Authority or 
the relevant contact person indicated in the tender.  

32. Any queries relating to the process of online bid submission or queries 
relating to CPP Portal in general may be directed to the 24x7 CPP Portal 
Helpdesk. The contact numbers for the 24 X 7 helpdesk are 0120-4001 002/ 
 0120-4001 005/ 0120- 4493395 
E-Mail Support: Technical - support-eproc(at)nic(dot)in 
Policy Related - cppp-doe(at)nic(dot)in 
 

1.18 Sealing and 

Marking of 

Bids 

 

1  Bidder should log into the site well in advance for bid submission so that they 
can upload the bid in time i.e. on or before the bid submission time. Bidder 
will be responsible for any delay due to other issues. 

2 The bidder has to digitally sign and upload the required bid documents one by 
one as indicated in the tender document. 

3 Bidder has to select the payment option as “offline” to pay the tender fee / 
EMD as applicable and enter details of the instrument. 

4 Bidder should prepare the EMD as per the instructions specified in the tender 
document. The original should be posted/couriered/given in person to the 
concerned official, latest by the last date & time of bid submission or as 
specified in the tender documents. The details of the DD/any other accepted 



 
 

instrument, physically sent, should tally with the details available in the 
scanned copy and the data entered during bid submission time. Otherwise the 
uploaded bid will be rejected. 

5 Bidders are requested to note that they should necessarily submit their 
financial bids in the format provided and no other format is acceptable. If the 
Financial Bid has been given as a standard BoQ format with the tender 
document, then the same is to be downloaded and to be filled by all the 
bidders. Bidders are required to download the BoQ file, open it and complete 
the white coloured (unprotected) cells with their respective financial quotes 
and other details (such as name of the bidder). No other cells should be 
changed. Once the details have been completed, the bidder should save it and 
submit it online, without changing the filename. If the BoQ file is found to be 
modified by the bidder, the bid will be rejected. 

6 The server time (which is displayed on the bidders’ dashboard) will be 
considered as the standard time for referencing the deadlines for submission 
of the bids by the bidders, opening of bids etc. The bidders should follow this 
time during bid submission. 

7 All the documents being submitted by the bidders would be encrypted using 
PKI encryption techniques to ensure the secrecy of the data. The data entered 
cannot be viewed by unauthorized persons until the time of bid opening. The 
confidentiality of the bids is maintained using the secured Socket Layer 128 bit 
encryption technology. Data storage encryption of sensitive fields is done. Any 
bid document that is uploaded to the server is subjected to symmetric 
encryption using a system generated symmetric key. Further this key is 
subjected to asymmetric encryption using buyers/bid opener’s public keys. 
Overall, the uploaded tender documents become readable only after the 
tender opening by the authorized bid openers. 

8 The uploaded tender documents become readable only after the tender 
opening by the authorized bid openers. 

9 Upon the successful and timely submission of bids (i.e. after Clicking “Freeze 
Bid Submission” in the portal), the portal will give a successful bid submission 
message & a bid summary will be displayed with the bid no. and the date & 
time of submission of the bid with all other relevant details. 

10 The bid summary has to be printed and kept as an acknowledgement of the 
submission of the bid. This acknowledgement may be used as an entry pass for 
any bid opening meetings. 

11 The Bidder should submit Original copies of Tender Fee & EMD/Bank 
Guarantee put in one envelope, before the due date & Time of opening online 
Bids or as indicted in the tender documents. 

12 Any queries relating to the tender document and the terms and conditions 
contained therein should be addressed to the Tender Inviting Authority or the 
relevant contact person indicated in the tender. 

13 Any queries relating to the process of online bid submission or queries relating 
to CPP Portal. Portal in general may be directed to the 24x7 Helpdesk. The 
contact number for the helpdesk is 0120-4001 002/ 

 0120-4001 005/ 0120- 4493395 
14 The scanned copies of following documents must be submitted with the online 

bid in two volumes: 
 

The Volume-1 should contain documents as per Checlist (Annexure – XI) 

The Volume-2 should contain Price Bid/ BOQ  

The bidders should put serial numbers on all the pages as per checklist (Annexure – 
XI) before uploading on the portal. 



 
 

1.19 Deadline for 

Submission 

of e-Bids 

 

1.19.1 The e-bids must be submitted, not later than 1200 Hrs on 06.11.2024. 

1.19.2 WAPCOS may, at its discretion, extend the deadline for submission of bids by 
issuing an amendment in accordance with Para 1.7 in which case all rights 
and obligations of WAPCOS and the bidder previously subject to the original 
deadline shall thereafter be subject to the new deadline as extended. 

1.20 Modifications 
and 
Withdrawal 
of Bids 

1.20.1 The bidder may modify or withdraw his submitted bid, through CPPportal 
before the last date and time of submission of bid. 

D. BID OPENING AND EVALUATION 
1.21 Bid Opening 1.21.1  The bid will be opened online at the time of opening of bids, the tenderer can 

view the bid opening event online at their remote end also. 
1.21.2 In the event of any of the above mentioned tender opening date being 

declared as a holiday/ closed day for WAPCOS Ltd., the tenders will be 
opened on the next working day at the appointed time. 

1.22 Process to be 

Confidential 

1.22.1 After the opening of bids, information relating to the examination, 
clarification, evaluation and comparison of bids and recommendation 
concerning the award of Contract shall not be disclosed to bidders or other 
person not officially concerned with such process. 

 
1.22.2 Any effort by a bidder to influence WAPCOS in the process of examination, 

clarification, evaluation and comparison of bids, and in decisions concerning 
award of Contract, may result in the rejection of his bid. 

 
1.22.3 The Contractor shall not communicate or use in advertising, publicity or in 

any other medium, photograph or other reproduction of the Works under 
this Contract, or description of the site, dimensions, quantity, quality or other 
information, concerning the Works unless prior written permission has been 
obtained from the Dy. Chief Geologist  (GWRD&M), WAPCOS, New Delhi. 

 
1.22.4 All documents, correspondence, decisions and other matters concerning the 

Contract shall be considered confidential and of restricted nature by the 
Contractor and he shall not divulge or allow access thereto by any 
unauthorized persons. 

1.23 Clarification 

of Bids 

During technical evaluation of tenders, the department may, at its discretion, 
ask the bidder for a clarification of its tender, for which no charges shall be 
paid to the bidder. The request for clarification and the response shall be in 
writing and no change in prices or substance of the Tender shall be sought, 
offered or permitted. 

Canvassing whether directly or indirectly, in connection with tenders is 
strictly prohibited and the tenders submitted by the tenderer who resort to 
canvassing will be liable to rejection. 

1.24 Determination 

of 

Responsivene

ss 

1.24.1 The bidder has to quote his rates as indicated in Instruction to bidders. 
 
1.24.2 Prior to the detailed evaluation of bids, WAPCOS will determine whether 

each technical bid is techno-commercially substantially responsive to the 
requirements of the Bidding Documents. 

 
1.24.3 For the purpose of the Para.1.24 a substantially responsive bid is one which 

fulfills the Eligibility and Qualification Requirements in accordance with Para 
1.2 and conforms to all the terms, conditions and specifications of the 
Bidding Documents without material deviation or reservation. A material 



 
 

deviation or reservation is one which affects in any substantial way the 
scope, quality, or performance of the Works, or which limits in any 
substantial way, inconsistent with the Bidding Documents, WAPCOS’ has 
rights or the bidder’s obligations under the Contract and the rectification of 
which deviation or reservation would affect unfairly the comparative position 
of other bidders presenting substantially responsive bids. 

 
1.24.4 The technical evaluation shall be made for the bidder’s proposed method of 

Construction, Construction programme, order / sequence of the Work and 
proposed resources assigned to do the Work to determine his capability. 

 
1.24.5 If the technical bid is not substantially responsive to the requirements of the 

Bidding Documents, or the proposed construction methods are clearly 
impracticable, it will be rejected by WAPCOS and may not subsequently be 
made responsive by the bidder having corrected or withdrawn the non-
conforming deviation or reservation. 

 
1.24.6 The price bids of only those bidders will be considered whose Techno-

Commercial bids have been found to be substantially responsive to the 
requirements of the Bidding Documents. The date and venue for the opening 
of the price bid shall be notified separately  and communicated to the eligible 
and technically qualified bidders .The price bids along with bid securities  of 
the bidders whose Techno- Commercial bids have been declared non- 
responsive, shall be returned unopened to the bidders. The price bid of 
qualified bidders shall be opened in the presence of the intending bidders or 
their authorized representatives who wish to be present, on notified date by 
WAPCOS. 

1.25 Correction 
of Errors 

The price bid shall be checked by WAPCOS for any arithmetic errors in computation 
and summation. Errors will be corrected by WAPCOS as follows:  
(i) Where there is a discrepancy between the rate/ amount in figures 
(ii) Where there is a discrepancy between the unit rate and the total amount derived 
from the multiplication or addition of the unit rate and the quantity, the unit rate as 
quoted will govern. 

1.26 Evaluation 
and 
Comparison 
of Tenders 

1.26.1 WAPCOS will evaluate tenders and award the Contract to the techno-
commercially acceptable responsive contractors offering the lowest 
Evaluated Tender Price. 

1.26.2 WAPCOS reserves the right to accept or reject any variation, deviation or 
alternative offers. Variations, deviations, alternative offers and other factors 
which are in excess of the requirements of the Tender Document or 
otherwise result in the accrual of unsolicited benefits to WAPCOS shall not be 
taken into account in tender evaluation. 

 
E. AWARD OF CONTRACT 

1.27 Award 
Criteria 

The Employer will award the contract to the successful Bidder whose bid has 
been determined to be substantially responsive to be bidding documents and 
who has offered Lowest Bid Price. 

1.28 WAPCOS’s 
Right to 
Accept any 
Bid and to 
Reject any or 
all Bids 

The Employer reserves the right to accept or reject any bid, and to annul the 
bidding process and reject all' bids at any time prior to award of contract, 
without thereby incurring any liability to the affected Bidder or bidders or 
any obligation to inform the affected Bidder or bidders of the grounds for the 
Employer's action. 



 
 

1.29 Notification 

of Award 

1.29.1 Prior to the expiration of the period of bid validity prescribed by WAPCOS or 
any extension thereof, WAPCOS will notify the successful bidder in writing by 
registered letter, that his bid has been accepted. 

1.29.2 The notification of award will constitute the formation of the Contract. 

1.29.3 Upon the furnishing by the successful bidder of a Performance Security in 
accordance with the provisions of para 1.31, WAPCOS will promptly notify 
the unsuccessful bidders that their bids have been unsuccessful. 

1.30 Signing of 
Agreement 

1.30.1 Within7 (Seven) days of issue of the Letter of Acceptance, on a date and time 
mutually agreed upon, the successful bidder or his authorized representative 
shall attend the office of the Dy. Chief Geologist (GWRD&M), for signing of 
the Agreement. The Performa for Agreement is as at Annex – III. 

1.30.2 Failure of the successful bidder to comply with the requirement of Para 
1.30.1 will constitute sufficient grounds for the annulment of the award and 
forfeiture of the Earnest Money Deposit.  

1.31 Performance 
Security 

1.31.1 Within 14 (Fourteen) days of the receipt of the notification of award (issue of 
letter of acceptance) from WAPCOS but not later than the date of the signing 
of the agreement, the successful bidder shall furnish to WAPCOS two 
Performance Securities: 

 a) A performance security for compenent of drilling of Piezometer in the 
form of a bank guarantee for an amount of 5% (Five percent) of the 
contract price in accordance with the conditions of the contractand 
should remain valid for a period of 60 days beyond the date of 
completion of all contractual obligations of contractor including 
maintenance period. The performance security shall be refunded to the 
contractor after completion of the work, duly issue of completion 
certificate by GMDA’s authorities and taking over of completed workand 
after expiry of maintenance period which ever is later. 

 b) A performance security for compenent of supply, installation and 
commissioning of Digital Water Level Recorder in the form of a bank 
guarantee for an amount of 5% (Fivepercent) of the contract pricein 
accordance with the conditions of the contract and should remain valid 
for a period of 60 days beyond the date of completion of all contractual 
obligations of contractor including maintenance period. The performance 
security shall be refunded to the contractor after completion of the work, 
duly issue of completion certificate by GMDA’s authorities and taking over 
of completed work and after expiry of maintenance period which ever is 
later. 

1.31.2 The performance security provided by the successful bidder in the form of 
Bank Guarantee shall be in favour of WAPCOS issued by the any scheduled 
Indian Bank. The Bank Guarantee shall be on the Performa attached at 
Annex-IV. 

1.31.3 Failure of the successful bidder to comply with the requirement of Para 1.30 
and 1.31 shall constitute sufficient grounds for the annulment of the award 
and forfeiture of the Earnest Money Deposit. 

1.31.4 Should the contract period, for whatever reasons be extended, the 
contractor On the receipt of written request from the Engineer-in-Charge, 
shall at his own cost get the validity period of Bank Guarantee in respect of 
Performance Security furnished by him extended and shall furnish the 
extended/ revised Bank Guarantee to the Engineer-in-Charge, one month 
before the expiry date of the Bank Guarantee originally furnished. 



 
 

1.31.5 The Bank Guarantee should carry the name, designation and power of 
attorney of the bank official. 

1.32 Time Period The time period for completion of the works is given in table-I. The time 
period is exclusive of 15 (fifteen) days for preparation and mobilization of 
men and equipment. 

1.33 Mobilization The Contractor will be fully responsible for transportation/mobilization, 
including insurance, of his men and equipment to site. The Contractor has to 
ensure safe and timely delivery of its equipment to site so as to complete the 
works within stipulated time period. 

1.34 Pin-point of 

site selection 

The pinpoint of site for each well shall be provided by WAPCOS, GMDA, 
HARYANA and Contractor.  

1.33 Signing of 

the Contract 

No payment for the work done will be made unless the contract is signed by 
the contractor. 

1.34 Integrity Pact 

(IP) 

1.34.1 An agreement on prescribed format (Annexure-X) between the prospective 
bidder and the purchaser, committing the persons/officials of both sides, not 
to resort to any corrupt practices in any aspect/stage of the contract shall be 
signed. 

1.34.2 Only those vendors/bidders, who commit themselves to such a pact by the 
purchaser, would be considered competent to participate in the bidding 
process. 
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CHAPTER – II 
GENERAL CONDITIONS OF CONTRACT 

 
Definitions 

Clause –1  In the Contract, as hereinafter defined, the following words and 
expressions shall have the meanings hereby assigned to them, except 
where the context otherwise requires:  
 
i) "WAPCOS" means WAPCOS Ltd. who will employ the Contractor. 

 
ii) "Contractor" means the person or persons, firm or company whose 

bid has been accepted by WAPCOS and includes the Contractor's 
personal representatives, successors and permitted assigns. 
 

iii) "Engineer-in-Charge" means the Geologist/ Geophysisit/ Engineer-
in-Charge appointed from time to time by WAPCOS and notified in 
writing to the Contractor to act as the Engineer-in-Charge for the 
purposes of the Contract. 
 

iv) "Engineer-in-Charge's Representative" means any Resident 
Engineer or assistant of the Engineer-in-Charge appointed from 
time to time by WAPCOS or the Engineer-in-Charge to perform the 
duties mentioned in Clause-2 hereof, whose authority shall be 
notified in writing to the Contractor by the Engineer-in-Charge.  
 

v) "Works" shall include both Permanent Works and Temporary 
Works. 
 

vi) "Temporary works" means all temporary works of every kind 
required in or about the execution or maintenance of Works. 
 

vii) "Permanent Works" means the permanent works to be executed 
and maintained in accordance with the Contract. 
 

viii) "Contract" means the Conditions Governing the Contract, Technical 
Specifications, Drawings, priced Bill of Quantities, Letter of 
Acceptance and the Contract Agreement. 
 

ix) "Contract Price" or "Contract Value" means the sum indicated in 
the Letter of Acceptance. 
 

x) “GST” means Goods and Service Tax 
 

xi) "Plant and Equipment" or "Machinery" means and include plant, 
equipment, machinery, tools, appliances, other implements of all 
description or things of whatsoever nature required in or about the 
execution, or maintenance of the Works but does not include 
materials or other things intended to form or forming part of the 
Permanent Works. 
 



 
 

xii) "Specifications" means the Technical specifications and other 
Specifications referred to in the Bidding Documents and any 
modification thereof or addition thereto or deduction there from 
as may from time to time be furnished or approved in writing by 
the Engineer- in-Charge. 
 

xiii) "Drawings" means the drawings referred to in the Specifications 
and any modification of such drawings approved in writing by the 
Engineer-in-Charge and such drawings, as may, from time to time, 
be furnished or approved in writing by the Engineer-in-Charge. 
 

xiv) "Site" means the land and other places on, under, in or through 
which the Permanent Works or Temporary Works, designed by the 
Engineer-in-Charge are to be executed and any other lands and 
places provided by WAPCOS for the purposes of working space or 
any other purpose as may be specifically designated in the Contract 
or subsequently approved as forming part of site. 
 

xv) "Approved" means approved in writing, including subsequent 
written confirmation of previous verbal approval and "approval” 
means approval in writing including as aforesaid. 
 

xvi) "Dy. Chief Geologist" means the Dy. Chief Geologist-in-Charge of 
the Works or his successor and to whom the Engineer-in-Charge 
reports. 
 

xvii) "GoI" means Government of India. 
 

xviii) "Sub-Contractor' means the party or parties having direct contract 
with the Contractor and to whom any part of the Contract has been 
sublet by the Contractor with the consent, in writing, of the 
Engineer-in-Charge. 
 

xix) "Manufacturer" means the party proposing to manufacture the 
equipment and materials as specified complete or in part. 
 

xx) "Letter of Acceptance" means the letter from WAPCOS conveying 
acceptance of the bid subject to such reservations as may have 
been stated therein. 
 

xxi) "Tonne or Metric Tonne" means 1,000 kgs (one thousand 
kilograms). Metric system shall be followed in all interpretation and 
execution of Works under this Contract. Any conversion found 
necessary shall be in accordance with the figures given in 'Indian 
Standard'; IS 786-1967 and subsequent revision(s) of this Standard. 
 

xxii) "B.I.S." means Bureau of Indian Standard specifications with latest 
amendments or revisions as currently in force at the time of 
execution of the Works. 
 

xxiii) "Day" means a day from midnight to midnight.  



 
 

 
xxiv) "Month" means from the beginning of a given date of a calendar 

month to the end of the preceding date of the next calendar 
month. 
 

xxv) “Week” means seven consecutive days. 
 

xxvi) “Shift” means total number of hours which each group of workers 
have to operate for the day. 
 

xxvii) "Quarter" means a period of three consecutive months starting 
from January, April, July and October i.e. January to March, April to 
June, July to  September and October to December. 
 

xxviii) "Near Relative" means wife/husband, parents and grandparents, 
children, first cousins, brothers-in-law, sisters-in-law and parents-
in-law. 
 

xxix) "Words in singular number shall include the plural number and 
vice-versa where the context so requires. "He" shall include "She" 
and vice-versa. 
 

xxx) "Cost" mean all expenditure properly incurred or to be incurred 
whether on or off the site including overhead and other charges 
allocable thereto but does not include any allowance for profit. 
 

xxxi) GMDA means GurugramMetropolitonDevelopent Authority, 
Haryana. 

 
The headings in these conditions of the Contract shall not be 
deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the Contract. 

Clause – 2 Interpretation  
Where the context so requires words imparting the singular or 
masculine term also include plural or feminine and vice versa. 
Headings have no significance.  Words have their normal meaning 
under the language of the Contract unless especially defined. 

 
If the Contractor discovers any ambiguity, omission, error, faults 
and other defect in the Contract Documents, he shall immediately 
notify the same in writing to the Engineer, who will resolve the 
ambiguity or correct the error and will notify the Contractor of the 
interpretation to be adopted. 

Clause – 3 Priority of Contract Document 
The documents forming the Contract are to be taken as mutually 
explanatory of one another. For the purposes of interpretation, the 
priority of the documents shall be in accordance with the following 
sequence: 
a) the Contract Agreement 
b) the Letter of Acceptance 
c) the Letter of Tender with priced Bill of Quantities, 



 
 

d) these Conditions of Contract 
e) the Specification, 
f) the Drawings, and  
g) the Schedules and any other documents forming part of the 

Contract. 
Clause – 4 Duties and powers of Engineer-in-Charge and Engineer-in-Charge's 

Representative(s). 
i) The Engineer-in-Charge shall carry out such duties in issuing decisions, 

certificates and orders as are specified in the Contract. 
 
ii) The Engineer-in-charge's representative(s) shall be responsible to the 

Engineer-in- Charge, and his duties are to watch and supervise the 
Works and to test and examine any materials to be used or workmen 
employed in connection with the Works. He shall have no authority to 
relieve the Contractor of any of his duties or obligations under the 
Contract nor, except as expressly provided hereunder or elsewhere in 
the Contract, to order any Work involving delay or any extra payment 
by the Engineer-in-Charge, nor to make any variation of or in the 
Works. 

 
iii) The Engineer-in-Charge may, from time to time in writing, delegate to 

the Engineer-in-Charge's Representative(s) any of the powers and 
authorities vested in the Engineer-in-Charge and shall furnish to the 
Contractor a copy of all such written delegations of Powers and 
authorities. Any written instructions or approval given by the Engineer-
in- Charge's Representative(s) to the Contractor within the terms of 
such delegation, but not otherwise, shall bind the Contractor as though 
it had been given by the Engineer-in-Charge. Provided always as 
follows:  

 
a) Failure of the Engineer-in-Charge's Representative(s) to disapprove 

any Work or materials shall not prejudice the powers of the 
Engineer-in-Charge thereafter to disapprove such Work or 
materials and to order the pulling down, removal or breaking up 
thereof.  

b) If the Contractor shall be dissatisfied by reason of any decision of 
the Engineer-in-Charge's Representative(s), he shall be entitled to 
refer the matter to the Engineer-in-Charge, who shall there upon 
confirm, reverse or vary such decision. 

Clause –5 Assignment 
The Contractor shall not assign the Contract or any part thereof, or any 
benefit or interest therein of there under, otherwise than by a charge in 
favour of the Contractor's bankers of any money due or to become due 
under this Contract, without the prior written consent of WAPCOS. 

Clause – 6 Sub-letting 
The Contractor shall not sub-let the whole/part of the Works. Except where 
otherwise provided by the Contract, the Contractor shall not sub-let any 
part of the Works without the prior written consent of the Engineer-in-
Charge. 
 



 
 

CONTRACT DOCUMENTS 
Clause –7 Language and Law  

i) a) The Contract documents shall be drawn up in English. All 
correspondence and documents relating to the bid, exchanged 
by the bidder and WAPCOS, shall be submitted in the 
prescribed form in English. All supporting documents and 
printed literature in connection with the bid shall be in English. 

 
 b) The Law, which shall apply to the contract, is to be subject and 

according to which the contract is to be construed shall be the 
law for the time being in force in India within the jurisdiction of 
Delhi High Courts, New Delhi. 

     
ii) Documents Mutually Explanatory  
 

Several documents forming the Contract are to be taken as 
mutually explanatory of one another, but in case of ambiguities or 
discrepancies, the documents shall take precedence in the order in 
which they are set out in the Performa of Agreement (Annex III). 

Clause – 8 Drawings  
i) Custody of Drawings  
 

The drawings shall remain in the sole custody of the Engineer-in-
Charge, but two copies thereof shall be furnished to the Contractor 
free of charge. The Contractor shall provide and make, at his own 
expense, any further copies required by him. At the completion of 
the Contract, the Contractor shall return to the Engineer-in-Charge 
all drawings provided under the contract. One copy of the 
drawings, furnished to the Contractor as aforesaid, shall be kept by 
the Contractor on the Site. 

Clause – 9 Further Drawings and Instructions 
The Engineer-in-Charge shall have full power and authority to supply to the 
Contractor from time to time, during the progress of the Works, such 
further drawings and instructions as shall be necessary for the purpose of 
the proper and adequate execution and maintenance of the Works. The 
Contractor shall carry out and be bound by the same. 

Clause – 10 Contractor's General Responsibilities 
i) The Contractor shall, subject to the provisions of the Contract, and 

with due care and diligence, execute and maintain the Works and 
provide all labour, including the supervision thereof, materials, 
equipment and all other things, whether of a temporary or permanent 
nature, required in and for such execution and maintenance, so far as 
the necessity for providing the same is specified in or is reasonably to 
be inferred from the Contract.  

 
ii) The Contractor shall take full responsibility for the adequacy, stability 

and safety of all site operations and methods of construction, 
provided that the Contractor shall not be responsible, except as may 
be expressly provided in the Contract, for the design or specification of 
the Permanent Works, or for the design or specification of any 
Temporary Works prepared by the Engineer-in-Charge. 



 
 

 
iii) The Contractor shall promptly inform the Engineer-in-Charge of any 

error, omission, fault and other defect in the design of or 
specifications for the Works which are discovered when reviewing the 
Bidding Documents or in the process of execution of the Works. 

 
iv) Where no specifications have been laid down, the materials used and 

the Work done shall confirm to the relevant B.I.S. Code or any 
Internationally accepted Standards or as directed by the Engineer-in-
Charge. 

 
v) All instructions and orders given by the Engineer-in-Charge at site are 

to be maintained in the Site Instruction Book and shall be taken to 
have been conveyed to the Contractor for his compliance. 

vi) The Contractor must have arrangements to receive normal 
correspondence on working days and urgent correspondence on all 
days. 

Clause-11 Contract Agreement 
The Contractor shall, when called upon so to do, enter into and execute a 
Contract Agreement, to be prepared and completed at the cost of 
Contractor in the Proforma annexed with such modification as may be 
necessary. 
 

Clause-12 Performance Security 
i) For the due performance of the contract, the Bid shall contain an 

undertaking by the contractor to obtain, when required, a 
guarantee of bank to be jointly and severally bound with the 
Contractor to WAPCOS in a sum not exceeding that stated in the 
Letter of Acceptance for such guarantee, the said bank and the 
terms of the said guarantee shall be such as shall be approved by 
WAPCOS. The obtaining of such guarantee and the cost of the 
guarantee to be so entered into shall be at the expense in all 
respects of the contractor, unless the Contractor otherwise 
provides. 
 

ii) Within 14 (Fourteen) days of the receipt of the notification of 
award (issue of letter of acceptance) from WAPCOS but not later 
than the date of the signing of the agreement, the successful 
bidder shall furnish to WAPCOS two Performance Securities: 
 
a) A performance security for compenent of drilling of Piezometer 

in the form of a bank guarantee for an amount of 5% (Five 
percent) of the contractprice in accordance with the conditions 
of the contract and should remain valid for a period of 60 days 
beyond the date of completion of all contractual obligations of 
contractor including maintenance period. The performance 
security shall be refunded to the contractor after completion of 
the work, duly issue of completion certificate by GMDA’s 
authorities and taking over of completed work and after expiry 
of maintenance period which ever is later. 

b) A performance security for compenent of supply, installation 



 
 

and commissioning of Digital Water Level Recorder in the form 
of a bank guarantee for an amount of 5% (Fivepercent) of the 
contract price in accordance with the conditions of the contract 
and should remain valid for a period of 60 days beyond the date 
of completion of all contractual obligations of contractor 
including maintenance period. The performance security shall be 
refunded to the contractor after completion of the work, duly 
issue of completion certificate by GMDA’s authorities and taking 
over of completed work and after expiry of maintenance period 
which ever is later. 

 
iii) The performance Security will be released by WAPCOS, after the 

issue of the Maintenance Certificate and Completion Certificate 
bothwhich ever is later.  

Clause-13 Inspection of Site 
i) The Contractor shall be responsible for his own interpretation. 
 
ii) The Contractor shall also be deemed to have been fully aware of the 

Site and its surroundings and information available in connection 
therewith and to have satisfied himself, so far as is practicable, before 
submitting his bid, as to the form and nature thereof, including the 
subsurface conditions, the hydrological and climatic conditions, the 
extent and nature of work, and materials necessary for the completion 
of the Works, means of access to the Site and the accommodation he 
may require and in general, shall be deemed to have obtained all 
necessary information, subject as above mentioned, as to risk 
contingencies and  all other circumstances which may influence or 
affect his Bid.   

Clause –14 Sufficiency of Bid 
The Contractor shall be deemed to have satisfied himself before bidding as 
to the correctness and sufficiency of his Bid for the Works and of the rates 
and prices stated in the priced Bill of Quantities and the Schedule of Rates 
and Prices, if any, which Bid rates and prices shall, except in-so-far as it is 
otherwise provided in the Contract,  which shall cover all his obligations 
under the Contract, and all matters and things necessary for the proper 
execution and maintenance of the Works. 

Clause –15  Works to be to the Satisfaction of Engineer-in-Charge 
Save in-so-far as it is legally or physically impossible the Contractor shall 
execute and maintain the Works in strict accordance with the Contract to 
the satisfaction of the Engineer-in-Charge and shall comply with and 
adhere strictly to the Engineer-in- Charge's instructions and directions on 
any matter whether mentioned in the Contract or not, touching or 
concerning the Works. The Contractor shall take instructions and directions 
only from the Engineer-in-Charge. 

Clause – 16    Programme to be furnished 
i) Within a period of seven days of issue of letter of acceptance by 

WAPCOS, the Contractor shall submit to the Engineer-in-Charge for his 
approval, two copies of a construction programme showing the order 
of procedure in which he proposes to carry out the Works.  

 
ii) The detailed construction programme submitted by the Contractor for 



 
 

orderly completion of the Works, shall show planned sequence of 
operations and the dates for commencement and completion of all 
salient feature of the Works so as to complete the works in scheduled 
time. 

 
iii) The programme shall cover activities on the Site and procurement and 

delivery activities.  
 

Clause –17 Contractor's Superintendence 
The Contractor shall give or provide all necessary superintendence during 
the execution of the Works and as long thereafter as the Engineer-in-
Charge may consider necessary for the proper fulfilling of the Contractor's 
obligations under the Contract. The Contractor, or a competent and 
authorized agent or representative approved of in writing by the Engineer-
in-Charge, which approval may at any time be withdrawn, is to be 
constantly on the Works and shall give his whole time to the 
superintendence of the same. If such approval shall be withdrawn by the 
Engineer-in-Charge, the Contractor shall, as soon as is practicable, having 
regard to the requirement of replacing him as hereinafter mentioned, after 
receiving written notice of such withdrawal, remove the agent from the 
Works and shall not thereafter employ him again on the Works in any 
capacity and shall replace him by another agent approved by the Engineer-
in- Charge. Such authorized agent or representative shall receive, on behalf 
of the Contractor, directions and instructions from the Engineer-in-Charge. 

Clause –18 Contractor's Employees 
i) The Contractor shall provide and employ on the Site in connection 

with the execution and maintenance of the Works: 
 

a) Only such technical assistants as are skilled and experienced in 
their respective trades and such sub-agents, foremen and 
leading hands as are competent to give proper supervision to 
the work they are required to supervise, and 

b) Such skilled, semi-skilled and unskilled labour as is necessary for 
the proper and timely execution and maintenance of the Works.  

 
ii) The Engineer-in-Charge shall be at liberty to object to and require 

the Contractor to remove forthwith from the Works any person 
employed by the Contractor in or about the execution or 
maintenance of the Works who, in the opinion of the Engineer-in-
Charge, misconducts himself or is incompetent or negligent in the 
proper performance of his duties, or whose employment is 
otherwise considered by the Engineer-in-Charge to be undesirable 
and such persons shall not be again employed upon the Works 
without the written permission of the Engineer-in-Charge. Any 
person so removed from the Works shall be replaced as soon as 
possible by a competent substitute approved by the Engineer-in-
Charge.  



 
 

Clause – 19 Setting out 
The Contractor shall be responsible for properly locating the deepwells in 
relation to report given by the Engineer-in-Charge in writing and for the 
correctness, of the position, levels, dimensions of all parts of the Works and 
for the provision of all necessary instruments, appliances and labour in 
connection therewith. If, at any time during the progress of Works, any 
error shall appear or arise in the position, levels, dimensions of the Works, 
the Contractor, on being required so to do by the Engineer-in-Charge or the 
Engineer-in-Charge's Representative, shall at his own cost, rectify such 
error to the satisfaction of the Engineer-in- Charge or the Engineer-in-
Charge Representative, unless such error is based on incorrect data 
supplied in writing by the Engineer-in-Charge or the Engineer-in-Charge's 
Representative, in which case the expense of rectifying the same shall be 
borne by WAPCOS. The checking of any setting out of deep well regarding 
location, dimensions or level by the Engineer-in-Charge or the Engineer-in-
Charge's Representative shall not in any way relieve the Contractor or his 
responsibility for the correctness thereof and the Contractor shall carefully 
protect and preserve all control points and other things used in locating the 
deep well. 

Clause –20 Site Report 
The Contractor, in preparing the bid, shall rely on any site investigation 
reports referred to in contract data, supplemented by any information 
available to the bidder. 

Clause – 21 Watching and Lighting 
i) The Contractor shall, in connection with the Works, provide and 

maintain at his own cost, all lights, guards, fencing and watching 
when and where necessary or required by the Engineer-in-Charge 
or the Engineer-in-Charge’s Representative, or by any duly 
constituted authority, for the protection of the Works, or for the 
safety and convenience of the public or others. 

 
ii) The Contractor shall also be responsible for temporary roadways, 

footways, guards, fences, caution notices etc. as far as the same 
may be rendered necessary by reason of the Work for the 
pedestrians or other traffic and owners and occupiers of the 
adjacent property and of the public and shall remain responsible 
for any accidents that may occur on account of his failure to take 
proper and timely precautions. In default thereof, the Engineer-in-
Charge may provide such fencing, lights, ventilation and watchmen 
as he may deem necessary and charge the cost thereof to the 
Contractor. 

Clause – 22 Care of Works 
i) The Contractor shall take full responsibility for the care of the 

Works from the date of Commencement of Works until the date of 
issue of the maintenance Certificate for the whole/part of the 
Works. 

 
ii) In the event of any loss or damage to the Works or any part 

thereof; during the period for which the Contractor is responsible 
for the care thereof, from any cause whatsoever, other than the 



 
 

risks defined in Sub-Clauses (v) & (vi) of this Clause, the Contractor, 
at his own cost, shall rectify such loss or damage so that the 
Permanent Works conform in every respect with the provisions of 
the Contract to the satisfaction of the Engineer-in-Charge. The 
Contractor shall also be liable for any loss or damage to the Works 
occasioned by him in the course of any operation carried out by 
him for the purpose of complying with his obligations.  
 

iii) In the event of any loss or damage to the Permanent Works which 
may occur or arise out of any of the Risks defined in Sub-Clause (v) 
of this Clause, the same shall be made good/rectified by the 
Contractor, if and to the extent required by the Engineer-in-Charge, 
at the cost of WAPCOS which sum shall be determined by the 
Engineer-in-Charge. 
 

iv) In the event of any loss or damage which may occur or arise out of 
any of the risks defined in Sub-Clause (vi) of this Clause, neither 
party to the Contract shall be liable to the other for any such loss or 
damage. However, in the event of any loss or damage to the 
Permanent Works arising as a consequence of the risk(s) defined in 
Sub-Clause (vi) of this Clause the same shall be made good/rectified 
by the Contractor at the cost of WAPCOS which  sum shall be 
determined by the Engineer-in-Charge under the provisions of the 
Contract.  
 

v) WAPCOS 's risks are as under:  
 

a) loss or damage due to the use or occupation by WAPCOS of any 
section or part of the Permanent Works except as may be 
provided for in the Contract. 

b) loss or damage to the extent that it is due to the design of the 
Works other than any part of the design provided by the 
Contractor.  

 
vi) Force Majeure / Excepted risks are as under: 

 
a) war, hostilities whether war be declared or not, invasion, act of 

foreign enemies, act of public enemies.  
b) ionizing, radiation or contamination by radio activity from any 

nuclear fuel, radioactive toxic explosive or other hazardous 
properties of any explosive nuclear assembly.  

c) Pressure waves caused by aerial devices traveling at supersonic 
speeds.  

d) Riot, commotion or disorder unless solely restricted to 
employees of the Contractor and arising from the conduct of 
the Works.  

e) Any operation of the forces of nature against which an 
experienced Contractor could not reasonably have been 
expected to take precautions.  

 



 
 

Clause – 23 Insurance of Plant & Equipment 
The Contractor shall take insurance cover to the replacement value, for the 
equipment and other things brought on to the site by him.  

Clause – 24 Damage to persons and Property 
The Contractor shall, except if and so far as the Contract provides 
otherwise, indemnify WAPCOS against all losses and claims in respect of 
injuries or damage to any persons or material or physical damage to any 
property whatsoever which may arise out of or in consequence of the 
execution and maintenance of the Works and against all claims, 
proceedings, damages, costs, charges and expenses whatsoever in respect 
of or in relation thereto except any compensation or damages for or with 
respect to injuries or damage to persons or property resulting from any act 
or neglect of WAPCOS,  servants, or other Contractors, not being employed 
by the Contractor, or for or in respect to any claims, proceedings, damages, 
costs, charges and expenses in respect thereof or in relation thereto or 
where the injury or damage was contributed to by the Contractor, his 
servants or agents, such part of the compensation as may be just and 
equitable having regard to the extent of the responsibility of WAPCOS, its 
servants or agents or other Contractors for the damage or injury. 
 

Clause– 25 Third Party Insurance 
i) Before commencing the execution of the works the Contractor, 

but without limiting his obligation and responsibilities under 
Clause – 24 hereof, shall insure against his liability for any 
material or physical damage, loss or injury which may occur to 
any property, including any employee of WAPCOS, by or arising 
out of the execution of the Works or in the carrying out of the 
Contract , otherwise , than due to the matters referred to in 
the provision to Clause-24 hereof. 
The contractor shall, whenever required, produce to the 
Engineer-in-charge or the Engineer-in-charge’s Representative 
the original policy or policies of insurance and the receipts for 
payment of the current premiums and furnish attested copies 
thereof. 

 
ii) Provision to Indemnify WAPCOS, The terms shall include a 

provision whereby, in the event of any claim in respect of 
which the Contractor would be entitled to receive indemnity 
under the policy being brought or made against WAPCOS, the 
insurer will indemnify WAPCOS against such claims and any 
costs, charges and expenses in respect thereof. 

 
Clause – 26 Accident or Injury to Workmen 

i) WAPCOS shall not be liable for or in respect of any damages or 
compensation payable according to law in respect or in 
consequence of any accident or injury to any workman or other 
person in the employment of the Contractor or any sub-Contractor, 
save and except an accident or injury resulting from any act or 
default of WAPCOS, or servants. The Contractor shall indemnify 
and keep indemnified WAPCOS against all such damages and 
compensation, save and except as aforesaid, and against all claims, 



 
 

proceedings, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto. 

 
ii) On the occurrence of accident arising out of the Works which result 

in death, or which is so serious as to be likely to result in death, the 
Contractor shall, within twenty four hours of such accident, report 
in writing to the Engineer-in-Charge and other statutory bodies of 
the Government the facts stating clearly and in sufficient details 
the circumstances of such accident and the subsequent action. All 
other accidents of the Works involving injuries to persons or 
damage to property other than that of the Contractor shall be 
promptly reported to the Engineer-in-Charge and other statutory 
bodies of the Government stating clearly and in sufficient details of 
the facts and circumstances of the accidents and the action taken. 
In all cases the Contractor shall indemnify WAPCOS against all loss 
or damage resulting directly or indirectly from the Contractor's 
failure to report in the manner aforesaid. This includes penalties or 
fines, if any, payable by WAPCOS as a consequence of failure to 
give notice or failure to conform to the provisions of any Act in 
regard to such accidents.  

 
iii) Insurance against Accident, etc., to Workmen  

 
The Contractor shall insure against such liability with an insurer 
approved by WAPCOS, which approval shall not be unreasonably 
withheld, and shall continue such insurance during the whole of the 
time that any persons are employed by him on the Works and shall, 
when required, produce to the Engineer-in-Charge or the Engineer-
in-Charge's Representative such policy of insurance and the receipt 
for payment of the current premium. Provided always that, in 
respect of any persons employed by any sub-Contractor, the 
Contractor’s obligation to insure as aforesaid under this sub-clause 
shall be satisfied if the sub-Contractor shall have insured against 
the liability in respect of such persons in such manner that 
WAPCOS is indemnified under the policy, but the Contractor shall 
require such sub-Contractor to produce to the Engineer-in-Charge 
or the Engineer-in-Charge's Representative, when required, such 
policy of insurance and the receipt for the payment of the current 
premium.  

Clause – 27  Patent Rights and Royalties 
i) The Contractor shall save harmless and indemnify WAPCOS from 

and against all claims and proceedings for or on account of 
infringement of any patent rights, designs, trademark or name or 
other protected rights in respect of any machine, work, or material 
used for or in connection with the Works or any of them and from 
and against all claims, proceedings, damages, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto. 
Except where otherwise specified, the Contractor shall pay all 
tonnage and other royalties, rent and other payments or 
compensation, if any, for getting stone, sand, gravel, clay, timber or 
other construction materials required from the Project. 



 
 

ii) In the event of any claims made under or action brought against 
WAPCOS in respect of any such matters as aforesaid, the 
Contractor shall be immediately, notified thereof and the 
Contractor shall be at liberty, at his own expense, to settle any 
disputes or to conduct any litigation that may arise there from. 
Provided that the Contractor shall not be liable to indemnify 
WAPCOS if the infringement of the patent or design or any alleged 
patent or design right is the direct result of an order passed by the 
Engineer-in-Charge in this behalf. 

Clause-28 Interference with Traffic and Adjoining Properties: 
All operation necessary for the execution of the Works shall, so far as 
compliance with the requirements of the Contract permits, be carried on so 
as not to interfere unnecessarily or improperly with the convenience of the 
public, or the access to, use and occupation of public or private roads and 
foot paths to or of properties whether in the possession of WAPCOS or of 
any person. The Contractor shall save harmless and indemnify WAPCOS in 
respect of all claims, proceedings, damages, costs, charges and expenses 
whatsoever arising out of, or in relation to, any such matters in-so-far as 
the contractor is responsible therefore. 

Clause-29 Extraordinary Traffic: 
i)  Protection of Highways and Bridges 

The Contractor shall use every reasonable means to prevent any of 
the highways or bridges communicating with or the routes to the 
Site from being damaged or injury by any traffic of the Contractor 
or any of his Sub-Contractors and, in particular, shall select routes, 
choose and use vehicles and restrict and distribute loads so that 
any such extraordinary traffic, as will inevitably arise from the 
moving of plant and material from and to Site, shall be limited, as 
far as reasonably possible, and so that no unnecessary damage or 
injury may be occasioned to such highways and bridges. 

Clause – 30 Contractor to keep Site clear 
i) During the progress of the Works, the Contractor shall keep the site 

reasonably free from all unnecessary obstructions and shall store or 
dispose of any Constructional plant and surplus materials and clear 
away and remove from the site any wreckage, rubbish or 
Temporary Works no longer required.  

 
ii) In case the Contractor does not keep the area clean and if found 

necessary to get the area cleaned, the Engineer-in-Charge shall 
issue a notice of forty eight hours, and in the event of non-
compliance by the Contractor, get the area cleaned by some other 
agency. The cost of such cleaning shall be borne by the Contractor.  

Clause – 31 Clearance of Site on Completion 
On the completion of the Works, the Contractor shall clear away and 
remove from the Site all Constructional Plant, surplus materials, rubbish 
and Temporary Works of every kind, and leave the whole of the site and 
Works clean and in a workman like condition to the satisfaction of the 
Engineer-in-Charge. 

LABOUR 
Clause - 32 (i)  Engagement of Labour  

 



 
 

The Contractor shall make his own arrangements for the 
engagement of all labour local or otherwise, and, save in-so-far as' 
the Contract otherwise provides, for the transport, housing, 
feeding and payment thereof. The Contractor shall not employ in 
connection with the Works any person who has not completed 18 
years of age. No female labour shall be employed. 

(ii)  Supply of Water  
 

The Contractor shall, having regard to local conditions, provide on 
the Site, to the satisfaction of the Engineer-in-Charge or his 
Representative, an adequate supply of drinking and other water for 
the use of the Contractor's staff and workmen.  
 

(iii) Alcoholic Liquor & Drugs.  
 

The Contractor shall not, otherwise than in accordance with the 
Statutes, Ordinances and Government Regulations or orders for the 
time being in force, import, sell, give, barter or otherwise dispose 
of any alcoholic liquor, or drugs, or permit or suffer any such 
importation, sale, gift, barter or disposal by his sub-Contractors, 
agents or employees.  
 

(iv) Disorderly Conduct, etc.  
 

The Contractor shall, at all times, take all reasonable precautions to 
prevent any unlawful, riotous or disorderly conduct by or amongst 
his employees and for the preservation of peace and protection, of 
persons and property in the neighbourhood of the Works against 
the same.  

 
(v) Contractor to Follow Labour Laws and wage laws of INDIA 

 
The Contractor shall, in respect of labour employed by him, comply 
with the provision of the various labour laws, Minimum Wages 
issued by Government of India and shall indemnify WAPCOS in 
respect of all claims that may be made against WAPCOS for non-
compliance thereof by the Contractor,  

 
Notwithstanding anything contained herein, the Engineer-in-
Charge may take such actions as may be necessary for compliance 
of the various labour laws and recover the costs thereof from the 
Contractor.  
 

(vi) Observance by Sub-Contractors  
 

The Contractor shall be responsible for observance by his sub-
Contractors of the foregoing provisions.  
MATERIALS AND WORKMANSHIP 

Clause – 33  Material and Workmanship 
Material and Workmanship 
 



 
 

a) The Contractor shall be responsible for arranging all the 
materials (except the materials to be supplied by WAPCOS) 
required for the construction of the Works from the source(s) 
acceptable to WAPCOS. He shall also be responsible for proper 
transportation and storage of these materials to the 
satisfaction of the Engineer-in-Charge and shall bear all related 
costs. 

 
b) The Engineer-in-Charge shall be entitled at any reasonable 

time, to inspect or examine all such materials. The Contractor 
shall provide reasonable assistance for such inspection or 
examination as may be required. 

 
c) The contractor shall initiate timely action to procure the 

materials well in advance so as to ensure that the progress of 
works does not suffer for want of materials at site at least 
seven days before these are intended to be used on works. Any 
setback to the progress of the works and consequent delay in 
completion of the works on account of non availability of 
materials at site shall be the sole responsibility of the 
contractor.   

 
d) Any assistance that the Engineer-in-Charge can give to the 

Contractor for arranging the materials shall be provided on a 
"no responsibility basis".  

 
(ii) Quality of materials and Workmanship and Tests 
 

(a) The Contractor shall, provide the materials of the quality, kind 
and specifications as provided in the Contract. The Contractor 
shall produce to the Engineer-in- Charge, certified quality test 
reports in respect of the materials procured by him. 

 
(b) In case the materials procured by the Contractor are not to the 

satisfaction of the Engineer-in-Charge and do not conform to 
the specifications laid in the Contract, such materials shall be 
rejected by the Engineer-in-Charge and the cost incurred on 
such procurement shall be the responsibility of the Contractor.  

 
(c) The workmanship shall be of the kind described in the Contract 

and in accordance with the Engineer-in-Charge's instructions.  
 
(d) All the materials and the workmanship shall be subjected, from 

time to time, to such tests as the Engineer-in-Charge may 
require at the place of manufacture, fabrication or 
preparations, or on the Site or at such other or places as may 
be specified in the Contract, or at all or any of such places. The 
Contractor shall provide such assistance, instruments, 
machines, labour and materials as are required for examining, 
measuring and testing any material and shall supply samples of 
materials, before incorporation in the Works, for testing, as 



 
 

may be selected and required by the Engineer-in-Charge.  
 
(iii) Cost of Samples  

All samples shall be supplied by the Contractor at his own cost.  
 
(iv) Cost of Tests  

The cost of making any test intended by or provided for in the 
Contract shall be borne by the Contractor.  

Clause-34 Inspection of Operations 
The Engineer-in-Charge or any person authorized by him shall, at all times, 
have access to the Works and to all workshops and places where the Work 
is being prepared or from where materials, manufactured articles or 
machinery are being obtained for the Works and the Contractor shall afford 
every facility for and every assistance in or in obtaining the right to such 
access.  

Clause - 35 Examination of Work before covering up 
i) No Work shall be covered up or put out of view without the approval of 

the Engineer-in-Charge or his Representative and the Contractor shall 
afford full opportunity for the Engineer-in-Charge or the Engineer-in-
Charge's Representative to examine and measure any work which is 
about to be covered up or put out of view. The Contractor shall give due 
notice whenever any such work is or are ready or about to be ready for 
examination and the Engineer-in-Charge or the Engineer-in-Charge's 
Representative shall, without unreasonable delay, unless he considers it 
unnecessary and advises the Contractor accordingly, attend for the 
purpose of examining and measuring such work.  

Clause- 36 Removal of Improper Work and Materials 
i)      The Engineer-in-Charge shall have power to issue instructions from 

time to time for;  

a) the removal from the Site, within such time or times as may be 
specified in the instructions, of any materials which, in the 
opinion of the Engineer-in-Charge, are not in accordance with 
the Contract,  

b) the substitution of proper and suitable materials, and  
c) The removal and proper re-execution, notwithstanding any 

previous test thereof or interim payment therefore, of any 
work which in respect of materials or workmanship is not, in 
the opinion of the Engineer-in-Charge, in accordance with the 
Contract.  

 
ii) Default of Contractor in Compliance  
 

In case of default on the part of the Contractor in carrying out such 
instruction, as specified in subclause (i) of this clause, the Engineer-
in-Charge shall be entitled to employ and pay other persons to 
carry out the same and all expenses consequent thereon or 
incidental thereto shall be recoverable from the Contractor by the 
Engineer-in-Charge or may be deducted from any money due or 
which may become due to the Contractor. 
  



 
 

Clause-37 Suspension of Work 
i) The Contractor shall, on the written order of the Engineer-in-

Charge, suspend the progress of the Works or any part thereof for 
such time or times and in such manner as the Engineer-in-Charge 
may consider necessary and shall, during such suspension, properly 
protect and secure the Works, or such part thereof, so far as is 
necessary in the opinion of the Engineer-in-Charge. The extra cost 
incurred by the Contractor in giving effect to the instructions of the 
Engineer-in-Charge under this Clause shall be borne and paid by 
WAPCOS unless such suspension is :  

 
a) otherwise provided for in the Contract, or  
b) necessary by reason of some default of or breach of Contract 

by the Contractor, or  
c) necessary by reasons of climatic conditions on the Site, or  
d) necessary for the proper execution of the Works or for the 

safety of the Works or  any part thereof in so far as such 
necessity does not arise from any act or default by the 
Engineer-in-Charge or from any of the risks defined in Sub-
Clause-20(vi) hereof,  

 
Provided that the Contractor shall not be entitled to recover any 
such extra cost unless he gives written notice of his intention to 
claim to the Engineer-in-Charge within fifteen days of the order of 
the Engineer-in-Charge. The Engineer-in-Charge shall settle and 
determine such extra payment and/or extension of time under 
Clause-44 hereof to be made to the Contractor in respect of such 
claim as shall, in the opinion of the Engineer-in-Charge be fair and 
reasonable.  

COMMENCEMENT AND DELAYS 
Clause- 38 Commencement of Works 

The Contractor shall commence the actual drilling works on Site within a 
period of fifteen days after the issue of letter of acceptance 

Clause - 39 Possession of Site 
i) Save in so far as the Contract may prescribe, the extent of portions of 

the Site of which the Contractor is to be given possession from time to 
time, and in which such portion shall be made available to the 
Contractor, and, subject to any requirement in the Contract as to the 
order in which the Works shall be executed, the Engineer-in-Charge will 
after issuing written order to commence the Works, give to the 
Contractor possession of so much of the Site as may be required to 
enable the Contractor to commence and proceed with the execution of 
the Works in accordance with the programme.  

 
The Contractor shall not be allowed to occupy other Government 
and/or WAPCOS land for temporary use or otherwise without the prior 
consent of the Engineer-in-Charge.  

 
ii) Rights of Way and Facilities   
 



 
 

The Contractor shall bear all costs and charges for special or temporary 
rights of way required by him in connection with access to the Site. The 
Contractor shall also provide, at his own cost, any additional facilities 
outside the Site required by him for the purpose of the Works.  

Clause –40 Time for Completion 
The period of completion of the whole of the Work shall be as shown in 
Table-I in tender document. The period of completion shall be reckoned 
from the date of issue of letter of acceptance to the successful bidder.  

Clause – 41 Extension of Time for Completion 
The time allowed for execution of the Works as specified in the Bidding 
data or theextended time in accordance with these conditions shall be the 
essence of the Contract.The execution of the works shall commence from 
such time period as mentioned in letter ofacceptance or from the date of 
handing over of the site whichever is later. If the Contractorcommits 
default in commencing the execution of the work as aforesaid, WAPCOS  
shallwithout prejudice to any other right or remedy available in law, be at 
liberty to forfeit theearnest money & performance guarantee absolutely. 
As soon as possible after the Contract is concluded the Contractor shall 
submit a Time andProgress Chart and get it approved by the Employer. It 
shall indicate the forecast of thedates of commencement and completion 
of various trades of sections of the work and maybe amended as necessary 
by agreement between the Employer and the Contractor andfurther to 
ensure good progress during the execution of the work, the contractor shall 
in allcases complete the work as per the schedule. 
If the work(s) be delayed by: 
(i) force majeure events, or 
(ii) abnormally bad weather, or 
(iii) serious loss or damage by fire, or 
(iv) civil commotion, local commotion of workmen, strike (excluding by 
Party’semployees) or lockout (excluding by Party’s employees), affecting 
any of the tradesemployed on the work , or 
(v) delay on the part of other contractors or tradesmen engaged by 
Employer inexecuting work not forming part of the Contract, or 
(vi) any other cause which, in the absolute discretion of the authority 
mentioned inBidding Data is beyond the Contractor’s control and not 
brought about at theinstance of the Contractor claiming to be affected by 
such event. 
Then upon the happening of any such event causing delay, the Contractor 
shall immediatelygive notice thereof in writing to the Employer but shall 
nevertheless use constantly his bestendeavours to prevent or make good 
the delay and shall do all that may be reasonablyrequired to the 
satisfaction of the Employer to proceed with the works.Request for 
rescheduling of work and extension of time, to be eligible for consideration, 
shall be made by the Contractor in writing within 14 days of the happening 
of the eventcausing delay on the prescribed form. The Contractor may also, 
if practicable, indicate insuch a request the period for which extension is 
desired.In any such case the authority mentioned in Bidding Data may give 
a fair and reasonableextension of time. Such extension shall be 
communicated to the Contractor by theEmployer in writing, within 2 
months of the date of receipt of such request. Non applicationby the 
contractor for extension of time shall not be a bar for giving a fair and 



 
 

reasonableextension by the Employer and this shall be binding on the 
contractor. 

Clause – 42  Shift Works 
i) To achieve the required progress, the Work may be required to be 

carried out round the clock. The period of completion and number of 
working days shall not be affected by the number of shifts each day. No 
extra amount on account of any shift work is payable to the Contractor. 

 
ii) Whenever the Work is carried out at night, adequate lighting of 

working areas and access paths shall be provided by the Contractor at 
his cost. Sufficient notice shall be given by the Contractor to the 
Engineer-in-Charge regarding details of Works in Shift so that necessary 
supervision could be provided.  

Clause – 43 Rate of Progress 
If for any reason, which does not entitle the Contractor to an extension of 
time, the rate of progress of the Works at any time is not commensurate 
with the rate of progress stipulated in Clause (16) of this Clause and in the 
opinion of the Engineer-in-Charge does not ensure completion by the 
prescribed time or extended time for completion, the Engineer-in-Charge 
shall so notify the Contractor in writing and the Contractor shall thereupon 
take such steps as are necessary and the Engineer-in-Charge may approve 
to expedite progress so as to complete the Works by the prescribed time or 
extended time. The Contractor shall not be entitled to any additional 
payment for taking such steps.  

Clause-44 Liquidated Damages for Delay 
In case of delay in completion of the contract, liquidated damages (for  
i) repair works costing up to Rs. Ten lakh - one percent of the contract 

value per week and  
ii) for all other works half percent of the contract value per week of delay 

subject to a maximum of ten percent of contract value) should be levied.  
Clause – 45 Certification of Completion of Works 

When the whole of the Works have been substantially completed and have 
satisfactorily passed any final test that may be prescribed by the Contract, 
the Contractor may give a notice to that effect to the Engineer-in-Charge or 
to the Engineer-in-Charge’s Representative(s) accompanied by an 
undertaking mentioning that all the works have been finished.  Such notice 
and undertaking shall be in writing and shall be deemed to be a request by 
the Contractor for the Engineer-in-Charge to issue a Certificate of 
Completion in respect of the Works. The Engineer- in-Charge shall, within 
twenty-one days of the date of delivery of such notice either issue to the 
Contractor, a Certificate of Completion stating the date on which, in his 
opinion, the Works are substantially completed in accordance with the 
Contract or give instructions in writing to the Contractor specifying all the 
Works which, in the Engineer-in-Charge's opinion, are required to be done 
by the Contractor before the issue of such Certificate. The Engineer-in-
Charge shall also notify the Contractor of any defects in the Works affecting 
substantial completion that may appear after such instructions and before 
completion of the Works specified therein. The Contractor shall be entitled 
to receive such Certificate of Completion within twenty-one days of 
completion to the satisfaction of the Engineer-in-Charge of the Works so 
specified and making good any defects so notified. 



 
 

MAINTENANCE AND DEFECTS 
Clause – 46 Maintenance and Defects 

i) Period of Maintenance: 
 
a) In respect of Drilling of Piezometer Component: 

In these conditions, the expression “Period of Maintenance” shall mean 
a period of 12months after commissioning of last well and issue of 
completion certificate whichever is later. 

b) In respect of Supply, Installation &Commisioning of Digital Water 
Leverl Recorder Component:  
In these conditions, the expression “Period of Maintenance” shall mean 
a period of five (5) years after Supply, Installation &Commisioning of 
last Digital Water Leverl Recorder and issue of completion certificate 
whichever is later.  

 
ii) Execution of Work of Repair etc. 
 

To the intent that the Works shall, at or as soon as practicable after the 
expiration of the Period of Maintenance be delivered to WAPCOS in the 
condition required by the Contract, fair, wear and tear excepted, to the 
satisfaction of the Engineer-in-Charge, the Contractor shall complete 
the Work, if any, outstanding on the date of completion, as certified 
under Clause-48 hereof, as soon as practicable after such date and shall 
execute all such work of repair, amendment, rectification and making 
good defects, imperfections, other faults as may be required of the 
Contractor in writing by the Engineer-in-Charge during period of 
Maintenance or within seven days after its expiration, as a result of an 
inspection made by or on behalf of the Engineer-in-Charge prior to its 
expiration.  

 
iii) Cost of Execution of works of Repair, etc.  
 

All repair works shall be carried out by the Contractor at his own 
expense if the necessity thereof shall, in the opinion of the Engineer-in-
Charge be due to the use of materials or workmanship not in 
accordance with the Contract, or due to neglect or failure on the part of 
the Contractor to comply with any obligation, expressed or implied, on 
the Contractor's part under the Contract. If, in the opinion of the 
Engineer-in-Charge such necessity shall be due to any other cause, the 
value of such work shall be ascertained and paid for as if it were 
additional work.  

 
iv) Remedy on Contractor's Failure to carry out Work Required  
 

If the Contractor shall fail to do any such work as aforesaid required by 
the Engineer-in-Charge, WAPCOS shall be entitled to employ and pay 
other persons to carry out the same and if such work is the work which, 
in the opinion of the Engineer-in-Charge, the Contractor was liable to 
do at his own expense under the Contract, then all expenses 
consequent there-on or incidental thereto shall be recoverable from 
the Contractor by the Engineer-in-Charge from any money due or 
which may become due to the Contractor.  



 
 

Clause-47 Contractor to Search cause of any defect 
The Contractor shall, if required by the Engineer-in-Charge in writing, 
search under the directions of the Engineer-in-Charge for the cause of any 
defect, imperfection or fault appearing during the progress of the Works 
and during the period of maintenance. Unless such defect, imperfection or 
fault is one for which the Contractor is liable under the Contract, the cost of 
work carried out by the Contractor in searching as aforesaid shall be borne 
by WAPCOS. If such defect, imperfection or fault shall be one for which the 
Contractor is liable as aforesaid, the cost of the work carried out in 
searching as aforesaid shall be borne by the Contractor and he shall in such 
case repair, rectify and make good such defect, imperfection or fault at his 
own expense.  

ALTERNATIONS, ADDTIIONS, OMISSIONS AND EXTRA ITEMS 
Clause – 48 Variations 

i) The Engineer-in-Charge shall make any variation in the form, quality or 
quantity of the Works or any part thereof or substitution for original 
specifications, design, drawings and instructions that may, in his 
opinion be necessary and for that purpose, or if for any other reason it 
shall, in his opinion be appropriate, he shall have power to order the 
Contractor to do and the Contractor shall do any or all of the following:  

 
a) increase or decrease the quantity of any work included in the 

Contract, 
b) omit or substitute any such work,  
c) change the character or quality or kind of any such work  
d) execute additional work of any kind necessary for the completion 

of the Works, and  
e) change any specified sequence or timing of construction or any 

part of the Works. 
 
No such variations shall in any way vitiate or invalidate the Contract, 
but the effect if any, of all such variations shall be valued on which he 
agreed to do the Work hereof. Provided that where the issue of an 
instruction to vary the Works is necessitated by some default of or 
breach of Contract by the Contractor or for which he is responsible, any 
additional Cost attributable to such default shall be borne by the 
Contractor. Any altered, additional or substituted work which the 
Contractor may be directed to do in the manner above specified as part 
of the work, shall be carried out by the Contractor on the same 
conditions in all respects on which he agreed to do the main Work.  

 
ii) The Unit Rates entered in the Bill of Quantities for the individual items 

shall apply for the quantities of Work as per actual execution of each 
item. However if quantities are deviated from the quantities specified 
in tender documents, prior written approval of the competent 
authority shall be taken before executing the deviated work. In case of 
deviated work, payment shall only be made for the work for which 
prior written approval of competent authority has been obtained. 

Clause – 49 Extra Items 
The rates of extra items or deviated items shall be decided based on mutual 



 
 

consent by the Contractor and Engineer-in-Charge. Contractor has to 
submit his rate analysis as per prevailing market rates in writing within 7 
days of the instruction of Engineer-in-Charge to execute the new items. The 
rate will be reviewed by WAPCOS and acceptable rate will be intimated to 
the Contractor for acceptance of the same.  
 
Under no circumstances, the Contractor shall at any stage suspend the 
work on account of non-settlement of rates of such varied Work.  

PLANT, EQUIPMENT, TEMPORARY WORKS AND MATERIALS 
Clause – 50 Equipment, Temporary Works and Materials 

i)   Contractor to Provide Equipment 
 

The Contractor shall provide at his own expense all plant, Temporary 
Work and Equipment, materials and Camps specified under para 1.1 of 
Chapter I of this document required for the execution of the Works. He 
shall furnish alongwith the bid a list of items of all machinery which he 
shall be deploying on the particular job. He shall also make necessary 
arrangements for supplementing them at his own expense, if required 
to do so by the Engineer-in-Charge at the time of acceptance of the 
Contract, or later on as the Work progresses. He shall also indicate 
whether he owns the machinery or he proposes to purchase or hire the 
same and shall furnish proof that he shall be able to arrange this 
machinery whether from his own resources or on hire.  
Within fifteen (15) days after the issue of the Letter of Acceptance, the 
Contractor shall mobilize of all the machines conforming with the list 
submitted with his bid.  

 
ii) Plant etc., Exclusive Use for the Works  
 

All Equipment, Temporary Works and materials provided by the 
Contractor shall, when brought on to the Site, be deemed to be 
exclusively intended for the execution of the Work and the Contractor 
shall not remove the same or any part thereof, except for the purpose 
of moving it from one part of the Site to another, without the consent, 
in writing, of the Engineer-in-Charge.  

 
iii) Removal of equipment & plant etc.  
 

Upon completion of the Works, the Contractor shall remove from the 
Site all the said equipment and Temporary works remaining thereon 
and any unused materials provided by the Contractor.  

 
Clause-51 Approval of Materials etc. not implied 

The operation of Clause-50 hereof shall not be deemed to imply any 
approval by the Engineer-in- Charge of the materials or other matters 
referred to there-in nor shall it prevent the rejection of any such materials 
at any time by the Engineer-in-Charge.  

MEASUREMENT 
Clause-52 Quantities 

The quantities set out in the Bill of Quantities are the estimated quantities 



 
 

of the Work, but they are not to be taken as the actual quantities of the 
Works to be executed by the Contractor in fulfilment of his obligations 
under the Contract.  

Clause –53 Works to be measured 
The Engineer-in-Charge and GMDA, HARYANA representative shall, except 
as otherwise stated, ascertain and determine by measurement the value in 
terms of the Contract of work done in accordance with the Contract.  
 
He shall, when he requires any part or parts of the Works to be measured, 
give notice to the Contractor's authorised agent or representative, who 
shall forthwith attend or send a qualified agent to assist the Engineer-in-
Charge in making such measurement, and shall furnish all particulars 
required by either of them. Should the Contractor not attend, or neglect or 
omit to send such agent, then the measurement made by the Engineer-in-
Charge or approved by him shall be taken to be the correct measurement 
of the work.  For the purpose of measuring such permanent work as it to be 
measured by records and drawings. The Engineer-in-Charge’s 
representative shall prepare records and drawings month by month of such 
work and the Contractor, as and when called upon to do so in writing, shall, 
within fourteen days, attend to examine and agree such records and 
drawings with the Engineer-in-Charge’s Representative and shall sign the 
same when so agreed.  If the Contractor does not so attend to examine and 
agree such records and drawings, they shall be taken to be correct.  If, after 
examination of such records and drawings, the contractor does not agree 
with the same or does not sign the same as agreed, they shall nevertheless 
be taken to be correct, unless the Contractor shall, within five (5) days of 
such examination, lodge with the Engineer-in-Charge’s representative for 
decision by the Engineer-in-Charge, notice in writing of the respects in 
which such records and drawings are claimed by him to be incorrect.  

Clause- 54 Method of Measurement 
The Works shall be measured net, notwithstanding any general or local 
custom, except where otherwise specifically described or prescribed in the 
Contract. The contractor shall be made necessary arrangements for 
verification of well assembly, depth of drilling, water level and discharge. 

Clause-55 Key Personnel 

a. The contractor shall employ the key personnel named in the 
Schedule of Key Personnel and provide all necessary 
superintendence during execution of the work and as long 
thereafter as may be necessary for proper fulfilling of the 
obligations under the contract.  The contractor shall immediately 
after receiving letter of award of the tender, intimate in writing to 
the Engineer the name, qualifications, experience, age, address and 
other particulars along with certificates, of the Site Manager to be 
the In-charge of the work.  The Engineer shall within 15 days of 
receipt of such communication intimate in writing his approval or 
otherwise of site manager of the Contractor.  Any such approval 
may at any time be withdrawn and in case of such withdrawal the 
contractor shall appoint another such Site Manager according to 
the provisions of this Clause. 

b. Decision of the Engineer shall be final and binding on the 



 
 

contractor in this respect.  Such site manager shall be appointed by 
the contractor soon after receipt of the approval from Engineer and 
shall be available at site at start of work.  The Site Manager shall on 
receiving reasonable notice from the Engineer present himself to 
the Engineer and / or at the site of work, as required, to take 
instructions. 

c. In case the Site Manager of the contractor does not discharge his 
duties satisfactorily, the Engineer shall have full powers to suspend 
the work and contractor shall be held responsible for the delay so 
caused to the work. 

d. The contractor shall provide and employ on the site only such 
technical persons as are skilled and experienced in their respective 
fields and such supervisory staff as are competent to give proper 
supervision.  The contractor shall provide and employ semi-
skilled/unskilled labour as is necessary for proper and timely 
execution of the work. 

CERTIFICATES AND PAYMENTS 
Clause-56 CERTIFICATES AND PAYMENTS 

PAYMENT TERMS FOR DRILLING & CONSTRUCTION OF 
PIEZOMETERS 

A. Advances: 

Mobilization advance not exceeding 10% of the piezometers work 
component value in tendered may be given, if requested by contractor 
in writing. Such advance shall be in two instalments of 05% each. The 
first instalment of such advance shall be released to the contractor on 
a request made by contractor to Engineer-In-Charge. The second 
instalment shall be released only after the contractor furnishes a proof 
of satisfactory utilization of the earlier instalment.  
 
Advance for execution of the works, if required by the Contractor, will 
be granted in the following cases provided that the advances given or 
taken for particular work are spent only for that work. 
I. Advance for Mobilization; 

 
a)  Advance to the extent of 10% (Ten percent)in two installments of 

05% each of the Contract Price of piezometers can be granted for 
the following preliminary: 

i) Construction of site camps, stores and workshops etc. including 
camps labor sheds and stores etc. 

ii) Mobilization of Men & Machinery. 
iii) Transportation of Contractor’s equipment (in good working 

condition) to the site including procurement of spare parts. 
 

b) The release of this advance shall be regulated and governed by 
the following conditions: 

i) The advance shall bear simple interest @10% per annum and 
shall be calculated from date of payment to the date of recovery, 
both days inclusive, on the outstanding amount of advance. 

ii) The advance will be disbursed on production of irrevocable bank 



 
 

guarantee amount equal to 110% of amount of advance and 
valid for the period till recovery of advance, on the Proforma at 
Annex-V from the any schedule Indian bank payable at Delhi. 
This bank guarantee shall be kept renewed from time to time to 
cover the balance amount. 

 iii) Recovery of advance shall be made by the deduction from the 
contractors bills commencing after first ten per cent of the gross 
value of the work is executed and paid, on pro-rata percentage 
basis to the gross value of the work billed beyond 10% in such a 
way that the entire advance is recovered by the time eighty per 
cent of the gross value of the contract is executed and paid 
together with interest due on the entire outstanding amount up 
to the date of recovery of installment. 

B. Payment on Account: 

For Payment on account, bill shall be prepared on the basis of actual 
work executed, measured and acceptance of work executed. Any 
payment shall be released on back to back basis after receipt of 
payment from GMDA, Haryana.  
 
An ESCROW account shall be opened for time to time payments 
between GMDA, WAPCOS and selected Contractor  

The Nominated Contractor (Executing Agency) acknowledges that 
under thepresent Contract, WAPCOS is only workingas intermediary 
between GMDA, Haryana being Principal Employer/Client 
andContractor. Thus the Contractor unconditionally acknowledges 
that the payments underthe present Contract shall be 
madeproportionately by WAPCOS only on back to back basis i.e., 
after 21 days subjectto receipt of payment from GMDA, Haryana 
being Principal Employer/Client. TheContractor also unconditionally 
agree that in theevent the payment or part thereof, under the 
present Contract is not received from GMDA, Haryana 
(PrincipalEmployer/Client), then WAPCOS &/or any of its 
Employee/Officer shall not beresponsible to pay any amount to 
Contractor. Thesaid condition shall supersede any and all other 
conditions ofContract between the parties." 

 C. Final Account: 
a. The final bill shall be submitted within two month of 

physicalcompletion of the work or within two month of the date 
of thefinal certificate of completion furnished by the Engineer-
in-Charge whichever is later. 

b. The contractor shall make no further claims after submission of 
the final bill and these shall be deemed to have been waived and 
extinguished. 

 
D. Security Deposit (Retention Money) 

Deduction towards Retention Money/Security Deposit @ 05% (Five 
Percent) of each bill (running/final) shall be made as under: 
 



 
 

a) In respect of drilling of Piezometer component, security deposit 
@05% of each running bill and final bill shall be deducted, 
which shall be refunded after expiry of maintenance period 
prescribed for drilling work component. 

b) In respect of supply installation and commissioning of Digital 
Water Level Recorder Component, security deposit @05% of 
each running bill and final bill shall be deducted, which shall be 
refunded after expiry of maintenance period prescribed for 
supply installation and commissioning of Digital Water Level 
Recorder Component. 

 
E. Income Tax; 

Deduction towards income tax shall be made from every interim 
payment certified by Engineer-in-Charge in terms of Income Tax rules 
as in force from time to time as per Government of India. 

 
F. Deduction towards TCS on GST 

Deduction towards GST (TDS) shall be made from every interim 
payment certified/final bill by Engineer-in-Charge in terms of GST 
rules as in force from time to time as per Government of India. GST 
will be reimbursed after submission of documentary proof. The GST 
as applicable shall be charged as per prevailing norms of the 
Government of India. 
 
G.Labour Cess: Contractor is required to pay the Cess @ 1 % of the 
cost of construction work as per Government Norms. Labour cess @ 
1% shall be deducted on the bills, payable to the contractor for the 
consruction works covered under this contract. 

 
PAYMENT TERMS FOR SUPPLY, INTALLATION, COMMISIONING & 
MAINTENANACE OF DWLR 

 
Payment shall be made in Indian Rupees in the following manner: 

 
Same ESCROW account shall be used for time to time payments between 
GMDA, WAPCOS and selected Contractor. 
The Supplier shall be paid 40% (as per clause i) of the Contract Price 
excluding cost of Item Sr. no. 05 and excluding GST as per Price and 
Completion Schedule- Related Services , and the balance 60% (as per 
clause ii) of the Contract Price excluding cost of Item Sr. no. 05 and  
excluding GST as per Price and Completion Schedule- Related Services , for 
O&M and data communication over the next five years @ 12% per year 
which include 5 year period of onsite warranty as mentioned below 

 
i) Disbursement of Payment shall be as under:- 
 
• Advance Payment: Ten (10) % of the Digital Water Level Recorder 

Componentof contract price excluding GST shall be paid within thirty 
(30) days of signing of Contract and upon submission of bank guarantee 



 
 

for the equivalent amount, in the form, provided in the contract.  
 
• 20% of Contract price excluding cost of Item Sr. no. 1.05   and excluding 

GST, against Supply of Goods shall be released on pro-rata basis after 
30 days of the successful Delivery and installation of all the 
instruments/ Equipment as per Schedule of Requirements and its final 
acceptance.  
 

• 20% of Contract Price excluding cost of Item Sr. no. 1.05   and excluding 
GST will be paid on pro-rata basis after 30 days of testing, 
commissioning and final acceptance. Advance payment of 10% paid 
against Bank Guarantee will be adjusted in this 20% payment paid on 
testing, commissioning and final acceptance as stated above. 
 

• Payment against item under Sr. no. 1.05 of PRICE and Completion 
Schedule - Related Services, charged in invoice excluding GST, shall be 
released on pro-rata basis subject to satisfactory completion of this 
item as per technical specification.  
 

ii) 60% of the Contract Price excluding cost for item Sr. No. 5 and 
excluding GST Price and Completion Schedule - Related Services but 
including replacement of parts if any and seamless data 
communication, here onwards referred as maintenance charges over 
the balance 05(five) years (5 years of warranty period) shall be paid as 
per follows;  
• 12% per Year to be paid on Half Yearly basis (6% at every six 

month) inclusive of GST payable on Supply of related services. The 
Conditions (applicable for this payment) shall be governed by 
Annexure I: Service Level Conditions. 

 
iii) Payment of GST will be against valid Invoice as per GST Act & Rules and 

submission of GST Registration Certificate along with declaration that 
GST Registration is valid and all liabilities towards GST have been 
discharged by the vendor. GST amount will be reimbursed after 30 days 
of submission of valid Invoice and all required documents and 
declaration by vendor.  

 
(iv) For all the payments to be made, against Bank guarantees, the bank 

guarantee shall be issued by a Scheduled Indian Bank or a foreign bank 
located in India. The guarantees issued by other banks should be 
confirmed by a Scheduled Indian Bank or a foreign bank operating in 
India.  

 
v)  Bank guarantee for advance payment shall be released not later than 

30 days after the adjustment of advance amount against payment due 
after testing, commissioning and final acceptance. The bank guarantee 
should be valid for a period of 180 days or till the date of final testing, 
commissioning and final acceptance whichever is later, from the date 
of issue of bank guarantee including claim period.  

 
vi) For all the payments to be made, against Bank guarantees, the bank 



 
 

guarantee shall be issued by a Scheduled Indian Bank or a foreign 
bank located in India in the formatenclosed at Section X. The 
guarantees issued by other banks should be confirmed by a Scheduled 
Indian Bank or a foreign bank operating in India. 
 

The bidder shall indicate in the Price Schedules specifying all items prices 
shown therein including the unit prices and total prices of the goods and 
related services along with GST or any duties and taxes applicable against 
the schedule of requirements. GST if leviable shall be paid applicable. Any 
statutory variation shall be paid on submission of documentary evidence. 
Bidders shall be required to quote HSN code and applicable tax rates.   
 
“GST” means all four Acts CGST, SGST, UTGST, IGST and any other 
regulations by Government in relation to GST and rules thereto 
The Associate/Sub-consultant/Sub-Contractor acknowledges that under 
the present Contract/ Agreement/Work Order/Arrangement, WAPCOS is 
only working as intermediary between FMDA being Principal 
Employer/Client and Associate/Sub-consultant/Sub-Contractor. Thus the 
Associate/Sub-consultant/Sub-Contractor unconditionally acknowledges 
that the payments under the present Contract/Agreement/Work Order/ 
Arrangement shall be made proportionately by WAPCOS only on back to 
back basis i.e. after 21 days subject to receipt of payment from FMDA 
being Principal Employer/Client. The Associate/Sub-consultant/Sub-
Contractor also unconditionally agree that in the event the payment or 
part thereof, under the present Contract/Agreement/ Work 
Order/Arrangement is not received from FMDA (Principal 
Employer/Client), then WAPCOS &/or any of its Employee/Officer shall 
not be responsible to pay any amount to Associate/Sub-consultant/Sub-
Contractor. The said condition shall supersede any and all other 
conditions of Contract/Agreement/Work Order/Arrangement between 
the parties. 
 

Clause-57  Security Deposit 
Security deposit shall be released after expiry of maintenance period as 
prescribed below from the date of issuance of completion certificate.  
a) In respect of Drilling of Piezometer Component:  

In these conditions, the expression “Period of Maintenance” shall mean 
a period of 12 months after commissioning of last well and issue of 
completion certificate whichever is later. 

b) In respect of Supply, Installation &Commisioning of Digital Water 
Leverl Recorder Component:  
In these conditions, the expression “Period of Maintenance” shall mean 
a period of five years after Supply, Installation &Commisioning of last 
Digital Water Level Recorder and issue of completion certificate 
whichever is later.  

Clause-58 Approval only by Maintenance Certificate 
No certificate other than the Maintenance Certificate referred to in Clause-
59 hereof shall be deemed to constitute approval of the works. 



 
 

Clause-59 Maintenance Certificate 
i) The Contract shall not be considered as completed until a Maintenance 

Certificate shall have been signed by the Engineer-in-Charge stating 
that the Works have been completed and maintained to his 
satisfaction. The Maintenance Certificate shall be given by the 
Engineer-in-Charge within 28 (twenty eight) days after the expiration of 
the Period of Contract, or, if different periods of maintenance shall 
become applicable to different sections or parts of the Works, the 
expiration of the latest such period, or as soon thereafter as any works 
ordered during such period, pursuant to Clause-46 and 47 hereof, shall 
have been completed to the satisfaction of the Engineer-in-Charge and 
full effect shall be given to this Clause, notwithstanding any previous 
entry on the Works or the taking possession, working or using thereof 
or any part thereof by WAPCOS. Provided always that the issue of the 
Maintenance Certificate shall not be a condition precedent to payment 
to the Contractor of the retention money in accordance with the 
conditions set out in Clause-60 hereof. 

 
ii) Cessation or WAPCOS's Liability'  
 

WAPCOS shall not be liable to the Contractor for any matter or thing 
arising out of or in connection with Contract or execution of the Works 
unless the Contractor shall have made a claim in writing in respect 
thereof before the giving of the Maintenance Certificate under this 
Clause. 

 
iii) Unfulfilled Obligations  
 

Notwithstanding the issue of Maintenance Certificate, the Contractor 
and, subject to sub Clause (ii) of this Clause, WAPCOS shall remain 
liable for the fulfillment of any obligation incurred under the provisions 
of the Contract prior to the issue of the Maintenance Certificate which 
remains unperformed at the time such Certificate is issued and, for the 
purposes of determining the nature and extent of any such obligation, 
the Contract shall be deemed to remain in force between the parties 
hereto. 

 
REMEDIES AND POWERS 

Clause –60 Remedies and Powers 
i) Default of Contractor  
 

If the Contractor shall become bankrupt, or have a receiving order 
made against him, or shall present his petition in bankruptcy, or shall 
make an arrangement with or assignment in favor of his creditors, or 
shall agree to carry out the Contract under a committee of inspection 
of his creditors or, being a corporation, shall go into liquidation (other 
than a voluntary liquidation for the purposes of amalgamation or 
reconstruction), or if the Contractor shall assign the Contract, without 
the consent in writing of WAPCOS first obtained, or shall have an 
execution levied on his goods, or if the Engineer-in-Charge shall certify 
in writing that, in his opinion, the Contractor;  



 
 

 
a) has abandoned the Contract, or  
 
b) without reasonable excuse has failed to commence the Works or 

has suspended the progress of the Works for fifteen days after 
receiving, from the Engineer-in-Charge, written notice to proceed 
or 

 
c) has failed to remove materials from the site or to pull down and 

replace work for twenty eight days after receiving from the 
Engineer-in-Charge's written notice that the said materials or work 
had been condemned and rejected by the Engineer-in-Charge 
under these conditions, or  

 
d) despite previous warnings by the Engineer-in-Charge in writing, is 

not executing the Works in accordance with the Contract, or is 
persistently or flagrantly neglecting to carry out his obligations 
under the Contract, or  

 
e) has, to the detriment of good workmanship, or in defiance of the 

Engineer -in- Charge's instruction to the contrary, sub-Iet any part 
of the Contract;  

 
then the Engineer-in-Charge may, after giving seven day's notice in 
writing to the Contractor, enter upon the Site Works and expel the 
Contractor, from the entire Works or part thereof, without 
thereby voiding the Contract or releasing the Contractor from any 
of his obligations or liabilities under the Contract, or affecting the 
rights and powers conferred on WAPCOS or the Engineer-in-
Charge by the Contract, and may itself complete the entire Work 
or part thereof as the case may be or may employ any other 
Contractor to complete the Works. WAPCOS or such other 
Contractor may use for such completion so much of the 
Constructional Plant, Temporary works and materials, which have 
been deemed to be reserved exclusively for the execution of the 
works, under the provisions of the Contract, as he or they may 
think proper, and WAPCOS may, at any time, sell any of the said 
Equipment, Temporary works and unused materials and apply the 
proceeds of sales in or towards the satisfaction of any sums due or 
which may become due to him from the Contractor under the 
Contract.   

 
ii) Valuation at Date of Forfeiture  
 

The Engineer-in-Charge shall, as soon as may be practicable after any 
such entry and expulsion by WAPCOS, fix and determine ex-party, or by 
or after reference to the parties or after such investigation or enquiries 
as he may think fit to make or institute, and shall certify what amount, 
if any, had at the time of such entry and expulsion been reasonably 
earned by or would reasonably accrue to the Contractor in respect of 
work actually done by him under the Contract and the value of any of 



 
 

the said unused or partially used materials, any Equipment and any 
Temporary Works.  

 
iii) Payment after Forfeiture  
 

If WAPCOS shall enter and expel the Contractor under this Clause, it 
shall not be liable to pay to the Contractor any money on account of 
the Contract until the expiration of the Period of Maintenance and 
thereafter until the costs of execution and maintenance, damages for 
delay in completion, if any, and all other expenses incurred by WAPCOS 
have been ascertained and the amount thereof certified by the 
Engineer-in-Charge. The Contractor shall then be entitled to receive 
only such sum or sums, if any, as the Engineer-in-Charge may certify 
would have been payable to him upon due completion by him after 
deducting the said amount. If such amount shall exceed the sum which 
would have been payable to the Contractor on due completion by him, 
then the Contractor shall, upon demand, pay to WAPCOS the amount 
of such excess and it shall be deemed a debt due by the Contractor to 
WAPCOS and shall be recoverable accordingly.   

 
In the event of the above course being adopted by the Engineer-in-
Charge, the Contractor shall have no claim to compensation for any loss 
sustained by him by reason of having purchased or procured any 
equipment, material or entered into an agreements or made any 
advances on account or with a view to the execution of the Works or 
the performance of the Contract.  

 
Clause –61 Urgent Repairs 

If, by reasons of any accident, or failure, or other event occurring to in or in 
connection with the Works or any part thereof, either during the execution 
of the Works or during the Period of Maintenance, any remedial or other 
work or repair shall, in the opinion of the Engineer-in-Charge or the 
Engineer-in-Charge's Representative, be urgently necessary for the safety 
of the Works and the Contractor is unable or unwilling at once to do such 
Work or repair, WAPCOS may employ and pay other persons to carry out 
such work or repair as the Engineer-in-Charge or the Engineer-in-Charge's 
Representative may consider necessary. If the work or repair so done by 
WAPCOS is work which, in the opinion of the Engineer-in-Charge, the 
Contractor was liable to do at his own expense under the Contract, all 
expenses properly incurred by WAPCOS in so doing shall be recoverable 
from the Contractor by WAPCOS, or may be deducted by WAPCOS from 
any money due or which may become due to the Contractor. Provided 
always that Engineer-in-Charge or the Engineer-in-Charge's Representative, 
as the case may be, shall, as soon after the occurrence of any such 
emergency as may be reasonably practicable notify the Contractor thereof 
in writing.  

 
SPECIAL RISKS/TERMINATION 

Clause-62 Special Risks/Termination of Contract 
i) Special Risks  
 



 
 

The special risks are war, hostilities (whether war be declared or not), 
invasion, act of foreign enemies, the nuclear risks. 

 
ii)  Termination of the Contract  
 

If, during the currency of the Contract any of the Special Risks 
mentioned herein above which, whether financially or otherwise, 
materially affects the execution of the Works, the Contractor shall 
unless and until the Contract is terminated under the provisions of this 
Clause, continue to use his best endeavours to complete the execution 
of the Works.  

 
Provided always that WAPCOS shall be entitled at any time after 
occurrence of such Special Risks to terminate the Contract by giving 
written notice to the Contractor and, upon such notice being given, this 
Contract shall, except as to the rights of the parties under this Clause 
and to the operation of Clause-67 hereof, terminate, but without 
prejudice to the rights of either party in respect of any antecedent 
breach thereof.  

 
iii) Removal of Equipment on Termination  
 

If the Contract shall be terminated under the provisions of the last 
preceding sub-clause, the Contractor shall, with all reasonable dispatch, 
remove from the Site all equipment and shall give similar facilities to his 
sub-Contractors to do so.  

 
Provided always that against any payments due from WAPCOS under 
this sub clause, WAPCOS shall be entitled to be credited with any 
outstanding balances due from the Contractor for advances in respect of 
equipment and materials and any other sums which at the date of 
termination were recoverable by WAPCOS from the Contractor under 
the terms of the Contract. 

FRUSTRATION 
Clause –63 Payment in Event of Frustration 

If a war, or other circumstances outside the control of both parties, arises 
after the Contract is made so that either party is prevented from fulfilling 
its Contractual obligations, or under the law governing the Contract, the 
parties are released from further performance, then the sum payable by 
WAPCOS to the Contractor in respect of the work executed shall be the 
same as that which would have been payable under Clause-62 hereof if the 
Contract had been terminated under the provisions of Clause-62 hereof.  

Clause – 64 Solvency Certificate 
Bidder should have a solvency equal to 40% of estimated cost. The bidder 
must submitted original Solvency certificate to WAPCOS office before due 
date. Bidder must provide the name, designation, power of attorney with 
valid official email id and contact number of issuing Bank Authority of 
solvency certificate. Solvency Certificate must have been issued after the 
date of publication of NIT & be addressed to the tendering authority 
quoting the name of the work. The Solvency Certificate should not be dated 
beyond the last date of submission of the bids. 



 
 

NOTICES 
Clause - 65  Notices 

i)     Service of Notices on Contractor.  
 

All certificates, notices or written orders to be given by the Engineer-
in-Charge to the Contractor under the terms of the Contract shall be 
served either by sending by post or delivering the same to the 
Contractor's office on Site or his principal place of business, or such 
other address as the Contractor shall nominate for this purpose. 

 
ii)  Service of Notices on WAPCOS or Engineer-in-Charge  
 

All notices to be given to WAPCOS or to the Engineer-in-Charge under 
the terms of the Contract shall be served by sending by post or 
delivering the same to the respective addresses given below:  

 
WAPCOS Limited 
9 C, 9th Floor, Hansalaya Building,  
Barakhamba Road, 
New Delhi, 
Delhi-110001 
Tel.no.: 011-23323087 
E-mail: gwrdm@wapcos.co.in 

 
iii) Change of Address 

Either party may change a nominated address to another address by 
prior written notice to the other party. 

DEFAULT OF WAPCOS 

Clause – 66 Default of WAPCOS 
i) In the event of WAPCOS failing to pay to the Contractor the amount 

due under any certificate of the Engineer-in-Charge within 45 (forty 
five) days after the same shall have become due under the terms of the 
Contract, subject to any deduction that WAPCOS is entitled to make 
under the Contract, the Contractor shall be entitled to issue a notice to 
the Engineer-in-Charge stating that he shall be terminating his Works 
after thirty days from the issue of such notice, for the reasons stated 
therein. However, if within the said period of thirty days, the Engineer-
in-Charge notifies the Contractor that the reason stated in the notice of 
the Contractor are not valid or that the alleged event of default of 
WAPCOS has been remedied or no longer exists. Then the contractor 
shall not be entitled to terminate the Contract. 

 
ii) If the Contractor becomes entitled to terminate the Contract in terms 

of sub clause (i) of this Clause, after expiry of the notice of thirty days, 
he may, notwithstanding hereof, remove from the Site all equipment 
brought by him. 

  
iii) In the event of such termination, WAPCOS shall be under the same 

obligations to the Contractor in regard to payment as if the Contract 
had been terminated under the provisions in Clause 65 hereof, but in 

mailto:gwrdm@wapcos.co.in


 
 

addition to the payments specified in Clause-57 (iv) hereof, WAPCOS 
shall pay to the Contractor the amount of any loss or damage to the 
Contractor arising out of or in connection with or by consequence of 
such termination. 
CHANGES IN COSTS AND LEGISLATION 

Clause – 67   Increase or Decrease of Costs 
The rate quoted by the Contractor shall remain valid for a period till the 
completion of work. 

Clause-68 Taxation 
i) The price bid by the contactor shall include all duties, levies etc. (except 

GST), that may be levied according to the laws and regulations. 
ii)  The Contractor’s staff, personnel and labor will be liable to pay 

personnel income tax in India in the respect of such of their salaries and 
wages as are chargeable under the laws and regulations for the time 
being in force, and the contractor shall perform such duties in regard to 
such deduction thereof  as may be imposed on him by such laws and 
regulations.  

Clause-69 Bribery and Collusion 
i) WAPCOS shall be entitled to terminate the contract and recover from the 

contractor the amount of any loss resulting from such termination if 
the contractor shall have offered or given to any person any 
consideration of any kind as an inducement or reward for doing, 
forbearing to do, any action in relation to obtaining, or in the execution 
of the Contract or any other Contract with WAPCOS, or for showing 
favour to any person in relation to the Contract or any other Contract 
with WAPCOS, or if any of the like acts shall have been done by any 
person employed by the Contractor or acting on his behalf (whether 
with or without the knowledge of the Contractor), or if the Contractor 
shall have come to any agreement with another Contractor or number 
of Contractors whereby an agreed quotation or estimate shall be 
offered as a bid to WAPCOS by any one or more Contactor(s).  

ii) In the event of such termination, the Contractor shall: 
 

a) Proceed as provided  in Clause 62 (iii) hereof: 
b) Be paid by WAPCOS as provided in clause 62(iv) hereof, provided 

that any loss referred to in sub clause (i) of this clause shall first be 
deducted. 

Clause-70 Termination of Contract for WAPCOS's Convenience 
i) WAPCOS shall be entitled to terminate this Contract at any time for 

WAPCOS's convenience after giving sixty days prior notice to the 
Contractor, with a copy to the Engineer-in-Charge.  

 
ii) In the event of such termination the Contractor shall:  

a) Proceed as provided in the sub-clause -62 thereof and;  
b) be paid by WAPCOS as provided in sub-clause-62(iv) hereof.  

Clause-71 Contractor’s near relatives Employed on the Project 
The Contractor shall intimate WAPCOS before submitting his bid whether 
any of his near relative is posted on the project as Manager/Deputy 
Manager or as an Officer in any capacity between the grades of Dy. Chief 



 
 

Geologist and Assistant Engineer (both inclusive) in WAPCOS. He shall also 
intimate the name of persons who are working with him in any capacity or 
are subsequently by him and who are near relatives to any officer in 
WAPCOS. Any breach of this condition by the Contractor will render him 
liable to be removed from the list of Contractors of WAPCOS and his work 
may be terminated without any compensation whatsoever.  

Clause-72 Retired Officers taking up Contract 
No official employed on Engineering or Administrative duties in an 
Engineering   Department of the Government of India is allowed to work 
as/for a Contractor for a period of his retirement from service without the 
previous permission of WAPCOS. This Contract is liable to be cancelled if 
either the Contractor or any of his employees is found, at any time, to be 
such a person who had not obtained the permission of WAPCOS as 
aforesaid, before submission of the bid or engagement in the Contractor’s 
service as the case may be.  

Clause-73 Settlement of Disputes 
Any dispute, controversy or claims arising out of or relating to this 
Agreement or the breach, termination or invalidity thereof, shall be settled 
through following mechanism. 

a). Firstly the aggrieved party shall write a letter to the other party 
detailing its grievances and calling upon the other party to amicably 
resolve the dispute by convening a joint meeting. Accordingly, the 
parties as per their convenience shall jointly convene the said 
meeting(s), wherein minutes of the said meeting(s) shall be prepared 
and countersigned by all the parties. It is mandatory to prepare 
minutes of meetings and to be countersigned by all the parties, 
irrespective of the outcome of the said meeting(s). 

b). In the event the parties fails to resolve the dispute within 21 days 
then depending on the position of case, either the purchaser or 
supplier shall give notice to another party of its intention to 
commence arbitration. 

c). It is only upon failure of the pre litigation mediation mechanism with 
Delhi High Court Mediation Cell, then the aggrieved party shall 
mandatory resort to resolution of dispute through arbitration of a 
sole arbitrator. The appointing authority of sole arbitrator is CMD, 
WAPCOS limited, to which neither of the parties have any objection 
nor they shall ever object. 

d). Subject to parties agreeing otherwise, the Arbitration proceedings 
shall be conducted in accordance with the provisions of the Indian 
Arbitration and Conciliation Act, 1996. (amended as on date). 

e).  It is also acknowledged and accepted that WAPCOS is only working 
asIntermediary between the Associate/Sub-Consultant/Sub-
Contractor and thePrincipal Employer/Client, thus in the event, any 
dispute arises under thepresent agreement and referred to 
Arbitration for adjudication, then subjectto corresponding clause in 
the Contract/Agreement/WorkOrder/Arrangement between 
Principal Employer/Client & WAPCOS, Principal Employer/Client shall 
also be made party to the said Arbitrationproceedings. Also, the 
award including costs if any passed against WAPCOSand costs 
incurred in the proceedings shall be the sole responsibility 
ofPrincipal Employer/Client. The said clause if found inapplicable, 



 
 

even thenthe other terms of the Arbitration Clause shall survive and 
shall be acted upon. 

f). The place/seat of arbitration shall be the place from where the 
contract has been issued and any award whether interim or final 
shall be made, and shall be deemed for all purposes between the 
parties to be made, in the place from where the contract has been 
issued. The arbitral procedure shall be conducted in English language 
and any award or awards shall be rendered in English. The 
procedural law of the arbitration shall be Indian Law. The award of 
the arbitrator shall be final and conclusive and binding upon the 
Parties. 

g). The Contract and any dispute or claim arising out of or in connection 
with it or its subject matter or formation (including non-contractual 
disputes or claims) shall be governed by and construed in 
accordance with the laws of India and the Parties submit to sole & 
exclusive jurisdiction of courts at Delhi. 

GUARANTEE 
Clause-74 

GUARANTEE 

1. Calibration and validation of the installed system shall continue 
during the entire Warranty period on half yearly basis. 

2. The remote stations shall store the data for at least one year. 

3. The data would be measured four times a day with an interval 
of 6 hours and would be transmitted once in a day. 

4. Security of the equipment’s installed at remote locations shall 
be responsibility of the bidder during the entire project period 
(5 years). 

5. Supply a detailed operation and maintenance manual for each 
appropriate unit of supplied Goods. 

6. Although all accessories and fixtures required for installation of 
the equipment & their specifications have been specified in 
technical specifications however, bidder shall ensure the 
satisfactory performance & functioning of DWLR system 
complete, for this if any accessory or item s are required that 
shall be provided by bidder, the cost towards that is deemed to 
be included in the cost tendered by the bidder, no extra cost 
shall be paid to the bidder on thisaccount. 

7. Also bidder will be responsible to provide protection like canopy 
etc. to DWLR instrument al all Existing observation bore wells. 
The cost of Installation, Testing and Commissioning of DWLR 
station shall to be inclusive these protection measures cost. 

8. The typical schematic civil work drawing for installation of 
Digital Water Level Recorder (DWLRs) is attached for reference. 
However bidder has to provide the detailed civil 
work/fabrication drawing for installation arrangement as per 
the site condition and for which approval of Purchaser is 
required. 

9. The supplier will be responsible for all Civil Works involved in 



 
 

the execution of the contract.Security of installed equipment’s 
including theft and vandalism will be the responsibility of the 
Bidder during the entire project period (5 years) 

10. Ensure that all software licenses and maintenance agreements 
are in the name of Purchaser and should seek full support and 
updates for such software for the duration of the warranty 
period and Annual Maintenance Services Period. All the 
software original licenses should be valid for the design life of 
the system, that is 10 years from date of commissioning. 

11. Blue tooth Facility for Data Downloading from DWLR station, 
and Provide Mobile App is in bidder scope. 

12. If deemed necessary, the bidders will have to give presentation 
of the proposed DWLRs including the field demonstration, as 
per request and location decided by the employer. 

13. If Bore Well Dried out, reinstallation is charged free of cost by 
the bidder. 

14. Every 6 months Re-calibration of Instrument done by bidder and 
report submit to Representative Officer. 

15. Recurring and non recurring expenditure (for 5 years) in Bidder 
Scope 

16. O&M period for 5 years will be start after commissioning of all 
DWLR instruments. 

17. Agency will deploy one Project Engineer 24*7 along with laptop 
at GMDA office for entire project Period. 

Clause 75  SERVICE LEVEL CONDITIONS 

The bidder is fully responsible to keep the system functional during 
installation, warranty period. The bidder should take sue-moto action to 
repair any faulty instrument and should not wait for a complaint from 
purchaser to initiateaction. 

 DEFINITIONS 
REMOTE SITE Remote site is the site at remote location where Digital water level 

recorder (DWLR) systems are installed. The Remote site DWLR generally 
installed within the Piezometers’ headwork, dug wells (open wells), 
Ground / Surface water level monitoring site or any combination of these 
sites 

DATACENTRE 

 

Data center is there spective server where data is expected to be 
received. In case of GSM & GPRS based telemetry, the data center is the 
server installed in state data centerfor receiving GSM & GPRS 
transmission. 

INVALIDDATA A data would be considered invalid if 

a) The value recorded / transmitted is beyond permissible limit for that 
variable. The valid permissible upper limits and lower limits for each 
monitoring variable for each site would be provided to bidder by 
thepurchaser. 

b) If the sensor value recorded / transmitted is absurd values or sudden 
variation in the value (may be within the specified limits) which is not 



 
 

in-line with the actual physical parameter. (e.g. If the Water level 
sensor recorded / transmitted value is showing absurd sudden 
variation of 2mts (beyond the limits of rate of change of sensor value) 
with respective to the previous measurement interval, then this data is 
invalid data). 

c) If the sensor value recorded / transmitted is having frequent / periodic 
gapes then the data will be considered as invaliddata. 

d) If the sensor value recorded / transmitted is remain constant, even if 
there is variation in the physical parameters. (e.g. If the Water level 
recorded / transmitted value is showing constant / fix value even there 
is variationin the water level, then this data is invalid data) 

e) If the sensor value recorded / transmitted is not in line with the value 
of co-located automatic / manual observation of the same 
sensorparameter. 

FAILED 
DATATRANSMISSION 

 

For each remote station, each scheduled transmission (for all variables 
including battery voltage) would consist of one data transmission. A 
data transmission would be considered failed if any of the following 
conditions are true 

• There is no transmission of data from remote site 

• Data is transmitted from remote site but not received at state data 
centre/ e-SWIS. 

• Data is recorded in data logger but nottransmitted 

• Data is not recorded by data logger 

• Battery voltage not transmitted 

• Only battery voltage is transmitted without any actual data from 
sensors 

• Data is transmitted but data values are in valid. 

FAULTYSTATION 
 

A station would be considered faulty if: 

• In case of DWLR data received at State Data Center, if there is ≥ 8 
data measurement (≥ 2 transmission cycles /2 days) are failed / 
invalid datareceptions. 

FAULTY DATA CENTRE 

 

A Data Centre shall be treated as Faulty if 

• Vital Hardware Equipment’s installed by bidder at  State Data Centre 
are not functioningproperly 

• Bidder has failed to pay the communication charges (SIM, internet, 
GSM/GPRS etc.) & system is not in function due to unpaid 
communicationcharges. 

MAXIMUM RESPONSE TIME 
FOR REPAIR(MRTR) 

• The MRTR for Remote station would be 7days 

• The MRTR for Data Centre would be 2days 



 
 

MINIMUM TIME BETWEEN 
REPAIRS PERSTATION 
 

• The minimum time between repairs is six months. If a station went 
faulty for reasons attributed to bidder and availed of MRTR once, it 
would not be eligible to avail the free repair period within payment 
period (six months) 

PAYMENT FOR 
DATARECEPTION 

 The payment would be released proportion to data received at the Data 
Center. A table below presents the percentage of data reception and 
corresponding payment. 

 

Percentage of 
data received 

Payment to be made to vendor 

90-100% 100% of (6% of contract price to be paid six 
monthly as per SCC clause no. 16.1 (ii)) 

80-89.99 % 90% of (6% of contract price to be paid six 
monthly as per SCC clause no. 16.1 (ii)) 

70-79.99 % 80 % of (6% of contract price to be paid six 
monthly as per SCC clause no. 16.1 (ii)) 

60-69.99 % 70 % of (6% of contract price to be paid six 
monthly as per SCC clause no. 16.1 (ii)) 

50- 59.99% 60% of (6% of contract price to be paid six 
monthly as per SCC clause no. 16.1 (ii)) 

40- 49.99% 40%of (6% of contract price to be paid six monthly 
as per SCC clause no. 16.1 (ii)) 

30-39.99% 25% of (6% of contract price to be paid six 
monthly as per SCC clause no. 16.1 (ii)) 

Below 30% NIL of (6% of contract price to be paid six monthly 
as per SCC clause no. 16.1 (ii)) 

 

 
The calculations for data 

reception percentage are as 

below Data reception percentage 

for each station = 

[1- (No of Failed transmissions / No of transmissions expected)] *100 

Data reception percentage for each station is calculated for payment 
period (six months) Number of transmissions expected is calculated 
based on transmission cycle. For 6-hourly transmission cycle, if there are 
182 days in six months period, The no. of expected transmissions = 
182(days) * 4(transmissionsperday) for a given station. If a station went 
faulty during payment period of six months and availed off retime of 
MRTR (7 days), the 7 days period would be subtracted from no. of 
expected transmissions. For example, if a station went faulty and 
payment period is for 182 days, the number of transmissions expected 
would be calculatedas: 
Number of transmissions expected = (182-7)*4; here 7days time to repair. 
However, this deduction would be allowed only once in six months period 



 
 

for any given station. Where n is number of remote stations 

In case the percentage of data reception is below 50% continuously for 

3 months, the Engineer- in-charge may initiate termination process as 

per GCC clause no.  

Clause 76 
Joint Venture 

i. Separate identity/name shall be given to the Joint Venture firm.  
ii. Not more than two partners are allowed to form a Joint Venture 

firm. 
iii. A member of JV firm shall not be permitted to participate either in 

individual capacity or as a member of another JV firm in the same 
tender.  

iv. The tender form shall be submitted only in the name of the JV firm 
and not in the name of any constituent member. 

v. Normally EMD shall be submitted only in the name of the JV and not 
in the name of constituent member. However, in exceptional cases 
EMD in the name of lead partner can be accepted subject to 
submission of specific request letter from lead partner stating the 
reasons for not submitting the EMD in the name of JV and giving 
written confirmation from the JV partners to the effect that the EMD 
submitted by the lead partner may be deemed as EMD submitted by 
JV firm. 

vi. The members of joint venture must be carried out similar nature of 
work specified scope of work under ITB Clause-1.2.6. 

vii. The constitution of the JV firm shall not be allowed to be modified 
after submission of the tender bid by the JV firm except when 
modification becomes inevitable due to succession laws etc. and in 
any case the minimum eligibility criteria should not get vitiated. In 
any case the Lead Member should continue to be the Lead Member 
of the JV firm. Failure to observe this requirement would render the 
offer invalid. 

viii. Similarly, after the contract is awarded, the constitution of JV firm 
shall not be allowed to be altered during the currency of contract 
except when modification become inevitable due to succession laws 
etc and in any case the minimum eligibility criteria should not get 
vitiated. Failure to observe this stipulation shall be deemed to be 
breach of contract with all consequential penal action as per 
contract conditions.  

ix. On award of contract to a JV firm, a single Performance Guarantee 
shall be required to be submitted by the JV firm as per tender 
conditions. All the Guarantees like Performance Guarantee, Bank 
Guarantee for Mobilization advance, machinery Advance etc. shall 
be accepted only in the name of the JV firm and no splitting of 
guarantee amongst the members of the JV firm shall be permitted.  

x. Joint and several liability – The members of the JV firm to which 
the contract is awarded, shall be jointly and severally liable to the 
Employer for execution of the project in accordance with General 
condition, Special conditions, Additional conditionand technical 
specification of the contract. The JV members shall also be liable 
jointly and severally for the loss,damages caused to the country 



 
 

during the course of execution of the contract or due to non-
execution of the contract or part thereof.   

xi. Duration of the Joint Venture Agreement – It shall be valid 
during the entire currency of the contract including the period of 
extension if any and the maintenance period after the work is 
completed.  

xii. All Joint Venture partners should comply with GOI-Guidelines 
regarding entity/ies registered in India and/or 
incorporated/established under any law in force in India.  

xiii. Authorized Member - Joint Venture members shall authorize one 
of the members on behalf of the Joint Venture firm to deal with the 
tender, sign the agreement or enter into contract in respect of the 
said tender, to receive payment, to witness joint measurement of 
work done, to sign measurement books and similar such action in 
respect of the said tender/contract. All notices /correspondences 
with respect to the contract would be sent only to this authorized 
members of the JV firm. 

xiv. No member of the Joint Venture firm shall have the right to assign or 
transfer the interest right or liability in the contract without the 
written consent of the other members and that of the employer in 
respect of the said tender/contract. 

xv. Documents to be enclosed by the JV firm along with the tender.  
In case one or more of the members of the JV firm is/are partnership 
firm(s), following documents shall be submitted:  

 

a) Notary certified copy of the Partnership Deed, 
b) Consent of all the partners to enter into the Joint Venture 

Agreement on a stamp paper of appropriate value (in original). 
c) Power Attorney (duly registered as per prevailing law) in favour 

of one of the partners to sign the MOU and JV Agreement on 
behalf of the partners and create liability against the firm. 

xvi. All the members of the JV shall certify that they are not been black 
listed or debarred any Govt./Private organization. 

B. Consortium: 
i. Not more than two partners are allowed to form a Consortium. 

ii. A member of Consortium shall not be permitted to participate 
either in individual capacity or as a member of another Consortium 
in the same tender.  

iii. The tender form shall be submitted only in the name of the lead 
partner and not in the name of any constituent member. 

iv. EMD shall be submitted only in the name of the lead partner and 
not in the name of constituent member.  

v. The members of consortium must be carried out similar nature of 
work specified scope of work and should be registered contractor of 
any Central or State Government Department/Public Sector 
Undertaking. 

vi. On award of contract to a consortium, a single Performance 
Guarantee shall be required to be submitted by the consortium as 
per tender conditions. All the Guarantees like Performance 
Guarantee, Bank Guarantee for Mobilization advance shall be 
accepted only in the name of the lead partner and no splitting of 



 
 

guarantee amongst the members of the consortium shall be 
permitted.  

vii. Joint and several liability – The members of theconsortium to 
which the contract is awarded, shall be jointly and severally liable to 
the Employer for execution of the project in accordance with 
General condition, Special conditions, Additional condition and 
technical specification of the contract. The consortium members 
shall also be liable jointly and severally for the loss, damages caused 
to the country during the course of execution of the contract or due 
to non-execution of the contract or part thereof.   

viii. All consortium partners should comply with GOI-Guidelines 
regarding entity/ies registered in India and/or 
incorporated/established under any law in force in India.  

ix. Authorized Member – Consortium shall authorize to lead partner 
on behalf of the consortium to deal with the tender, sign the 
agreement or enter into contract in respect of the said tender, to 
receive payment, to witness joint measurement of work done, to 
sign measurement books and similar such action in respect of the 
said tender/contract. All notices /correspondences with respect to 
the contract would be sent only to this lead partner of the 
consortium. This authorization shall be evidence by submitting a 
power of attorney signed by legally authorized signatories of all 
partners. 

x. Member having majority share in the consortium shall be 
nominated as lead partner. 

xi. No member of the consortium shall have the right to assign or 
transfer the interest right or liability in the contract without the 
written consent of the employer in respect of the said 
tender/contract. 

xii. Documents to be enclosed by theconsortium along with the tender.  
Following documents shall be submitted:  
(a) Consent of all the partners to enter into the consortium on a 

stamp paper of appropriate value (in original). 
(b) Power Attorney (duly registered as per prevailing law) in favour 

of lead partner to sign the MOU and Agreement on behalf of 
the consortium.  

xiii. All the members of the consortium shall certify that they are not 
been black listed or debarred by any Govt. / Private organization. 
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CLAUSE NO. TITLE OF CLAUSE 

1. Arrangement by Contractor 



 
 

CHAPTER -III 
 

ADDITIONAL CONDITIONS OF CONTRACT  

 

1. Arrangement by 

Contractor 

1.1  All equipments, tools, plant and labour, but not limited to the 
following, required for the successful completion of work shall be 
arranged by Contractor at his cost: 

 
(i) Required DTH Rigs/ Combination Rigs/Rotary Rigs along with all 

accessories. 
(ii) Air compressor, Pumping test units, Pumping test units and all 

other accessories. 
(iii) Arsenic Test Field Kit  
(iv) Digital water meter recorder for pumping test  
(v) Any other equipment, tools & plants and accessories required 

for successful completion of the work. 
(vi) POL, suitable size of bits, drilling rods, bentonite mud and 

other consumable items required for drilling operation. 
(vii) Bail plug.  
(viii) Electrode. 
(ix) Diesel operated welding set. 
(x) Suitable pump and diesel generating set and measuring device 

for time, discharge (orifice method) and water level recorder 
(steel tape) for pumping test at each well site. 

(xi) For checking the verticality of well, necessary arrangement of 
plummet which is suspended through a thin wire from tripod 
with winch.  

(xii) Arrangements for transportation / storage of water for 
construction of wells. 

(xiii) Arrangements for transportation / storage of equipment & 
construction material in the mentioned area. 

(xiv) All temporary camp facilities/accommodation for his 
manpower at site. 

 
1.2 Contractor shall quote his rates as per bill of quantities.  
1.3 The Contractor shall be fully responsible for any failure/collapse of the 

well during drilling/reaming operation due to breaking/jamming of 
drilling bits/rods inside the hole, improper well casing/screen 
connection, improper assembling lowering, defective gravel packing. 
Under such situation where the length of the already drilling has to be 
abandoned, no payment shall be made and Contractor shall have no 
claim whatsoever for such failure.  

1.4 In case of brake down, repairing or any other reason of nonfunctioning 
drilling rig will only be allowed for one day, onwards that rig must be 
replaced. 

1.5 If at any stage during the development or commissioning of the well, it 
is observed that the well is not functioning properly as per the 
technical requirement the contractor at his own cost shall rectify the 
defect including replacement of any material at his own cost. In case 
the defects so observed during development/commissioning are 



 
 

not/cannot be rectified and the well has to be abandoned, a new well 
in near vicinity shall have to be constructed by the Contractor at his 
own cost. 

1.6 Site camp (tent accommodation) consisting of two folding cots, two 
chairs, one table including lighting arrangement shall be provide to 
WAPCOS/GMDA, HARYANA officials during execution of  works and for 
conducting pumping test at each well site. The contractor will arrange 
to shift from site to site the WAPCOS field staff with his camp, by his 
own transport. Contractor will provide two vehicles, as inspection 
vehicle to the WAPCOS till the completion of work along with driver, 
fuel, POL etc. free of cost. 

1.7 The contractor should follow guidelines of honourable Supreme Court 
of India in order to avoid incident of falling of children in to well. Well 
to be Fenced properly till protection box is installed.  

2. Penalty for non-

performance 

If the service provider has not corrected a Defect within the time specified in 
the Procuring Entity’s notice, a penalty for Lack of performance will be paid by 
the service provider. The amount to be paid will be calculated as a percentage 
of the cost of having the Defect corrected, assessed as per Contract Clauses. 

3. Make in India Successful bidder is to comply with the Public Procurement (Preference of 
Make in India), Order 2020 dated 16.09.2020 as amended upto date, while 
executing the contract. 
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CHAPTER –IV 

TECHNICAL SPECIFICATIONS 
 

A. Drilling, construction & pumping test of Piezometers / Wells 
 
 
1.0 Dimension of borehole and wells: 

 
        Piezometers Wells: The dia of borehole/ pilot hole for particular type of wells shall be of specific 

measurement. The depth wise specific dia of each type of well is mentioned in Bill of Quantity. 
2.0 Well depth: 

The depth of wells upto60-130 mbgl 
 
3.0 Thickness of overburden (For Hard Rock): 
 

The overburden (surface soil) depends on the type of local geology present at the site. The average 
overburden thickness will be about 50 m which shall be drilled with suitable size of bit (Roller/ drag/ 
button) with suitable MS casing 6” dia pipe (dia and thickness as per BOQ) shall be installed by the 
contractor uptothe recommended depth during drilling operation. 

 
4.0 Pipes for Well Assembly: 
 

The pipes shall be as per IS code mentioned in BOQ. The length of pipes (Plain and Screen) will be decided 
by WAPCOS Site-in-Charge and which shall be as per technical requirement at site. 

 
5.0 Drilling & Geophysical Logging Operation: 

 
a) It shall be preferable to use DTH-cum-Direct-rotary rig/Rotary rig for the drilling operation for 

hard/soft rocks. However, contractor can use any other suitable (eg.Odex or Combination) type of rig 
for completing the work successfully. The capacity of the drilling rig should be in conformity to the 
general specification.   

 All the equipment, plant, tools for carrying out drilling operation for Exploratory   and Observation 
wells construction shall be in good working conditions.  

b) Representative geological formation samples at regular interval of 3m shall be collected during drilling 
and stored in sample box duly labeled. Based on this, litho-log will be prepared by the geologist from 
contractor side and handed over in Barrier bags/reusable retail plastic bags/Biodegradable bags to 
Engineer-in-Charge/GMDA, HARYANA before finalizing the well assembly. Sample box should be of 
solid wood or metal frame material. Numbers of Sample Box should be equivalent to the numbers of 
Rigs and one in addition. (eg. For 3 Drilling Rigs, number of Sample Box should be 3+1=4). 

c) The drilling time log shall be maintained by the Contractor and given to Engineer-in-Charge as per 
given format. 

d) The choice of drilling shall be based on type of drilling mentioned in the BOQ.Contractor shall deploy 
the type of rig of sufficient capacity. 



 
 

e) The Digital Geophysical Logging at selected boreholes shall be carried out by the Contractor and 
provide the data to Engineer-in-Charge/ Site-in-Charge for the finalization of Well Assembly. The Log 
with required information of prominent potential zones & tentative well assembly shall be provided by 
the Contractor to Engineer-in-Charge/ Site-in-Charge. 
 

6.0 Preparation of Well assembly, Lowering, Gravel Packing & Clay Packing: 
 

i) Electrical logging or gamma-ray Logging or any type of recommended logging will be conducted by the 
experience geophysicist from contractor side for confirming accurate depth and thickness of various 
lithological units at each well site under supervision of WAPCOS Site-in-Charge. The zone tests (if 
required) will be conducted using packer technique to detect chemical quality, where it is 
required.The drilling time log will be maintained by the Contractor and given to WAPCOS Site-in-
Charge. 

ii) A recommended length of casing pipe should be left above ground level using clamps. A pair of clamps 
made of 75cm x 15cm MS plate of 9 mm thick should be provided and fixed around the casing with 
proper nuts and bolts which is finally reinforced in the cement concrete. The well should be provided 
with well cap and protection box with locks (as per BOQ). 

iii) Jointing of casing pipes: The ERW MS plain to plain pipe should be first jointed by welding around the 
circumference and then three stripes of 38 mm wide 125 mm long and 7.1 mm thickness be equally 
spaced around the jointand welded, for U-Pvs pipe should be join with proper sutaible strip. 

iv) The entire well assembly consisting of casing pipe should be lowered at same time by suitable method 
as per recommended by Engineer-in-Charge. 

v) The welding rods of make Modi/Adore or standard make may be used. 
vi) The reducer of recommended dia and thickness will be arranged and added by welding at the end of 

bottom of housing pipe and to the top of the assembly pipe by the contractor. 
vii) Bail plug should be kept at the bottom of the assembly and length will be mentioned in the assembly 

recommendation from WAPCOS. 
viii) The entire well assembly consisting of housing pipe and screen/plain pipe will be lowered at same 

time by suitable method. 
ix) The pipes should be of beveled end. 
x) Gravel Packing: Gravel packing shall be carried through out the recommended depth range as per 

proper method recommended by Engineer-in-Charge/ Site-in-Charge. 
 The annular space between well assembly and drilled bore hole will be properly shrouded with 

suitable pea-gravel size by adoption of reverse fluid circulation method to the depth. If necessary, the 
proper packing of gravel may be ensured by running air compressor for about ½ to 1 hour. The 
quantity of pea-gravel may vary depending on the depth of borehole. In case of thick mud available in 
borehole, it should be thinned by flowing fresh water after lowering well assembly and before gravel 
shrouding. The materials for gravel packing in the wells should have the following characteristics: 
i) It should be cleaned properly. 
ii) Use of weathered gravel material should be avoided and not allowed. 
iii) The grains of gravel should be smooth, round to sub-rounded and uniform in size.  
iv) Flat particles should be avoided and not allowed. 
v) It should be hard (hardness), insoluble and particles of shale, anhydrite and gypsum will not be 

used. 
vi) The size of pea-gravel should be as per Bill of Quantity. 
vii) The well assembly should be washed with clean water immediately after gravel packing to remove 

excess of drilling mud present. 
 



 
 

Note: It should be ensure that the gravel is completely packed in the annular space as per the 
assembly recommendation. 

 
xi) Clay packing shall be carried through out the recommended depth range as per proper method 

recommended by Engineer-in-Charge/ Site-in-Charge. 
xii) Alignment and verticality of Well:Well should be vertical and straight. The alignment and 

verticality of well will be checked by plummet which is suspended through a thin wire from tripod with 
winch. The verticality test needs to be carried out in presence of site Engineer-in-Charge by the drilling 
unit. To ensure verticality of tube well the guides may be used with assembly pipe at the time of well 
assembly lowering.   

 
7.0 Well Development: 

The well should be developed by air compressor and over pumping unit to ensure sand free discharge and 
optimal yield.   

 
a) Development by Air Compressor  

 
During, development by air compressor, the operation shall be carried out as under: 
1) Development by compressor need to be carried out by using suitable air pressure as per site 

requirement. 
2) Suitable size Eduction pipe need to be used as discharge pipe and suitable air line should be used for 

air supply. 
3) The development should commence from the top of aquifer tapped and should be carried out 

towards bottom and the development operation should be repeated again from top to bottom. 
4) The development with Air compressor for exploratory well as well as observation well should be 

carried out till the water becomes mud/sand free in Exploratory Wells/ Observation Wells. Any 
changes during the development recommended by WAPCOS Site-in-Charge should be considered 
immediately by the Contractor. 

 
b) Development by Over-pumping Unit (Pre-Pumping) 

Suitable submersible pump of required discharge range with suitable lift-up capacity need to be lowered 
for development of Exploratory bore holes to ensure sand free discharge.  The recommendation for 
discharge will be shared with contractor after development of well. Alternatively, turbine pump of 
suitable capacity can also be used for development by Pumping test unit. The Development of 
Exploratory well by over pumping will be carried out as per Bill of Quantity till the water becomes clear 
free from sand/ Silt and clay etc. 

 
All the equipment including POL &Labour required for carrying out tests but not limited to the following 
shall be arranged by the Contractor at his own cost: 
 

i) A suitable pump and prime mover (since power is not available at the well site). 
ii) Measuring devices for time, discharge and V-Notch orifice method water level recorder (Digital 

water meter recorder /steel tape engraved). 
iii) 25 mm airline needed to be lowered in the test well as well as observation well up to required 

depth. 
 

 



 
 

10.0 Collection and Analysis of Water Samples: 
 

The contractor will collect water samples as per Bill of Quantities for further chemical analysis. The 
numbers of samples should be as per mentioned in the BOQ for both type of wells. The sample should 
be collected in the Laboratory approved sample bottles (as mentioned in BOQ). 
Collected water samples should be gone through NABL approved labs only for Basic, Heavy etc. analysis. 
The type of analysis is given in Bill of Quantities. 
 

11.0     Well Completion:             
  Cement Concrete Platform: 
A cement concrete platform (As mentioned in the figure) will be constructed around the casing at the 
ground surface. A MS cap (As shown in figure) is to be welded as cap on the top of the Exploratory 
Wells. 
Protecting Box and Display Board: 
After the completion of well in respects described above, the contractor shall install Display Board and 
Protection Box  as described in the Drawings given in Figure. 
 
Restoration of Drilling Site: Contractor shall restore site, remove the cutting materials, level the 
undulations and clear it as it was before. 
 

12.0    Measurement Book (Computerized):             
 

Measurement books of each site is to be prepared and submitted by Contractor site officials. This should 
be done before the corresponding billis submitted to the Division Office for payment. The contractor 
shall submit two sparecopies of such computerized MB’s for the purpose of reference and records.The 
contractor shall also submit to the WAPCOS separately his computerized Abstract ofCost and the bill 
based on these measurements, duly bound, and its pages machinenumbered along with two spare 
copies of the “bill. Thereafter, this bill will be processedby the Division Office and allotted a number as 
per the computerized record in the sameway as done for the measurement book meant for 
measurements.The contractor shall, without extra charge, provide all assistance with every appliance, 

labour and other things necessary for checking of measurements/levels bythe Engineer-in- Charge or his 
representative. 

Note: 

1. All cutting jobs of pipes etc. will be carried by gas cutter and not by electric current at site. 

2. M.S. Electric welding rod of standard quality of suitable size should be used for welding for perfect 

homogenous joint. 

3. The Sounding of top of packed gravel and cement sealing depth position must be ascertained by 

measuring correctly with 4mm dia. Sounding steel wire rope wound on a properly made rotating 

stand.   

4. Well diagrams to follow the construction works are given below. 



 
 

 
13.0 Basic Data Report:  The contractor is required to prepare the basic data report (BDR) for all the wells as 

per the format provided in the tender and instructions given in the Bill of Quantity. The BDR for each of 
the well shall be submitted to WAPCOS in soft as well as hard copy (two Copies). 

 Site wise and Well wise Photographs and Videos of all activities in soft copy should be submitted to 
WAPCOS Head Office in a 1 TB Hard Disk. 

 
B. Supply,Commissioning and Installation of DWLR  
 
The supplier shall be required to provide all of the following material / services for implementation of Real time 
ground water level data monitoring System to be installed in the Piezometers of Ground Water Department in 
the State of Haryana. The scope of the work would essentially involve 

1. Complete Supply, Installation and Commissioning of Digital Water Level Recorders (DWLR) and 
telemetry system in the identified piezometers including arrangements for Protection box of 
prescribed size, fencing and security arrangements including associated civil works, sensors, data 
logger, software, hardware and ancillaries’ equipment,etc. 

2. Technical design, supply, installation, testing, commissioning of the Digital Water Level Recorder 
(DWLR) for the real time ground water level data collection network and establish data 
communications using GSM & GPRS telemetry between the remote DWLR stations and State NHP 
Data Centre at GMDA, HR through Cloud server maintained by supplier with API interface and 
later through the e-SWIS/ e- GEMS/NHP Software. This includes, but is not limited to acquiring 
service, and maintaining all aspects of the service during the warranty period as well as the 
Comprehensive maintenance period. 

3. Testing the data acquisition and data communication system using GSM/GPRS between the Cloud 
server and the data center / central facility at NHP HR. The SIM card shall be supplied by the 
bidder and the availability of Cloud services shall be the responsibility of the supplier. Data 
transmission charges would be borne by bidder during O&M period.  

4. Establish a GSM & GPRS receiving system along with all required arrangement at Cloud server 
(maintained by supplier) to collect GSM & GPRS data from DWLR station network. This shall 
include a High Speed uninterrupted internet connection, Static IP, FTP Server with adequate 
firewall & antivirus protection that will support the seamless transfer of DWLR data stream. And 
required all acquiring hardware and software, software licenses, installation, configuration. No 
data processing software has to be provided by the bidder at state data center. 

5. Establish communication between remote DWLR stations with GSM & GPRS receiving system 
along with all required arrangement at Cloud server to collect GSM & GPRS data from DWLR 
station network. Bidder shall make necessary arrangement for configuration of Cloud Server with 
adequate firewall & antivirus protection that will support the seamless transfer of DWLR data 
from Cloud server to State NHP Data Centre through API interface. And required all acquiring 
hardware and software, software licenses, installation, configuration. Data processing software 
has to be provided by the bidder at state datacentre.GW Data thus obtained should also be 
available on cloud. Cloud server should be located in India and should be as per GUI guideline. All 
Data transmission charges during O&M period will be borne by the bidder.  

6. Perform on-site assembly, start-up of the supplied goods. 



 
 

7. Complete commissioning integration, testing & organization of the whole system. 
8. Provide operation &maintenance services during five (5) years comprehensive warranty period 

which shall include all components at the remote stations as well as all newly acquired 
equipment’s in the data center. 

9. Provide installation and maintenance reports as required by the Purchaser and any delay is not 
acceptable in time schedule provided by supplier. 

10. Supply detailed operation and maintenance manual for each component in the system and 
compile Knowledge and working supply type Manual for training purpose (including multimedia 
training kits). 

11. Provide classroom and field training to the sufficient number of GMDA Haryana. Personnel on the 
DWLR data acquisition system. This includes operation and maintenance procedures. Training will 
also occur at selected field locations as selected by the Purchaser. 

12. A guarantee by the manufacturer that all equipment being provided will be supported for a 
minimum of ten years after the commissioning of the Digital Water Level Recorder 
(DWLR)system. 

13. Calibration and validation of the installed system shall continue during the entire Warranty 
period on half yearly basis. 

14. The remote stations shall store the data for at least one year. 

15. The data would be measured four times a day with an interval of 6 hours and would be 
transmitted once in a day. 

16. Security of the equipment’s installed at remote locations shall be responsibility of the bidder 
during the entire project period (5 years). 

17. Supply a detailed operation and maintenance manual for each appropriate unit of supplied 
Goods. 

18. Although all accessories and fixtures required for installation of the equipment & their 
specifications have been specified in technical specifications however, bidder shall ensure the 
satisfactory performance & functioning of DWLR system complete, for this if any accessory or 
item s are required that shall be provided by bidder, the cost towards that is deemed to be 
included in the cost tendered by the bidder, no extra cost shall be paid to the bidder on 
thisaccount. 

19. Also bidder will be responsible to provide protection like canopy etc. to DWLR instrument al all 
Existing observation bore wells. The cost of Installation, Testing and Commissioning of DWLR 
station shall to be inclusive these protection measures cost. 

20. The typical schematic civil work drawing for installation of Digital Water Level Recorder (DWLRs) 
is attached for reference. However bidder has to provide the detailed civil work/fabrication 
drawing for installation arrangement as per the site condition and for which approval of 
Purchaser is required. 

21. The supplier will be responsible for all Civil Works involved in the execution of the contract. 
Security of installed equipment’s including theft and vandalism will be the responsibility of the 
Bidder during the entire project period (5 years).  



 
 

 
22. Ensure that all software licenses and maintenance agreements are in the name of Purchaser and 

should seek full support and updates for such software for the duration of the warranty period 
and Annual Maintenance Services Period. All the software original licenses should be valid for the 
design life of the system, that is 10 years from date of commissioning. 

23. Blue tooth Facility for Data Downloading from DWLR station, and Provide Mobile App is in bidder 
scope. 

24. If deemed necessary, the bidders will have to give presentation of the proposed DWLRs including 
the field demonstration, as per request and location decided by the employer. 

25. If Bore Well Dried out, reinstallation is charged free of cost by the bidder. 

26. Every 6 months Re-calibration of Instrument done by bidder and report submit to Representative 
Officer. 

27. Recurring and non recurring expenditure (for 5 years) in Bidder Scope 

28. O&M period for 5 years will be start after commissioning of all DWLR instruments. 

29. Agency will deploy one Project Engineer 24*7 along with laptop at GMDA office for entire project 
Period. 

30. GMDA will assist WAPCOS and Contractor to provide pre-existing wells in proper favourable 
conditions for the installation of DWLRs. 

 
Summary of Technical Specifications 

  
The Goods and Related Services shall comply with following Technical Specifications and Standards: 

 
(I) Specifications of the DWLR, Pressure Type (GW) with Telemetry System 

 
Feature Value 

Site Conditions 

Ambient Temperature From 0 to +60 ⁰C 

Humidity 5-100 % 

Altitude 0-2500 meter 

DWLR Water Level Sensor with Temperature Sensor 

Sensor Type For Pressure Type-Submersible pressure transducer with 
Non- Vented Pressure Sensor with Barometric Pressure 
Correction for Individual Sensor. 

Measuring Range For Pressure Type- up to 30 meters, up to 50 meters & up to 70 
meters as per site requirement  
 



 
 

Installation Depth The installation depth will be: 
For Pressure Type- 
a) 50 ± 10 meters 
b) 130 ± 10 meters 

Dimension For Pressure Type-Outer diameter of sensor unit: <80mm, (for 
sensor) 

Material Titanium or other better corrosion resistant material 

Ingress Protection For Pressure Type-IP 68 for 
Sensor  

Overall Accuracy For Pressure Type-0.2%FSO 

Resolution 3 mm or better 

Reproducibility 0.1% full scale or better 

Long Term Stability For Pressure Type- 0.1% Full scale and should ensure long term 
stability without any field calibration requirements except 
barometric compensation 

Temperature 
Measuring Accuracy 

For Pressure Type- 0 to 50˚C 
 

Temperature 
Measuring Accuracy 

For Pressure Type- Better than ±0.2˚C 
 

Burst pressure For Pressure Type- >3 times Full scale. 

Overload pressure For Pressure Type- 2 times full scale or better, without effect on 
calibration. 

Minimum audio power For Pressure Type- Not 
Applicable  

Over voltage protection 
on supply &sensorwires 

Should include lightening, over-voltage and surge protection. 

Output SDI-12, RS-485, 4-20 mA or compatible with data logger. . 

Installation For Pressure Type- The system should be provided with a 
suspension bracket , Well enclosure /canopy & junction boxes (if 
required) allowing secure installation within the Piezometers’ 
headwork, including appropriate cable mounting accessories to 
allow the sensor to be adjusted to the requireddepth. 

Direct Read Sensor 
Cable 

For Pressure Type- 
The cable shall have following features: 



 
 

 • Strength members for good longitudinal stability ofcable 

• The cable and contacts should be fixed or quickconnect. 

• Cable screen to be connected to the data logger ground terminal 
to minimize electricalinterference. 

• A cable suspension bracket allowing the DWLR to be adjusted to 
the required depth, in a stable and reproduciblemanner. 

• Corrosion and moisture free as the equipment has to work under 
water condition. 

• Cable should have goodflexibility. 

• Should be of Polyurethane Jacket orbetter 
• The electrical wires shall have sufficient conductivity to allow for 

extension of the cable to up to 200m without degrading accuracy, 
stability and datacommunication. 

Data logger  

Atmospheric Pressure 
correction 

For Pressure Type- In case of Non-vented pressure sensor, data 
logger should be applied Atmospheric Pressure correction 
automatically. 

Data Logger Input For Pressure Type- Level sensor, Temperature sensor 

Resolution of 
measurement 

For Pressure Type- 16-bit ADC with +/- 1 LSB 
accuracy 1 mm or better 

Measuring interval Should be programmed to store data from 1 minute one 
reading to 24 hours one reading with future start option. 

Settling up Time For Pressure Type-< 30 minutes after submersion. 
Recording capacity Shall store data of at least 1 year 

Memory type Non-volatile flash memory that can store one year of data 
(with 15- minute logging interval) and expandable up to 
minimum 1 GB using USB/SD Card 

Power supply Should be equipped with lithium or alkaline battery pack, giving at 
least 2 years operation (one transmission per day and four 
measurementsper day). Batteries must be replaceable in the field or 
in local offices of the Implementing Agency or supplier. Replacement 
batteries must be easily available in India 

Battery Voltage 
Monitoring 

Monitoring and transmission of Battery Voltage level 

Built in clock Accurate to ±1 minute per year 

Displayed Time 
Resolution 

1 second 

Over-voltage 
Protection 

Should include lightening, over-voltage and surge protection 



 
 

Protection For Pressure Type- IP68 with Impact Resistant for Water level sensor 
IP65 (for data logger) with Impact Resistant 

Port for configuration One serial /USB port for communication with laptop for programming 

Ports for telemetry Port for communication with GSM & GPRS telemetry 

Operating System Windows software for system configuration / communication 

Licenses All required licenses shall be included 

Real time clock Time synchronization facility shall be provided with IST 

Accessories Serial /USB cable and adaptor if required along with all accessories 
and fixing units etc. 

Communication 
Interface 

 

Communication 
Interface 

The logger must be capable of connection to a computer via USB 2.0 
or better and supply should include the necessary interface cables. 

Computer Interface The Logger must be capable of connection to a computer via USB 
2.0/USB 3.0 and supply should include the necessary interface 
cables. 

File Format The format of the data downloaded by communication interface 
shallbe in standard CSV format (as specified in technical 
Specifications) which is compatible with e-SWIS/NHP software. 

GSM & GPRS Transmitter 

Transmission System GSM/GPRS/edge-based data transmission system 
Frequency range 900 MHz: 824-960 MHz/1800MHz:3000-1880 MHz 4G and better 

Performance Data Reception availability of 95% or better 

Communication 
Direction 

Utilize GPRS network for two-way connection withFTP server TCP/IP 
(INTERNET) connection and SMS 

Transmission trigger Data collection to be triggered by interrogation from Data Center, 
or by event-based transmission triggered by remote site when 
active  (Not in power saving mode) 

Power Saving Ability to disable interrogation system in order to save power at 
remote site 

Communication 
Protocol 

Data transmission to execute HTTP Post or FTP or MQTT,SMS to 
transmit data to the Data Center 

Accessories All associated equipment, including Antenna all cables and 
mounting hardware 

Software for Data Logger 

Operating System Windows software for system configuration, transfer and analysis of 
data to computer 



 
 

Version English language version 

License All required licenses included 

General Features 

Battery The battery should be easy to replacein field, and easily available 
in the Indian market 

Tools Complete tool kit for installation and routine maintenance 

Manuals Full documentation and maintenance instructions in English 

 
(II) Specifications for Data Services 

Bidder is to acquire, manage, and operate a data collection, storage, and disseminationto support the 
following activities during 5 years (or the closure of NHP, whichever is earlier) warranty period for 
DWLRs with telemetrysystem. 

Note: A hardware server/storage system for additional backup shall be provided at State Data Center. 
 

S 
N
o. 

Parameter Functionality requirement 

1 Data collection 
performance 

Bidder should ensure seamless data and responsible for 

• Real-time data collection at all DWLR stations & shall ensure 
seamless datatransfer. 

• Real-time data collection from all data stations. The DWLR 
should be able to gather water level data for time frequency 
ranging from 10 seconds to 12 hrs as well as on log mode 
(time/depth) for specified intervals. Purchaser may request 
changes in data collection schedule on an as neededbasis. 

• The data from DWLR stations will be transmitted through cloud 
server to State Data Center (SDC) through API-Interface in fall 
and push mode. 

• From SDC to E-SWIS software through internet. This data will be 
processed and disseminated via E-SWIS cloud. 

• The processed data from e-SWIS in the form of 
reports/bulletins will be transmitted to  State Data Centre. 

2 Data 
maintenance 

All activities pertaining to installation, data services, Operation & 
maintenance at the remote DWLR station will be maintained by the 
bidder during the warranty and maintenance period and will include 
a log of activities during every station visit. 

3 Reports & Bulletins 
Storage system 

Storage of all data, reports & bulletins in the proper manner and 
easy to access. This data will be backed up in such a way that it is not 
possible to lose data that has already been stored with the use of 
mirrored or replicated storage. 



 
 

4 Help desk Bidder to operate help desk to respond to queries from the 
purchaser. Help desk will be able to solve any problems related  to 
data collection, processing, and dissemination to the purchaser. 
Help desk shall be available from 8am to 6pm, Monday –Sat. 

 
(III) Specifications for Data Transmission System(Telemetry) 

 

1. The transmission system should be tightly integrated with the DWLR  system,  along with 
compact remote/field mounted systems consisting of sensor, data logger, modem  andantenna 

2. The system should be watertight (IP68 for sensor & IP65 for data logger or equivalent or as 
mentioned in Technical Specifications) and impactresistant. 

3. The system should allow easy access into the well for monitoring measurements without 
removing completesystem; 

4. System must be power-supplied by standard lithium/alkaline batteries for operation time of at 
least two years by one set of batteries (one transmission per day, 4 measurements per day) and 
must be placed in a water resistant (IP65 or equivalent) enclosure. The replacement of batteries 
during five years warranty period would be responsibility of the bidder, at bidder’scost 

5. The system must have integrated energy management system using free programmable time 
slots for measurement and transmission to minimize powerconsumption; 

6. The connectors should be water-tight (IP68 or equivalent or as mentioned in 
TechnicalSpecifications). 

7. An alarm notification must be sent by the system via SMS to user defined phone numbers 
through suitable means of communication for user defined parameters. This  includes battery 
performance (batteryvoltage). 

8. A standard USB /RS-232 communication interface or as mentioned in Technical Specifications 
should be available for set up and configuration and must be easilyaccessible. 

9. Datalogger shall be provided with Atmospheric Pressure sensor at individual station, & 
Atmospheric Pressure correction shall applied automatically on the raw water level reading 
from non-vented water level sensor. The details of correction procedure shall be fully 
documented in user manual. Provision shall be made to view and store the raw and 
compensated water level data along with atmospheric pressure and Water Temperature data in 
datalogger memory (Applicable for Pressure TypeDWLRs) 

10. All measurement and set up options, data download and programming of data logger shall also 
be done by online session similar to all functions at site by direct connection to a PC 

11. Data download / retrieval from remote DWLR station to central server PC via GSM/GPRS 
network shall be provided. The data from remote station should be in standard CSV format (as 
specified in technical Specifications) which is compatible with e-SWIS software 

12. The software should be provided to allow download of data from the DWLR data logger on to a 
Laptop/hand held devices in the field. The downloaded data shall be in standard CSV format (as 
specified in technical specifications) which is compatible with e-SWIS/NHPsoftware. 

(IV)   Fencing with wire mesh (76mm x 76mm x 12 gauge) shall be provided around each piezometer site as 



 
 

per the drawing and specificationsprovided. 
 

(V) Transmission of Data format to e-SWIS /NHP software: 

The format for GSM & GPRS communication is as specified below 

Table below gives the GSM / GPRS data parameters and their identification code format which is 
required to transmit the data from datalogger to FTP server. 

FORMAT: 
 

&Station ID, Date and Time, Mobile Number, Battery, Water Temp, Corrected Water Level Above data string 
will be ended with New-Line character and a separate data string will be for each measurement cycle. 

 
(a) Example Data Spring: 

&738D1E76,07/01/19 00:00,9849556430,13.5,22.3,26.347,456 

&738D1E76,07/01/19 06:00,9849556430,13.5,24.5,26.347,456 

&738D1E76,07/01/19 12:00,9849556430,13.5,26.8,26.347,456 

&738D1E76,07/01/19 18:00,9849556430,13.5,24.3,26.347,456 
 
 

Sl.No. Channel no. Parameter 
 

1. 
 

Station ID 
Start of String should be ‘&” and Eight Characters Station ID provider 
by bidder 

 
2. 

 
Date and Time 

Measurement date and Time in DD/MM/YY HH:MM in IST of the 
measurement cycle 

3. Mobile Number Mobile no ( 10 digit ) of remote station SIM 
 

4. 
 

Battery 
Battery voltage in Volts with 1 right digit at measurement date and 
time 

5. Water Temp Water Temperature in ⁰C with 1 right digit at Measurement date 
and time 

6. Corrected Water 
Level 

Water level after atmospheric pressure compensation in Mts. with 
3 right digit at measurement date and time 

7 Electrical 
Conductivity 

Electrical ConductivitymS/cm with 3 right digit at measurement 
date and time 

 

Note: 

• If any sensor is not connected then it should transmit ‘--’ characters in place of the sensor value. 

• Attached format is indicative, recommended for standardised dataacquisitionfor development of 
unified Water InformationSystem. 

 
 



 
 

 C. TRAINING ANDDOCUMENTATION 

1. The Bidder is required to provide an extensive training programme for the system. The training set 
forth in the following paragraphs is a minimum requirement and the bidder should 

2. propose any additional training that he considers critical for long term success of the system 
operations. 

3. The Bidder is expected to provide an outline or table indicating the contents of each of the required 
courses. The table shall describe the specific topics to be covered for each day of the training period. 

4. The Bidder is responsible for the salaries of the training instructors and all training materials. The 
costs of travel, transportation and per diem for the trainees shall be borne by the Purchaser. 

5. Training shall be provided by the bidder in several phases. The training shall include both classroom 
and field trainings and will be continued during all five years. The bidder is required to have DWLR 
equipment specialists. 

6. The Bidder shall provide mandatory trainings as training modules as part of the Tender given as 
under: 

 

S. 
No. Description Numbers of training 

Number of 
Participants per 

session 

1 User Training Course for senior 
management. (one day) 

3 (1 before/during 
commissioning 
and 2 during 
warranty) 

15 

2 Operation and Maintenance course (3 days). 
Course topics will include sensor calibration, data 
logger configuration, data downloading, data 
retrieval, collection, compilation, processing, 
maintenance requirements, and procedures for 
equipment configuration, installation, site testing 
and commissioning. 

5 ( 2 before /during 
commissioning 
and 3 during 
warranty) 

30 

 

7. All aspects of the electrical, instrumentation and telemetry equipment being supplied shall be 
covered in the courses and full documentation shall be provided. The documentation and kits shall be 
got approved from Purchaserin advance. The course shall provide detail documentation and shall 
ensure that the Purchaser’spersonnel shall be able to modify settings/ parameters without reference 
back to the Supplier. The places / sites where this training will be decided later by thePurchaser. 

8. The training course will take place as decided by the Purchaser. In case of formal training, 
thePurchaser will provide classroom and other logistics. The Bidder will facilitate the professional and 
the training materiel. On-the-job training will be provided by the Bidder in conjunction with the 
installation of hydro-meteorological stations and during the course of maintenance as required. 

9. Training kit containing course material in soft as well as hard copy shall be provided by theBidder. 

 

 



 
 

D. PREVENTIVE MAINTENANCE 

The bidder shall be responsible for operation and maintenance of all stations /components of installations, 
commissioning, site acceptance and operation tests. All equipment maintenance cost, repairs, replacements 
and repairs to civil work shall be borne by the bidder during the warranty Period. The scope of O&M support 
would include all materials and services including major replacement of components, mandatory spare parts 
required to ensure smooth and sustainable operations of the entire system. The bidder shall provide 
monthly maintenance reports during the course of maintenance.  

The bidder shall supply a Manual specifying all the faults experienced by the system together with an 
account of how such faults have been rectified. Bidder shall provide the list of mandatory spare parts &shall 
ensure the availability of sufficient mandatory spare parts in its godown for fulfilling its service obligations 
during warranty period. The same can be inspected by Engineer-in Charge or its authorizedrepresentative. 

The bidders shall ensure the following visits at remote site for preventive maintenance. The bidder should 
take time stamped geo tagged photographs of the equipment during each maintenance visit (either 
scheduled or unscheduled visit). The photographs should show the condition of equipment before 
maintenance, during maintenance and after maintenance. 
 
SCHEDULE SHOWING FREQUENCY OF SCHEDULED VISITS FOR ROUTINE AND PREVENTIVE MAINTENANCE 

 
 

Sl. 
No. 

 

Station Category 

Minimum 
Annual 

Preventive 
Visits 

 

Remarks 

1 DWLR stations  
2 

Every Half year and also  on need 
basis 

 
6 E. Operation & Maintenance (O&M) 

1. Bidder shall responsible for Operation of DWLR system and ensure seamless data transfer from 
remote stations to Cloud through GSM/GPRS network & from Cloud server to E-SWIS software 
through API interface. And also the processed data from e-SWIS in the form of reports/bulletins 
will be transmitted to State Data Centre which should be stored proper manner and easy 
toaccess. 

2. Operation and Maintenance shall include free of cost repairs/ replacement of hardware and 
Software necessary to keep the system functional for the period of five years from Date 
ofInstallation. 

 

 

 

 

 



 
 

TECHNICAL RESPONSIVENESS FORM 

Bidder shall furnish clause by clause commentary against the laid down technical 
specification and standards as per the format given below: 

(A) Summary of Instructions 

1. Particulars of Manufacturer and local agent cum representative are to be given under 
rows Model andAddress. 

2. All entry boxes in column “Specification and Standards as offered in by Bidder” shall be 
filled in accurately and comprehensively. Quantitative fields shall be filled in accurately. 
It is not acceptable to use ‘Yes’, No, Compliant or similar evading words. Following 
format is designed to help the Bidder to understand the requirements of the equipment 
being procured. The Bidder must describe in the format how his bid responds to the 
technical requirements of the equipment. Bidder to note that one or two-word 
responses (e.g. “Yes”, “No” “will comply” or similar evading words) are normally not 
sufficient to confirm the responsiveness with the technical requirements, hence 
elaborate responses are sought from the bidders. In case deviation on the following 
technical requirements of equipment is not as per the minimum criteria mentioned, 
the bids may be declared“non-responsive” 

3. Requested materials and information shall be enclosed with the bid and be 
unambiguously associated with instruments as offered in thebid 

4. Negligence to comply with the instructions and requirements as stated above makes 
the bid liable to berejected. 

5. Abbreviations: OD-Outer Diameter; ID-Inner Diameter; FS-Full Scale; Pa-Pascal (unit of 
pressure), DWLR-Digital Water Level Recorder; DRS-Data Retrieval System; HHT-Hand 
Held Terminal. DCP- Data collection Platform, AWS- Automatic Weather Station, ARG- 
Automatic Rain Gauge, AWLR- Automatic Water LevelRecorder 

6. Sample interval is the interval at which samples or sensor readings are taken. The 
recording /measurement interval defines the interval at which the data records are 
stored in memory. A data record can represent a single sample or the average of a 
number of samples. In particular the result of the wave suppression filter is a single 
record representing the average value of a number of samples. 

 
(B) Entries requiring specialattention: 

1. The longitudinal properties of the suspension cable affect the accuracy directly. Bidder to 
specify all factors affecting the longitudinal properties of the suspension cable: e.g. length 
creeps due to sensor and cable weight (submerged) longitudinal temperature coefficient, 
uncoiling after installation, expansion/contraction of jack due to temperature and aging, 
etc. 

 
(C) Bidder shall provide information in the formats givenbelow: 

1. Make/ Model/ Local Agent etc.: 
 



 
 

Bidder 
DWLR make/ 

model 

Water level 
sensor make/ 

model 
 Local Agent 

Name / Complete 
Address/Website/ 
Email 

Model: 

Manufacturer: 

Name: 

Place: 

Tel: 

Fax: 

E-mail: 

Web: 

Model: 

Manufacturer: 

Name: 

Place: 

Tel: 

Fax: 

E-mail: 

Web: 

  

Name: 

Address: 

Tel: 

Fax: 

E-mail: 

Web: 

 

2. Clause by Clause Commentary against laid down technical specifications: Specifications of the 
DWLR, Pressure Type with telemetry system. 

Bidders shall furnish clause by clause commentary against the laid down technical specification and 
standards as per the format given below: 

 

 
Name of Goods- 

its Features 

 
Required Specification and Standards as per 

Bidding Document 

Specification and 
Standards as 
offered in by 

Bidder 

 
Remarks 

DWLR water Level sensor (Non-Vented, Submersible Pressure 
sensor with Temperature sensor ) 
(Bidder should clearly specify the type of offered DWLR system) 

  

Make :   

Model:   

Type:- DWLR    

Manufacturer Name, address, email, phone, website.   

Site Conditions   

Ambient 
Temperature 

From 0 to 60 degree   

Humidity 5-100 %   

Altitude 0-2500 meter   



 
 

Sensor Type Submersible pressure transducer with Non- 
Vented Pressure Sensor with Barometric 
Pressure Correction for Individual Sensor 

  

Measuring Range For Pressure Type- up to 30 meters, up to 50 & 
up to 70 meters as per site requirement  
 

  

Installation Depth The installation depth will be: 
For Pressure Type- 
a) 50 ± 10 meters 
b) 130 ± 10 meters 

  

Dimension For Pressure Type-Outer diameter of sensor 
unit: <80mm, (for sensor) 
 

  

Material stainless Steel (SS-316) or other better 
corrosion resistant material 

  

Ingress Protection For Pressure Type-IP 68 for Sensor    

Overall Accuracy For Pressure Type- 0.2%FSO 
 

  

Resolution 3 mm or better   

Reproducibility 0.1% full scale or better   

Long Term Stability For Pressure Type- 0.1% Full scale and should 
ensure long term stability without any field 
calibration requirements except barometric 
compensation 
 

  

Temperature 
Measuring 
Accuracy 

For Pressure Type- 0 to 50˚C 
 

  

Temperature 
Measuring 
Accuracy 

For Pressure Type- Better than ±0.2˚C 
 

  

Burst pressure For Pressure Type- >3 times Full scale. 
 

  

Overload pressure For Pressure Type- 2 times full scale or better, 
without effect on calibration. 
 

  



 
 

Minimum audio 
power 

For Pressure Type- Not Applicable    

Over voltage 
protection on 
supply & sensor 
wires 

Should include lightening, over-voltage and 
surge protection. 

  

Output SDI-12, RS-485, 4-20 mA or compatible with 
data logger. . 

  

Installation For Pressure Type- The system should be 
provided with a suspension bracket , Well 
enclosure /canopy & junction boxes (if required) 
allowing secure installation within the 
Piezometers’ headwork, including appropriate 
cable mounting accessories to allow the sensor 
to be adjusted to the required depth. 
 

  

Direct Read Sensor 
Cable 

For Pressure Type- 
The cable shall have following features: 
• Strength members for good longitudinal 

stability ofcable 

  

 • The cable and contacts should be fixed or 
quick connect. 

• Cable screen to be connected to the data 
logger ground terminal to minimize 
electricalinterference. 

• A cable suspension bracket allowing the 
DWLR to be adjusted to the required 
depth, in a stable and reproducible 
manner. 

• Corrosion and moisture free as the 
equipment has to work under water 
condition. 

• Cable should have goodflexibility. 
• Should be of Polyurethane Jacket orbetter 
• The electrical wires shall have sufficient 

conductivity to allow for extension of the 
cable to up to 200m without degrading 
accuracy, stability and data 
communication. 

  

Data logger 
Make    

Model   



 
 

Manufacturer ,Name, address, email, phone, website, fax   

Atmospheric 
Pressure 
correction 

For Pressure Type- In case of Non-vented 
pressure sensor, data logger should be applied 
Atmospheric Pressure correction automatically 

  

Data Logger Input For Pressure Type- Level sensor, Temperature 
sensor 

  

Resolution of 
measurement 

For Pressure Type- 16-bit ADC with +/- 1 LSB 
accuracy 
1 mm or better 

  

Measuring interval Should be programmed to store data from 1 
minute one reading to 24 hours one reading 
with future start option. 

  

Settling up Time For Pressure Type-< 30 minutes after 
submersion. 

  

Recording capacity Shall store data of at least 1 year   

Recording Capacity Shall store data of at least 1 year   

Memory type Non-volatile flash memory that can store one 
year of data (with 15-minute logging interval) 
and expandable up to minimum 1 GB using 
USB/SD Card 

  

Power supply Should be equipped with lithium or alkaline 
battery pack, giving at least 2 years operation 
(one transmission per day and four 
measurements per day). Batteries must be 
replaceable in the field or in local offices of the 
Implementing Agency or supplier. Replacement 
batteries must be easily available in India 

  

Battery Voltage 
Monitoring 

Monitoring and transmission of Battery Voltage 
level 

  

Built in clock Accurate to ±1 minute per year   

Displayed Time 
Resolution 

1 second   

Over-voltage 
Protection 

Should include lightening, over-voltage and 
surge protection 

  

Protection For Pressure Type- IP68 with Impact Resistant 
for Water level sensor 

  



 
 

 IP65 (for data logger) with Impact Resistant   

Port for 
configuration 

One serial /USB port for communication with 
laptop for programming 

  

Ports for telemetry Port for communication with GSM & GPRS 
telemetry 

  

Operating System Windows software for system configuration / 
communication 

  

Licenses All required licenses shall be included   

Real time clock Time synchronization facility shall be provided 
with IST 

  

Accessories Serial /USB cable and adaptor if required along 
with all accessories and fixing units etc. 

  

Communication Interface   

Communication 
Interface 

The logger must be capable of connection to a 
computer via USB 2.0 or better and supply 
should include the necessary interface cables. 

  

Computer 
Interface 

The Logger must be capable of connection to a 
computer via USB 2.0/USB 3.0 and supply 
should include the necessary interface cables. 

  

File Format The format of the data downloaded by 
communication interface shall be in standard 
CSV format (as specified in technical 
Specifications) which is compatible with e-SWIS 
software. 

  

GSM & GPRS Transmitter 

Make   

Model:    

Manufacturer, Name, address, email, phone, website, fax   

Transmission 
System 

GSM/GPRS/edge-based data transmission 
system 

  

Frequency range 900 MHz: 824-960 MHz/1800MHz:3000-1880 
MHz 4G and better 

  



 
 

Performance Data Reception availability of 95% or better   

Communication 
Direction 

Utilize GPRS network for two-way connection 
with FTP server TCP/IP (INTERNET) connection 
and SMS 

  

Transmission 
trigger 

Data collection to be triggered by interrogation 
from Data Center, or by event-based 
transmission triggered by remote site when 
active ( not in power saving mode) 

  

Power Saving Ability to disable interrogation system in order 
to save power at remote site 

  

Communication 
Protocol 

Data transmission to execute HTTP Post or 
MQTT or FTP,SMS to transmit data to the 
Data Center 

  

Accessories All associated equipment, including Antenna all 
cables and mounting hardware 

  

Software for Data 
Logger 

   

Operating System Windows software for system configuration, 
transfer and analysis of data to computer 

  

Version English language version   

License All required licenses included   

General Features    

Battery The battery should be easy to replace in field, 
and easily available in the Indian market 

  

Tools Complete tool kit for installation and routine 
maintenance 

  

Manuals Full documentation and maintenance 
instructions in English 

  

Specifications of Data Acquisition Software(DAS) 

 
Sl 

Required Specification and Standards as per Bidding 
Document 

Specification 
and Standards 
as offered in 

by Bidder 

 
Remarks 

1 Data collection performance :   



 
 

 Bidder should ensure seamless data and 
responsible for 

• Real-time data collection at all DWLR stations& shall 
ensure seamless datatransfer. 

• Real-time data collection from all data stations. The 
DWLR should be able to gather water level data for time 
frequency ranging from 10 seconds to 12 hrs as well as 
on log mode (time/depth) for specified intervals. 
Purchaser may request changes in data collection 
schedule on an as neededbasis. 

• The data from DWLR stations will be transmitted through 
GSM/GPRS in the standard CSV format (as specified in 
technical Specifications) to FTP server at the State Data 
Center(SDC) 

• From SDC to E-SWIS software through internet. This data 
will be processed and disseminated via E- SWIScloud. 

The processed data from e-SWIS in theform of 
reports/bulletins will be transmitted to State Data Centre. 

  

2 Data maintenance : 

All activities pertaining to installation, data services, 
Operation & maintenance at the remote DWLR station will be 
maintained by the bidder during the warranty and 
maintenance period and will include a log of activities during 
every station visit. 

  

3 Reports & Bulletins Storage system: Storage of all data, 
reports& bulletins in the proper manner and easy to access. 
This data will be backed up in such a way that it is not 
possible to lose data that has already been stored with the 
use of mirrored or replicatedstorage. 

  

4 Help desk : 

Bidder to operate help desk to respond to queries from the 
purchaser. Help desk will be able to solve any problems 
related to data collection, processing, and dissemination to 
the purchaser. Help desk shall be available from 8am to6pm, 
Monday –Sat. 

  

Sl no. Required Specification and Standards as per Bidding 
Document 

Specification 
and 
Standards as 
offered in by 
Bidder 

Remarks 

B. Specifications for Data Transmission System (Telemetry) 



 
 

1. The transmission system should be tightly integrated with 
the DWLR system, along with compact remote/field 
mounted systems consisting of sensor, data logger, modem 
and antenna 

  

2. The system should be watertight (IP68 for sensor & IP65 for 
data logger or equivalent or as mentioned in Technical 
Specifications) and impact resistant. 

  

3. The system should allow easy access into the well for 
monitoring measurements without removing complete 
system; 

  

4. System must be power-supplied by standard 
lithium/alkaline batteries for operation time of at least two 
years by one set of batteries (one transmission per day, 4 
measurements per day) and must be placed in a water 
resistant (IP65 or equivalent) enclosure. The replacement 
of batteries during five years warranty period would be 
responsibility of the bidder, at bidder’scost 

  

5. The system must have integrated energy management 
system using free programmable time slots for 
measurement and transmission to minimize power 
consumption; 

  

6. The connectors should be water-tight (IP68 or equivalent or 
as mentioned in Technical Specifications). 

  

7. An alarm notification must be sent by the system via SMS to 
user defined phone numbers through suitable means of 
communication for user defined parameters. This includes 
battery performance (battery voltage). 

  

8. A standard USB /RS-232 communication interface or as 
mentioned in Technical Specifications should be available 
for set up and configuration and must be easilyaccessible. 

  

9 Datalogger shall be provided with Atmospheric Pressure 
sensor at individual station, & Atmospheric Pressure 
correction shall applied automatically on the raw water 
level reading from non-vented water level sensor. The 
details of correction procedure shall be fully documented in 
user manual. Provision shall be made to view and store the 
raw and compensated water level data along with 
atmospheric pressure and Water Temperature data in 
dataloggermemory. 

  

10. All measurement and set up options, data download and 
programming of data logger shall also be done by online 
session similar to all functions at site by direct connection to 
a PC 

  



 
 

11. Data download / retrieval from remote DWLR station to 
central server PC via GSM/GPRS network shall be provided. 
The data from remote station should be in standard CSV 
format (as specified in technical Specifications) which is 
compatible with e-SWIS software 

  

12. The software should be provided to allow download of data 
from the DWLR data logger on to a Laptop/hand held 
devices in the field. The downloaded data shall be in 
standard CSV format (as specified in technical 
specifications) which is compatible with e-SWISsoftware 

  

C. Fencing with wire mesh (76mm x 76mm x 12 gauge) shall 
be provided around each piezometer site as per the 
drawing and specificationsprovided. 

  

Specifications of  Cloud  Server  

Sl 
Required Specification and Standards as per 

Bidding Document 
Specification and Standards as 

offered in by Bidder 
Remarks 

 Cloud Server  Make: 

Model: 

Manufacturer Name, address, 
email, phone, website. 

 

 



  

 

 



  

5. INSPECTIONS AND TESTS 

The following inspections and tests shall be performed: 

General: 

1. After manufacture, the supplier shall get each equipment/item of Goods inspected in 
manufacturer/s works as per approved datasheets and QAP and forward to the Purchaser along 
with his letter seeking inspect the equipment/item of Goods conform to contract specifications. 

2. Upon readiness of the material and receipt of test certificate and calibration certificates, all the 
equipment shall be jointly inspected and checked by Third Party Inspection Govt. Agency 
alongwith Purchaser’s representative (GMDA Department) and end user representative at 
manufacture place to carry out quality checks. The Contractor shall inform the Engineer in 
advance for the factory inspection for material and its fabrication. The inspection and test 
categories shall be applied prior to delivery of the each equipments,. The production routine 
test as per relevant IS shall be carried out as a part of acceptance tes. 

3. However, the inspection and dispatch clearance by the Purchaser or the waiver thereof shall not 
prejudice the right of the Purchaser or its consignee to test the equipment/goods on receipt at 
destination. Upon receipt of the goods at final destination, the Purchaser shall have the right to 
inspect and/or test the equipment/Goods to confirm their conformity to contractspecifications. 

4. If the equipment fails to meet the contract specifications during inspection, whether pre 
dispatch or upon receipt of at final destination, the supplier shall take immediate steps to 
remedy the deficiency or replace the defective equipment to ensure that all supplies meet with 
the specifications specified in thecontract 

 

Inspection and tests prior to shipment of Goods and at final acceptance are as follows: 
 

1. The inspection of the Goods shall be carried out to check whether the Goods are in conformity 
with the approved technical specifications attached to the contract and shall be in line with the 
inspection/test procedures laid down in the Technical Specifications and the General Conditions 
of contract. Following broad test procedure will generally be followed for inspection and testing 
of instruments. The supplier will dispatch the goods to the ultimate consignee after internal 
inspection testing along with the supplier’s inspection report and manufacturer’s warranty 
certificate. The purchaser will test the equipment after completion of the installation and 
commissioning at the site of the installation. 

a. Site Preparation and Installation: The Purchaser will designate the installation sites before the 
scheduled installation date to allow the Supplier to perform a site inspection before the 
installation of the DWLRs and associated telemetry system. In case there is a delay in handing 
over the site by the purchaser,appropriate extension of time shall be granted without 
imposition of liquidated damages in accordance with the provisions of contract. However, if 
the extension in time is granted in any circumstances due to any reason by purchaser, the 
supplier shall not claim such as escalation, price index inflation, any interest amount or any 
other kind ofclaim. 

b. For site preparation, the supplier should furnish all details and drawings to the purchaser 
sufficiently in advance so as to get the works completed before receipt of theequipment. 

2. Complete hardware and software as specified in ‘List of Goods and Delivery Schedule’ Under the 



  

Schedule of Requirement should be supplied, installed and commissioned properly by the 
supplier prior to commencement of performancetests. 

3. The acceptance test will be conducted by the purchaser/their consultant or any other person 
nominated by the purchaser, at its option. The acceptance will involve trouble-free operation for 
seven consecutive days. There shall not be any additional charges for carrying out acceptance 
tests. No malfunction, partial or complete failure of any part of hardware attached to printers, 
drivers etc. or bugs in the software should occur. All the software should be complete and no 
missing modules/sections will be allowed. The supplier shall maintain necessary log in respect of 
the results of the tests to establish to the entire satisfaction of the purchaser, the successful 
completion of the test specified. An average uptake efficiency of 90% for the duration of test 
period shall be considered as satisfactory. 

4. In the event of the hardware and software failing to pass the acceptance test, a period not 
exceeding two weeks will be given to rectify the defects and clear the acceptance test, failing 
which the purchaser reserves the rights to get the equipment replaced by the supplier at no 
extra cost to thepurchaser. 

5. DWLRs procured would be subject to the Acceptance Protocol givenbelow. 
 
ACCEPTANCE PROTOCOL 

1. General 
a. The delivery of goods/equipment and software should be in accordance with the contract 

agreement and the process of delivery will adhere to the following ‘Acceptance Protocol’. 
The Acceptance Protocol shall serve as a formal guidance during delivery of the DWLRs. Its 
primary goals aretwofold. 

i. Ascertain the delivery and completeness of all ordered products and related documents. 

ii. Check the functioning of the equipment and software in a formal way against the 
specifications by application of Acceptance Tests. The tests also verify the accuracy and 
stability of theequipment. 

b. The Acceptance Protocol shall be executed in close co-operation between the Supplier and 
theClient. 

c. Products shall be accepted only if they meet the requirements and are functioning in 
compliance with the technical specifications, and the related documents are complete and 
correct. Defective products and any other discrepancies shall have to be replaced/ resolved, 
within a pre-defined timeframe. 



  

2. Documents 

a. The following documents shall accompany the delivery of the instruments and software: 

i. Administrative and Quality Assurance (QA)documents 

ii. Test and calibrationdocuments 

iii. Manuals andGuidelines 

All documents shall have identification and references to subject or instrument, date, time, 
location and officer in charge. 

b. The Acceptance Report lays down the findings and observations during the execution of the 
Acceptance Protocol and is a formal document to record the acceptance or rejection of any 
item as covered in the Bid document. Any flaws or findings are to be reported. The forms and 
checklists filled out during the execution of the Acceptance Protocol are to be enclosed with 
the Acceptance Report. The Supplier receives a signed copy of the Acceptance Report, which 
the Supplier can use as proof that the items listed in the report wereaccepted. 

c. The content of the various documents shall be asfollows: 

Administrative and QA documents: These QA documents shallinclude: 

i) Production documents associated with theinstruments. 

ii) Type codes, serial numbers and other identification data on, possibly externally 
procured, sensors and major assemblies, to clearly demarcate the sensors/major 
assemblies associated with eachDWLR. 

iii) Shipping documents indicating instrument/product type, serial number, measuring 
range, cable length and other similardata. 

 Test and calibrationdocuments: 

i) A comprehensive Method Statement on the applied calibration and in-factory test 
procedures shall accompany the bid. The Method Statement should define the test and 
calibration methods applied on the instruments and the components thereof. The 
Method Statement shall also include, for each calibrated product, an audit trail to 
national standards on all instruments and facilities used for testing and calibration. The 
Audit Trail Report shall associate the calibration of the reference instruments and test 
equipment to the national calibration standards. 

ii) If the Supplier or Manufacturer is not in a position to deliver an Audit Trail Report to the 
national standards, the Manufacturer shall explain what the quality standards are and 
how they are maintained andmonitored. 

iii) Conditions during calibration, such as room and/or instrument temperature, equipment 
and facilities used, shall be included in the calibration and test documents. 

iv) The test and calibration documents shall contain the data generated during calibration 
and testing,including: 



  

• Calibration data supplied by the Manufacturer of pressure sensor 

• Calibration and test data of the data-loggerelectronics 

• Calibration data on overall DWLR calibration, i.e. comprising both pressure sensor and electronics. A 
table listing applied reference pressures/ measured reference depth versus instrument readings is to be 
delivered for each sensor and instrument. Furthermore, that table shall also show the test conditions 
during calibration 

• Data on hysteresis test, temperature tests, zero stability/ reading stability test, scale stabilitytest 

• Humidity test, in particular for vented gauge pressuresensors 

• Temperature cycling of sensor andelectronics 

• Spray test on enclosure(s), connectors andcables 
 
Manuals and Guidelines 

The manuals shall meet the requirements on style and clarity, completeness, preciseness, detail and 
accessibility. Thisincludes: 

• Systemmanual, 

• Operation, Maintenance and Servicemanuals, 

• Observation guideline,and 

• Traininghandouts. 
 
Acceptance Tests 

1. General 
i) Qualified engineers under responsibility of a test manager shall execute the Acceptance Tests. The 

progress of the Acceptance Tests would be monitored and supervised by the Client and/or his 
authorised representative. The Client may have any tests redone or additional tests executed as deem 
required based on the results of previous tests conducted. The Client's and/or his authorised 
representative shall have the right of access to any instrument and may request any data or 
information at any time. The Supplier has the obligation to deliver requested information without 
delay; i.e. collected test data and documents must be available at the testsite. 

ii) It is important that all activities (what, when, where, who, which instrument, etc.) are annotated and 
uniquely linked to the individualinstruments. 

iii) The Acceptance Tests mainly comprise three levelsviz.: 

• Functional Tests: TheFunctional Tests shall verify the proper functioning of the instruments and the 
associated software. Primary goal is to verify that the instrument performs its 
functions according to the bidspecifications. 

 



  

• Accuracy Tests: The Accuracy Tests shall verify that each individual instrument is functional and 
operates according to the bid specifications. A number of relatively simple 
accuracy tests are routinely exercised on theinstruments. 

• Overall Test: The main purpose of the Overall Test is to verify the common features that are 
identical to all the instruments in a series. Typical components of the OverallTest 
are:- in-built software functions, materials of the instrument, cables, connectors, 
etc. Further tests include battery and memory autonomy, details of sensor 
specifications like temperature effects, hysteresis, long term stabilityetc. 

• The above tests can be executed at any one of the following locations:-Premises of the 
Manufacturer/Supplier; Premises of the Client; Independent organisation; at Site of installation 

iv) The charges for testing shall be borne by the Manufacturer/Supplier. The Client and/or his authorised 
representative may at his cost opt to be present during the performances of thetests. 

v) If the tests are executed at the Client's premises, the charge for testing shall be borne by the Client 
and the Supplier shall be responsible for conducting the tests. The bidder in his bid shall indicate the 
name of independent organisation and the charges for testing. The Client reserves the right to accept 
the independent organisation and its charges or get the tests done by any other agencies. However, 
the Supplier would be permitted to be present at thesetests. 

(Explanatory Note: Test report from manufacturer would be acceptable. In case purchaser desires to 
test the system from independent agency (ies), testing charges would be borne by purchaser.) 

vi) The details of these tests are asfollows. 

Functional Tests: The Functional Tests include: visual inspection, and usertests. 

Visual Inspection: Visual inspection includes the followingactivities. 

i) All items are visually checked for damage, e.g. on cables, sensor andhousing. 

ii) Availability of non-removable identification codes and specifications are verified, e.g. serial number, 
type identification, manufacturer and measuring range. 

iii) Cables have to be marked: each cable is to have an identification code and name. 

iv) Cable connectors shall have their ends marked suitably to indicate the device to which it is to be 
connected, e.g. PC, HHT, Power Supply etc. Suitable precaution shall be taken so that the connectors 
are not connected to wrong terminals, i.e. it shall be impossible to connect a power cable to a 
communication bulkheadsocket. 

2 Usertests 

i) All instruments have to be identical except for measuring range, cable length, identification code 
and similar aspects. Consequently, there is no need to check the functionality of all systems. It is 
assumed that the functional compliance with the specifications is tested under the Overall 
Tests.The objective of the user test is to detect any malfunction and/or defect. From practical 
point of view, the user tests can be coupled with other test, e.g. the stabilitytests.  



 
 

 

ii) Basic functions to be testedare: 

• Pre-deployment preparation, e.g. setting of clock, erasing of memory, setting data logging 
parameters, entry of identificationdata 

• Facilities for execution of on-site functionalchecks 

• Data retrieval and data transfer to PC 

• Battery status andvoltage 

• Conversion of retrieved data into ASCII table for application by user’ssoftware 

• Simple output test by observing pressure reading while the sensor is immersed in a bucket 
filled with water (For pressure type) or Simple output test by observing sensor mounted on a 
pipe of length 2meter. 

Accuracy Tests: The Accuracy testsinclude: 

• accuracy tests on clock,and 

• accuracy tests on pressure sensormeasurement. 

3 Accuracy tests onclock 

i) The clock of the data logger shall be carefully checked against national time, e.g. taking the 
radio broadcast time beeps as a reference. The data logger clock is set precisely and checked at 
the start of the individual tests and upon instrument and/or data retrieval. In between, the 
clock should not bereadjusted. 

ii) The clock test shall cover at least 3 days to get sufficient time resolution. The reference clock, 
e.g. a watch, must be carefully tuned against national time prior to and during the tests. The 
clock drift, converted to seconds per month (31 days) shall comply with the defined 
specifications. This test method makes use of the specified time resolution of 1s. 

4 Accuracy tests on pressure measurement 

i) For pressure- The accuracy test on the pressure sensor is an overall accuracy test covering 
both the pressure and electronics systems. The pressure tests are to be executed against 
accurately known reference pressure(s). Pressure can be generated from compressed air (gas) 
or by submerging the sensor to known depths inwater. 

ii) For Pressure - Reference pressure may be created via a precision pressure reduction valve 
from a source of compressed air. A high precision sensor like a Digi Quartz pressure sensor or a 
Dead Weight Tester can be implemented to quantify the applied pressure. Pressure should be 
measured in kPa (ormbar). 

iii) When applying the immersion method it is much more difficult to check the instruments 
because water density affects the reading. Moreover, it is not simple to establish the exact 
depth of sensor immersion. And especially in narrow wells, while immersing a pressure sensor 
on its cable into a well, the water level will rise due to the additional volume of the immersed 
pressure sensor and cable. The water level will gradually fall again, when the well level adjusts 
again to equilibrium with the ground water level. In order to achieve a high accuracy these 
effects have to beassessed. 

iv) The pressure sensor testsinclude: 

• Zero stability test (for pressure) 

• Scaletest 

• Scale stabilitytest 



 
 

v) The pressure sensor tests shall focus on temperature effects on zero, scale and cable length, 
and in addition to that establish quantitative data on drift of zero, scale and creep of cable 
length. 

 (a) Zero stability test 

i) During the zero-test the instruments are in logging mode, say at an interval of 30 minutes, and 
shall be kept in a separate room where they will not be touched for at least 3 days. The 
instruments must be dry, i.e. not in a bucket of water, to exclude any water effect on the 
sensor, and hence, the instrument reading is expected to be0.0. 

ii) Under this test, each instrument will record its short term zero drift and inherently the 
effectiveness of the air-pressure compensation method. During the zero-test, the instruments 
shall be in the same and constant position, vertical or horizontal. The room temperature shall 
vary over 5 °C or more, e.g. due to daily temperature fluctuation, this to assess temperature 
effects on the instrument reading. This requirement may affect the choice of venue for the 
zero-tests. To avoid any adverse temperature strain, no direct sunlight shall fall on the 
instruments. At the end of the test, the collected data are offloaded from the data logger 
memory and analysed for zero stability. As the instruments are kept in air and are not 
touched, the reading shall be stable and not change over time that is not beyond 
permissiblelimits. 

iii) Room temperature is to be logged against time, preferably by digital method. In case the 
DWLR has a built-in temperature sensor, that sensor may be used for temperature logging. 
The pressure sensors shall not be tested in an air- conditioned room for several reasons. First, 
temperature fluctuations may be so rapid that the sensor temperature compensation scheme 
may not be able to cope with it. Moreover, rapid air-pressure fluctuations may not be handled 
properly by the air-vent system and/or the pressure measurement method. This is to be 
understood from the perspective that the instruments are designed to operate in wells where 
changes occur but not rapidly. One or more fans may be operated continuously to minimise 
temperature gradient across the test room. 

iv) To test the creep and elongation of the electrical cum suspension cable some vertical open 
space is required, e.g. a stairwell can be used for this purpose. However, it is important that 
the cable is protected against touch to avoid interference with the measurements. The cable is 
loaded with some weight to emulate the weight of cable and sensor. The length of cable under 
tests shall be as long as possible, i.e. 10 m or more, to get the best accuracy of the tests. The 
lowest point is suspended to about 0.15 m above the floor. The gap between lowest point and 
floor is monitored against time. Initially readings are taken every 30 minutes for 12 hours, 
subsequently the reading interval may be increased to 6 hours. The cable test shall be 
executed during 7 days. Resolution of measurement should be 1 mm or better. The result is to 
be presented in mm length change per meter suspended cable length. Only one cable is to 
betested. 

 

 (b) Reading stability test 

i. The test is carried out on a standard calibrated 2m test setup. During the reading stability test 
the instrument are in logging mode say at an interval of 30 minutes and shall be kept in 
separate room where they will not be touched for at least 3 days. The instrument and the 
setup must be dry to exclude water effect on thesensor. 

ii. During the reading stability -test, the instruments shall be in the same and constant position, 
vertical or horizontal. The room temperature shall varyover 5 °C or more, e.g. due to daily 
temperature fluctuation, this to assess temperature effects on the instrument reading. This 
requirement may affect the choice of venue for the zero-tests. To avoid any adverse 
temperature strain, no direct sunlight shall fall on the instruments. At the end of the test, the 



 
 

collected data are offloaded from the data logger memory and analysed for reading stability. 
As the instruments are kept in air and are not touched, the reading shall be stable and not 
change over time that is not beyond permissible limits 

iii. Room temperature is to be logged against time, preferably by digital method. In case the 
DWLR has a built-in temperature sensor, that sensor may be used for temperature logging. 
First, temperature fluctuations may be so rapid that the sensor temperature compensation 
scheme may not be able to cope with it. Moreover, rapid air-pressure fluctuations may not be 
handled properly by the air-vent system measurement method. This is to be understood from 
the perspective that the instruments are designed to operate in wells where changes occur 
but not rapidly. One or more fans may be operated continuously to minimise temperature 
gradient across the testroom. 

 Scale test: A precisely known pressure is applied on the instrument and 
theinstrumentreadingistaken.Theinstrumentreadingisconvertedintolevelor pressure whatever 
is applicable. The calculated value is compared with the applied value; the difference is 
regarded as the FS error. In case the specifications of the applied pressure sensor may give 
reason to doubt the instrument's linearity, then a mid-scale test is to be executed as well. 

Scale stability test: Scale stability is tested by subjecting the instrument to the full-scale 
pressure for at least 24 hours. During the test, the applied pressure/level is to be accurately 
monitored by taking reference readings either by a reference logger of high accuracy or by 
manual readings. The accuracy and resolution of the reference measurement must be 1 mm 
water column or 0.01 k Pa (0.1 mbar).  

Overall Test: Part of the Overall Test is also covered under the Functional Tests and Accuracy 
Tests. The Overall Test comprises testson: 

• autonomy 

• fitness forenvironment 

• functionality 

• calibration 

• stability 

• reproducibility,and 

• main powerfailure 

Details of the various tests are as follows. 

Autonomy: Two autonomy tests shall beconducted: 

• battery capacity versus the power consumption per measurement,and 

• memorycapacity 

i) Battery autonomy test: To execute the test, the instrument is set to a fast data collection 
interval and the capacity, i.e. the number of samples, is established by a continuous process of 
data collection until the batteries are depleted. The test shall be executed on new batteries. In 
this context, the batteries are deemed depleted when the instrument stops functioning 
because the battery voltage watch-dog function detects a too low battery voltage or the normal 
operation of the instrumentstops. 

ii) Memory capacity verification: The memory is filled at the highest data- recording rate and 
the volume of collected data is verified against the bid specification. This test could be 
combined with the battery autonomy test and the samples are taken at a high rate to minimize 
the testduration. 

 



 
 

Fitness forenvironment: 

iii) Connectors, cable glands, cables and housing must be suitable for the environment of 
operation, be it submersed, in a well or above the ground. Water ingress can be assessed by 
visual inspection and / or by insulation measurement. Visual inspection may only reveal ingress 
of a significant amount ofwater.  

iv) The insulation measurement is more sensitive, especially for cables, connectors and 
encapsulated electronics, but requires specialised equipment. 

v) The above-surface components have to be compatible with IP65 standard and shall be tested 
accordingly by exposing them to a heavy shower for 3 minutes. Subsequently the ingress of 
water is assessed by opening of the instrument andconnectors. 

vi) The submersible components must comply with IP68 standards. To verify this, the instrument 
shall be suspended in a well for at least one week, to a maximum depth, without affecting the 
calibration of the pressure sensor and not exceeding 2 times the rated measuring range. 
Although most pressure sensors can withstand considerably more than 2 times the rated 
measuring range, there is no need to exceed this. Prior to this test, the zero and scale of the 
sensor have to be established and verified again upon recovery.  

Functionality 

vii) Functionality has to be verified for all requirements for operation of the DWLR and DRSwith 
reference to the bid specifications and the instrument specifications as given by the 
Manufacturer. Missing functionality shall be reported. 

viii) All (software) functions as stated in the instrument manual(s) and theinstrument specifications 
are tested for correct functioning. Any detected flaws are reported which shall be 
repaired/rectified by the Manufacturer/Supplier within seven days. 

Calibration 

ix) The instrument calibration is checked for compliance with the bid specifications. In particular 
accuracy, stability, linearity, hysteresis and reproducibility areverified. 

x) For pressure- The scale or sensitivity of the complete instrument, including sensor and 
electronics, is to be checked for at least 11 pressures, equally distributed over the full 
measuring range. Furthermore, the calibration data as delivered with the instrument are 
verified for accuracy and consistency with data obtained from the calibration tests. The 
calibration may be executed by application of accurately known air-pressure or by immersion in 
a well. The temperature effects on the calibration should also be verified at low, mid and 
maximum rangetemperatures. 

Note: Prior to execution of immersion tests, the effective position of the 
sensormembranerelativetothesensorhousingistobeassessedandmeasured, 
e.g. by execution of a bucket experiment. In this experiment, the sensor is partly immersed 
in a water filled bucket to a depth where the related reading has changed by several 
centimetres, relative to the 'in-air' reading. During the test, the position of the water surface 
on the sensor's body shall be observed and marked accordingly. The 'effective-sensor-zero' 
lies below the water surface during the test. The position of the effective-sensor-zero is 
below the above mentioned water-surface mark by the equivalent of the sensor reading 
expressed in centimetres. The effective-sensor-zero may be close to the sensor membrane 
but not necessarily coincides with it.  

Stability: Stability related to the DWLR is defined as a variation over time of the instrument 
specifications, whereas the circumstances (and pressure for pressure type) do not vary. 
Parameters to be checkedare: 



 
 

• zero: offset stability/ readingstability. 

• scale: full scalestability 

• cable: length (extension/contraction) and creep stability 

The methods to assess these stability factors are explained under the section on 
Accuracy Tests. 

Reproducibility: 

Pressure type- The sensor reading in air is annotated, subsequently the sensor is immersed to the 
rated measuring depth, and a stable reading is collected. Then the sensor is recovered to the 
surface and again a stable reading is taken. This process is repeated 5 times and results are duly 
annotated. It is important that during the complete test the instrument is kept in the same, vertical 
position. 

Main powerfailure: 

xi) Some instruments operate on replaceable batteries or even external power and have a built-in 
back-up facility, usually based on a Lithium battery. It is quite possible that on some 
instruments the external power supply or the replaceable batteries fail because of total 
depletion, disconnection, defect on the cable or connector etc. In such an event, the instrument 
must retain its clock, its program setting and most importantly all the collecteddata. 

xii) The Functional Tests are executed in conjunction with the stability test. Upon finalising these 
tests and after successful retrieval of all test data the power is disconnected by removing the 
main power batteries and/or disconnecting the power cable. The instrument is to be left in that 
state for at least 24 hours. Then the power shall be connected again and clock, program 
settings and recorded data are checked for availability and correctness. 

xiii) Instruments with entirely built-in factory replaceable batteries cannot be tested in this way. In 
such case, the Manufacturer shall provide a technical description of the method applied to 
avoid loss of clock, program and collected data. 

5. Test Execution: Two test programmes are to be executed: 

a. All Units Test Programme 

b. Single Unit Test Programme 

Prior to execution of the tests, a detailed test script has to be drafted and agreed upon. The test 
script shall define: 

• Testsequence. 

• the test conditions and requirements for eachtest. 

• place of thetest. 

• person(s) responsible for conducting thetests. 

• Reportingrequirements. 

• handling failures andproblems. 

All Units Test Programme: The All Units Test Programme aims to identify the malfunctioning instruments 
and those not compliant with the bid specifications. The Functional Tests, the Clock Accuracy Test and the 
Zero Stability Test/ Reading stability test, must be executed on each instrument. The design of the tests 
shall be selective and practical and enable execution with simple means, preferably at the 
Client'spremises. 

 



 
 

Single Unit TestProgramme 

i) A full system shall be tested, that is: pressure sensor electronics, cable, power supply, DRS, software 
and manuals. The Single Unit Test Programme is a combination of the Functional Tests, the Accuracy 
Tests and the Overall Test. The Client shall randomly select an instrument for testing from the 
instruments delivered. The Single Unit Test Programme can only be started after verification that all 
documents related to the order/delivery, including manuals, calibration data, QA data etc., are 
delivered to the Client. Any other unit, for which doubts arise on its compliance with the bid 
specifications, shall also be tested on the client'srequest. 

ii) Failing to pass the Single Unit Test Programme results in rejection of the entire delivery until the 
defective units have been repaired to meet the technical specifications, and such to the satisfaction of 
theClient. 

6. Evaluation of testresults: 

The test results have to be evaluated and results and conclusion shall be reported. Instruments that do 
not meet the bid specifications shall be replaced by properly functioning and satisfactorily tested 
instruments. 

7. Post acceptance performancemonitoring 
i) After installation and field deployment the instrument performance shall be continuously monitored 

by taking manual observations, initially at a relatively high rate, e.g. every 3 hours, gradually migrating 
towards the normal monitoring interval. The level comparisons are required for reference and 
validation purposes. Manual observations and automatic readings shall be taken at short intervals 
after each other, in practice the time difference shall be kept to less than 15 minutes. The primary 
criterion though, is that the manual reading shall be taken before the water level changes more than 
1mm. 

ii) Other checks are on functioning of the internal clock, data recording and retrieval, battery discharge, 
siltation of the sensor, moisture ingress and any development ofcorrosion. 

iii) The tape used for taking the reference readings shall be of high accuracy, considerably better than the 
accuracy of the DWLR, only then the performance of the high accuracy instruments can be monitored. 
However, an accuracy of 1 mm over the full measuring range is enough. Only best quality tapes, e.g. 
the electric types, come close to this requirement. The tapes shall be checked for accuracy against a 
precise reference, e.g. over 10 or 20 m on a single stretch. Verification by a standard ruler will not 
reveal to overall accuracy of a tape. The 'tape verification reference' could be prepared using high 
accuracy geodetic equipment. A long, straight corridor, or a quiet stretch of road, could accommodate 
the length reference marks, the accuracy should be 1 mm relative to the reference point (0.000m). 

8. Instrument HistoryFile 

For each instrument, an individual History File shall be opened and maintained (The Instrument history 
file shall be suppliers’ scope.). In the History File the full instrument history and all documents 
generated shall be stored.  This also includes any changes, adaptations, repairs etc. made to the 
instruments. The products and results of the execution of the Acceptance Protocol shall be included in 
the Instrument History File. Some document types and entries are listedbelow: 

9. Instrument identification: The instrument identification uniquely defines the instrumentparticulars. 

• Make, vendor, service provider, date of manufacturing, date ofdelivery 

• Instrument make, model and serialnumber 

• Instrumentconfiguration 

• Measuringrange 

• Cable type,length 



 
 

• Manualversion 

• Instrument status: e.g. working, under calibration, underrepair 

10. Functional, Accuracy and Over-all tests: For each of the three test categories, a separate and 
unambiguous record shall be maintained. The test conditions and results shall be duly recorded. 
Obviously any failures or irregularities shall be annotated accurately and comprehensively, as well as the 
actions taken and their results. At least the following data shall berecorded: 

• Administrative data: what, when, where, who, which instrument and configuration 

• List oftests 

• Specifications for eachtest 

• Results of eachtest 

• Failures, actions,conclusions 

11. Piezometer well definition: The piezometer well definition is required in order to link the instrument 
readings to MSL and the hydro-geological properties of the well. The piezometer identification shall 
have sufficient detail to link it with the hydro-geological data recorded in the project database. The 
reference point on the piezometer well, as used for the level measurements, shall be unambiguously 
depicted and its height above MSL defined. The particulars of the local benchmark (name, location, 
and co-ordinates, height above MSL, etc.) shall be recorded for reference purposes. Following entries 
are indicative and notconclusive. 

 
• Piezometer: District, name, location, co-ordinates,identification 

• Photo 

• Elevation relative toMSL 

• Description of reference point particulars 

• Identification of reference spot on piezometerwell 

• Local benchmark: district, location, identification, co-ordinates, height above MSL 
Deployment: Another part of the history file covers the deployment: installation, servicing, maintenance, 
data retrieval etc. All facts shall be recorded, (what, when, where, who, which instrument and 
configuration). The suspended depth of the instrument relative to the reference point shall be annotated. 
Further, manual water level observations (when, who, level, reference) shall be taken regularly and 
verified with the instrument records. To allow for an accurate comparison, the time and other particulars 
of the manual observation shall be recorded. The manual observations shall coincide with the 
programmed automaticinstrument readings. This shall be regularly repeated. Photos showing the mode of 
installation are very useful. 
 
i) Some of the required particularsare: 

• Suspension depth relative to the reference point on the piezometerwell 

• Recordinginterval 

• Photos of the deployed instrument and piezometer well Following two shall berepeated regularly 

• Manual observations, taken concurrently with the automaticmeasurements 

• Observer, date and time of manualreading 

 
ii) The following entries are associated with any changes made to the instruments. Again, the 'what, when, 

where, who, which instrument and configuration' shall be recorded, for eachevent: 



 
 

• Repairs: minor and major repairs and including change of silt filter or battery etc. 

• Adaptations: e.g. replacement of EPROM, RTC clock speedadjustment 

• Settings: these are the common operational settings such as recording interval, suspension depth and 
the like. 

• Calibration: most likely calibration is executed in a special workshop. Obviously, calibration is a major 
event and has to be recorded and documented accurately and comprehensively. This implies also the 
method of calibration, reference instruments used (and including a paper trail to national standards or 
other proof of calibration cum accuracy), conditions during calibration, officers in charge etc. 

12. Acceptance Certificates: 

On successful completion of acceptability test, receipt of deliverables etc., and after the purchaser is 
satisfied with the working of the DWLR system, the acceptance certificate signed by the supplier and 
the representative of the purchaser will be issued. The date on which such certificate is signed shall be 
deemed to be the date of successful commissioning of thesystems. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

FORMATS FOR SUBMISSION OF HYDROGEOLOGICAL DATA 

LOGGING DATA  
 

Unique ID  
Location   
Block  
District  
Toposheet Number  
Latitude in Degree Decimal  
Longitude in Degree Decimal  
Site plan and RL(m amsl)   
Date/Year  
Depth Drilled (m bgl)  
Depth Logged (m bgl)  
Bore hole dia.  
Unique ID 

Depth  range (m bgl) Thickness 
(m) 

Natural Gamma counts 
(CPS) 

Inferred 
Lithology 

From To    
     
 

Depth  range (m bgl) Thickness 
(m) 

Electrical Log (Ohm-m) Inferred 
Lithology 

From To  N64 N16  
      
 

Signature and stamp of Authorized signatory 

 

Tentaive Assembly Design 
Depth  range (m bgl) Thickness 

(m) 
Zones to be Tapped Potentiality (Very 

Good/ Good/ Fair) 
From To    
     

 
 
 
 
 
 
 
 
 



 
 

BASIC DATA REPORT 
 

GOVERNMENT OF HARYANA 

Gurugram Metropoliton Development Authority 

  

 

BASIC DATA REPORT OF EXPLORATORY WELL 

AT (Name of Village), (Name of block) 

District / State 

 

 

 

By 

Agency 

 

 

Under overall supervision of 

 

 

 

 

 

Month/ year 

BASIC DATA REPORT OF EXPLORATORY WELL 

AT (Name of Village), (Name of block) 

District / State 



 
 

 

 

 

CONTENTS 

 

1. Location 
2. Purpose of drilling 
3. Drilling history 
4. Geology  
4.1 Sub surface geology  

5. Geophysical logging 
6. Well Assembly  
7. Well Hydraulics 
8. Hydro-Chemistry 

 

A. PLATES 
 

1. Site plan. 
2. Litho log and Well designs 
3. Electrical log - Analog 
4. Sp. Capacity V/s Draw down. 
5. Time V/s Draw down 
6. Discharge V/s Sp. Draw down 
7. Stepwise Discharge V/s Losses 
8. Time V/s Draw down-Piezometers  well 
9. Residual draw down V/s t/t/--Piezometers  well 

 

Annexures 

1. Step draw down Test- Time V/s Draw down 
2.  Aquifer Performance Test  -Time V/s Draw down - Piezometers  well 
3. Aquifer Performance Test- Residual Draw down V/s t/t’- Piezometers  well 
4. Drill time log 



 
 

GOVERNMENT OF HARYANA 

GurugramMetropoliton Development Authority 

 

1. BASIC DATA REPORT 
 

LOCATION    : -- 

BLOCK     : -- 

DISTRICT/ state    : --  

CO-ORDINATES    : Long: A0 B/C // E 

Lat: X0 Y/ Z// N   

SURVEY OF INDIA TOPO SHEET NO. : jkl  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

 

BASIC DATA REPORT OF PIEZOMETERS 

AT (Name of Village), (Name of block) 

District / State 

1. LOCATION 

 Give details of site, along with location approach  

2. PURPOSE AND SCOPE 

 Describe the purpose and scope of ground water exploration 

3. DRILLING HISTORY 

 Brief history of various activities and methods applied in carrying out ground water 
exploration.  In respect of Hard rock, depth at which fracture encountered and discharge 
measured during drilling of each fracture zone etc. to be furnished. 

4. GEOLOGY 

  Give general geology of the area  

4.1 SUB SURFACE GEOLOGY 

4.1.1 Litholog 

Lithology Depth range (m) Thickness 
(m) From to 

    
    
 

4.1.2  Composite log 

Lithology Depth range (m) Thicknes
s 

(m) From to 
    

 
5. ELECTRICAL/ NATURAL GAMMA  LOGGING OF BOREHOLE 

 
Zones deciphered on the basis of Electrical/ natural gamma logging 

S.No. Depth range 
(m bgl) 

Thickness 
(m) 

 

From To 

     



 
 

6. WELL ASSEMBLY 
 
Well assembly of exploratory well & Observation well 

Depth range m (bgl) Length 
(m) 

Dia (mm) Slot 
size(mm) 

Description 

      
 

7. Chemical Quality of Ground Water 
  

Results of chemical analysis of water samples 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

Water 
sample 

Constituents 

pH EC 
micro 

mhos 

/cm at 
250c 

1. H
C
O
3 

Cl NO3 F Ca Mg Na K Total 
hardness 

 as CaCO3 

2. Concentrations in mg/l 

            

Heavy 
metals  

           



 
 

(SAMPLE DRAWINGS FOR CEMENT CONCRETE PLATFORM AND WELL CAP) 

20 mm bolt 
 

 

1 ½ ‘ L angle 

 

 Casing pipe 

 

 

 

 

 

Cement concrete 
platform 

 

 

 

 

Well cap 

 

 

 

 

 

 

 

                                                 Well cap 

 

 



 
 

Well cap 

 

 

 

 15 mm ф  HT Allen bolts 

 

15 mm ф HT Allen nuts 

 

                                                                                                               5 CM 

 

 

                                                                                                                5CM 

 

Welded position 

 7”/8”/10”/12” ф casing pipe 

 

Site Wise Information in Excel format to be submitted on Monthly basis as Progress report. 

S. No. State District Block GP Name Longitu
de (DD) 

Latitude 
(DD) 

Year of 
constru

ction 

Well 
Depth 

(m) 

RL 
(MSL) 

                    
                    

SWL 
(m 
bgl) 

Geology of 
the Area 

(Alluvium/ 
Hard) 

Litho log 
with 

depth 
range 

Depth 
range of 
Aquifer 
Tapped 

pH(@25
°C 

EC 
(µS/cm

) 

TDS 
(mg/l) 

Total 
Hardn
ess (as 
CaCO3

) - 
(mg/l) 

Ca 
(mg/) 

Mg 
(mg/ l) 

                    
                    

Na 
(mg/l) 

Potassium 
(mg/l) 

Carbonate 
as CO3 (g/l) 

Bicarbonate 
(HCO3) - 

(mg/l) 

Sulphate 
(SO4) - 
(mg/l)  

Chloride  
(mg/l) 

Nitrate 
(mg/l) Fluoride (mg/l) DWLRs 

(Yes/ No) 

                  
                  

  

well cap sheet 
thickness minimum 
5mm 



 
 

 
Cement concrete platform 

 
 
 

   Permanent  marking by welding 
20 CM                                         GMDA, HARYANA EW/OW20 mm ф HT Nuts & Bolts 
  
 

  
30 CM Cement Cement Natural Ground Level 

 
 
 Concrete Concrete  
 
 
             20 CM 
 

 
 
 

Anchoring plates 6 Nos 
 

 
 
 
 
 
MS CASING PIPE 
6”/7”/8”/10”/12” 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 



 
 

Platform Details: (As per BOQ) 

For Example: A cement/ concrete platform measuring 0.70 X 0.70 X 0.60 m (0.30 m above ground level and 0.30m below 
ground level) around the well casing is to be provided over which protection box is to be provided.  The concrete mix ratio 
is 1:2:4 

 

 

  

0.70 m 

0.70 m 

0.30 m above 
ground level 

0.30 m below 
ground level 



 
 

DRAWING OF PROTECTION BOX (made of minimum 3.15 mm GI sheet) 

 

Horizontal perforation of 2 
mm thick on all four sides 
of the protection box to 
facilitate transmission of 
data through telemetry 



 
 

 
 

 

 

 

 

 

 

 

 

 

 

 



 
 

 
 

DRAWING OF DISPLAY BOARD 
 
 
 

 

  1.2m 

1.0m 

              G.L 

0.50m 

0.10m 

1.0m 

Cement concrete block 
of mix 1:2:4 

Display Board fabricated 
using 3mm M.S sheet 

NOT TO 
SCALE 40mm dia Heavy 

duty GI pipe 



 
 

C. Details of Tentative Locations& DWLRs 
 
 

 

The location/ numbers/ depth of Piezometers, as proposed, may vary depending upon the field 
condition/requirement. 
 
 

 

 

 

 

 

 

 

 

 

 



 
 

 

 

 

 

 

 

 

 

 

 

 

 

Form 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

FORM “A” FINANCIAL STRENGTH  

SUB-FORM ‘A1’     

FINANCIAL INFORMATION 

I.   Financial Analysis – Details to be furnished duly supported by figures in balance sheet/ profit & loss 
account for the last five years duly certified by the Chartered Accountant, as submitted by the 
applicant to the Income Tax Department (Copies to be attached 

Years 

 

 

 

(i) Gross Annual turnover on construction works 
   (ii) Profit/Loss. 

II. Financial arrangements for carrying out the proposed work. 
III. Solvency Certificate from Bankers of the bidder in the prescribed Sub-form “A2” 

 

Signature of Chartered Accountant with Seal                                                    Signature of Bidder(s). 

 

SUB-FORM “A2” 

FORMOFBANKERS’CERTIFICATEFROMA SCHEDULEDBANK 

This is to certify that to the best of our knowledge and information that M/s./ 
Sh………………………………………………………….having marginally noted address, a customer of our bank are/is 
respectable and can be treated as good for any engagement upto a limit of Rs…………………. 
(Rupees………………………………………………………………………………..) 

This certificate is issued without any guarantee or responsibility on the bank or any of the officers. 

(Signature) 

For the Bank 

NOTE (1) Bankers certificates should be on letter head of the Bank, sealed in cover addressed to tendering 
authority. 

(2) In case of partnership firm, certificate should include names of all partners as recorded with the 
Bank.  

 

Statement of compliance under the requirements of the Volume I Conditions of Contract, Clause    1.2      of 

the Instructions for Bidders. (Chapter - I, Volume I – Conditions of Contract)  



 
 

FORM B 

PERSONNEL AND ESTABLISHMENT 

SUB- FORM “B1” STRUCTURE & ORGANISATION 

1.  Name & address of the bidder 

2.  Telephone no./Telex no./Fax no. 

3.  Legal status of the bidder (attach copies of original document defining the legal status)  

     (a) An Individual 

     (b) A proprietary firm 

     (c) A firm in partnership 

    (d) A limited company or Corporation 

4.  Particulars of registration with various Government Bodies (attach attested photocopy) 

Organisation/Place of registration                           Registration No. 

1 
 
2 
 
3 

5. Names and titles of Directors & Officers with designation to be concerned with this work. 
6.    Designation of individuals authorized to act for the organization. 

7. Was the bidder ever required to suspend construction for a period of more than six months 
continuously after he commenced the construction? If so, give the name of the project and reasons of 
suspension of work. 

8.  Has the bidder, or any constituent partner in case of partnership firm, ever abandoned the awarded 
work before its completion? If so, give name of the project and reasons for abandonment. 

9. Has the bidder, or any constituent partner in case of partnership firm, ever been debarred/black 
listed for tendering in any organization at any time? If so, give details. 

10. Has the bidder, or any constituent partner in case of partnership firm, ever been convicted by the 
court of law? If so, give details. 

11.  In which field of Civil Engineering construction the bidder has specialization and interest? 

12.  Any other information considered necessary but not included above. 

 

 

 

Signature of Bidder(s) 

 



 
 

SUB-FORM “B2” 

DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL TO BE EMPLOYED FOR THE WORK 

 

S.No. Designation Total 
number 

Number 
available 
for this 
work 

Name Qualifications Professional 
experience 
and details 

of work 
carried out 

How 
these 
would 
be 

involved in 
this work 

Remarks 

1 2 3 4 5 6 7 8 9 
         

 

Signature of Bidder(s) 

 

Statement of compliance under the requirements of the Volume I Conditions of Contract, Clause 1.2 of the 

Instructions for Bidders. (Chapter - I, Volume I – Conditions of Contract) 



 
 

Form B3 
(List of the Drilling and Construction Equipment for Construction of Piezometers 

Proposed to be deployed) 
 

S.NO. Name of 
Equipment 

Name of 
Manufacturer 

Year of 
Manufactu

ring 

Capacity of 
the 

Equipment 

Special Skills 
Required 

Ownership 
of the 

Equipment 

Remarks 

 

 

 

 

 

       

 

 

 

 

 

       

 

 

 

 

 

       

 

 

 

 

 

       

 

 

 

 

 

       

 

 

 

 

 

 

 

 

 



 
 

Form C 
Format for Piezometers/ Exploratory wells/ Deep Tubewell Works Awarded/ Presently 
under Construction  
 

Description of 
Work 

Place & State Contract No. 
& Date 

Value of 
Contract 
(Rs lakh) 

Stipulated 
period of 

completion 

Value of 
works* to be 

completed Rs 
lakh) 

Anticipated 
date of 

completion 

 

 

 

 

 

      

 

 

 

 

 

      

 

 

 

 

 

      

 

 

 

 

 

      

 

 

 

 

 

      

 

 

 

 

 

 



 
 

 

 

 

 

 

 

 

 

 

SCHEDULES 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

SCHEDULE NO. 1 

SCHEDULE OF TESTS 

The various tests to be performed on the various equipment and its components shall be 
listed out below by the tenderer in sequential order in which these tests will be carried out. 
The Purchaser, however, reserves the right to modify the sequence of these test. 
 
 
Sl. No.  Equipment / Components    Tests    
 Remarks  
 
 
 
 
 
 
 
 
 
 

 
 

For M/s. _________________ 
 

Signature _________________ 
 

(By its constituted attorney) 
 

(Seal) 
 

Date ____________ 
 
Place ___________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

SCHEDULE NO. 2 
 

SCHEDULE OF MAINTENANCE AND ERECTION TOOLS AND TACKLES 
 

The Tender or shall give below the list of special maintenance and erection tools and 
tackles offered by him. The price of each item of the tools and tackles shall be furnished 
separately in the price in the price bid of the tender, if require. 
 
 
SI. No.  Details    Quantity   Remarks 
 
 

 

 

 

 

Certified that the above tools and tackles are essential for erection and maintenance of the 
equipment and the unit prices of these tools and tackles are furnished separately in the 
price schedule.  

For M/s. __________________ 
 

Signature _________________ 
 

(By its constituted attorney) 
 

(Seal) 
 

Date ____________ 
 
Place ___________ 

 
 

 

 

 

 

 

 

 

 



 
 

SCHEDULE NO. 3 

ADDITIONAL INFORMATION INCLUDED WITH THE PROPOSAL 

We have enclosed with our proposal the following additional information: 
 
 
Sl. No.   Description of information     
 Reference and page No. 
 

 

 

 

 

For M/s. _________________ 
 

Signature _________________ 
 

(By its constituted attorney) 
 

(Seal) 
 

Date ____________ 
 
Place ___________ 

 

Note: Continuation sheets of like size and formats may be used as per bidder's 
requirements 

  



 
 

SCHEDULE NO. 4 
 

SCHEDULE OF WEIGHTS & DIMENSIONS 
 

The weights and dimensions of various packages for shipment are given below: 
 
 
Sl. No. Description  Dimension  Weights in tones Remarks 
      In meters 

 
 
 
 
 
 
 
 
 

For M/s. _________________ 
 

Signature _________________ 
 

(By its constituted attorney) 
 

(Seal) 
Date ____________ 
 
Place ___________ 
 

Note: Continuation to sheets of like size and formats may be used as per bidder's requirement and 
shall be annexed to this schedule 

 

 

 

 

 

 

 

 

 

 



 
 

SCHEDULE NO. 5 

SCHEDULE OF SUBMISSION OF DRAWINGS / DOCUMENTS 

The Tenderer shall list in this schedule all the drawings I documents etc., to be supplied by 
him as also the date by which each of the drawings I documents etc., would be made 
available to the Purchaser in the event of placement of order on him. 
 
 
SI. No. Title of the  Reference Date by whichDetails if any, Remarks 

Drawings /   to specifications shall be submitted to required 
fromDocuments  Clause, if any the Purchaser  the 
purchaser  

 
 

 

 

 

 

For M/s. _________________ 
 

Signature _________________ 
 

(By its constituted attorney) 
 

(Seal) 
 

Date ____________ 
 
Place ___________ 



 
 

SCHEDULE NO. 6 

PERFORMANCE GUARANTEE  

 

We hereby guarantee the requirements of this specification. If any of the requirements of 
the specification is not fulfilled and if capacity, performance and efficiency obtained during 
acceptance tests fall short of that guaranteed by the Tenderer, the Tenderer hereby affirms 
that such deficiency will be made good by rectifying I replacing the defective parts within a 
reasonable time. The tenderer shall bear the whole cost of repair and replacement of 
defective parts. All the replaced parts shall be removed from the site. While the facility for 
making goods the deficiency will be normally given once, the Purchaser is entitle to reject 
the equipment in case of repeated failure to meet the guarantee as per the contract.  
 
 

Signature _________________ 
 

Printed Name ______________ 
 

Designation _______________ 
 

Common Seal _____________ 
 
 

Date ____________ 
 
Place ___________ 
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ANNEXURE I 

FORM OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

To, 

 WAPCOS LTD. 

__________________________________________________    
__________________________________________________ 
(Address of WAPCOS) 
WHEREAS, (Name of Bidder) ________________________ (hereinafter called “the BIDDER”) has submitted 
his bid dated ( _________________ for the construction of (Name of Contract) ____________ (hereinafter 
called “the Bid”). 

KNOW ALL MEN by these presents that we (Name of Bank) _______________ of (name of Country)  
_______________ having our registered office at ____________ (hereinafter called “the Bank”) are bound 
unto the WAPCOS Ltd. in the sum of _______________ for which payment well and truly to be made to the 
WAPCOS Ltd. the Bank binds himself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this ________________ day of   ____________ 2024. 

THE CONDITIONS of this obligation are: 

i) If the Bidder withdraws his Bid during the period or bid validity specified in the form of Bid; or 
ii) If the Bidder having been notified of the acceptance of his Bid by WAPCOS Ltd. during the period of bid 

validity. 

a) fails or refuses to execute the proforma of Agreement in accordance with the Instruction to Bidders, if 
required; or 

b) fails or refuses to furnish the Performance Security , in accordance with the Instructions to Bidder, 

We undertake to pay to WAPCOS Ltd. upto the above amount upon receipt of its first written demand, 
provided that in its demand WAPCOS Ltd. will note that amount claimed by it is due to it owing to the 
occurrence of one or both of the two conditions, specifying the occurred condition or conditions. 

This Guarantee will remain in force upto and including the date 180 days after the closing date for 
submission of bids as stated in the Invitation to Bid or as extended by you at any time prior to this date, 
notice of which extension to the Bank being hereby waived, and any demand in respect thereof should 
reach the Bank not later than the above date. 

SIGNATURE OF THE BANK ………………………… 

SEAL ………………………... 

DATE………………..   
WITHNESS ……………………………… 
(Signature, Name and Address). 
 
 



 
 

ANNEXURE – II 
Form of Bid 

 

To 
______________________________ 
______________________________ 
______________________________ 
 

Subject:                        Bid for Construction of  
                 ______________________________________  
                          (Description of Works)   
 
Sir,  

With reference to the Bidding Documents forwarded to us under your letter no. _________________ dated 
________________ 

1. We the undersigned, having examined the Drawings, Conditions of Contract, specifications and Bill of 
Quantities for the execution of the above named Works offer to execute and complete the whole of the 
said Works in conformity with the said Drawing, Conditions of Contract, Specifications and Bill of 
Quantities given in the Bidding Document for the sum of ____________________(Total Bid Price both in 
figures and words) or such other sum as may be ascertained in accordance with the said Conditions.  

 
2. The Bid Security for the amount of Rs. _______in the form of ________is enclosed.  
 

3. We undertake, if our Bid is accepted, to commence the Works within thirty days of receipt of the orders 
of the Engineer – in – Charge to commence and to complete and deliver the whole of the Works 
comprised in the Contract within 6.0 months (Time should conform to the timing specified by WAPCOS in 
the bidding documents) calculated from the last day of the aforesaid period in which the works are to be 
commenced.  

 
4. If our Bid is accepted, we will furnish a security in the form of the bank guarantee to be jointly and 

severally bound with us in an amount of 3 percent for drilling works and 10 percent for DWLRs of the 
above name sum in accordance with the condition of condition of contract. 

 

5. We agree to abide by this Bid for the period of (120 days) calendar daysfrom the date of opening of 

Techno-Commercial Bid and it shall remain binding upon us and may be accepted at any time before the 

expiration of the period. 

 

6.  Unless and until a formal Contract Agreement is executed, this Bid, subsequent correspondences 

together with the Letter of Award of WAPCOS shall constitute a binding Contract between us and 

WAPCOS. 

7. We understand that WAPCOS is at liberty not to accept the lowest Bid Price. We also understand that 

WAPCOS is at liberty not to accept any or all Bids and WAPCOS is at liberty to negotiate with Bidder(s) at 

any stage. 

 



 
 

Dated this      day of   2024 

 

    

 

    

   (Signature and Full Name) 

 

   

 Title   (affix seal here) 

 Firm's address: 

   

   

   

  Telephone:                   Telex: 

  Cable Address:                   Fax: 

 

 Witness 

   

   

(Signature and Full Name) 
 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

ANNEXURE - III 

FORM OF AGREEMENT 

Note; This form is included in the Bidding Documents only for the information of Bidders. Only the 
successful Bidder shall, in due course, be required to fill this form 

 

 THIS AGREEMENT MADE the ____________day of________2024_____ BETWEEN  WAPCOS Ltd. 

___________________ of (Mailing address of WAPCOS) _______________________(hereinafter called “the 

WAPCOS”) of the one part and (Name of Contractor) ________________ of (Mailing address of Contractor) 

______________________(hereinafter called “the Contractor”) of the other part. 

 WHEREAS the WAPCOS is desirous that certain Works should be executed viz. (Brief description of 

Works) ________________ and has, by a Letter of Acceptance dated _____________________accepted a 

Bid by the Contractor for the execution and completion of such Works. 

 

NOW THIS AGREEMTN WITHNESSETH as follows; 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned 
to them in the conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement, viz; 
a) This form of Agreement 
b) The Letter of Acceptance 
c) The additional Conditions of Contract. 
d) The General Conditions of Contract. 
e) The Technical Specifications 
f) The Drawings 
g) The Priced Bill of Quantities. 
h) The said Bid and Appendix, if any. 
i) The Invitation to bid. 
j) The Instructions for Bidders 
k) The Schedules of Supplementary Information, if any. 

3. The aforesaid documents shall be taken as complementary and mutually explanatory of one 
another, but in case of ambiguities or discrepancies, shall take precedence in the order set out 
above. 

4. In consideration of the payment to be made by WAPCOS Ltd. to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with WAPCOS Ltd to execute and complete the Works 
in conformity, in all respects, with the provisions of the Contract. 

5. WAPCOS Ltd. hereby covenants to pay the Contractor, in consideration of the execution and 
completion of the Works the Contract Price at the times and in the manner prescribed by the 
Contract. 

 



 
 

IN WITNESS whereof the parties hereto have caused their respective common Seals to be hereunto affixed 

(or have hereunto set their respective hands and Seals) the  and year first above written. 

 

 

SIGNED, SEALED AND DELIVERED 

 

By the said      By the said 

______________________________  _____________________________ 

NAME_________________________  NAME_______________________ 

On behalf of the Contractor    On behalf of the WAPCOS 

In the presence of;     in the presence of; 

______________________________  _____________________________ 

NAME  ________________________  NAME  _______________________ 

Address _______________________  Address ______________________ 

______________________________  _____________________________ 

 

 

 

 

 

 

 

 

 



 
 

ANNEXURE - IV 

FORM OF BANK GUARANTEE FOR PERFORAMANCE SECURITY 

WAPCOS Limited, 
76-C, Sector 18, 
Gurgaon-122015. 
 
In consideration of ____________________  (Employer’s name) (hereinafter referred to as  "the Employer") 
which expression shall, unless repugnant to the context or meaning thereof include its successors, 
administrators and assigns) having awarded to _____________________ (Contractor’s name & address)  
(hereinafter referred to as "the Contractor “ which expression shall unless repugnant to the context or 
meaning thereof, include its successors,  administrators, executors and assigns) a contract, by issue of 
Employer’s Notification of Award No. _______________ dt. _____________ and the same having been 
unequivocally accepted by the Contractor, resulting into a contract valued at Rs. _____________(Rupees 
______________only) for ________________(name of work) (hereinafter called “ the contract”) and the 
Contractor having agreed to provide a Contract Performance Guarantee for the faithful performance of the 
entire contract equivalent to Rs. _____________ (Rupees ______________________only) (10 % for Drilling 
Works & 10 % for Goods) of the said value of the Contract to the Employer.  

     We, ____________________(name & address of bank) (hereinafter referred to as "the Bank" which 
expression shall, unless repugnant to the context or meaning thereof, include its successors, administrators, 
executors and assigns) do hereby guarantee and undertake to pay the Employer, on demand any or, all 
monies payable by the Contractor to the extent of Rs. _____________(Rupees __________________only)   
as aforesaid at any time upto ___________without any demur, reservation, contest ,  recourse  or  protest  
and/or  without  any reference  to the Contractor.  Any such demand made by the Employer on the bank 
shall be conclusive and binding notwithstanding any difference between the Employer and the Contractor or 
any dispute pending before any Court, Tribunal, Arbitrator or any other authority. The Bank undertakes not 
to revoke this guarantee during its currency without previous consent of the Employer and further agrees 
that the guarantee herein contained shall continue to be enforceable till the Employer discharges this 
guarantee.                        

 We the said Bank further agree that the guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said Contract and that it shall  
continue to be enforceable till all the dues of the Employer under or by virtue of the said contract have been 
fully paid and its claims satisfied or discharged or till the Employer certifies that the terms and conditions of 
the said Contract have been fully and properly carried out by the said Contractor and accordingly discharges 
the guarantee.                                

 The Employer shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee, from, time to time to extend the time for performance of the Contract by the 
Contractor.  The Employer shall have the fullest liberty without affecting this guarantee, to postpone from 
time to time the exercise of any powers vested in them or of any right which they might have against the 
Contractor and to exercise the same at any time in any manner and either to enforce or to forbear to 
enforce any covenants, contained or implied, in the Contract between the Employer and the Contractor or 
any other course or remedy or security available to the Employer.  The bank shall not be released of its 
obligations under these presents by any exercise by the Employer of its liberty with reference to the matters 
aforesaid or any of them or by reason of any other act or forbearance or other acts of omission or 



 
 

commission on the part of the Employer or any other indulgence shown by the Employer or by any other 
matter or thing whatsoever which under law would but for this provision, have the effect of relieving the 
Bank. The guarantee shall not be affected by a change in the constitution of the bank or of the employer. 

   The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the 
Bank as a principal debtor, in the first instance, without proceeding against the Contractor and 
notwithstanding any security or other guarantee that the Employer may have in relation to the Contractor's 
liabilities.  

 We The Said Bank do hereby declare that we have absolute and unconditional power to issue this 
guarantee in your favour under the Memorandum and Articles of Association or such other constitutional 
documents of the Bank and the undersigned have full power to execute this guarantee under the Power of 
Attorney/ Post Approval Authorization dated_____________________ of the bank granted to him / us by 
the Bank.  We the said bank do hereby declare and undertake that your claim under the guarantee shall not 
be affected by any deficiency or other defect in the powers of the bank or its  officials and the guarantee 
shall be deemed to have been issued as if the bank and its officials have all the powers and authorization to 
give this guarantee on behalf of the bank. 

 We the said bank do hereby certify  the genuineness and appropriateness of the Stamp paper and 
stamp value used for issuing the guarantee. We the said bank do hereby declare and undertake that your 
claim under the guarantee shall not be affected by any deficiency or other defect in the stamp paper or its 
stamp value.  

 We the said bank do hereby declare that our payments hereunder shall be made to you , free and 
clear of and without and deduction, reduction on account of any reasons including any  and all present and 
future taxes, levies, charges of withholding whatsoever imposed or collected with respect thereto. 

Notwithstanding anything contained hereinabove our liability under this guarantee is restricted to Rs. 
_____________(Rupees ____________________ only) and it shall remain in force upto and including 
_____________ and shall be extended from time to time for such period  as may be desired by M/S 
WAPCOS Limited on whose behalf this bank guarantee has been given. 

     Not with standing anything contained herein 

i) Our liability under this guarantee shall not exceed Rs.__________(Rupees 
_______________________only); 

ii) This bank guarantee shall be valid upto  and till________________only, being the date of expiry of the 
guarantee and 

iii)   We are liable to pay up to the guaranteed amount only and only if we receive from you a written claim 
or demand within the claim period not later than 12 months from the said expiry date relating to 
default that happened during the guarantee period and all your rights under this bank guarantee shall 
be extinguished and our liability under the bank guarantee shall stand discharged unless such written 
claim or demand is received by us from you on or before ……………. being the date of expiry of the 
guarantee 

Dated this ________day of ________ at New Delhi. 

 

 



 
 

ANNEXURE -V 
PROFORMA FOR BANK GUARANTEE FOR ADVANCE FOR MOBILISATION 

M/s WAPCOS Limited, 
76-C, Sector 18, 
Gurgaon-122015. 
 
In consideration of WAPCOS LTD.  (hereinafter referred to as  "the Employer") which expression shall, unless 
repugnant to the context or meaning thereof include its successors, administrators and assigns) having 
awarded to _______________________(Contractor’s name)  with its Registered  /Head Office at  
__________________(hereinafter referred to as "the Contractor “ which expression shall unless repugnant 
to the context or meaning thereof, include its successors, administrators, executors and assigns) a contract, 
by issue of Employer’s Notification of Award No. ____________________dt. __________and the same 
having been unequivocally accepted by the Contractor, resulting into a contract valued at Rs. _________ 
(Rupees)__________________only) for _______________ (hereinafter called “ the contract”) and the 
Employer having agreed to make an advance payment to the Contractor for performance of the above 
Contract amounting to Rs. _________________(Rupees ______________only) as an advance against bank 
guarantee to be furnished by the Contractor. 

     We, __________________(name & address of bank) having its Head Office at _____________(hereinafter 
referred to as "the Bank" which expression shall, unless repugnant to the context or meaning thereof, 
include its successors, administrators, executors and assigns) do hereby guarantee and undertake to pay the 
Employer immediately on demand any or, all monies payable by the Contractor to the extent of Rs. 
______________ (Rupees ________________only) as aforesaid at any time upto ___________without any 
demur, reservation, contest ,  recourse  or  protest  and/or  without  any reference  to the Contractor.  Any 
such demand made by the Employer on the bank shall be conclusive and binding notwithstanding any 
difference between the Employer and the Contractor or any dispute pending before any Court, Tribunal, 
Arbitrator or any other authority.   We agree that the Guarantee herein contained shall be irrevocable and 
shall continue to be enforceable till the Employer discharges this guarantee. We further agree that no 
change in the constitution of the Bank or of the Employer shall affect this guarantee.                                                   

 The Employer shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee, from time to time, to vary the advance or to extend the time for performance of the 
Contract by the Contractor.  The Employer shall have the fullest liberty without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or of any right which they might have 
against the Contractor and to exercise the same at any time in any manner, and either to enforce or to 
forbear to enforce any covenants, contained or implied, in the Contract between the Employer and the 
Contractor or any other course or remedy or security available to the Employer.  The bank shall not be 
released of its obligations under these presents by any exercise by the Employer of its liberty with reference 
to the matters aforesaid or any of them or by reason of any other act or forbearance or other acts of 
omission or commission on the part of the Employer or any other indulgence shown by the Employer or by 
any other matter or thing whatsoever which under law would but for this provision, have the effect of 
relieving the Bank. 

 The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the 
Bank as a principal debtor, in the first instance without proceeding against the Contractor and 
notwithstanding any security or other guarantee that the Employer may have in relation to the Contractor's 
liabilities. 



 
 

  We the said bank do hereby declare and undertake that your claim under the guarantee shall not be 
affected by any deficiency or other defect in the powers of the bank or its  officials and the guarantee shall 
be deemed to have been issued as if the bank and its officials have all the powers and authorization to give 
this guarantee on behalf of the bank. 

We the said bank does hereby certify the genuineness and appropriateness of the Stamp paper and stamp 
value used for issuing the guarantee. We the said bank do hereby declare and undertake that your claim 
under the guarantee shall not be affected by any deficiency or other defect in the stamp paper or its stamp 
value.  

We the said bank do hereby declare that our payments hereunder shall be made to you , free and clear of 
and without and deduction, reduction on account of any reasons including any  and all present and future 
taxes, levies, charges of withholding whatsoever imposed or collected with respect thereto. 

Notwithstanding anything contained hereinabove our liability under this guarantee is limited to 
Rs.______________(Rupees ________________only) and it shall remain in force upto and including 
________________and shall be extended from time to time for such period (not exceeding one year), as 
may be desired by M/S _____________on whose behalf this bank guarantee has been given. 

     Notwithstanding anything contained  herein 

i)    our  liability  under  this  guarantee   shall  not  exceed Rs.__________(Rupees 
_______________________only); 

iii) This bank guarantee shall be valid upto  and till________________only, being the date of expiry of the 
guarantee and 

iii)  We are liable to pay up to the guaranteed amount only and only if we receive from you a written claim 
or demand within the claim period not later than 12 months from the said expiry date relating to 
default that happened during the guarantee period and all your rights under this bank guarantee shall 
be extinguished and our liability under the bank guarantee shall stand discharged unless such written 
claim or demand is received by us from you on or before ……………. being the date of expiry of the 
guarantee 

Dated this ________day of _________at New Delhi. 

WITNESS  
______________________                                            ________________________ 
(Signature)                                                                           (Signature) 
________________________                          ________________________ 
(Name)        (Name) 
 
________________________                                            ________________________ 
(Official address)                     (Designation with bank stamp) 
 
________________________    Attorney as Power of Attorney   
(Signature)                    No.__________ dt._______ 
________________________ 
(Name) 
_______________________ 
 

 



 
 

ANNEXURE -VI 
 

Tender Form 
To  
(GWRDM) 
WAPCOS (I) Ltd. 
76-C, Sector – 18,  
Institutional Area  
Gurgaon, Haryana – 122015 
 
Dear Sir,  

1) I/ We have read and examined the following tender documents relating to the work of “Drilling, 
construction of approx. 134 nos. piezometers with supply, installation and commissioning of 134 nos. 
Digital Water Level Recorder (DWLRs) along with supply, installation and commissioning of 49 nos. Digital 
Water Level Recorder (DWLRs) in Existing Piezometers under GMDA area”.  
a) Notice inviting tender  
b) Brief description of the work  
c) Instructions for tenders 
d) General conditions of contract 
e) Additional conditions of Contract 
f) Annexures  
g) Formats 

2) I / We hereby tender for the entire consulting services for the works referred to in the documents 
mentioned in contract documents upon the terms and conditions contained or referred to in the 
aforesaid documents.  

3) I/ We agree to keep this tender open for acceptance for 120 days from the date of opening thereof and 
also agree not to make any modification in the terms and conditions on our own accord. 

4) As sum of ________________________________________________________(in words) is hereby 
forwarded as demand draft/ bank guaranteefrom schedule bank in favour of WAPCOS Ltd. Payable at 
New Delhi,  as earnest money. I/ We agree that if I / We fail to keep the validity of tender open as 
aforesaid, or make any modification in the terms and conditions of my / our tender on our accord and / 
or after the acceptance of our tender if I / We fail to commence the execution of the works as provided 
in the documents referred to in paragraph 1 above. I / We shall become liable for forfeiture of my / our 
earnest money as aforesaid, and the corporation project shall without prejudice to any other right or 
remedy, be at liberty to forfeit the said earnest money absolutely.  
Should this tender be accepted. I / We agree to abide by and fulfill all the terms and conditions and 
provisions of the above mentioned tender documents.  

Thanking you,  

Yours faithfully, 

(Bidder) 

 
 

 

 



 
 

Annexure-VII 
MANUFACTURER’S AUTHORISATION FORM 

To 
 
WAPCOS Ltd. 
9 C, 9th Floor, Hansalaya Building,  
Barakhamba Road, 
New Delhi, 
Delhi-110001 
 
Reference: Your Tender Enquiry Document No. WAP/ GWRD&M/ DRILLING/DWLR/2024-25/01 for Drilling, 

construction of approx. 134 nos. piezometers with supply, installation and commissioning of 134 
nos. Digital Water Level Recorder (DWLRs) along with supply, installation and commissioning of 
49 nos. Digital Water Level Recorder (DWLRs) in Existing Piezometers under GMDA area. 

 
Dear Sirs, 
We, _______________________________ (Name of the Manufacturer), who are proven and reputed 
manufacturers of _________________________ (Name and Model of equipment offered in Tender 
document) having factories at _______________________ (Address of the Manufacturer), hereby authorise 
Messrs ____________________________ (Name and Address of the Agent) to submit a tender, process the 
same further and enter into a contract with you against your requirement as contained in the above 
referred tender enquiry documents for the above goods manufactured by us. 
 
We further confirm that no supplier or firm or individual other than Messrs. _______________________  
(Name and Address of the Agent) is authorised to submit a tender, process the same further and enter into 
a contract with you against your requirement and technical specification as contained in the above referred 
tender enquiry documents for the above goods manufactured by us. 
 
We also hereby extend our comprehensive warranty and Comprehensive Annual Maintenance, as applicable 
as per clause 29 of the General Conditions of Contract, read with modification and corrigendum, if any, in 
contract for the goods and services offered for supply by the above firm against this tender enquiry 
document. 
 
The authorized representative in India shall submit the performance security of specified amount as per 
requirement of Clause-29 of Instructions to Bidder and Clasue-14 of General Condition of Contract of tender 
document. 
 
 
 
Yours faithfully, 
{Signature of the Authorised Officer of the Manufacturer} 
{Name and Designation of the Officer} 
For and on behalf of 
{Seal, Name & Address of the Manufacturer} 
 
 
Note: This letter of authorisation should be on the letter head of the manufacturing firm and should be 

signed by a person competent and having the power of attorney to legally bind the manufacturer 
 

 



 
 

 

Annexure-VIII 

Undertaking for not Corrupt/Fraudulent Practices 
(On Firm’s Letter Head)  

 

Certified that I/We (Name) __________________________________ are not under a declaration of 

ineligibility for corrupt and fraudulent practices issued by the Government of India or by any State 

Government of India/any multilateral institutions or any project authorities till date. 

 
Date:  

(Signature of the Bidder) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

 

Annexure-IX 

LITIGATION HISTORY 

Name of Applicant  
 

 

Applicants, should provide information on any history of litigation or arbitration resulting 
from contracts executed in the last five (5) years or currently under execution. 

 

Year Name of Client, cause of 
litigation, and matter in 

dispute 

Disputed amount 

   
   
   
   
   
   
   
   



 
 

Annexure-X 

INTEGRITY PACT 
 

To be signed by the bidder and same signatory competent / authorized to sign the relevant contract on 
behalf of WAPCOS Limited 

INTEGRITY AGREEMENT 

This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 

BETWEEN 

_______________ represented through, ................................., (Name of Division), 
......................................................................., (Hereinafter referred as the (Address of Division) 
‘Purchaser/Owner’, which expression shall unless repugnant to the meaning or context hereof include its 
successors and permitted assigns) 

AND 

............................................................................................................. (Name and Address of the 
Individual/firm/Company) through .................................................................... (Hereinafter referred to as the  

(Details of duly authorized signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof include 
its successors and permitted assigns) 

Preamble 

WHEREAS the Purchaser/Owner has floated the Tender (NIT No. ................................) (hereinafter referred 
to as “Tender/Bid”) and intends to award, under laid down organizational procedure, contract for Drilling, 
construction of approx. 134 nos. piezometers with supply, installation and commissioning of 134 nos. Digital 
Water Level Recorder (DWLRs) along with supply, installation and commissioning of 49 nos. Digital Water 
Level Recorder (DWLRs) in Existing Piezometers under GMDA area. 

hereinafter referred to as the “ Contract”. 

AND WHEREAS the Purchaser/Owner values full compliance with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/transparency in its relation with its Bidder(s) and 
Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity 
Agreement (hereinafter referred to as “ Integrity Pact” or “ Pact”), the terms and conditions of which shall 
also be read as integral part and parcel of the Tender/Bid documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this 
Pact, the parties hereby agree as follows and this Pact witnessesas under: 
 
 
 
 
 



 
 

Article 1: Commitment of the Purchaser/Owner 
 
1) The Purchaser/Owner commits itself to take all measures necessary to prevent corruption and 

to observe the following principles: 
(a) No employee of the Purchaser/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, demand, 
take a promise for or accept, for self or third person, any material or immaterial benefit 
which the person is not legally entitled to. 

 
(b) The Purchaser/Owner will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Purchaser/Owner will, in particular, before and during the Tender process, 
provide to all Bidder(s) the same information and will not provide to any Bidder(s) 
confidential / additional information through which the Bidder(s) could obtain an advantage 
in relation to the Tender process or the Contract execution. 

 
 
(c) The Purchaser/Owner shall endeavour to exclude from the Tender process any person, 

whose conduct in the past has been of biased nature. 
 
 
2) If the Purchaser/Owner obtains information on the conduct of any of its employees which is a 

criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) 
or is in violation of  the  principles  herein  mentioned  or  if  there  be  a  substantive 
suspicion in this regard, the Purchaser/Owner will inform the Chief Vigilance Officer and in 
addition can also initiate disciplinary actions as per its internal laid down policies and procedures. 

 
 
Article 2: Commitment of the Bidder(s)/Contractor(s)  
 
1) It is required that each Bidder/Contractor (including their respective officers, employees and 

agents) adhere to the highest ethical standards, and report to the Government / Department all 
suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge or 
becomes aware, during the tendering process and throughout the negotiation or award of a 
contract. 

2) The  Bidder(s)/Contractor(s)  commits  himself  to  take  all  measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation in the 
Tender process and during the Contract execution: 

 
a)  The  Bidder(s)/Contractor(s)  will  not,  directly  or  through  any other person or firm, offer, 

promise or give to any of the Purchaser/Owner’s employees involved in the Tender process 
or execution of the Contract or to any third person any material or other benefit which 
he/she is not legally entitled to, in order to obtain  in  exchange  any  advantage  of  any  kind  
whatsoever during the Tender process or during the execution of the Contract. 

 
 
b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into  any  undisclosed  

agreement  or  understanding,  whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission of 
bids or any other actions to restrict competitiveness or to cartelize in the bidding process. 

 
 
c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. 

Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or 
personal gain), or pass on to others, any information or documents provided by the 



 
 

Purchaser/Owner as part of the business relationship, regarding plans, technical proposals 
and business details, including information contained or transmitted electronically. 

 
 
d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 

agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality 
shall disclose names and addresses of foreign agents/representatives, if any. Either the 
Indian agent on behalf of the foreign principal or the foreign principal directly could bid 
in a tender but not both. Further, in cases where an agent participate in a tender on behalf 
of one manufacturer, he shall not be allowed to quote on behalf of another manufacturer 
along with the first manufacturer in a subsequent/parallel tender for the same item. 

 
 
e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he 

has made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the Contract. 

3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or 
be an accessory to such offences. 

 
 
4) The Bidder(s)/Contractor(s) will not, directly or through  any other person or firm indulge in 

fraudulent practice means a wilful misrepresentation  or  omission  of  facts  or  submission  of 
fake/forged documents in order to induce public official to act in reliance thereof, with the 
purpose of obtaining unjust advantage by or causing damage to justified interest of others 
and/or to influence the procurement process to the detriment of the Government interests. 

 
 
5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or influencing a 
decision through intimidation, threat or the use of force directly or indirectly, where potential or 
actual injury may befall upon a person, his/ her reputation or property to influence their 
participation in the tendering process). 

 
Article 3: Consequences of Breach 
 
Without prejudice to any rights that may be available to the Purchaser/Owner under law or the 
Contract or its established policies and laid down procedures, the Purchaser/Owner shall have the 
following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ 
Contractor accepts and undertakes to respect and uphold the Purchaser/Owner’s absolute right: 
 
 
1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, such as to 
put his reliability or credibility in question, the Purchaser/Owner after giving 14 days notice to the 
contractor shall  have  powers  to  disqualify  the  Bidder(s)/Contractor(s)  from  the Tender 
process or terminate/determine the Contract, if already executed or exclude the 
Bidder/Contractor from future contract award processes. The imposition  and  duration  of  the  
exclusion  will  be  determined  by  the severity of transgression and determined by the 
Purchaser/Owner. Such exclusion may be forever or for a limited period as decided by the 
Purchaser/Owner. 

2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Purchaser/Owner has 
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or 
terminated/determined the Contract or has accrued the right to terminate/determine the 



 
 

Contract according to Article 3(1), the Purchaser/Owner apart from exercising any legal rights 
that may have accrued to the Purchaser/Owner, may in its considered opinion forfeit the entire 
amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of the 
Bidder/Contractor. 

 
 
3) Criminal Liability: If the Purchaser/Owner obtains knowledge of conduct of a Bidder or 

Contractor, or of an employee or a representative or an associate of a Bidder or Contractor which 
constitutes corruption within the meaning of IPC Act, or if the Purchaser/Owner has substantive 
suspicion in this regard, the Purchaser/Owner will inform the same to law enforcing agencies for 
further investigation. 

 
Article 4: Previous Transgression 
 
 
1) The Bidder declares that no previous transgressions occurred in the last 5 years with any 

other Company in any country confirming to the anticorruption approach or with Central 
Government or State Government or any other Central/State Public Sector Enterprises in India 
that could justify his exclusion from the Tender process. 

 
2) If the Bidder makes incorrect statement on this subject, he can be disqualified  from  the  

Tender  process  or  action  can  be  taken  for banning of business dealings/ holiday listing of the 
Bidder/Contractor as deemed fit by the Purchaser/Owner. 

 
 
3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him 

and has installed a suitable corruption prevention system, the Purchaser/Owner may, at its own 
discretion, revoke the exclusion prematurely. 

 
 
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 
 
1) The   Bidder(s)/Contractor(s)   undertake(s)   to   demand   from   all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for 
any violation(s) of the principles laid down in this agreement/Pact by any of its Sub- 
contractors/sub-vendors. 

2) The Purchaser/Owner will enter into Pacts on identical terms as this one with all Bidders and 
Contractors. 

 
3) The Purchaser/Owner will disqualify Bidders, who do not submit, the duly signed Pact between 

the Purchaser/Owner and the bidder, along with the Tender or violate its provisions at any 
stage of the Tender process, from the Tender process. 

 
Article 6- Duration of the Pact 
 

This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 12 
months after the completion of work under the contract or till the continuation of defect liability 
period, whichever is more and for all other bidders, till the Contract has been awarded. 
 
If any claim is made/lodged during the time, the same shall be binding and continue to be valid 
despite the lapse of this Pacts as specified above, unless it is discharged/determined by the Competent 
Authority. 
 
 
Article 7- Other Provisions 



 
 

 
1) This  Pact  is  subject  to  Indian  Law,  place  of  performance  and jurisdiction is the Head quarters 

of the Division of the Purchaser/Owner, who has floated the Tender. 
 
2) Changes   and   supplements   need   to   be   made   in   writing.   Side agreements have not been made. 
 
 
 
3) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact remains 

valid. In this case, the parties will strive to come to an agreement to their original intensions. 
 
4) It is agreed term and condition that any dispute or difference arising between  the  parties  with  

regard  to  the  terms  of  this  Integrity Agreement / Pact, any action taken by the Owner/Purchaser 
in accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject to 
arbitration. 

Article 8- LEGAL AND PRIOR RIGHTS 
 
All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies 
belonging to such parties under the Contract and/or law and the same shall be deemed to be cumulative 
and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both the Parties 
agree that this Integrity Pact will have precedence over the Tender/Contact documents with regard any of 
the provisions covered under this Integrity Pact. 
 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date 
first above mentioned in the presence of following witnesses: 
 
...............................................................  
(For and on behalf of Purchaser/Owner) 
 
 
.................................................................  
(For and on behalf of Bidder/Contractor) 
 
 
WITNESSES: 
 
 

1. ..............................................  
 (signature, name and address) 

 
 

2. ............................................... 
(signature, name and address) 

 
Place: 

Dated: 
 

 

 

 

 



 
 

Annexure –XI 

(FORMAT OF UNDERTAKING TO BE FURNISHED ON COMPANY LETTER HEAD WITH REGARD TO 
BLACKLISTING/NON-DEBARMENT, BY CONTRACTING AGENCY) 

 
 

UNDERTAKING REGARDING BLACKLISTING/NON-DEBARMENT 
 
Name of Work:  
 
Ref: Tender No……………….. dated……. 
 
To,  
 
Engineer In charge of Project, 
WAPCOS Limited, 
 
This is to certify that we have taken the cognizance of Blacklisting Policy of WAPCOS 
Ltd. further, we hereby confirm and declare that we, M/s__________________, is not 
blacklisted/ De-registered/ debarred by any Government department/ Public Sector 
Undertaking/ Private Sector/ or any other agency for which we have Executed/ 
Undertaken the works/Services during the last 05 years. 
 
 
 
For ---------------------------- 
 
Authorised Signatory 
 
Date: 

  



 
 

Annexure - XII 

CHECKLIST 
(Please ensure that you have serially numbered each and every page of scanned documents forming your bid and 
furnished following documents in the manner prescribed mentioning the page number(s) of your bid in appropriate 
box) 
This Checklist should be the first document of your bid numbered as page 1. 

Tender 
Clause 

No. The Bidding Documents 

Reference Page 
No(s) where 

the documents 
are uploaded 

1.2 
Eligibility 
criteria 

1.2.1  a.) Bidder should have registered for GST (provide GSTIN 
 certificate). 

 
b.)  The bidder should be register in the state for GST in which the 

work is to be taken up and shall submit the GST registration 
certificate. 

 If the bidder has not obtained the GST registration in the 
state in which the work is to be taken up or as required by 
GST authorities then in such case the bidder shall scan and 
upload following undertaking along with bid document. 

 “If the work is awarded to me, I/We shall obtain GST registration 
certificate of the state in which work is to be taken up within one 
month from the date of receipt of award letter or before release of 
any payment by WAPCOS Ltd., whichever is earlier, falling which I/ 
We shall be responsible for delay in payment which will be due 
towards me /us on account of work executed and/ or for any 
action taken by WAPCOS or GST Department in this regard. 

 
1.2.2  Any tenderer, (proprietorship firms, partnerships firms, 

companies, corporations) registered with Government 
Organizations are eligible to participate in the tender. A self-
attested scan copy in respect of valid registration/enlistment with 
the respective authorities is to be submitted. To judge their 
qualification, all bidders should be asked to include the following 
information and documents with their bids: 

i)  Copies of original Registration certificate documents defining the 
constitution or legal status, place of registration, and principal 
place of business; written power of attorney of the signatory of 
the Bid to commit the Bidder. Appropriate business licences/ 
registrations: 

a) Service Tax registration certificate 
b) PAN number 
c) Copies of EPF, ESI, Labour license 
d) Copy of valid license under the Private Security Agencies 

(Regulation) Act, 
2005 or the similar Act/ Rules promulgated by State in which the service is 
performed (in case of Security Service) 

ii) Total monetary value of Services performed for each of the last 
five years; 

iii) Proposals for subcontracting components of the Services amounting to 
more than 10 (ten) percent of the Contract Price. 

 
 

 



 
 

1.2.3  The work completion certificate should mention the details of 
work executed and the date of completion of the work in the last 
Seven years and in hand should be certified by an officer not 
below the rank of First class officers or equivalent. The work 
completion certificate should be as per standard format. The 
bidder must provide valid official email ID and contact number of 
issuing authority of completion certificate on his letter head. The 
confirmation of work certificate will be taken at the time of 
evaluation and the receivings through personal ids/ domains 
containing yahoo, rediff, gmail etc. not be accepted. 

 
1.2.4     Bidders are permitted to form JV/ Consortium. The clauses as given 

below shall be applicable for consortium. 
(i) In case of a JV/ consortium, certified copy of the agreement 

between various partners shall be submitted with the tender. 
(ii) The JV/ consortium will identify a lead partner who will be 

authorised to execute the contract with the department. All 
financial transactions and liabilities shall rest with the lead partner. 

(iii) In the case of a JV or Consortium, all members of the group shall 
be jointly and severally liable for the performance of whole 
contract. 

(iv) A tenderer shall submit only one bid in the same tendering 
process, either individually as a tenderer or as a partner of 
JV/Consortia.   

 
(v)       The consortium /Joint Venture shall nominate a Representative who 

shall have the authority to conduct all business for and on behalf 
of any and all the members of the JV during the bidding process 
and, in the event the JV is awarded the Contract, during contract 
execution. 

(vi)     Number of the members/firms in a joint venture shall not be more 
than two including the lead partner 

(vii)  The lead partner of the Joint Venture/Consortium shall have 
experience in drilling where construction of groundwater well as 
component of scope of work and other party shall be 
manufacturer of DWLRs.  

(viii)   JV members are jointly and severally responsible and liable for the 
contract. For pre- qualification, the JV should fulfil the criteria 
specified in the pre-qualification document. The attributes to be 
evaluated will be the same as for individual contractors; however, 
certain parameters up to the specified limits have to be essentially 
met by them coIIectiveIy, some by the lead partner, and some by 
the other partner, as briefly described below: 

I. Qualifying factors for lead partner: 
(A) Not less than of 50 (fifty) percent of the respective limits of above 

criteria prescribed in case of individual contractors may be accepted; 
II. Qualifying factors for other partner: Same as for lead partner except that for 
the factors specified in (II) above, a lower limit of 25 (twenty-five) per cent. 
(ix)  A tenderer shall submit only one bid in the same tendering 

process, either individually as a tenderer or as a partner of a 
consortium /Joint Venture. 

(x) Number of the members/firms in a joint venture shall not be more 
than Two including the lead partner 



 
 

1.2.5  Average annual turnover of bidder from similar work should be at 
least 50% of the estimated cost of work during the immediate last 
3 (Three) consecutive   financial years ending 31st March, 2024 
and duly certified by Chartered Accountant. Any such certificate 
must carry the UDIN (Unique Document Identification Number). 
Year in which no turnover is shown would also be considered for 
working out the average. Calculated by applying an appropriate 
multiplier to the projected annual construction expenditure on the 
subject contract. 

 
1.2.6  The bidder must have experience of having successfully completed 

similar works during last seven (7) years ending last day of month 
previous to the one in which applications are invited should be 
either of the following:  

(a) Three similar completed works each costing not less than the 
amount equal to 40% of the estimated cost each.   

or, 
(b) Two similar completed works each costing not less than the 

amount equal to 50% of the estimated cost each.  
or, 

(c) One similar completed work costing not less than the amount 
equal to 80% of the estimated cost each. 

 
 The value of the executed work shall be brought to the current 

costing level by enhancing the actual value of works at simple rate 
of 7% per annum, calculated from the date of completion to the 
date of Bid opening. 

 “Certificate for ‘substantial completion’ of project/work/asset 
should contain two parts. Part -I shall contain ‘financial value of 
work done’ and part-II shall contain ‘certificate of functional 
completion of project/work/asset’.” 

 
Equipment and Managerial Capability:  
a) Ownership/ proposals for the timely acquisition (own, lease, hire, etc.) 

of the essential equipment listed in the BDS; 
b) a Contract Manager with five years’ experience in Services of an 

equivalent nature and volume, including no less than three years as 
Manager; 

 
Similar Nature of Work: “Drilling, Construction of Monitoring/Piezometer Wells 
for Groundwater Monitoring and DWLR Installations, executed for any Central 
Govt. / State Govt./ PSUs/ Other Govt. Departments”. 
 
1.2.7 The bidder should not have incurred any loss (profit after tax 

should be positive) in more than two year during available last five 
consecutive balance sheets, duly certified and audited by the 
chartered accountant. Yearly Turnover and audited balance sheet 
for last 5 years ending the financial year 2023-24 duly certified by 
chartered accountant should be submitted. Any such ceritificate 
must carry the UDIN (Unique document identification number).  

 
1.2.9 The bidder shall have sufficient construction equipments and 

manpower to carry out the works and shall submit details of such 



 
 

machinery, which he propose to deploy as per format enclosed. 
             The bidder must ensure to deploy required equipment as proposed 

in the format within the mobilization period till the completion of 
the project, otherwise WAPCOS shall be free to terminate the 
work due to non-mobilization of equipment as committed in the 
tender without any notice. In case bidder submit details of 
machinery hired or taken on lease, then bidder shall obtain 
affidavits on stamp paper verified by notary from owner of the 
machinery and shall submit the same along with the bid. 
Ownership record of the machinery such as copy of registration 
certificate, purchase memo etc. shall also be submitted.   

 
Details required for Equipments and Manpower are as under: 
Table – 3 
Equipments/ Machineries  
(own) No. Manpower (Regular/ Contract) No. 
Drilling Rigs: 5 Geologist 3 
Air Compressor: 1 Geophysicist (Analysis Basis) 1 
Geophysical Logger: 1 Project Engineer For DWLR 1 
(Note: Minimum Man power and Machinery as stated above should be 

arranged by the bidder separately and bidder can deploy 
manpower and machineries as per site requirement)  

The bidder must submit details of equipments as per Form B along with 
documentary proof. If bidder failed to deploy equipments/machineries 
within mobilisation period as mentioned in the tender documents, 
WAPCOS is free to cancel the project & forfeit the Bank Guarantee and 
blacklist the bidder. 
Bidder has to submit an undertaking to deploy the above machineries for 
which he participated in the bidding process. 
 
1.2.10 Bidder must not be black listed or debarred by any Government 

organization. 
Bidder should disclose their litigation history, if any. Both documents 
should be supported with an affidavit duly certified by notary. 

 
1.2.11  A Bidder shall not have a conflict of interest. Any Bidder found to 

have a conflict of interest shall be disqualified. A Bidder may be 
considered to have a conflict of interest for the purpose of this 
bidding process, if the Bidder: 
i. directly or indirectly controls, is controlled by or is under 

common control with another Bidder; or 
ii. receives or has received any direct or indirect subsidy from any 

other Bidder;or 
iii. has the same legal representative as another Bidder; or 
iv. has a relationship with another Bidder, directly or through 

common third parties, that puts it in a position to influence the 
bid of another Bidder, or influence the decisions of the 
Purchaser regarding this bidding process; or 

v. participates in more than one bid in this bidding process. 
Participation by a Bidder in more than one Bid will result in the 
disqualification of all Bids in which such Bidder is involved. 
However, this does not limit the inclusion of the same 
subcontractor in more than one bid 



 
 

 
1.2.12 Specific Construction Experience in Soft/Alluvial/Hard 

Formation/DWLR: 
 Must have previously drilled groundwater-monitoring/piezometer 

wells up to a minimum depth of 75m. Number of wells should not 
be less than 10% of proposed number of monitoring wells to be 
constructed under this contract. The bidder must have supplied, 
installed & commissioned Digital Water Level Recorders in the 
constructed monitoring/piezometer wells.  

 
1.2.13  The bidder must submit an undertaking for carrying out chemical 

analysis of water samples from any NABL accredited lab/labs. The 
Lab/labs shall have      combined capacity of analyzing at least 300 
water samples in a month. 

 
1.2.14 For componet of supply, installation and commissioning of Digital 

Water Level Recorder, Bidder may associate with original 
manufacturer or authorized agent of original manufacturer. In case 
of authorized agent, an authorization letter from original 
manufacturer shall be submitted along with bid. 

 
1.2.15 The so associated original manufacturer or authorized agent 

should have minimum 03 years overall experience for supply, 
installation, commissioning, and maintenance of Digital Water 
Level Recorder. Experience certificate certified an officer not 
below the 1st class officer or equivalent shall be submitted with 
the bid.  

 
1.2.16 The bidder should possess the bidding capacity as calculated by the 

specified formula. The formula generally used is: 
 
Available bid capacity = A x M x N -B, where 
A = Maximum value of engineering (relevant to similar work being 

procured) works executed in any one year during the last five years 
(updated at the current price level), taking into account the 
completed as well as works in progress. 

M =  Multiplier Factor (usually 1.5) 
N = Number of years prescribed for completion of the work in question. 
B =  Value (updated at the current price level) of the existing 

commitments and ongoing works to be completed in the next 'N' 
years. 

1.2.17 Bidder should have a solvency equal to 40% of estimated cost. The 
bidder must submitted original Solvency certificate to WAPCOS office 
before due date. Bidder must provide the name, designation, power of 
attorney with valid official email id and contact number of issuing Bank 
Authority of solvency certificate. Solvency Certificate must have been 
issued after the date of publication of NIT & be addressed to the 
tendering authority quoting the name of the work. The Solvency 
Certificate should not be dated beyond the last date of submission of 
the bids. 

B Cover 2 (Price Bid) In the BOQ 
template 

Online 



 
 

 

Signature of Bidder 
Note: 
The bidders should put serial numbers on all the pages and attest all pages as per checklist before 
uploading on the portal. 
Bidders will be responsible if their bid becomes non responsive due to submission without page numbers 
as per checklist. 
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