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EXPLANATORY NOTE 
 

 
 
 

Format of the Bidding Document 
 
 
 
 

The Standard Bidding Document for Pradhan Mantri Gram Sadak Yojana (PMGSY) 

follows the format of the MoRTH   Bidding Document, which is similar to the format for 

National Competitive Bidding for Works (India Version) — as approved by the Ministry of 

Finance for World Bank aided projects. 

 

The document has the added feature of Performance based maintenance of roads for 
 

Five years by the contractor who constructs the road. 
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SECTION 1 
 

 
 
 

LIST OF IMPORTANT DATES 

E-procurement NOTICE 

NOTICE INVITING TENDERS 
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SECTION 1 
 

Chief Executive Director (Envt. & CM), Wapcos Limited 76-C Sec.-18, Gurgaon, Haryana 

 

List of Important Dates of Bids for :-                Construction of an alternate route of Jakhol 

to Liwari Motor Road (3.95 Km to 6.90 

Km), Stage-I & II, Under PIU Mori 

PMGSY. 
 

1. Name of Work 

Sr. 
No. 

District Name of the work Period of 

completion 
Estimated Cost (Rs. Lakh) Total 

Cost (Rs. 

Lakh) 
Construction 

 

(1) (2) (3) (4) (5) (6) 

 

1 
 

Uttarkashi 

Construction of an 

alternate route of 

Jakhol to Liwari 

Motor Road (3.95 Km 

to 6.90 Km), Stage-I 

& II 

09 Months 499.15 499.15 

  

 
3. Date of Issue of Notice Inviting Bid                    Date 16.10. 2025 

 
4. Period of availability 

Of Bidding Documents on website 
www.pmgsytendersuk.gov.in –                From   Date 16.10.2025 

To       Date 14.11.2025 

Time up to 01.00 PM 

 
5. Time, Date and Place of Pre-bid Meeting          Date 27.10.2025 

(If so required)                                                   Time 11.00 AM, Place: WAPCOS Limited,    

H.No.209, Phase-I, 

Basant Vihar, Dehradun 

6.1. Deadline for Receiving Bids online, 
Including Scanned copy of demand                 Date 14.11.2025 

Draft of Bid Security and of Demand              Time up to   01.00 PM 

Draft towards cost of Bid Document 

From a Scheduled Commercial Bank 

And scanned copy of Affidavit. 

http://www.pmgsytendersuk.gov.in/


Standard Bidding Document for PMGSY  

 

 

 
 
 

6.2. Date of Submission of original documents such as    Date    19.11.2025 upto 5:00 PM 

Bid Security, Cost of Bid document and Affidavit 

(This date should be no later than three working days 

After the submission of Technical Qualification 

Part of the bid) 

 
7.    Opening of Bids: The Bids will be opened online by 

The authorized officer at the appointed time 

 
7.1. Time and Date for opening of Part-I of the 

Bid (The Technical Qualification Part)                  14.11.2025 

Time 3.00 PM 

7.2. Time and Date of opening of Part-II of the Bid 

(The Technical-Financial Part) of the Bidders 

Who Qualify in Part I of the Bid.                            Evaluation Committee will 
decide and will be intimated 

Through Mail and website 

 
8.   Last Date of Bid Validity                                           Ninety days after the deadline Date 

for bid submission specified In ITB. 

 
9.   Officer inviting Bids                                                                   Chief Executive Director, 

WAPCOS Limited 

                   76-C Sec.-18, Gurgaon, Haryana 
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Section 2 
 

Instructions to Bidders (ITB) 
 
 
 

1.         Scope of Bid 

A. General 

 

1.1 The  Employer  as  defined  in  the  Appendix  to  ITB  invites  bids  for  

construction of works as described in these documents and referred to as “the Works”. 

The name and identification number of the works is provided in the Appendix to ITB. 

The bidders may submit bids for any or all of the works detailed in the table given in 

the Notice Inviting Tender. Bid for each work should be submitted separately. 

 

1.2      The successful Bidder will be expected to complete the Works by the Intended 

Completion Date specified in the Part I General Conditions of Contract. 

 
1.3      Throughout these documents, the   terms “bid” and “tender” and their 

derivatives (bidder/tenderer, bid/tender, bidding/tendering etc.) are synonymous. 

 
2.        Source of Funds 

 
2.1      The Government of the State as defined in the Appendix to ITB has decided to 

undertake the works of construction and up-gradation of selected rural roads of the 

State through State budget and funds received under Pradhan Mantri Gram Sadak 

Yojana, from the Government of India, Ministry of Rural Development, and other 

sources to be implemented through the Employer. 
 

2.2      The Government of the State has decided to provide funds for the Performance 

based maintenance of the roads. 

 
3.        Eligible Bidders 

 
3.1      This Invitation for Bids is open to all eligible bidders meeting the eligibility 

criteria as defined in ITB.   The applicant should be a private or government-owned 

legal entity.  For package size exceeding Rs. 10 crore, the Joint Ventures are allowed. 

 
3.2      Bidders  shall  not  be  under  a  declaration  of  ineligibility  for  corrupt  and 

fraudulent practices by the Central Government, the State Government or any public 

undertaking, autonomous body, authority by whatever name called under the Central 

or the State Government. 

 
4.        Qualification of the Bidder 
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4.1      All  bidders  shall  provide  in  Section  3,  Forms  of  Bid  and  Qualification 

information, a preliminary description of the proposed work schedule, including 

drawings and charts, as necessary. 

 
4.1.1 Bidder should have valid registration with Employees Provident Fund 

organization under EPF and Miscellaneous Provisions Act, 1952. 

 
4.2      All bidders shall include the following information and documents with their 

bids in Section 3, Qualification Information unless otherwise stated in the Appendix to 

ITB: 

(a)    copies of original documents defining the constitution or legal status, 

place of registration, and principal place of business; written power of 

attorney of the signatory of the Bid to commit the Bidder; 

(b)    Total monetary value of civil construction works performed for each 

of the last five years; 

(c)     experience in works of a similar nature and size for each of the last five 

years, and details of works in progress or contractually committed with 

certificates from the concerned officer not below the rank of Executive 

Engineer or equivalent; 

(d)    Evidence of ownership of major items of construction equipment named 

in Clause 4.4 B (b) (i) of ITB or evidence of arrangement of possessing 

them on hire/lease/buying as defined therein. 

(e)    details  of  the  technical  personnel  proposed  to  be  employed  for  the 

Contract having the qualifications defined in Clause 4.4 B(b) (ii) of ITB 

for the construction. 

(f)     Reports on the financial standing of the Bidder, such as profit and loss 

statements and auditor's reports for the past three years; 

(g)    Evidence of access to line(s) of credit and availability of other financial 

resources/ facilities (10 percent of the contract value) certified by banker 

(the certificate being not more than 3 months old.) 

(Refer Annexure I of Section 6) 

(h)    Authority to seek references from the Bidder's bankers; 

(Refer Annexure II of Section 6) 

(i)     Information regarding any litigation or arbitration during the last five 

years in which the Bidder is involved, the parties concerned, the disputed 

amount, and the matter; 

(j)   Proposals for subcontracting the components of the Works for 

construction/up-gradation, aggregating to not more than 25 percent of the 

Contract Price; and subcontracting of part/full Performance based 

maintenance of roads after completion of construction work. 

(k)    The proposed programme of construction and Quality Management Plan 

proposed for completion of the work as per technical specifications and 

within the stipulated period of completion. 

(L) A Site Visit Certificate, duly issued by the Resident Engineer of PIU of 

WAPCOS, is required to submit by the bidder along with his bid, failing 

which, his bid shall not be considered to evaluation and shall be out 

rightly be rejected. (The site visit is scheduled from 28.10.2025 to 

29.10.2025.) 

 
4.3      Joint Ventures are allowed.   Bids submitted by a Joint Venture (JV) of not 

more than three firms as partners shall comply with the following requirements: 

(a)     There shall be a Joint Venture Agreement (Refer Annexure I to ITB) 
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specific fo r   these  contract  packages  between  the  constituent  firms, 

indicating clearly,  amongst other things, the  proposed distribution of 

responsibilities both financial as well as technical for execution of the 

work amongst them. For the purpose of this clause, the most experienced 

lead partner will be the one defined. A copy of the Joint Venture 

agreement in accordance with requirements mentioned in Annexure - I 

shall be submitted before any award of work could be finalized. 

(b)    The bid, and in the case of the successful bidder, the Form of Agreement, 

etc., shall be signed and / or executed in such a manner as may be 

required for making it legally binding on all partners (including operative 

parts of the ensuing Contract in respect of Agreement of Arbitration, 

etc.).  On  award  of  work,  the  Form  of  Agreement  and  Contract 

Documents  shall  be  signed  by  all  partners  of  the  Joint  Venture  to 

conclude Contract Agreement. 

(c)     Lead partner shall be nominated as being partner-in-charge; and this 

authorization  shall  be  evidenced  by  submitting  a  power  of  attorney 

signed by the legally authorized signatories of all the partners. 

(d)    The  partner-in-charge  shall  be  authorized  to  incur  liabilities  and  to 

receive instructions for and on behalf of the partners of the Joint Venture, 

whether jointly or severally, and entire execution of the Contract 

(including payment) shall be carried out exclusively through the partner- 

in-charge. A copy of the said authorization shall be furnished in this Bid. 

(e)     All partners of the Joint Venture shall be liable jointly and severally for 

the execution of the Contract in accordance with the Contract terms, and 

a relevant statement to this effect shall be included in the authorization 

mentioned under sub clause (c) above as well as in the Form of Tender 

and the Form of Agreement (in case of a successful bidder). 

(f)     In the event of default by any partner, in the execution of his part of 

Contract, the Employer shall be so notified within 30 days by the partner- 

in-charge, or in the case of the partner-in-charge being the defaulter, by 

the  partner  nominated  as  partner-in-charge  of  the  remaining  Joint 

Venture. The partner-in-charge shall, within 60 days of the said notice, 

assign the work of the defaulting partner to any other equally competent 

party acceptable to the Employer to ensure the execution of that part of 

the Contract, as envisaged at the time of bid. Failure to comply with the 

above provisions will make the Contractor liable for action by the 

Employer under the Conditions of Contract. If the Most Experienced i.e. 

Lead Partner defined as such in the Communication approving the 

qualification defaults, it shall be construed as default of the Contractor 

and Employer will take action under the Conditions of Contract. 

(g)    Notwithstanding the permission to assigning the responsibilities of the 

defaulting partner to any other equally competent party acceptable to the 

Employer as mentioned in sub clause (f) above, all the partners of the 

Joint Venture will retain the full and undivided responsibility for the 

performance  of  their  obligations  under  the   Contract  and/  or  for 

satisfactory completion of the Works. 

(h)    The bid submitted shall include all the relevant information as required 

under the provisions of Sub-Clause 4.4 of ITB and furnished separately 

for each partner. 
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4.4A    To qualify for award of the Contract, each bidder should have in the last five 

years: 
 

(a)  Achieved in any one year, a minimum financial turnover (as certified by 

Chartered Accountant, and at least 50% of which is from Civil Engineering 

construction works) equivalent to amount given below: 
 

(i)      60% of amount put to bid, in case the amount put to bid is Rs.200 

lakhs and less. 
 

(ii)    75% of amount put to bid, in case the amount put to bid is more than 

Rs. 200 lakhs. 
 

The amount put to bid above would not include maintenance cost for 5 years 
(Two years if stage-I) and the turnover will be indexed at the rate of 8%per year. 

 

If the bidder has executed road works under Pradhan Mantri Gram Sadak 

Yojana in originally stipulated completion period, the financial turnover achieved on 

account of execution of road works under PMGSY shall be counted as 120% for the 

purpose of this sub-clause. 
 

In Naxal/Left Wing Extremist Affected Districts, the figures of 60% and 75% 

in (i) and (ii) above would be replaced by 50%. 
 

(b)  Satisfactorily completed, as prime Contractor or sub-contractor, at least 

one similar work equal in value to one-third (one-fourth in case of 

Naxal/LWE affected districts) of the estimated cost of work {excluding 

maintenance cost for five years (Two years if Stage-I)} for which the bid is 

invited, or such higher amount as may be specified in the Appendix to 

ITB.   The value of road work completed by the bidder under Pradhan 

Mantri Gram Sadak Yojana in originally stipulated period of completion 

shall be counted as120% for the purpose of this Sub-Clause. 
 

4.4 B   (a) Each bidder must produce: 
 

(i)    Copy of PAN Card issued by Income Tax Authorities; 

(ii)    An affidavit that the information furnished with the bid documents is 

correct in all respects; and 
 

(iii)   Such other certificates as defined in the Appendix to ITB. Failure to 

produce the certificates shall make the bid non-responsive. 
 

(b) Each bidder must demonstrate: 

(i)    availability for construction work, either owned, or on lease or on 

hire, of the key equipment stated in the Appendix to ITB  including 

equipments required for establishing field laboratory to perform 

mandatory tests, and those stated in the Appendix to ITB; 
 

(ii)    availability for construction work of technical personnel as stated in 

the Appendix to ITB. 
 

 

(c) The bidder must not have in his employment: 
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(i)     The near relations (defined as first blood relations, and their spouses, 

of  the  bidder  or  the  bidder’s  spouse)  of  persons  listed  in  the 

Appendix to ITB. 
 

(ii)     without Government permission, any person who retired as gazette 

officer  within  the  last  two  years  of  the  rank  and  from  the 

departments listed in the Appendix to ITB. 
 

 

4.4 C    To qualify for a package of contracts made up of this and other contracts for 

which bids are invited in the Notice Inviting Tender, the bidder must demonstrate 

having experience and resources sufficient to meet the aggregate of the qualifying 

criteria for the individual contracts. 

 
4.4 D   If bidder is a Joint Venture, the partners would be limited to three (including 

lead partner). Joint Venture firm shall be jointly and severally responsible for 

completion of the project. Joint Venture must fulfill the following minimum 

qualification requirement. 

 
i.         The lead partner shall meet not less than 50% of qualification criteria 

given in sub-clause 4.4 A (a) & (b) of ITB above. 

ii.        Each of the remaining partners shall meet not less than 25% of all the 

criteria given in sub-clause 4.4 A (a) & (b) of ITB above. 

iii.       The  Joint  Venture must  also  collectively satisfy the  subject  of  the 

criteria of Clause 4.4 B and 4.4 C of ITB for this purpose the relevant figures 

for each of the partners shall be added together to arrive at the Joint Venture 

total capacity which shall be 100% or more. 

iv.       In the event that the Employer has caused to disqualify under Clause 

4.7 of ITB below all of the Joint Venture partners will be disqualified. 

v.         Joint Venture Applicants shall provide a certified copy of the Joint 

Venture Agreement in demonstration of the partners undertaking joint and 

several liabilities for the performance of any contract entered into before award 

of work. 

vi.        The available bid capacity of the JV as required under Clause 4.6 of 

ITB below will be applied for each partner to the extent of his proposed 

participation in the execution of the work. The total bid capacity available shall 

be more than estimated contract value. 

 
4.5      The Sub-Contractors' experience and resources shall not be taken into account 

in determining the bidder's compliance with the qualifying criteria except to the extent 

stated in sub-clause 4.4A above. 

 
4.6      Bidders who meet the minimum qualification criteria will be qualified only if 

their available bid capacity for construction work is equal to or more than the total bid 

value excluding maintenance. The available bid capacity will be calculated as under: 
 

Assessed Available Bid Capacity = (A*N*M - B) 
 

Where 
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A =  Maximum  value  of  civil  engineering works  executed  in  any one  year 

during the last five years (updated to the price level of the last year at the 

rate of 8 percent a year) taking into account the completed as well as works 

in progress. 
 

N =  Number of years prescribed for completion of the works for which bids are 

invited (period up to 6 months to be taken as ½  and more than 6 months as 

1 in a year). 
 

M = 2 or such higher figure not exceeding 3 as may be specified in the Appendix 

to ITB. 

B =   Value, at the current price level, of existing commitments and on-going 

works to be completed during the period of completion of the works for 

which bids are invited. 
 

 

Note:  The  statements  showing the  value  of  existing  commitments  and  on-going 

works as well as the stipulated period of completion remaining for each of the works 

listed should be countersigned by the Engineer in charge, not below the rank of an 

Executive Engineer or equivalent. 
 
 

4.7      Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have: 

(i)       made  misleading  or  false  representations  in  the  forms,  statements, 

affidavits and attachments submitted in proof of the qualification 

requirements; and/or 
 

(ii)   Record of poor performance such as abandoning the works, not properly 

completing  the  contract,  inordinate  delays  in  completion,  litigation 

history, or financial failures etc; and / or 

(iii)   Participated in the previous bidding for the same work and had quoted 

unreasonably high or low bid prices and could not furnish rational 

justification for it to the Employer. 

 
5.        One Bid per Bidder 

 
5.1      Each Bidder shall submit only one Bid for one work. A Bidder who submits 

more  than  one  Bid  for  one  work  will  cause  the  proposals  with  the  Bidder's 

participation to be disqualified. 
 
 

6.        Cost of Bidding 
 

6.1      The Bidder shall bear all costs associated with the preparation and submission 

of his Bid, and the Employer will, in no case, be responsible or liable for those costs. 
 
 

7.        Site Visit 
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7.1      The Bidder, at his own cost, responsibility and risk, is encouraged to visit, 

examine and familiarise himself with the Site of Works.The Bidder acknowledges that 

prior to the submission of the bid, the Bidder/Contractor has, after a complete and 

careful examination, made an independent evaluation of the Scope of the Project, 

Specifications and  Standards of  design, construction and  maintenance,  Site,  local 

conditions,  physical  qualities  of  ground,  subsoil  and  geology,  suitability  and 

availability of access routes to the Site and all information provided by the Employer 

or obtained, procured or gathered otherwise, and has determined to its satisfaction the 

accuracy or otherwise thereof and the nature and extent of difficulties, risks and 

hazards as are likely to arise or may be faced by it in the course of performance of its 

obligations hereunder. The Employer makes no representation whatsoever, express, 

implicit or otherwise, regarding the accuracy, adequacy, correctness, reliability and/or 

completeness of any assessment, assumptions, statement or information provided by it 

and the Bidder confirms that it shall have no claim whatsoever against the Employer in 

this regard. 
 
 

B. Bidding Documents 

 
8.        Content of Bidding Documents 

 
8.1      The  set  of  bidding documents  comprises  the  documents  listed  below  and 

addenda issued in accordance with Clause 10 of ITB. 
 

1 Notice Inviting Tender 
 

2. Instructions to Bidders 
 

3 Qualification Information 

4 Conditions of Contract 
 

(Part I General Conditions of Contract, and Contract Data; Part II Special 

Conditions of Contract) 
 

5 Specifications 

6 Drawings 
 

7 Bill of Quantities 
 

8 Form of Bid 

9 Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with 

the Work, 
 

10 Forms of Securities and Form of Unconditional Bank Guarantee. 
 

 

8.2. The bid document is available online on the website 

http://www.pmgsytendersuk.gov.in. The  bid document can  be  downloaded free  of 

cost, however, the bidder is required to submit Demand Draft towards cost of bid 

document in favour of the name given in the Bid Data Sheet. 

 
8.3      The bidder is expected to examine carefully all instructions, conditions of 

contract, contract data, forms, terms and specifications, bill of quantities, forms and 

http://www.pmgsytendersuk.gov.in/
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drawings in  the  Bid  Document.  Failure  to  comply with  the  requirements of  Bid 

Documents shall be at the bidder’s own risk. Pursuant to clause 25 hereof, bids, which 

are not substantially responsive to the requirements of the Bid Documents, shall be 

rejected. 

 
9.        Clarification of Bidding Documents and Pre-bid Meeting 

 
9.1      The electronic bidding system provides for online clarification. A prospective 

Bidder requiring any clarification of the bidding documents may notify online the 

Authority inviting the bid. The Authority inviting bid will respond to any request (s) 

for clarification received earlier than 10 days prior to the deadline for submission of 

bids. Description of clarification sought and the response of the Authority inviting the 

bid will be uploaded for information of the public or other bidders without identifying 

the source of request for clarification. 

 
9.2      If a pre-bid meeting is to be held, the bidder or his authorized representative is 

invited to attend it. Its date, time and address are given in the Appendix to ITB. 

 
9.3      The purpose of the meeting will be to clarify issues and to answer questions on 

any matter that may be raised at that stage. 

 
9.4      Minutes of the meeting, including the text of the questions raised (without 

identifying the source of the enquiry) and the responses given will be uploaded for 

information of the public or other bidders.   Any modifications of the bidding 

documents listed in Clause 8.1 of ITB, which may become necessary as a result of the 

pre-bid meeting shall be made by the Employer exclusively through the issue of an 

Addendum pursuant to Clause 10 of ITB and not through the minutes of the pre-bid 

meeting. 

 
9.5      Non-attendance at the pre-bid meeting will not be a cause for disqualification 

of a bidder. 
 

 

10.      Amendment of Bidding Documents 
 

10.1    Before the deadline for submission of bids, the Employer may modify the 

bidding documents by issuing online corrigendum. The corrigendum will appear on 

the web page of the website www.pmgsytendersuk.gov.in under the “Latest 

Corrigendum” and e-mail notification is also automatically sent to those bidders who 

have moved this tender to their “My tenders” area. 

 
10.2    Any addendum thus issued shall be part of the bidding documents and shall be 

deemed to have been communicated to all the bidders who have moved this tender to 

their “My Tenders” area. In case any addendum/ Corrigendum, the system will 

automatically send e-mail to all bidders who have downloaded the bidding document. 

http://www.pmgsytendersuk.gov.in/
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10.3    To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer shall extend, as necessary, the deadline 

for submission of bids, in accordance with Clause 20.2 of ITB. 

 
C. Preparation of Bids 

 
11.      Language of Bid 

 
11.1    All documents relating to the Bid shall be in the language specified in the 

Appendix to ITB. 

 
12.       Documents Comprising the Bid 

 
12.1    The Bid submitted by the Bidder shall be in two separate parts: 

 
Part I This shall be named Technical Qualification Part of Bid and shall comprise of: 

 

 

I.   Form of bid for Part I of the bid, as per format given in section 6 (to be 

submitted online). 
 

II.  Scanned copy of the Demand Draft for the cost of the bidding documents. 

III.  Scanned copy of the Bid Security in any of the forms as specified in clause 

16.2 of ITB. 
 

IV.  Authorized address and contact details of the Bidder having the following 

information: 
 

Address of communication: 

Telephone No.(s): Office: 

Mobile No.: 

Facsimile (FAX) No.: 
 

Electronic Mail Identification (E-mail ID): 
 

V.  Qualification information, supporting documents, scanned  copy of  original 

affidavit and undertaking as specified in Clause 4 of ITB. 

VI.  Undertaking that the bid shall remain valid for the period specified in clause 

15.1of ITB. 

VII.  Any other information/documents required to be completed and submitted by 

bidders, as specified in the Appendix to ITB, and 

VIII.  Scanned copy of the affidavit affirming that information he has furnished in the 

bidding document is correct to the best of knowledge and belief of the bidder. 

Part II. It shall be named Technical-Financial Part of Bid and shall comprise of: 

(i) Form of Bid for Part-II of the bid as specified in Section 6; 
(ii) Priced bill of quantities for items specified in Section 7; 
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12.2    The documents and details mentioned in clause 12.1 Part I above shall be 

submitted online on website www.pmgsytenders.gov.in. Details and process of online 

submission of the tender and relevant documents are given in the website mentioned 

above. The above are to be submitted in the manner as prescribed below: 

 
(a)       The following details shall be entered on line in the prescribed formats: 

(i)    Form of bid for Technical Qualification Part I of the bid, as per format 

given in Section 6. 

 
(ii)  Form of bid for Technical-Financial Part II of the bid, as per format given 

in Section 6. The entry of rates for individual items of work for the work 

shall be made by the bidder on line. 

 
(b)  Scanned copies of the following documents shall be uploaded on the website 

www.pmgsytendersuk.gov.in at the appropriate place. 

(i)   Demand Draft towards the Cost of Bid Document (Clause 8.2 of ITB) 

(ii)  Bid Security in any of the forms specified in ITB (Clause 16 of ITB) 

(iii) Copy of PAN Card issued by Income Tax Authorities (Clause 4.4 of ITB) 

(iv) Contractor Registration certificate (Clause 3 of ITB) 

(v)   Annual Turnover Certificate from Chartered Accountant for last five 

financial  years  with breakup of  civil  works and total  works in  each 

financial year. (Clause 4.4 of ITB) 

(vi) Affidavit regarding correctness of certificates (Clause 4.4 of ITB) 

(vii) Any other documents as specified by the State in the Bid Data Sheet 

 
(c)  Scanned copies of the Certificates showing details of similar nature of works, 

work in hand and machineries owned or on lease or possessed on hire should be 

uploaded after converting the same to PDF. 

 
(i)   Similar nature of works executed (Clause 4.4 of ITB) 

(ii)   Works in hand (Clause 4.4 of ITB) 

(iii) Machineries owned/brought on hire/ lease (Clause 4.4 of ITB) 

 
(d)  Submission of Original Documents: The bidders are required to submit (i) original 

Demand Draft towards the cost of bid document and (ii) original bid security in 

approved form and (iii) original affidavit regarding correctness of information 

furnished with bid document as per provisions of Clause 4.4 B (a)(ii) of ITB with 

the office specified in the Bid Data Sheet, on a date not later than three working 

days  after  the  opening  of  technical  qualification  part  of  the  Bid,  either  by 

registered post or by hand.    These documents must match the scanned copies 

submitted along with the bids online.  In case, of any deficiency in this respect, it 

will be treated as mis-representation by such bidder.  Such a bidder shall be liable 

to be debarred for participating in bids under PMGSY for five years. 

 
12.3    The  following documents,  which  are  not  submitted  with  the  bid,  will  be 

deemed to be part of the bid. 

 
Section           Particulars 

http://www.pmgsytenders.gov.in/
http://www.pmgsytendersuk.gov.in/
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1                     Notice Inviting Tender 
 

2                     Instructions to Bidders 

3.                    Conditions of Contract 
 

4.                    Contract Data 
 

5.                    Specifications 

6.                    Drawings 
 

 
13.      Bid Prices 

 
13.1    The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, 

based on the priced Bill of Quantities submitted by the Bidder online. 

 
13.2    The Bidder shall make online entries to fill the Item Rates in Bill of Quantities. 

as specified in the Appendix to ITB; only the same option is allowed to all the 

Bidders. The Bidder is not required to quote his rate for Performance Based 

Maintenance.   The rates to be paid for Performance Based Maintenance by the 

Employer are indicated in the Bill of Quantities. 
 

Item Rate Method requires the bidder to quote rates and prices for all items of the 

Works described in the Bill of Quantities. The items for which no rate or price is 

entered by the Bidder will not be paid for by the Employer when executed and shall be 

deemed covered by the other rates and prices in the Bill of Quantities. 
 

Upon numerical entry, the amount in words would automatically appear and upon 

entry of rates in items of work, total bid price would automatically be calculated by the 

system and would be displayed. 
 

 

13.3    All duties, taxes, royalties and other levies payable by the Contractor under the 

Contract, or for any other cause, shall be included in the rates, prices, and total Bid 

price submitted by the Bidder. 

 
13.4    The rates and prices quoted by the Bidder shall be fixed for the duration of the 

Contract and shall not be subject to adjustment. 

 
14.      Currencies of Bid 

 
14.1    The unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees. 

 
15.      Bid Validity 

 
15.1    Bids shall remain valid for a period of not less than ninety days after the 

deadline date for bid submission specified in ITB.   A bid valid for a shorter period 

shall be rejected by the Employer as non-responsive. 
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15.2    In exceptional circumstances, prior to expiry of the original time limit, the 

Employer  may  request  that  the  bidders  may  extend  the  period  of  validity for  a 

specified additional period.  The request and the bidders’ responses shall be made in 

writing or by cable.   A bidder may refuse the request without forfeiting his Bid 

Security.  A bidder agreeing to the request will not be required or permitted to modify 

his bid, but will be required to extend the validity of his Bid Security for a period of 

the extension, and in compliance with Clause 16 of ITB in all respects.   For the 

extended period, the bidder will be paid by the employer an interest on the amount of 

bid security at the rate equal to base rate of State Bank of India applicable on the date 

of expiry of the original time limit. 
 
 

16.      Bid Security 
16.1     The Bidder shall furnish, as part of the Bid, Bid Security, in the amount 

specified in the Appendix to ITB. 

 
16.2    The Bid Security shall be in the form of Fixed Deposit Receipt of a scheduled 

commercial bank, issued in favour of the name given in the Appendix to ITB. The 

Fixed Deposit Receipt shall be valid for minimum 45days beyond the validity of bid. 

Other forms of Bid Security acceptable to the Employer are stated in the Appendix to 

ITB. 

 
16.3    Any bid not accompanied by an acceptable Bid Security, unless exempted in 

terms given in the Appendix to ITB and not secured as indicated in sub-clause 16.1 

and 16.2, shall be rejected by the Employer as non-responsive. 

 
16.4    The Bid Security of unsuccessful bidders will be returned within 28 days of the 

end of the Bid validity period specified in Clause 15.1 of ITB. 

 
16.5    The Bid Security of the successful Bidder will be discharged when the Bidder 

has signed the Agreement and furnished the required Performance Security. 

 
16.6    The Bid Security may be forfeited: 

 
(a)       if   the   Bidder   withdraws   the   Bid   after   bid   opening   (technical 

qualification bid) during the period of Bid validity; 
 

(b)       in  the  case  of  a  successful  Bidder,  if  the  Bidder  fails  within  the 

specified time limit to 
 

(i)    sign the Agreement; and/or 

(ii)    furnish the required Performance Security. 
 
 

17.      Alternative Proposals by Bidders 
 

17.1    Bidders shall submit offers that comply with the requirements of the bidding 

documents, including the Bill of Quantities and the basic technical design as indicated 

in the drawings and specifications. Alternative proposals will be rejected as non- 

responsive. 
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D. Online Submission of Bids 
 

 

18.      Bidding through E-Tendering System: 
 

 
18.1    The bidding under this contract is electronic bid submission through website 

www.pmgsytendersuk.gov.in. Detailed guidelines for viewing bids and 

submission of online bids are given on the website.  The Invitation for Bids 

under PMGSY is published on this website. Any citizen or prospective bidder 

can logon to this website and view the Invitation for Bids and can view the 

details of works for which bids are invited. The prospective bidder can submit 

bids online; however, the bidder is required to have enrolment/registration in 

the website and should have valid Digital Signature Certificate (DSC) in the 

form of smart card/e- token. The DSC can be obtained from any authorized 

certifying agencies. The bidder should register in the web site 

www.pmgsytendersuk.gov.in using  the  relevant  option  available.  Then  the 

Digital Signature registration has to be done with the e-token, after logging 

into the site. After this, the bidder can login the site through the secured login 

by entering the password of the e-token and the user id/ password chosen 

during registration. 
 

After getting the bid schedules, the Bidder should go through them carefully 

and then submit the documents as asked, otherwise, the bid will be rejected. 
 

18.2    The  completed  bid  comprising of  documents  indicated  in  ITB  clause  12, 

should be uploaded on the website given above through e-tendering along with 

scanned copies of requisite certificates as are mentioned in different sections in 

the bidding document and scanned copies of the Bid Document, Demand Draft 

and Bid Security in approved form. 
 

18.3    The  bidder shall  furnish information as  described in  the  Form of  Bid  on 

commissions or gratuities, if any, paid or to be paid to agents relating to the 

Bid, and to contract execution if the bidder is awarded the contract. 
 

 
19.      Electronic Submission of Bids: 

 
 

19.1    The bidder shall submit online two separate files.   Part I, marked as Part I: 

Technical  Qualification  Part  and  Part  II;  marked  as  Part  II:  Technical- 

Financial Part.  The above files will have markings as given in the Bid Data 

Sheet. 
 

The contents of the Technical Qualification and Technical Financial bid shall 

be as specified in clause 12 of the ITB.  All the documents are required to be 

signed digitally by the bidder. After electronic on line bid submission, the 

system generates a unique bid identification number which is time stamped. 

This shall be treated as acknowledgement of bid submission. 
 
 

20.      Deadline for Submission of Bids 

http://www.pmgsytendersuk.gov.in/
http://www.pmgsytendersuk.gov.in/
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20.1    Complete Bids in two parts as per clause 19 above must be submitted by the 

Bidder online not later than the date and time indicated in the Appendix to 

ITB. 

 
20.2    The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10.3 of ITB. In such case all rights and 

obligations of the Employer and the bidders previously subject to the original 

deadline will then be subject to the new deadline. 

 
21.      Modification/ Withdrawal/Late Bids 

 
21.1    The electronic bidding system would not allow any late submission of bids 

after due date and time as per server time. 

 
21.2    Bidders may modify their bids by uploading their request for modification 

before the deadline for submission of bids.  For this, the bidder need not make any 

additional payment towards the cost of tender document. For bid modification and 

consequential re-submission, the bidder is not required to withdraw his bid submitted 

earlier. The last modified bid submitted by the bidder within the bid submission time 

shall be considered as the bid. For this purpose, modification/withdrawal by other 

means will not be accepted. In online system of bid submission, the modification and 

consequential re-submission of bids is allowed any number of times. The bidders may 

withdraw his bid by uploading their request before the deadline for submission of bids; 

however, if the bid is withdrawn, the re-submission of the bid is not allowed. 

 
21.3    No bid shall be modified or withdrawn after the deadline of submission of bids. 

 
21.4    Withdrawal or modification of a bid between the deadline for submission of 

bids and the expiration of the original period of bid validity specified in clause 15.1 

above or as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid 

Security pursuant to Clause 16. 

 
E. Bid Opening and Evaluation 

 
22. Bid Opening 

 
22.1    The Employer inviting the bids or its authorised representative will open the 

bids online and this could be viewed by the bidders also online. In the event of the 

specified date for the Opening of bids being declared a holiday for the Employer, the 

Bids will be opened at the appointed time and location on the next working day. 

 
22.2    The file containing the Part-I of the bid will be opened first. 

 
22.3    In all cases, the amount of Bid Security, cost of bid documents, and the validity 

of the bid shall be scrutinized. Thereafter, the bidders’ names and such other details as 

the  Employer  may  consider  appropriate,  will  be  notified  as  Part-I  bid  opening 

summary by the Authority inviting bids at the online opening. A separate electronic 

summary of the opening is generated and kept on-line. 
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22.4    The Employer will also prepare minutes of the Bid opening, including the 

information disclosed in accordance with Clause 22.3 of ITB and upload the same for 

viewing online. 

 
22.5    Evaluation  of  Part-I  of  bids  with  respect  to  Bid  Security,  qualification 

information and other information furnished in Part I of the bid in pursuant to Clause 

12.1 of ITB, shall be taken up and completed within five working days of the date of 

bid opening, and a list will be drawn up of the qualified bidders whose Part- II of bids 

are eligible for opening. 

 
22.6    The result of evaluation of Part-I of the Bids shall be made public on e- 

procurement systems following which there will be a period of five working days 

during which any bidder may submit complaint which shall be considered for 

resolution before opening Part-II of the bid. 

 
22.7    The Employer shall inform the bidders, who have qualified during evaluation 

of Part I of bids, of the date, time of online opening of Part II of the bid, if the 

specified date of opening of financial bid is changed. In the event of the specified date 

being declared a holiday for the Employer, the bids will be opened at the appointed 

time and location on the next working day. 

 
22.8    Part II of bids of only those bidders will be opened online, who have qualified 

in Part I of the bid. The bidders’ names, the Bid prices, the total amount of each bid, 

and such other details as the Employer may consider appropriate will be notified 

online by the Employer at the time of bid opening. 

 
22.9    The Employer shall prepare the minutes of the online opening of Part-II of the 

Bids and upload the same for viewing online. 

 
23.      Process to be Confidential 

 
23.1    Information   relating   to   the   examination,   clarification,   evaluation,   and 

comparison of bids and recommendations for the award of a contract shall not be 

disclosed to bidders or any other persons not officially concerned with such process 

until the award to the successful Bidder has been announced. Any attempt by a Bidder 

to influence the Employer’s processing of bids or award decisions may result in the 

rejection of his Bid 

 
24.      Clarification of Bids and Contacting the Employer 

 
24.1    No Bidder shall contact the Employer on any matter relating to its bid from the 

time of the bid opening to the time the contract is awarded. If the bidder wishes to 

bring additional information to the notice of the Employer, it should do so in writing. 

 
24.2     Any attempt by the bidder to influence the Employer’s bid evaluation, bid 

comparison or contract award decision may result in the rejection of his bid. 
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25.      Examination of Bids and Determination of Responsiveness 
 

25.1    During the detailed evaluation of “Part-I of Bids”, the Employer will determine 

whether each Bid (a) meets the eligibility criteria defined in Clauses 3 and 4; (b) has 

been properly signed; (c) is accompanied by the required securities; and (d) is 

substantially responsive to the requirements of the bidding documents. During the 

detailed evaluation of the “Part-II of Bids”, the responsiveness of the bids will be 

further determined with respect to the remaining bid conditions, i.e., priced bill of 

quantities, technical specifications and drawings. 

 
25.2    A substantially responsive “Financial Bid” is one which conforms to all the 

terms, conditions, and specifications of the bidding documents, without material 

deviation or reservation. A material deviation or reservation is one (a) which affects in 

any substantial way the scope, quality, or performance of the Works; (b) which limits 

in any substantial way, inconsistent with the bidding documents, the Employer’s rights 

or the Bidder’s obligations under the Contract; or (c) whose rectification would affect 

unfairly the competitive position of other bidders presenting substantially responsive 

bids. 

 
25.3    If a Bid is not substantially responsive, it will be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the 

nonconforming deviation or reservation. 
 

 
26.      Evaluation and Comparison of Bids 

 
26.1    The  Employer will  evaluate  and  compare  only the  bids  determined  to  be 

substantially responsive in accordance with Clause 25 of ITB. 

 
26.2    In evaluating the bids, the Employer will determine for each Bid, the evaluated 

Bid price by adjusting the bid price through making an appropriate adjustment for any 

other acceptable variation, deviations or price modifications offered in accordance 

with sub-clause 21of ITB. 

 
26.3     If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer’s estimate of the cost of work to be  performed under the contract, the 

Employer may require the Bidder to produce detailed price analysis for any or all 

items of the Bill of Quantities, to demonstrate the internal consistency of those prices. 

After evaluation of the price analysis, the Employer may require that the amount of the 

Performance Security set forth in Clause 30 of ITB be increased at the expense of the 

successful Bidder to a level sufficient to protect the Employer against financial loss in 

the event of default of the successful Bidder under the Contract. The amount of the 

increased  Performance  Security  shall  be  decided  at  the  sole  discretion  of  the 

Employer, which shall be final, binding and conclusive on the bidder. 
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F. Award of Contract 
 

27.      Award Criteria 
 

27.1    Subject to Clause 30 of ITB, the Employer will award the Contract to the 

Bidder whose Bid has been determined: 
 

(i)  to be substantially responsive to the bidding documents and who has offered 

the lowest evaluated Bid price, provided that such Bidder has been determined 

to be (a) eligible in accordance with the provisions of Clause 3 of ITB, and (b) 

qualified in accordance with the provisions of Clause 4 of ITB; and 
 

(ii)  to be within the available bid capacity adjusted to account for his bid price 

which is evaluated the lowest in any of the packages opened earlier than the 

one under consideration. 
 

28.      Employer’s Right to accept any Bid and to Reject any or all Bids 

28.1    Notwithstanding Clause 27 above, the Employer reserves the right to accept or 

reject any Bid, and to cancel the bidding process and reject all bids, at any time prior 

to the award of Contract, without thereby incurring any liability to the affected Bidder 

or bidders or any obligation to inform the affected Bidder or bidders of the grounds for 

the Employer’s action. 

 
29.    Notification of Award and Signing of Agreement 

 
29.1  The bidder whose Bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by cable, telex or facsimile 

confirmed  by registered  letter.  This  letter  (hereinafter  and  in  the  Part  I  General 

Conditions of Contract called the “Letter of Acceptance”) will state the sum that the 

Employer will pay to the Contractor in consideration of the execution, completion by 

the Contractor as prescribed  by  the  Contract  (hereinafter  and  in  the  Contract  

called  the  “Contract Price”). 

 
29.2    The notification of award will constitute the formation of the Contract, subject 

only to the furnishing of a Performance Security in accordance with the provisions of 

Clause 30. 

 
29.3.   The Agreement will incorporate all agreements between the Employer and the 

successful Bidder. It will be signed by the Employer and the successful Bidder after 

the Performance Security is furnished. 

 
29.4    Upon the furnishing by the successful Bidder of the Performance Security, the 

Employer will promptly notify the other Bidders that their Bids have been 

unsuccessful. 

 
30.      Performance Security 
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30.1   The successful bidder/Contractor shall provide to the Employer, a total 

Performance Security of 5% (five percent) of the Contract Price, for a period of 5 

years and the time of completion of construction work plus additional security for 

unbalanced bids in accordance with clause 26.3 of ITB and Clause 46 Part-I General 

Conditions of Contract. 

 
Within 10 days after receipt of Letter of Acceptance but before signing the contract, a 

Performance Security of two and a half percent of Contract Price plus additional 

security for unbalanced bids in accordance with clause 26.3 of ITB and Clause 46 Part 

1 General Conditions of Contract shall be delivered by the successful bidder to the 

Employer. 

 
The Employer shall retain remaining two and a half percent Performance Security 

from each payment due to the Contractor until completion of the whole of the 

construction works (except advance payment as per Clause 45 of General Conditions 

of Contract). 

 
30.2    Performance  Security  of  two  and  a  half  percent  to  be  delivered  by  the 

successful bidder after the receipt of Letter of Acceptance shall be either in the form of 

a Bank Guarantee or Fixed Deposit Receipts in the name of Employer/PIU, from a 

scheduled commercial bank. 

 
If the Performance Security is in the form of a Bank Guarantee, the period of 

validity of Bank Guarantee of two and a half percent of Contract Price could be one 

year initially, however, the Contractor shall get this Bank Guarantee extended in such 

a way that an amount equal to the requisite Performance Security is always available 

with the Employer until 45 days after the lapse of Defects Liability Period.   If the 

Contractor fails to maintain above Performance Security, the Employer would recover 

the same from any dues payable to the Contractor. 

 
30.3    Failure of successful bidder to comply with the requirement of delivery of 

Performance Security of two and a half percent of Contract Price plus additional 

security for unbalanced bids as per provisions of Clause 30.1shall constitute sufficient 

ground for cancellation of award and forfeiture of the Bid Security.  Such successful 

bidder who fails to comply with the above requirements is liable to be debarred from 

participating in bids under PMGSY for a period of one year. 

 
31.      Advances 

 

The Employer will provide Mobilization Advance and Advance against the security of 

equipment as provided in Part I General Conditions of Contract. 

 
32.      Corrupt or Fraudulent Practices 

 
32.1    The Employer requires the Bidders/Contractors to strictly observe the laws 

against fraud and corruption in force in India, namely, Prevention of Corruption Act, 

1988. 
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32.2    It is required that each Bidder/Contractor (including their respective officers, 

employees and sub-contractors) adhere to the highest ethical standards, and report to 

the Government / Department all suspected acts of fraud or corruption or coercion or 

collusion of which it has knowledge or becomes aware, during the tendering process 

and throughout the negotiation or award of a contract. 

 
32.3    The Bidder(s)/Contractor(s) commit himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during his 

participation in the Tender process and during the Contract execution: 

(a)       The  Bidder(s)/Contractor(s) will  not,  directly  or  through  any  other 

person or firm, offer, promise or give to any employee of the Employer 

involved in the Tender process or execution of the Contract or to any 

third person any material or other benefit which he/she is not legally 

entitled to, in order to obtain in exchange any advantage of any kind 

whatsoever during the Tender process or during the execution of the 

Contract. 

 
(b)       The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. 

This applies in particular to prices, specifications, certifications, 

subsidiary contracts, submission or non-submission of bids or any other 

actions to restrict competitiveness or to cartelize in the bidding process. 

 
(c)       The  Bidder(s)/Contractor(s) will  not  commit  any offence under the 

relevant IPC/PC Act. Further the Bidder(s)/Contractor(s) will not use 

improperly, (for the purpose of competition or personal gain), or pass 

on to others, any information or documents provided by the Employer 

as part of the business relationship, regarding plans, technical proposals 

and business details, including information contained or transmitted 

electronically. 

 
(d)       The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any 

and all payments he has made, is committed to or intends to make to 

agents,  brokers  or  any  other  intermediaries  in  connection  with  the 

award of the Contract. 

 
32.4    The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

 
32.5    The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm indulge in Fraudulent Practice, which means a willful misrepresentation or 

omission of facts or submission of fake/forged documents in order to induce public 

official to act in reliance thereof, with the purpose of obtaining unjust advantage by or 

causing damage to justified interest of others and/or to influence the procurement 

process to the detriment of the Government interests. And, this includes collusive 

practice among Bidders (prior to or after bid submission) designed to establish bid 

process at artificial non-competitive levels and to deprive the Employer of the benefits 

of free and open competition. 
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32.6     The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm use Coercive Practices (means the act of obtaining something, compelling an 

action or influencing a decision through intimidation, threat or the use of force directly 

or indirectly, where potential or actual injury may befall upon a person, his/ her 

reputation or property to influence their participation in the tendering process). 

 
32.7    Without prejudice to any rights that may be available to the Employer under 

law or the Contract or its established policies and laid down procedures, the Employer 

shall have the following rights in case of breach under Clauses 32.1 to 32.6 above by 

the  Bidder(s)/Contractor(s) and  the  Bidder/  Contractor  accepts  and  undertakes  to 

respect and uphold the Employer absolute right: 
 
 
 
 

(a) If the Bidder(s)/Contractor(s), either before award or during execution of 

Contract has committed a transgression through a violation of Clauses 32.1 

to  32.6  above  or  in  any  other  form,  such  as  to  put  his  reliability or 

credibility in question, the Employer after giving proper opportunity to the 

Bidder(s)/Contractor(s) shall have powers to disqualify the 

Bidder(s)/Contractor(s) from the Tender process or terminate the Contract, 

if already executed or exclude the Bidder/Contractor from future contract 

award processes. 
 

 
 

(b) Forfeiture  of  Bid  Security/Performance  Security:  If  the  Employer  has 

disqualified the Bidder(s) from the Tender process prior to the award of the 

Contract or terminated the Contract or has accrued the right to terminate 

the Contract, the Employer apart from exercising any legal rights that may 

have accrued to the Employer, may in its considered opinion forfeit the 

entire amount of Bid Security and Performance Security of the 

Bidder/Contractor             as             the             case             may             be. 
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Annexure I 
 

Provisions required to be Included in the Joint Venture Agreement 

 
If the application is made by a joint venture of two or more firms, the evidence 

of clear mandate (i.e. in the form of respective Board Resolution duly authenticated by 

competent authority*) by such two or more firms willing to form Joint Venture among 

themselves for the specified projects should accompany duly recognizing their 

respective authorized signatories signing for and on behalf of the respective Firms for 

the purpose of forming the Joint Venture. A certified copy of the power of attorney to 

the authorized representatives, signed by legally authorized signatories of all the firms 

of the joint venture shall accompany the application. The JV Agreement shall be 

signed by the authorized representative of the joint venture. The JV Agreement shall 

need to be submitted consisting but not limited to the following provisions: 

 
a. Name, style and Project(s) specific JV with Head Office address 

b. Extent (or Equity) of participation of each party in the JV 

c. Commitment of each party to furnish the Bond money (i.e. Bid Security, 

performance Security and security for Mobilization advance) to the extent of his 

participation in the JV 

d. Responsibility of each Partner of JV (in terms of Physical and Financial 

involvement) 

e. Working Capital arrangement of JV 

f.  Operation of separate Bank account in the name of JV to be operated by at least one 

foreign partner and one local partner. In case of JV among local partners, both the 

partners are required to operate. 

g  Provision for cure in case of non-performance of responsibility by any party of the 

JV. 

h. Provision that NEITHER party of the JV shall be allowed to sign, pledge, sell or 

otherwise dispose all or part of its respective interests in JV to any party including 

existing partner(s) of the JV The Employer derives right for any consequent action 

(including blacklisting) against any or all JV partners in case of any breach in this 

regard. 

i. Management Structure of JV with details 

j. Lead Partner to be identified who shall be empowered by the JV to incur liabilities 

on behalf of JV 

k.  Parties/firms committing themselves  to  the  Employer for  jointly and  severally 

responsible for the intended works 

l. The Power of Attorney shall be duly notarized. 

m. Any other relevant details 
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Appendix to ITB 
The Employer should fill out this Appendix to ITB before issuing the bidding documents. 

The insertions should correspond to the information provided in the Invitation for Bids. 
 

Instructions to Bidders 

Clause Reference 

 
(1.1)                                 The Employer is Uttarakhand Rural Road Development 

Agency (URRDA) through Chief Executive Director, 

WAPCOS Ltd.,76-C, Sector 18, Gurugram, Haryana 
(1.1)                                 The Works is Construction of an alternate route of Jakhol to Liwari 

Motor Road (3.95 Km to 6.90 Km), Stage-I & II 

(1.1)                                 Identification No. of the Works is: 

 (2.1)                                 The State is Uttarakhand. 

(3.1) 
 

 
 
 
 
 

(4.1) 

(4.2) 

Eligible Bidders are: Class A or above registered with 

PWD/CPWD or equivalent. Non-registered bidders may 

submit bids; however, the successful bidders must get registered 

in appropriate class with appropriate authorities before signing 

the contract. 

Instruction as per I.T.B Annexure are to be followed. 
In reference to the 4.2(b), Turn Over certificate (Monetary Value) of 

civil construction work and in reference to 4.2(f), documents related to 

financial standing of bidder i.e. Profit & Loss Account, Balance Sheet, 

ITR etc. for last three years are mandatory to be submitted for 

qualification.  However,  bidders  submitting  documents  for  last  five 

year's period and if they are eligible on the basis of these documents 

related to last fourth or fifth year, shall be considered for qualification. 
 

 
(4.4 A) (b) 

(4.4 B)(a)(iii) 

NA  [insert the amount if it is more than one-third of the 

estimated cost of works.] 

Other Certificates required with the bid are: 

1:Income Tax Return for last three years. 

2: Trade Tax Registration. 

(4.4. B) (b)(i)                  The key equipments for road works and field testing laboratory 

Road Works are: 

Stage-I 
Construction Equipments: 
Hydraulic Excavator 70 HP- 2 Nos. 
Air Compressor 140 CF – 2 Nos. 
Concrete Mixer 0.30 Cum- 1 No. 
Concrete Vibrator 1 HP- 2 Nos. 
Tipper 3 Cum- 6 Nos. 
Water Tanker 3 KL- 2 Nos. 
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Tractor- 2 Nos. 

Road Roller- 1 Nos. 
 

For Field Laboratory Testing: 
Camber Plate- 2 Nos. 

Aggregate Impact Test Apparatus- 1 Nos. 
Sieves (Course & Fine- 1 Set 
Flakiness and Elongation Test Gauges- 1 Each 
Enamelled Trays (Assorted Size)- 6 Nos. 
Hot Plates /Alternative arrangements- 1 No. 
Digital Balance 15 Kgs. X 1 gm- 1 No. 
Digital Balance 2 Kgs. X 0.5 gm- 1 No. 
Ghat Tracer- 2 Nos. Sprit Level- 1 No. 
Calibrated Jars 500 mm, 1000 ml- 1 Each 

Slump Cone- 1 No. 

 
Stage-II 
Construction Equipments: 
Hydraulic Excavator 70 HP- 1 Nos. 
Air Compressor 140 CF – 1 Nos. 
Concrete Mixer 0.30 Cum- 1 No. 
Concrete Vibrator 1 HP- 2 Nos. 
Tipper 3 Cum- 4 Nos. 
Water Tanker 3 KL- 3 Nos. 
Tractor- 3 Nos. 
Road Roller- 3 Nos. 
Mini Hot Mix Plant /MIXOL Batteries- 1 No. 

 
For Field Laboratory Testing: 
Camber Plate- 2 Nos. 

Aggregate Impact Test Apparatus- 1 Nos. 
Sieves (Course & Fine- 1 Set 
Flakiness and Elongation Test Gauges- 1 Each 
Enamelled Trays (Assorted Size)- 6 Nos. 
Hot Plates /Alternative arrangements- 1 No. 
Bitumen Extractor and Commercial Benzene / TCE- 1 No. 
Digital Balance 15 Kgs. X 1 gm- 1 No. 
Digital Balance 2 Kgs. X 0.5 gm- 1 No. 
Digital Thermometer (0-300 0C)- 2 Nos. 
Liquid limit and P.I. Apparatus- 1 No. 
Ghat Tracer- 1 Nos. 
Sprit Level- 1 No. 
Calibrated Jars 500 mm, 1000 ml- 1 Each 
Compression Testing Machine (Hand operated)- 1000 KN- 1 No. 
Slump Cone- 1 No. 

 
Stage- I & II Construction 

Equipments: Hydraulic 

Excavator 70 HP- 2 Nos. Air 

Compressor 140 CF – 2 Nos. 
Concrete Mixer 0.30 Cum- 1 No. 
Concrete Vibrator 1 HP- 2 Nos. 
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Tipper 3 Cum- 4 Nos. 
Water Tanker 3 KL- 3 Nos. 
Tractor- 3 Nos. 
Road Roller- 3 Nos. 
Mini Hot Mix Plant /MIXOL Batteries- 1 No. 

 
For Field Laboratory Testing: 
Camber Plate- 2 Nos. 
Aggregate Impact Test Apparatus- 1 Nos. 
Sieves (Course & Fine)- 1 Set 
Flakiness and Elongation Test Gauges- 1 Each 
Enamelled Trays (Assorted Size)- 6 Nos. 
Hot Plates /Alternative arrangements- 1 No. 
Bitumen Extractor and Commercial Benzene / TCE- 1 No. 
Digital Balance 15 Kgs. X 1 gm- 1 No. 
Digital Balance 2 Kgs. X 0.5 gm- 1 No. 
Digital Thermometer (0-300 0C)- 2 Nos. 
Liquid limit and P.I. Apparatus- 1 No. 
Ghat Tracer- 1 Nos. 
Sprit Level- 1 No. 
Calibrated Jars 500 mm, 1000 ml- 1 Each 
Compression Testing Machine (Hand operated)- 1000 KN- 1 No. 
Slump Cone- 1 No. 

 
Bridge: 
Construction Equipments: 
Hydraulic Excavator 70 HP- 1 Nos. 
Air Compressor 140 CF – 1 Nos. 
Concrete Mixer 0.30 Cum- 1 No. 
Concrete Vibrator 1 HP- 2 Nos. 
Tipper 3 Cum- 2 Nos. 
Water Tanker 3 KL- 2 Nos. 
Tractor- 2 Nos. 
Rivet Gun- 1 No. 

 
For Field Laboratory Testing: 
Aggregate Impact Test Apparatus- 1 Nos. 
Sieves (Course & Fine)- 1 Set 
Flakiness and Elongation Test Gauges- 1 Each 
Enamelled Trays (Assorted Size)- 6 Nos. 
Hot Plates /Alternative arrangements- 1 No. 
Digital Balance 15 Kgs. X 1 gm- 1 No. 
Digital Balance 2 Kgs. X 0.5 gm- 1 No. 
Auto Level with Gauge Staff- 1 No. 
Sprit Level- 1 No. 
Calibrated Jars 500 mm, 1000 ml- 1 Each 
Compression Testing Machine (Hand operated)- 1000 KN- 1 No. 
Slump Cone- 1 No. 

 

 

Note: (a) The bidder must produce the following documentary 

evidence in support of his availability of the above equipment: 

1.  Purchase Invoice/documentary proof regarding 
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equipments available on lease or on hire. 

(4.4 B) (b)( ii)                 The Number of Technical personnel, Qualifications and 

Experience will be as follows : A. 

The Technical Personnel are: 

[Cl. 9.2 of General Conditions of Contract] 

Technical Personnel Number Experience     in 

Road Works 

A. Degree Holder in Civil 

Engineering 

B. Diploma Holder in Civil 

Engineering 

C. Others (Specify) 

01 

 
02 for 

construction 

cost upto 5 

cr. and 03 

for more 

than 5 cr. 

02 Years 

 
05 Years 

 

A.       For field testing laboratory : 
 

S. 
No. 

Position Qualification No. Experience 
in Lab Works 

 
1- 

 
Supervisor 

 
10+2 With 

Science 

 
1 

 
1 year 

 

 
 

(4.4 B) (c) (i)                   The bidder must produce an affidavit stating that the near 

relations of the following departmental officers are not in his 

employment: 

 
(4.4 B) (c) (ii)                  The  bidder  must  produce  an  affidavit  stating  the  names  of 

retired gazette officer (if any) in his employment who retired 

within the last two years with the following ranks from the 

Central/State/Public Sector Units etc. 

In case there is no such person in his employment, his affidavit 

should clearly state this fact. 
 

(4.6) 

(4.7) 

M = 2.5 

Instruction as per I.T.B Annexure are to be followed. 
 

(7.1) 
 
 
 
 

(8.2) 

The contact person is: : Er. Ashish Kumar 

Designation: Resident Engineer 

Address:      P.I.U. Wapcos Ltd. Mori, Uttarkashi 

Telephone No 9368920601 

The Name in favour of which the demand draft towards the cost 

of bid document is to be is made :  WAPCOS LIMITED, 

Dehradun 
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(9. 2)                                Place, Time and Date for pre-bid meeting are: 

Place : WAPCOS Ltd. House No-209, Phase-

I, Basant Vihar, Dehradun   Time : 11.00 am                

Date: 27.10.2025 
 

(11.1)                               Language of the bid is: English 
 

(12.1) Part I (vii) 

 
(12.2)(b)(vii) 

Income Tax Return for last three years. 

 
Trade Tax Registration. 

 

(13.2.) 

(13.3) 

Bids must be submitted in Item Rate Method 

Clause-13.3 of ITB shall be read as follows: 
All duties, taxes, royalties and other levies payable by the 

Contractor under the Contract, or for any other cause, shall be 

included in the total Bid price submitted by the Bidder 
 

(15.1)                               Bid validity date:-                   Ninety days after the deadline 

date for bid submission 

 
(16.1)                               The amount of Bid Security shall be  9.98 Lacs, Rupees Nine 

Lakh Ninety Eight thousand Only [insert the amount in figure 

and words. Note: This amount is 2 percent of estimated value of 

the Works, rounded off to the nearest thousand. For reasons of 

confidentiality, a fixed sum should be specified, in preference to 

a percentage of the bid price.] 

 
(16.2)                               Fixed Deposit Receipt must be drawn: 

In favor of: WAPCOS LIMITED 

payable at Gurgaon/New Delhi 

 
(16.2)                               Other acceptable forms of Bid Security pledged in favour of 

                                        are                        NA_ 

(16.3)                               Exemption from Bid Security is granted to: NIL 

(20.1)                               The Employer's address for the purpose of Bid submission is 

ONLINE on website http://www.pmgsytendersuk.gov.in. 

 
(20.1)                               The deadline for submission of bids shall be: 

Time 1.00 PM 

Date 14.11.2025 
 

(22.1) &(22.6)                 The date and time for opening of the Bids are: 

(A) Technical Qualification Part of Bid 
 

Date   14.11.2025 

Time   3.00 PM 

http://www.pmgsytendersuk.gov.in/
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(B) Technical Financial Part of Bid (For qualified bidder as) 

 
Evaluation Committee will decide and will be intimated 

through Mail and website 
(i) Performance Security shall be valid until a date 45 days after 

the expiry of Defects Liability Period of 1 years after intended 

completion date. 

 
(iii)  Additional  Performance  Security  for  unbalanced  Bid 

shall be valid for 45 days plus intended completion 

period. 
 
 
 
 
 
 
 
 
 
 
 

 
Chief Executive Director, 

WAPCOS Limited, 

76-C, Sector-18, Gurugram, Haryana 
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Annexure 

ITB (Instructions to bidders)   
 

Clause 4.1      In addition to clause 4.1 of ITB, Following Document are to be 

observed by the bidder. 

(a) Documents being submitted by the bidders in the bid should be 

properly indexed with proper     paging of documents. 

(b) For experience of similar nature work. In section 3 - Qualification 

information in point no. 1.3.1, detail of relevant works only should be mentioned 

by the bidder and supported with valid relevant certificates and only these 

mentioned works shall be considered for qualification. 

(c) The bidder’s turnover certificate (supported with valid relevant 

certificates) for Civil Engineering works, should be issued by C.A. in the name of 

bidder, shall only be accepted. 

(d)  All certificates must contain postal address, contact no. & e-mail Id 

of the issuing authority, preferably it should be in the Letter Head, certificates 

without this information shall not be considered.  

Clause 4.7      SRRDA/ Employer reserves the right in reference to the clause 4.7 

of ITB and following conditions are to be observed by the bidder. 

Even though the bidders meet the qualifying criteria, they are subject to be 

disqualified if they have: 

(i) made misleading of false representations in the forms, statements, affidavits and 

attachments submitted in proof of the qualification requirements; and/or 

(ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation 

history, or financial failures etc. for example 

(iii)Bidders having the ongoing PMGSY works in Uttarakhand & delay is more 

than 50% of the original indented time of completion without any valid 

reasons on the ending of previous month of the month of issuance of 

this tender notice. 

 
(b)Bidders having completed works in PMGSY Uttarakhand (in reference to the 

construction) in unsatisfactory category (U) and no rectification has been done up 

to 6 months from the ending of previous month of the month of issuance of this 

tender notice without any valid reasons. 

(c)In  reference  to  Section-3, qualification information, Para  1.3.3  for  Existing 

Commitments and ongoing works of PMGSY in Uttarakhand, if the progress is 

slower than the required mile stones the detailed valid reason for slow progress 

should also be mentioned in the certificate of executive engineer  being attached 

etc. 
 

 
 

(iii)Participated in the previous bidding for the same work and had quoted 

unreasonably high or low bid prices and could not furnish rational justification for 

it to the Employer. 



Standard Bidding Document for PMGSY 

41
41 

 

 

 
 

Section 3 Qualification Information 

Notes on Form of Qualification Information 
The information to be filled in by bidders in the following pages will be 

used for purposes of post-qualification as provided for in Clause 4 of the 

Instructions  to  Bidders.  This  information  will  not  be  incorporated  in  the 

Contract. Attach additional pages as necessary. 
 

1.    Individual Bidders 

 
1.1 Constitution or legal status of 

Bidder 

Place of registration: Principal 

place of business: Power of 

attorney of signatory of 

Bid 

[attach copy] 
 
 
 
 
 
 
 
 

   
 
 
 
 

[attach] 

1.2 Total   annual   volume   of   civil 

Engineering construction work 

executed and payments received in 

the last five years proceeding the 

year in which bids are invited. 

(Attach certificate from Chartered 

Accountant) 

(Rs. In lakhs) 

Year 2020-2021 

Year 2021-2022 

Year 2022-2023 

Year 2023-2024 

Year 2024-2025 

 

1.3 1            Work  performed   as  prime  Contractor  (in  the  same  name  and  style)  on 

construction works of a similar nature and volume over the last five years. Attach 

certificate from the Engineer-in-charge 

 
 

 
Project 

Name 

 

 
Name of 

Employer 

 

 
Description 

of work 

 

 
Value of 

contract 

 

 
Contract 

No. 

 

Date of 

Issue of 

Work 

Order 

 
Stipulated 

Date of 

Completion 

 
Actual Date 

of 

Completion 

Actual 

value of 

work done 

against the 

contract 

 

Remarks 

explaining 

reasons for 

Delay, if any 

1 2 3 4 5 6 7 8 9 10 
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 1.3 2 Work performed as Sub-Contractor (in the same name and style) on construction 

works of a similar nature and volume over the last five years. Attach certificate 

from the Engineer-in-charge 

 

 

 
Project 

Name 

 

 
Name of 

Employer 

 

 
Description 

of work 

 

 
Value of 

contract 

 

 
Contract 

No. 

 

Date of 

Issue of 

Work 

Order 

 
Stipulated 

Date of 

Completion 

 
Actual Date 

of 

Completion 

Actual 

value of 

work done 

against the 

contract 

 

Remarks 

explaining 

reasons for 

Delay, if any 

1 2 3 4 5 6 7 8 9 10 

          

 

1.3.3    Information on Bid Capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 

 
Existing commitments and on-going construction works: 

 
Description 

of Work 
Place 

& 

State 

Contract 

No       & 

Date 

Name    & 

Address 

of 

Employer 

Value  of 

Contract 

(Rs.     In 

lakhs) 

Stipulated 

period      of 

completion 

Value     of 

works 

remaining 

to           be 

completed 

(Rs. 

Lakhs) * 

Anticipated 

Date         of 

completion 

(1) (2) (3) (4) (5) (6) (7) (8) 

        

 

*  Enclose  certificate(s)  from  Engineer(s)-in-charge  for  value  of  work  remaining  to  be 

completed. 
 

 
 

1.4       Availability of Major items of Contractor's Equipment proposed for carrying out the 

Works. List all information requested below. Refer also to Clause 4.2(d) and Clause 4.4B (b) 

of the Instructions to Bidders. 

 
Item of Equipment Description, make, 

and age (Years), and 

capacity 

Condition (new, 

good, poor) and 

number available 

Owned, leased 

(from whom?), 

or to be 

purchased 

    

 

1.5       Qualifications of technical personnel proposed for the Contract. Refer also to Clause 

4.2(e) of the Instructions to Bidders and Clause 9.2 of Part-I General Conditions of Contract. 

 
Position Name Qualification Years of experience 
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   Road 

Works 
Building 

Works 
Other 

      

 

1.6    Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of Part I 

General Conditions of Contract. 
 

Sections of the Works Value of 

subcontract 
Sub- 

contractor(name 

and address) 

Experience in 

similar work 

    

 

Note: The capability of the sub-Contractor will also be assessed (on the same lines as for the 

main Contractor) before according approval to him. 

 
1.7       Financial reports for the last five years: balance sheets, profit and loss statements, 

auditors' reports, etc. List below and attach copies. 
 

 
 
 
 
 
 
 
 
 
 

1.8    Name, address, and telephone, telex, and facsimile numbers of banks that may provide 

references if contacted by the Employer. 
 
 
 
 
 
 
 
 
 
 
 
 

 

1.9       Information on current litigation in which the Bidder is involved. 
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Name of Other party(s) Cause of 

dispute 
Litigation where 

(Court/arbitration) 
Amount involved 

(Rs. In Lakh) 

    

 

1.10     Proposed Programme. Descriptions, drawings, and charts as necessary, to comply with 

the requirements of the bidding documents. 
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Section 4 Conditions of Contract 
Part – I General Conditions of Contract 

 

The Conditions of Contract, read in conjunction with Part II Special Conditions of 

Contract and the Contract Data and other documents listed therein, should be a complete 

document expressing fairly the rights and obligations of both parties. The conditions of 

contract provide for both construction and Performance Based maintenance. 
 

Table of Clauses 

A. General 
1. Definitions 

2. Interpretation 

3. Language and Law 

4. Engineer's Decisions 

5. Delegation 

6. Communications 

7. Subcontracting 

8. Other Contractors 

9. Personnel 

10. Employer's and Contractor's 

Risks 

11. Employer's Risks 

12. Contractor's Risks 

13. Insurance 

14. Site Investigation Reports 

15. Queries about the Contract Data 

16. Contractor to Construct the 

Works and do maintenance 

17. The Works to Be Completed by 

the Intended Completion Date 

18. Approval by the Engineer 

19. Safety 

20. Discoveries 

21. Possession of the Site 

22. Access to the Site 

23. Instructions 

24. Dispute Redressal System 

25. Arbitration 

B. Time Control 
26. Programme 

27. Extension of the Intended 

Completion Date 

28. Delays Ordered by the Engineer 

29. Management Meetings 

C. Quality Control 
30. Identifying Defects 

31. Tests 

 
 

32. Correction of Defects 

33. Uncorrected Defects 

D. Cost Control 
34. Bill of Quantities 

35. Variations 

36. Payments for Variations 

37. Cash Flow Forecasts 

38. Payment Certificates 

39. Payments 

40. Compensation Events 

41. Tax 

42. Currencies 

43. Security Deposit 

44. Liquidated Damages 

45. Advance Payment 

46. Securities 

47. Cost of Repairs 

E. Finishing the Contract 
48. Completion of Construction 

and Maintenance 

49. Taking Over 

50. Final Account 

51. Operating and Maintenance 

Manuals 

52. Termination 

53. Payment upon Termination 

54. Property 

55 Release from Performance 

F. Other Conditions of Contract 
56. Labour 

57. Compliance with Labour 

Regulations 

58.  Drawings and Photographs of 

the Works 

59. The Apprenticeship Act, 1961 
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Section 4 
 

Part I General Conditions of Contract 
 
 
 

A.        General 

 
1.         Definitions 

1.1       Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

Compensation Events are those defined in Clause 40 hereunder. 

The Completion Date is the date of completion of the Works as certified by the Engineer, in 

accordance with Clause 48.1. 

 
The Contract is the Contract between the Employer and the Contractor to execute, complete, 

and maintain the Works. It consists of the documents listed in Clause 2.3. 

 
The  Contract  Data  defines  the  documents  and  other  information  which  comprise  the 

Contract. 

 
The Contractor is a person or corporate body whose Bid to carry out the Works, including 

Performance Based maintenance, has been accepted by the Employer. 

 
The Contractor's Bid is the completed bidding document submitted by the Contractor to the 

Employer. 

 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted 

in accordance with the provisions of the Contract. 

 
Days are calendar days; months are calendar months. 

 
A Defect is any part of the Works not completed in accordance with the Contract. 

 
The Defects Liability Certificate is the certificate issued by the Engineer, after the Defects 

Liability Period has ended and upon correction of Defects by the Contractor. 
 

The Defects Liability Period is one year calculated from the Completion Date. 

 
Drawings include calculations and other information provided or approved by the Engineer 

for the execution of the Contract. 
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The Employer is the party as defined in the Contract Data, who employs the Contractor to 

carry out the Works, including Performance Based maintenance. The Employer may delegate 

any or all functions to a person or body nominated by him for specified functions. 

 
The Engineer  is the person named  in the Contract  Data (or any other competent  person 

appointed  by  the  Employer  and  notified  to  the  Contractor,  to  act  in  replacement  of  the 

Engineer) who is responsible for supervising the execution of the Works and administering the 

Contract. 

 
Equipment  is the Contractor's  machinery and vehicles brought temporarily to the Site to 

construct the Works. 

 
The  Initial  Contract  Price  is  the  Contract  Price  listed  in  the  Employer's  Letter  of 

Acceptance. 

 
The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the Works. The Intended Completion Date is specified in the Contract Data. The 

Intended Completion Date may be revised only by the Engineer by issuing an extension of 

time. 

 
Materials are all supplies, including consumables, used by the Contractor for incorporation in 

the Works. 

 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 

chemical, or biological function. 

 
The Site is the area defined as such in the Contract Data. 

 
Site Investigation Reports are those that were included in the bidding documents and are 

reports about the surface and subsurface conditions at the Site. 

 
Specifications mean the Specifications for Rural Roads of Ministry of Rural Development 

(2014) or their latest version. 

 
The  Start  Date  is  given  in  the  Contract  Data.  It  is  the  date  when  the  Contractor  shall 

commence execution of the Works. 

 
A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to 

carry  out  a  part  of  the  construction  work  and/or  Performance  Based  maintenance  in  the 

Contract, which includes work on the Site. 

 
Temporary Works are works designed, constructed, installed, and removed by the Contractor 

that are needed for construction or installation of the Works. 
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A Variation is an instruction given by the Engineer, which varies the Works. 

 
The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 

construct, install, maintain, and hand over to the Employer.  

 
2.         Interpretation 

 
2.1       In interpreting these Conditions  of Contract,  singular also means plural, male also 

means female or neuter, and the other way around. Headings have no significance. Words 

have their normal meaning under the language of the Contract unless specifically defined. The 

Engineer will provide instructions clarifying queries about these Conditions of Contract. 

 
2.2       If sectional completion is specified in the Contract Data, references in the Conditions 

of Contract to the Works, the Completion Date, and the Intended Completion Date apply to 

any Section of the Works (other than references to the Completion Date and Intended 

Completion Date for the whole of the Works). 

 
2.3       The documents  forming the Contract are to be taken as mutually explanatory,  and 

unless otherwise expressly provided elsewhere in the Contract, the priority of the documents, 

in the event of any ambiguity between them, shall be interpreted in the following order of 

priority: 

(1)  Agreement, 

(2)  Notice to Proceed with the Work, 

(3)  Letter of Acceptance, 

(4)  Contractor's Bid, 

(5)  Contract Data, 

(6)  Special Conditions of Contract Part II, 

(7)  General Conditions of Contract Part I, 

(8)  Specifications, 

(9)  Drawings, 

(10) Bill of Quantities, and 

(11) Any other document listed in the Contract Data. 

 
3.         Language and Law 

 
3.1       The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

 
4.         Engineer's Decisions 

 
4.1       Except  where  otherwise  specifically  stated,  the  Engineer  will  decide  contractual 

matters  between  the Employer  and the Contractor  in  the role  representing  the Employer. 

However,  if  the  Engineer  is  required  under  the  rules  and  regulations  and  orders  of  the 

Employer to obtain approval of some other authorities for specific actions, he will so obtain 

the approval. 
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4.2       Except as expressly stated in the Contract, the Engineer shall not have any authority to 

relieve the Contractor of any of his obligations under the Contract. 

 
5.         Delegation 

 
5.1       The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person, after notifying the Contractor, and may cancel any delegation 

after notifying the Contractor. 

 
6.         Communications 

 
6.1       All certificates, notices or instructions to be given to the Contractor by the Employer/ 

Engineer shall be sent on the address or contact details given by the Contractor in Section 6 - 

Form of Bid.  The address and contact details for communication with the Employer/ Engineer 

shall be as per the details given in Contract Data to GCC.  Communications between parties 

that are referred to in the conditions shall be in writing.  The Notice sent by facsimile (fax) or 

other electronic means shall be effective on confirmation of the transmission.  The Notice sent 

by Registered post or Speed post shall be effective on delivery or at the expiry of the normal 

delivery period as undertaken by the postal service. 

 
7.         Subcontracting 

 
7.1       The Contractor may subcontract part of the construction work with the approval of the 

Employer in writing, up to 25 percent of the contract price, also part or full Performance 

Based  maintenance  work  after  completion  of  construction  work  but  will  not  assign  the 

Contract. It is expressly agreed that the Contractor shall, at all times, be responsible and liable 

for all his obligations under this Agreement notwithstanding anything contained in the 

agreements with his Sub-contractors or any other agreement that may be entered into by the 

Contractor and no default under any such agreement shall exempt the Contractor from his 

obligations or liability hereunder. 

 
7.2       The Contractor shall not be required to obtain any consent from the Employer for: 

(a)      the sub-contracting of any part of the Works for which the Sub-Contractor is 

named in the Contract; 

(b)     the provision for labour, or labour component. 

(c)      the purchase of Materials which are in accordance with the standards specified 

in the Contract. 

 
7.3       Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub- 

contracting any part of the work or full Performance Based maintenance for five years (Two 

years if Stage-I), during execution of the Works, the Employer will consider the following 

before according approval: 

 
(a)      The Contractor shall not sub-contract the whole of the Works. 

(b)     The  Contractor  shall  not  sub-contract  any part  of  the  Works  without  prior 

consent of the Employer. Any such consent shall not relieve the Contractor 

from any liability or obligation under the Contract and he shall be responsible 
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for the acts, defaults and neglects of any of his sub-Contractor, his agents or 

workmen as fully as if they were the acts, defaults or neglects of the Contractor, 

his agents and workmen. 

 
7.4       The Engineer should satisfy himself before recommending to the Employer whether 

the Sub-Contractor so proposed for the Works possesses the experience, qualifications and 

equipment necessary for the job proposed to be entrusted to him in proportion to the quantum 

of Works to be sub-contracted. 

 
7.5       While sub-contracting part of construction work as per provisions of Clause 7.1 and 

7.3 above, the Contractor  shall enter into formal sub-contract  with sub-contractor  making 

provisions for such requirements as may be specified by the Engineer including a condition 

that to the extent of inconsistency, provision of the Contract shall prevail over the provisions 

of the sub-contract.  A copy of document of formal sub-contract  shall be furnished to the 

Employer within a period of 30 days from the date of such sub-contract. In all such cases, on 

completion of the Contract, the Engineer, unless for reasons recorded in writing decides 

otherwise shall issue a Certificate of Experience to the contractor and in such certificate, the 

experience of the sub-contractors shall also be mentioned. The Copy of such certificate would 

also be endorsed to the sub-contractor. 

 
8.         Other Contractors 

 
8.1         The Contractor  shall cooperate  and share the Site with Other Contractors,  public 

authorities,  utilities,  and the Employer  between  the dates  given in the Schedule  of Other 

Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities 

and services for them as described in the Schedule. The Employer may modify the Schedule of 

Other Contractors, and shall notify the Contractor of any such modification. 

 
8.2       The Contractor should take up the works in convenient  reaches as decided by the 

Engineer to ensure there is least hindrance to the smooth flow of traffic including movement 

of vehicles and equipment of Other Contractors till the completion of the Works. 

 
9.         Personnel 

 
9.1       The Contractor shall ensure that the personnel engaged by him in the performance of 

its  obligations  under  this  Contract  are  at  all  times  appropriately  qualified,  skilled  and 

experienced in their respective functions. 

 
9.2     The Contractor shall employ for the construction work and Performance Based 

maintenance, the technical personnel named in the Contract Data or other technical persons 

approved by the Engineer. The Engineer will approve any proposed replacement of technical 

personnel only if their relevant qualifications and abilities are substantially equal to or better 

than those of the personnel stated in the Contract Data. 

 
9.3       If the Engineer  asks  the Contractor  to  remove  a person  who is a member  of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the person 
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leaves  the  Site  within  seven  days  and  has  no  further  connection  with  the  Works  in  the 

Contract. The Contractor shall then appoint (or cause to be appointed) a replacement. 

 
9.4       The Contractor shall not employ any retired Gazette officer who has worked in the 

Engineering Department of the State Government and has either not completed two years after 

the date of retirement or has not obtained State Government’s permission for employment 

with the Contractor. 

 
9.5       The Engineer may require the Contractor to remove (or cause to be removed) any 

person employed on the Site or Works, including the Contractor's Representative, who in the 

opinion of the Engineer: 

(a)       persists in any misconduct, 

(b)       is incompetent or negligent in the performance of his duties, 

(c)       fails to conform with any provisions of the Contract, or 

(d)       persists in any conduct which is prejudicial to safety, health, or the protection 

of the environment. 

 
10.       Employer's and Contractor's Risks 

 
10.1     The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks. 

 
11.       Employer's Risks 

 
11.1     The Employer is responsible for the excepted risks which are (a) in so far as they 

directly  affect  the  execution  of  the  Works  in  the  Employer’s  country,  the  risks  of  war, 

invasion,  act of foreign  enemies,  rebellion,  revolution,  insurrection  or military or usurped 

power, civil war, riot commotion or disorder (unless restricted to the Contractor’s employees) 

and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) 

a cause due solely to the design of the Works, other than the Contractor’s design. 

 
12.       Contractor's Risks 

 
12.1     All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than the 

excepted risks, referred to in clause 11.1, are the responsibility of the Contractor. 

 
13.       Insurance 

 
13.1     The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the date of completion, in the amounts and 

deductibles  stated  in  the  Contract  Data  for  the  following  events  which  are  due  to  the 

Contractor's risks: 

 
(a)       loss of or damage to the Works, Plant and Materials; 

(b)       loss of or damage to Equipment; 
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(c)       loss  of  or  damage  to  property  (except  the  Works,  Plant,  Materials,  and 

Equipment) in connection with the Contract; and 

(d)       Personal injury or death. 

 
13.2     Insurance policies and certificates for insurance shall be delivered by the Contractor to 

the  Engineer  for  the  Engineer's  approval  before  the  Start  Date.  All  such  insurance  shall 

provide  for  compensation  to  be  payable  in  Indian  Rupees  to  rectify  the  loss  or  damage 

incurred. 

 
13.3  (a)  The Contractor at his cost shall also provide, in the joint names of the Employer and 

the Contractor, insurance cover from the date of completion to the end of Defects Liability 

Period, in the amounts and deductibles stated in the Contract Data for personal injury or death 

which are due to the Contractor's risks: 

 
13.3  (b)   Insurance policies and certificates for insurance shall be delivered by the Contractor 

to the Engineer for approval before the completion date/start date. All such insurance shall 

provide for compensation to be payable in Indian Rupees. 

 
13.4     Alterations to the terms of insurance shall not be made without the approval of the 

Employer. 

 
13.5     Both parties shall comply with any conditions of the insurance policies. 

 
14.       Site Investigation Reports 

 
14.1     The  Contractor,  in  preparing  the  Bid,  may,  at  his  own  risk,  rely  on  any  Site 

Investigation  Reports  if  referred  to  in  the  Contract  Data,  supplemented  by  any  other 

information available to him, before submitting the bid. 

 
15.       Queries about the Contract Data 

 
15.1     The Engineer will clarify queries on the Contract Data. 

 

16.        Contractor to Construct the Works  

17.       The Works to Be Completed by the Intended Completion Date 

 
17.1     The Contractor may commence execution of the Works on the Start Date and shall 

carry out  the  Works  in  accordance  with  the Programme  submitted  by  the Contractor,  as 

updated with the approval of the Engineer, and complete them by the Intended Completion 

Date. 
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18.       Approval by the Engineer 

 
18.1     The  Contractor  shall  submit  Specifications  and  Drawings  showing  the  proposed 

Temporary Works to the Engineer, who is to approve them. 

 
18.2     The Contractor shall be responsible for design and safety of Temporary Works. 

 
18.3     The Engineer's approval shall not alter the Contractor's responsibility for design and 

safety of the Temporary Works. 

 
18.4     The Contractor shall obtain approval of third parties to the design and safety of the 

Temporary Works, where required. 

 
18.5     All  Drawings  prepared  by  the  Contractor  for  the  execution  of  the  temporary  or 

permanent Works, are subject to prior approval by the Engineer before their use. 

 
19.       Safety 

 
19.1     The Contractor shall be responsible for the safety of all activities on the Site. 

 
19.2     The Contractor shall be responsible for safety of all persons, employed by him on 

Works, directly or through petty contractors or Sub-Contractors, and shall report accidents to 

any of them, however, and wherever occurring on Works, to the Engineer or the Engineer’s 

Representative,  and shall make every arrangement  to render all possible assistance and to 

provide prompt and proper medical attention.  The compensation for affected Workers or their 

relatives shall be paid by the Contractor in such cases expeditiously in accordance with the 

Workmen’s Compensation Act and other labour Laws and regulations. 

 
20.       Discoveries 

 
20.1     Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 

such discoveries and carry out the Engineer's instructions for dealing with them. 

 
21.       Possession of the Site 

 
21.1     The Employer shall handover complete or part possession of the site to the Contractor 

seven days in advance of construction programme.   At the start of the work, the Employer 

shall handover the possession of at least 75% of the site. 

 
22.       Access to the Site 

 
22.1     The  Contractor  shall  allow  access  to  the  Site  and  to  any  place  where  work  in 

connection with the Contract is being carried  out, or is intended to be carried  out to the 

Engineer and any person/persons/agency authorized by: 

(a) The Engineer 

(b) The Employer 
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(c) The Ministry of Rural Development, Government of India. 

(d) The National Rural Roads Development Agency, Government of India 

23.        Instructions 

 
23.1     The Contractor shall carry out all instructions of the Engineer, which comply with the 

applicable laws where the Site is located. 

 
24.       Dispute Redressal System 

 
24.1     If any dispute or difference of any kind what-so-ever shall arise in connection with or 

arising out of this Contract or the execution of Works or maintenance of the Works there 

under, whether before its commencement or during the progress of Works or after the 

termination, abandonment or breach of the Contract, it shall, in the first instance, be referred 

for settlement to the competent authority within 45 days of arising of the dispute or difference, 

described along with their powers in the Contract Data, above the rank of the Engineer in- 

Charge. The competent authority shall, within a period of forty-five days after being requested 

in writing by the Contractor to do so, convey his decision to the Contractor. Such decision in 

respect of every matter so referred shall, subject to review as hereinafter provided, be final and 

binding upon the Contractor. In case the Works is already in progress, the Contractor shall 

proceed with the execution of the Works, including maintenance thereof, pending  receipt of 

the decision of the competent authority as aforesaid, with all due diligence. 

 
24.2     Either  party  will  have  the  right  of  appeal,  against  the  decision  of  the  competent 

authority, to the Standing Empowered Committee within 90 days of decision of the competent 

authority if the amount appealed against exceeds 0.20 (zero point two zero) percent of the 

initial contract price. 

 
24.3     The composition of the Empowered Standing Committee will be: 

 
I.   One official member, Chairman of the Standing Empowered Committee, not below the 

rank of Additional Secretary to the State Government; 

II.   One official member not below the rank of additional chief engineer; and 

III. One non-official member who will be technical expert of Chief Engineer’s or 

Superintending  Engineer’s  level  selected  by the  Contractor  from  a  panel  of  three 

persons given to him by the Employer. 

 
24.4     The Contractor and the Employer will be entitled to present their case in writing duly 

supported by documents. If so requested, the Standing Empowered Committee may allow one 

opportunity to the Contractor and the Employer for oral arguments for a specified period. The 

Empowered Committee shall give its decision within a period of ninety days from the date of 

appeal, failing which the Contractor can approach the appropriate court for the resolution of 

the dispute. 

 
24.5     The decision of the Standing Empowered Committee will be binding on the Employer 

for payment of claims up to five percent of the Initial Contract Price. The Contractor can 

accept and receive payment after signing as “in full and final settlement of all claims”. If he 

does not accept the decision, he is not barred from approaching the courts. Similarly, if the 
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Employer does not accept the decision of the Standing Empowered Committee above the limit 

of five percent of the Initial Contract Price, he will be free to approach the courts applicable 

under the law. 

 
25.       Arbitration 

 
25.1     In view of the provision  of the clause  24 on Dispute  Redressed  System,  it is the 

condition of the Contract that there will be no arbitration for the settlement of any dispute 

between the parties. 
 

 
 

 

26.        Programme 

B. Time Control 

 

26.1     Within the time stated in the Contract Data, the Contractor shall submit to the Engineer 

for approval a Programme showing the general methods, arrangements, order, and timing for 

all the activities in the Works, for the construction of works. 

 
26.2     The Contractor shall submit the list of equipment and machinery being brought to site, 

the list of key personnel being deployed, the list of machinery/ equipments being placed in 

field laboratory and the location of field laboratory along with the Programme.  The Engineer 

shall cause these details to be verified at each appropriate stage of the programme. 

 
26.3     An  update  of  the  Programme  shall  be  a  programme  showing  the  actual  progress 

achieved  on  each  activity  and  the  effect  of  the  progress  achieved  on  the  timing  of  the 

remaining Works, including any changes to the sequence of the activities. 

 
26.4     The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does not 

submit an updated Programme  within this period, the Engineer may withhold the amount 

stated in the Contract Data from the next payment certificate and continue to withhold this 

amount until the next payment after the date on which the overdue Programme  has been 

submitted. 

 
26.5     The Engineer's approval of the Programme shall not alter the Contractor's obligations. 

The Contractor may revise the Programme and submit it to the Engineer again at any time. A 

revised Programme shall show the effect of Variations and Compensation Events. 

 
27.       Extension of the Intended Completion Date 

 
27.1     The  Employer  on  recommendation   of  the  Engineer  shall  extend  the  Intended 

Completion Date if a Compensation Event occurs or a Variation is issued which makes it 

impossible  for  Completion  to  be  achieved  by the  Intended  Completion  Date  without  the 

Contractor taking steps to accelerate the remaining Works, which would cause the Contractor 

to incur additional cost. 
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27.2     The Employer on recommendation of the Engineer shall decide whether and by how 

much time to extend the Intended Completion Date within 21 days of the Contractor asking 

the  Engineer  for  a  decision  upon  the  effect  of  a  Compensation  Event  or  Variation  and 

submitting full supporting information. If the Contractor has failed to cooperate in dealing 

with a delay, the delay by this failure shall not be considered in assessing the new Intended 

Completion Date. 

 
28.       Delays Ordered by the Engineer 

 
28.1     The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the Works. Delay/delays totalling more than 30 days will require prior written approval 

of the Employer. 

 
29.       Management Meetings 

 
29.1     The  Engineer  may  require  the  Contractor  to  attend  a  management  meeting.  The 

business of a management meeting shall be to review the plans for the Works. 

 
29.2     The Engineer shall record the business of management meetings and provide copies of 

the record to those attending the meeting. The responsibility of the parties for actions to be 

taken shall be decided by the Engineer either at the management meeting or after the 

management meeting and stated in writing to all those who attended the meeting. 
 

 
 

 

30.       Identifying Defects 

C. Quality Control 

 

30.1     The  Engineer  shall  check  the Contractor's  work  and  notify the  Contractor  of  any 

Defects that are found. Such checking shall not affect the Contractor's responsibilities. The 

Engineer may instruct the Contractor to search for a Defect and to uncover and test any work 

that the Engineer considers may have a Defect. 

 
31.       Tests 

 
31.1     For carrying out mandatory tests as prescribed in the specifications, the Contractor 

shall establish field laboratory at the location decided by Engineer. The field laboratory will 

have minimum equipments as specified in the Contract Data. The Contractor shall be solely 

responsible for : 

 
(a)    Carrying out the mandatory tests prescribed in the MoRD Specifications, and 

(b)     For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 

 
31.2     If  the  Engineer  instructs  the  Contractor  to  carry  out  a  test  not  specified  in  the 

Specifications to check whether any work has a Defect and the test shows that it does, the 

Contractor shall pay for the test and any samples. 
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32.       Correction   of   Defects   noticed   during   the   Defects   Liability   Period.    

 
32.1     The Engineer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins from the Completion Date and ends after one year 

The  Defects  Liability  Period  shall  be  extended  for  as  long  as  the  Defects  remain  to  be 

corrected. 

 
32.2     Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice. 
 

 

32.5 To fulfil the objectives laid down in sub clauses 32.3 and 32.4 above, the Contractor shall 

undertake detailed inspection of the roads at least once in a month.  The Engineer can increase 

this frequency in case of emergency.  The Contractor shall forward to the Engineer, the record 

of inspection and rectification each month.   The Contractor shall pay particular attention on 

those road sections which are likely to be damaged or inundated during rainy season. 
 

32.6     The Engineer may issue notice to the Contractor to carry out maintenance of defects, if 

any, noticed  in his inspection,  or brought  to his notice.  The Contractor  shall remove  the 

defects within the period specified in the notice and submit to the Engineer a compliance 

report. 
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33.  Uncorrected Defects 
 
 

33.1     If the Contractor has not corrected a Defect pertaining to the Defects Liability Period 

under clause 32.1 and clause 32.2 of these Conditions of Contract, to the satisfaction of the 

Engineer, within the time specified in the Engineer's notice, the Engineer will assess the cost 

of having the Defect corrected, and the Contractor will pay this amount, on correction of the 

Defect. 
 

D. Cost Control 
 

34.  Bill of Quantities 
 

 

34.1     The Bill of Quantities shall contain items for the construction, installation, testing, and 

commissioning, maintaining works. 

 
34.2     The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for 

the quantity of the work done at the rate in the Bill of Quantities  for each item for the 

construction of roads.  

 
35.  Variations 

 
35.1     The  Engineer  shall,  having  regard  to  the  scope  of  the  Works  and  the  sanctioned 

estimated cost, have power to order, in writing, Variations within the scope of the Works, he 

considers necessary during the progress of the Works. Such Variations shall form part of the 

Contract and the Contractor shall carry them out and include them in updated Programmes 

produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by 

written confirmation, shall not be taken into account. 

 
36.       Payments for Variations 

 
36.1     If the quantity of work for any BOQ item is varied, it will not constitute a variation for 

the purpose  of  payment  to the contractor,  at  a rate other than  the  one  mentioned  in the 

Agreement. 

 
36.2     If the items for Variation are not specified in the Bill of Quantities, the Engineer shall 

derive the rate for such variation item from similar items in the Bill of Quantities. 

 
36.3     If the rate for Variation item cannot be determined in the manner specified in Clause 

36.2, the Contractor shall, within 14 days of the issue of order of Variation work, inform the 

Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer 

shall assess the quotation and determine the rate based on prevailing market rates within one 

month of the submission of the claim by the Contractor. As far as possible, the rate analysis 

shall be based on the standard data book and the relevant schedule of rates of the state. The 
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recommendation of the Engineer on the rate so determined shall be submitted to the 

employer for approval.  The decision of the employer shall be final and binding on the 

Contractor. 

 
37.       Cash Flow Forecasts 

 
37.1     When the Programme is updated, the Contractor shall provide the Engineer with 

an updated cash flow forecast. 

 
38.       Payment Certificates 

 
38.1    The payment to the Contractor will be as follows for construction work: 

 
(a)       The Contractor shall submit to the Engineer monthly statements of the value 

of the work executed less the cumulative amount certified previously, 

supported with detailed measurement of the items of work executed. 

 
(b)       The Engineer shall check the Contractor's monthly statement within 14 

days and certify the amount to be paid to the Contractor. 

 
(c)       The value of work executed shall be determined, based on measurements by the 

Engineer. 

 
(d)       The value of work executed shall comprise the value of the quantities of 

the items in the Bill of Quantities completed. 

 
(e)       The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

 
(f)        The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 

later information. 

 
(g)       The payment of final bill shall be governed by the provisions of Clause 50 of 

GCC. 
 
 
39.       Payments 

 
39.1     Payments shall be adjusted for deductions  for advance  payments,  security deposit, 

other recoveries in terms of the Contract and taxes at source, as applicable under the law. The 

Employer shall pay the Contractor the amounts the Engineer has certified, within 15 days of 

the date of each certificate. 

 
39.2     The Employer may appoint another authority, as specified in the Contract Data (or any 

other competent person appointed by the Employer and notified to the Contractor) to make 

payment certified by the Engineer. 
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39.3     Items of the Works for which no rate or price has been entered in the Bill of Quantities, 

will not be paid for by the Employer and shall be deemed covered by other rates and prices in 

the Contract. 

 
40.       Compensation Events 

40.1     The following shall be Compensation Events unless they are caused by the Contractor: 

(a) The Engineer orders a delay or delays exceeding a total of 30 days. 

(b) The effects on the Contractor of any of the Employer's Risks. 

 
40.2     If  a  Compensation  Event  would  prevent  the  Works  being  completed  before  the 

Intended Completion Date, the Intended Completion Date shall be extended. The Engineer 

shall recommend to the Employer whether and by how much the Intended Completion Date 

shall be extended. Final approval shall rest with the Employer. 
 

41.        Tax 
 

41.1     The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 

other levies, duties, royalties, cess, toll, taxes of Central and State Governments, local bodies 

and authorities that the Contractor will have to pay for the performance of this Contract. The 

Employer will perform such duties in regard to the deduction of such taxes at source as per 

applicable law. 
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42.       Currencies 
 

42.1     All payments will be made in Indian Rupees. 

 
43.       Security Deposit 

 
43.1     The Employer shall retain security deposit of five percent and Performance Security of 

two  and  a  half  percent  of  the  amount  from  each  payment  due  to  the  Contractor  until 

completion of the whole of the construction Work. No security deposit/ retention shall be 

retained from the payments for Performance Based Maintenance of works. In case, the 

Contractor furnishes bank guarantee for the amount equal to Performance Security of two and 

a half percent retained from each payment due to the Contractor, the same amount shall be 

repaid to the Contractor subject to condition that the validity of bank guarantee is as per 

provision of Clause 46.2 of GCC. 

 
43.2     On the satisfactory completion of the whole of the construction work, half the total 

amount retained as security deposit is repaid to the Contractor, one-fourth of the total amount 

retained as security deposit is repaid to the Contractor at the end of 2nd year after completion of 

the construction work and balance of the amount retained as security deposit is repaid to the 

Contractor  at  the  end  of  3rd  year  after  completion  of  the  construction  work  subject  to 

condition  that  the  Engineer  has  certified  that  all  defects  notified  by the  Engineer  to  the 

Contractor before the end of period prescribed for repayment have been corrected. 

 
43.3     The additional Performance Security for unbalanced bids as detailed in Clause 46 of 

the Conditions of Contract is repaid to the Contractor when the construction work is complete. 

 

43.4 The Performance Security, equal to five percent of the Contract Price as specified in 

Clause 46 of the Conditions of Contract, shall be released to the Contractor after completion of 

the scope of work and DLP, upon certification by the Engineer that the Contractor has 

satisfactorily completed the construction works.” 

 
43.5     If the Contractor  so desires,  then the Security  Deposit  can  be converted  into  any 

interest  bearing  security  of  scheduled  commercial  bank  in  the  name  of the  Employer  or 

National Saving Certificates duly pledged in favour of the Employer for Defects Liability 

Period. 

 
44.       Liquidated Damages 
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44.1     In the event of failure on part of the Contractor to achieve timely completion of the 

project, including any extension of time granted under Clause 27, he shall, without prejudice 

to any other right or remedy available under the law to the Employer on account of such 

breach, pay as agreed liquidated damages to the Employer and not by way of penalty in a sum 

calculated at the rate per week or part thereof as stated in the Contract Data. For the period 

that the Completion Date is later than the Intended Completion Date, liquidated damages at 

the same rate shall be withheld if the Contractors fails to achieve the milestones prescribed in 

the Contract Data.  However, in case the Contractor achieved the next milestone, the amount 

of the liquidated damages already withheld shall be restored to the Contractor by adjustment in 

the payment certificate.   Both the Parties expressly agree that the total amount of liquidated 

damages shall not exceed 10% (ten percent) of Initial Contract Price and that the liquidated 

damages  payable  by  the  Contractor  are  mutually  agreed  genuine  pre-estimated  loss  and 

without any proof of actual damage likely to be suffered and incurred by the Employer; and 

the Employer is entitled to receive the same and are not by way of penalty. 

 
The Employer may, without prejudice to any other method of recovery, deduct the 

amount of such damages from any sum due, or to become due to the Contractor or from 

Performance Security or any other dues from Government or semi Government bodies within 

the state. 

 
The payment or deduction of such damages shall not relieve the Contractor from his 

obligations  to  complete  the  Works,  or  from  any  other  of  his  duties,  obligations  or 

responsibilities under the Contract. 

 
The Contractor shall use and continue to use his best endeavors to avoid or reduce 

further delay to the Works, or any relevant Stages. 

 
44.2    If the Intended Completion Date is extended after liquidated damages have been paid, 

the Engineer  shall correct any such payment  of liquidated  damages by the Contractor  by 

adjusting the next payment certificate. 

 
44.3     It is agreed by the Contractor that the decision of the Employer as to the liquidated 

damages payable by the Contractor under this Clause shall be final and binding. 

 
45.       Advance Payment 

 
45.1.    On the  request  of the  Contractor,  the  Employer  will  make  the following  advance 

payment to the Contractor against submission by the Contractor of an Unconditional Bank 

Guarantee from a scheduled Commercial bank acceptable to the Employer in amounts equal to 

110% (one hundred ten percent) of the amount of the advance payment being requested: 

 
(a) Mobilization  advance  up  to  5%  (five  percent)  of  the  initial  contract  price 

excluding the contract price for Performance Based maintenance 

(b) Equipment  Advance  up  to  90%  (ninety  percent)  of  the  cost  of  the  new 

equipment brought to the site, subject to a maximum of 10% ( ten percent) of 

the initial contract price excluding the contract price for Performance Based 

maintenance 
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The Bank Guarantee shall remain effective until the advance payment has been repaid, 

but the amount of the guarantee shall be progressively reduced by the amounts repaid by the 

Contractor. Interest will not be charged on the advance payment. However, if the Contract is 

terminated due to default of the Contractor, the Mobilization Advance and the Equipment 

Advance shall be deemed to be an interest bearing advance at the base rate of the State Bank 

of India, as application on the date of such advance payment. 
 
 

45.2     The Contractor is to use the advance payment only to pay for Equipment, plant and 

Mobilization expenses required specifically for execution of the Works. The Contractor shall 

demonstrate  that the advance payment  has been used in this way by supplying copies of 

invoices or other documents to the Engineer. 

 
45.3     The advance payment shall be recovered by deducting proportionate amounts from 

payments otherwise due to the Contractor for the construction work, following the schedule of 

completed percentages of the Works on a payment basis. No account shall be taken of the 

advance payment or its repayment in assessing valuations of work done, Variations, price 

adjustments, Compensation Events, or liquidated damages. 

 
46.       Securities 

 
46.1     The  Performance  Security  equal  to  5%  (five  percent)  of  the  Contract  Price  and 

additional  security for  unbalanced  bids  shall be provided  to  the Employer.    Out  of total 

Performance Security equal to 5%(five percent) of Contract Price, half shall be delivered to 

the Employer no later than the dates specified in the Letter of Acceptance and shall be issued 

in the form given in Contract Data; however,  balance  half Performance  Security shall be 

retained at the rate of two and a half percent of each payment due to the Contractor until 

completion of whole of the construction work. 

 
46.2     The Performance Security shall be valid until a date 45 days from the date of issue of 

certificate of completion of construction work and maintenance work subject to the condition 

that if the Performance Security is in the form of a Bank Guarantee, the period of validity of 

Bank Guarantee could be one year initially; however, the Contractor would get this Bank 

Guarantee extended in such a way that an amount equal to five percent of the Contract Price is 

always available with Employer until 45 days after the lapse of the Defects Liability Period.  If 

the Contractor fails to maintain the above Performance Security, the Employer would recover 

the same from any dues payable to the Contractor. 

 
47. Cost of Repairs 

 
47.1     Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Liability Period shall be remedied by the Contractor at 

his cost if the loss or damage arises from the Contractor's acts or omissions. 
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E. Finishing the Contract 

 
48.        Completion of Construction and Maintenance 
48.1     The Contractor shall request the Engineer to issue a certificate of completion of the 

construction  of  the  Work  and  the  Engineer  will  do  so  upon  deciding  that  the  Work  is 

completed. 

 
49.       Taking Over 

 
49.1     The Employer shall take over the Works within seven days of the Engineer's issuing a 

certificate of Completion of Works. The Contractor shall continue to remain responsible for its 

Performance Based Maintenance during the maintenance period. 

 
49.2    The Employer shall take over the maintained road within seven days of the Engineer 

issuing a certificate of completion of the work of Performance Based Maintenance. 

 
50.       Final Account 

 
50.1     The Contractor shall submit to the Engineer a detailed account of the total amount that 

the Contractor considers payable for works under the Contract within 21 days of issue of 

certificate  of  completion  of  construction  of  Works.  The  Engineer  shall  issue  a  Defects 

Liability Certificate and certify any payment that is due to the Contractor for Works within 42 

days  of  receiving  the  Contractor's  account  if  it  is  correct  and  complete.    If  the  account 

submitted by the Contractor is not correct or complete, the Engineer shall issue a schedule to 

the Contractor, within 42 days, that states the scope of the corrections or additions that are 

necessary. If the revised account is still unsatisfactory, after it has been resubmitted by the 

Contractor, the Engineer shall decide on the amount payable to the Contractor and issue a 

payment certificate within 28 days of receiving the Contractor’s revised account. The payment 

of final bill for construction of Works will be made within 14 days thereafter. 

 
50.2     In  case  the  account  for  construction  is  not  received  within  21  days  of  issue  of 

Certificate of Completion as provided in clause 50.1 above, the Engineer shall proceed to 

finalise the account and issue a payment certificate within 28 days.  The payment of final bill 

for construction of Works will be made within 14 days thereafter. 

 
 

51.       Operating and Maintenance Manuals 

 
51.1     If "as built" Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract Data. 

 
51.2      If the Contractor does not supply the Drawings and/or manuals by the dates stated in 

the Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold 

the amount stated in the Contract Data from payments due to the Contractor. 

 
52.       Termination 

 
52.1     The Employer  may terminate  the Contract  if the Contractor  causes  a fundamental 
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breach of the Contract. 

 
52.2     Fundamental breaches of the Contract shall include, but shall not be limited to, the 

following: 

 
(a) the Contractor stops work for 28 days when no stoppage of work is shown on the 

current Programme and the stoppage has not been authorized by the Engineer; 

(b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation; 

(c) the Engineer gives Notice that failure to correct a particular Defect whether pertaining 

to construction work or pertaining to defects liability period is a fundamental breach of 

the Contract and the Contractor fails to correct it within a reasonable period of time 

determined by the Engineer; 

(d) the Contractor does not maintain a Security, which is required; 

(e) the Contractor has delayed the completion of the Works by the number of days for 

which the maximum amount of liquidated damages can be paid, as defined in clause 

44.1; 

(f)  the Contractor fails to provide insurance cover as required under clause 13; 

(g) if  the  Contractor,  in  the judgement  of  the  Employer,  has  engaged  in  the corrupt, 

fraudulent or coercive practice in competing for or in executing the Contract. For the 

purpose of this clause, “corrupt  practice” means the offering,  giving, receiving,  or 

soliciting of anything of value to influence the action of a public official in the 

procurement process or in Contract execution. “Fraudulent Practice” means a willful 

misrepresentation  or omission  of facts  or submission  of fake/forged  documents  in 

order to induce public official to act in reliance thereof, with the purpose of obtaining 

unjust  advantage  by  or  causing  damage  to  justified  interest  of  others  and/or  to 

influence the procurement process to the detriment of the Government interests.And, 
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this  includes  collusive  practice  among  Bidders  (prior  to  or  after  bid  submission) 

designed to establish bid process at artificial non-competitive levels and to deprive the 

Employer of the benefits of free and open competition. “Coercive practice” means the 

act of obtaining something, compelling an action or influencing a decision through 

intimidation, threat or the use of force directly or indirectly, where potential or actual 

injury may befall upon a person, his/ her reputation  or property to influence  their 

participation in the tendering process. 

(h) if the Contractor has not completed at least three-eighth of the value of construction 

Work required to be completed after half of the completion period has elapsed; 

(i)  if the Contractor fails to set up a field laboratory with the prescribed equipment, within 

the period specified in the Contract Data; 

(j)  if the Contractor fails to deploy machinery and equipment or personnel as specified in 

the Contract Data at the appropriate time; and 

(k) if the Contractor fails to pay EPF/ ESI contribution as required under prevailing laws; 

(l)  if the Contractor engages child labour in violation of prevailing laws; 

(m) if the Contractor fails to ensure that there is no gender bias in engagement of labour 

and other employees  and in payment of wages and he discriminate  against female 

workers. 

(n) any other fundamental breaches as specified in the Contract Data 

 
52.3     Notwithstanding the above, the Employer may terminate the Contract for convenience. 

 
52.4     If the Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible. 

 
53.       Payment upon Termination 

 
53.1 (i) If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for the value of the work done, less liquidated 

damages, less advance payments received up to the date of the issue of the certificate and less 

the percentage to apply to the value of the work not completed, as indicated in the Contract 

Data. If the total amount due to the Employer exceeds any payment due to the Contractor, the 

difference shall be recovered from the Security Deposit, and Performance Security.   If any 

amount is still left un-recovered it will be a debt payable to the Employer from State PMGSY 

works, any other State Government works including State Public Sector works executed by the 

Contractor. 

 
53.1 (ii) If the Contract is terminated because of a fundamental breach of contract by the 

Contractor due to non compliance of the requirements of clause 32 of GCC regarding defects 

liability period, the Engineer will assess the cost of having the defect corrected. If the total 

amount due to the Employer exceeds any  payment  due  to  the  Contractor,  the  difference  

shall  be  recovered  from  the  Security Deposit and Performance Security. If any amount is 

still left un-recovered, it will be recovered from  any  dues  payable  to  the  Contractor  from  

State  PMGSY  works,  any  other  State Government works including State Public Sector 

works executed by the Contractor. If any amount still remains unrecovered, it shall be 

recovered as arrears of land revenue. 
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53.2     If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal  of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's 

costs of protecting and securing the Works and less advance payments received up to the date 

of the certificate, less other recoveries due in terms of the Contract, and less taxes due to be 

deducted at source as per applicable law. 
 

 
 

54.       Property 

 
54.1     All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Employer for use for completing balance construction work 

if the Contract is terminated because of the Contractor's default, till the Works is completed 

after which it will be transferred to the Contractor and credit, if any, given for its use. 

 
55.       Release from Performance 

 
55.1     If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of the Employer  or the Contractor,  the Engineer  shall certify that the 

Contract has been frustrated. The Contractor shall make the Site safe and stop work as quickly 

as possible after receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which a commitment was made. 

 
55.2     Death or permanent invalidity of the Contractor:   the Contractor shall indicate his 

nominee for the Contract at the time of signing of Agreement.  If a Contractor dies during the 

currency of the Contract or becomes permanently incapacitated, and his/her nominee are not 

willing to complete the Contract, the Contract shall be closed without levying any 

damages/compensation as provided for in clauses 44 and 53 of GCC. 

 
However, if the nominee expresses his/her intention to complete the balance work and 

the competent authority is satisfied about the competence of the nominee, then the competent 

authority shall enter into a fresh agreement for the remaining work strictly on the same terms 

and conditions, under which the Contract was initially awarded. 

 
F.        Other Conditions of Contract 

 
56.   Labour 

 
56.1   The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their safety, 

payment, housing, feeding and transport. 

 
56.2     The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and 

the numbers of the several classes of labour from time to time employed by the Contractor on 

the Site and such other information as the Engineer may require. 
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57.              Compliance with Labour Regulations 

 
57.1     During continuance of the Contract, the Contractor and his sub Contractors shall abide 

at all times by all existing labour enactments and rules made thereunder, regulations, 

notifications and bye laws of the State or Central Government or local authority and any other 

labour law (including rules), regulations, bye laws that may be passed or notification that may 

be issued under any labour law in future either by the State or the Central Government or the 

local authority.   Salient  features  of some of the major labour laws that are applicable  to 

construction industry are given in Appendix to Part I General Conditions of Contract. The 

Contractor  shall  keep  the  Employer  indemnified  in  case  any  action  is  taken  against  the 

Employer by the competent authority on account of contravention of any of the provisions of 

any Act or rules made there under, regulations or notifications including amendments. If the 

Employer  is caused  to pay or reimburse,  such  amounts  as may be necessary to cause or 

observe, or for non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the 

Engineer/Employer shall have the right to deduct any money due to the Contractor including 

his amount of Performance Security.   The Employer/Engineer  shall also have the right to 

recover from the Contractor any sum required or estimated to be required for making good the 

loss or damage suffered by the Employer. 

 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

 
57.2     Full  compliance  of  statutory  requirements  apart,  the  Contractor  shall  pay rates  of 

wages and observe conditions of labour not less favourable than those established for the trade 

or the industry where the work is carried out. The Contractor shall make himself aware of all 

labor regulations and their impact on the cost and build up the same in the Contract Price. 

During the Contract Period, unless and otherwise provided in the Contract, no extra amount in 

this regard shall be payable to the Contractor, for whatsoever reason. 

 
57.3     In the event of default being made in the payment of any money in respect of wages of 

any person employed by the Contractor or any of its sub-contractors of any tier in and for 

carrying  out of this Contract  and if a claim therefore  is filed in the office  of the Labor 

Authorities and proof thereof is furnished to the satisfaction of the Labor Authorities, the 

Employer may, failing payment of the said money by the Contractor, make payment of such 

claim on behalf of the Contractor to the said Labor Authorities and any sums so paid shall be 

recoverable by the Employer from the Contractor. 

 
57.4     It shall be the responsibility of the Contractor to pay EPF/ESI contributions as required 

under prevailing laws. The Contractor shall bear all such cost and it would be deemed to be 

included in the Contract Price. 

 
57.5     The employment  of child labor is prohibited in the Contract. The Contractor shall 

comply with the Child Labor (Prohibition and Regulation) Act, 1986. 
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57.6     The Contractor shall ensure that there is no gender bias in engagement of labor and 

other  personnel  and  shall  not  make  any  discrimination  against  female  employees.  The 

Contractor shall comply with the Equal Remuneration Act, 1979 and Maternity Benefit Act, 

1961. 

 
57.7     The Contractor shall have a Labor Welfare Organization which shall be responsible for 

labor  welfare  and  compliance  with  prevalent  labor  laws,  statutes  and  guidelines.  In  this 

context, the Contractor is also required to familiarize himself with Labor Welfare Rules of the 

state  concerned  and  comply  with  the  provisions  of  the  Building  and  other  Construction 

Workers (Regulation and Employment & Conditions of Service), Act 1996 and the Cess Act, 

1996. 

 
57.8   The Contractor shall provide and maintain at his own expense, all necessary 

accommodation and welfare facilities as per prevailing labor and welfare laws for his (and his 

Sub-contractor’s) staff and labor. 

 
57.9     The Contractor shall prepare and submit compliance reports of adherence to labor laws 

as and when directed by the Engineer. 

 
58.       Drawings and Photographs of the Works 

 
58.1     The Contractor shall do photography/video photography of the site firstly before the 

start of the work, secondly mid-way in the execution of different stages of work and lastly 

after the completion of the work. No separate payment will be made to the Contractor for this. 

 
58.2     The Contractor shall not disclose details of Drawings furnished to him and works on 

which he is engaged without the prior approval of the Employer in writing. No photograph of 

the works or any part thereof or plant employed thereon, except those permitted under clause 

58.1, shall be taken or permitted by the Contractor to be taken by any of his employees or any 

employees of his sub-Contractors without the prior approval of the Employer in writing. No 

photographs/  Video  photography  shall  be  published  or  otherwise  circulated  without  the 

approval of the Employer in writing. 

 
59.       The Apprentices Act, 1961 

 
59.1     The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 (III 

of 1961), the rules made there under and the orders that may be issued from time to time under 

the said Act and the said Rules and on his failure or neglect to do so, he shall be subject to all 

liabilities and penalties provided by the said Act and said Rules. 
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Contract Data to General Conditions of Contract 
 
Except where otherwise indicated, the Employer prior to issuance of the bidding documents 

should fill in all Contract Data. Schedules and reports to be provided by the Employer should 

be annexed. 
 
 

Clause Reference 
 

Items marked “N/A” do not apply in this Contract. 

 
1.         The Employer is [Cl.1.1] 

 

Designation: URRDA through Chief Executive Director, WAPCOS Limited 

Address:                                       WAPCOS Ltd., 76-C, Sector 18, Gurugram, Haryana 
 

Name of officer for signing the contract     Chief Executive Director, WAPCOS 

LIMITED Gurugram, Haryana 
 

Telephone (s):  Office                         +91-124-2397396 

Electronic Mail Identification (E-mail ID):   e n v i r o n m e n t @wapcos.co.in 

 
The Engineer is:- 

(a) Resident Engineer, PIU- Mori, Uttarkashi, WAPCOS Ltd for execution of works as per 

contract. He will be in-charge of the work and will be responsible for executing the works at 

site as per contract. 
Mobile No.:         9368920601 

Electronic Mail Identification (E-mail ID): piumori@wapcos.co.in 
 

(b)  Project Manager (PMGSY),   WAPCOS   Ltd,    for  Supervision  and 

Administration of the works: 

Telephone No.(s):  Office:      

Mobile:                                    8800930698 

Electronic Mail Identification (E-mail ID):   pmgsyddn@wapcos.co.in 
 

(C) Chief Executive Director, WAPCOS Ltd.,Gurugram, Haryana for making payments as per 

clause 39.2 of GCC and overall implementation of work as per agreement 

Telephone No.(s):  Office:     +91-124-2397396 

Mobile No.:     

Facsimile (FAX) No.: +91-124-2397396 

Electronic Mail Identification (E-mail ID):   environment@wapcos.co.in 
 
 
 

[Cl.1.1] 

mailto:mhas@wapcos.co.in
mailto:piumori@wapcos.co.in
mailto:pmgsyddn@wapcos.co.in
mailto:environment@wapcos.co.in
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Defect 

 

Stage-II 
Roads 

 

Stage-I 
Roads 

Frequency of 
operation in one 

year 
 

 

1 

Pavement (as per clause 1904, 1905,1906 

and 1907 of the Specifications 
respectively) 

 

 

40 

 

 

20 

 
 
 
 
 

As and when required.  (i) Surface Patches / Potholes 20  

 (ii) Surface Deformations 10 10 

 (iii) Surface Bleeding 2  

 (iv) Cleanliness of surfaces 8 10 
 

2 
Drainage (as per clause 1907, 1908 & 1909 

of the Specifications) 

 

20 
 

30 

 

 
 

As and when required. 
 (i) Side drain clearance 8 10 

 (ii) Cross drainage 10 5 

 

 
 
 
 
 

3.         The Intended Completion Date for the whole of the Works is  09   [Cl.1.1, 17&27] 

months after start of work. 

 
4.         Performance  Based  Maintenance  during  five  years  after  the  Completion  Date  is 

defined as follows: 

 
Maintenance operations during the period of 5 years shall be based on Chapter 11 of 

Rural Roads Manual (IRC: SP: 20:2002). Its specific provisions are:- 

 
(i)  Clause  11.2,  ibid,  explains  the  various  types  of  distress/defects  of  pavements.    For 

example, cracks, ravelling, rutting, pot holes etc. 

 
(ii)  Clause  11.3,  ibid,  defines  different  maintenance  activities.    For  example,  fog  seal, 

bituminous surface treatment, etc. 

 
(iii) Clause 11.4, ibid, suggests planning of Performance Based maintenance. 

 
(iv) Clause 11.5 and Clause 11.6 (a), ibid, define preventive and corrective maintenance, and 

classify activities of Performance Based maintenance and repairs. 

 
(v) Clause 11.7, ibid, discusses in detail the assessment of defects and maintenance measures 

for sealed roads, roads with rigid / RCCP and roads with special pavement. 

 
(Note: A periodical renewal is not part of Performance Based maintenance). 

 
(vi)   Performance  Based maintenance  activities and their frequency with performance 

indicators- Clause 32, 34.2 & Special conditions no. 4.1 
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 (iii) Surface drainage including causeway 2 15  
 

3 
Shoulders & Edges (as per clause 1902, 
1903 & 1915 of the Specifications) 

 

30 
 

40 
 
 
 
 
 

As and when required. 

 (i) Shrubs, Bushes & Grass Clearance 5 7 

  
(ii) Cleaning and dressing of Patree including minor 

slip clearance and making of Pankata 

 

 
20 

 

 
25 

 (iii) Maintenance of Edges 5 8 
 

4 
Road Safety (as per clause 1910, 1911 & 
12of the Specifications) 

 

10 
 

10 
 

 
 
 

Maintenance as and when 

required including 

Whitewashing & Repairing 

twice in a year 

 (i) Maintenance of Parapet, edge stone and guard 

rails 

 

5 
 

5 

 (ii) White washing of edge stones, parapets and tree 

trunks 

 

3 
 

3 

 (iii) Maintenance of Kilometer, Hectometer stone 

and signage 

 

2 
 

2 

5 Emergency Maintenance    
 

As per the directions of 

Engineer In-charge 
 (i) Clearance of major slips   

 (ii) Opening of the road where the width is 

shortened due to rains and slips 
  

 

 
(vii) Appendix 11.3, ibid, covers the special problems of Road Maintenance in Heavy Rainfall 

/ Snow fall areas. 

 
(viii) Appendix 11.4, ibid, explains the nature of duties in maintenance of shoulders, drainage 

structures and causeways. 

5.         The Site is located in District- Bageshwar 

 
[Cl.1.1] 

 
6.         The Start Date shall be 07 days after the date of issue of the Notice to              [Cl.1.1] 

Proceed with the work. 

7.         (a)  The name and identification number of the Contract is : UT 02-19             [Cl.1.1] 

(b)  The Works consist of following specification as the case may be either stage-I, 

stage-II, stage-I&II                                                                                        [Cl.1.1] 

The works shall, inter-alia, include the following, as specified or as directed. 
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Clause Reference 
 

(A)      Road Works 

 
Site clearance; setting-out and layout; widening of existing carriageway and 

strengthening including camber corrections; construction of new road bituminous 

pavements remodeling/construction of junctions, intersections, supplying and placing 

of  drainage  channels,  flumes,  guard  posts  and  other  related  items; 

construction/extension of cross drainage works, bridge, approaches and other related 

items; road markings, road signs and kilometer/hectometer stones; protective works for 

roads/bridges; all aspects of quality assurance of various components of the works; 

rectification of the Defects in the completed works during the Defects Liability Period; 

submission of “As-built” drawings and any other related documents; and other item of 

work as may be required to be carried out for completing the works in accordance with 

the Drawings and provisions of the Contract and to ensure safety  and planting of trees 

along the roads. 

 
(B)      CD Works including bridges 

 
Site clearance; setting out, provision of foundations, piers, abutments and bearings; 

pre-stressed/reinforced  cement  concrete  superstructure;  wearing coat, hand railings, 

expansion  joints,  approach  slabs,  drainage  spouts/down-take  pipes,  provision  of 

suitably designed  protective  works;  providing  wing/return  walls;  provision  of road 

markings,  road  signs  etc.;  all  aspects  of  quality  assurance;  clearing  the  Site  and 

handing over the works on completion; rectification of the Defects during the Defects 

Liability Period and submission of “As-built” drawings and other related documents; 

and other items of work as may be required to be carried out for completing the works 

in accordance with the Drawings and the provisions of the Contract and to ensure 

safety. 

 
(C)       Maintenance and Other Items 

As required to fulfill all the contractual obligations as per the Bid documents. 

 
8.         Section completion is     NA                                                                                   [Cl 2.2] 

 
9.         The following documents also form part of the Contract:                             [Cl.2.3(11)] 

(1)       Letter of Acceptance; 

(2)        Notice to proceed with the works; 

(3)        Contractor’s Bid; 

(4)        Contract Data; 

(5)        Special Conditions of Contract: 

(6)        General Conditions of Contract: 

(7)        Specifications; 

(8)        Drawings; 

(9)        Bill of Quantities; and 

(10)      Any other document listed in the Contract Data as forming part of the contract. 

 
10.       (a)  The law which applies to the Contract is the law of Union of India.            [Cl.3.1] 
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 (b)  The language of the Contract documents is English [Cl.3.1] 

 

11. 
 

The Schedule of Other Contractors will be provided by the Engineer. 
 

[Cl.8.1] 

 

12 
 

A. The Technical Personnel for construction work are: 
 

[Cl.9.2] 
The Number of Technical personnel, Qualifications and Experience will be as follows : 

 
A. The Technical Personnel are: 

[Cl.  9.2 of General Conditions of Contract] 

Technical Personnel Number Experience in Road 

Works 

A. Degree Holder in Civil 

Engineering 

B. Diploma Holder in Civil 

Engineering 

C. Others (Specify) 

01 

 
02 for 

construction cost 

upto 5 cr. and 03 

for more than 5 

cr. 

02 Years 

 
05 Years 

 

B.           For field testing laboratory : 
 

S. 

No. 
Position Qualification No. Experience 

in Lab Works 
 

1- 
 

Supervis 

or 

 
10+2 With 
Science 

 
1 

 
1 year 

 

B.        For Performance Based maintenance 

Technical Personnel Number Experience in Road Works 

A. Degree Holder in Civil 

Engineering 

B. Diploma Holder in Civil 

Engineering 

01 

 
01 

01 Years 

 
05 Years 

 

13(a)&13(b)    Amount and deductible for insurance are:                      [Cl. 13.1] [Cl. 13.3 (a)] 

 
S. 

No. 

 

Item 
Minimum cover for 

insurance 
Maximum deductible 

for insurance 
 

1. 
 

Works, Plants & Materials 
Equal to contract 

amount 

 

0.50% of contract amount 

 

2. 
Loss or damage to 

Equipment 

 

10% of contract amount 
 

0.25% of contract amount 

3. Other properties 5% of contract amount 0.25% of contract amount 
 

4. 
Personal injury or death 

insurance 

 

10.00 lacks 
 

-     - 
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 a.  For other people   
 b.  For contractor’s 

employees & labors. 
In accordance with statutory requirement 

applicable to India 
 

 

14. Site investigation report:-  NA [Cl.14.1] 

 

15. 
 

The key equipments/ machinery for construction of works shall be: 
 

 

For Construction of Road 

Stage-I 
Construction  Equipments: 

Hydraulic Excavator 70 HP- 2 Nos. 

Air Compressor  140 CF – 2 Nos. 

Concrete Mixer 0.30 Cum- 1 No. 

Concrete Vibrator 1 HP- 2 Nos. 

Tipper 3 Cum- 6 Nos. 

Water Tanker 3 KL- 2 Nos. 

Tractor- 2 Nos. 

Road Roller- 1 Nos. 

 
Stage-II 
Construction Equipments: 

Hydraulic Excavator 70 HP- 1 Nos. 

Air Compressor  140 CF – 1 Nos. 

Concrete Mixer 0.30 Cum- 1 No. 

Concrete Vibrator 1 HP- 2 Nos. 

Tipper 3 Cum- 4 Nos. 

Water Tanker 3 KL- 3 Nos. 

Tractor- 3 Nos. 

Road Roller- 3 Nos. 

Mini Hot Mix Plant /MIXOL Batteries- 1 No. 
 

Stage- I & II 

Construction Equipments: 

Hydraulic Excavator 70 HP- 2 Nos. 

Air Compressor  140 CF – 2 Nos. 

Concrete Mixer 0.30 Cum- 1 No. 

Concrete Vibrator 1 HP- 2 Nos. 

Tipper 3 Cum- 4 Nos. 
Water Tanker 3 KL- 3 Nos. 

Tractor- 3 Nos. 

Road Roller- 3 Nos. 

Mini Hot Mix Plant /MIXOL Batteries- 1 No. 

 
Bridge: 

Construction Equipments: 

Hydraulic Excavator 70 HP- 1 Nos. 

Air Compressor  140 CF – 1 Nos. 

Concrete Mixer 0.30 Cum- 1 No. 
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Concrete Vibrator 1 HP- 2 Nos. 

Tipper 3 Cum- 2 Nos. 
Water Tanker 3 KL- 2 Nos. 

Tractor- 2 Nos. Rivet Gun- 1 No. 

 
 
 
 
 
 

[Cl. 16.2] 
 

16.       (a)  Competent authorities are::                                                                         [Cl. 24.1] 

for agreement Sr. General Manager, WAPCOS Limited, Gurgaon with full powers . 
 

17. (a)  The period for submission of the program for approval of Engineer 

shall be 15 days from the issue of Letter of Acceptance. 
[Cl.26.1] 

 
 

(b) The updated program shall be submitted at interval of 60 days. 
 

[Cl. 26.3] 

 
 

(c)  The amount to be withheld for late submission of an updated 

programme shall be Rs. 2 lakhs. 

 

[Cl. 26.3] 

 

18. 
 

The key equipments for field laboratory shall be: 
 

 

List  of Equipment for PMGSY at Field Laboratory 
 

Stage-I 
For Field Laboratory Testing: 

Camber Plate- 2 Nos. 

Aggregate Impact Test Apparatus- 1 Nos. 

Sieves (Course & Fine- 1 Set 

Flakiness and Elongation Test Gauges- 1 Each 
Enamelled Trays (Assorted Size)- 6 Nos. 

Hot Plates /Alternative arrangements-  1 No. 

Digital  Balance 15 Kgs. X 1 gm- 1 No. 

Digital  Balance 2 Kgs. X 0.5 gm- 1 No. 
Ghat Tracer- 2 Nos. 

Sprit Level- 1 No. 

Calibrated Jars 500 mm, 1000 ml- 1 Each 

Slump Cone- 1 No. 

 
Stage-II 
For Field Laboratory Testing: 

Camber Plate- 2 Nos. 

Aggregate Impact Test Apparatus- 1 Nos. 

Sieves (Course & Fine- 1 Set 
Flakiness and Elongation Test Gauges- 1 Each 

Enamelled Trays (Assorted Size)- 6 Nos. 

Hot Plates /Alternative arrangements-  1 No. 

Bitumen Extractor and Commercial Benzene / TCE- 1 No. 

Digital  Balance 15 Kgs. X 1 gm- 1 No. 
Digital  Balance 2 Kgs. X 0.5 gm- 1 No. 
Digital Thermometer  (0-300 0C)- 2 Nos. 

Liquid limit and P.I. Apparatus- 1 No. 
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Ghat Tracer- 1 Nos. 

Sprit Level- 1 No. 

Calibrated Jars 500 mm, 1000 ml- 1 Each 

Compression  Testing  Machine (Hand operated)- 1000 KN- 1 No. 

Slump Cone- 1 No. 

 
Stage- I & II 
For Field Laboratory Testing: 

Camber Plate- 2 Nos. 

Aggregate Impact Test Apparatus- 1 Nos. 

Sieves (Course & Fine)- 1 Set 

Flakiness and Elongation Test Gauges- 1 Each 

Enamelled Trays (Assorted Size)- 6 Nos. 

Hot Plates /Alternative arrangements-  1 No. 

Bitumen Extractor and Commercial Benzene / TCE- 1 No. 

Digital  Balance 15 Kgs. X 1 gm- 1 No. 

Digital  Balance 2 Kgs. X 0.5 gm- 1 No. 
Digital Thermometer  (0-300 0C)- 2 Nos. 

Liquid limit and P.I. Apparatus- 1 No. 

Ghat Tracer- 1 Nos. 
Sprit Level- 1 No. 

Calibrated Jars 500 mm, 1000 ml- 1 Each 

Compression Testing Machine (Hand operated)- 1000 KN- 1 No. 

Slump Cone- 1 No. 

 
Bridge: 

For Field Laboratory Testing: 

Aggregate Impact Test  Apparatus- 1 Nos. 

Sieves (Course & Fine)- 1 Set 

Flakiness and Elongation Test Gauges- 1 Each 

Enamelled Trays (Assorted Size)- 6 Nos. 

Hot Plates /Alternative arrangements-  1 No. 

Digital  Balance 15 Kgs. X 1 gm- 1 No. 

Digital  Balance 2 Kgs. X 0.5 gm- 1 No. 
Auto Level with Gauge Staff- 1 No. 

Sprit Level- 1 No. 
Calibrated Jars 500 mm, 1000 ml- 1 Each 

Compression Testing  Machine (Hand operated)- 1000 KN- 1 No. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Slump Cone- 1 No. [Cl. 31.1a] 

 

19.       The authorized person to make payments is WAPCOS Limited 
 

 

[ Cl.39.2] 
 

20.       (a)  Milestones to be achieved during the contract period 
 

(1)    1/8
th 

of the value of entire contract work up to 1/4
th 

of the 

period allowed for completion of construction 

(2)    3/8
th 

of the value of entire contract work up to ½ of the 

period allowed for completion of construction 

(3)    3/4th of the value of entire contract work up to ¾th of the 
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 is 30 days from the date of notice to start work 

 
(b) The following events shall also be fundamental breach of Contract : 

[Cl.52.2 (i)] 

 
[Cl.52.2 (k)] 

“The Contractor has contravened Clause 7.1 and Clause 9 of 

Part I General Conditions of Contract 
 

 

25. 
 

The percentage to apply to the value of the work not completed 

representing the Employer’s additional cost for completing the Works 

shall be 20 percent. 

 
 

 
[Cl.53.1(i)] 

 

 

 

period allowed for completion of construction 

 
(b)  Amount of liquidated damages for                            For Whole of work 

delay in completion of works                                     1 percent of the Initial 

Contract Price, rounded 

off to the nearest 

thousand, per week. 

 
(c)  Maximum limit of liquidated damages for                10 per cent of the Initial 

delay in completion of work.                                      Contract Price rounded 

off to the nearest thousand. 

[Cl.44.1] 
 

21. The standard form of Performance Security acceptable to the Employer  

 shall be an unconditional Bank Guarantee of the type as presented in 

 the Bidding Documents, or Fixed Deposit Receipt from a scheduled 

 Commercial bank. [Cl. 46.1] 

 
 

22.       (a) The Schedule of Operating and Maintenance Manuals 30 Days after the completion 

.                  of work.[Cl.51.1] 

 
(b) The date by which “as-built” drawings (in scale as directed) in 2 sets are  [Cl.51.1] 

required is within 28 days of issue of certificate of completion of whole 

or section of the work, as the case may be. 

 
23.       The amount to be withheld for failing to supply “as-built” drawings               [Cl.51.2] 

by the date required is 1% of the construction amount of the contract price but in any 

case not less than Rs. 2 Lakhs. 

 
24.       (a) The period for setting up a field laboratory with the prescribed equipment 
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Appendix to Part I General Conditions of Contract 
 

SALIENT   FEATURES   OF SOME MAJOR LABOUR LAWS 

APPLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 
CONSTRUCTION WORK. 

 

(a)       Workmen Compensation Act 1923: - The Act provides for compensation in 

case of injury by accident arising out of and during the course of employment. 

 
(b)       Payment of Gratuity Act 1972: - Gratuity is payable to an employee under 

the Act on satisfaction of certain conditions on separation if an employee has 

completed the prescribed minimum years (say, five years) of service or more or on 

death the rate of prescribed minimum days’(say, 15 days) wages for every completed 

year of service. The Act is applicable to all establishments employing the prescribed 

minimum number (say, 10) or more employees. 

 
(c)       Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides 

for monthly contributions by the Employer plus workers at the rate prescribed (say, 

10% or 8.33%).  The benefits payable under the Act are: 

 
(i)      Pension or family pension on retirement or death as the case may be. 

(ii)     Deposit linked insurance on the death in harness of the worker. 

(iii)    Payment of P.F. accumulation on retirement/death etc. 

 
(d)       Maternity Benefit Act 1961: - The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 

 
(e)       Contract Labour (Regulation & Abolition) Act 1970: - The Act provides 

for certain welfare measures to be provided by the Contractor to contract labour and 

in case the Contractor fails to provide, the same are required to be provided, by the 

Principal Employer by Law. The Principal Employer is required to take Certificate 

of Registration and the Contractor is required to take license from the designated 

Officer. The Act is applicable to the establishments or Contractor of Principal 

Employer if they employ prescribed minimum (say 20) or more contract labour. 

 
(f)       Minimum Wages Act 1948: - The Employer  is to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if 

the employment is a scheduled employment.   Construction of buildings, roads, 

runways are scheduled employment. 

 
(g)      Payment of Wages Act 1936: - It lays down as to by what date the wages are 

to be paid, when it will be paid and what deductions can be made from the wages of 

the workers. 
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(h)      Equal Remuneration Act 1979: - The Act provides for payment of equal 

wages for work of equal nature to male and female workers and for not making 

discrimination  against female employees  in the matters of transfers, training and 

promotions etc. 

 
(i)       Payment of Bonus Act 1965: - The Act is applicable to all establishments 

employing prescribed minimum (say, 20) or more workmen. The Act provides for 

payments of annual bonus within the prescribed range of percentage of wages to 

employees  drawing  up  to  the  prescribed  amount  of  wages,  calculated  in  the 

prescribed manner. The Act does not apply to certain establishments. The newly set- 

up establishments are exempted for five years in certain circumstances. States may 

have different number of employment size. 

 
(j)       Industrial  Disputes  Act  1947:  -  The  Act  lays  down  the  machinery  and 

procedure for resolution of industrial disputes, in what situations a strike or lock-out 

becomes  illegal  and what are the requirements  for laying off or retrenching the 

employees or closing down the establishment. 

 
(k)      Industrial Employment (Standing Orders) Act 1946: - It is applicable to 

all  establishments  employing  prescribed  minimum  (say,  100,  or  50).  The  Act 

provides  for  laying  down  rules  governing  the  conditions  of  employment  by the 

Employer on matters provided in the Act and get these certified by the designated 

Authority. 

 
(l)       Trade Unions Act 1926: - The Act lays down the procedure for registration 

of trade unions of workmen and Employers. The Trade Unions registered under the 

Act have been given certain immunities from civil and criminal liabilities. 

 
(m)      Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 

employment of children below 14 years of age in certain occupations and processes 

and provides for regulations of employment of children in all other occupations and 

processes. Employment of child labour is prohibited in building and construction 

industry. 

 
(n)      Inter-State    Migrant    Workmen’s    (Regulation    of   Employment    & 

Conditions of Service) Act 1979: - The Act is applicable to an establishment which 

employs  prescribed  minimum  (say,  five)  or  more  inter-state  migrant  workmen 

through an intermediary (who has recruited workmen in one state for employment in 

the establishment situated in another state). The Inter-State migrant workmen, in an 

establishment  to which this Act becomes applicable, are required to be provided 

certain facilities such as Housing, Medical-Aid, Travelling expenses from home up 

to the establishment and back etc. 

 
(o)      The   Building   and   Other   Construction    Workers   (Regulation   of 

Employment and Conditions of Service) Act 1996 and the Cess Act of 1996: - All 

the  establishments  who  carry  on  any  building  or  other  construction  work  and 
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employs the prescribed minimum (say, 10) or more workers are covered under this 

Act. All such establishments are required to pay cess at the rate not exceeding 2% of 

the cost of construction as may be notified by the Government.  The Employer of the 

establishment is required to provide safety measures at the building or construction 

work and other welfare measures, such as canteens, first-aid facilities, ambulance, 

housing accommodations for workers near the work place etc.   The Employer to 

whom the Act applies has to obtain a registration certificate from the Registering 

Officer appointed by the Government. 

 
(p)        Factories Act 1948: - The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, working 

hours,  annual  earned  leave  and  rendering  information  regarding  accidents  or 

dangerous  occurrences  to  designated  authorities.     It  is  applicable  to  premises 

employing the prescribed minimum (say, 10) persons or more with aid of power or 

another prescribed minimum (say, 20) or more persons without the aid of power 

engaged in manufacturing process. 
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Section 4 
 

Conditions of Contract 
 

Part – II Special Conditions of Contract 

These conditions vary and add to the Conditions of Contract set out in Part I General 

Conditions of Contract 
 
 
 
 

Note:   The State Government may refer to Clause 34 of GCC and add here the procedure 

that it would like to adopt for assessing the performance of the Contractor in 

execution of works / activities relating to Performance Based Maintenance for 

five years post construction. 
 

4.1- Clause 34, 38.2 & 39 of GCC:- 

(a)  Payment of  maintenance will be performance based. For certification of payment, 

the engineer shall determine whether the contractor has actually achieved compliance to 

the  service  quality  level  (and  other  requirements)  specified  in  scope  of  work,  with 

reference to 100 points (hundred points) performance indexes assigned to various 

maintenance activities as given in the contract data of GCC and the engineer shall certify 

the amount to be paid to the contractor. 
 

If contractor has not corrected a Defect pertaining to the Defects  Liability Period or 

attended maintenance work under clause 32 of these conditions, to the required standard 

and performance index is below 80 points (Eighty points) no payment will be released for 

that period even if such maintenance is attended in subsequent month. If performance 

index is 100 points full payment at the approved rate, shall be released. If performance 

index is between80 to 100, proportionate deduction in payment will be made for each 

item/activity of the work not attended during that period. 
 

(b)  For performance evaluation and payment of maintenance individual road shall be the 

unit. No payment shall be made for part maintenance of a road. 
 
 

4.2 

1. Availability of Drawings & DPR 
DPR & Drawings and other documents of the related work can be seen in the office of 

executive engineer as mentioned in point no. 2 of contract data. 

2. Language of Contract & Correspondence: 
In  reference  to  clause  no.  3.1  of  GCC  language  of  the  contract  is  English  but 

correspondence made in Hindi shall be acceptable to both the parties. 

3.   Contractor or his representative to be at site :- 
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The contractor  or of his representative  will always  remain  at site of work to 

receive & acknowledge orders and instructions given at site by the Engineer-in-Charge / 

inspecting officers verbally or in writing in the Site Order Book. The contractor will 

intimate in writing the name of the person who will be his authorized representative, In 

case the contractor or his authorized representative is not at site, order and instructions 

noted  in  the  site  orders  book  shall  be  deemed  to  have  been  acknowledged  by  the 

contractor, and corrective action shall be taken by the contractor as per clause 32.2 of 

GCC. 

4. Site Order Book:- 

(a) A Site Order Book will be maintained  from the start of the work by the Junior 

Engineer / AAE All instructions and order given to the contractor shall be written in 

this book or be sent in writing. The contractor will note the instructions and sign on 

the Site Order Book to acknowledge the instructions.  The Contractor can ask for a 

copy of the instructions given to him on the Site Order Book and it will be supplied to 

him by the Engineer-in-charge.  Compliance of the instructions shall also be recorded 

by the contractor or his representative, in the Site Order Book. 

(b) The Site Order Book shall be readily available at site and It will be in the custody of 

the Junior Engineer / AAE and safe custody of this Site Order Book will be his 

responsibility. 
 

5. As  per  clause  31.1  of  GCC  contractor  will  provide  a  lab  and  site  office 

adjoining the road having minimum     area of 14 sqm and 10 sqm, 

respectively as per drawings given by the Engineer-in-Charge (Schematic 

Diagram is here by enclosed,  which may be modified by Engineer-in- 

Charge as per site Conditions). This structure shall be made of steel frame 

with CGI sheeting (not less than 20 gauge) in the wall and roof. Lab  shall 

be established in middle one third of the road length where suitable land is 

available.  This structure  shall  be handed-over  by the contractor  to the 

department after the DLP period without any cost compensation as its cost 

is included in the overhead charges.  In stage-1 works till the suitable site 

for Lab & Site Office is reached till then the lab & site office shall be 

established in rental building available in the vicinity. 
 

6. All   the   MORD   clauses   referred   in   Schedule-B   are   based   on   MORD 

specification 2002 however in case of  any change in specification latest 

MORD specification shall take precedence.   In case of conflict in 

Specification  (i.e. IRC, IS and BOQ Description)  or in clarification of 

Specification   the  order  of  precedence  shall  be  IRC,  IS  and  BOQ 

Specification. 
 

7. All the work of hill road cutting and muck disposal as Lump-Sum job shall be carried 

out as per MORD detailed specification & as per following conditions in addition to 

conditions of contract. 
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SPECIAL CONDITIONS FOR HILL ROADS CUTTING AND MUCK DISPOSAL 

IN LUMP-SUM JOB  
7.1       Important items of works included in the lump sum tendered rate are :-  
 (a) Making of the road, as per drawings including filling up depressions, for 

achieving the desired surface as per specified Plan & L- Section and (to be 

determined by the Engineer-in-Charge to suit the Plan and the L- Section of 

the road) proper cross slopes and super elevation shall be given as directed 

by the Engineer-in-Charge. 

(b) Dressing of road surface as per direction of Engineer-in-Charge of the work 

shall also be deemed to be the part of the work of excavation for making 

road, and no extra payment shall be made for this item of work. Road surface 

shall be fairly dressed so as to remove all stones lying on the surface. It shall 

present  no  bump  or  depression  and  shall  have  longitudinal  grades  as 

specified in drawings and inward cross slope toward hill side of 1:40 in 

straight  reaches  and  super  elevation  as per design  or  as directed  by the 

Engineer-in-Charge on curves. The outer edges of the road shall be dressed 

neatly on regular curves or in straight lines as per the Plans. Construction of 

unhindered  continuous  trapezoidal  shape  (as  per  IRC  SP  20-2002  figure 

6.2c) drain 0.60 m wide & 0.40 m to 0.60 m deep, as per requirements along 

the hill side in all type of soils and rocks met at the site. No length of hill 

side cutting shall be accepted without construction of kachcha drain as 

mentioned above. 

(c) Muck  i.e  excess  material  obtained  from  hill  side  cutting  /  Slips  during 

construction period will be disposed off at identified dumping places, by the 

contractor. 

(d) If the contractor has to cart muck in compliance of forest conservation act 

1980 then he will have to prepare the muck disposal site to the satisfaction of 

Engineer-in-Charges,  at pre determined  places  in such a way that muck, 

which is disposed there, remains stable and is not detrimental to environment 

and is up to the satisfaction  of statutory authorities.  Such site should be 

prepared by contractor in such a way that it is easy to assess the quantity of 

muck disposed there by marking levels/ making levels pillars as per direction 

of engineer-in-charge prior to muck disposal to facilitate the ground levels 

recorded. 
 

(e) The cost of preparation of muck disposal ground including cost of required 

coolie walling is deemed to be included in lump-sum cost of the contract. 

Preparation  of  plan  for  muck  disposal  site  including  muck  retaining 

structures  must  be  submitted  by  contractor  as  per  provision  of  items  in 

contract  in  general  (i.e.  wire  creates/gabion  structure)  within  10  days  or 

earlier  from  the  date  of  direction  given  by  engineer-in-charge.   After 



Standard Bidding Document for PMGSY 

85
85 

 

 

 

 

submission of the Plan, Design and Drawing of structure required for muck 

disposal, Engineer-in-Charge will check it for the Safety & Environmental 

aspects and approve the same if found correct. If any correction in Plan, 

Design and Drawing is required Engineer-in-Charge will ask the contractor 

for required correction by mentioning the reason for required correction. The 

cost of these retaining structure (excluding coolie wall) shall be paid to the 

contractor as per relevant item rate tendered by him in his bid. All structures 

must  be  safe  to  bear  the  load  of  muck  disposed.  Contractor  shall  be 

responsible  for  scientific  and  safe  muck  disposal  to  the  satisfaction  of 

concerned statutory authorities. 
 

(f)  Contractor may arrange another muck disposal sites other than departmental 

muck disposal sites, but in such case he will have to bear the cost of such 

alternate sites and seek permission from statutory authorities. 

(g) If the contractor uses the material obtained from cutting in the same work he 

will have to get approval from engineer-in-charge. In such case  royalty to 

the government shall be deducted as per current prevailing rules. 

(h) Contractor  shall  follow  rules  and  regulations   and  acts  as  per  forest 

conservation act. If any action is taken by any authority for not following 

forest conservation act, contractor shall be solely responsible for the same. 

(i)  No  overhang  of  rock  over  the  formation  width  shall  be  allowed  unless 

written permission is obtained from the Engineer-in -Charge. 
 

7.2 Job Pillars Level Pillars and Back cutting Pillars :- 
(i)     To facilitate as guidance, Job Pillars, Back Cutting Pillars and Level Pillars are 

provided by 

Department. Contractor should immediately check it with plan and any inconsistency 

with plan 

must  be  reported  to  Engineer-in-Charge  in  writing,  otherwise  no  claim  on  this 

account shall be 

Entertained. 

(ii)These shall be fixed at site for work at suitable intervals for references and guidance 

of the     contractor. In case where they are not found to tally with the drawings 

attached to the contract bond, the drawing will form the bases and necessary change 

will be made in its position by the contractor. No claim shall be entertained on this 

account, other than mentioned point no. 9.2 (i) above. 

(iii)    Before commencing the work the contractor shall take charge of all Job Pillars, 

Level Pillars or Rreference Pegs and Back Pillars from the Junior Engineer-in-Charge. 

He will be responsible for keeping them intact till the completion of the work, in case any 

of these Pillars are disturbed the contractor shall immediately inform Engineer-in-Charge 

in  writing  and  the  pillar  shall  be  constructed  by  the  contractor  immediately  as  per 

direction of Engineer-in-Charge. 
(iv)  No cutting work shall start without Job Pillars Level and Back Cutting Pillars. If the 

contractor has started the hillside cutting without formally talking over the Job Pillars, 
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Level Pillars and back cutting Pillars from the Department, it shall be deemed that 

contractor has taken over all such Pillars and will be held responsible for their upkeep, 

during construction till the completion of the work. 
 

7.3        JOB LENGTH 
The length of which the items of lump-sum hill side cutting holds good is mentioned in 

Schedule 'B′ / BOQ which shall be deemed to be that marked at site between Job Pillars. 

Any variation in length of job on actual cutting shall not affect the amount of lump-sum 

payment for hill side cutting. 
 

7.4       Change in Alignment- 
If due to any reason it is found necessary to change the alignment the contractor will be 

informed about it in writing and he shall not carry out further work on the original 

alignment. The contractor will however have the option to abandon the work in such a 

situation. When the contractor does so he will be paid for the completed length measured 

along the centre line of the road from one end of the job. 
 

The  Engineer-in-Charge  may  make  minor  alteration  in  the  existing  alignment  and 

gradient  in  parts  for  the  betterment  of  the  Road.  Such  changes  will  not  entitle  the 

contractor for extra payment. If the Contractor has any objections to such change, he 

should get the matter settled by the authority entitled for alignment approval (i.e. 

Superintending Engineer) in writing before taking up work in such portions. Once the 

work  has  been  started  in  the  changed  situation,  no  claim  of  the contractor  shall  be 

entertained. 

 
7.5 Method of Intermediate Payment i.e. Running Bill.  

(a). Contractor shall start the work from one end of the job, which will be specified by 
the Engineer-in charge.  
(b). Running bill will be paid for minimum 100 m. length completed as per requirements 

of the drawing in the proportion which the tendered cost bear to estimated amount for the 

length.  The details  of these calculations  will be attached  with the bill by the Junior 

Engineer with a certificate of completions as per approved drawings of the length being 

paid for. However in case of minor defects being left by the contractor in any reach, the 

Engineer-in-Charge may pay a Running Bill at such a reduced rate as in his opinion will 

meet the cost of their specification with minimum double the current schedule rates. Such 

defects will be entered in the MB.  Running bills against hill cutting works shall not be 
more than 70% of lump-sum cutting amount.  
(c). Walling shall not be allowed to achieve the width of the road in portions where wall 

is not shown in the drawing, otherwise payment for the length shall not be made in which 

walling has been done in such portions.The method for calculating amount to be paid to 

contractor  for  the  completed  length  will  be  as  follows.  The  amount  to  be  paid  for 

completed  length  “A”=  (Amount  of  cutting  of  completed   khuties  in  technically 

sanctioned estimate X contracted amount of lump-sum job)/ estimated amount of cutting 

of  job  as  per  technically  sanctioned  estimated  estimate.  The  amount  to  be  paid  for 

partially completed length “B”= for the length which has not been completed, as per 

requirement of drawing, the quantity of the work done shall be arrived at by measuring 
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the quantity of work left to be done. (soil/rock being classified as existing at site), and 

subtracting it from the estimated quantity of work that was required to be in that length. 

The amount paid to contractor shall be = A+B, subject to maximum 70% of cost of 

cutting. 
 

7.6 Method of Finalization of Hill Side Cutting in Contract 

When contractor has finished cutting as per Plan and L-Sections in full length, he will 

request   Engineer-in-Charge   in   witting   and   Engineer-in-Charge   to   ascertain   the 

truthfulness of contractor’s claim within 15 days by comparing with proposed Cut Plan. 

If he is satisfied with the work he will ask the contractor to submit the Plane Table for 

actual Cut Plan. In general no defect or shortage in designed width shown  in a Plan shall 

be acceptable,  however  in  exceptional  cases  where  it  is  not  possible  to  achieve  the 

designed width due to unavoidable Geographical & Geological reasons tolerance as 

permitted  wide letter no. P-17035/01/2007-Tech  dated 30-09-2010  issued by J.S/D.G 

NRRDA may be allowed with written approval of appropriate authority not less than the 

rank  of  Superintending  Engineer  with  due  deduction  for  lesser  execution  of  the 

quantities. 
 

 

7.7 Method of Finalization of Job Left Incomplete 

The Finalisation of Hill Side Cutting shall as per Clause 52 & 53 of SBD Section 4 (Part- 

I)- General Condition of Contract 

7.8 Damage to Life and Property:- 

(i) During the course of construction the contractor shall take all necessary precautions to 

avoid damages to life and property failing which he shall be responsible for payment of 

compensation to the person / persons concerned. 

(ii) In case of damages to property, (i.e. bridle paths, foot tracks, irrigation or water 

carrying channels, pipelines or electric lines, electric pole, Private & Public properties 

etc.)  which  are  unavoidable  ,  the  contractor  shall  inform  the  Engineer-in-Charge  in 

witting well in advance before executing the work in that portion. In case Engineer-in- 

Charge agrees with it, he will make record of it in the Site Order Book and also inform to 

the next higher authority in writing about it for disposal of compensation claim at the cost 

of the department. 
 

 

(iii) It will be the responsibility of the contractor to ensure that traffic on other roads 

which exist in the vicinity of the road under construction , make it safe and keep  open to 

traffic. Contractor shall take adequate precautions to warn traffic where necessary during 

day or night to avoid damage to Private & Public property and life. Contractor shall be 

solely responsible to pay compensation on account of any accident 
 

(iv) Contractor will also take every precaution to protect agricultural fields and crops 

during construction. However, in case of unavoidable damage to fields, crops and trees 

etc. occurring during Performance Based working the compensation shall also be paid by 
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the department after verification by the Revenue / Horticulture Department, But before 

such  activity  contractor  shall  inform  the  Engineer-in-Charge  in  writing  about  the 

probable numbers & variety of trees / orchard likely to be damaged and In case Engineer- 

in-Charge agrees with it, he will make record of it in the Site Order Book and also inform 

to the next higher authority in writing  compensation claim at the cost of the department. 
 

7.9 Masonry Work :- 
The construction of Scuppers, Retaining Walls and Breast Walls shall commence in the 

lengths  where  cutting  is  completed  and  passed  by  the  Engineer-in-Charge.   Non 

compliance  of  this  condition  will  render  contractor  liable  for  non  payment  for  such 

masonry work even if provided in the drawing, The work shall not be started unless about 

50% of stones required for the work are collected at site of work and foundation have 

been inspected and approved by the Junior Engineer-in-Chargeup to height of 4 meters 

and by Assistant Engineer-in-Charge beyond 4 meter height and record of it is made in 

the Site Order Book by him and signed by the contractor. The contractor shall make 

separate stock of all stones proposed to be used as Bond Stones and get them approved, 

after white washing their ends, by the Engineer-in-Charge, the approval shall be recorded 

in the Site Order Book. Cement concrete bond stone may be used by the contractor at no 

extra cost. 

(a) Scuppers:- 

These shall be constructed as per Standard Design and as shown in the drawings 

attached to the bond or as directed by the Engineer-in-Charge. 

(b) Retaining and Breast walls :- 

(i)  Walls should be constructed as provided in the plan or as directed by the 

Engineer-in-Charge. Additional walls may be constructed of those provided in 

the plan  or may be deleted  as per direction  of the Engineer-in-Charge  in 

writing on Site Order Book. Work on any wall, even when it is provided in the 

plans should only be started after the order of the Engineer-in-Charge  has 

been obtained in writing on the Site Order Book. Masonry of Retaining Walls 

of lesser height then 4 m will only be started after the foundation has been 

inspected and passed by the Junior Engineer and noted in the Site Order Book. 

In case of walls greater than 4 m height, masonry work will only be started 

after the foundation have been checked and passed by the Assistant Engineer. 

(c) All curves and bends, culverts, scuppers,  retaining walls, breast walls and 

other structures should be made carefully as per plans and required levels. 
 

7.10  Safe use of explosives :-  If the Contractor is using explosives for cutting of very 

hard rocks if required,he will arrange for required licence and shall comply all rules and 

regulations  including  deployment  of    skilled  persons  for  safe  storage  and  use  of 

explosives. 

7.11- Lump Sump Rates of hill side cutting and muck disposal includes cost of cutting as 

per        given plan and L-section and muck disposal as per above including cost of all 

labour T&P  required taxes, royalty etc. as per prevailing rules. 
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8- Maintenance 

8.1 During the maintenance of the road minor and major slip shall be defined as per 

follows 

(a) Minor Slip: - Minor Slips are those slips  by which road is not closed for light 

vehicles. 

(b) Major Slip: - Major Slips are those slips by which road is closed for light vehicles. 

8.2 If the Minor/ major slip could not be removed completely because of stability or any 

other unavoidable reason during rainy season, this will be duty of the maintenance 

contractor under general maintenance of drain to provide un - obstructed drain from outer 

face of the slip for free flow of drainage in such a way it does not damage the road. 
 

9. Emergency maintenance:- 
9.1 Quantities of items mentioned in this section (Emergency maintenance) are fixed and 

no variation in on higher side shall be permitted within the scope of this contract Bond. 

9.2    As  per  the  site  condition  if  the  higher  quantities  are  required  to  be  executed, 

executive engineer may order with due information to the concerned District Magistrate 

and higher authorities. Payment of this excess execution of quantities shall be made with 

due financial sanction from the appropriate authority. 

9.3 If no emergency situation occurs, this item of works shall not be executed and in such 

case no penalty shall be imposed on the contractor for non execution of these items. 
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Special Conditions of Contract for ensuring implementation of ECoP provisions 

mandated for the Contractor 
 

 

The Contractor will abide by the environmental, occupational health and safety (EHS) measures 

listed in the tables given below. Adverse impact/s on the environment caused due to non-adherence 

of legal and/or EHS requirements during preparation and execution of civil works shall be made good 

at the Contractor’s own expenses. The Environmental Codes of Practice (ECoP) from which these 

conditions have been derived/listed is available with the SRRDA, concerned PIU and is also 

available on the NRRDA website (www.pmgsy.nic.in) for the Contractor’s reference. 

 
S.No.                                                       Contract Condition                                                         References* 

Prior to construction commencement, the Contractor shall 

designate a senior member of his team who shall be responsible for 

1.     
implementation of ECoP provisions and will coordinate its over-all 

implementation activities across all road/s in the contract. The name 

and contact details of the designated member shall be 

communicated to the Engineer in writing. 
 

Immediately after mobilization and along with the Work 

Programme, the Contractor shall submit a plan including method 
2.            

statement and timeline about specific actions that will be taken by 

him to implement the provisions laid out in the ECoPs. 
 

Prior to construction commencement, The Contractor shall 

obtain all requisite statutory clearances prior to commencement of 

civil works for setting-up construction camp including labor camp; 

plants and equipment; borrow areas and quarry including blasting 

operations and abide by all conditions laid out in the said 

clearances. This includes: 

      Consents for establishment and operation of plants from State 
2.                   Pollution Control Board 

  PUC    certification    for    all    vehicles/equipment    used    for 

construction 

      Permission/consent    of   the   District   Administration/Mining 

Department/other agencies for quarrying operations 

  Authorization   for   storage   and   transportation   of   explosive 

material. 

The Contractor shall consult and obtain written consents of 

landowners (individual/panchayat/govt. agency) for temporary use 

of land for all construction related activities including 

3.                 (a) setting-up and operation of construction and labour camps; 

(b) borrow areas and 

(c) disposal of debris and other waste material, as per EcoP 

provisions. 

 

- 

 
 
 
 
 
 
- 

 
 
 
 
 
 
 
 
 
 
    ECoP 1.0 

    ECoP 2.0 

    ECoP 13.0 
 

 
 
 
 
 
 
 
 
     ECoP 3.0 

     ECoP 5.0 

     ECoP 6.0 

     ECoP 10.0 

     ECoP 13.0 

     ECoP 14.0 

     ECoP 20.0 

http://www.pmgsy.nic.in/
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S.No.                                                       Contract Condition                                                         References* 

Water for construction and for use at the construction camps 

(including labour camps) is to be extracted with prior written 

permission of 

4.                   (a) the individual owner, in case the source is private well/tube 

well; (b) Gram Panchayat in case the source belongs to community; 

and (c) Irrigation Department in case the source is an irrigation 

canal or a river. 
 

All precautionary measures for prevention of pollution from the 

entire project site shall be implemented as per the requirements / 

5.             
standards of CPCB, SPCB and ECoPs. Any impacts on the 

environment caused due to non-adherence of legal and ECoP 

requirements during the construction activities shall be made good 

at the Contractor’s own expenses. 
 

All work sites and areas under temporary use (including 

construction and labour camps, plant sites, borrow areas) shall be 

6.             restored/ rehabilitated to a better condition (if not at least to its 

original condition) and to the satisfaction of the Engineer and land 

owner upon completion of construction work by the Contractor. 

All liabilities as per the Contractor’s agreement with the 

landowners/ local people/gram panchayat (including those related 

7.             to temporary use of land, water extraction and disposal of debris) 

shall be settled and certified before demobilization by the 

Contractor. 

     ECoP 1.0 

     ECoP 8.0 
 

 
 
 
     ECoP 2.0 

     ECoP 3.0 

     ECoP 5.0 

     ECoP 7.0 

     ECoP 8.0 

     ECoP 10.0 

     ECoP 13.0 

     ECoP 19.0 
 

     ECoP 3.0 

     ECoP 5.0 

     ECoP 7.0 

     ECoP 10.0 

     ECoP 13.0 

 
     ECoP 5.0 

     ECoP 8.0 

     ECoP 10.0 

      ECoP 13.0 

 
The Contractor needs to abide by the environmental, health and safety measures listed in the table 

below: 
 

 

S. No     Activity                                  Measures to be Implemented by the Contractor                      Reference 

1.           Construction/ 

Labour Camp 

 

(a)  Location: Location of camp site/s shall be as per the stipulations of 

ECOP 3.0, for which consent of the land owner/local  authorities 

shall be submitted to the Engineer for approval.  Construction camp 

sites  (including  plant  sites,  and  material  stock  yards)  shall  be 

located  (preferably in the downwind  direction)  at least 500 mts. 

from the nearest settlement and protected natural habitats (such as 

National Parks, Sanctuaries, Biosphere Reserves, Reserve Forests, 

Ramsar Sites etc.). 

(b)  Accommodation:  All weather shelter with adequate tenement size 

shall be provided, as per provisions of ECoP 3.0. If a common mess 

is not operated, additional space for cooking shall be provided. 

(c)  Fuel for Cooking: The Contractor shall ensure that fuel wood is not 

used as a cooking medium in the construction/labour camp. 

(d)  Toilet/pit latrine: One toilet for 15-20 persons with minimum two 

in a workers camp shall be provided. Separate toilet facilities shall 

be provided for women workers. 

(e) Bathing/Washing Facilities: 

 

 
 
 
 
 
 
 
 
 
ECoP 3.0 
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S. No     Activity                                  Measures to be Implemented by the Contractor                      Reference 
 

(f)   Potable water supply:  Drinking water  supply of at least 40 lpcd 

with the required supply points shall be provided. 

(g)  Fire Safety: Adequate fire safety precautions shall be taken and the 

required fire safety equipment (such as fire extinguishers) shall be 

provided by the Contractor. 

2.           Site Clearance       (a) All required precautions/measures to prevent damage to road side 

vegetation outside the formation cutting and filling areas shall be 
 

(b) The non-timber grade trees are to be stacked and possession is to be 

given to Employer/concerned Govt. Department. These can be used 

for preparing log barriers with prior permission of the 

Employer/concerned Govt. Department. 
 

(c) The Contractor shall strip, store, preserve and reinstate top soil in 

 
ECoP 2.0 

 
 

3.           Protection  of 

Properties and 

Resources 

work fronts as specified in ECoP 6.0.                                                       
ECoP 2.0

 
 

The Contractor shall take due care to protect and prevent damages to 

the following resources: 

a.  Water supply lines 

b.  Irrigation canals 

c.  Mule and/or foot trail/tracks 

d.  Cultural properties and sites/structures of religious importance 

e.  Houses, Farmlands, Orchards etc. during cutting or debris disposal 

In case of damages due to construction activities, the 

restoration/repairs shall be carried out the by the Contractor at his own 

cost. 

  ECoP 2.0 

   ECoP 

15.0 

 
 

4. Slope Stability  (a) The Contractor shall ensure that the slope cutting, debris disposal  
 and blasting operations are carried out in a manner that minimises 

slope instabilities. Due attention shall be given to timing and 
sequencing of such works to reduce slope failures. ECoP 9.0 

(b) Good construction practices as prescribed in the ECoP 10 (such as 

cut slopes with benches, control surface run-off etc.) will be 

adopted as per site conditions. 

5.           Quarry                    (a) The Contractor shall procure material from quarries that have been 

approved/licensed by the State Govt. A copy of such an approval 

shall be submitted to the Engineer prior to procuring material. 

(b) PPE: Personal protective equipments shall be provided to workers 

as prescribed in ECOP and quarry permit. 
 

(c) First-aid: First-aid arrangements shall be maintained at the quarry 

and crusher site. 

 

 
 
 
 
 
 
 
ECoP 7.0 
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S. No Activity   Measures to be Implemented by the Contractor Reference 

   (e) In the event of Contractor opening a new quarry for the project, the  
    following additional conditions shall apply -  
     Location:  Location  of  quarry  site  shall  be  as  per  the  exclusion  
    criteria defined in ECoP 7.0.  
     Site  preparation.  Area  shall  be  demarcated  as  approved  in  the  
    permit  and shall be reconfirmed  by the Engineer. Site clearance 

shall take place only within the demarcated area. Top soil, if any, 
 

    shall be stripped, stacked and preserved for re-use.  
     Operation: The quarry shall be operated by adopting/implementing  
    environmental,  health  and  safety  measures  as  specified  in  the  
    permit conditions and as laid out in ECoP 7.0  
     Closing and restoration. In case of Contractor  operated quarries,  
    the site shall be provided with proper drainage facilities prior to  
    closure. Restoration shall be done as per the permit conditions.  

6. Borrow Areas  (a) Identification, operation and rehabilitation of borrow areas shall be  
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

7.             Traffic  Safety 

and 

Management 

done as per stipulations of ECoP 5.0.                                                      
ECoP 5.0

 
 

(b) The Contractor shall not procure any kind of construction material 

(such as aggregates, sand, earth etc.) from natural habitats.                   
ECoP 19

 
 

(a) In areas where traffic is to be diverted during construction, the 

traffic detour shall be planned and publicized to the local people. 

Necessary information signage shall be erected to inform the road 

users. 
 

 
 
 
 
 
 

8.             Public and 

Worker’s 

Safety 

(b) Traffic safety arrangements (including provision of warning 

signage and delineation) shall be made by the Contractor to ensure 

safety of road users, local people and workers. 
 

(c) Material shall be covered during transportation to prevent spillage, 

accidents and pollution. 
 

(a)  All  measures  required  for  ensuring  safety  and  health  of  the 

workers  shall  be  taken  up  by  the  Contractor.  This  includes 

provision and enforcement of appropriate personal protective 

equipment;  first aid facilities at camp, plant, quarries and work 

zones; emergency response; fire, electrical and mechanical safety 

arrangements. 
 

(b)  Material safety data sheet record of the fuel and other inflammable 

chemicals shall be maintained at the site. 
 

(c)  Explosive materials storage must be away from residential areas, 

administrative  areas  or  other  public  areas,  the  location  of  the 

storage  must  be    accepted,  approved  by relevant  authority  and 

comply with existing regulations. 

ECoP 14.0 
 

 
 
 
 
 
 
 
 
  ECoP 13.0 

   ECoP 

14.0 

 

9.           Air Pollution          (a) Wind barriers or screens shall be provided in the downwind 

direction at air pollution causing sources like plant sites and fine 

material storage stock yards. 
 

(b) All workers operating in the fugitive dust emission areas need to be 

provided with masks. 
 

(c) All plants and equipment shall comply with pollution control 

norms. 
(d) Water shall be sprinkled at least twice during dry day on haulage 

roads passing through or near settlements (including at least 100 m 

 

 
 
 
 
 
 ECoP 13.0 
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S. No     Activity                                  Measures to be Implemented by the Contractor                      Reference 

before and after the settlement). 
 

10.           Water 

pollution 

 

(a)  All measures (including temporary silt fencing to control sediment 

run-off)  required  for  avoiding  adverse  impacts  to  water  bodies 

(such  as  ponds,  streams,  canals  and  rivers)  and  water  sources 

(such as hand pumps and wells) shall be undertaken by the 

Contractor. 
 

(b)  The  Contractor  shall  ensure  that  site  offices  and  particularly 

storage areas for diesel fuel and bitumen are not located within 

200 meters of watercourses, and are operated so that no pollutants 

enter   watercourses,   either   overland   or   through   groundwater 

seepage, especially during periods of rain. 

 

 
 
 
 
 
 
 
 
ECoP 11.0 

 

(c)  Storage of fuel, chemicals, cement, bitumen etc. shall be done in a 

manner (such as impervious layer on bottom and a covered shed 

on top) that does not contaminate ground and surface water. 
 

11.           Noise Pollution    (a) All noise causing activities within 1km radius of settlements shall 

be stopped during night time (9:00 PM to 6:00 AM). 

(b) Ear plugs shall be provided to the labour facing risk from high 

noise pollution (such as plant sites, blasting zones and generators) 

in the construction zone. 

 
 
 
 
 
 
 
ECoP 14.0 

12.           Site 

Restoration/ 

Closure and 

Disposal of 

Debris/ Wastes 

(a)  At the completion of the construction work, all construction camp 

facilities shall be dismantled and removed from the site and the 

whole site restored to a similar condition to that prior to the 

commencement  of the works and obtain a written consent   from 

the owner of the land. 

(b)  All debris and spoils generated during construction works are to 

be reused to the extent  feasible  (technically  and economically). 

Residual debris and spoils, if any, shall be disposed in locations 

approved by the Engineer in a manner that it does not contaminate 

the environment. 

(c)  Location of Debris Disposal Sites: Debris disposal sites shall be 

selected as per the exclusion criteria prescribed in ECoP 10. 

(d)  Site preparation  and  disposal  method:  Site will be prepared  by 

stripping and storage of top-soil and construction of barriers (as 

necessary. Disposal needs to be done through benching of material 

and appropriate level of compaction to prevent instability of the 

mass disposed. 

(e)  Closure: Disposal sites shall be properly dressed with top-soil re- 

laid on the site surface; drainage provision to divert run-off water 

away from the site and; vegetation (grass/shrub) plantation 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
ECoP 10.0 

 

(f)  Soak pits and septic tanks shall be covered and effectively sealed 

off. All other wastes shall be collected  and disposed as per the 

provisions of ECoP 10.0. 

 
The following activities, but not limited to, are prohibited on, along or near the project site: 

(1) Any activity which is hazardous for human life. 

(2)  Any activity which is hazardous for environment. 
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Section 5 
 

Specifications 
 
Note: The following are the guidelines for framing the specifications and, therefore, 

will  not  be  part  of  the  contract.  These  should  be  excluded  from  the  bidding 

document. 
 

A.    The MoRD Specifications for Rural Roads published by the IRC (1
st 

Revision) shall 

apply. 
 
 

B.     For items not covered in the MORD Specifications, the Ministry of Road Transport 

& Highways (MoRTH) Specifications for Road and Bridge Works (5
th 

Revision) shall be 

followed. 
 

C.     Particular specifications:- 
 

For   items   whose   specifications   given   in   MoRD   Specifications   or   in   MORTH 

specifications  for road and bridge works need  changes partly or wholly due to local 

conditions, the respective clauses are to be suitably modified to the extent felt necessary 

giving clause wise description of modifications under this head. 
 

(i)   MoRD Specifications (1
st 

Revision) 

Clauses  Nil 

 

(ii)   MoRTH Specifications for Road & Bridge Works (5
th 

Revision) 

Clauses  Nil 

 
 

D.        For purposes of quality control, the MoRD Specifications for Rural Roads (1
st 

Revision) and those covered by the Quality Assurance Handbook of the NRRDA shall 

apply. 
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Section 5 (Cont’d) 
 

Drawings 
 

 
 

Note: The design, drawings, standards and guidelines of the Rural Roads Manual (IRC: 

SP: 20-2002) and other relevant IRC Standards, Codes etc. are to be followed for all- 

weather rural roads. 

 
The guidelines will not be part of the Contract. These should be excluded from the 

bidding document. 
 

List of Drawings:- 
 

 

1.      Key Map 
 

 

2.      Road Alignment including cross sections 
 

3.      Pavement Drawings 
 

4.      Surface and sub surface drains with full details 
 

 

5.      Culverts and Bridges drawings 
 

 

6.      Drawings for any other Road structure. 
 

 

7.      Drawings for road signs, pavement markings and other traffic control devices 
 

 

8.      Drawings to be followed for actual execution of work should bear the stamp “Good 

for construction”. 
 

9.      Any revision of working drawings should be indicated by pre-fixing R1, R2….. etc. 

after original reference number.  Reasons for each revision should be clearly noted 

in the drawing. 
 

10.    Complete set of drawings should be issued along with other tender documents so as 

to form part of the Agreement. 
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Section 6 
 

 
 

FORM OF BID FOR PART I OF THE BID 
 

Technical Qualification Part I of Bid 
 

The Bidder shall fill in and load this form for Part I of Bid separately from the form 

for Part II of the Bid. 

 
To [Name of Employer]  ………………………………………………………. 

Address:- ………………………………………………………… 

Identification Number of Works .................................................................................... 

Description of Works ....................................................................................................... 

Dear................... 

1.    Having read the Bidding Documents, Requirements for submission of documents in 

ITB Clause 12, and acceptance of provisions for Fraud and Corruption in the Bidding 

Document,  I/we  submit  in  attachment  all  documents  required  in  the  Bidding 

Document together with all the Affidavits regarding the correctness of 

information/documents for the above stated bid. 

2.    I/we confirm that the Bid fully complies with all the requirements including the Bid 

Validity and Bid Security as required and specified by the bidding documents. 

3.    I/we certify that the information furnished in our bid is correct to the best of our 

knowledge and belief. 

4.    I/we undertake to carry out the works of Performance Based Maintenance for five 

years (Two years if Stage-I) after the completion date as per the rates offered by the 

Employer in the bid documents. 

 
Authorised Signatory............................................... 

Name and Title of Signatory...................................... 

Name of Bidder  ....................................................... 

Authorised Address of Communication........................ 

....................................................................................... 

Telephone Nos (Office) ……………………………… 

Mobile No. …………………………………………… 

Facsimile (Fax) No. ………………………………….. 

Electronic Mail Identification (Email ID) ……………… 
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Form of Bid for Part II of the Bid 
 

Technical - Financial Part II of Bid 
 

The Bidder shall fill in and load this form for Part II of Bid separately from the form 

for Part I of the Bid 

 
To [Name of Employer]  ……………………………………………… 

Address:- ………………………………………………… 

Identification Number of Works .................................................................................... 

 
Description of Works ................................................................................................... 

Dear................... 

1.    With full understanding that Part II of our bid will be opened only if I/ we qualify on 

the basis of evaluation in Part I of the Bid, we offer to execute the works described 

above,   remedy   any   defects   therein,   and   carry   out   the   Performance   Based 

maintenance   in   conformity   with   the   Conditions   of   Contract,   Specifications, 

Drawings and Bills of Quantities accompanying in Part II of the Bid. 
2.    This Bid and your written acceptance of it shall constitute a binding contract between 

us. I/ we understand that you are not bound to accept the lowest or any bid you 

receive. 

3.    I/ we undertake to commence the works on receiving the Notice to Proceed with the 

Work in accordance with the Contract Conditions. 

4.    As mentioned  in Part-I of my/our bid, I/we undertake to carry out the works of 

Performance Based Maintenance for five years (Two years if Stage-I) after the 

Completion Date as per the rates offered by the Employer in the bid document. 

 
Signature of Authorised Signatory ............................................... 

Name and Title of Signatory...................................... 

Name of Bidder  ....................................................... 

Authorised Address of Communication........................ 

....................................................................................... 

Telephone Nos (Office) ……………………………… 

Mobile No. …………………………………………… 

Facsimile (Fax) No. ………………………………….. 

Electronic Mail Identification (Email ID) ……………… 
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Annexure-1 
 

 
 

SAMPLE FORMAT FOR EVIDENCE OF 
ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES 

 
BANK CERTIFICATE* 

 
 
 

This is to certify that M/S --------------- is a reputed company with a good 

financial standing. 

 
If the contract for the work, namely,                        is awarded to the above firm, 
we shall be able to provide overdraft/credit facilities to the extent of Rs.  

to meet their working capital requirements for executing the above  

contract.  
 

 
 
 
 

 Signature of Senior Bank Manager 

 Name of the Senior Bank Manager 

 Address of the Bank ----------------------- 
Stamp of the Bank-------------------------  

 
 
 

 
Note: Certificate should be issued on the letter head of the bank containing 

telephone/Fax and email details. 
 
 
*    Change the text as follows for Joint venture: 

 
This is to certify that M/s. ……………………………… who has formed a JV with M/s. 
…………………………… and M/s. …………………………………………. for 
participating in this bid, is a reputed company with a good financial standing. 

 
If the contract for the work, namely 
…………………………………………………………. [funded by the World Bank] is 
awarded to the above Joint Venture, we shall be able to provide overdraft/credit facilities 
to the extent of Rs. …………… to M/s. …………………….. to meet the working capital 
requirements for executing the above contract. 
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[This should be given by each of the JV members in proportion to their financial 
participation.] 

 
 

Authority to seek reference from Bidder’s Bank         Annexure II 

 
To, 

 

 

Executive Engineer 
PIU PMGSY 

................................................ 
 
 
 

I/We, hereby authorize Excutive Engineer, PIU PMGSY........., or his authorized 

representative to seek reference or any type of information required by them 

regarding A/c no .................................. of M/s ......................being maintained in 

our branch. 
 
 
 

 
This certificate is being issued as per the request of our client mentioned above. 

 
 
 

Signature of Senior Bank Manager 

Name of the Senior Bank Manager 
Address of the Bank ----------------------- 

Stamp of the Bank------------------------- 
 

 
 
 
 
 

Note: Certificate should be issued on the letter head of the bank containing 

telephone/Fax and email details.. 
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FORMAT FOR THE AFFIDAVIT 
 

(NOTE: This affidavit should be on a non-judicial stamp paper of Rs.10/- and shall be 

attested by Magistrate/ Sub-Judge/ Notary Public) 

 
I,  ……………………………………………………….…   (name  of  the  authorised 

representative of the bidder) son/daughter of …….……………………… resident of 

………………………………………………………………………….  (full address), 

aforesaid solemnly affirm and state as under: 

 
1.     I hereby certify that all the information furnished with the bid submitted 

online in response to notice inviting bid number 

……………….…………………… date ……..… issued by 

…………………………………………….. (authority inviting bids ) 

for…………………………………………………………………………… 

(name and identification of work ) are true and correct. 
 

 

2.     *I hereby certify that I have been authorised by …………………………… 

…………..……..………………………………………  (the  bidder)  to  sign 

on their behalf, the bid mentioned in paragraph 1 above. 
 
 
 
 

 

Place: …………….. 

Date: ……………… 

Deponent 

 

* not applicable if the bidder is an individual and is signing the bid on his own behalf. 
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Section 7 

Same as for Part-2 Bid/ uploaded in excel 

format 
 

Notes: 
(1)    The item for which no rate or price has been entered in will not be paid for by the 

Employer when executed and shall be deemed to be covered by the other rates and prices 

in the Bill of Quantities (Refer: ITB Clause 13.2 and Part I General Condition of Contract 

39.3). 

(2)    Unit rates and prices shall be quoted by the bidder in Indian rupees [ITB Clause 

14.1]. 
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Section 8 

Standard Forms 
 

Letter of Acceptance and Other Forms 
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(a) Letter of Acceptance 

Standard Forms 

 

 

Notes on Standard Form of Letter of Acceptance 

The Letter of Acceptance will be the basis for formation of the 

Contract as described in Clauses 29 and 30 of the Instructions to 

Bidders. This Standard Form of Letter of Acceptance should be 

filled in and sent to the successful Bidder only after evaluation of 

bids has been completed and approval of the competent authority 

has been obtained. 
 

 
 

[Letter head paper of the Employer] 
 

 
 

[Date] 

To: 

[Name of the Contractor] 
 

 
 

[Address of the Contractor] 
 

 
 

This      is      to      notify      you      that      the      Employer,      namely, 

                                                                                        has   accepted   your 

Bid   dated                                                                  for   execution   of   the 

                                                                                   [name of the Contract 

and   identification   number,   as   given   in   the   Contract   Data]   and 

Performance Based Maintenance of the works for five years (Two years if 

Stage-I) for the Contract Price of Rupees 
 

 
 
 

 
Agency. 

[amount in figures and words] is hereby accepted by our 
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You are hereby requested to furnish Performance Security, (and additional security for 

unbalanced bids in terms of ITB Clause 26.3) [where applicable] in the form detailed in 

Cl. 30 of ITB for an amount of Rs.————— within 10 days of the receipt of this Letter 

of Acceptance valid up to 45 days from the date of expiry of Defects Liability Period i.e. 

up to ............ and sign the Contract.  If the Performance Security is in the form of a Bank 

Guarantee, the period of validity of Bank Guarantee could be one year initially, however, 

the Contractor would get this Bank Guarantee extended in such a way that an amount 

equal to the requisite Performance Security is always available with the Employer until 

45 days after the lapse of Defects Liability Period failing which action as stated in Cl. 
 

30.3 of ITB will be taken. 
 

 
 

2.         You are also requested to indicate your nominee as required under Clause 53.2 of 

the GCC. 

 

 

Yours faithfully, 
 

 
 

Authorized Signature: 
 

Name and Title of Signatory: 
 

Name of Agency: 
 

 
 

Attachment: 
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(b)    Issue of Notice to Proceed with the Work 
(Letter head of the Employer) 

 
 

 

————  (Date) 

To 
 

—————————————— (Name and address of the Contractor) 

 
—————————————— 

 
—————————————— 

Dear Sirs: 

Pursuant to your furnishing the requisite Performance Security as stipulated in ITB 

Clause 30 and signing of the Contract for the construction of ——————————— 

———— and Performance Based maintenance for five years (Two years if Stage-I) after 

completion of construction, you are hereby instructed to proceed with the execution of 

the said works in accordance with the contract documents. 

 
 
 
 
 
 

Yours faithfully, 
 

 
 
 
 

(Signature, name and title of signatory, 

authorized to sign on behalf of 

Employer) 
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(c) Standard Form of Agreement 
 

 
 
 

Standard Form: Agreement 
 
 

Agreement 
 

 
 

This Agreement, made the                                         day of                               20               , 

between 

                                                                                                                            [name      and 

address of Employer] 

(hereinafter called “the Employer”) of the one part, and 
 

 
 
 
 
 
 

[name and address of Contractor] (hereinafter called “the Contractor” of the other part). 
 

 
 

Whereas      the      Employer      is      desirous      that      the      Contractor      execute 
 

 
 
 
 
 
 

[name and identification number of Contract] 

(hereinafter  called  “the  Works”)  and  the  Employer  has  accepted  the  Bid  by  the 

Contractor for the execution and completion of such Works and the remedying of any 

defects therein at a cost of Rupees............................... 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1.    In  this  Agreement,  words  and  expressions  shall  have  the same meanings  as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to, 

and  they  shall  be  deemed  to  form  and  be  read  and  construed  as  part  of  this 

Agreement. 
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2.    In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter  mentioned,  the  Contractor  hereby  covenants  with  the  Employer  to 

execute and complete the Works and remedy any defects therein in conformity in all 

aspects with the provisions of the Contract. 

 
3.    The  Employer  hereby  covenants  to  pay  the  Contractor  in  consideration  of  the 

execution  and  completion  of  the  Works  and  remedying  the  defects  within  the 

Contract Price or such other sum as may become payable under the provisions of the 

Contract at the times and in the manner prescribed by the Contract. 

 
4.    The following documents shall be deemed to form and be read and construed as part 

of this Agreement, viz: 

 
i)         Letter of Acceptance; 

ii)        Notice to Proceed with the works; 

iii)       Contractor’s Bid; 

iv)       Contract Data; 

v)        Special Conditions of Contract and General Conditions of Contract; 

vi)       Specifications; 

vii)      Drawings; 

viii)     Bill of Quantities; and 

ix)       Any  other  document  listed  in  the  Contract  Data  as  forming  part  of  the 

Contract. 

 
In witness whereof, the parties thereto have caused this Agreement to be executed 

the day and year first before written. 
 

 
 

The Common Seal of 
 

 
 

was hereunto affixed in the presence of: 
 

 
 

Signed, Sealed and Delivered by the said    
 
 
 
 

in the presence of: 
 

 
 

Binding Signature of Employer 
 

 
 

Binding Signature of Contractor 
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(d) Form of unconditional Bank Guarantee from Contractor for                                   [To be 

specified by State] 

PERFORMANCE BANK GUARANTEE 
 

To:                                                                                                     [name of Employer] 

                                                                                    [address of Employer] 

 
WHEREAS                                                     [name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Contract No.    

dated                               _ to execute                                                        [name of Contract 

and brief description of Works] (hereinafter called "the Contract"); 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 

specified therein as security for compliance with his obligations in accordance with the 

Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 

to you, on behalf of the Contractor, up to a total of                                           [amount of 

guarantee] 
1                                                                                     

[in words], such sum being payable in 

Indian Rupees and we undertake to pay you, upon your first written demand and without 

cavil or argument, any sum or sums within the limits of    

[amount of guarantee]
1 

as aforesaid without your needing to prove or to show grounds or 

reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the 

Contractor before presenting us with the demand. 

 
We further agree that no change or addition to or other modification of the terms 

of the Contract or of the Works to be performed thereunder or of any of the Contract 

documents which may be made between you and the Contractor shall in any way release 

us from any liability under this guarantee, and we hereby waive notice of any such 

change, addition or modification. 

 
This guarantee shall be valid until ……… (i.e.) 45 days from the date of expiry of 

the Defects Liability Period. 
 
 

Signature and seal of the guarantor 

Name of Bank     

Address    

Date 

 

1         An amount shall be inserted by the Guarantor, representing the percentage of the 

Contract Price specified in the Contract and denominated in Indian Rupees. 
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PERFORMANCE BANK GUARANTEE (for unbalanced items) 

 
To:                                                                                                     [name of Employer] 

                                                                                    [address of Employer] 
 

WHEREAS [name  and  address  of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Contract No.    

dated      to   execute         [name   of 

Contract and brief description of Works] (hereinafter called "the Contract"); 

 
AND  WHEREAS  it has been stipulated  by you in the said Contract  that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 

specified therein as security for compliance with his obligations in accordance with the 

Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 

to you, on behalf of the Contractor, up to a total of                                           [amount of 

guarantee]  
1  

 [in words], such sum being payable in 

Indian Rupees and we undertake to pay you, upon your first written demand and without 

cavil  or  argument,  any  sum  or  sums  within  the  limits  of     

[amount of guarantee]
1  

as aforesaid without your needing to prove or to show grounds 

or reasons for your demand for the sum specified therein. 

 
We  hereby  waive  the  necessity  of  your  demanding  the  said  debt  from  the 

Contractor before presenting us with the demand. 

 
We further agree that no change or addition to or other modification of the terms 

of the Contract or of the Works to be performed thereunder or of any of the Contract 

documents which may be made between you and the Contractor shall in any way release 

us from any liability under this guarantee, and we hereby waive notice of any such 

change, addition or modification. 

 
This guarantee shall be valid until …….. (i.e.) 45 days from the date of issue of 

the certificate of completion of works. 
 

 
Signature and seal of the guarantor 

Name of Bank     

Address    

Date 
 

1       An amount shall be inserted by the Guarantor, representing additional security 

for unbalanced Bids, if any and denominated in Indian Rupees. 
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BANK GUARANTEE FOR ADVANCE PAYMENT 

 
To:                                                                                             [name of Employer] 

                                                                                      [address of Employer] 

                                                                                       [name of Contract] 

 
Gentlemen: 

 
In accordance with the provisions of the Conditions of Contract, subclause 51.1 

("Advance            Payment")            of            the            above-mentioned            Contract, 

                                                                  [name and address of Contractor]  (hereinafter 

called   "the   Contractor")   shall   deposit   with   _   [name  of 

Employer] a bank guarantee to guarantee his proper and faithful performance under the 

said  Clause  of  the  Contract  in  an  amount  of  _   
1                                                                                                        

[in words]. 
[amount of guarantee] 

 

We, the                                           [bank or financial institution], as instructed by 

the Contractor, agree unconditionally and irrevocably to guarantee as primary obligator 

and not as Surety merely, the payment to [name of Employer] 

on his first demand without whatsoever right of objection on our part and without his first 

claim to the Contractor, in the amount not exceeding                                           [amount of 

guarantee]
1                                                                                                             

[in words]. 

 
We further agree that no change or addition to or other modification of the terms 

of  the  Contract  or  of  Works  to  be  performed  thereunder  or  of  any of  the Contract 

documents which may be made between [name of Employer] 

and the Contractor, shall in any way release us from any liability under this guarantee, 

and we hereby waive notice of any such change, addition or modification. 

 
This guarantee shall remain valid and in full effect from the date of the advance 

payment  under  the  Contract  until     

receives full repayment of the same amount from the Contractor. 

 
Yours truly, 

[name of Employer] 

 

 
 

Signature and seal: 

Name of Bank/Financial Institution:      

Address:      

Date: 
 

 
 

1          An amount shall be inserted by the bank representing the amount of the Advance 

Payment, and denominated in Indian Rupees. 
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(d) Form of unconditional Bank Guarantee from Contractor 

for _ _ [To be specified by State] 


