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WAPCOS LIMITED

(A Government of India Undertaking)
Ministry of Jal Shakti, Department of River Development & Ganga Rejuvenation,

Government of India

76-C, Institutional Area, Sector-18, Gurugram, Haryana — 122015

NOTICE INVITING e- TENDER

For and on behalf of WAPCOS Limited, Dy. Chief Geologist (WR&WS) invites online item rate tender
two bid system (Technical bid and financial bid) at Central Public Procurement Portal (CPPP) at
https://etenders.gov.in/eprocure/app from approved and eligible, experienced, reputed, technically

competent and financially sound registered contractors of C.P.W.D (B&R/Civil/Drilling)/State P.W.D
(Buildings and Roads wing)/Railways/M.E.S or any other Government Department/ Organisation for

the under mentioned work:

PROJECT NAME: DRILLING AND CONSTRUCTION OF EXPLORATORY WELLS & OBSERVATION WELLS
IN DHOLERA BLOCK OF AHMEDABAD, GUJARAT FOR AQUIFER TESTING AND WATER QUALITY

ASSESSMENT.

Scope of Work for: Drilling, logging, lowering, gravel packing, compressor development & over
pumping development, Pumping test (APT), Water Quality, construction of
platform, preparation & installation Cap & Clamp and Basic Data Reports.

Table-I
Estimated Cost Time Period for Ti"der
Description (INR) excluding EMD (INR) completion of ees
GST work
DRILLING AND
CONSTRUCTION OF 45
WELLS (15 EWs + 30 .
OWs) IN DHOLERA 95,00,000/- 1,90,000/- 60 days Nil/-
(GUJARAT)
FOR AQUIFER TESTING
AND WATER QUALITY
ASSESSMENT
Time Frame for Submission of Tender .
Date Time
Document
Dates of Online Publication of Tender
on upicat! 11.09.2026 1000 Hrs.
Documents in CPP portal
Dates Of Tender Document Start 11.09.2026 1200 Hrs.
Download End 30.09.2026 1500 Hrs.
Dea.d'llne. for seeking .further information/ 16.09.2026 1700 Hrs.
clarifications through email
Date of Pre-Bid Meeting 17.09.2026 1430 Hrs.
Dates of Online Submission of Start 11.09.2026 1700 Hrs.
Tender End 30.09.2026 1200 Hrs.
Deadline for Physical Submission
of Power of Attorney (PoA), Solvency Certificate,
30.09.2026 1500 Hrs.
EMD in Original Hard Copy s
Time and Date for Opening of Technical Bid* 01.10.2026 1205 Hrs.
Time and Date for Opening of Financial Bid Will be communicated online after technical
evaluation.

* Above schedule is tentative and may be changed.
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10.

11.

12.

13.

A complete set of Tender documents may be downloaded by interested bidders from the
https://etenders.gov.in/eprocure/app and https://www.wapcos.co.in/english/currenttender/
websites.

WAPCOS Bank Account details are as under:

Invoice Reference Beneficiary : WAPCOS Limited
Account Number : 193502000000405
Bank Name : Indian Overseas Bank
IFSC Code : IOBA0001935

Bank Contact Number : 0124-2342323

Bidding will be conducted online competltlve bidding procedures two bid system (Technical bid
and Financial bid) specified in the Guidelines. The Bidder shall have satisfactory experience and
position as stipulated in bidding documents under clause of eligibility and qualification
requirements.

Interested eligible bidders may obtain further information and inspect the bidding documents
at the same address.

Joint Venture/Consortium is not allowed to participate in the bidding process.

WAPCOS Ltd. will award contract to the bidder on the lowest rates, whose bid has been
determined to be substantially responsive to the Bidding Documents.

Accepting Authority reserves the right to accept or reject any or all of tender documents
without assigning any reason whatsoever

In the event of any of the above mentioned tender opening date being declared as a
holiday/closed day for the purchase organization, the tenders will be opened on the next
working day at the appointed time.

Bids shall be received online only at the website of CPP portal
https://etenders.gov.in/eprocure/app .

Aspiring bidders who have not enrolled/ registered in CPP portal are advised to enrol/register
before participating through the portal. The bidders are advised to go through the instructions
provided Under ITB clause 1.17 ‘Instructions for online bid submission’.

The bidders will be at liberty to be present either in person or through an authorized
representative, who must carry ‘Bid Acknowledgement Receipt’, at the time of opening of bid
or can view the bid opening event online at their remote end.

The above particulars may be changed due to Administrative or any other reason and shall be
available at CPP Portal and https://www.wapcos.co.in/english/currenttender/ website.
Therefore, bidders are requested to visit CPP Portal and
https://www.wapcos.co.in/english/currenttender/ websites frequently for any change above.
For any assistance during bid submission, system settings etc. bidders may contact at CPP
Portal help desk.

Postal Address/ Physical Address:
Deputy Chief Geologist (WR&WS),
WAPCOS Limited

A-23,76-C,

Institutional Area,

Sector-18, Gurugram,

Haryana — 122015

E-mail: wrd@wapcos.co.in/
rps@wapcos.co.in

Website: www.wapcos.gov.in

For and on behalf of WAPCOS Limited
CED (WR&WS)
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CHAPTER -1

INSTRUCTION TO BIDDERS
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CHAPTER — | INSTRUCTION TO BIDDERS

A. GENERAL

1.1 Invitation to For and on behalf of WAPCOS Limited, Deputy Chief Geologist (WR&WS)
Bid invites online item rate tender two bid system (Technical bid and
financial bid) at Central Public Procurement Portal (CPPP) at
https://etenders.gov.in/eprocure/app from approved and eligible,
experienced, reputed, technically competent and financially sound
registered contractors of C.P.W.D (B&R/Civil/Drilling)/State

P.W.D (Buildings and Roads wing)/Railways/M.E.S or any other
Government Department/Organisation for the under mentioned work:

“DRILLING AND CONSTRUCTION OF EXPLORATORY WELLS &
OBSERVATION WELLS IN DHOLERA BLOCK OF AHMEDABAD,
GUJARATFOR AQUIFER TESTING AND WATER QUALITY ASSESSMENT.”

1.1.1 Scope of Work:

Drilling, logging, lowering, gravel packing, compressor development & over
pumping development, Pumping test (APT), Water Quality, construction of
platform, preparation & installation Cap & Clamp and Basic Data Report.

All materials provided by contractor, should be as per technical
specifications and BOQ given in the tender documents. Transportation of
all men, machinery & material to construction works at site, necessary for
accomplishing all the features of the works detailed above shall also be
provided by the Contractor.

All the materials will be inspected as per the direction of WAPCOS Eng-in-
charge and shall be stored in the store of contractor. The quantities will
be verified by WAPCOS representatives/officers before utilization for
construction of wells. Bidder has to facilitate the WAPCOS officials for
onetime verification of Pipes and Gravels before its shifting to sites.
Note: Bidder shall have to provide appropriate safety measures at all
locations throughout the drilling, bore-well development and pumping-
test activities, including necessary barricading, signage and site safety
arrangements.
Eligibility Bidders are advised to carefully read and adhere to all instructions,
terms and conditions stipulated in the tender documents.
nd All submissions in the support of EQR, must strictly conform to the
prescribed formats and clauses as specified therein. If the submitted bid
documents by the bidder does not comply or fulfil to the requirements
as per tender, his tender will be liable to be rejected.
WAPCOS reserves its right to, but without any obligation to do so, seek
any shortfall information/documents only in case of historical
documents that pre-existed at the time of the bid opening, and which
have not undergone change since then and does not grant any undue
advantage to any bidder.
Queries /Clarifications received from any bidder after due clarification
date shall not be entertained.
All submitted Undertakings/ BGs/ Notaries/ Forms/ Annexures etc. as
per this tender requirement shall be of date between the publication of
NIT and closing date of NIT, documents prepared before or beyond this
time frames will not be considered in evaluation and treated as rejected.
Authority to Sign the Tender
a) In case of proprietary firm, the Proprietor shall sign with full name, current
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address OR by the authorized person holding Notarized Power of Attorney
issued by the Proprietor for signing of business proposal. The Power of
Attorney shall be submitted in original and shall be specific to this Bid
submission only and mentioning the name of the work/project.

In case of a Limited Company or Corporation, the Application shall be signed
by an authorized person holding the Power of Attorney for signing of
business proposal. A certified copy of the Power of Attorney shall accompany
the Application.

Note:

Powers of Attorney duly notarized and on a stamp paper of appropriate
value, issued for signing the tender documents, make corrections/
modifications, to interact with the Employer and act as the contact
person, shall be submitted in Original, as per due date & time of
submission mentioned in the NIT.

This invitation to bid is open to any bidder meeting the following
requirements and the bidder shall be qualified for the contract as
notified by the Employer in subsequent clauses:

1.2.1  Bidder should have registered for GST (Goods & Service Tax) and provide
GSTIN certificate for the State where work is to be executed and PAN
Card. If not registered till date of submission of bid, bidder will give an
undertaking on bidder letter head stating that they will get registered in
GST as per Govt. norms before submitting of 1st bill of executed works.

The Bidder should be approved and eligible registered contractors of
C.P.W.D(B&R/ Civil/ Drilling)/ State P.W.D (Buildings and Roads wing)/
Railways /M.E.S or any other Government Department/ Organisation

and tendering limit of bidder should be more than the estimated cost of
bid for execution of Drilling works. Copy of Certificate of Incorporation/
Registration/ Partnership Deed Registration or any other relevant
document, as applicable, should be submitted along with a copy of
address proof.
The bidder will submit Name, address, details of the organization, Name(s) of
the Owner/partners/promoters and Directors of the firm/company as
prescribed in Form-B1.

Note: The bidder should have EPF registration.

1.2.3 The work completion certificate should mention the details of work
executed and the date of completion of the work in the last seven year
and in hand should be certified by an officer not below the rank of First-
class officers or equivalent. The work completion certificate should be
as per standard format (On Office Letter Head). The work experience
certificate should carry official working e-mail ID and postal address of
the issuing authority. (The submitted completion certificates will be
verified from issuing authorities from WAPCOS side before it's
consideration in EQR)

The applicant should have successfully completed or substantially
completed similar works during last seven years ending last day of
month previous to the one in which applications are invited should be
either of the following:
a. Three (03) similar completed works each costing not less than the amount
equal to 40% of the estimated cost put to tender.
Or
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b. Two (02) similar completed works each costing not less than the amount
equal to 50% of the estimated cost put to tender.
Or
One (01) similar completed work costing not less than the amount equal
to 80% of the estimated cost put to tender

“Substantially completed works “means an ongoing work in which
payment equal to or more than 90% of the present contract value has
been made to the contractor in that ongoing contract, and the work or a
major part of it is in a usable condition for its intended purpose. No
proceedings for termination on account of the contractor’s default
should be pending in such cases. The Engineer-in-Charge or the
Employer shall issue a certificate of substantial completion containing
two parts. Part -l shall contain both the financial value of the work
executed and certified for payment as a percentage of total current
contract value, and part-ll shall contain ‘certificate of functional
completion of the work or a major part of it’. To remain valid for
prequalification or tender evaluation, such certificates should have been
issued within sixty days prior to the date of invitation of the tender.

Definition of Similar Nature of Work: Works related to Drilling &
Construction of Wells for Groundwater Development.

The value of the work done declared is to be without GST/Taxes. For the
works, where the Taxes or GST is not clearly defined, the value of works
shall be considered as including GST and GST @12% shall be deducted
for the works completed up to 31.12.2021 and GST @18% shall be
deducted for the works completed after 01.01.2022 to establish the
value of work done.

The value of executed work shall be brought to current costing level by

enhancing the actual value of work at simple rate of 07% per annum;
calculated from the date of completion to previous day of last date of
submission of tenders.

The past experience in similar nature of work should be supported by
certificates issued by the Client’s Department/Organization. In case, the
works/certificates are not verified by the issuing authority, WAPCOS
reserves the right to not consider for the award of works.

Verification should be done from the official email id of issuing
Authorities. The bidder will provide official e-mail, Landline number of
the Issuing Authorities in prescribed Form-C(c) with undertaking. Bidder
will ensure the email ids and landline are in working condition. If
certificates are not verified by the issuing authority, then it may not be
considered for technical evaluation.

The average annual financial turnover of the bidder from Drilling
construction works during the immediate last consecutive three years
shall not be less than 50% of the estimated cost ending 31° March 2026.
Year in which no turnover is shown would also be considered for
working out the average. The turnover, profit, net worth (positive
during the last financial year 2025-26) certificates for last five financial
years (2021-22 to 2025-26) are to be submitted and must be certified by
the Chartered Accountant doing Statutory Audit. Any such certificate
must carry the UDIN (Unique Document Identification Number).
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1.2.6 The bidder should not have incurred any loss (profit after tax should be
positive) in more than two year during available last five consecutive
Balance Sheets, duly certified and audited by the chartered accountant.
Bidder shall attach balance sheet and profit & loss statement in support
of Form-Al
Note:

This certificates will be verified through ICAIl Portal using UDIN number
mentioned in Form-Al

Note: There is no need to upload entire voluminous balance sheet.
However, summarized balance sheet (audited) and summarized profit &
loss account (audited) for last 05 years shall be uploaded.

The bidder should not be insolvent, in receivership, bankrupt or being
wound up, not have had their business activities suspended.
Accordingly, Bidder shall submit Bank Solvency Certificate issued from a
Nationalized/Scheduled Commercial Bank approved by Reserve Bank of
India (RBI) for a sum of at least 40% of the estimated cost of the work.
The Certificate should be issued between the publishing of NIT & last
date of submission of Bids, including extensions if any and shall be
addressed to WAPCOS Limited, 76-C, Institutional Area, Sector-18,
Gurugram, Haryana specific to this Bid submission only and mentioning
the name of the work/project. The certificate shall be submitted in
original and the colour/b&w copy/scanned copy shall not be accepted.
The certificate should carry name, designation of the bank official, who
has the authority to issue Solvency Certificate.

In case of MSME bidders, a Banker’s Certificate indicating general
worthiness or Credit Line/ Sanction Letter from Scheduled/
Nationalized Bank as applicable may be provided.

Verification should be done from the official email id of issuing
Authorities. The bidder will provide official e-mail, Landline number of
the Issuing Authorities in prescribed Form with undertaking. Bidder will
ensure the email ids and landline are in working condition. If Certificate
is not verified by the issuing authority, then it may not be considered
for technical evaluation.

The bidder shall have sufficient construction equipment’s, field testing
equipment/machinery and skilled manpower to carry out the works and
shall submit details along with documentary proof of such machinery
and manpower, which bidder proposes to deploy.
Table-lI
Equipments/ Minimum Manpower Minimum
Machineries Required (Regular) Required
(own) Nos. Nos.
Geologist (Post 1
Graduate -
minimum 05 years
of experience)
Site Supervisor
(Drilling-in-Charge-
minimum 10 years
of experience)

Drilling Rigs

Air Compressor
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Pumping Unit

Geophysical Logger

Minimum Manpower and Machinery as stated above should be arranged
by the bidder and in addition to above, the bidder shall, as and when
required, deploy additional manpower, machinery, equipment, and other
resources at the site to meet the project requirements and ensure
completion of the work within the stipulated contract period. The bidder
will submit “undertaking for manpower and machineries/equipments
deployment” as prescribed in Form-E.

If bidder failed to deploy manpower and machineries/equipments within
mobilisation period as mentioned in the tender documents, WAPCOS is
free to terminate the contract at any time & forfeit the Bank Guarantee
and blacklist the bidder.

The blacklisting policy of the company is available on official website of
WAPCOS Limited. The bidder/tenderer/consultant/contractors have to
mandatorily furnish an undertaking addressing the same to Engineer-in-
Charge in the form of certificate to abide the contents of blacklisting
policy. The format of undertaking is provided at Form-H. Any action in
violation of the blacklisting policy or to the certificate furnished shall
result in cancellation of tender at the stage before or after the award of
work.

Bid Capacity as prescribed in Form-D.

The bidder should possess the bidding capacity as calculated by the
specified formula.

The formula generally used is:

Available bid capacity = Ax 1.5 x N—B, where

A=Maximum value of Drilling (similar nature of work as defined and
relevant to work being procured) works executed in any one year during
the last five years (updated at the current price level), taking into account
the completed as well as works in progress.

N=Number of years prescribed for completion of the work in question.
B=Value (updated at the current price level) of the existing commitments
and ongoing works to be completed in the next 'N' years

1.2.11 A Bidder shall not have a conflict of interest. Any Bidder found to have a
conflict of interest shall be disqualified. A Bidder may be considered to
have a conflict of interest for the purpose of this bidding process, if the
Bidder:

i. directly or indirectly controls, is controlled by or is under common
control with another Bidder; or
ii. receives or has received any direct or indirect subsidy from any other
Bidder;or
iii. has the same legal representative as another Bidder; or
iv. has a relationship with another Bidder, directly or through common
third parties, that puts it in a position to influence the bid of another
Bidder, or influence the decisions of the Purchaser regarding this bidding
process
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1.3 Cost of
Bidding

The bidder shall bear all costs associated with preparation and submission of
his bid and WAPCOS shall in no case be responsible or liable for these costs,
regardless of the conduct or outcome of the bidding process.
Note - In the event that the bid quoted is exceptionally lower—
specifically, less than 10% of the estimated cost—the bidder
shall be required to furnish an additional Bank Guarantee
equivalent to the differential amount. This additional guarantee
shall form part of the Performance Security.

1.4 Site Visit

The Bidder, at the bidder’s own responsibility and risk is encouraged to visit
and examine the site of works and its surroundings and obtain all information
that may be necessary for preparing the bid and entering into a contract for
construction of the works. The cost of visiting the site shall be at the bidder’s
own expense.

B. THE BIDDING DOCUMENTS

1.5 Contents of
Bidding

Documents

1.5.1 The bidding documents together with any addenda thereto, issued in
accordance with Para 1.7 and any Minutes of pre-bid Meeting issued in
accordance with Para 1.15 will include the following:

Technical Bid
S.No. Chapter

1 Instruction to Bidders (ITB)
General Condition of Contract (GCC)

2
3 Additional Condition of Contract (ACC)
4

Technical Specifications (TS)

Form Contents

Form-A Financial Strength (Sub-Form A1l (Turn over) & A2
(Solvency certificate)

Form-B Personnel and Equipments (Sub-Form B1, B2& B3)

Form—-C Format for Exploratory wells/ Deep Tubewell Works Presently
under Construction

Annexures:

Annex-| Proforma for bank guarantee for Earnest Money Deposit

Annex-l| Proforma for Bid (To be enclosed with Price Bid)

Annex-lll Proforma of Agreement

Annex-IV Proforma for Bank Guarantee for Performance Security

Annex —V Tender Form

Annexure — VI Undertaking for non Corrupt/ Fraudelent Practices

Annexure — VIl Litigation History

Annexure — VIII Integrity Pact

Annexure — IX Checklist

1.5.2 The bidder is expected to examine carefully all instructions, conditions,
proforma, terms & specifications and drawings in the Bidding
Documents. Failure to comply with the requirement of bid submission
will be at the bidder’s own risk.

Pursuant to Para 1.24, bids which are not substantially responsive to the
requirements of the bidding document will be rejected.

1.6 Clarification

A prospective bidder requiring any clarification of the Bidding Documents may
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of Bidding
Documents

notify in writing to the

Dy. Chief Geologist, A — 23, O/ o WR&WS, WAPCOS, 76-C, Institutional Area,
Sector-18, Gurugram, Haryana — 122015

E-mail: wrd@wapcos.co.in/ rps@wapcos.co.in

1.7 Amendment

of Bidding

Documents

1.7.1 Atany time prior to the deadline for submission of bids, WAPCOS may, for
any reason, whether at its own initiative or in response to a clarification
requested by a prospective bidder, modify the Bidding Documents by the
issuance of an Addendum.

The corrigendum if any will be uploaded on CPP portal.

In order to afford prospective bidders reasonable time in which to take
an corrigendum into account in preparing their bids, WAPCOS may, at its
discretion, extend the deadline for the submission of bids in accordance
with Para 1.19. A minimum period of 5 days will be provided to enable
bidders to assess the implications of the corrigendum.

C. PREPARATION OF BIDS

1.8 Language of
Bid

The bid prepared by the bidder and all correspondence and documents relating
to the bid exchanged by the bidder and WAPCOS shall be written in the
English language.

1.9
Documents
Comprising
the Bid

The bid to be prepared by the bidder shall be on two bid system (Technical bid
and financial bid) basis and shall comprise of the following:
1. Technical Bid (Marked as Volume-1 on CPP Portal)
i. Scan copy of completed tender documents with required Certificates,
Forms and Annexures used thereto duly filled in and signed wherever
required without altering the formats.

Scanned copy of tender fee in shape of Demand draft from any scheduled
bank in favour of WAPCOS Ltd., payable at New Delhi.

Scanned copy of Earnest Money Deposit either in the Demand Draft or
Bank Guarantee as per Annexure — 1.

NOTE: The original payment instrument like EMD, as specified in this tender
document has to be sent to the address To: A-23, WAPCOS Limited, 76C,
Sarhaul Abadi Village Road, Near State Bank Academy, Sector 18, Pin -
122015 by post/speed post/courier/by hand on or before the due date &
time as mentioned in NIT. Otherwise the tender will be summarily
rejected without assigning any reason.

2. Financial Bid (marked as Volume-2 on CPP Portal).
i Bill of Quantities with rates filled in figures and correctly
calculated amount, in appropriate columns.

Volume-2 will be opened only after satisfying that the bidder
meets the eligibility requirements after technical evaluation. Any
lapse in providing documentary evidence towards meeting the
eligibility requirement may lead to non-opening of Volume -2 of the
bidder and thus rejection of his/ her bid.

Unit rate/ Item rate quoted under financial bid should not be
abnormal.

The sequence/ order of the documents should be followed as per
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checklist enclosed (Annexure — IX) in the tender document.

1.10 Bid Price

The contract shall be for whole work based on the unit rates/ prices
submitted by the bidder.

The bidder shall fill in rates and prices for all items of Works described in
the Bill of Quantities including all duties, levies etc. (except GST). GST
amount will be reimbursed as per Government of India prevailing rate.

Any bid, which proposes any alteration in the wok specified in the said
form of bidding document, or in the time allowed for carrying out the
work or which contains any other conditions of any sort including
conditional rebates, will be summarily rejected.

In event no rate has been quoted for any item (s), leaving space both in
figure (s), word (s) and amount blank, it will be presumed that the
contractor has included the cost of this/ these item (s) in other items and
rate for such item (s) will be considered as zero and work will be required
to be executed accordingly.

In respect of GST, same shall be paid by the contractor to the concerned
department and it will be reimbursed to him by Engineer — in— charge
after satisfying that it has been actually and genuinely paid by the
contractor only if contractor submit proof of payment of GST within 15
Days of Payment. The contractor shall furnish return on GST portal from
time to time and WAPCOS will have the right to withhold the payment if
GST returns are not covering the bill raised to WAPCOS.

1.11 Currencies
of bid and
Payment

The unit rates and prices shall be quoted by the bidder entirely in Indian
Rupees only.

1.12 Bid Validity
Period

Bids shall remain valid for acceptance for a period of 120 days (one
hundred twenty days) from the date of opening of bids prescribed in
Para 1.21 hereof.

In exceptional circumstances, prior to expiry of the original bid validity
period, WAPCOS may request the bidder for a specified extension in the
period of validity. A bidder agreeing to the request will be required to
extend the validity of his Earnest Money Deposit correspondingly. The
provisions of Para 1.13 regarding discharge and forfeiture of Earnest
Money Deposit shall continue to apply during the extended period of bid
validity.

Page 12 of 117




1.13 Earnest
Money
Deposit

The bidder shall furnish, as part of his bid, an earnest money deposit for

an amount as listed in Table-1 of tender document.

The Earnest Money Deposit shall at the bidder’s option be in any one of

the following alternative forms:

(a) Crossed bank draft or fixed deposit receipt from any Scheduled Indian
Bank in favour WAPCOS Limited payable at New Delhi.

(b) Irrevocable bank guarantee issued by any scheduled bank in India,
and pledged in favour of WAPCOS Ltd. The Proforma for the bank
guarantee shall be in accordance with Annexure-I.

The earnest money deposit shall be made payable to WAPCOS Ltd.

without any condition (s) or reservations in respect of bank drafts.

Earnest money deposit shall remain valid for 60 days beyond the period

of validity of the bid.

a. The bid can only be submitted after deposition of EMD in favour of
WAPCOS Ltd. in the form prescribed in tender documents and upload
the mandatory scanned documents such as receipt for deposition of
EMD and other documents specified.

. Any bid not accompanied by an acceptable earnest money deposit will
be rejected by WAPCOS as non-responsive.

The Earnest Money Deposit of unsuccessful bidders will be discharged
/returned as promptly as possible, but not later than sixty days after
expiration of the period of bid validity prescribed by WAPCOS. The
Earnest money will be returned to the bidder without any interest if his
bid is not accepted without any interest. EMD exepmted for MSMEs.

The Earnest Money Deposit of the successful bidder will be discharged
when the bidder has signed the agreement and furnished the required
performance security.

No interest shall be paid by WAPCOS on the Earnest Money Deposit.
The Earnest Money Deposit may be forfeited;

(i) If a bidder withdraws his bid during the period of bid validity
(i) In case of successful bidder, if he fails within the specified time limit
to:
- sign the Agreement, or furnish the required performance
security

1.14 Bidding
Condition

The bidder shall submit offers which comply fully with the requirements of the
Bidding Documents.

Pre-1.15 Pre-Bid
Meeting

1.15.1

1.15.2

1.15.3

A pre-bid meeting, open to all prospective bidders who have purchased
the Bidding documents is contemplated to be convened in WAPCOS
office at Pre-mid meeting: As per the date mentioned in the NIT at the
address A —23, 0/ o WR&WS, WAPCOS, 76-C, Institutional Area, Sector-
18, Gurugram, Haryana — 122015. Any change in the time and date of the
pre-bid meeting shall be notified to the bidders 3 (three) days in advance.

The purpose of this meeting will be to issue clarifications and to answer
gueries on any matter that may be raised on the bidding document.

The bidder is requested to submit queries, in writing/ e-mail
(wrd@wapcos.co.in/ rps@wapcos.co.in ) not later than 1 day before the
meeting.

1.16 Preparation
of Bids

Bidder should take into account any corrigendum/ addendum published
on the tender document before submitting their bids.
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1.16.2 Please go through the tender advertisement and the tender document
carefully to understand the documents required to be submitted as part
of the bid. Please note the number of covers in which the bid documents
have to be submitted, the number of documents - including the names
and content of each of the document that need to be submitted. Any
deviations from these may lead to rejection of the bid.

D.SUBMISSION OF BIDS

1.17 Instruction . Bids must be received by the Employer at the address specified under ITB
for Online Sub-Clause no later than the time and date stated in the BDS.
Bid . The Employer may, at its discretion, extend this deadline for submission

of bids by amending the bidding documents in accordance with ITB Sub-
Clause in which case all rights and obligations of Employer and bidders
will thereafter be subject to the deadline as extended.

In cases where the manufacturer has submitted the bid, the bids of its
authorized dealer will not be considered and EMD will be returned.

The bidders are required to submit soft copies of their bids electronically
on the CPP Portal, using valid Digital Signature Certificates. The
instructions given below are meant to assist the bidders in registering on
the CPP Portal, prepare their bids in accordance with the requirements
and submitting their bids online on the CPP Portal.

Use Internet Explorer to go to
https://etenders.gov.in/eprocure/app?page=Home&service=page

Submission

INSTRUCTIONS FOR ONLINE SUBMISSION OF BIDS

The bidders are required to submit soft copies of their bids electronically
on the CPP Portal, using valid Digital Signature Certificates. The
instructions given below are meant to assist the bidders in registering on
the CPP Portal, prepare their bids in accordance with the requirements
and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may
be obtained at:
https://etenders.gov.in/eprocure/app?page=Home&service=page

REGISTRATION

Bidders are required to enroll on the e-Procurement module of the
Central Public Procurement Portal (URL:
https://eprocure.gov.in/eprocure/app) by clicking on the link “Online
bidder Enrollment” on the CPP Portal which is free of charge.

As part of the enrolment process, the bidders will be required to choose a
unigque username and assign a password for their accounts.

. Bidders are advised to register their valid email address and mobile
numbers as part of the registration process. These would be used for any
communication from the CPP Portal.

. Upon enrolment, the bidders will be required to register their valid Digital
Signature Certificate (Class Il or Class lll Certificates with signing key
usage) issued by any Certifying Authority recognized by CCA India (e.g.
Sify / TCS / nCode / eMudhra etc.), with their profile.

. Only one valid DSC should be registered by a bidder. Please note that the
bidders are responsible to ensure that they do not lend their DSC’s to
others which may lead to misuse.

. Bidder then logs in to the site through the secured log-in by entering their
user ID / password and the password of the DSC / e-Token.

Page 14 of 117



https://etenders.gov.in/eprocure/app?page=Home&service=page
https://etenders.gov.in/eprocure/app?page=Home&service=page

SEARCHING FOR TENDER DOCUMENTS

. There are various search options built in the CPP Portal, to facilitate
bidders to search active tenders by several parameters. These
parameters could include Tender ID, Organization Name, Location, Date,
Value, etc. There is also an option of advanced search for tenders,
wherein the bidders may combine a number of search parameters such
as Organization Name, Form of Contract, Location, Date, Other keywords
etc. to search for a tender published on the CPP Portal.

. Once the bidders have selected the tenders they are interested in, they
may download the required documents / tender schedules. These
tenders can be moved to the respective ‘My Tenders’ folder. This would
enable the CPP Portal to intimate the bidders through SMS / e-mail in
case there is any corrigendum issued to the tender document.

. The bidder should make a note of the unique Tender ID assigned to each
tender, in case they want to obtain any clarification / help from the
Helpdesk.

PREPARATION OF BIDS

. Bidder should take into account any corrigendum published on the
tender document before submitting their bids.

. Please go through the tender advertisement and the tender document
carefully to understand the documents required to be submitted as part
of the bid. Please note the number of covers in which the bid documents
have to be submitted, the number of documents - including the names
and content of each of the document that need to be submitted. Any
deviations from these may lead to rejection of the bid.

. Bidder, in advance, should get ready the bid documents to be submitted
as indicated in the tender document / schedule and generally, they can
be in PDF / XLS / RAR / DWF/IPG formats. Bid documents may be scanned
with 100 dpi with black and white option which helps in reducing size of
the scanned document.

. To avoid the time and effort required in uploading the same set of
standard documents which are required to be submitted as a part of
every bid, a provision of uploading such standard documents (e.g. PAN
card copy, annual reports, auditor certificates etc.) has been provided to
the bidders. Bidders can use “My Space” or “Other Important
Documents” area available to them to upload such documents. These
documents may be directly submitted from the “My Space” area while
submitting a bid, and need not be uploaded again and again. This will
lead to a reduction in the time required for bid submission process.

SUBMISSION OF BIDS
. Bidder should log into the site well in advance for bid submission so that

they can upload the bid in time i.e. on or before the bid submission time.
Bidder will be responsible for any delay due to other issues.

. The bidder has to digitally sign and upload the required bid documents
one by one as indicated in the tender document.

. Bidder has to select the payment option as “offline” to pay the tender fee
/ EMD as applicable and enter details of the instrument.

. Bidder should prepare the EMD as per the instructions specified in the
tender document. The original should be posted/couriered /given in
person to the concerned official, latest by the last date of bid submission
or as specified in the tender documents. The details of the DD/any other
accepted instrument, physically sent, should tally with the details
available in the scanned copy and the data entered during bid submission
time. Otherwise the uploaded bid will be rejected.
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25. Bidders are requested to note that they should necessarily submit their
financial bids in the format provided and no other format is acceptable. If
the price bid has been given as a standard BoQ format with the tender
document, then the same is to be downloaded and to be filled by all the
bidders. Bidders are required to download the BoQ file, open it and
complete the white colored (unprotected) cells with their respective
financial quotes and other details (such as name of the bidder). No other
cells should be changed. Once the details have been completed, the
bidder should save it and submit it online, without changing the filename.
If the BoQ file is found to be modified by the bidder, the bid will be
rejected.

. The server time (which is displayed on the bidders’ dashboard) will be
considered as the standard time for referencing the deadlines for
submission of the bids by the bidders, opening of bids etc. The bidders
should follow this time during bid submission.

. All the documents being submitted by the bidders would be encrypted
using PKI encryption techniques to ensure the secrecy of the data. The
data entered cannot be viewed by unauthorized persons until the time of
bid opening. The confidentiality of the bids is maintained using the
secured Socket Layer 128 bit encryption technology. Data storage
encryption of sensitive fields is done. Any bid document that is uploaded
to the server is subjected to symmetric encryption using a system
generated symmetric key. Further this key is subjected to asymmetric
encryption using buyers/bid opener’s public keys. Overall, the uploaded
tender documents become readable only after the tender opening by the
authorized bid openers.

. The uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

. Upon the successful and timely submission of bids (i.e. after Clicking
“Freeze Bid Submission” in the portal), the portal will give a successful bid
submission message and a bid summary will be displayed with the bid no.
and the date and time of submission of the bid with all other relevant
details.

. The bid summary has to be printed and kept as an acknowledgement of
the submission of the bid. This acknowledgement may be used as an
entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS

. Any queries relating to the tender document and the terms and
conditions contained therein should be addressed to the Tender Inviting
Authority or the relevant contact person indicated in the tender.

. Any queries relating to the process of online bid submission or queries
relating to CPP Portal in general may be directed to the 24x7 CPP Portal
Helpdesk. The contact numbers for the 24 X 7 helpdesk are 0120-4001
002/

0120-4001 005/ 0120- 4493395
EMail Support: Technical - support-eproc(at)nic(dot)in
Policy Related - cppp-doe(at)nic(dot)in

1.18  Sealing Bidder should log into the site well in advance for bid submission so that
they can upload the bid in time i.e. on or before the bid submission time.

and Marking of Bidder will be responsible for any delay due to other issues.

Bids The bidder has to digitally sign and upload the required bid documents one
by one as indicated in the tender document.
Bidder has to select the payment option as “offline” to pay the tender fee /
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EMD as applicable and enter details of the instrument.
Bidder should prepare the EMD as per the instructions specified in the
tender document. The original should be posted/couriered/given in person
to the concerned official, latest by the last date & time of bid submission
or as specified in the tender documents. The details of the DD/any other
accepted instrument, physically sent, should tally with the details available
in the scanned copy and the data entered during bid submission time.
Otherwise the uploaded bid will be rejected.
Bidders are requested to note that they should necessarily submit their
financial bids in the format provided and no other format is acceptable. If
the Financial Bid has been given as a standard BoQ format with the tender
document, then the same is to be downloaded and to be filled by all the
bidders. Bidders are required to download the BoQ file, open it and
complete the white coloured (unprotected) cells with their respective
financial quotes and other details (such as name of the bidder). No other
cells should be changed. Once the details have been completed, the bidder
should save it and submit it online, without changing the filename. If the
BoQ file is found to be modified by the bidder, the bid will be rejected.
The server time (which is displayed on the bidders’ dashboard) will be
considered as the standard time for referencing the deadlines for
submission of the bids by the bidders, opening of bids etc. The bidders
should follow this time during bid submission.
All the documents being submitted by the bidders would be encrypted
using PKI encryption techniques to ensure the secrecy of the data. The
data entered cannot be viewed by unauthorized persons until the time of
bid opening. The confidentiality of the bids is maintained using the secured
Socket Layer 128 bit encryption technology. Data storage encryption of
sensitive fields is done. Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric
key. Further this key is subjected to asymmetric encryption using
buyers/bid opener’s public keys. Overall, the uploaded tender documents
become readable only after the tender opening by the authorized bid
openers.
The uploaded tender documents become readable only after the tender
opening by the authorized bid openers.
Upon the successful and timely submission of bids (i.e. after Clicking
“Freeze Bid Submission” in the portal), the portal will give a successful bid
submission message & a bid summary will be displayed with the bid no.
and the date & time of submission of the bid with all other relevant details.
The bid summary has to be printed and kept as an acknowledgement of
the submission of the bid. This acknowledgement may be used as an entry
pass for any bid opening meetings.
The Bidder should submit Original copies of Tender Fee & EMD/Bank
Guarantee put in one envelope, before the due date & Time of opening
online Bids or as indicted in the tender documents.
Any queries relating to the tender document and the terms and conditions
contained therein should be addressed to the Tender Inviting Authority or
the relevant contact person indicated in the tender.
Any queries relating to the process of online bid submission or queries
relating to CPP Portal. Portal in general may be directed to the 24x7
Helpdesk. The contact number for the helpdesk is 0120-4001 002/
0120-4001 005/ 0120- 4493395
The scanned copies of following documents must be submitted with the
online bid in two volumes:
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The Volume-1 should contain documents as per Checklist (Annexure — IX)
The Volume-2 should contain Price Bid/ BOQ

The bidders should put serial numbers on all the pages as per
checklist (Annexure — Xl) before uploading on the portal.

1.19 Deadline for | 1.19.1 The e-bids must be submitted, not later than the date and time as per
NIT

. 1.19.2 WAPCOS may, at its discretion, extend the deadline for submission of
Bids bids by issuing an amendment in accordance with Para 1.7 in which case
all rights and obligations of WAPCOS and the bidder previously subject to
the original deadline shall thereafter be subject to the new deadline as
extended.

Submission of e-

1.20 The bidder may modify or withdraw his submitted bid, through CPPportal before

Modifications the last date and time of submission of bid.

and
Withdrawal of
Bids

E. BID OPENING AND EVALUATION
1.21 Bid Opening | 1.21.1 The bid will be opened online at the time of opening of bids, the tenderer
can view the bid opening event online at their remote end also.
1.21.2 In the event of any of the above mentioned tender opening date being
declared as a holiday/ closed day for WAPCOS Ltd., the tenders will be
opened on the next working day at the appointed time.

1.22 Process to After the opening of bids, information relating to the examination,
clarification, evaluation and comparison of bids and recommendation
be Confidential concerning the award of Contract shall not be disclosed to bidders or
other person not officially concerned with such process.

Any effort by a bidder to influence WAPCOS in the process of
examination, clarification, evaluation and comparison of bids, and in
decisions concerning award of Contract, may result in the rejection of his
bid.

The Contractor shall not communicate or use in advertising, publicity or
in any other medium, photograph or other reproduction of the Works
under this Contract, or description of the site, dimensions, quantity,
quality or other information, concerning the Works unless prior written
permission has been obtained from the Engineer-in-charge, WR&WS,
WAPCOS, Gurugram.

All documents, correspondence, decisions and other matters concerning
the Contract shall be considered confidential and of restricted nature by
the Contractor and he shall not divulge or allow access thereto by any
unauthorized persons.
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1.23 Clarification During technical evaluation of tenders, the department may, at its
discretion, ask the bidder for a clarification of its tender, for which no
charges shall be paid to the bidder. The request for clarification and the
response shall be in writing and no change in prices or substance of the
Tender shall be sought, offered or permitted.

of Bids

Canvassing whether directly or indirectly, in connection with tenders is
strictly prohibited and the tenders submitted by the tenderer who resort
to canvassing will be liable to rejection.

1.24 The bidder has to quote his rates as indicated in Instruction to bidders.

Determination Prior to the detailed evaluation of bids, WAPCOS will determine whether
each technical bid is techno-commercially substantially responsive to the
requirements of the Bidding Documents.

of

Responsiveness

For the purpose of the Para.1.24 a substantially responsive bid is one
which fulfills the Eligibility and Qualification Requirements in accordance
with Para 1.2 and conforms to all the terms, conditions and specifications
of the Bidding Documents without material deviation or reservation. A
material deviation or reservation is one which affects in any substantial
way the scope, quality, or performance of the Works, or which limits in
any substantial way, inconsistent with the Bidding Documents, WAPCOS’
has rights or the bidder’s obligations under the Contract and the
rectification of which deviation or reservation would affect unfairly the
comparative position of other bidders presenting substantially responsive
bids.

1.24.4 The technical evaluation shall be made for the bidder’s proposed method
of Construction, Construction programme, order / sequence of the Work
and proposed resources assigned to do the Work to determine his
capability.

If the technical bid is not substantially responsive to the requirements of
the Bidding Documents, or the proposed construction methods are
clearly impracticable, it will be rejected by WAPCOS and may not
subsequently be made responsive by the bidder having corrected or
withdrawn the non-conforming deviation or reservation.

1.24.6 The price bids of only those bidders will be considered whose Techno-
Commercial bids have been found to be substantially responsive to the
requirements of the Bidding Documents. The date and venue for the
opening of the price bid shall be notified separately and communicated
to the eligible and technically qualified bidders .The price bids along with
bid securities of the bidders whose Techno- Commercial bids have been
declared non- responsive, shall be returned unopened to the bidders. The
price bid of qualified bidders shall be opened in the presence of the
intending bidders or their authorized representatives who wish to be
present, on notified date by WAPCOS.

1.25 Correction | The price bid shall be checked by WAPCOS for any arithmetic errors in

of Errors computation and summation. Errors will be corrected by WAPCOS as follows:

(i) Where there is a discrepancy between the rate/ amount in figures

(ii) Where there is a discrepancy between the unit rate and the total amount

derived from the multiplication or addition of the unit rate and the quantity, the

unit rate as quoted will govern.
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1.26

Evaluation and
Comparison of
Tenders

1.26.1 WAPCOS will evaluate tenders and award the Contract to the techno-

commercially acceptable responsive contractors offering the lowest
Evaluated Tender Price.

WAPCOS reserves the right to accept or reject any variation, deviation or
alternative offers. Variations, deviations, alternative offers and other
factors which are in excess of the requirements of the Tender Document
or otherwise result in the accrual of unsolicited benefits to WAPCOS shall
not be taken into account in tender evaluation.

F. AWARD OF CONTRACT

1.27 Award
Criteria

The Employer will award the contract to the successful Bidder whose bid
has been determined to be substantially responsive to be bidding
documents and who has offered Lowest Bid Price.

1.28WAPCOS’s
Right to Accept
any Bid and to
Reject any or all
Bids

The Employer reserves the right to accept or reject any bid, and to annul
the bidding process and reject all' bids at any time prior to award of
contract, without thereby incurring any liability to the affected Bidder or
bidders or any obligation to inform the affected Bidder or bidders of the
grounds for the Employer's action.

1.29 Notification

of Award

Prior to the expiration of the period of bid validity prescribed by WAPCOS
or any extension thereof, WAPCOS will notify the successful bidder in
writing by registered letter, that his bid has been accepted.

The notification of award will constitute the formation of the Contract.

Upon the furnishing by the successful bidder of a Performance Security in
accordance with the provisions of para 1.31, WAPCOS will promptly
notify the unsuccessful bidders that their bids have been unsuccessful.

1.30 Signing of
Agreement

Within7 (Seven) days of issue of the Letter of Acceptance, on a date and
time mutually agreed upon, the successful bidder or his authorized
representative shall attend the office of the CED, WR&WS, for signing of
the Agreement. The Performa for Agreement is as at Annex — Ill.

Failure of the successful bidder to comply with the requirement of Para
1.30.1 will constitute sufficient grounds for the annulment of the award
and forfeiture of the Earnest Money Deposit.

1.31 Performance

Security

Within 7 (Seven) working days of the receipt of the notification of award
(issue of letter of acceptance) from WAPCOS but not later than the date
of the signing of the agreement, the successful bidder shall furnish to
WAPCOS A performance security in the form of a bank guarantee for an
amount of 3 % (Three percent) of the contract price in accordance with
the conditions of the contract and should remain valid for a period of 60
days beyond the date of completion of all contractual obligations of
contractor including maintenance period. The performance security shall
be refunded to the contractor after completion of the work, duly issue of
completion certificate by WAPCOS’s authorities and handed over of
completed work and after expiry of maintenance period which ever is
later.

The performance security provided by the successful bidder in the form
of Bank Guarantee shall be in favour of WAPCOS issued by the any
scheduled Indian Bank. The Bank Guarantee shall be on the Performa
attached at Annex-IV.

Failure of the successful bidder to comply with the requirement of Para
1.30 and 1.31 shall constitute sufficient grounds for the annulment of the
award and forfeiture of the Earnest Money Deposit.
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1.31.4 Should the contract period, for whatever reasons be extended, the
contractor On the receipt of written request from the Engineer-in-Charge,
shall at his own cost get the validity period of Bank Guarantee in respect
of Performance Security furnished by him extended and shall furnish the
extended/ revised Bank Guarantee to the Engineer-in-Charge, one month
before the expiry date of the Bank Guarantee originally furnished.

1.32 Time Period

The time period for completion of the works is 60 days. The time period is
inclusive of mobilization of men and equipment.

1.33 Mobilization

The Contractor will be fully responsible for transportation/mobilization,
including insurance, of his men and equipment to site. The Contractor has
to ensure safe and timely delivery of its equipment to site so as to
complete the works within stipulated time period.

1.34 Pin-point of

site selection

The pinpoint of site for each well shall be provided by WAPCOS.
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CHAPTER — I

GENERAL CONDITIONS OF CONTRACT

Definitions

Clause -1

In the Contract, as hereinafter defined, the following words and
expressions shall have the meanings hereby assigned to them, except
where the context otherwise requires:

i)
i)

"WAPCOS" means WAPCOS Ltd. who will employ the Contractor.

"Contractor" means the person or persons, firm or company whose
bid has been accepted by WAPCOS and includes the Contractor's
personal representatives, successors and permitted assigns.

"Engineer-in-Charge" means the Geologist/ Geophysisit/ Engineer-
in-Charge appointed from time to time by WAPCQOS and notified in
writing to the Contractor to act as the Engineer-in-Charge for the
purposes of the Contract.

"Engineer-in-Charge's Representative" means any Resident
Engineer or assistant of the Engineer-in-Charge appointed from
time to time by WAPCOS or the Engineer-in-Charge to perform the
duties mentioned in Clause-2 hereof, whose authority shall be
notified in writing to the Contractor by the Engineer-in-Charge.

"Works" shall include both Permanent Works and Temporary
Works.

"Temporary works" means all temporary works of every kind
required in or about the execution or maintenance of Works.

"Permanent Works" means the permanent works to be executed
and maintained in accordance with the Contract.

"Contract" means the Conditions Governing the Contract, Technical
Specifications, Drawings, priced Bill of Quantities, Letter of

Acceptance and the Contract Agreement.

"Contract Price" or "Contract Value" means the sum indicated in
the Letter of Acceptance.

“GST” means Goods and Service Tax

"Plant and Equipment" or "Machinery" means and include plant,
equipment, machinery, tools, appliances, other implements of all
description or things of whatsoever nature required in or about the
execution, or maintenance of the Works but does not include
materials or other things intended to form or forming part of the
Permanent Works.

"Specifications" means the Technical specifications and other
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Specifications referred to in the Bidding Documents and any
modification thereof or addition thereto or deduction there from
as may from time to time be furnished or approved in writing by
the Engineer- in-Charge.

"Drawings" means the drawings referred to in the Specifications
and any modification of such drawings approved in writing by the
Engineer-in-Charge and such drawings, as may, from time to time,
be furnished or approved in writing by the Engineer-in-Charge.

"Site" means the land and other places on, under, in or through
which the Permanent Works or Temporary Works, designed by the
Engineer-in-Charge are to be executed and any other lands and
places provided by WAPCOS for the purposes of working space or
any other purpose as may be specifically designated in the Contract
or subsequently approved as forming part of site.

"Approved" means approved in writing, including subsequent
written confirmation of previous verbal approval and "approval”
means approval in writing including as aforesaid.

"Dy. Chief Geologist" means the Dy. Chief Geologist-in-Charge of
the Works or his successor and to whom the Engineer-in-Charge
reports.

"Gol" means Government of India.

"Sub-Contractor' means the party or parties having direct contract
with the Contractor and to whom any part of the Contract has been
sublet by the Contractor with the consent, in writing, of the
Engineer-in-Charge.

"Manufacturer" means the party proposing to manufacture the
equipment and materials as specified complete or in part.

"Letter of Acceptance" means the letter from WAPCOS conveying
acceptance of the bid subject to such reservations as may have
been stated therein.

"Tonne or Metric Tonne" means 1,000 kgs (one thousand
kilograms). Metric system shall be followed in all interpretation and
execution of Works under this Contract. Any conversion found
necessary shall be in accordance with the figures given in 'Indian
Standard'; IS 786-1967 and subsequent revision(s) of this Standard.

"B.I.S." means Bureau of Indian Standard specifications with latest
amendments or revisions as currently in force at the time of
execution of the Works.

"Day" means a day from midnight to midnight.
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"Month" means from the beginning of a given date of a calendar
month to the end of the preceding date of the next calendar
month.

“Week” means seven consecutive days.

“Shift” means total number of hours which each group of workers
have to operate for the day.

"Quarter" means a period of three consecutive months starting
from January, April, July and October i.e. January to March, April to
June, July to September and October to December.

xxviii) "Near Relative" means wife/husband, parents and grandparents,
children, first cousins, brothers-in-law, sisters-in-law and parents-
in-law.

"Words in singular number shall include the plural number and
vice-versa where the context so requires. "He" shall include "She"
and vice-versa.

"Cost" mean all expenditure properly incurred or to be incurred
whether on or off the site including overhead and other charges
allocable thereto but does not include any allowance for profit.

The headings in these conditions of the Contract shall not be deemed to
be part thereof or be taken into consideration in the interpretation or
construction thereof or of the Contract.

Clause -2

rpretation

Where the context so requires words imparting the singular or
masculine term also include plural or feminine and vice versa. Headings
have no significance. Words have their normal meaning under the
language of the Contract unless especially defined.

If the Contractor discovers any ambiguity, omission, error, faults and
other defect in the Contract Documents, he shall immediately notify the
same in writing to the Engineer, who will resolve the ambiguity or
correct the error and will notify the Contractor of the interpretation to
be adopted.

Clause -3

Priority of Contract Document
The documents forming the Contract are to be taken as mutually
explanatory of one another. For the purposes of interpretation, the
priority of the documents shall be in accordance with the following
sequence:

a) the Contract Agreement

b) the Letter of Acceptance

c) the Letter of Tender with priced Bill of Quantities,
d) these Conditions of Contract
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e) the Specification,

f) the Drawings, and

g) the Schedules and any other documents forming part of the
Contract.

Duties and powers of Engineer-in-Charge and Engineer-in-Charge's
Representative(s).

i)

The Engineer-in-Charge shall carry out such duties in issuing decisions,
certificates and orders as are specified in the Contract.

The Engineer-in-charge's representative(s) shall be responsible to the
Engineer-in- Charge, and his duties are to watch and supervise the
Works and to test and examine any materials to be used or workmen
employed in connection with the Works. He shall have no authority to
relieve the Contractor of any of his duties or obligations under the
Contract nor, except as expressly provided hereunder or elsewhere in
the Contract, to order any Work involving delay or any extra payment
by the Engineer-in-Charge, nor to make any variation of or in the
Works.

iii) The Engineer-in-Charge may, from time to time in writing, delegate to

the Engineer-in-Charge's Representative(s) any of the powers and
authorities vested in the Engineer-in-Charge and shall furnish to the
Contractor a copy of all such written delegations of Powers and
authorities. Any written instructions or approval given by the Engineer-
in- Charge's Representative(s) to the Contractor within the terms of
such delegation, but not otherwise, shall bind the Contractor as though
it had been given by the Engineer-in-Charge. Provided always as
follows:

a) Failure of the Engineer-in-Charge's Representative(s) to disapprove

any Work or materials shall not prejudice the powers of the
Engineer-in-Charge thereafter to disapprove such Work or
materials and to order the pulling down, removal or breaking up
thereof.
If the Contractor shall be dissatisfied by reason of any decision of
the Engineer-in-Charge's Representative(s), he shall be entitled to
refer the matter to the Engineer-in-Charge, who shall there upon
confirm, reverse or vary such decision.

Clause -5

Assignment

The Contractor shall not assign the Contract or any part thereof, or
any benefit or interest therein of there under, otherwise than by a
charge in favour of the Contractor's bankers of any money due or
to become due under this Contract, without the prior written
consent of WAPCOS.

Clause -6

Sub-letting

The Contractor shall not sub-let the whole/part of the Works.
Except where otherwise provided by the Contract, the Contractor
shall not sub-let any part of the Works without the prior written
consent of the Engineer-in-Charge.

CONTRACT DOCUMENTS

Clause -7

Language and Law
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a) The Contract documents shall be drawn up in English. All
correspondence and documents relating to the bid, exchanged
by the bidder and WAPCQOS, shall be submitted in the
prescribed form in English. All supporting documents and
printed literature in connection with the bid shall be in English.

b) The Law, which shall apply to the contract, is to be subject and
according to which the contract is to be construed shall be the
law for the time being in force in India within the jurisdiction of
Delhi High Courts, New Delhi.

Documents Mutually Explanatory

Several documents forming the Contract are to be taken as mutually
explanatory of one another, but in case of ambiguities or discrepancies,
the documents shall take precedence in the order in which they are set
out in the Performa of Agreement (Annex Ill).

Drawings
i) Custody of Drawings

The drawings shall remain in the sole custody of the Engineer-in-Charge,
but two copies thereof shall be furnished to the Contractor free of
charge. The Contractor shall provide and make, at his own expense, any
further copies required by him. At the completion of the Contract, the
Contractor shall return to the Engineer-in-Charge all drawings provided
under the contract. One copy of the drawings, furnished to the
Contractor as aforesaid, shall be kept by the Contractor on the Site.

Clause -9

Further Drawings and Instructions

The Engineer-in-Charge shall have full power and authority to supply to the
Contractor from time to time, during the progress of the Works, such
further drawings and instructions as shall be necessary for the purpose of
the proper and adequate execution and maintenance of the Works. The
Contractor shall carry out and be bound by the same.

Clause—-10

Contractor's General Responsibilities

i)  The Contractor shall, subject to the provisions of the Contract, and
with due care and diligence, execute and maintain the Works and
provide all labour, including the supervision thereof, materials,
equipment and all other things, whether of a temporary or permanent
nature, required in and for such execution and maintenance, so far as
the necessity for providing the same is specified in or is reasonably to
be inferred from the Contract.

The Contractor shall take full responsibility for the adequacy, stability
and safety of all site operations and methods of construction,
provided that the Contractor shall not be responsible, except as may
be expressly provided in the Contract, for the design or specification of
the Permanent Works, or for the design or specification of any
Temporary Works prepared by the Engineer-in-Charge.

The Contractor shall promptly inform the Engineer-in-Charge of any
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error, omission, fault and other defect in the design of or
specifications for the Works which are discovered when reviewing the
Bidding Documents or in the process of execution of the Works.

Where no specifications have been laid down, the materials used and
the Work done shall confirm to the relevant B.l.S. Code or any
Internationally accepted Standards or as directed by the Engineer-in-
Charge.

All instructions and orders given by the Engineer-in-Charge at site are
to be maintained in the Site Instruction Book and shall be taken to
have been conveyed to the Contractor for his compliance.

vi) The Contractor must have arrangements to receive normal
correspondence on working days and urgent correspondence on all
days.

Clause-11

Contract Agreement

The Contractor shall, when called upon so to do, enter into and
execute a Contract Agreement, to be prepared and completed at
the cost of Contractor in the Proforma annexed with such
modification as may be necessary.

Clause-12

Performance Security

i)

For the due performance of the contract, the Bid shall contain an
undertaking by the contractor to obtain, when required, a
guarantee of bank to be jointly and severally bound with the
Contractor to WAPCOS in a sum not exceeding that stated in the
Letter of Acceptance for such guarantee, the said bank and the
terms of the said guarantee shall be such as shall be approved by
WAPCOS. The obtaining of such guarantee and the cost of the
guarantee to be so entered into shall be at the expense in all
respects of the contractor, unless the Contractor otherwise
provides.

Within 10 (Ten) days of the receipt of the notification of award
(issue of letter of acceptance) from WAPCOS but not later than the
date of the signing of the agreement, the successful bidder shall
furnish to WAPCOS a performance security for compenent of
drilling of Piezometer in the form of a bank guarantee for an
amount of 3% (Three percent) of the contract price in accordance
with the conditions of the contract and should remain valid for a
period of 60 days beyond the date of completion of all contractual
obligations of contractor including maintenance period. The
performance security shall be refunded to the contractor after
completion of the work, duly issue of completion certificate by
WAPCOS’s authorities and handing over of completed work and
after expiry of maintenance period which ever is later.

iii) The performance Security will be released by WAPCQOS, after the
issue of the Maintenance Certificate and Completion Certificate
both which ever is later.
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Clause-13

Inspection of Site

i)
i)

The Contractor shall be responsible for his own interpretation.

The Contractor shall also be deemed to have been fully aware of the
Site and its surroundings and information available in connection
therewith and to have satisfied himself, so far as is practicable, before
submitting his bid, as to the form and nature thereof, including the
subsurface conditions, the hydrological and climatic conditions, the
extent and nature of work, and materials necessary for the completion
of the Works, means of access to the Site and the accommodation he
may require and in general, shall be deemed to have obtained all
necessary information, subject as above mentioned, as to risk
contingencies and all other circumstances which may influence or
affect his Bid.

Clause -14

Sufficiency of Bid

The Contractor shall be deemed to have satisfied himself before
bidding as to the correctness and sufficiency of his Bid for the Works
and of the rates and prices stated in the priced Bill of Quantities and
the Schedule of Rates and Prices, if any, which Bid rates and prices
shall, except in-so-far as it is otherwise provided in the Contract, which
shall cover all his obligations under the Contract, and all matters and
things necessary for the proper execution and maintenance of the
Works.

Clause —-15

Works to be to the Satisfaction of Engineer-in-Charge

Save in-so-far as it is legally or physically impossible the Contractor shall
execute and maintain the Works in strict accordance with the Contract
to the satisfaction of the Engineer-in-Charge and shall comply with and
adhere strictly to the Engineer-in- Charge's instructions and directions
on any matter whether mentioned in the Contract or not, touching or
concerning the Works. The Contractor shall take instructions and
directions only from the Engineer-in-Charge.

Clause — 16

Programme to be furnished

i)

i)

Within a period of seven days of issue of letter of acceptance by
WAPCOS, the Contractor shall submit to the Engineer-in-Charge for his
approval, two copies of a construction programme showing the order
of procedure in which he proposes to carry out the Works.

The detailed construction programme submitted by the Contractor for
orderly completion of the Works, shall show planned sequence of
operations and the dates for commencement and completion of all
salient feature of the Works so as to complete the works in scheduled
time.

iii) The programme shall cover activities on the Site and procurement and

delivery activities.

Clause -17

Contractor's Superintendence

The Contractor shall give or provide all necessary superintendence during
the execution of the Works and as long thereafter as the Engineer-in-
Charge may consider necessary for the proper fulfilling of the Contractor's
obligations under the Contract. The Contractor, or a competent and
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authorized agent or representative approved of in writing by the Engineer-
in-Charge, which approval may at any time be withdrawn, is to be
constantly on the Works and shall give his whole time to the
superintendence of the same. If such approval shall be withdrawn by the
Engineer-in-Charge, the Contractor shall, as soon as is practicable, having
regard to the requirement of replacing him as hereinafter mentioned, after
receiving written notice of such withdrawal, remove the agent from the
Works and shall not thereafter employ him again on the Works in any
capacity and shall replace him by another agent approved by the Engineer-
in- Charge. Such authorized agent or representative shall receive, on behalf
of the Contractor, directions and instructions from the Engineer-in-Charge.

Clause —18

Contractor's Employees
i) The Contractor shall provide and employ on the Site in connection
with the execution and maintenance of the Works:

a) Only such technical assistants as are skilled and
experienced in their respective trades and such sub-agents,
foremen and leading hands as are competent to give
proper supervision to the work they are required to
supervise, and
Such skilled, semi-skilled and unskilled labour as is
necessary for the proper and timely execution and
maintenance of the Works.

ii) The Engineer-in-Charge shall be at liberty to object to and require
the Contractor to remove forthwith from the Works any person
employed by the Contractor in or about the execution or
maintenance of the Works who, in the opinion of the Engineer-in-
Charge, misconducts himself or is incompetent or negligent in the
proper performance of his duties, or whose employment is
otherwise considered by the Engineer-in-Charge to be undesirable
and such persons shall not be again employed upon the Works
without the written permission of the Engineer-in-Charge. Any
person so removed from the Works shall be replaced as soon as
possible by a competent substitute approved by the Engineer-in-
Charge.
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Clause — 19

Setting out

The Contractor shall be responsible for properly locating the
deepwells in relation to report given by the Engineer-in-Charge in
writing and for the correctness, of the position, levels, dimensions
of all parts of the Works and for the provision of all necessary
instruments, appliances and labour in connection therewith. If, at
any time during the progress of Works, any error shall appear or
arise in the position, levels, dimensions of the Works, the
Contractor, on being required so to do by the Engineer-in-Charge or
the Engineer-in-Charge's Representative, shall at his own cost,
rectify such error to the satisfaction of the Engineer-in- Charge or
the Engineer-in-Charge Representative, unless such error is based
on incorrect data supplied in writing by the Engineer-in-Charge or
the Engineer-in-Charge's Representative, in which case the expense
of rectifying the same shall be borne by WAPCOS. The checking of
any setting out of deep well regarding location, dimensions or level
by the Engineer-in-Charge or the Engineer-in-Charge's
Representative shall not in any way relieve the Contractor or his
responsibility for the correctness thereof and the Contractor shall
carefully protect and preserve all control points and other things
used in locating the deep well.

Clause -20

Site Report
The Contractor, in preparing the bid, shall rely on any site
investigation reports referred to in contract data, supplemented by
any information available to the bidder.

Clause - 21

Watching and Lighting
i) The Contractor shall, in connection with the Works, provide and
maintain at his own cost, all lights, guards, fencing and watching
when and where necessary or required by the Engineer-in-Charge
or the Engineer-in-Charge’s Representative, or by any duly
constituted authority, for the protection of the Works, or for the
safety and convenience of the public or others.

The Contractor shall also be responsible for temporary roadways,
footways, guards, fences, caution notices etc. as far as the same
may be rendered necessary by reason of the Work for the
pedestrians or other traffic and owners and occupiers of the
adjacent property and of the public and shall remain responsible
for any accidents that may occur on account of his failure to take
proper and timely precautions. In default thereof, the Engineer-in-
Charge may provide such fencing, lights, ventilation and watchmen
as he may deem necessary and charge the cost thereof to the
Contractor.

Clause — 22

Care of Works
i) The Contractor shall take full responsibility for the care of the
Works from the date of Commencement of Works until the date of
issue of the maintenance Certificate for the whole/part of the
Works.

ii) In the event of any loss or damage to the Works or any part
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thereof; during the period for which the Contractor is responsible
for the care thereof, from any cause whatsoever, other than the
risks defined in Sub-Clauses (v) & (vi) of this Clause, the Contractor,
at his own cost, shall rectify such loss or damage so that the
Permanent Works conform in every respect with the provisions of
the Contract to the satisfaction of the Engineer-in-Charge. The
Contractor shall also be liable for any loss or damage to the Works
occasioned by him in the course of any operation carried out by
him for the purpose of complying with his obligations.

In the event of any loss or damage to the Permanent Works which
may occur or arise out of any of the Risks defined in Sub-Clause (v)
of this Clause, the same shall be made good/rectified by the
Contractor, if and to the extent required by the Engineer-in-Charge,
at the cost of WAPCOS which sum shall be determined by the
Engineer-in-Charge.

In the event of any loss or damage which may occur or arise out of
any of the risks defined in Sub-Clause (vi) of this Clause, neither
party to the Contract shall be liable to the other for any such loss or
damage. However, in the event of any loss or damage to the
Permanent Works arising as a consequence of the risk(s) defined in
Sub-Clause (vi) of this Clause the same shall be made good/rectified
by the Contractor at the cost of WAPCOS which sum shall be
determined by the Engineer-in-Charge under the provisions of the
Contract.

WAPCOS 's risks are as under:

a) loss or damage due to the use or occupation by WAPCOS of any
section or part of the Permanent Works except as may be
provided for in the Contract.
loss or damage to the extent that it is due to the design of the
Works other than any part of the design provided by the
Contractor.

Force Majeure / Excepted risks are as under:

a) war, hostilities whether war be declared or not, invasion, act of
foreign enemies, act of public enemies.

b) ionizing, radiation or contamination by radio activity from any
nuclear fuel, radioactive toxic explosive or other hazardous
properties of any explosive nuclear assembly.

Pressure waves caused by aerial devices traveling at supersonic
speeds.

Riot, commotion or disorder unless solely restricted to
employees of the Contractor and arising from the conduct of
the Works.

Any operation of the forces of nature against which an
experienced Contractor could not reasonably have been
expected to take precautions.
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Clause — 23 Insurance of Plant & Equipment
The Contractor shall take insurance cover to the replacement value,
for the equipment and other things brought on to the site by him.

Clause -24 Damage to persons and Property

The Contractor shall, except if and so far as the Contract provides
otherwise, indemnify WAPCOS against all losses and claims in
respect of injuries or damage to any persons or material or physical
damage to any property whatsoever which may arise out of or in
consequence of the execution and maintenance of the Works and
against all claims, proceedings, damages, costs, charges and
expenses whatsoever in respect of or in relation thereto except any
compensation or damages for or with respect to injuries or damage
to persons or property resulting from any act or neglect of
WAPCOS, servants, or other Contractors, not being employed by
the Contractor, or for or in respect to any claims, proceedings,
damages, costs, charges and expenses in respect thereof or in
relation thereto or where the injury or damage was contributed to
by the Contractor, his servants or agents, such part of the
compensation as may be just and equitable having regard to the
extent of the responsibility of WAPCQS, its servants or agents or
other Contractors for the damage or injury.

Clause—- 25 Third Party Insurance

i) Before commencing the execution of the works the Contractor,
but without limiting his obligation and responsibilities under
Clause — 24 hereof, shall insure against his liability for any
material or physical damage, loss or injury which may occur to
any property, including any employee of WAPCOS, by or arising
out of the execution of the Works or in the carrying out of the
Contract , otherwise , than due to the matters referred to in
the provision to Clause-24 hereof.
The contractor shall, whenever required, produce to the
Engineer-in-charge or the Engineer-in-charge’s Representative
the original policy or policies of insurance and the receipts for
payment of the current premiums and furnish attested copies
thereof.

Provision to Indemnify WAPCQOS, The terms shall include a
provision whereby, in the event of any claim in respect of
which the Contractor would be entitled to receive indemnity
under the policy being brought or made against WAPCOS, the
insurer will indemnify WAPCOS against such claims and any
costs, charges and expenses in respect thereof.

Clause - 26 Accident or Injury to Workmen

i) WAPCOS shall not be liable for or in respect of any damages or
compensation payable according to law in respect or in
consequence of any accident or injury to any workman or other
person in the employment of the Contractor or any sub-Contractor,
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save and except an accident or injury resulting from any act or
default of WAPCQOS, or servants. The Contractor shall indemnify
and keep indemnified WAPCOS against all such damages and
compensation, save and except as aforesaid, and against all claims,
proceedings, costs, charges and expenses whatsoever in respect
thereof or in relation thereto.

On the occurrence of accident arising out of the Works which result
in death, or which is so serious as to be likely to result in death, the
Contractor shall, within twenty four hours of such accident, report
in writing to the Engineer-in-Charge and other statutory bodies of
the Government the facts stating clearly and in sufficient details
the circumstances of such accident and the subsequent action. All
other accidents of the Works involving injuries to persons or
damage to property other than that of the Contractor shall be
promptly reported to the Engineer-in-Charge and other statutory
bodies of the Government stating clearly and in sufficient details of
the facts and circumstances of the accidents and the action taken.
In all cases the Contractor shall indemnify WAPCQOS against all loss
or damage resulting directly or indirectly from the Contractor's
failure to report in the manner aforesaid. This includes penalties or
fines, if any, payable by WAPCOS as a consequence of failure to
give notice or failure to conform to the provisions of any Act in
regard to such accidents.

iii) Insurance against Accident, etc., to Workmen

The Contractor shall insure against such liability with an insurer
approved by WAPCQOS, which approval shall not be unreasonably
withheld, and shall continue such insurance during the whole of the
time that any persons are employed by him on the Works and shall,
when required, produce to the Engineer-in-Charge or the Engineer-in-
Charge's Representative such policy of insurance and the receipt for
payment of the current premium. Provided always that, in respect of
any persons employed by any sub-Contractor, the Contractor’s
obligation to insure as aforesaid under this sub-clause shall be satisfied
if the sub-Contractor shall have insured against the liability in respect of
such persons in such manner that WAPCOS is indemnified under the
policy, but the Contractor shall require such sub-Contractor to produce
to the Engineer-in-Charge or the Engineer-in-Charge's Representative,
when required, such policy of insurance and the receipt for the payment
of the current premium.

Clause — 27 Patent Rights and Royalties

i) The Contractor shall save harmless and indemnify WAPCOS from
and against all claims and proceedings for or on account of
infringement of any patent rights, designs, trademark or name or
other protected rights in respect of any machine, work, or material
used for or in connection with the Works or any of them and from
and against all claims, proceedings, damages, costs, charges and
expenses whatsoever in respect thereof or in relation thereto.
Except where otherwise specified, the Contractor shall pay all
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tonnage and other royalties, rent and other payments or
compensation, if any, for getting stone, sand, gravel, clay, timber or
other construction materials required from the Project.

In the event of any claims made under or action brought against
WAPCOS in respect of any such matters as aforesaid, the
Contractor shall be immediately, notified thereof and the
Contractor shall be at liberty, at his own expense, to settle any
disputes or to conduct any litigation that may arise there from.
Provided that the Contractor shall not be liable to indemnify
WAPCOS if the infringement of the patent or design or any alleged
patent or design right is the direct result of an order passed by the
Engineer-in-Charge in this behalf.

Clause-28

Interference with Traffic and Adjoining Properties:

All operation necessary for the execution of the Works shall, so far
as compliance with the requirements of the Contract permits, be
carried on so as not to interfere unnecessarily or improperly with
the convenience of the public, or the access to, use and occupation
of public or private roads and foot paths to or of properties
whether in the possession of WAPCOS or of any person. The
Contractor shall save harmless and indemnify WAPCOS in respect
of all claims, proceedings, damages, costs, charges and expenses
whatsoever arising out of, or in relation to, any such matters in-so-
far as the contractor is responsible therefore.

Clause-29

Extraordinary Traffic:
i) Protection of Highways and Bridges

The Contractor shall use every reasonable means to prevent any of
the highways or bridges communicating with or the routes to the
Site from being damaged or injury by any traffic of the Contractor
or any of his Sub-Contractors and, in particular, shall select routes,
choose and use vehicles and restrict and distribute loads so that
any such extraordinary traffic, as will inevitably arise from the
moving of plant and material from and to Site, shall be limited, as
far as reasonably possible, and so that no unnecessary damage or
injury may be occasioned to such highways and bridges.

Clause - 30

Contractor to keep Site clear

i)

During the progress of the Works, the Contractor shall keep the site
reasonably free from all unnecessary obstructions and shall store or
dispose of any Constructional plant and surplus materials and clear
away and remove from the site any wreckage, rubbish or
Temporary Works no longer required.

In case the Contractor does not keep the area clean and if found
necessary to get the area cleaned, the Engineer-in-Charge shall
issue a notice of forty eight hours, and in the event of non-
compliance by the Contractor, get the area cleaned by some other
agency. The cost of such cleaning shall be borne by the Contractor.

Clause-31

Clearance of Site on Completion

On the completion of the Works, the Contractor shall clear away
and remove from the Site all Constructional Plant, surplus
materials, rubbish and Temporary Works of every kind, and leave
the whole of the site and Works clean and in a workman like
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condition to the satisfaction of the Engineer-in-Charge.

LABOUR

Clause - 32

(i) Engagement of Labour

The Contractor shall make his own arrangements for the engagement of
all labour local or otherwise, and, save in-so-far as' the Contract
otherwise provides, for the transport, housing, feeding and payment
thereof. The Contractor shall not employ in connection with the Works
any person who has not completed 18 years of age. No female labour
shall be employed.

(ii) Supply of Water

The Contractor shall, having regard to local conditions, provide on the
Site, to the satisfaction of the Engineer-in-Charge or his Representative,
an adequate supply of drinking and other water for the use of the
Contractor's staff and workmen.

(iii) Alcoholic Liquor & Drugs.

The Contractor shall not, otherwise than in accordance with the
Statutes, Ordinances and Government Regulations or orders for the
time being in force, import, sell, give, barter or otherwise dispose of any
alcoholic liquor, or drugs, or permit or suffer any such importation, sale,
gift, barter or disposal by his sub-Contractors, agents or employees.

(iv) Disorderly Conduct, etc.

The Contractor shall, at all times, take all reasonable precautions to
prevent any unlawful, riotous or disorderly conduct by or amongst
his employees and for the preservation of peace and protection, of
persons and property in the neighbourhood of the Works against
the same.

Contractor to Follow Labour Laws and wage laws of INDIA

The Contractor shall, in respect of labour employed by him, comply
with the provision of the various labour laws, Minimum Wages
issued by Government of India and shall indemnify WAPCOS in
respect of all claims that may be made against WAPCOS for non-
compliance thereof by the Contractor,

Notwithstanding anything contained herein, the Engineer-in-Charge may
take such actions as may be necessary for compliance of the various
labour laws and recover the costs thereof from the Contractor.

(vi) Observance by Sub-Contractors
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The Contractor shall be responsible for observance by his sub-
Contractors of the foregoing provisions.

MATERIALS AND WORKMANSHIP

Clause —33

Material and Workmanship
Material and Workmanship

a) The Contractor shall be responsible for arranging all the
materials (except the materials to be supplied by WAPCQS)
required for the construction of the Works from the source(s)
acceptable to WAPCOS. He shall also be responsible for proper
transportation and storage of these materials to the
satisfaction of the Engineer-in-Charge and shall bear all related
costs.

b) The Engineer-in-Charge shall be entitled at any reasonable
time, to inspect or examine all such materials. The Contractor
shall provide reasonable assistance for such inspection or
examination as may be required.

c) The contractor shall initiate timely action to procure the
materials well in advance so as to ensure that the progress of
works does not suffer for want of materials at site at least
seven days before these are intended to be used on works. Any
setback to the progress of the works and consequent delay in
completion of the works on account of non availability of
materials at site shall be the sole responsibility of the
contractor.

Any assistance that the Engineer-in-Charge can give to the
Contractor for arranging the materials shall be provided on a
"no responsibility basis".

Quality of materials and Workmanship and Tests

(a) The Contractor shall, provide the materials of the quality, kind
and specifications as provided in the Contract. The Contractor
shall produce to the Engineer-in- Charge, certified quality test
reports in respect of the materials procured by him.

In case the materials procured by the Contractor are not to the
satisfaction of the Engineer-in-Charge and do not conform to
the specifications laid in the Contract, such materials shall be
rejected by the Engineer-in-Charge and the cost incurred on
such procurement shall be the responsibility of the Contractor.

(c) The workmanship shall be of the kind described in the Contract
and in accordance with the Engineer-in-Charge's instructions.

(d) All the materials and the workmanship shall be subjected, from
time to time, to such tests as the Engineer-in-Charge may
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require at the place of manufacture, fabrication or
preparations, or on the Site or at such other or places as may
be specified in the Contract, or at all or any of such places. The
Contractor shall provide such assistance, instruments,
machines, labour and materials as are required for examining,
measuring and testing any material and shall supply samples of
materials, before incorporation in the Works, for testing, as
may be selected and required by the Engineer-in-Charge.

(iii) Cost of Samples
All samples shall be supplied by the Contractor at his own cost.

(iv) Cost of Tests
The cost of making any test intended by or provided for in the Contract
shall be borne by the Contractor.

Clause-34

Inspection of Operations

The Engineer-in-Charge or any person authorized by him shall, at all times,
have access to the Works and to all workshops and places where the Work
is being prepared or from where materials, manufactured articles or
machinery are being obtained for the Works and the Contractor shall afford
every facility for and every assistance in or in obtaining the right to such
access.

Clause - 35

Examination of Work before covering up

i) No Work shall be covered up or put out of view without the approval of
the Engineer-in-Charge or his Representative and the Contractor shall
afford full opportunity for the Engineer-in-Charge or the Engineer-in-
Charge's Representative to examine and measure any work which is
about to be covered up or put out of view. The Contractor shall give due
notice whenever any such work is or are ready or about to be ready for
examination and the Engineer-in-Charge or the Engineer-in-Charge's
Representative shall, without unreasonable delay, unless he considers it
unnecessary and advises the Contractor accordingly, attend for the
purpose of examining and measuring such work.

Removal of Improper Work and Materials
i) The Engineer-in-Charge shall have power to issue instructions from
time to time for;

a) the removal from the Site, within such time or times as may be
specified in the instructions, of any materials which, in the
opinion of the Engineer-in-Charge, are not in accordance with
the Contract,

b) the substitution of proper and suitable materials, and

c¢) The removal and proper re-execution, notwithstanding any
previous test thereof or interim payment therefore, of any
work which in respect of materials or workmanship is not, in
the opinion of the Engineer-in-Charge, in accordance with the
Contract.

Default of Contractor in Compliance

In case of default on the part of the Contractor in carrying out such
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instruction, as specified in subclause (i) of this clause, the Engineer-in-
Charge shall be entitled to employ and pay other persons to carry out
the same and all expenses consequent thereon or incidental thereto
shall be recoverable from the Contractor by the Engineer-in-Charge or
may be deducted from any money due or which may become due to the
Contractor.

Clause-37

Suspension of Work

i)

The Contractor shall, on the written order of the Engineer-in-
Charge, suspend the progress of the Works or any part thereof for
such time or times and in such manner as the Engineer-in-Charge
may consider necessary and shall, during such suspension, properly
protect and secure the Works, or such part thereof, so far as is
necessary in the opinion of the Engineer-in-Charge. The extra cost
incurred by the Contractor in giving effect to the instructions of the
Engineer-in-Charge under this Clause shall be borne and paid by
WAPCOS unless such suspension is :

a) otherwise provided for in the Contract, or

b) necessary by reason of some default of or breach of Contract
by the Contractor, or

c) necessary by reasons of climatic conditions on the Site, or

d) necessary for the proper execution of the Works or for the
safety of the Works or any part thereof in so far as such
necessity does not arise from any act or default by the
Engineer-in-Charge or from any of the risks defined in Sub-
Clause-20(vi) hereof,

Provided that the Contractor shall not be entitled to recover any such
extra cost unless he gives written notice of his intention to claim to the
Engineer-in-Charge within fifteen days of the order of the Engineer-in-
Charge. The Engineer-in-Charge shall settle and determine such extra
payment and/or extension of time under Clause-44 hereof to be made
to the Contractor in respect of such claim as shall, in the opinion of the
Engineer-in-Charge be fair and reasonable.

COMMENCEMENT AND DELAYS

Clause- 38

Commencement of Works
The Contractor shall commence the actual drilling works on Site within a
period of fifteen days after the issue of letter of acceptance

Clause - 39

Possession of Site

i)

Save in so far as the Contract may prescribe, the extent of portions of
the Site of which the Contractor is to be given possession from time to
time, and in which such portion shall be made available to the
Contractor, and, subject to any requirement in the Contract as to the
order in which the Works shall be executed, the Engineer-in-Charge will
after issuing written order to commence the Works, give to the
Contractor possession of so much of the Site as may be required to
enable the Contractor to commence and proceed with the execution of
the Works in accordance with the programme.
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The Contractor shall not be allowed to occupy other Government
and/or WAPCOS land for temporary use or otherwise without the prior
consent of the Engineer-in-Charge.

Rights of Way and Facilities

The Contractor shall bear all costs and charges for special or temporary
rights of way required by him in connection with access to the Site. The
Contractor shall also provide, at his own cost, any additional facilities
outside the Site required by him for the purpose of the Works.

Clause —-40

Time for Completion

The period of completion of the whole of the Work shall be as shown in
Table-l in tender document. The period of completion shall be reckoned
from the date of issue of letter of acceptance to the successful bidder.

Clause -41

Extension of Time for Completion

The time allowed for execution of the Works as specified in the Bidding
data or the extended time in accordance with these conditions shall be the
essence of the Contract. The execution of the works shall commence from
such time period as mentioned in letter of acceptance or from the date of
handing over of the site whichever is later. If the Contractor commits
default in commencing the execution of the work as aforesaid, WAPCOS
shall without prejudice to any other right or remedy available in law, be at
liberty to forfeit the earnest money & performance guarantee absolutely.
As soon as possible after the Contract is concluded the Contractor shall
submit a Time and Progress Chart and get it approved by the Employer. It
shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary
by agreement between the Employer and the Contractor and further to
ensure good progress during the execution of the work, the contractor shall
in all cases complete the work as per the schedule.

If the work(s) be delayed by:

(i) force majeure events, or

(ii) abnormally bad weather, or

(iii) serious loss or damage by fire, or

(iv) civil commotion, local commotion of workmen, strike (excluding by
Party’s employees) or lockout (excluding by Party’s employees), affecting
any of the trades employed on the work, or

(v) delay on the part of other contractors or tradesmen engaged by
Employer in executing work not forming part of the Contract, or

(vi) any other cause which, in the absolute discretion of the authority
mentioned in Bidding Data is beyond the Contractor’s control and not
brought about at the instance of the Contractor claiming to be affected by
such event.

Then upon the happening of any such event causing delay, the Contractor
shall immediately give notice thereof in writing to the Employer but shall
nevertheless use constantly his best endeavours to prevent or make good
the delay and shall do all that may be reasonably required to the
satisfaction of the Employer to proceed with the works. Request for
rescheduling of work and extension of time, to be eligible for consideration,
shall be made by the Contractor in writing within 14 days of the happening

Page 42 of 117




of the event causing delay on the prescribed form. The Contractor may
also, if practicable, indicate in such a request the period for which
extension is desired. In any such case the authority mentioned in Bidding
Data may give a fair and reasonable extension of time. Such extension shall
be communicated to the Contractor by the Employer in writing, within 2
months of the date of receipt of such request. Non application by the
contractor for extension of time shall not be a bar for giving a fair and
reasonable extension by the Employer and this shall be binding on the
contractor.

Clause — 42

Shift Works

i) To achieve the required progress, the Work may be required to be
carried out round the clock. The period of completion and number of
working days shall not be affected by the number of shifts each day. No
extra amount on account of any shift work is payable to the Contractor.

Whenever the Work is carried out at night, adequate lighting of
working areas and access paths shall be provided by the Contractor at
his cost. Sufficient notice shall be given by the Contractor to the
Engineer-in-Charge regarding details of Works in Shift so that necessary
supervision could be provided.

Clause —43

Rate of Progress

If for any reason, which does not entitle the Contractor to an extension of
time, the rate of progress of the Works at any time is not commensurate
with the rate of progress stipulated in Clause (16) of this Clause and in the
opinion of the Engineer-in-Charge does not ensure completion by the
prescribed time or extended time for completion, the Engineer-in-Charge
shall so notify the Contractor in writing and the Contractor shall thereupon
take such steps as are necessary and the Engineer-in-Charge may approve
to expedite progress so as to complete the Works by the prescribed time or
extended time. The Contractor shall not be entitled to any additional
payment for taking such steps.

Clause-44

Liquidated Damages for Delay

(Liqguidated damage as per G.C.C 8.2 shall be applicable):

In case of delay in completion of the contract, liquidated damages (for
repair works costing up to Rs. Ten lakh - one percent of the contract value
per week and for all other works half percent of the contract value per
week of delay subject to a maximum of ten percent of contract value)
should be levied. The penalties proposed for identified lapses of omission
or commission must be disclosed in the tender documents in clear
monetary terms.

Clause — 45

Certification of Completion of Works

When the whole of the Works have been substantially completed and have
satisfactorily passed any final test that may be prescribed by the Contract,
the Contractor may give a notice to that effect to the Engineer-in-Charge or
to the Engineer-in-Charge’s Representative(s) accompanied by an
undertaking mentioning that all the works have been finished. Such notice
and undertaking shall be in writing and shall be deemed to be a request by
the Contractor for the Engineer-in-Charge to issue a Certificate of
Completion in respect of the Works. The Engineer- in-Charge shall, within
twenty-one days of the date of delivery of such notice either issue to the
Contractor, a Certificate of Completion stating the date on which, in his
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opinion, the Works are substantially completed in accordance with the
Contract or give instructions in writing to the Contractor specifying all the
Works which, in the Engineer-in-Charge's opinion, are required to be done
by the Contractor before the issue of such Certificate. The Engineer-in-
Charge shall also notify the Contractor of any defects in the Works affecting
substantial completion that may appear after such instructions and before
completion of the Works specified therein. The Contractor shall be entitled
to receive such Certificate of Completion within twenty-one days of
completion to the satisfaction of the Engineer-in-Charge of the Works so
specified and making good any defects so notified.

MAINTENANCE AND DEFECTS

Clause — 46

Maintenance and Defects

i) Period of Maintenance for Civil Part of the Construction Activities
(Pipes/ Gravel packing/ Platform etc) :
In these conditions, the expression “Period of Maintenance” shall mean
a period of 12 months after commissioning of last well and issue of
completion certificate whichever is later.

Execution of Work of Repair etc.

To the intent that the Works shall, at or as soon as practicable after the
expiration of the Period of Maintenance be delivered to WAPCOS in the
condition required by the Contract, fair, wear and tear excepted, to the
satisfaction of the Engineer-in-Charge, the Contractor shall complete
the Work, if any, outstanding on the date of completion, as certified
under Clause-48 hereof, as soon as practicable after such date and shall
execute all such work of repair, amendment, rectification and making
good defects, imperfections, other faults as may be required of the
Contractor in writing by the Engineer-in-Charge during period of
Maintenance or within seven days after its expiration, as a result of an
inspection made by or on behalf of the Engineer-in-Charge prior to its
expiration.

Cost of Execution of works of Repair, etc.

All repair works shall be carried out by the Contractor at his own
expense if the necessity there of shall, in the opinion of the Engineer-in-
Charge be due to the use of materials or workmanship not in
accordance with the Contract, or due to neglect or failure on the part of
the Contractor to comply with any obligation, expressed or implied, on
the Contractor's part under the Contract. If, in the opinion of the
Engineer-in-Charge such necessity shall be due to any other cause, the
value of such work shall be ascertained and paid for as if it were
additional work.

Remedy on Contractor's Failure to carry out Work Required

If the Contractor shall fail to do any such work as aforesaid required by
the Engineer-in-Charge, WAPCOS shall be entitled to employ and pay
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other persons to carry out the same and if such work is the work which,
in the opinion of the Engineer-in-Charge, the Contractor was liable to
do at his own expense under the Contract, then all expenses
consequent there-on or incidental thereto shall be recoverable from
the Contractor by the Engineer-in-Charge from any money due or
which may become due to the Contractor.

Clause -47 bntractor to Search cause of any defect

The Contractor shall, if required by the Engineer-in-Charge in writing,
search under the directions of the Engineer-in-Charge for the cause of any
defect, imperfection or fault appearing during the progress of the Works
and during the period of maintenance. Unless such defect, imperfection or
fault is one for which the Contractor is liable under the Contract, the cost of
work carried out by the Contractor in searching as aforesaid shall be borne
by WAPCOS. If such defect, imperfection or fault shall be one for which the
Contractor is liable as aforesaid, the cost of the work carried out in
searching as aforesaid shall be borne by the Contractor and he shall in such
case repair, rectify and make good such defect, imperfection or fault at his
own expense.

ALTERNATIONS, ADDTIIONS, OMISSIONS AND EXTRA ITEMS

Clause — 48 Variations

i) The Engineer-in-Charge shall make any variation in the form, quality or
quantity of the Works or any part thereof or substitution for original
specifications, design, drawings and instructions that may, in his
opinion be necessary and for that purpose, or if for any other reason it
shall, in his opinion be appropriate, he shall have power to order the
Contractor to do and the Contractor shall do any or all of the following:

a) increase or decrease the quantity of any work included in the
Contract,

b) omit or substitute any such work,

c) change the character or quality or kind of any such work

d) execute additional work of any kind necessary for the completion
of the Works, and

e) change any specified sequence or timing of construction or any
part of the Works.

No such variations shall in any way vitiate or invalidate the Contract,
but the effect if any, of all such variations shall be valued on which he
agreed to do the Work hereof. Provided that where the issue of an
instruction to vary the Works is necessitated by some default of or
breach of Contract by the Contractor or for which he is responsible, any
additional Cost attributable to such default shall be borne by the
Contractor. Any altered, additional or substituted work which the
Contractor may be directed to do in the manner above specified as part
of the work, shall be carried out by the Contractor on the same
conditions in all respects on which he agreed to do the main Work.

ii) The Unit Rates entered in the Bill of Quantities for the individual items
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shall apply for the quantities of Work as per actual execution of each
item. However if quantities are deviated from the quantities specified
in tender documents, prior written approval of the competent
authority shall be taken before executing the deviated work. In case of
deviated work, payment shall only be made for the work for which
prior written approval of competent authority has been obtained.
Clause — 49 Extra Iltems

The rates of extra items or deviated items shall be decided based on mutual
consent by the Contractor and Engineer-in-Charge. Contractor has to
submit his rate analysis as per prevailing market rates in writing within 7
days of the instruction of Engineer-in-Charge to execute the new items. The
rate will be reviewed by WAPCOS and acceptable rate will be intimated to
the Contractor for acceptance of the same.

Under no circumstances, the Contractor shall at any stage suspend the
work on account of non-settlement of rates of such varied Work.

PLANT, EQUIPMENT, TEMPORARY WORKS AND MATERIALS

Clause - 50 Equipment, Temporary Works and Materials
i) Contractor to Provide Equipment

The Contractor shall provide at his own expense all plant, Temporary
Work and Equipment, materials and Camps specified under para 1.1 of
Chapter | of this document required for the execution of the Works. He
shall furnish alongwith the bid a list of items of all machinery which he
shall be deploying on the particular job. He shall also make necessary
arrangements for supplementing them at his own expense, if required
to do so by the Engineer-in-Charge at the time of acceptance of the
Contract, or later on as the Work progresses. He shall also indicate
whether he owns the machinery or he proposes to purchase or hire the
same and shall furnish proof that he shall be able to arrange this
machinery whether from his own resources or on hire.

Within 5 (Five) days after the issue of the Letter of Acceptance, the
Contractor shall mobilize of all the machines conforming with the list
submitted with his bid.

Plant etc., Exclusive Use for the Works

All Equipment, Temporary Works and materials provided by the
Contractor shall, when brought on to the Site, be deemed to be
exclusively intended for the execution of the Work and the Contractor
shall not remove the same or any part thereof, except for the purpose
of moving it from one part of the Site to another, without the consent,
in writing, of the Engineer-in-Charge.

Removal of equipment & plant etc.

Upon completion of the Works, the Contractor shall remove from the
Site all the said equipment and Temporary works remaining thereon
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and any unused materials provided by the Contractor.

Clause-51

Approval of Materials etc. not implied

The operation of Clause-50 hereof shall not be deemed to imply any
approval by the Engineer-in- Charge of the materials or other matters
referred to there-in nor shall it prevent the rejection of any such materials
at any time by the Engineer-in-Charge.

MEASUREMENT

Clause-52

Quantities

The quantities set out in the Bill of Quantities are the estimated quantities
of the Work, but they are not to be taken as the actual quantities of the
Works to be executed by the Contractor in fulfiiment of his obligations
under the Contract.

Works to be measured

The Engineer-in-Charge shall, except as otherwise stated, ascertain and
determine by measurement the value in terms of the Contract of work
done in accordance with the Contract.

He shall, when he requires any part or parts of the Works to be measured,
give notice to the Contractor's authorised agent or representative, who
shall forthwith attend or send a qualified agent to assist the Engineer-in-
Charge in making such measurement, and shall furnish all particulars
required by either of them. Should the Contractor not attend, or neglect or
omit to send such agent, then the measurement made by the Engineer-in-
Charge or approved by him shall be taken to be the correct measurement
of the work. For the purpose of measuring such permanent work as it to be
measured by records and drawings. The Engineer-in-Charge’s
representative shall prepare records and drawings month by month of such
work and the Contractor, as and when called upon to do so in writing, shall,
within fourteen days, attend to examine and agree such records and
drawings with the Engineer-in-Charge’s Representative and shall sign the
same when so agreed. If the Contractor does not so attend to examine and
agree such records and drawings, they shall be taken to be correct. If, after
examination of such records and drawings, the contractor does not agree
with the same or does not sign the same as agreed, they shall nevertheless
be taken to be correct, unless the Contractor shall, within five (5) days of
such examination, lodge with the Engineer-in-Charge’s representative for
decision by the Engineer-in-Charge, notice in writing of the respects in
which such records and drawings are claimed by him to be incorrect.

Clause- 54

Method of Measurement
The Works shall be measured net, notwithstanding any general or local
custom, except where otherwise specifically described or prescribed in the
Contract. The contractor shall be made necessary arrangements for
verification of well assembly, depth of drilling, water level and discharge.
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Clause-55 Key Personnel

a. The contractor shall employ the key personnel named in the
Schedule of Key Personnel and provide all necessary
superintendence during execution of the work and as long
thereafter as may be necessary for proper fulfilling of the
obligations under the contract. The contractor shall immediately
after receiving letter of award of the tender, intimate in writing to
the Engineer the name, qualifications, experience, age, address and
other particulars along with certificates, of the Site Manager to be
the In-charge of the work. The Engineer shall within 5 days of
receipt of such communication intimate in writing his approval or
otherwise of site manager of the Contractor. Any such approval
may at any time be withdrawn and in case of such withdrawal the
contractor shall appoint another such Site Manager according to
the provisions of this Clause.

Decision of the Engineer shall be final and binding on the
contractor in this respect. Such site manager shall be appointed by
the contractor soon after receipt of the approval from Engineer and
shall be available at site at start of work. The Site Manager shall on
receiving reasonable notice from the Engineer present himself to
the Engineer and / or at the site of work, as required, to take
instructions.

In case the Site Manager of the contractor does not discharge his
duties satisfactorily, the Engineer shall have full powers to suspend
the work and contractor shall be held responsible for the delay so
caused to the work.

The contractor shall provide and employ on the site only such
technical persons as are skilled and experienced in their respective
fields and such supervisory staff as are competent to give proper
supervision. The contractor shall provide and employ semi-
skilled/unskilled labour as is necessary for proper and timely
execution of the work.

CERTIFICATES AND PAYMENTS
Clause-56 CERTIFICATES AND PAYMENTS
A. Payment on Account:

For Payment on account, bill shall be prepared on the basis of actual
work executed, measured and acceptance of work executed. Any
payment shall be released on back to back basis after receipt of
payment from Client to WAPCOS side.

Note: Mobilization Advance is not applicable.

The Nominated Contractor (Executing Agency) acknowledges that
under the present Contract, WAPCOS is only working as
intermediary between Principal Employer/Client and Contractor.
Thus the Contractor unconditionally acknowledges that the
payments under the present Contract shall be made proportionately
by WAPCOS only on back to back basis i.e., after 5 days subject to
receipt of payment from Principal Employer/Client. The Contractor
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also unconditionally agree that in the event the payment or part
thereof, under the present Contract is not received from Principal
Employer/Client, then WAPCOS &/or any of its Employee/Officer
shall not be responsible to pay any amount to Contractor. The said
condition shall supersede any and all other conditions of Contract
between the parties."

B. Final Account:

The final bill shall be submitted within one month of physical
completion of the work or within one month of the date of the
final certificate of completion furnished by the Engineer-in-
Charge whichever is later.

C. Security Deposit (Retention Money)

Deduction towards Retention Money/Security Deposit @ 05% (Five
Percent) of each bill (running/final) shall be made as under:

a) In respect of drilling of Piezometer component, security deposit

@05% of each running bill and final bill shall be deducted,
which shall be refunded after expiry of maintenance period
prescribed for drilling work component.
In respect of supply installation and commissioning of Digital
Water Level Recorder Component, security deposit @05% of
each running bill and final bill shall be deducted, which shall be
refunded after expiry of maintenance period prescribed for
supply installation and commissioning of Digital Water Level
Recorder Component.

D. Deduction towards TCS on GST (currently 18%)

Deduction towards GST (TDS) shall be made from every interim
payment certified/final bill by Engineer-in-Charge in terms of GST
rules as in force from time to time as per Government of India. GST
will be reimbursed after submission of documentary proof. The
GST as applicable shall be charged as per prevailing norms of the
Government of India.

The bidder shall indicate in the Price Schedules specifying all items prices
shown therein including the unit prices and total prices of the goods and
related services along with GST or any duties and taxes applicable against
the schedule of requirements. GST if leviable shall be paid applicable. Any
statutory variation shall be paid on submission of documentary evidence.
Bidders shall be required to quote HSN code and applicable tax rates.

“GST” means all four Acts CGST, SGST, UTGST, IGST and any other
regulations by Government in relation to GST and rules thereto
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Clause-57

Security Deposit

Security deposit shall be released after expiry of maintenance period as

prescribed below from the date of issuance of completion certificate.
In these conditions, the expression “Period of Maintenance” shall mean
a period of 12 months after commissioning of last well or issue of
completion certificate whichever is later.

Clause-58

Approval only by Maintenance Certificate
No certificate other than the Maintenance Certificate referred to in Clause-
59 hereof shall be deemed to constitute approval of the works.

Clause-59

Maintenance Certificate

i) The Contract shall not be considered as completed until a Maintenance
Certificate shall have been signed by the Engineer-in-Charge stating
that the Works have been completed and maintained to his
satisfaction. The Maintenance Certificate shall be given by the
Engineer-in-Charge within 28 (twenty eight) days after the expiration of
the Period of Contract, or, if different periods of maintenance shall
become applicable to different sections or parts of the Works, the
expiration of the latest such period, or as soon thereafter as any works
ordered during such period, pursuant to Clause-46 and 47 hereof, shall
have been completed to the satisfaction of the Engineer-in-Charge and
full effect shall be given to this Clause, notwithstanding any previous
entry on the Works or the taking possession, working or using thereof
or any part thereof by WAPCOS. Provided always that the issue of the
Maintenance Certificate shall not be a condition precedent to payment

to the Contractor of the retention money in accordance with the
conditions set out in Clause-60 hereof.

Cessation or WAPCOS's Liability'

WAPCOS shall not be liable to the Contractor for any matter or thing
arising out of or in connection with Contract or execution of the Works
unless the Contractor shall have made a claim in writing in respect
thereof before the giving of the Maintenance Certificate under this
Clause.

Unfulfilled Obligations

Notwithstanding the issue of Maintenance Certificate, the Contractor
and, subject to sub Clause (ii) of this Clause, WAPCOS shall remain
liable for the fulfillment of any obligation incurred under the provisions
of the Contract prior to the issue of the Maintenance Certificate which
remains unperformed at the time such Certificate is issued and, for the
purposes of determining the nature and extent of any such obligation,
the Contract shall be deemed to remain in force between the parties
hereto.

REMEDIES AND POWERS

Clause —60

Remedies and Powers
i) Default of Contractor

If the Contractor shall become bankrupt, or have a receiving order
made against him, or shall present his petition in bankruptcy, or shall
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make an arrangement with or assignment in favor of his creditors, or
shall agree to carry out the Contract under a committee of inspection
of his creditors or, being a corporation, shall go into liquidation (other
than a voluntary liquidation for the purposes of amalgamation or
reconstruction), or if the Contractor shall assign the Contract, without
the consent in writing of WAPCOS first obtained, or shall have an
execution levied on his goods, or if the Engineer-in-Charge shall certify
in writing that, in his opinion, the Contractor;

a) has abandoned the Contract, or

without reasonable excuse has failed to commence the Works or
has suspended the progress of the Works for fifteen days after
receiving, from the Engineer-in-Charge, written notice to proceed
or

has failed to remove materials from the site or to pull down and
replace work for twenty eight days after receiving from the
Engineer-in-Charge's written notice that the said materials or work
had been condemned and rejected by the Engineer-in-Charge
under these conditions, or

despite previous warnings by the Engineer-in-Charge in writing, is
not executing the Works in accordance with the Contract, or is
persistently or flagrantly neglecting to carry out his obligations
under the Contract, or

has, to the detriment of good workmanship, or in defiance of the
Engineer -in- Charge's instruction to the contrary, sub-let any part
of the Contract;

then the Engineer-in-Charge may, after giving seven day's notice in
writing to the Contractor, enter upon the Site Works and expel the
Contractor, from the entire Works or part thereof, without
thereby voiding the Contract or releasing the Contractor from any
of his obligations or liabilities under the Contract, or affecting the
rights and powers conferred on WAPCOS or the Engineer-in-
Charge by the Contract, and may itself complete the entire Work
or part thereof as the case may be or may employ any other
Contractor to complete the Works. WAPCOS or such other
Contractor may use for such completion so much of the
Constructional Plant, Temporary works and materials, which have
been deemed to be reserved exclusively for the execution of the
works, under the provisions of the Contract, as he or they may
think proper, and WAPCOS may, at any time, sell any of the said
Equipment, Temporary works and unused materials and apply the
proceeds of sales in or towards the satisfaction of any sums due or
which may become due to him from the Contractor under the
Contract.
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ii) Valuation at Date of Forfeiture

The Engineer-in-Charge shall, as soon as may be practicable after any
such entry and expulsion by WAPCQOS, fix and determine ex-party, or by
or after reference to the parties or after such investigation or enquiries
as he may think fit to make or institute, and shall certify what amount,
if any, had at the time of such entry and expulsion been reasonably
earned by or would reasonably accrue to the Contractor in respect of
work actually done by him under the Contract and the value of any of
the said unused or partially used materials, any Equipment and any
Temporary Works.

Payment after Forfeiture

If WAPCOS shall enter and expel the Contractor under this Clause, it
shall not be liable to pay to the Contractor any money on account of
the Contract until the expiration of the Period of Maintenance and
thereafter until the costs of execution and maintenance, damages for
delay in completion, if any, and all other expenses incurred by WAPCOS
have been ascertained and the amount thereof certified by the
Engineer-in-Charge. The Contractor shall then be entitled to receive
only such sum or sums, if any, as the Engineer-in-Charge may certify
would have been payable to him upon due completion by him after
deducting the said amount. If such amount shall exceed the sum which
would have been payable to the Contractor on due completion by him,
then the Contractor shall, upon demand, pay to WAPCOS the amount
of such excess and it shall be deemed a debt due by the Contractor to
WAPCOS and shall be recoverable accordingly.

In the event of the above course being adopted by the Engineer-in-
Charge, the Contractor shall have no claim to compensation for any loss
sustained by him by reason of having purchased or procured any
equipment, material or entered into an agreements or made any
advances on account or with a view to the execution of the Works or
the performance of the Contract.

Clause -61

Urgent Repairs

If, by reasons of any accident, or failure, or other event occurring to in or in
connection with the Works or any part thereof, either during the execution
of the Works or during the Period of Maintenance, any remedial or other
work or repair shall, in the opinion of the Engineer-in-Charge or the
Engineer-in-Charge's Representative, be urgently necessary for the safety
of the Works and the Contractor is unable or unwilling at once to do such
Work or repair, WAPCOS may employ and pay other persons to carry out
such work or repair as the Engineer-in-Charge or the Engineer-in-Charge's
Representative may consider necessary. If the work or repair so done by
WAPCOS is work which, in the opinion of the Engineer-in-Charge, the
Contractor was liable to do at his own expense under the Contract, all
expenses properly incurred by WAPCOS in so doing shall be recoverable
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from the Contractor by WAPCOS, or may be deducted by WAPCOS from
any money due or which may become due to the Contractor. Provided
always that Engineer-in-Charge or the Engineer-in-Charge's Representative,
as the case may be, shall, as soon after the occurrence of any such
emergency as may be reasonably practicable notify the Contractor thereof
in writing.

SPECIAL RISKS/ TERMINATION

Clause-62

Special Risks/ Termination of Contract

i) Special Risks
The special risks are war, hostilities (whether war be declared or not),
invasion, act of foreign enemies, the nuclear risks.

ii) Termination of the Contract
If, during the currency of the Contract any of the Special Risks
mentioned herein above which, whether financially or otherwise,
materially affects the execution of the Works, the Contractor shall
unless and until the Contract is terminated under the provisions of this
Clause, continue to use his best endeavours to complete the execution
of the Works.

Provided always that WAPCOS shall be entitled at any time after
occurrence of such Special Risks to terminate the Contract by giving
written notice to the Contractor and, upon such notice being given, this
Contract shall, except as to the rights of the parties under this Clause
and to the operation of Clause-67 hereof, terminate, but without
prejudice to the rights of either party in respect of any antecedent
breach thereof.

Removal of Equipment on Termination

If the Contract shall be terminated under the provisions of the last
preceding sub-clause, the Contractor shall, with all reasonable dispatch,
remove from the Site all equipment and shall give similar facilities to his
sub-Contractors to do so.

Provided always that against any payments due from WAPCQOS under
this sub clause, WAPCOS shall be entitled to be credited with any
outstanding balances due from the Contractor for advances in respect of
equipment and materials and any other sums which at the date of
termination were recoverable by WAPCOS from the Contractor under
the terms of the Contract.

FRUSTRATION

Clause —63

Payment in Event of Frustration

If a war, or other circumstances outside the control of both parties, arises
after the Contract is made so that either party is prevented from fulfilling
its Contractual obligations, or under the law governing the Contract, the
parties are released from further performance, then the sum payable by
WAPCOS to the Contractor in respect of the work executed shall be the
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same as that which would have been payable under Clause-62 hereof if the
Contract had been terminated under the provisions of Clause-62 hereof.

Clause — 64

Solvency Certificate

Bidder should have a solvency equal to 40% of estimated cost. The bidder
must submitted original Solvency certificate to WAPCOS office before due
date as per NIT. Bidder must provide the name, designation, power of
attorney with valid official email id and contact number of issuing Bank
Authority of solvency certificate. Solvency Certificate must have been
issued after the date of publication of NIT & be addressed to the tendering
authority quoting the name of the work. The Solvency Certificate should
not be dated beyond the last date of submission of the bids.

NOTICES

Clause - 65

Notices
i) Service of Notices on Contractor.

All certificates, notices or written orders to be given by the Engineer-
in-Charge to the Contractor under the terms of the Contract shall be
served either by sending by post or delivering the same to the
Contractor's office on Site or his principal place of business, or such
other address as the Contractor shall nominate for this purpose.

Service of Notices on WAPCOS or Engineer-in-Charge

All notices to be given to WAPCOS or to the Engineer-in-Charge under
the terms of the Contract shall be served by sending by post or
delivering the same to the respective addresses given below:

WAPCOS Limited
A-23, WR&WS, 76C, WAPCOS Ltd., Sector 18, Gurugram,
Pin — 122015
iii) Change of Address
Either party may change a nominated address to another address by
prior written notice to the other party.

DEFAULT OF WAPCOS

Clause — 66

Default of WAPCOS

i) In the event of WAPCOS failing to pay to the Contractor the amount
due under any certificate of the Engineer-in-Charge within 45 (forty
five) days after the same shall have become due under the terms of the
Contract, subject to any deduction that WAPCOS is entitled to make
under the Contract, the Contractor shall be entitled to issue a notice to
the Engineer-in-Charge stating that he shall be terminating his Works
after thirty days from the issue of such notice, for the reasons stated
therein. However, if within the said period of thirty days, the Engineer-
in-Charge notifies the Contractor that the reason stated in the notice of
the Contractor are not valid or that the alleged event of default of
WAPCOS has been remedied or no longer exists. Then the contractor
shall not be entitled to terminate the Contract.
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ii) If the Contractor becomes entitled to terminate the Contract in terms
of sub clause (i) of this Clause, after expiry of the notice of thirty days,
he may, notwithstanding hereof, remove from the Site all equipment
brought by him.

In the event of such termination, WAPCOS shall be under the same
obligations to the Contractor in regard to payment as if the Contract
had been terminated under the provisions in Clause 65 hereof, but in
addition to the payments specified in Clause-57 (iv) hereof, WAPCOS
shall pay to the Contractor the amount of any loss or damage to the
Contractor arising out of or in connection with or by consequence of
such termination.

CHANGES IN COSTS AND LEGISLATION

Clause — 67

Increase or Decrease of Costs

The rate quoted by the Contractor shall remain valid for a period of 24
months. Any increase or decrease in cost due to change in labour
charges/material charges and POL charges within a period of 24 months
from the date of issue of letter of acceptance will not be paid additionally
to the Contractor.

Clause-68

Taxation

i) The price bid by the contactor shall include all duties, levies etc.
(except GST), that may be levied according to the laws and
regulations..
The Contractor’s staff, personnel and labor will be liable to pay
personnel income tax in India in the respect of such of their
salaries and wages as are chargeable under the laws and
regulations for the time being in force, and the contractor shall
perform such duties in regard to such deduction thereof as may
be imposed on him by such laws and regulations.

Clause-69

Bribery and Collusion

i) WAPCOS shall be entitled to terminate the contract and recover from the
contractor the amount of any loss resulting from such termination if
the contractor shall have offered or given to any person any
consideration of any kind as an inducement or reward for doing,
forbearing to do, any action in relation to obtaining, or in the execution
of the Contract or any other Contract with WAPCOS, or for showing
favour to any person in relation to the Contract or any other Contract
with WAPCOQS, or if any of the like acts shall have been done by any
person employed by the Contractor or acting on his behalf (whether
with or without the knowledge of the Contractor), or if the Contractor
shall have come to any agreement with another Contractor or number
of Contractors whereby an agreed quotation or estimate shall be
offered as a bid to WAPCOS by any one or more Contactor(s).

In the event of such termination, the Contractor shall:

a) Proceed as provided in Clause 62 (iii) hereof:

b) Be paid by WAPCOS as provided in clause 62(iv) hereof, provided
that any loss referred to in sub clause (i) of this clause shall first be
deducted.
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Clause-70

Termination of Contract for WAPCOS's Convenience

i) WAPCOS shall be entitled to terminate this Contract at any time for
WAPCOS's convenience after giving sixty days prior notice to the
Contractor, with a copy to the Engineer-in-Charge.

In the event of such termination the Contractor shall:
a) Proceed as provided in the sub-clause -62 thereof and;
b) be paid by WAPCOS as provided in sub-clause-62(iv) hereof.

Clause-71

Contractor’s near relatives Employed on the Project

The Contractor shall intimate WAPCOS before submitting his bid whether
any of his near relative is posted on the project as Manager/Deputy
Manager or as an Officer in any capacity between the grades of Dy. Chief
Geologist and Assistant Engineer (both inclusive) in WAPCOS. He shall also
intimate the name of persons who are working with him in any capacity or
are subsequently by him and who are near relatives to any officer in
WAPCOS. Any breach of this condition by the Contractor will render him
liable to be removed from the list of Contractors of WAPCOS and his work
may be terminated without any compensation whatsoever.

Clause-72

Retired Officers taking up Contract

No official employed on Engineering or Administrative duties in an
Engineering Department of the Government of India is allowed to work
as/for a Contractor for a period of his retirement from service without the
previous permission of WAPCOS. This Contract is liable to be cancelled if
either the Contractor or any of his employees is found, at any time, to be
such a person who had not obtained the permission of WAPCOS as
aforesaid, before submission of the bid or engagement in the Contractor’s
service as the case may be.

Clause-73

Settlement of Disputes (Dispute Resolution framework)

I. Tier-l: Engineer-in-Charge (EIC) Determination

Parties shall first refer disputes to the EIC, who shall examine the issue,
undertake site level verification, if required and issue a reasoned decision
within 30 days.

Il. Tier-1l: Review by Departmental Review Committee (DRC)

Either party may escalate the matter to DRC, which shall undertake an
administrative review and pass a speaking order within 30 days, extendable
once by a further period of 30 days for reasons to be recorded in writing.
The review will be primarily "record-based" and oral hearing can be
granted at the discretion of the committee.

lll. Tier-lll: Mandatory Mediation

If unresolved, the matter shall be taken to mediation under the
Mediation Act, 2023 through a recognised mediation service
provider. The mediation shall be conducted in accordance with the
timelines and procedures prescribed under the Mediation Act, 2023.

IV. Civil Court Jurisdiction
In the event that the multi-tier dispute resolution mechanism is
exhausted without resolution, any disputes arising out of or in
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connection with the contract shall be subject to the exclusive
jurisdiction of the competent courts at Delhi only, where the
Company’s Registered Office is situated.
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Additional Conditions of Contract
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CHAPTER- I
ADDITIONAL CONDITIONS OF CONTRACT

CONTENTS

1. Arrangement by Contractor
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CHAPTER -lli

ADDITIONAL CONDITIONS OF CONTRACT

1. Arrangement by . All equipments, tools, plant and labour, but not limited to the
following, required for the successful completion of work shall be

Contractor arranged by Contractor at his cost:

(i) Required DTH Rigs/ Combination Rigs/Rotary Rigs along with all
accessories.

(i) Air compressor, Pumping test units, Pumping test units and all
other accessories.

(iii) Arsenic Test Field Kit

(iv) Digital water meter recorder for pumping test

(v) Any other equipment, tools & plants and accessories required
for successful completion of the work.

(vi) POL, suitable size of bits, drilling rods, bentonite mud and
other consumable items required for drilling operation.

(vii) Bail plug.

(viii)  Electrode.

(ix) Diesel operated welding set.

(x) Suitable pump and diesel generating set and measuring device
for time, discharge (orifice method) and water level recorder
(steel tape) for pumping test at each well site.

(xi) For checking the verticality of well, necessary arrangement of
plummet which is suspended through a thin wire from tripod
with winch.

(xii) Arrangements for transportation / storage of water for
construction of wells.

(xiii)  Arrangements for transportation / storage of equipment &
construction material in the mentioned area.

(xiv)  All  temporary camp facilities/accommodation for his
manpower at site.

Contractor shall quote his rates as per bill of quantities.

The Contractor shall be fully responsible for any failure/collapse of the
well during drilling/reaming operation due to breaking/jamming of
drilling bits/rods inside the hole, improper well casing/screen
connection, improper assembling lowering, defective gravel packing.
Under such situation where the length of the already drilling has to be
abandoned, no payment shall be made and Contractor shall have no
claim whatsoever for such failure.

In case of brake down, repairing or any other reason of nonfunctioning
drilling rig will only be allowed for one day, onwards that rig must be
replaced.

If at any stage during the development or commissioning of the well, it
is observed that the well is not functioning properly as per the
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technical requirement the contractor at his own cost shall rectify the
defect including replacement of any material at his own cost. In case
the defects so observed during development/commissioning are
not/cannot be rectified and the well has to be abandoned, a new well
in near vicinity shall have to be constructed by the Contractor at his
own cost.

Site camp (tent accommodation) consisting of two folding cots, two
chairs, one table including lighting arrangement shall be provide to
WAPCOS officials during execution of works and for conducting
pumping test at each well site. The contractor will arrange to shift from
site to site the WAPCOS field staff with his camp, by his own transport.
Contractor will provide two vehicles, as inspection vehicle to the
WAPCOS till the completion of work along with driver, fuel, POL etc.
free of cost.

The contractor should follow guidelines of honourable Supreme Court
of India in order to avoid incident of falling of children in to well. Well
to be Fenced properly till protection box is installed.

2. Penalty for non- If the service provider has not corrected a Defect within the time specified in
the Procuring Entity’s notice, a penalty for Lack of performance will be paid by
the service provider. The amount to be paid will be calculated as a percentage
of the cost of having the Defect corrected, assessed as per Contract Clauses.

3. Make in India Successful bidder is to comply with the Public Procurement (Preference of
Make in India), Order 2020 dated 16.09.2020 as amended upto date, while
executing the contract.

performance
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Technical Specifications
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CHAPTER -IV
TECHNICAL SPECIFICATIONS AND DRAWINGS

1.0 Dimension of borehole and wells:
e The dia of borehole/ pilot hole for particular type of wells shall be at least 400 mm.
e The dia of U-PVC pipe shall be of 200 mm/ 100 mm (Pipe specification shall be as per
IS 12818:2010)

2.0 Well depth:
The depth of wells upto 60-75 mbgl. (Drilling rig shall be deployed having the drilling capacity of
upto 120 m, as drilling depth may vary as per the technical requirement of the site-in-charge.

3.0 Drilling of formation:

The average thickness for drilling will be about 61-76 m which shall be drilled with suitable size of bit
(Roller/ drag/ button) with suitable casing pipe (dia and thickness as per BOQ) and that shall be installed
by the contractor upto the recommended depth during drilling operation.

e The drilling time log will be maintained by the Contractor and given to WAPCOS Site-in-Charge
and to be filled on daily basis in Measurement Book (MBs) for each site.

4.0 Pipes for Well Assembly:

The pipes shall be as per IS code 12818:2010 also mentioned in BOQ. The length of pipes (Plain and
Screen) will be decided by WAPCOS Site-in-Charge and which shall be as per technical requirement.

5.0 Preparation of Well assembly, Lowering, Gravel Packing & Clay Packing:

e A recommended length of casing pipe should be left above ground level using clamps. A pair of
clamps made of 45 cm x 15 cm MS plate of 5 mm thick should be provided and fixed around the
casing with proper nuts and bolts which is finally reinforced in the cement concrete. The well
should be provided with well cap (as per BOQ).

e Cutting and Jointing of casing pipes (Plain to Plain & Plain to Screen) :

Step Key Action Time/Notes
Cutting Square cut with pipe cutter Immediate
Deburring/Chamfering | Smooth edges, 10-15° bevel Immediate
Priming Apply primer to pipe & socket Seconds
Cementing Apply solvent cement, insert with twist | Hold 30 sec
Stripes/ Collar Apply heavy-duty couplers Till stabilized

Note: Avoid rushing — incomplete curing is the most common cause of leaks.

X) The entire well assembly consisting of casing pipe should be lowered at same time by suitable
method as per recommended by Engineer-in-Charge.

Xi) Bail plug cap should be kept at the bottom of the assembly and length will be mentioned in the
assembly recommendation from WAPCOS.

Xii) The entire well assembly consisting of screen/plain pipe will be lowered at same time by suitable
method.

xiii) Gravel Packing: Gravel packing shall be carried through out the recommended depth range as per
proper method recommended by Engineer-in-Charge/ Site-in-Charge.
The annular space between well assembly and drilled bore hole will be properly shrouded
with suitable pea-gravel size by adoption of reverse fluid circulation method to the depth. If

Page 63 of 117



6.0

necessary, the proper packing of gravel may be ensured by running air compressor for about
% to 1 hour. The quantity of pea-gravel may vary depending on the depth of borehole. In
case of thick mud available in borehole, it should be thinned by flowing fresh water after
lowering well assembly and before gravel shrouding. The materials for gravel packing in the
wells should have the following characteristics:

i) It should be cleaned properly.

ii) Use of weathered gravel material should be avoided and not allowed.

iii) The grains of gravel should be smooth, round to sub-rounded and uniform in size.

iv) Flat particles should be avoided and not allowed.

V) It should be hard (hardness), insoluble and particles of shale, anhydrite and gypsum
will not be used.

vi) The size of pea-gravel should be as per Bill of Quantity.

vii) The well assembly should be washed with clean water immediately after gravel

packing to remove excess of drilling mud present.

Note: It should be ensure that the gravel is completely packed in the annular space as per
the assembly recommendation.

Xiv) Alignment and verticality of Well: Well should be vertical and straight. The alignment and verticality
of well will be checked by plummet which is suspended through a thin wire from tripod with winch.
The verticality test needs to be carried out in presence of site Engineer-in-Charge by the drilling unit.
To ensure verticality of tube well the guides may be used with assembly pipe at the time of well
assembly lowering.

Well Development & Pumping test:

The well should be developed by air compressor and over pumping unit to ensure sand free discharge and
optimal yield.

a) Development by Air Compressor

During, development by air compressor, the operation shall be carried out as under:

Development by compressor need to be carried out by using suitable air pressure as per site
requirement.

Suitable size Eduction pipe need to be used as discharge pipe and suitable air line should be
used for air supply.

The development should commence from the top of aquifer tapped and should be carried
out towards bottom and the development operation should be repeated again from top to
bottom.

The development with Air compressor for exploratory well as well as observation well should
be carried out till the water becomes mud/sand free in Exploratory Wells/ Observation
Wells. Any changes during the development recommended by WAPCOS Site-in-Charge
should be considered immediately by the Contractor.

b) Development by Over-pumping Unit

Suitable submersible pump of required discharge range with suitable lift-up capacity need to be
lowered for development of Exploratory bore holes to ensure sand free discharge. The
recommendation for discharge will be shared with contractor after development of well.
Alternatively, turbine pump of suitable capacity can also be used for development by Pumping test
unit. The Development of well by over pumping will be carried out as per Bill of Quantity till the
water becomes clear free from sand/ Silt and clay etc.

b) Pumping Test (APT)
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Further for the evaluation of aquifer yield characteristics, well efficiency and aquifer parameters the
following test shall be carried out by the Expert (Hydrologist) from contractor side duration as per BOQ.

The APT should be performed with help of digital water meter recorder to measure the water level.

All the equipment including POL & Labour required for carrying out tests but not limited to the following
shall be arranged by the Contractor at his own cost:

i) A suitable pump and prime mover (since power may be not available at the well site).

ii) Measuring devices for time, discharge and V-Notch orifice method water level recorder (Digital
water meter recorder /steel tape engraved).

iii) 25 mm airline needed to be lowered in the test well as well as observation well up to required
depth.

iv) Pumping water shall have temporary drainage arrangement extending upto 500 m (as required
based on site conditions) to avoid the interference of unconfined aquifer study.

Note: The analysis of APT generated data will be carried out through the following methods:
i) Jacob’s straight line Method

ii) Theis Recovery Method

7.0 Well Completion:
Cement Concrete Platform:

A cement concrete platform (As mentioned in the figure) will be constructed around the casing at the
ground surface. A MS cap (As shown in figure) is to be welded as cap on the top of the Exploratory Wells.

Restoration of Drilling Site: Contractor shall restore site, remove the cutting materials, level the
undulations and clear it as it was before.

Installation of Submersible Pump with automatic controller: WAPCOS will provide the pumps with
automatic controller as per the yield assessed at each sites to contractor and contractor has to install
these pumps for extraction purpose.

8.0 Measurement Book (Computerized):

Measurement books (Hard copy) of each site are to be prepared and submitted by Contractor site
officials. This should be done before the corresponding bill is submitted to the Division Office for
payment. The contractor shall also submit to the WAPCOS separately his computerized Abstract of
Cost and the bill based on these measurements, duly bound, and its page numbered. Thereafter, this
bill will be processed by the Division Office and allotted a number as per the computerized record in
the same way as done for the measurement book meant for measurements. The contractor shall,
without extra charge, provide all assistance with every appliance, labour and other things necessary
for checking of measurements/levels by the Engineer-in- Charge or his representative.

Note:
1. Cutting and Jointing shall be of perfect homogenous joint.
2. Well diagrams to be followed for the construction works.

3. Each site assembly design will be give by WAPCQOS after the geophysical logging interpretation of
each site.

9.0 Collection and Analysis of Water Samples:
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The contractor will collect water samples as per Bill of Quantities for further chemical analysis. The
numbers of samples should be as per mentioned in the BOQ for both type of wells. The sample
should be collected in the Laboratory approved sample bottles (as mentioned in BOQ).

Collected water samples should be gone through NABL approved labs only for Basic, Heavy etc.
analysis. The type of analysis is given in Bill of Quantities.

10.0 Basic Data Report: The contractor is required to prepare the basic data report (BDR) for all the wells
as per the format provided in the tender. The BDR for each of the well shall also be submitted to
WAPCOS in Soft Copies along with Hard Copy.

Site wise and well wise Photographs and Videos of all activities in soft copy should be submitted to
WAPCOS Head Office.

Note: Design and amount of items used may be modified as per the site feasibility and requirement
through recommendation from Site-in-charge with approval.
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(SAMPLE DRAWINGS FOR CEMENT GONCRETE PLATFORM AND WELL CAP)
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Cement concrete platform

Permanent marking

$10cm
3 _:__.:‘7‘{;‘.‘%‘ :R Sy 39 Natural Ground Level
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ring plates 6 Nos

U-PVC PIPE
8”

Platform Details: (As per BOQ)

For Example: A cement/ concrete platform measuring 0.40 x 0.40 x 0.30 m (0.15 m above ground level) and 0.15m below
ground level) around the well casing is to be provided over which protection box is to be provided. The concrete mix ratio
is 1:2:4
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VUWAPCOS

BASIC DATA REPORT OF EXPLORATORY &
OBSERVATION WELLS, AT VILLAGE
BLOCK DHOLERA DISTRICT AHMEDABAD, GUJARAT
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ACTIVITIES DURING INSTALLATION OF EW/OW WELL
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1. LOCATION (Village)
2. BLOCK

3. DISTRICT

4. STATE

5. CO-ORDINATES

6. WELL TYPE

BASIC DATA REPORT

: DHOLERA

: AHMEDABAD

: GUJARAT

: EXPLORATORY WELL & OBSERVATION WELL
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3.2

4.

BASIC DATA REPORT OF EXPLORATORY &
OBSERVATION WELLS, AT VILLAGE ,
BLOCK DHOLERA DISTRICT AHMEDABAD, GUJARAT

LOCATION

PURPOSE AND SCOPE

DRILLING HISTORY

Observation Well

GEOLOGY

Geologically, the Ahmedabad urban area forms a part of the Cambay Basin and is
located in central part of mainland Gujarat State. The area is almost entirely occupied by the
sediments of quaternary era. Only in the southwestern part of the Ahmedabad district basalt flows of
the Deccan volcanics of upper cretaceous to Eocene age are exposed. The thickness of multi-layered
Quaternary alluvium system in Ahmedabad urban area is around 300 — 400 m, which is underlain by
Tertiary sediments. The unconsolidated Quaternary formation consists mainly of alternate layers of
sand, silt gravels and intermixed kankars etc granular materials and yellow to gray colored sticky clay.

Ahmedabad urban areas represent two types of landforms, i.e. fluvial and aeolian of
Quaternary period. The fluvial landforms consist terrace deposit, abandoned channels, cutoff
meanders and swampy lands while aeolian landform consist relict dunes, inter dunes and sandy flats
etc, of geological past of Quaternary period. Accordingly, depositional variations due to sea level
changes, lateral shifting of river courses, soil formation and aeolian activities etc., were the active
environmental agencies responsible for lateral and vertical variation of the lithological characters of
Quaternary sediments. The sand horizons are prevalent at different depth levels and form aquifers.
Spatial variation in groundwater quality and quantity may be attributed to intermixing / overlapping
of various facies, forming aquifer system in the area. River Sabarmati is the principal river of the
district.

Ahmedabad is divided in ten talukas, viz. Barvala, Bavla, City-Daskroi, Detroj-Rampura,
Dhandhuka, Dholka, Mandal, Ranpur, Sanand and Viramgam. It includes the post-Miocene alluvial
deposits at the top underlained by older Miocene formations.
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4.1 SUB SURFACE GEOLOGY

Table: 1 Litholog of Exploratory Well ___ m at village , Block Dholera,
District Ahmedabad, Gujarat.

Index Formation (Example purpose) Depth Range Thickness
(mbgl) (m)
From To

Top soil Greyish in color, sticky clay GL 3.00 3.00

Clay Greyish in color, sticky clay 3.00 6.00 3.00

Sandy Greyish in color, very fine grained with clay (20%) 6.00 12.00 6.00

clay

Sand Greyish in color, very fine grained 12.00 30.00 18.00

Sand Brownish in color, fine grained 30.00 48.00 18.00

Sand Greyish black in color, medium grained 48.00 54.00 6.00

Sandy Greyish black in color, medium grained with clay (30%) 54.00 60.00 6.00

clay

Sandy Greyish black in color, medium grained with clay (10%) 60.00 66.00 6.00

clay

Sandy Greyish brown in color, coarse grained with clay (20%) 66.00 72.00 6.00

clay

Sandy Greyish brown in color, coarse grained with clay (40%) 72.00 108.00 | 36.00

clay

Table: 2 Composite Lithological Log of Exploratory Well m at Village ,

Block Dholera, District Ahmedabad, Gujarat.
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Index Formation Depth Range Thickness
(mbgl) (m)
From To
Top soil Brownish in color GL 22.00 22.00
Sandy Greyish in color, fine grained 22.00 32.00 10.00
clay
Sand Fine grained sand, greyish in color (Dry) 32.00 35.00 3.00
Clay Sandy clay, greyish in color 35.00 38.00 3.00
Sand Fine grained sand, greyish in color (Dry) 38.00 | 41.00 3.00
Clay Sandy clay, greyish in color 41.00 | 45.00 4.00
Sand Fine grained sand, greyish in color 45.00 | 48.00 3.00
Clay Sandy clay, greyish in color 48.00 54.00 6.00
Sand Fine grained sand, greyish in color 54.00 57.00 3.00
Clay Sandy clay, greyish in color 57.00 63.00 6.00
Sand Fine to medium grained sand, greyish in color 63.00 68.00 5.00
Clay Sandy clay, greyish in color 68.00 90.00 22.00
Sand Fine to medium grained sand, greyish in color 90.00 93.00 3.00
Clay Sandy clay, greyish in color 93.00 99.00 6.00
Sand Fine grained sand, greyish in color 99.00 103.00 | 4.00
Table: 3 Litholog of Observation Well (1) ___ m at village , Block Dholera,
District Ahmedabad, Gujarat.
Index Formation Depth Range Thickness
(mbgl) (m)
From To
Top soil Greyish in color, hard, sticky clay GL 3.00 3.00
Clay Greyish in color, hard, sticky clay 3.00 6.00 3.00
Sandy Greyish in color, fine grained with clay (20%) 6.00 12.00 | 6.00
clay
Sand Greyish in color, fine grained 12.00 18.00 6.00
Sand Greyish in color, very fine grained 18.00 30.00 12.00
Sand Brownish in color, fine grained 30.00 36.00 6.00
Sand Brownish in color, very fine grained 36.00 39.00 3.00
Sand Brownish in color, fine grained 39.00 |45.00 |6.00
Sand Brownish in color, fine grained to medium grained 45.00 54.00 9.00
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Sandy Greyish black in color, fine to medium grained with clay (20%) 54.00 63.00 9.00
clay
Sandy Greyish black in color, medium grained with clay (10%) 63.00 75.00 12.00
clay
Sandy Greyish brown in color, coarse grained with clay (20%) 75.00 87.00 12.00
clay
Sandy Greyish brown in color, coarse grained with clay (40%) 87.00 96.00 9.00
clay
Sandy Greyish brown in color, medium to coarse grained with clay 30% | 96.00 108.00 | 12.00
clay
Table: 3 Litholog of Observation Well (2) ___ m at village , Block Dholera,
District Ahmedabad, Gujarat.
Index Formation Depth Range Thickness
(mbgl) (m)
From To
Top soil Greyish in color, hard, sticky clay GL 3.00 3.00
Clay Greyish in color, hard, sticky clay 3.00 6.00 3.00
Sandy Greyish in color, fine grained with clay (20%) 6.00 12.00 6.00
clay
Sand Greyish in color, fine grained 12.00 18.00 6.00
Sand Greyish in color, very fine grained 18.00 30.00 12.00
Sand Brownish in color, fine grained 30.00 36.00 6.00
Sand Brownish in color, very fine grained 36.00 39.00 3.00
Sand Brownish in color, fine grained 39.00 | 45.00 6.00
Sand Brownish in color, fine grained to medium grained 45.00 54.00 9.00
Sandy Greyish black in color, fine to medium grained with clay (20%) 54.00 63.00 9.00
clay
Sandy Greyish black in color, medium grained with clay (10%) 63.00 75.00 12.00
clay
Sandy Greyish brown in color, coarse grained with clay (20%) 75.00 87.00 12.00
clay
Sandy Greyish brown in color, coarse grained with clay (40%) 87.00 96.00 9.00
clay
Sandy Greyish brown in color, medium to coarse grained with clay 30% | 96.00 108.00 | 12.00
clay
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5. GEOPHYSICAL LOGGING OF BOREHOLE

The borehole was Geophysical logged on with LOGGER down to depth of
.00 m bgl. The interpretation of the electric logs with respect to strata water potential and quality of
ground water, the granular zones were deciphered and are given in the plate -3 & table-5, below:

Table: 5 Zones Deciphered on The Basis of Geophysical Logging
Exploratory -Well
Field r, Block Dholera, District Ahmedabad, Gujarat.

S. Depth range Thickness | Resistivity Zone NGAM- Remarks
No. | (mbgl) (m) Value Natural (Quality of
From | To LON- | SHN- Gamma Water)
64"N | 16" N (cps)

10.

11.
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6. WELL ASSEMBLY

Based on interpretations of litho log and electrical log of the borehole, the well

assembly of exploratory and observation well m were designed and

lowered in the exploratory borehole and observation borehole. The details are

given below in table- 6 & 7 plate-2b.

Table: 6 Well Assembly Design of Exploratory Well (__ m) at Village

Block Dholera, District Ahmedabad, Gujarat.

Assembly Description Depth Range Thickness
(meter)
From To Unit
Total 200 mm Blank Pipe=___ m
Total 200 mm Screen=___m
Total Assembly=__ m

Slot size = 1.00 mm
Packing with clay balls =
Gravel Packing =
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Table: 7 Well Assembly Design of Observation Well (1) at Village

Block Dholera, District Ahmedabad, Gujarat.

Assembly Description Depth Range Thickness
(meter)
From To Unit
Total 100 mm Blank Pipe=___ m
Total 100 mm Screen=___m
Total Assembly=__ m

Slot size = 1.00 mm
Packing with clay balls =
Gravel Packing =
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7. Well Hydraulics

To know the Aquifer parameters and well characteristics, Pumping tests were conducted at the
site by using a submersible pump. An Aquifer Performance Test at constant discharge to estimate aquifer

parameters.

Aquifer Performance Test

Aquifer Performance Test was conducted on at __ m exploratory well for duration of

120 Hrs to determine the aquifer parameters. The time v/s draw down data and residual draw down data are

given in annexure-Il, Ill, IV & V. The results of the test are given below:
Parameter Observations
Date

Static Water Level
Duration of the test : 7200 minutes

Discharge (Q) : m?/day

Table:-10 Summarized Results of Aquifer Performance Test

Parameter Exploratory Well {EW} Observation Well Remarks
{ow}

Drawdown (m) . m . m -

Sp. Capacity (Ilpm/m) __ _lpm/mofd.d. Q=____ lpm

Measuring Point ___magl ___magl -

SWL ___ mbmp ___ _mbmp

Distance from the Exploratory | - - -

Well

Discharge (Ilpm) Q _lpm
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Transmissivity (T)

Storativity {S}

Computation of Transmissivity

The Transmissivity of the aquifers was computed using Jacob’s method. The exploratory bore
well of _ m has been constructed by tapping deeper aquifer, it is assumed thickness of aquifer is single
aquifer and the aquifer is homogeneous and isotropic in nature. Thus applying the formula

Transmissivity (T) =2.303*Q/4 1t As
Where Qs discharge in m*/day
As change in drawdown over a log cycle, thus

8. CHEMICAL ANALYSIS

Table: 11 Results of chemical analysis of water sample (s)

3
I::te pH | EC T™H |F a  [MO 502 [No* | ca® | Mg® | Na* | K | co* |po* |si
@ |usic |me/ |mg/ |mg/ |mg/L |mg/ |mg/ |mg/ |mg/ |mg/ |mg/ |mg/ |mg/ |mg/
25° | L L L L L L L L L L L L
(
APT
(EW)
APT
(ow)
EC= Electrical conductivity, TH= Total Hardness, BDL- Below Detection Limit, MDL- Minimum Detection Limit
Table: - 12 Concentrations of Heavy Metals
Test Type I Fe | Mn | Cu | Pb | Cd | Zn | Cr Co Ni
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mg/L

mg/L

mg/L

mg/L

mg/L

mg/L

mg/L

mg/L

mg/L

APT(EW)

APT(OW)

BDL- Below Detection Limit, MDL- Minimum Detection Limit

Plates and Tables to be enclosed as per the list in Content
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ACTIVITIES DURING INSTALLATION OF EW/OW WELL
(for representation purpose only)

Plate — 1A

Site selection
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Plate — 2A
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Plate — 3A

Drilled Samples/Sample box

Hebatpur EM A sample collection
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Plate — 4A

Logging
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Plate — 5A

Assembly Lowering
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Plate — 6A
Gravel Packing/Gravel measurement
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Plate — 8A

Clay ball packing

Plate — 9A
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Well Development
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AQUIFER PERFORMANCE TEST

Water Sample Collection
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Well Discharge with Discharge measurement/nano
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Form
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FORM “A” FINANCIAL STRENGTH

SUB-FORM ‘A1’
FINANCIAL INFORMATION

I. Financial Analysis — Details to be furnished duly supported by figures in balance sheet/ profit & loss
account for the last five years duly certified by the Chartered Accountant, as submitted by the
applicant to the Income Tax Department (Copies to be attached)

Years
| Years | Gross Annual Turnover [ Profit/Loss (After Tax) |
| 20212022 || [ |
| 2022-2023 || [ |
| 2023-2024 || [ |

2024-2025 || [
2025-2026 | [

Financial arrangements for carrying out the proposed work: It is hereby declared that -------------
------- (Name of firm with address) has sufficient financial resources to execute the DRILLING
AND CONSTRUCTION OF EXPLORATORY WELLS & OBSERVATION WELLS IN
DHOLERA BLOCK OF AHMEDABAD, GUJARATFOR AQUIFER TESTING AND WATER
QUALITY ASSESSMENT.

Unique Document Identification Number (UDIN): ......ccccoooeiiiiiie e

. Solvency Certificate from Bankers of the bidder in the prescribed Sub-form “A2”
Signature of Chartered Accountant with Seal Signature of Bidder(s).

SUB-FORM “A2”
FORM OF BANKERS’ CERTIFICATE FROM A SCHEDULED BANK

This is to certify that to the best of our knowledge and information that M/s./

SN e having marginally noted address, a customer of our bank
are/is respectable and can be treated as good for any engagement upto a limit of Rs.......cccccoco.....
(RUPEES...eece vttt sttt sttt st s snane ) for the work of DRILLING AND

CONSTRUCTION OF EXPLORATORY WELLS & OBSERVATION WELLS IN
DHOLERA BLOCK OF AHMEDABAD, GUJARATFOR AQUIFER TESTING AND
WATER QUALITY ASSESSMENT.

This certificate is issued without any guarantee or responsibility on the bank or any of the officers.

(Signature)
For the Bank
NOTE (1) Bankers certificates should be on letter head of the Bank, sealed in cover addressed to tendering

authority.
(2) In case of partnership firm, certificate should include names of all partners as recorded with the Bank.

Statement of compliance under the requirements of the Volume | Conditions of Contract, Clause

1.2 of the Instructions for Bidders. (Chapter - I, Volume | — Conditions of Contract)
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FORM B
PERSONNEL AND ESTABLISHMENT
SUB- FORM “B1” STRUCTURE & ORGANISATION

1. Name & address of the bidder
2. Telephone no./Telex no./Fax no.
3. Legal status of the bidder (attach copies of original document defining the legal status)

(a) An Individual

(b) A proprietary firm

(c) A firm in partnership

(d) A limited company or Corporation
4. Particulars of registration with various Government Bodies (attach attested photocopy)
Organisation/Place of registration Registration No.
1

3
5. Names and titles of Directors & Officers with designation to be concerned with this work.
6. Designation of individuals authorized to act for the organization.

7. Was the bidder ever required to suspend construction for a period of more than six months
continuously after he commenced the construction? If so, give the name of the project and reasons
of suspension of work.

8. Has the bidder, or any constituent partner in case of partnership firm, ever abandoned the awarded
work before its completion? If so, give name of the project and reasons for abandonment.

9. Has the bidder, or any constituent partner in case of partnership firm, ever been debarred/black
listed for tendering in any organization at any time? If so, give details.

10. Has the bidder, or any constituent partner in case of partnership firm, ever been convicted by the
court of law? If so, give details.

11. In which field of Civil Engineering construction the bidder has specialization and interest?

12. Any other information considered necessary but not included above.

Signature of Bidder(s)
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SUB-FORM “B2”

DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL TO BE EMPLOYED FOR THE WORK

S.N  Designation [Total Numbe |Nam Qualifications  |Professional How these  |Remark
numb r e experience would be s
er availabl and details involved
e for of work in this
this carried out work
work
1 2 3 4 6 7 8 9

Signature of Bidder(s)

Statement of compliance under the requirements of the Volume | Conditions of Contract, Clause 1.2

of the Instructions for Bidders. (Chapter - |, Volume | — Conditions of Contract)
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Form B3

(List of the Drilling and Construction Equipment for Construction of wells

Proposed to be deployed)

S.NO. Name of Name of Year of Capacity Special Ownershi Remarks
Equipment Manufacture Manufa of the Skills p of the
r cturing Equipment Required Equipme
nt
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Form C

Format for Piezometers/ Exploratory wells/ Deep Tubewell Works Awarded/
Presently under Construction

Description Place & Contract Value Stipulated Value of Anticpated
of Work State No. & of period of works* to date of
Date Contra completion be completio
ct (Rs completed n
lakh) Rs lakh)




Annexures
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b)

ANNEXURE |
FORM OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT

To,

WAPCOS LTD.

(Address of WAPCOS)

WHEREAS, (Name of Bidder) (hereinafter called “the BIDDER”) has

submitted his bid dated ( for the construction of (Name of Contract)

(hereinafter called “the Bid”).

KNOW ALL MEN by these presents that we (Name of Bank) of (name of Country)
having our registered office at (hereinafter called “the Bank”) are

bound unto the WAPCOS Ltd. in the sum of for which payment well and truly to

be made to the WAPCOS Ltd. the Bank binds himself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 2026.

THE CONDITIONS of this obligation are:

If the Bidder withdraws his Bid during the period or bid validity specified in the form of Bid; or

If the Bidder having been notified of the acceptance of his Bid by WAPCOS Ltd. during the period of
bid validity.

fails or refuses to execute the proforma of Agreement in accordance with the Instruction to Bidders,
if required; or

fails or refuses to furnish the Performance Security , in accordance with the Instructions to Bidder,

We undertake to pay to WAPCOS Ltd. upto the above amount upon receipt of its first written
demand, provided that in its demand WAPCOS Ltd. will note that amount claimed by it is due to it
owing to the occurrence of one or both of the two conditions, specifying the occurred condition or
conditions.

This Guarantee will remain in force upto and including the date 180 days after the closing date for
submission of bids as stated in the Invitation to Bid or as extended by you at any time prior to this
date, notice of which extension to the Bank being hereby waived, and any demand in respect thereof
should reach the Bank not later than the above date.

WITHNESS ...,
(Signature , Name and Address).
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ANNEXURE - II
Form of Bid

To

Subject: Bid for Construction of
(Description of Works)

Sir,

With reference to the Bidding Documents forwarded to us under your letter no.
dated

We the undersigned, having examined the Drawings, Conditions of Contract, specifications and Bill of
Quantities for the execution of the above named Works offer to execute and complete the whole of
the said Works in conformity with the said Drawing, Conditions of Contract, Specifications and Bill of
Quantities given in the Bidding Document for the sum of (Total Bid Price
both in figures and words) or such other sum as may be ascertained in accordance with the said
Conditions.

The Bid Security for the amount of Rs. in the form of is enclosed.

We undertake, if our Bid is accepted, to commence the Works within thirty days of receipt of the
orders of the Engineer — in — Charge to commence and to complete and deliver the whole of the
Works comprised in the Contract within 6.0 months (Time should conform to the timing specified by
WAPCOS in the bidding documents) calculated from the last day of the aforesaid period in which the
works are to be commenced.

If our Bid is accepted, we will furnish a security in the form of the bank guarantee to be jointly and
severally bound with us in an amount of 3 percent the above name sum in accordance with the
condition of condition of contract.

We agree to abide by this Bid for the period of (120 days) calendar days from the date of opening of
Techno-Commercial Bid and it shall remain binding upon us and may be accepted at any time before

the expiration of the period.

Unless and until a formal Contract Agreement is executed, this Bid, subsequent correspondences
together with the Letter of Award of WAPCOS shall constitute a binding Contract between us and
WAPCOS.

We understand that WAPCOS is at liberty not to accept the lowest Bid Price. We also understand that
WAPCOS is at liberty not to accept any or all Bids and WAPCOS is at liberty to negotiate with
Bidder(s) at any stage.

Dated this day of 2026
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Title

Firm's address:

(Signature and Full Name)

(affix seal here)

Telephone:

Cable Address:

Witness

Telex:

Fax:

(Signature and Full Name)
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ANNEXURE - 1l

FORM OF AGREEMENT
Note; This form is included in the Bidding Documents only for the information of Bidders. Only the
successful Bidder shall, in due course, be required to fill this form

THIS AGREEMENT MADE the day of 2026 BETWEEN WAPCOS Ltd.
of (Mailing address of WAPCOS) (hereinafter
called “the WAPCOS”) of the one part and (Name of Contractor) of (Mailing
address of Contractor) (hereinafter called “the Contractor”) of the other
part.

WHEREAS the WAPCOS is desirous that certain Works should be executed viz. (Brief description of

Works) and has, by a Letter of Acceptance dated

accepted a Bid by the Contractor for the execution and completion of such

Works.

NOW THIS AGREEMTN WITHNESSETH as follows;

In this Agreement words and expressions shall have the same meanings as are respectively assigned
to them in the conditions of Contract hereinafter referred to.

The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz;

This form of Agreement

The Letter of Acceptance

The additional Conditions of Contract.

The General Conditions of Contract.

The Technical Specifications

The Drawings

The Priced Bill of Quantities.

The said Bid and Appendix, if any.

The Invitation to bid.

The Instructions for Bidders

The Schedules of Supplementary Information, if any.

The aforesaid documents shall be taken as complementary and mutually explanatory of one another,
but in case of ambiguities or discrepancies, shall take precedence in the order set out above.

In consideration of the payment to be made by WAPCOS Ltd. to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with WAPCOS Ltd to execute and complete the Works
in conformity, in all respects, with the provisions of the Contract.

WAPCOS Ltd. hereby covenants to pay the Contractor, in consideration of the execution and
completion of the Works the Contract Price at the times and in the manner prescribed by the
Contract.

IN WITNESS whereof the parties hereto have caused their respective common Seals to be hereunto

affixed (or have hereunto set their respective hands and Seals) the and year first above written.
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By the said

SIGNED, SEALED AND DELIVERED

By the said

NAME

NAME

On behalf of the Contractor

In the presence of;

On behalf of the WAPCOS

in the presence of;

NAME

NAME

Address

Address
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ANNEXURE - IV
FORM OF BANK GUARANTEE FOR PERFORAMANCE SECURITY
WAPCOS Limited,
76-C, Sector 18,
Gurgaon-122015.

In consideration of (Employer’s name) (hereinafter referred to as "the
Employer") which expression shall, unless repugnant to the context or meaning thereof include its
successors, administrators and assigns) having awarded to (Contractor’s
name & address) (hereinafter referred to as "the Contractor “ which expression shall unless
repugnant to the context or meaning thereof, include its successors, administrators, executors and

assigns) a contract, by issue of Employer’s Notification of Award No. dt.
and the same having been unequivocally accepted by the Contractor, resulting into a
contract valued at Rs. (Rupees only) for (name

of work) (hereinafter called “ the contract”) and the Contractor having agreed to provide a Contract
Performance Guarantee for the faithful performance of the entire contract equivalent to Rs.

(Rupees only) (10 % for Drilling Works & 10 % for Goods)
of the said value of the Contract to the Employer.

We, (name & address of bank) (hereinafter referred to as "the Bank"
which expression shall, unless repugnant to the context or meaning thereof, include its successors,
administrators, executors and assigns) do hereby guarantee and undertake to pay the Employer, on
demand any or, all monies payable by the Contractor to the extent of Rs. (Rupees
only) as aforesaid at any time upto without any demur,
reservation, contest, recourse or protest and/or without any reference to the Contractor. Any
such demand made by the Employer on the bank shall be conclusive and binding notwithstanding
any difference between the Employer and the Contractor or any dispute pending before any Court,
Tribunal, Arbitrator or any other authority. The Bank undertakes not to revoke this guarantee during
its currency without previous consent of the Employer and further agrees that the guarantee herein
contained shall continue to be enforceable till the Employer discharges this guarantee.

We the said Bank further agree that the guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Contract and that it
shall continue to be enforceable till all the dues of the Employer under or by virtue of the said
contract have been fully paid and its claims satisfied or discharged or till the Employer certifies that
the terms and conditions of the said Contract have been fully and properly carried out by the said
Contractor and accordingly discharges the guarantee.

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank
under this guarantee, from, time to time to extend the time for performance of the Contract by the
Contractor. The Employer shall have the fullest liberty without affecting this guarantee, to postpone
from time to time the exercise of any powers vested in them or of any right which they might have
against the Contractor and to exercise the same at any time in any manner and either to enforce or
to forbear to enforce any covenants, contained or implied, in the Contract between the Employer
and the Contractor or any other course or remedy or security available to the Employer. The bank
shall not be released of its obligations under these presents by any exercise by the Employer of its
liberty with reference to the matters aforesaid or any of them or by reason of any other act or
forbearance or other acts of omission or commission on the part of the Employer or any other
indulgence shown by the Employer or by any other matter or thing whatsoever which under law
would but for this provision, have the effect of relieving the Bank. The guarantee shall not be
affected by a change in the constitution of the bank or of the employer.

The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee
against the Bank as a principal debtor, in the first instance, without proceeding against the
Contractor and notwithstanding any security or other guarantee that the Employer may have in
relation to the Contractor's liabilities.

We The Said Bank do hereby declare that we have absolute and unconditional power to issue this
guarantee in your favour under the Memorandum and Articles of Association or such other
constitutional documents of the Bank and the undersigned have full power to execute this guarantee
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i)
i)

under the Power of Attorney/ Post Approval Authorization dated of the
bank granted to him / us by the Bank. We the said bank do hereby declare and undertake that your
claim under the guarantee shall not be affected by any deficiency or other defect in the powers of
the bank or its officials and the guarantee shall be deemed to have been issued as if the bank and its
officials have all the powers and authorization to give this guarantee on behalf of the bank.

We the said bank do hereby certify the genuineness and appropriateness of the Stamp paper and
stamp value used for issuing the guarantee. We the said bank do hereby declare and undertake that
your claim under the guarantee shall not be affected by any deficiency or other defect in the stamp
paper or its stamp value.

We the said bank do hereby declare that our payments hereunder shall be made to you, free and

clear of and without and deduction, reduction on account of any reasons including any and all
present and future taxes, levies, charges of withholding whatsoever imposed or collected with
respect thereto.
Notwithstanding anything contained hereinabove our liability under this guarantee is restricted to
Rs. (Rupees only) and it shall remain in force upto and
including and shall be extended from time to time for such period as may be desired
by M/S WAPCOS Limited on whose behalf this bank guarantee has been given.

Notwithstanding anything contained herein

our liability under this guarantee shall  not exceed Rs. (Rupees
only);
This bank guarantee shall be valid upto and till only, being the date of expiry of

the guarantee and

iii) We are liable to pay up to the guaranteed amount only and only if we receive from you a written claim

or demand within the claim period not later than 12 months from the said expiry date relating to
default that happened during the guarantee period and all your rights under this bank guarantee
shall be extinguished and our liability under the bank guarantee shall stand discharged unless such

written claim or demand is received by us from you on or before ................ being the date of expiry of
the guarantee
Dated this day of at New Delhi.
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ANNEXURE -V

Tender Form
To
(GWRDM)
WAPCOS (I) Ltd.
76-C, Sector — 18,
Institutional Area
Gurgaon, Haryana — 122015

Dear Sir,
I/ We have read and examined the following tender documents relating to the work of “DRILLING
AND CONSTRUCTION OF EXPLORATORY WELLS & OBSERVATION WELL IN DHOLERA BLOCK OF
AHMEDABAD, GUJARATFOR AQUIFER TESTING AND WATER QUALITY ASSESSMENT”.

Notice inviting tender

Brief description of the work
Instructions for tenders
General conditions of contract
Additional conditions of Contract
Annexures
Formats
| / We hereby tender for the entire consulting services for the works referred to in the documents
mentioned in contract documents upon the terms and conditions contained or referred to in the
aforesaid documents.
I/ We agree to keep this tender open for acceptance for 120 days from the date of opening thereof
and also agree not to make any modification in the terms and conditions on our own accord.
As sum of (in words) is hereby
forwarded as demand draft/ bank guaranteefrom schedule bank in favour of WAPCOS Ltd. Payable at
New Delhi, as earnest money. |/ We agree that if | / We fail to keep the validity of tender open as
aforesaid, or make any modification in the terms and conditions of my / our tender on our accord
and / or after the acceptance of our tender if | / We fail to commence the execution of the works as
provided in the documents referred to in paragraph 1 above. | / We shall become liable for forfeiture
of my / our earnest money as aforesaid, and the corporation project shall without prejudice to any
other right or remedy, be at liberty to forfeit the said earnest money absolutely.
Should this tender be accepted. | / We agree to abide by and fulfill all the terms and conditions and
provisions of the above mentioned tender documents.

Thanking you,
Yours faithfully,
(Bidder)
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Annexure-VI

Undertaking for not Corrupt/Fraudulent Practices
(On Firm’s Letter Head)

Certified that I/We (Name) are not under a declaration of

ineligibility for corrupt and fraudulent practices issued by the Government of India or by any State

Government of India/any multilateral institutions or any project authorities till date.

Date:
(Signature of the Bidder)
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LITIGATION HISTORY

Annexure-VIl

Name of Applicant

Applicants, should provide information on any history of litigation or arbitration
resulting from contracts executed in the last five (5) years or currently under

execution.

Year

Name of Client,
cause of litigation,
and matter in
dispute

Disputed amount
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(a)

(c)

2)

Annexure-VIll

INTEGRITY PACT
To be signed by the bidder and same signatory competent / authorized to sign the relevant contract
on behalf of WAPCOS Limited

INTEGRITY AGREEMENT
This Integrity Agreement is made at ............... on this ........... dayof ........... 20......
BETWEEN
represented  through, ..o, , (Name of Division),

....................................................................... , (Hereinafter referred as the (Address of Division)
‘Purchaser/Owner’, which expression shall unless repugnant to the meaning or context hereof
include its successors and permitted assigns)

............................................................................................................. (Name and Address of the
Individual/firm/Company) through .........ccccooieiiiiiiieiiicceecee e, (Hereinafter referred
to as the

(Details of duly authorized signatory)

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof
include its successors and permitted assigns)

Preamble

WHEREAS the Purchaser/Owner has floated the Tender (NIT NO. ..ccccoeveevieeivieieceeenns ) (hereinafter
referred to as “Tender/Bid”) and intends to award, under laid down organizational procedure,
contract for DRILLING AND CONSTRUCTION OF EXPLORATORY WELLS & OBSERVATION WELLS IN
DHOLERA BLOCK OF AHMEDABAD, GUJARATFOR AQUIFER TESTING AND WATER QUALITY
ASSESSMENT.

hereinafter referred to as the “ Contract”.

AND WHEREAS the Purchaser/Owner values full compliance with all relevant laws of the land, rules,
regulations, economic use of resources and of fairness/transparency in its relation with its Bidder(s)
and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “ Integrity Pact” or “ Pact”), the terms and conditions
of which shall also be read as integral part and parcel of the Tender/Bid documents and Contract
between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this

Pact, the parties hereby agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Purchaser/Owner

The Purchaser/Owner commits itself to take all measures necessary to prevent corruption and to

observe the following principles:

No employee of the Purchaser/Owner, personally or through any of his/her family members, will
in connection with the Tender, or the execution of the Contract, demand, take a promise for or
accept, for self or third person, any material or immaterial benefit which the person is not legally
entitled to.

The Purchaser/Owner will, during the Tender process, treat all Bidder(s) with equity and reason.
The Purchaser/Owner will, in particular, before and during the Tender process, provide to all
Bidder(s) the same information and will not provide to any Bidder(s) confidential / additional
information through which the Bidder(s) could obtain an advantage in relation to the Tender process
or the Contract execution.

The Purchaser/Owner shall endeavour to exclude from the Tender process any person, whose
conduct in the past has been of biased nature.

If the Purchaser/Owner obtains information on the conduct of any of its employees which is a
criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is
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1)

2)

in violation of the principles herein mentioned or if there be a substantive suspicion in this
regard, the Purchaser/Owner will inform the Chief Vigilance Officer and in addition can also initiate
disciplinary actions as per its internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

It is required that each Bidder/Contractor (including their respective officers, employees and
agents) adhere to the highest ethical standards, and report to the Government / Department all
suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge or
becomes aware, during the tendering process and throughout the negotiation or award of a contract.
The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation in the
Tender process and during the Contract execution:

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise

or give to any of the Purchaser/Owner’s employees involved in the Tender process or execution of
the Contract or to any third person any material or other benefit which he/she is not legally entitled
to, in order to obtain in exchange any advantage of any kind whatsoever during the Tender
process or during the execution of the Contract.

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or

c)

d)

3)

4)

5)

understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to
restrict competitiveness or to cartelize in the bidding process.

The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the
Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or personal gain), or
pass on to others, any information or documents provided by the Purchaser/Owner as part of the
business relationship, regarding plans, technical proposals and business details, including information
contained or transmitted electronically.

The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of
agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall
disclose names and addresses of foreign agents/representatives, if any. Either the Indian agent on
behalf of the foreign principal or the foreign principal directly could bid in a tender but not
both. Further, in cases where an agent participate in a tender on behalf of one manufacturer, he
shall not be allowed to quote on behalf of another manufacturer along with the first manufacturer in
a subsequent/parallel tender for the same item.

The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has
made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the Contract.

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be

an accessory to such offences.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in
fraudulent practice means a wilful misrepresentation or omission of facts or submission of
fake/forged documents in order to induce public official to act in reliance thereof, with the
purpose of obtaining unjust advantage by or causing damage to justified interest of others and/or
to influence the procurement process to the detriment of the Government interests.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive
Practices (means the act of obtaining something, compelling an action or influencing a decision
through intimidation, threat or the use of force directly or indirectly, where potential or actual injury
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2)

may befall upon a person, his/ her reputation or property to influence their participation in the
tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Purchaser/Owner under law or the
Contract or its established policies and laid down procedures, the Purchaser/Owner shall have the
following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/
Contractor accepts and undertakes to respect and uphold the Purchaser/Owner’s absolute right:

If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed
a transgression through a violation of Article 2 above or in any other form, such as to put his
reliability or credibility in question, the Purchaser/Owner after giving 14 days notice to the
contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender process
or terminate/determine the Contract, if already executed or exclude the Bidder/Contractor from
future contract award processes. The imposition and duration of the exclusion will be
determined by the severity of transgression and determined by the Purchaser/Owner. Such
exclusion may be forever or for a limited period as decided by the Purchaser/Owner.

Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Purchaser/Owner has
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or
terminated/determined the Contract or has accrued the right to terminate/determine the Contract
according to Article 3(1), the Purchaser/Owner apart from exercising any legal rights that may
have accrued to the Purchaser/Owner, may in its considered opinion forfeit the entire amount of
Earnest Money Deposit, Performance Guarantee and Security Deposit of the Bidder/Contractor.

Criminal Liability: If the Purchaser/Owner obtains knowledge of conduct of a Bidder or Contractor,
or of an employee or a representative or an associate of a Bidder or Contractor which constitutes
corruption within the meaning of IPC Act, or if the Purchaser/Owner has substantive suspicion in this
regard, the Purchaser/Owner will inform the same to law enforcing agencies for further
investigation.

Article 4: Previous Transgression

The Bidder declares that no previous transgressions occurred in the last 5 years with any other
Company in any country confirming to the anticorruption approach or with Central Government or
State Government or any other Central/State Public Sector Enterprises in India that could justify his
exclusion from the Tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the
Tender process or action can be taken for banning of business dealings/ holiday listing of the
Bidder/Contractor as deemed fit by the Purchaser/Owner.

If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and
has installed a suitable corruption prevention system, the Purchaser/Owner may, at its own
discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment
in conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s)
of the principles laid down in this agreement/Pact by any of its Sub- contractors/sub-vendors.

The Purchaser/Owner will enter into Pacts on identical terms as this one with all Bidders and
Contractors.
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3) The Purchaser/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the
Purchaser/Owner and the bidder, along with the Tender or violate its provisions at any stage of
the Tender process, from the Tender process.

Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 12
months after the completion of work under the contract or till the continuation of defect liability
period, whichever is more and for all other bidders, till the Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to be valid
despite the lapse of this Pacts as specified above, unless it is discharged/determined by the
Competent Authority.

Article 7- Other Provisions

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Head
quarters of the Division of the Purchaser/Owner, who has floated the Tender.

2) Changes and supplements need to be made in writing. Side agreements have not been
made.

3) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact
remains valid. In this case, the parties will strive to come to an agreement to their original
intensions.

4) It is agreed term and condition that any dispute or difference arising between the parties with
regard to the terms of this Integrity Agreement / Pact, any action taken by the
Owner/Purchaser in accordance with this Integrity Agreement/ Pact or interpretation thereof shall
not be subject to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and
remedies belonging to such parties under the Contract and/or law and the same shall be deemed to
be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of
brevity, both the Parties agree that this Integrity Pact will have precedence over the Tender/Contact
documents with regard any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and
date first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)
WITNESSES:

(signature, name and address)

Place:
Dated:
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Annexure -IX

CHECKLIST

(Please ensure that you have serially numbered each and every page of scanned documents forming your bid and
furnished following documents in the manner prescribed mentioning the page number(s) of your bid in appropriate

box)
This Checklist should be the first document of your bid numbered as page 1.
Tender Reference
Clause The Bidding Documents Page
No. No(s)
Eli 1b2It 1.2.2 Bidder should have registered for GST (Goods & Service Tax) and provide
clg'lcelrilay GSTIN certificate for the State where work is to be executed and PAN Card.

If not registered till date of submission of bid, bidder will give an
undertaking on bidder letter head stating that they will get registered in GST
as per Govt. norms before submitting of 1st bill of executed works.

1.2.3 The Bidder should be approved and eligible registered contractors of
C.P.W.D(B&R/ Civil/ Drilling)/ State P.W.D (Buildings and Roads wing)/
Railways /M.E.S or any other Government Department/ Organisation and
tendering limit of bidder should be more than the estimated cost of bid for
execution of Drilling works. Copy of Certificate of Incorporation/
Registration/ Partnership Deed Registration or any other relevant
document, as applicable, should be submitted along with a copy of address
proof.

The bidder will submit Name, address, details of the organization, Name(s) of the

Owner/partners/promoters and Directors of the firm/company as prescribed in
Form-B1.

Note: The bidder should have EPF registration.

1.2.4 The work completion certificate should mention the details of work
executed and the date of completion of the work in the last seven year and
in hand should be certified by an officer not below the rank of First-class
officers or equivalent. The work completion certificate should be as per
standard format (On Office Letter Head). The work experience certificate
should carry official working e-mail ID and postal address of the issuing
authority. (The submitted completion certificates will be verified from
issuing authorities from WAPCOS side before it’s consideration in EQR)

1.2.5 The bidder must have experience of successfully completed similar works
during last 07 years ending previous day of last date of submission of
Tenders:

c. Three (03) similar completed works each costing not less than the amount equal

to 40% of the estimated cost put to tender.

Or

d. Two (02) similar completed works each costing not less than the amount equal

to 50% of the estimated cost put to tender.

Or
One (01) similar completed work costing not less than the amount equal to
80% of the estimated cost put to tender

Definition of Similar Nature of Work: Works related to Drilling &
Construction of Wells for Groundwater Development.
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The value of the work done declared is to be without GST/Taxes. For the
works, where the Taxes or GST is not clearly defined, the value of works
shall be considered as including GST and GST @12% shall be deducted for
the works completed up to 31.12.2021 and GST @18% shall be deducted for
the works completed after 01.01.2022 to establish the value of work done.

The value of executed work shall be brought to current costing level by
enhancing the actual value of work at simple rate of 07% per annum;
calculated from the date of completion to previous day of last date of
submission of tenders.

The past experience in similar nature of work should be supported by
certificates issued by the Client’s Department/Organization. In case, the
works/certificates are not verified by the issuing authority, WAPCOS
reserves the right to not consider for the award of works.

Verification should be done from the official email id of issuing Authorities.
The bidder will provide official e-mail, Landline number of the Issuing
Authorities in prescribed Form-C(c) with undertaking. Bidder will ensure the
email ids and landline are in working condition. If certificates are not verified
by the issuing authority, then it may not be considered for technical
evaluation.

1.2.7 The average annual financial turnover of the bidder from Drilling
construction works during the immediate last consecutive three years shall
not be less than 50% of the estimated cost ending 31° March 2026. Year in
which no turnover is shown would also be considered for working out the
average. The turnover, profit, net worth (positive during the last financial
year 2025-26) certificates for last five financial years (2021-22 to 2025-26)
are to be submitted and must be certified by the Chartered Accountant
doing Statutory Audit. Any such certificate must carry the UDIN (Unique
Document Identification Number).

1.2.8 The bidder should not have incurred any loss (profit after tax should be
positive) in more than two year during available last five consecutive
Balance Sheets, duly certified and audited by the chartered accountant.
Bidder shall attach balance sheet and profit & loss statement in support of
Form-Al
Note:

This certificates will be verified through ICAI Portal using UDIN number
mentioned in Form-Al

1.2.10 Note: There is no need to upload entire voluminous balance sheet.
However, summarized balance sheet (audited) and summarized profit &
loss account (audited) for last 05 years shall be uploaded.

1.2.11 The bidder should not be insolvent, in receivership, bankrupt or being
wound up, not have had their business activities suspended. Accordingly,
Bidder shall submit Bank Solvency Certificate issued from a
Nationalized/Scheduled Commercial Bank approved by Reserve Bank of
India (RBI) for a sum of at least 40% of the estimated cost of the work. The
Certificate should be issued between the publishing of NIT & last date of
submission of Bids, including extensions if any and shall be addressed to
WAPCOS Limited, 76-C, Institutional Area, Sector-18, Gurugram, Haryana
specific to this Bid submission only and mentioning the name of the
work/project. The certificate shall be submitted in original and the
colour/b&w copy/scanned copy shall not be accepted. The certificate
should carry name, designation of the bank official, who has the authority
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to issue Solvency Certificate.

In case of MSME bidders, a Banker’s Certificate indicating general
worthiness or Credit Line/ Sanction Letter from Scheduled/ Nationalized
Bank as applicable may be provided.

Verification should be done from the official email id of issuing Authorities.
The bidder will provide official e-mail, Landline number of the Issuing
Authorities in prescribed Form with undertaking. Bidder will ensure the
email ids and landline are in working condition. If Certificate is not verified
by the issuing authority, then it may not be considered for technical
evaluation.

1.2.12 The bidder shall have sufficient construction equipment’s, field testing
equipment/machinery and skilled manpower to carry out the works and
shall submit details along with documentary proof of such machinery and
manpower, which bidder proposes to deploy.

Table-ll
Equipments/ Minimum Manpower Minimum
Machineries Required (Regular) Required
(own) Nos. Nos.
Geologist (Post 1
Drilling Rigs 2 . Qraduate i
minimum 05 years
of experience)
Site Supervisor 2
Air Compressor 1 (D.riI.Iing—in—Charge—
minimum 10 years
of experience)
Pumping Unit 2
Geophysical Logger 1

1.2.11

Minimum Manpower and Machinery as stated above should be arranged by
the bidder and in addition to above, the bidder shall, as and when required,
deploy additional manpower, machinery, equipment, and other resources at
the site to meet the project requirements and ensure completion of the work
within the stipulated contract period. The bidder will submit “undertaking for
manpower and machineries/equipments deployment” as prescribed in Form-
E.

If bidder failed to deploy manpower and machineries/equipments within
mobilisation period as mentioned in the tender documents, WAPCOS is free
to terminate the contract at any time & forfeit the Bank Guarantee and
blacklist the bidder.

The blacklisting policy of the company is available on official website of
WAPCOS Limited. The bidder/tenderer/consultant/contractors have to
mandatorily furnish an undertaking addressing the same to Engineer-in-
Charge in the form of certificate to abide the contents of blacklisting policy.
The format of undertaking is provided at Form-H. Any action in violation of
the blacklisting policy or to the certificate furnished shall result in
cancellation of tender at the stage before or after the award of work.
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1.2.12 Bid Capacity as prescribed in Form-D.

The bidder should possess the bidding capacity as calculated by the specified
formula.

The formula generally used is:
Available bid capacity = Ax 1.5 x N — B, where

A=Maximum value of Drilling (similar nature of work as defined and relevant
to work being procured) works executed in any one year during the last five
years (updated at the current price level), taking into account the completed
as well as works in progress.

N=Number of years prescribed for completion of the work in question.
B=Value (updated at the current price level) of the existing commitments and
ongoing works to be completed in the next 'N' years

1.2.11 A Bidder shall not have a conflict of interest. Any Bidder found to have a
conflict of interest shall be disqualified. A Bidder may be considered to have a
conflict of interest for the purpose of this bidding process, if the Bidder:

i. directly or indirectly controls, is controlled by or is under common control
with another Bidder; or

ii. receives or has received any direct or indirect subsidy from any other
Bidder;or

iii. has the same legal representative as another Bidder; or

iv. has a relationship with another Bidder, directly or through common third parties,
that puts it in a position to influence the bid of another Bidder, or influence
the decisions of the Purchaser regarding this bidding process

Signature of Bidder

Note:
The bidders should put serial numbers on all the pages and attest all pages as per checklist before

uploading on the portal.
Bidders will be responsible if their bid becomes non responsive due to submission without page

numbers as per checklist.
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