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SHORT NOTICE INVITING TENDER (NIT) 
 

NIT No. WAP/CMU-III/2025-26/NSIC/Delhi/21 Dated 14-01-2026 

WAPCOS Limited (A Govt. of India Undertaking) as Executing Agency on behalf of National Small 

Industries Corporation Ltd., invites open online Percentage Rate e-tender from Experienced, 

Competent and Eligible Contractors in a two-envelope system for the below mentioned work: 

1.  Work/ Project Upgradation of Boundary Wall at NSIC Technical 

Services Centre (NTSC), Okhla and Raising Height 

of Boundary Wall Around Zonal Green Area Falling 

In NSIC Complex At Okhla, New Delhi. 

2.  Site / Location NSIC Complex, Okhla Industrial Estate, New Delhi 

- 110020 

3.  Website for viewing tender, 

Corrigendum/ Addendum, if any. 

www.wapcos.co.in & 

www.etenders.gov.in/eprocure 

4.  Website for Registration/ uploading 

of Tender  

www.etenders.gov.in/eprocure 

5.  Estimated  / NIT Cost  Rs. 1,69,72,996/-  excluding GST 

6.  Cost of Tender Document Rs. 11,800/- (Rupees Eleven Thousand Eight 

Hundred Only) as Tender Processing Fee in the 

form of Demand Draft 

7.  Earnest Money Deposit (EMD) / 

Bid Security 

Rs. 3,39,460/- (Refundable) in the form of Insurance 

Surety Bonds/ Account Payee Demand Draft/ Fixed 

Deposit Receipt/ Banker’s Cheque or Payment 

through RTGS/ NEFT in favor of ‘WAPCOS Limited’ 

payable at Gurugram, Haryana.  

 

The bank account as per details for EMD Fee: 

Name of Bank: Indian Overseas Bank 

Bank Account Number: 193502000000405 

IFSC Code: IOBA0001935 

Branch Name: National Horticulture Board (NHB) 

Building, G-85, Industrial Area, Sector-18, 

Gurugram-122015, Haryana  

 

Note: Bid Security shall remain valid for a period 

of 45 days beyond final bid validity period. 

 

8.  Solvency Certificate - specific to 

this Bid submission only and 

mentioning the name of the 

work/project 

 

Rs. 67,89,198/- in original from a Nationalized/ 

Scheduled Commercial Bank approved by Reserve 

Bank of India (RBI). The Certificate should be 

issued between the publishing of NIT & last date of 

submission of Bids, including extensions if any and 

shall be addressed to WAPCOS Limited, 76-C, 

Institutional Area, Sector-18, Gurugram, Haryana 

quoting the name of the work. The certificate should 

carry name, designation of the bank official, who has 

the authority to issue Solvency Certificate.  
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Note: This Certificates will be verified from the 

issuing authority by WAPCOS. 

9.  Project Completion Period 180 days from the Date of Award  

10.  Bid Validity Period 90 days from the date of  opening of Technical bid  

11.  Site Visit  The bidders are advised/encouraged to visit the site 

for actual assessment of the project site location 

and its consequences  during execution of work 

12.  Pre Bid Meeting  19-01-26 at 3:00 PM to be held in the office of Chief 

Engineer, Construction Management Unit-III 

13.  Last date & time for online 

submission of Technical & 

Financial Bid  

03-02-26 up to 15:00 hours 

14.  Offline Submission of Technical 

document, Tender Fees, EMD etc. 

as detail in Tender for bidders. 

03-02-26 up to 17:00 hours in the office of Chief 

Engineer, Construction Management Unit-III at 1st 

Floor, NPCC Building, Plot No. 148, Sector- 44 

Gurugram- 122003, Haryana 

15.  Online opening of Technical Bid 04-02-26 up to 17:00 hours 

16.  Online opening of Financial Bid Will be intimated to Technical Qualified bidders. 

17.  Tender Inviting Authority & 

Communication address during 

Tendering and Execution of Works 

Chief Engineer 

Construction Management Unit-III 

1st floor, Plot no. 148,  

Sector- 44, Gurugram, Haryana-122003 

Email: projects@wapcos.co.in 

Contact No. +91-124-4488018 

18.  The Bid Security/ EMD / Solvency 

Certificate / BG against 

Performance Security/ BG against 

Mobilization Advance/ shall be 

addressed to WAPCOS Corporate 

Office 

WAPCOS Limited  

76-C, Institution Area 

Sector-18, Gurugram, Haryana-122015 

 The tender document has to be viewed/ downloaded from above specified websites. Bidders 

are advised to visit above specified websites regularly for updates /Amendments/ Corrigendum, 

if any and not be published elsewhere. The Updates/Corrigendum/Addendum shall be followed 

up to submission of tender and it will be the part of tender.  

 The purpose of this NIT is to provide interested parties with information to assist the preparation 

of their bid. While WAPCOS Limited has taken due care in the preparation of the information 

contained herein, and believe it to be complete and accurate, neither it nor any of its authorities 

or agencies nor any of its respective officers, employees, agents or advisors give any warranty 

or make any representations, expressed or implied as to the completeness or accuracy of the 

information contained in this document or any information which may be provided in association 

with it. The bidders must read all the terms and conditions of bidding document carefully and 

only submit the bid, if eligible and in possession of all the documents required. While all efforts 

have been made to avoid errors in the drafting of the tender documents, the bidder is advised 

to check the same carefully. No claim on account of any errors detected in the tender documents 

shall be entertained.  
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 Further, WAPCOS Limited does not claim that the information is exhaustive. Respondents to 

this NIT are required to make their own inquiries/ surveys and will be required to confirm, in 

writing, that they have done so and they did not rely solely on the information in NIT. WAPCOS 

Limited is not responsible if no due diligence is performed by the bidders.  

 If the office of WAPCOS Limited happens to be closed on the last date and time mentioned for 

any of the event, the said event will take place on the next working day at the same time and 

venue. 

 WAPCOS Ltd. reserves the right to accept or reject any or all bids without assigning any 

reasons.  No bidder shall have any cause of action or claim against the WAPCOS Ltd. For 

rejection of his Bid and will not be bound to accept the lowest or any other tender. 

 No reimbursement of cost of any type or on any account will be paid to persons or entities 

submitting their Bid. 

 All information submitted in response to this NIT shall be the property of WAPCOS Limited and 

it shall be free to use the concept of the same at its will. 

 It is hereby declared that WAPCOS is committed to follow the principle of transparency, equity 

and competitiveness in public procurement. The subject Notice Inviting Tender (NIT) is an 

invitation to offer made on the condition that the bidder will sign the integrity Agreement, which 

is an integral part of tender/bid documents, failing which the tenderer/bidder will stand 

disqualified from the tendering process and the bid of the bidder would be summarily rejected. 

This declaration shall form part and parcel of the Integrity Agreement and signing of the same 

shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the 

WAPCOS. 

 

   For and on behalf of WAPCOS LIMITED 

 

 

-sd- 

                                                                                                 Chief Engineer  

Construction Management Unit-III 
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SECTION– I 
INSTRUCTIONS TO BIDDER 

 
1.0 SPECIAL INSTRUCTIONS TO BIDDERS FOR E-TENDERING 

 

1.1 GENERAL  

Submission of Online Bids is mandatory for this Tender. E-Tendering is a methodology for 

conducting Public Procurement in a transparent and secured manner. For conducting 

electronic tendering, bidders shall use the portal www.etenders.gov.in/eprocure. Tender is 

invited in Single Stage -Two Envelope system, one Technical Bid and second as financial 

bid. Accordingly, bidder is directed to make all formalities and registration on 

www.etenders.gov.in/eprocure website and submit the Technical Bid and Financial bid. 

 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, 

using valid Digital Signature Certificates. The instructions given below are meant to assist 

the bidders in registering on the CPP Portal, prepare their bids in accordance with the 

requirements and submitting their bids online on the CPP Portal. 

 

More information useful for submitting online bids on the CPP Portal may be obtained from 

website:  https://etenders.gov.in/eprocure/app. 

 

1.2 REGISTRATION 

a) The bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL:  https://etenders.gov.in/eprocure/app) by clicking on the link 

“Online bidder Enrollment” on the CPP Portal which is free of charge. 

b) As part of the enrolment process, the bidders will be required to choose a unique 

username and assign a password for their accounts. 

c) The bidders are advised to register their valid email address and mobile numbers as 

part of the registration process. These would be used for any communication from the 

CPP Portal. 

d) Upon enrolment, the bidders will be required to register their valid Digital Signature 

Certificate (Class III Certificates with signing key usage) issued by any Certifying 

Authority recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile. 

e) Only one valid DSC should be registered by a bidder. Please note that the bidders are 

responsible to ensure that they do not lend their DSC’s to others which may lead to 

misuse. 

f) The bidder then logs in to the site through the secured log-in by entering their user ID 

/password and the password of the DSC / e-Token. 

 

1.3 SEARCHING FOR TENDER DOCUMENTS 

a) There are various search options built in the CPP Portal, to facilitate bidders to search 

active tenders by several parameters. These parameters could include Tender ID, 

Organization Name, Location, Date, Value, etc. There is also an option of advanced 

search for tenders, wherein the bidders may combine a number of search parameters 

such as Organization Name, Form of Contract, Location, Date, Other keywords etc. to 

search for a tender published on the CPP Portal. 

b) Once the bidders have selected the tenders they are interested in, they may download 

the required documents / tender schedules. These tenders can be moved to the 

respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate the 
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bidders through SMS / e- mail in case there is any corrigendum issued to the tender 

document. 

c) The bidder should make a note of the unique Tender ID assigned to each tender, in 

case they want to obtain any clarification / help from the Helpdesk.  

 

1.4 PREPARATION OF BIDS 

a) The bidder  should  take  into  account  any  corrigendum, Addendum  published  on  

the  web portal along with tender document before submitting their bids. 

b) The bidder should read the tender document, corrigendum, Addendum and any other 

related correspondence, carefully to understand the documents required to be 

submitted as part of the bid.  

c) The bidder, in advance, should get ready the bid documents to be submitted as 

indicated in the tender document / schedule and generally, they can be in PDF / XLS / 

RAR / DWF/JPG formats. Bid documents may be coloured scanned with 100 dpi which 

helps in reducing size of the scanned document. 

 

1.5 SUBMISSION OF BIDS 

a) Please uninstall any Java version if installed already. Then go to this link 

https://eprocure.gov.in/cppp/jre-windows-i586.exe and download this prescribed 

version of java for this portal. 

b) The bidder should log into the site well in advance for bid submission so that they can 

upload the bid in time i.e. on or before the bid submission time. The bidder will be 

responsible for any delay due to other issues. 

c) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated in the tender document. 

d) The bidder has to select the payment option as “offline” to pay the tender fee / EMD as 

applicable and enter details of the instrument. 

e) The bidder should prepare the EMD as per the instructions specified in the tender 

document. The original should be posted/couriered/given in person to the concerned 

official, latest by the last date of bid submission or as specified in the tender documents. 

The details of the DD/any other accepted instrument, physically sent, should tally with 

the details available in the  scanned  copy  and  the  data  entered  during  bid  

submission  time.  Otherwise the uploaded bid will be rejected. 

f) The bidders are requested to note that they should necessarily submit their financial 

bids in the format provided and no other format is acceptable. If the price bid has been 

given as a standard BoQ format with the tender document, then the same is to be 

downloaded and to be filled by the bidders. The bidders are required to download the 

BoQ file, open it and complete the white coloured (unprotected) cells with their 

respective financial quotes and other details (such as name of the bidder). No other 

cells should be changed. Once the details have been completed, the bidder should 

save it and submit it online, without changing the filename. If the BoQ file is found to be 

modified by the bidder, the bid will be rejected.  

g) The server time (which is displayed on the bidders’ dashboard) will be considered as 

the standard time for referencing the deadlines for submission of the bids by the 

bidders, opening of bids etc. The bidders should follow this time during bid submission. 

h) All the documents being submitted by the bidders would be encrypted using PKI 

encryption techniques to  ensure the secrecy of the data. The data entered cannot be 

viewed by unauthorized persons until the time of bid opening. The confidentiality of the 

bids is maintained using the secured Socket Layer 128 bit encryption technology. Data 

storage encryption of sensitive fields is done. Any bid document that is uploaded to the 
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server is subjected to symmetric encryption using a system generated symmetric key. 

Further this key is subjected to asymmetric encryption using buyers/bid opener’s public 

keys. Overall, the uploaded tender documents become readable only after the tender 

opening by the authorized bid openers. 

i) The uploaded tender documents become readable only after the tender opening by the 

authorized bid openers. 

j) Upon  the  successful  and  timely  submission  of  bids  (i.e.  after  Clicking  “Freeze  

Bid Submission” in the portal), the portal will give a successful bid submission message 

& a bid summary will be displayed with the bid no. and the date & time of submission 

of the bid with all other relevant details. 

k) The bid summary has to be printed and kept as an acknowledgement of the submission 

of the bid. This acknowledgement may be used as an entry pass for any bid opening 

meetings. 

 

2.0 INSTRUCTIONS TO BIDDER 

The purpose of these instructions to serve as a guide to bidders for preparing offer for 

carrying out the project in all respect. 
 

a) Submission of a tender by a tenderer implies that the bidder has read Each Section of 

Tender Document, Corrigendum, Addendum and other related correspondence and has 

made himself aware about the complete scope of work under the tender document. 

Accordingly, Contract shall be governed by each Section of Tender Document and all 

other Conditions mentioned in the tender documents. 

b) WAPCOS Limited desires that the bidders, suppliers, and sub-contractors under the 

Project, observe the highest standard of ethics during the performance, procurement and 

execution of such contracts. In pursuance of this requirement, WAPCOS Limited, defines, 

for the purposes of this provision, the terms set forth below: 

i. “Corrupt Practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, anything of value to influence improperly the actions of another party; 

ii. “Fraudulent Practice” means any act of submission of forged documentation, or 

omission, including a misrepresentation, that knowingly or recklessly misleads, or 

attempts to mislead, a party to obtain a financial or other benefit or to avoid an 

obligation, or to succeed in a competitive bidding process; 

iii. “Coercive Practice” means impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly the 

actions of a party; 

iv. “Collusive Practice” means an arrangement between two or more parties designed to 

achieve an improper purpose, including influencing improperly the actions of another 

party. 

 

Will reject the award of Contract, even at a later stage, if it determines that the bidder 

recommended/ selected for award/awarded has, directly or through an agent, engaged in 

Corrupt, Fraudulent, Collusive, Or Coercive Practices in competing for the Contract; 

 

Will sanction a party or its successors, including declaring ineligible, either indefinitely or for 

a stated period of time, to participate in any further bidding/procurement proceedings under 

the Project, if it at any time determines that the party has, directly or through an agent, 

engaged in Corrupt, Fraudulent, Collusive, Or Coercive Practices in competing for, or in 

executing, the contract; and the party may be required to sign an Integrity Pact, if required; 

and WAPCOS Limited will have the right to require the bidders, or its suppliers, contractors 
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and consultants to permit WAPCOS Limited to inspect their accounts and records and other 

documents relating to the bid submission and contract performance and to have them audited 

by auditors appointed by WAPCOS Limited at the cost of the bidders. 

 

The bidder must obtain for himself on his own responsibility and at his own expenses all the 

information which may be necessary for the purpose of making a bid and for entering into a 

contract, must examine the Drawings, must inspect the sites of the work, acquaint himself 

with all local conditions, means of access to the work, nature of the work and all matters 

pertaining thereto. WAPCOS Limited will in no case be responsible or liable for those costs, 

regardless of the conduct or outcome of the bidding process. 

a) All bidders are hereby explicitly informed that conditional offers or offers with deviations 

from the Conditions of Contract, the bids not meeting the minimum eligibility criteria, 

Technical Bids not accompanied with EMD and Tender Document Fees of requisite 

amount in acceptable format, Bids in altered/modified formats, or in deviation with any 

other requirements stipulated in the tender documents are liable to be rejected. 

b) The company reserves the right to waive minor deviations if they do not materially affect 

the capability of the Tenderer to perform the contract  

c) The bidders shall not tamper or modify any part of the tender documents in any manner. 

In case in part of the bid is found to be tampered or modified at any stage, the bids are 

liable to be rejected, the contract is liable to be terminated and the full earnest 

deposit/retention money/performance guarantee will be forfeited and the bidder will be 

liable to be banned from doing any business with WAPCOS Limited. 

d) Incomplete Price bid shall be liable to be rejected, at the discretion of WAPCOS Limited. 

The total bid price shall cover the entire scope of works covered in the tender. 

 

3.0 EARNEST MONEY DEPOSIT (EMD) / BID SECURITY 

The Earnest Money Deposit shall be as per the details mentioned in NIT. EMD shall not carry 

any interest. The Bid Security/ EMD of the unsuccessful bidder shall be returned at the 

earliest after expiry of final bid validity period and latest by 30th days after the award of the 

contract. Bid Security shall be refunded to the successful bidder on receipt of Performance 

Security.  

 

The successful bidder shall accept the Letter of Award (LOA) within 15 (Fifteen) days from 

receipt of the same, failing which the EMD shall be forfeited and the award of work may be 

liable to be cancelled. 

 

If any bidder withdraws or make any changes in his offer already submitted before the expiry 

of the validity period or any extension thereof without the written consent of the company, the 

EMD amount will be forfeited for such act of the bidder. 

 

WAPCOS Limited reserves the right of forfeiture of Earnest Money deposit (EMD) in case of 

the successful bidder. 

i. After opening of Tender, revokes his tender within the validity period or increases his 

earlier quoted rates. 

ii. Does not commence the work within the period as per LOA/Contract. In case the 

LOA/Contract is silent in this regard then within 15 days after award of contract. 

 

The Bid Security will be forfeited in the bidder 

i) withdraws or amends its/ his tender; 

ii) impairs or derogates from the tender in any respect within the period of validity of the 
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tender;  

iii) If the bidder does not accept the correction of his bid price during evaluation; and  

iv) If the successful bidder fails to sign the contract or furnish the required performance 

security within the specified period. 

 

4.0 LANGUAGE OF BID 

The Bid and all related correspondence and documents relating to the Project shall be in 

English language. Supporting documents and printed literature furnished by the bidder may 

be in another language provided they are accompanied by an accurate English translation 

which shall be certified by a qualified translator. Any material that is submitted in a language 

other than English and which is not accompanied by an accurate English translation will not 

be considered. 

 

5.0 BIDDERS RESPONSIBILITY 

The bidder is solely responsible for the details of their Bid and the preparation of bids. In 

no case shall the WAPCOS be responsible for any part of the tender documents submitted 

by him. Any Site information given in this tender document is for guidance only. The bidder 

is advised to visit and examine the Site of works and its surroundings at their cost and 

obtain for themselves on their own responsibility, all information that may be necessary for 

preparing the tender and entering into a Contract. Irrespective of whether or not the bidders 

have attended the pre-bid meeting, they shall be deemed to have inspected the Site and 

its surroundings beforehand and taken into account all relevant factors pertaining to the 

Site and clarifications/ modifications/ additions given in Pre-Bid meeting or addendum 

issued in the preparation and submission of the Bid. 

 

The bidder shall bear all costs associated with the preparation and submission of his Bid, 

and the Employer will in no case be responsible and liable for those costs.  WAPCOS 

Limited shall in no case be responsible or liable for these costs, regardless of the conduct 

or outcome of the bidding process. 

 

6.0 PERIOD OF COMPLETION 

The completion period shall be as per NIT. The completion period is for the entire work of 

planning, execution, approvals, arrangement of materials, equipment, delivery at site 

including transportation, construction/ installation, testing, commissioning, NoCs & 

statutory approvals from local bodies and successfully handing over of the entire project to 

the satisfaction of the Owner/ Employer. 

 

7.0 AMENDMENT OF BID DOCUMENTS 

At any time prior to the deadline for submission of bids, the Employer may, for any reason 

(s), whether at their own initiative or in response to a clarification requested by a prospective 

bidder, modify the Bidding Documents by the issuance of a corrigendum/ addendum. No 

modification of Bid shall be permissible after last date of submission, whatever may be the 

reason. The Employer may at their discretion may extend the deadline for submission of 

Tender/ Bid, if considered necessary. 

Any corrigendum/ addendum thus issued shall be part of the bidding documents. Prospective 

bidders shall download the same from the e-portal and submit along with the submission of 

Bid as token of acceptance.  
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8.0 BID VALIDITY PERIOD  

Bids validity will be as per NIT. In exceptional circumstances, on expiry / prior to expiry of 

original bid validity period, the WAPCOS may request the successful bidder for a specified 

extension in the period of validity. A bidder may accept OR refuse the request of extension 

of validity period. A bidder agreeing Extension of validity period will not be required/nor 

permitted to modify his bid. In case of refuse of request of extension of validity period tender 

will be cancelled. 

 

9.0 CURRENCY OF BID 

Bid prices shall be quoted in Indian Rupees.  
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SECTION-II 
 

SELECTION AND QUALIFYING CRITERIA 
 
1.0 SITE VISIT  

Intending Bidder(s) are advised to inspect and examine the site at his own cost and its 

surroundings and satisfy themselves before submitting their bids as to the nature of the 

ground and sub-soil (so far as is practicable), the form and nature of the site, the means 

of access to the site, the accommodation they may require and in general shall 

themselves obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or affect their bid in order to avoid impractical and 

non-serious bids. A bidder(s) shall be deemed to have full knowledge of the site whether 

he inspects it or not and no extra charge consequent on any misunderstanding or 

otherwise shall be allowed. The bidder(s) shall be responsible for arranging and 

maintaining at his own cost all materials, tools & plants, water, electricity access, facilities 

for workers and all other services required for executing the work unless otherwise 

specifically provided for in the contract documents. Submission of a bid by a bidder(s) 

implies that he has read this notice and all other contract documents and has made 

himself aware of the scope and specifications of the work to be done and of conditions 

and rates at which stores, tools and plant, etc. will be issued to him by the Government 

and local conditions and other factors having a bearing on the execution of the work. 

 

2.0 PRE-BID MEETING 

Prospective bidder requiring any clarification of the bidding documents may notify the 

Employer via email mentioned in NIT, at least one working day prior to pre-bid meeting. The 

queries shall be discussed during the pre-bid meeting. Thereafter no further 

queries/clarifications shall be entertained. The Employer will reply to only those queries which 

are received before the scheduled time as mentioned above, which are essentially required 

for submission of bids. The Employer will not reply to the queries which are not considered 

fit like replies of which can be implied /found in the NIT/Tender Documents or which are not 

relevant or in contravention to NIT/Tender Documents.   

 

The pre-bid meeting shall be held at the communication address mentioned in NIT. The 

Addendum/ Corrigendum/Replies to pre bid queries as per Pre bid meeting, shall be 

uploaded on e-portal & WAPCOS website. 

 

3.0 QUALIFYING CRITERIA:  ONLINE TECHNICAL BID SUBMISSION 

The intending bidders should only submit bid if he considers himself eligible and possess all 

the required documents. The Technical Bid shall be uploaded with coloured scanned 

copies of following documents. All the documents must be Serial wise as stated below 

along with check list and clearly marked page no. on each page 
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Content of Check List 

Table -1 

S.

N 

Particular of Document Yes No Page Nos. 

(from – to) 

a)  Authority to Sign the Tender 

a) In case of proprietary firm, the Proprietor shall sign 

with full name, current address OR by the authorized 

person holding Notarized Power of Attorney issued by 

the Proprietor for signing of business proposal. The 

Power of Attorney shall be submitted in original and 

shall be specific to this Bid submission only and  

mentioning the name of the work/project  

 

b) In case of a Private Limited or Limited company, the 

bidder shall provide a Board Resolution in favour of 

authorized. 

 

c) In case of a Partnership firm, the bid shall be signed 

by a person authorized by the Partners through a 

Notarized Power of Attorney, specifically issued for 

signing of business proposals. The Power of Attorney 

shall be submitted in original and shall be specific 

to this Bid submission only and  mentioning the 

name of the work/project 

 

Note: Power of Attorney duly notarized and on a stamp 

paper of appropriate value, issued for signing the tender 

documents, make corrections/ modifications, to interact 

with the Employer and act as the contact person, shall be 

submitted along with Technical Bid. 

   

b)  Scanned copy of EMD Documents.    

c)  Scanned copy of Demand Draft for Tender Fees     

d)  Letter of Transmittal For Technical Bid and Financial bid  

along with Declaration by the bidder  on their original 

letter Head as per given format 

   

e)  The bidder shall submit “Financial Information” 

regarding Turnover, Profit/Loss and Net Worth certificate 

for Last 5 (five) years ending on the financial year 2024-

25 in Form-A duly certified by Statutory Auditor of the 

firm/company which must carry UDIN (Unique 

Document Identification Number). 

 

 Profit / loss (after Tax): The bidder should not have 

incurred any loss (profit after tax should be positive) 

in more than two years during last five years ending 

2024-25. 

 Turnover: Average annual financial turnover of 

bidder should be at least 30% of the estimated cost 
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Table -1 

S.

N 

Particular of Document Yes No Page Nos. 

(from – to) 

of work during the immediate last 3 consecutive 

financial years ending 2024-25 

 Net Worth: Net worth of the bidder should be 

positive during the last financial year 2024-25. The 

requisite certificates must be certified by statutory 

auditor of the firm/company. 

 The bidder shall attach Balance Sheet and Profit & 

loss Statement, duly audited by Statutory Auditor of 

the firm for last 5 (five) years ending on the financial 

year 2024-25 in support of Form-A 

 

Note: This Certificate will be verified through ICAI 

Portal using UDIN number mentioned in Form-A 

 

Note: There is no need to upload entire voluminous 

balance sheet. However, summarized balance sheet 

(Audited) and summarized Profit & Loss Account 

(Audited) for last 05 years shall be uploaded. 

 

f)  Solvency Certificate  

The bidder contractor should not be insolvent, in 

receivership, bankrupt or being wound up, not have had 

their business activities suspended. Bank Solvency 

Certificate issued from a Nationalized / Scheduled 

Commercial Bank approved by Reserve Bank of India 

(RBI) should be at least 40% of the estimated cost of the 

work. The Certificate should be issued between the 

publishing of NIT & last date of submission of Bids, 

including extensions if any and shall be addressed to 

WAPCOS Limited, 76-C, Institutional Area, Sector-18, 

Gurugram, Haryana specific to this Bid submission 

only and mentioning the name of the work/project. 

The certificate shall be submitted in original and the colour 

/ b&w copy / scanned copy shall not be accepted. The 

certificate should carry name, designation of the bank 

official, who has the authority to issue Solvency Certificate 

Note: This Certificate will be verified from the issuing 

authority by WAPCOS 

   

g)  Completed Similar Work Criteria:  

The bidder should have satisfactorily completed the 

similar types of works as mentioned below during the last 

seven years ending previous day of last date of 

submission of tender. 

i) One similar completed work costing not less than 

80% of the estimated cost of work. 

Or 
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Table -1 

S.

N 

Particular of Document Yes No Page Nos. 

(from – to) 

ii) Two similar completed works of order value each not 

less than 50% of the estimated cost of work. 

Or 

iii) Three similar completed works of order value not 

less than 40% of the estimated cost of work. 

 

Note: 

Similar work shall mean completed the “Construction / 

Repair / Upgradation of Boundary Wall/ Buildings” during 

last seven years. 

 

The value of the work done declared is to be without GST 

/ Taxes. For the works, where the Taxes or GST is not 

clearly defined, the value of works shall be considered as 

including GST and GST @12% shall be deducted for the 

works completed up to 31.12.2021 and GST @18% shall 

be deducted for the works completed after 01.01.2022 to 

establish the value of work done. 

 

The value of executed works shall be brought to the 

current level by enhancing the actual value of work done 

at a simple rate of 7% per annum, calculated from the 

actual date of completion mentioned in the completion 

certificate to the date of floating of this tender.  

 

The past experience in similar nature of work and also for 

additional experience should be supported by certificates 

issued by the Client’s organization. In case, the works / 

certificates are not verified by the issuing authority, 

WAPCOS reserves the right to not consider for the award 

of works. For work experience of private sector, the 

completion certificates shall be supported with copies of 

corresponding TDS certificates. In case of mismatch in 

value in TDS certificate & completion certificate, then 

value mentioned in TDS certificate will be considered 

during evaluation. 

 

Joint Venture (JV) is not allowed. 

 

Note:  The completion / experience certificates, along with 

the supporting documents, shall be got verified from the 

issuing authority / organizations prior to  opening of 

Financial Bid 

 

h)  Verification of Solvency Certificate and Completion 

& Performance Certificates.  
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Table -1 

S.

N 

Particular of Document Yes No Page Nos. 

(from – to) 

 

Verification should be done from the official email id of 

issuing Authorities.  The bidder will provide official e-mail, 

Landline number of the Issuing Authorities in prescribed 

Form-C with undertaking. The bidder will ensure the 

email ids and landline are in working condition. 

If Solvency Certificate, completion, performance 

certificates are not verified by the issuing authority, then 

it will not be considered for technical evaluation.  

 

Note: If the Completion and Performance Certificate are 

already verified from the issuing authority by WAPCOS, 

it will not be verified again. 

 

i)  Bid Capacity as prescribed in Form-D.  

Should have bidding capacity equal to or more than the 

estimated cost of the work. The bidding capacity shall be 

worked out by the following formula: 

  

Available bid capacity = A x 1.5 x N – B, where 

A = Maximum value of engineering (Civil/ Electrical/ 

Mechanical as relevant to work being procured) works 

executed in any one year during the last five years 

(updated at the current price level), taking into account 

the completed as well as works in progress.  

N = Number of years prescribed for completion of the 

work in question.  

B = Value (updated at the current price level) of the 

existing commitments and ongoing works to be 

completed in the next 'N' years. 

 

NOTE:  

The bidder shall furnish statements showing the value of 

existing commitments and on-going works as well as 

stipulated period of completion remaining for each of the 

works separately. 

 

The value of executed works shall be brought to the 

current level by enhancing the actual value of work done 

at a simple rate of 7% per annum, calculated from the 

actual date of completion mentioned in the completion 

certificate to the date of floating of this tender.  

 

   

j)  EPF Registration: 

The agency should have EPF registration.  

 

   

19



 
TENDER NO: WAP/CMU-III/2025-26/NSIC/Delhi/21 

 

 

 

Table -1 

S.

N 

Particular of Document Yes No Page Nos. 

(from – to) 

k)  GST Registration & PAN: 

The bidder shall submit valid GST registration certificate 

for the state where work is to be executed and PAN Card. 

If not registered till date of submission of bid, bidder will 

give undertaking on bidder’s letter head stating that they 

will get registered in GST as per Govt. norms before 

submitting of 1st bill of executed works. 

 

   

l)  Indian Registered Company: 

The bidder should be an Indian Registered Company 

under Companies Act 1956/ Proprietorship Firm/ 

Partnership Firm. Joint ventures are not accepted. 

Copy of Certificate of Incorporation/ Registration/ 

Partnership Deed Registration or any other relevant 

document, as applicable, should be submitted along with 

a copy of address proof. 

 

NOTE: Proprietor firms shall submit registration details or 

shall submit the copy of relevant page of Pass book for 

the Current Account in the name of Proprietor Firm. 

 

   

m) J

) 

Structure & Organization:  

The bidder will submit Name, address, details of the 

organization, Name(s) of the Owner/partners/promoters 

and Directors of the firm/ company as prescribed in 

Form-E. 

 

   

n)  Undertaking for Manpower Deployment: 

The bidder will submit “Undertaking for Manpower 

Deployment” as prescribed in Form -F 

 

   

o)  Non - Conviction Certificate: 

The bidder will submit the undertaking regarding “Non 

–Conviction Certificate” as prescribed in Form-G. 

 

   

p)  No Deviation Certificate: 

The bidder will submit ‘No Deviation Certificate’ as 

prescribed in Form-H. 

 

   

q)  Undertaking regarding Blacklisting / Non 

Debarment 

The bidder will submit the “Undertaking regarding 

Blacklisting / Non Debarment” as prescribed in 

Form-I. 
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Table -1 

S.

N 

Particular of Document Yes No Page Nos. 

(from – to) 

r)  Undertaking regarding   Restriction under Rule 

144(XI) of the General Finance Rules (GFRs) 2017 

The bidder will submit the “Undertaking regarding   

Restriction under Rule 144(XI) of the General Finance 

Rules (GFRs) 2017” as prescribed in Form –J.  

 

   

s)  Preference to Make in India: 

The bidder shall submit undertaking indicating 

percentage of local content used during the execution of 

work as per the order of Public Procurement (Preference 

to Make in India) as prescribed in Form-K duly signed 

by Statutory Auditor and must carry UDIN (Unique 

Document Identification Number) 

 

Note: This Certificate will be verified through ICAI 

Portal using UDIN number mentioned in Form-K 

 

   

t)  Understanding The Project Site   

The bidder will submit the “Understanding The Project 

Site” as prescribed in Form –M. 

 

   

 

4.0 OFFLINE SUBMISSIONS OF DOCUMENTS  

The bidder shall submit following Document offline in separate envelope clearly labeled as 

“OFFLINE DOCUMENTS” for the Work (Write Name of Work/Project as mentioned in NIT) 

along with Details of bidders Address, Phone, E-mail on Envelope. The bidder failing to 

submit the offline documents, the bid shall be summarily rejected. 

1) Proof of submission of EMD and Tender Fee 

2) A copy of signed Tender Document as Token of acceptance  

3) In addition to above, the bidder shall submit all the documents and supporting documents 
mentioned in Table-1, Section -II of Tender Document.  

 

NOTE:- The above offline documents shall be submitted by bidder on WAPCOS address on 

or before the date & time of submission mentioned in NIT. No bid shall be accepted after the 

due date and time of submission of offline bid. The non-Submission of offline bids or the 

offline bids received after the due date of submission and time, by post or by hand, shall be 

summarily rejected. 

 

5.0 CONTENTS OF FINANCIAL BID 

The Financial Bid should be uploaded online before last date & time of submission of Tender 

Document. 

 

Quoted amount by the bidder shall be firm during the performance of the Contract. Quoted 

amount by the bidder with any condition shall not be accepted and same is liable to be 

rejected 
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Quoted amount by the bidder shall include all Materials, Tools & Plant, labour, supervision, 

profit; other levies together with all general risks, liabilities and obligations set out or implied 

in the contract, applicable Labour Cess, cost of insurance to this contract, all applicable tax 

liabilities like Income Tax & Surcharges, etc. Any other taxes /cess as per Government 

directives shall be deducted from each bill paid to the Contractor, from time to time. GST 

shall be payable extra as per prevailing rates. 

 

The Contractor shall submit e-invoice / Tax Invoice (as applicable for the bidder’s Firms) to 

WAPCOS showing (i) Basic amount (ii) GST amount separately in each bill. It is mandatory 

to bidders to deposit GST within time limit framed by Govt. of India, if applicable. The Goods 

and Services Tax (GST), shall be reimbursed to the Agency only after uploading of bills by 

Contractor on GST Portal “to avail Input benefit of GST”. 

 

The WAPCOS shall be performing all its duties of deduction of TDS and other deduction on 

payment made to the contractor as per applicable legislation in force on the date of 

submission of bid or to be newly/amended introduced during the execution of the Contract. 

 

6.0 OPENING OF FINANCIAL BID 

The financial bids of the technically qualified bidders shall be opened at the notified date & 

time. Final selection of the bidder will be made based on the least cost method.  

 

7.0 SIGNING OF THE CONTRACT 

The letter of Award will be issued to the successful bidder by WAPCOS which will be duly 

signed & stamped by the successful bidder as token of unequivocal acceptance and 

confirmation within 5 working days.  Subsequently, successful bidder shall submit the 

Performance Security of required value within the specified time period. Thereafter, on a date 

and time mutually agreed upon, the successful bidder or his authorized representative shall 

attend the office for signing of the Contract Agreement.  

 

Failure on the part of the successful bidder to comply with the above requirements will 

constitute sufficient grounds for the annulment of the Award and forfeiture of the Bid Security. 
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SECTION – III 
 

 
FORMS 

 
 
 LETTER OF TRANSMITTAL FOR TECHNICAL BID AND 

FINANCIAL BID  ALONG WITH DECLARATION  

FORM-A FINANCIAL INFORMATION 

FORM-B SOLVENCY CERTIFICATE 

FORM-C CORRESPONDENCE DETAILS OF ISSUING AUTHORITY 

FORM-D BID CAPACITY 

FORM-E STRUCTURE & ORGANISATION 

FORM-F UNDERTAKING FOR MANPOWER DEPLOYMENT 

FORM-G NO CONVICTION CERTIFICATE 

FORM-H NO DEVIATION CERTIFICATE 

FORM-I UNDERTAKING REGARDING BLACKLISTING / NON 
DEBARMENT 

FORM-J UNDERTAKING FOR RESTRICTION UNDER RULE 144(XI) OF 
GFRs  

FORM-K  PREFERENCE TO MAKE IN INDIA  

FORM-L UNDERSTANDING THE PROJECT SITE 
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(TO BE SUBMITTED ON BIDDER’S ORIGINAL LETTER HEAD) 

 
 

LETTER OF TRANSMITTAL FOR TECHNICAL BID 
 
To, 
The Chief Engineer  
Construction Management Unit-III 
1st floor, Plot no. 148,  
Sector- 44, Gurugram, Haryana-122003 
Email: projects@wapcos.co.in 
Contact No. +91124-4488018 
 
Subject: Submission of Bids for ……………………………………………. 
Sir, 
 
Having examined the details given in tender document for the above work, I/we hereby submit the 
relevant information. 
 
i. I / We acknowledge that the WAPCOS will be relying on the information provided in the Bid 

and the documents accompanying the Bid & detailed provided in the enclosed “Forms” for 
selection of the Contractor for the aforesaid Project, and we certify that all information provided 
in the Bid are true and correct; nothing has been omitted which renders such information 
misleading; and all documents accompanying the Bid are true copies of their respective 
originals.  

ii. I/we have furnished all information and details necessary for eligibility and have no further 
pertinent information to supply. 

iii. I/we submit the requisite Solvency Certificate, Completion Certificates, Financial Information’s 
and authorize WAPCOS Ltd. to approach the Issuing Authority to confirm the correctness 
thereof. I/we also authorize WAPCOS Ltd. to approach individuals, employers, firms and 
corporation to verify our competence and general reputation. 

iv. I/ We acknowledge the right of the Authority to reject our Bid without assigning any reason or 
otherwise and hereby waive, to the fullest extent permitted by applicable law, our right to 
challenge the same on any account whatsoever. 

v. I/we submit the following certificates in support of our suitability, technical knowledge and 
capability for having successfully completed the following eligible similar works: 

 
 
 

 

Name of work Certificate from 

  

  

  

 
 
 
Date: (Signature, Name, Designation 

of the Authorized signatory with Seal) 
Place: 
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(TO BE SUBMITTED ON BIDDER’S ORIGINAL LETTER HEAD) 
 

LETTER OF TRANSMITTAL FOR FINANCIAL BID 
 

 Dated:  

To 

The Chief Engineer  

Construction Management Unit-III 

1st floor, Plot no. 148,  

Sector- 44, Gurugram, Haryana-122003 

Email: projects@wapcos.co.in 
Contact No. +91124-4488018 

 

Sub: Financial Bid for the …………………………………. 

 

Dear Sir, 

 

With reference to this Tender Document, I/we, having examined the Bidding Documents and 

understood their contents, hereby submit my/our Bid for the aforesaid Project. The Bid is 

unconditional and unqualified.  

 

1. The Cost has been quoted by me/us for bid after taking into consideration all the terms and 

conditions stated in the Tender Document, our own estimates of costs and after a careful 

assessment of the site and all own the conditions that may affect the project cost and 

implementation of the project.  

2. I / We shall keep this offer valid as period specified in the NIT.  

3. I / We hereby submit our FINANCIAL BID and Offer Cost as filled in format given on online 

portal for undertaking the aforesaid Project in accordance with the Bidding Documents and the 

Agreement. 

Yours faithfully, 

 

 

Date: (Signature, name and designation 

of the Authorized signatory) 

  

  

Place: Name and seal of bidder 
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 (TO BE SUBMITTED ON BIDDER ORIGINAL LETTER HEAD) 
 

DECLARATION BY THE BIDDER 
 
This is to certify that We, M/s ………………………………………………………….., in submission of 

this offer confirm that:-  

 

We have inspected the site of work and have made myself/ourselves fully acquainted with local 

conditions in and around the site of work. We have carefully gone through each & every section of 

the tender document for the work “……………………………………………………..”. 

  

1. Our tender is offered taking due consideration of all factors mentioned in tender documents.  

2. We promise to abide by all the stipulations of the Contract documents and carry out and 

complete the work to the satisfaction of the Employer/ Owner.  

3. We also agree to procure Plants and Machineries at our cost required for the work. We also 

submit that we have Organizational Structure comprising adequate Technical Personnel in the 

line of requirement. We also agree to accomplish the job entrusted to us in the stipulated time 

laid out in document except situations not under our control.  

4. We have not made any misleading or false representation in the forms, statement and 

attachments in proof of the qualification requirements;  

5. We do not have records of poor performance such as abandoning the work, not properly 

completing the Contract, inordinate delays in completion or financial failures etc.  

6. We have submitted all the supporting documents and furnished the relevant details as per 

prescribed format.  

7. We are financially sound and have not applied or be under corporate debt restructuring.  

8. List of Similar Works satisfying Qualification Criterion as indicated hereinafter, does not include 

any work which has been carried out by us through a Subcontractor on a back-to-back basis.  

9. The Cost has been quoted by me/us for bid after taking into consideration all the terms and 

conditions stated in the Tender Document, our own estimates of costs and after a careful 

assessment of the site and all own the conditions that may affect the project cost and 

implementation of the project.  

10. I / We shall keep this offer valid as period specified in the NIT.  

11. I / We hereby submit our FINANCIAL BID and Offer Cost for undertaking the aforesaid Project 

in accordance with the Bidding Documents and the Agreement. 

12. In the event of my/ our being declared as the Selected bidder, I/we agree to enter into a 

Agreement in accordance with the format of Contract Agreement. We agree not to seek any 

changes in the aforesaid format of Contract Agreement and agree to abide by the same.  

 

Certificate: 

 

It is certified that the information given in the enclosed bid are correct. It is also certified that I/we 

shall be liable to be debarred, disqualified / cancellation of enlistment in case any information 

furnished by me/us found to be incorrect. 

 

 

Date: (Signature, Name, Designation 

of the Authorized signatory with Seal) 

Place: 
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[TO BE SUBMITTED ON ORIGINAL LETTER HEAD OF STATUTORY AUDITOR OF 
BIDDER] 

 
FORM-A:  FINANCIAL INFORMATION 

 

 

Years Gross Annual 

turnover  

Profit/Loss 

(After Tax) 

Net worth  

2020-2021 

 

   

2021-2022    

2022-2023    

2023-2024    

2024-2025    

 

Above Details are being furnished as per the figures in  balance sheet for the last five years in respect 

of M/s …………………………………….( Name & address  of firm of bidder), as submitted by the firm 

to the Income Tax Department. 

 

 

 

Date:  

 

Place:  

(Signature of Statutory Auditor with Seal) 

UDIN No. : 
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[TO BE SUBMITTED ON ORIGINAL LETTER HEAD OF ISSUING BANK] 
 

FORM- B: SOLVENCY CERTIFICATE 
Date:  

To 

WAPCOS Limited, 

76-C, Institutional Area, 

Sector-18, Gurugram, Haryana 

 

Name of Work: ……………………………………………………………… 

 

 

This is certify that to the best of our knowledge and information that M/s ………(name of bidder 

& address)………………………………………… ………………………………… 

………………………………………………………………………………………………………………

……………….………………………………………………………………………………………………

………………………………………………………………………………………………………………

……………………………. 

 

 

                                                                                                       (Signature for The Bank) 
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(TO BE SUBMITTED ON BIDDER ORIGINAL LETTER HEAD) 
 

FORM-C: CORRESPONDENCE DETAILS OF ISSUING AUTHORITY  
 

Solvency Certificate/ Completion Certificate / Performance Certificate 

 

Name of Work: …………………………………………………………… 

 

 

A. Earnest Money Deposit (EMD)  

 

Present address of the 

Issuing Branch 

Official Email Id Landline no Other Contact no. 

    

 

B. Solvency Certificate  

 

Present address of the 

Issuing Branch 

Official Email Id Landline no Other Contact no. 

    

 

C. Completion Certificate  

Present address of the 

Issuing Authority 

Official Email Id Landline no Other Contact no. 

    

 

This is to certify that above information is correct and is gathered from the Issuing Authorities by us 

for the verification of concerned documents. We understand that if the document is not verified by 

the issuing authority, then our bid is liable to be rejected. 

 

 

Date: (Signature, Name, Designation 

of the Authorized signatory with Seal) 

Place:  
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(TO BE SUBMITTED ON BIDDER ORIGINAL LETTER HEAD) 

 
 

FORM- D: BID CAPACITY 
 
Name of Work: ……………………………………………………………… 

 

 

Available bid capacity = A x 1.5 x N – B 

 

Where, 

A = Maximum value of engineering (Civil/ Electrical/ Mechanical as relevant to work being procured) 

works executed in any one year during the last five years (updated at the current price level), taking 

into account the completed as well as works in progress.  

 

N = Number of years prescribed for completion of the work in question.  

 

B = Value (updated at the current price level) of the existing commitments and ongoing works to be 

completed in the next 'N' years. 

 

 

Existing Commitments & on-going works details: 

 

Description 

of work 

Location Contract 

no. 

Name of 

address 

of 

Client 

Value of 

Contract 

(Rs. Cr.) 

Stipulated 

period of 

completion 

Value of 

remaining 

work (Rs. 

cr.) 

Anticipated 

date of 

completion 

        

        

        

        

 

NOTE: 

 

The bidder shall furnish statements showing the value of existing commitments and on-going works 

as well as stipulated period of completion remaining for each of the works separately. 

 

The value of executed works shall be brought to the current level by enhancing the actual value of 

work done at a simple rate of 7% per annum, calculated from the date of completion of last day of 

the month previous to the one in which applications are invited. 

 

 

Date: (Signature, Name, Designation 

of the Authorized signatory with Seal) 

Place:  

30



 
TENDER NO: WAP/CMU-III/2025-26/NSIC/Delhi/21 

 

   

 

 

(TO BE SUBMITTED ON BIDDER ORIGINAL LETTER HEAD) 

 
FORM- E: STRUCTURE & ORGANISATION 

 
Name of Work: ………………………………………………………………… 

 

S.No. Particulars Details  

1. Name & Registered Address of the  

bidder 

 

2. Address and Email on which 

correspondence will be made during 

Tendering & after Award of Work 

Name of Person: …who will sign tender 

Mobile No. : 

Email: 

Address: 

 

 

3. Telephone no./Mobile no./Fax no.  

4. Legal status of the bidder (attach copies 

of original document defining the legal 

status) 

(a) A Proprietary Firm 

(b) A Partnership Firm 

(c) A Limited Company or Corporation 

(d)A Company registered under 

company’s Act 1956/2013 

 

5. Particulars of Registration with various 

Government Bodies (Attach attested 

photocopy) 

Organization/Place of Registration 

1. 

2. 

3. 

 

 

 

Registration No. 

1. 

2. 

3. 

6. Names and Titles of Directors with 

designation as per Legal Status of 

Company  

 

7. Designation of Senior Level Officers 

authorized to act for this work 

 

8. Any other information considered 

necessary but not included above. 

 

 

 

 

 

Date: (Signature, Name, Designation 

of the Authorized signatory with Seal) 

Place:  
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(TO BE SUBMITTED ON BIDDER ORIGINAL LETTER HEAD) 
 

FORM- F: - UNDERTAKING FOR MANPOWER DEPLOYMENT  
 

Name of Work : ………………………………………………………………. 

 

This is to certify that We, M/s ………………………………………………… ………………………., in 

submission of this offer confirm that:-  

 

I. Our tender is offered taking due consideration of all factors including site requirements 

information and conditions stated in the detailed Instructions to bidders to execute the work 

up to the standards as laid out in Employer’s Requirements and other sections of Tender 

Document.  

 

II. We agree to employ the number of technical staff during the execution of this work as defined 

in the tender document. We shall deploy additional manpower as deemed fit and required to 

complete the project within stipulated completion period, without any additional cost to the 

Employer.  

 

III. WAPCOS shall have full power and without giving any reason to us, immediately to get 

removed any representative, staff and workmen or employees on account of misconduct 

negligence or incompetence or whose continued employment may in his opinion be 

undesirable. We shall not claim any compensation on this account.  

 

IV. In case we fail to deploy the technical staff as mentioned in the tender document, we shall 

be liable to pay recovery for each month of default as  mentioned in Tender Documents . The 

details of Deployment of Technical Staff will be submitted with each Bill duly certified by The 

Project Manager, WAPCOS. We shall not raise any objection if deduction is made for the 

same from Running Bills. 

 

 

 

Date: (Signature, Name, Designation 

of the Authorized signatory with Seal) 

Place:  
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(TO BE SUBMITTED ON BIDDER ORIGINAL LETTER HEAD) 

 
 

FORM-G: NO-CONVICTION CERTIFICATE 
 
 
Name of Work: ………………………………………………………………. 

 

This   is to   certify that _______________________ (Name of the organization), having registered 

office at ______________________________ (Address of the registered office) has never been 

convicted by any Central / State Government Department or Court of law anywhere in the country. 

 

This   is also to   certify that we are not involved in any form of Corrupt and Fraudulent Practices in 

past and will never be involved in future. 

 

 

 

 

Date: (Signature, Name, Designation 

of the Authorized signatory with Seal) 

Place:  
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 (TO BE SUBMITTED ON BIDDER ORIGINAL LETTER HEAD) 
 

FORM-H: NO DEVIATION CERTIFICATE 
 
 
Name of Work: …………………………………………………………………………….  

 

This is to confirm that as per Tender conditions we have visited site before submission of our Offer 

and noted the job content and site condition etc. We also confirm that we have not changed/modified 

the above tender document and in case of observance of the same at any stage it shall be treated 

as null and void. 

 

We hereby also confirm that we have not taken any deviation from Tender Clause together with other 

reference as enumerated in the above referred Notice Inviting Tender and we hereby convey our 

unconditional acceptance to all terms & conditions as stipulated in the Tender Document. 

 

In the event of observance of any deviation in any part of our offer at a later date whether implicit or 

explicit, the deviations shall stand null and void. 

 

 

 

 

 

Date: (Signature, Name, Designation 

of the Authorized signatory with Seal) 

Place:  
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(TO BE SUBMITTED ON BIDDER ORIGINAL LETTER HEAD) 
 
 

FORM-I:  UNDERTAKING REGARDING BLACKLISTING / NON DEBARMENT  
 
 
Name of Work: …………………………………………………………………. 

 

This is to certify that we have taken the cognizance of Blacklisting Policy of WAPCOS Ltd. Further, 

we hereby Confirm and declare that we, M/s____________________________ _________, is not 

blacklisted/ De-registered/debarred by any Government Department/Public Sector Undertaking 

/Private Sector/ or any other agency for which we have Executed / Undertaken the works/ Services 

during the last 5 Years. 

 

 

 

Date: (Signature, Name, Designation 

of the Authorized signatory with Seal) 

Place: 
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(TO BE SUBMITTED ON BIDDER ORIGINAL LETTER HEAD) 
 
 

FORM-J: UNDERTAKING FOR RULE 144 (XI) IN THE GENERAL FINANCIAL 
RULES-2017 

Name of Work: …………………………………………………………………. 

 

I / we ……………………………………………………………………………(Name of the Firm) well 

aware about the Restrictions  under RULE 144 (XI) In General Financial Rules (GFR), 2017 on 

procurement from country which shares a land border with India.. I/ we hereby certify that we are 

eligible to participate in the tender as per Rule 144 (xi) In The General Financial Rules (GFR), 2017 

  

 

 

 

Date: (Signature, Name, Designation 

of the Authorized signatory with Seal) 

Place: 
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[TO BE SUBMITTED ON ORIGINAL LETTER HEAD OF STATUTORY AUDITOR OF 
BIDDER] 

 
FORM-K: UNDERTAKING REGARDING PERCENTAGE OF LOCAL CONTENT  

 
Name of Work: …………………………………………………………………. 

 

We, ……………………………………… , a Chartered Accountant firm having our registered office 

address……………………………………………………………… hereby state that, we are Statutory 

Auditor of the Company M/s…………………………………… (CIN : ……………………………..).  

 

The bidder is bidding for the “..………………………………………………………. (Name of work) 

 

We have understood the provisions of Public Procurement (Preference to make in India) Local 

content Policy against WAPCOS Tender NIT No. …………………………………… Date -

……………….. 

 

We on the basis of the bidder’s representation received, hereby confirm that, offer is achieving the 

minimum local content target as per of above Policy shall be 50%. 

 

 

Date:  

 

Place:  

(Signature of Statutory Auditor with Seal) 

             UDIN No. : 
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 [TO BE SUBMITTED BY BIDDER ON THEIR ORIGINAL LETTER HEAD] 
 

FORM-L: UNDERSTANDING THE PROJECT SITE   
 
Name of Work: …………………………………………………………………. 

 

I/we hereby certify that I/we have examined & inspected the site & its surrounding satisfactorily, 

where the project is to be executed. I/ We are well aware about the following 

 Location of the land demarcated for the execution of work and approach/ accessibility to the 

site. 

 Availability of all construction material required for the execution of work. 

 Location of the proposed buildings and its allied works on demarcated land. 

 Sources from where electric connection is to be taken by contractor at the time of 

mobilization or other arrangements for electricity is to be made. 

 Sources from where suitable water for construction is to be arranged.  

 Site clearance and location of matured trees. 

 Awareness about the surrounding local conditions, villagers etc.  

 Topography, contouring and any other relevant feature like Pond, nallah etc. of the land 

where the project is to be executed. 

 Nature of the ground & sub-soil of the site and accessibility to the site. 

 Location of local electrical supply line and other relevant services 

 Hindrances / dispute, if any, which may arise during the execution of work 

 

I / We hereby submit our BID considering above all facts gathered during site visit and each & 

every aspect have been considered in the Quoted percentage Rates / price. 

 

 

 

 

 

 

Date: (Signature, Name, Designation 

of the Authorized signatory with Seal) 

Place: 
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SECTION – IV 
 

GENERAL CONDITIONS TO CONTRACT 
 

1.0 GENERAL RULES AND DIRECTIONS 

General Rules 

& Directions 

1.  The work proposed for execution by contract will be notified in a form of 

invitation to tender by publication in website. 

This form will state the work to be carried out, as well as the date for 

submitting and opening tenders and the time allowed for carrying out the 

work, also the amount of earnest money to be deposited with the tender, 

and the amount of the security deposit and Performance Security to be 

deposited by the successful tenderer and the percentage, if any, to be 

deducted from bills.  

 2.  In the event of the tender being submitted by a Partnership firm, it must 

be signed separately by each partner thereof or in the event of the 

absence of any partner, it must be signed on his behalf by a person 

holding a Power of Attorney authorizing him to do so, such power of 

attorney to be produced with the tender, and it must disclose that the firm 

is duly registered under the Indian Partnership Act, 1952. 

 3.  Receipts for payment made on account of work, when executed by a 

firm, must also be signed by all the partners, except where contractors 

are described in their tender as a firm, in which case the receipts must 

be signed in the name of the firm by one of the partners, or by some other 

person having due authority to give effectual receipts for the firm 

Applicable for 

Items Rate 

tender only 

4.  The rate(s) must be quoted in decimal coinage. Total Amount must be 

quoted in full rupees by ignoring fifty paisa and considering more than 

fifty paisa as rupee one. 

In case the lowest tendered amount (worked out on the basis of quoted 

rate of Individual items) of two or more contractors is same, then such 

lowest contractors may be asked to submit sealed revised online offer 

(through limited tender process) quoting rate/ cost of work  of each item 

of the schedule of quantity for all sub sections/sub heads as the case 

may be, but the revised quoted rate of each item of schedule of quantity 

for all sub sections/sub  heads  should not be higher than  their  

respective  original  rate quoted already at the time of submission of 

tender. The lowest tender shall be decided on the basis of revised offer. 

 

If the revised tendered amount (worked out on the basis of quoted rate 

of individual items) of two or more contractors received in revised offer 

is again found to be equal, then the lowest tender, among such 

contractors, shall be decided by draw of lots in presence of WAPCOS 

and the lowest contractors those have quoted equal amount of their 

tenders. 

 

In case of any such lowest contractor in his revised offer quotes rate of 

any item more  than  their  respective  original  rate  quoted  already  at  

the  time  of submission of tender, then such revised offer shall be treated 

invalid. Such case of revised offer of the lowest contractor or case of 

refusal to submit revised offer by the lowest contractor shall be treated 
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as withdrawal of his tender before acceptance and 50% of his earnest 

money shall be forfeited. 

 

In case all the lowest contractors those have same tendered amount (as 

a result of their quoted rate of individual items), refuse to submit revised 

offers, then tenders are to be recalled after forfeiting 50% of EMD of each 

lowest contractors. 

Contractor, whose earnest money is forfeited because of non-

submission of revised offer, or quoting higher revised rate(s) of any 

item(s) than their respective original rate quoted already at the time of 

submission of his bid shall not be allowed to participate in the retendering 

process of the work 

Applicable for 

Percentage 

Rate/ EPC 

tender only 

4A In case of Percentage Rate /EPC Tenders, contractor shall fill up 

the usual printed`form, stating at what percentage below/above (in 

figures as well as in words) the total estimated cost given in Schedule 

of Quantities , he will be willing to execute the work. The tender 

submitted shall be treated as invalid if :- 

1. The contractor does not quote percentage above/below on the 

total amount of tender or any section/sub head of the tender. 

2. The percentage above/below is not quoted in figures & words 

both on the total amount of tender or any section/sub head of the 

tender. 

3. The percentage quoted above/below is different in figures & 

words on the total amount of tender or any section/sub head of the 

tender. 

 

Tenders, which propose any alteration in the work specified in the said 

form of invitation to tender, or in the time allowed for carrying out the 

work, or which contain any other conditions of any sort including 

conditional rebates, will be summarily rejected.  

 4B In case the lowest tendered amount (estimated cost + amount 

worked on the basis of percentage above/below) of two or more 

contractors is same, such lowest contractors will be asked to submit 

sealed revised offer in the form of letter  mentioning  percentage  

above/  below  on  estimated  cost  of  tender including all sub 

sections/sub heads as the case may be, but the revised percentage 

quoted above/below on tendered amount or on each sub section/ sub 

head  should  not  be  higher  than  the  percentage  quoted  at  the  

time  of submission of tender. The lowest tender shall be decided on 

the basis of revised offers. 

In case any of such contractor refuses to submit revised offer, then it 

shall be treated  as  withdrawal  of  his  tender  before  acceptance  and  

50%  of  earnest money shall be forfeited. 

 

If the revised tendered amount of two more contractors received in 

revised offer is again found to be equal , the lowest tender, among 

such contractors, shall be decided by draw of lots in the presence 

WAPCOS &  the  lowest contractors those have quoted equal amount 

of their tenders. 
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In case all the lowest contractors those have quoted same tendered 

amount, refuse to submit revised offers, then tenders are to be 

recalled after forfeiting 50% of EMD of each contractor, whose earnest 

money is forfeited because of non-submission of revised offer, shall not 

be allowed to participate in the re-tendering process of the work. 

 5.  The designated committee will open tenders in the presence of any 

intending contractors who may be present at the time, and will enter the 

amounts of the several tenders in a comparative statement in a suitable 

form. In the event of a tender being accepted, a receipt for the earnest 

money shall thereupon be given to the contractor who shall thereupon 

for the purpose of identification sign copies of the specifications and other 

documents. In the event of a tender being rejected, the earnest money 

shall thereupon be returned to the contractor remitting the same, without 

any interest. 

 6.  The officer Inviting Tenders shall have the right of rejecting all or any of 

the tenders and will not be bound to accept the lowest or any other tender 

 7.  The receipt of an accountant or clerk for any money paid by the 

contractor will not be considered as any acknowledgment or payment to 

the officer inviting tender and the contractor shall be responsible for 

seeing that he procures a receipt signed by the officer inviting tender or 

a duly authorized Cashier. 

Applicable for 

Items Rate 

tender only 

8.  In the case of Item Rate Tenders, only rates quoted shall be 

considered. Any tender containing percentage below/above the rates 

quoted is liable to be rejected. Rates quoted by the contractor in 

item rate tender in figures and words shall be accurately filled in so 

that there is no discrepancy in the rates written in figures and words. 

However, if a discrepancy is found, the rates which correspond with 

the amount worked out by the contractor shall unless otherwise proved 

be taken as correct. If the amount of an item is not worked out by the 

contractor or it does not correspond with the rates written either in figures 

or in words, then the rates quoted by the contractor in words shall be 

taken as correct. Where the rates quoted by the contractor in figures and 

in words tally, but the amount is not worked out correctly, the rates 

quoted by the contractor will unless otherwise proved be taken as correct 

and not the amount. In event no rate has been quoted for any item(s), 

leaving space both in figure(s), word(s), and amount blank, it will be 

presumed that the contractor has included the cost of this/these item(s) 

in other items and rate for such item(s) will be considered as zero and 

work will be required to be executed accordingly. 

 

However, if a tenderer quotes nil rates against each item in item rate 

tender, the tender shall be treated as invalid and will not be considered 

as lowest tenderer and earnest money deposited shall be forfeited. 

Applicable for 

Percentage 

Rate /EPC 

tender only 

9.  In case of Percentage Rate / EPC Tenders only percentage quoted 

shall be considered. Any tender containing item rates is liable to be 

rejected. Percentage quoted by the contractor in percentage rate 

tender shall be accurately filled in figures and words, so that there is 

no discrepancy 
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Applicable for 

Percentage 

Rate EPC 

tender only 

10.  In Percentage Rate /EPC Tender, the tenderer shall quote 

percentage below/above (in figures as well as in words) at which he 

will be willing to execute the work. He shall also work out the total 

amount of his offer and the same should be written in figures as well 

as in words in such a way that no interpolation is possible. In case of 

figures, the word ‘Rs.’ should be written before the figure of rupees and 

word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15P and in case of words, 

the word ‘Rupees’ should precede and the word ‘Paisa’ should be 

written at the end. 

 11.  i. The Contractor, whose tender is accepted, will be required to furnish 

Performance Security of 5% of the Tendered Value. This Security 

shall be in the form of cash (in case Security amount is less than Rs. 

10,000/-) or Deposit at call receipt of any scheduled bank/Banker’s 

cheque of any scheduled bank/Demand Draft of any scheduled 

bank/Pay order of any scheduled bank (in case Security amount is 

less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit 

Receipts or Guarantee Bonds of any Scheduled Bank or the State 

Bank of India in the prescribed form. 

ii. The contractor whose tender is accepted will also be required to 

furnish by way of Security Deposit for the fulfillment of his 

contract, an amount equal to 5% of the value of each Running 

& Final bill. The Security deposit will be collected by deductions 

from the running bills as well as final bill of the contractor at the rates 

mentioned above. The Security amount will also be accepted in cash 

or in the shape of Government Securities. Fixed Deposit Receipt of 

a Scheduled Bank or State Bank of India will also be accepted for 

this purpose provided confirmatory advice is enclosed 

 12.  On acceptance of the tender, the name of the accredited 

representative(s) of the contractor who would be responsible for taking 

instructions from the Engineer-in-Charge shall be communicated in 

writing to the Engineer-in-Charge. 

 13.  GST or any other tax applicable in respect of inputs procured by the 

contractor for this contract shall be payable by the Contractor and 

Government will not entertain any claim whatsoever in respect of the 

same. 

 14.  The contractor shall give a list of WAPCOS employees related to him. 

 15.  The tender for composite work includes, in addition to building work, all 

other works such as sanitary and water supply installations drainage 

installation, electrical work, horticulture work, roads and paths etc.  
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2.0 CONDITIONS OF CONTRACT 

Definitions 1.  The “Contract” means the documents forming the tender and 

acceptance thereof and the formal Agreement executed between the 

WAPCOS and the Contractor, together with the documents referred to 

therein including these conditions, the specifications, designs, drawings 

and instructions issued from time to time by the Engineer-In-Charge and 

all these documents taken together, shall be deemed to form one 

contract and shall be complementary to one another.  

 2.  In the contract, the following expressions shall, unless the context 

otherwise requires, have the meanings, hereby respectively assigned to 

them:- 

i. “Employer” shall mean WAPCOS Limited/ WAPCOS, A 

Government of India undertaking- Ministry of Jal Shakti, for 

execution of the Work / Project as mentioned in NIT, having their 

Registered office at 5th floor, Kailash building, 26-Kasturba Gandhi 

Marg, New Delhi-110001, India & include Engineer-in-charge, 

Project Manager, their successors & permitted assigns as well as 

their authorized officer / representatives. WAPCOS Limited is a 

company registered under the Indian Company Act 1956, with its 

registered office at New Delhi or its Administrative officers or its 

Engineer or other employees authorized to deal with any matter 

with which these persons are concerned and authorized on its 

behalf.  

ii. “Owner” National Small Industries Corporation Ltd. (NSIC), who 

has appointed WAPCOS Ltd. as Executing Agency for the work 

mentioned in NIT.  

iii. “Bidder/Tenderer/Contractor/Supplier” shall mean the 

individual, firm or company, whether incorporated or not, 

undertaking the works and shall include the legal personal 

representative of such individual or the persons composing such 

firm or company, or the successors of such firm or company and the 

permitted assignees of such individual, firm or company who are 

participating in Bidding process and will Execute the project after 

award of the Works as Contractor/Supplier. They should be an 

Indian Registered Company under Companies Act 1956/ 2013, 

Proprietorship Firm/ Partnership Firm.  

 

iv. “Work or Project” means as mentioned in NIT. 

 

v. “Site and location” means the land/or other places on, into or 

through which work is to be executed under the contract or any 

adjacent land, path or street through which work is to be executed 

under the contract or any adjacent land, path or street which may 

be allotted or used for the purpose of carrying out the contract as 

mentioned in NIT. 

vi. “Engineer-in-Charge” means the Officer appointed by WAPCOS 

who shall direct, supervise and sign the Contract Agreement on 
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behalf of WAPCOS, for the purpose of Contract or his duly 

authorized representative. 

vii. “Project Manager, WAPCOS” shall mean the officer appointed 

by WAPCOS to supervise the works at site on behalf of WAPCOS 

and Authorized by the Engineer-in charge. 

viii. Excepted Risk are risks due to riots (other than those on account 

of contractor’s employees), war (whether declared or not) 

invasion, act of foreign enemies, hostilities, civil war, rebellion 

revolution, insurrection, military or usurped power, any acts of 

Government, damages from aircraft, acts of God, such as 

earthquake, lightening and unprecedented floods, and other 

causes over which the contractor has no control and accepted as 

such by the Engineer-in-charge or causes solely due to use or 

occupation by Government of the part of the works in respect of 

which a certificate of completion has been issued or a cause solely 

due to Government’s faulty design of works. 

ix. “Market Rate” shall be the rate as checked & verified by the 

Project Manager, WAPCOS and agreed by the Engineer-in-

Charge on the basis of the cost of materials and labour at the site 

where the work is to be executed plus the percentage mentioned 

in Special Conditions of Contract to cover, all overheads and 

profits. 

x. “Schedule(s)” referred to in these conditions shall mean the 

relevant schedule(s), standard Schedule of Rates of the 

government mentioned in Special Conditions of Contract. 

xi. “Consultant” means any consultant nominated by the WAPCOS 

xii. “Tendered Amount” means the value as quoted by the bidder 

during bidding process excluding GST.  

xiii. “Tendered Value” means the value of work as stipulated in the 

letter of award excluding GST. 

xiv. “Contract Price” means the value of work executed under the 

Contract including tendered value, cost of extra items, cost of 

substituted items, cost of deviated items, works executed under 

the Contract including GST. 

xv. “Date of Commencement of Work” The date of commencement 

of work shall be the date of start as specified in Letter of Award or 

the first date of handing over of the site, whichever is later, in 

accordance with the phasing if any, as indicated in the tender 

document. 

xvi. GST means Goods & Service tax- Central, State and Inter State 

Scope and 

Performance 

3.  Where the context so requires, words imparting the singular only also 

include the plural and vice versa. Any reference to masculine gender 

shall whenever required include feminine gender and vice versa. 

 4.  Headings and Marginal notes to these General Conditions of Contract 

shall not be deemed to form part thereof or be taken into consideration 

in the interpretation or construction thereof or of the contract. 

 5.  The contractor shall be furnished, free of cost one certified copy of the 

contract documents except standard specifications, and such other 

printed and published documents, together with all drawings as may be 
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forming part of the tender papers. None of these documents shall be 

used for any purpose other than that of this contract. 

Works to be 

carried out 

6.  The work to be carried out under the Contract shall, except as otherwise 

provided in these conditions, include all labour, materials, tools, plants, 

equipment and transport which may be required in preparation of and 

for and in the full and entire execution and completion of the works. The 

descriptions given in the Schedule of Quantities/ Building Components 

shall, unless otherwise stated, be held to include wastage on materials, 

carriage and cartage, carrying and return of empties, hoisting, setting, 

fitting and fixing in position and all other labours necessary in and for 

the full and entire execution and completion of the work as aforesaid in 

accordance with good practice and recognized principles. 

Sufficiency 

of Tender 

7.  The Contractor shall be deemed to have satisfied himself before 

tendering as to the correctness and sufficiency of his tender for the works 

and of the cost quoted in the Schedule of Quantities/ Building 

Components, which rates and prices shall, except as otherwise provided, 

cover all his obligations under the Contract and all matters and things 

necessary for the proper completion and maintenance of the works. 

Discrepancies 

and Adjustment 

of Errors 

8.  The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in 

preference to small scale drawing and figured dimensions in preference 

to scale and special conditions in preference to General Conditions. 

 8.1 In the case of discrepancy between the schedule of Quantities/Building 

Components, the Specifications and/ or the Drawings, the following order 

of preference shall be observed:- 

i. Description of Schedule of Quantities/ Building Components. 

ii. Particular Specification and Special Condition, if any. 

iii. Drawings. 

iv. Standard Specifications. 

v. Indian Standard Specifications of B.I.S. 

 8.2 If there are varying or conflicting provisions made in any one document 

forming part of the contract, the Engineer-in-charge shall be the deciding 

authority with regard to the intention of the document and his decision 

shall be final and binding on the contractor. 

 8.3 Any error in description, quantity or rate in Schedule of Quantities or any 

omission therefrom shall not vitiate the Contract or release the 

Contractor from the execution of the whole or any part of the works 

comprised therein according to drawings and specifications or from any 

of his obligations under the contract. 

Signing of 

Contract 

9.  The letter of Award will be issued to the successful bidder by WAPCOS 

which will be duly signed & stamped by the successful bidder as token 

of unequivocal acceptance and confirmation.  Subsequently, successful 

bidder will submit the Performance Security of required value within time 

specified in Tender document. Thereafter, on a date and time mutually 

agreed upon, the successful bidder or his authorized representative shall 

attend the office for signing of the Contract Agreement.  

 

The contract Agreement consisting of complete Tender Document along 

with all the documents Corrigendum/Amendments if any, Clarifications / 
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Correspondences and any other documents as forming part of the 

contract. No payment for the work done will be made unless contract is 

signed by the contractor. 

 

Failure on the part of the successful bidder to comply with the above 

requirements will constitute sufficient grounds for the annulment of the 

Award and forfeiture of the Bid Security. 

 

3.0 CLAUSES OF CONTRACT 

 

CLAUSE 1: PERFORMANCE SECURITY (OR PERFORMANCE BANK GUARANTEE) 

i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five 

percent) of the tendered amount in addition to other deposits mentioned elsewhere in 

the contract for his proper performance of the contract agreement, (not withstanding 

and/or without prejudice to any other provisions in the contract) within period specified in 

Special Conditions of Contract from the date of issue of letter of acceptance. This period 

can be further extended by the Engineer-in-Charge up to a maximum period as specified 

in Special Conditions of Contract on written request of the contractor stating the reason 

for delays in procuring the Performance Guarantee, to the satisfaction of the Engineer-in-

Charge. This Guarantee shall be in the form of Insurance Surety Bonds, Account Payee 

Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the Commercial 

Banks. In case a Insurance Surety Bonds / Account Payee Demand Draft / Fixed Deposit 

Receipt / Bank Guarantee of any Bank is furnished by the contractor as part of the 

performance guarantee and the Bank is unable to make payment against the said fixed 

deposit receipt, the loss caused thereby shall fall on the contractor and the contractor 

shall forthwith on demand furnish additional security to make good the deficit. 

 

ii. The Performance Guarantee shall be initially valid up to the stipulated date of 

completion plus 1 year claim period beyond the date of completion of all contractual 

obligations of the contractor, including Defect Liability Period (DLP). In case the time for 

completion of work gets enlarged, the contractor shall get the validity of Performance 

Security extended to cover such enlarged time. The performance Security shall be 

refunded to the contractor without interest, after he duly performs and completes all 

obligations under the contract not later than 365 days of completion of the Defect Liability 

Period. 

 

iii. The Engineer-in-Charge shall  make a claim under the performance guarantee except for 

amounts to which the WAPCOS is entitled under the contract (not withstanding and/or 

without prejudice to any other provisions in the contract agreement) in the event of: 

 
a) Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer-in-Charge may claim the full 

amount of the Performance Guarantee. 

b) Failure by the contractor to pay WAPCOS any amount due, either as agreed by the 

contractor or determined under any of the Clauses/Conditions of the agreement, 

within 30 days of the service of notice to this effect by Engineer in-Charge. 
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i. In the event of the contract being determined or rescinded under provision of any of the 

Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full 

and shall be absolutely at the disposal of the WAPCOS. 

 
ii. The performance Guarantee shall be refunded to the contractor after recording 

successful Completion of Defect Liability Period.  

 

CLAUSE 1A: SECURITY DEPOSIT / RETENTION MONEY  

The bidder whose tender(s) may be accepted shall permit WAPCOS at the time of making any 

payment to Contractor for work done under the contract to deduct a sum at the rate of 5% from each 

running and final bill excluding GST.  

The Security Deposit as deducted above shall be released within 60 days of successful completion 

of Warranty/Defect Liability as Certified by the Engineer-in-Charge or till the final bill has been 

prepared and passed whichever is later.  

 

 

CLAUSE 2: COMPENSATION FOR DELAY i.e. LIQUIDATED DAMAGE 

If the contractor fails to maintain the required progress or to complete the work and clear the site on 

or before the contract or extended date of completion, he shall, without prejudice to any other right 

or remedy available under purview of the Contract on account of such breach, pay compensation for 

delay i.e. Liquidated Damage, a sum not less than 0.5% (Zero point five percent) of the Tendered 

Value as aforesaid for each week and limited to 10% of the Contract Price. If, still work is not 

completed by the Contractor after deduction of full Liquidated Damage i.e. 10% of the Contract Price, 

then Performance Security shall be invoked and deducted security money shall be forfeited and 

project will be terminated. After that the balance work will be executed by Employer on risk and cost 

(amount recovered from invocation of Performance Security and Security deposit) of contractor. 

 

In case Liquidated Damage imposed by Owner to the project at any point of time, then full amount 

of Liquidated Damage (10% of the Contract Price) will be recovered from the up-coming interim bills/ 

final bill. If the amount of up-coming interim bills/ final bill is less than the amount of Liquidated 

Damage, then balance amount of Liquidated Damage will be recovered from the Performance 

Security, Security Deposit and any other financial deposit of Contractor with Employer. 

 

CLAUSE 3: WHEN CONTRACT CAN BE DETERMINED 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice 

to his any other rights or remedy against the contractor in respect of any delay, inferior workmanship, 

any claims for damages and/or any other provisions of this contract or otherwise, and whether the 

date of completion has or has not elapsed, by notice in writing absolutely determine the contract in 

any of the following cases: 

i. If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an inefficient 

or otherwise improper or unworkman like manner shall omit to comply with the requirement 

of such notice for a period of seven days thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-

Charge (which shall be final and binding) he will be unable to secure completion of the work 

by the date for completion and continues to do so after a notice in writing of seven days from 

the Engineer-in-Charge.  
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iii. If the contractor fails to complete the work or section of work with individual date of completion 

on or before the stipulated or justified extended date, on or before such date of completion; 

and the Engineer-in-charge without any prejudice to any other right or remedy under any 

other provision in the contract has given further reasonable time in a notice given in writing 

in that behalf as either mutually agreed or in absence of such mutual agreement by his own 

assessment making such time essence of contract and in the opinion of Engineer-in-Charge 

the contractor will be unable to complete the same or does not complete the same within the 

period specified. 

iv. If the contractor persistently neglects to carry out his obligations under the contract and/ or 

commits default in complying with any of the terms and conditions of the contract and does 

not remedy it or take effective steps to remedy it within 7 days after a notice in writing is given 

to him in that behalf by the Engineer-in-Charge.  

v. If the contractor shall offer or give or agree to give to any person in WAPCOS service or to 

any other person on his behalf any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne to do any act in relation to 

the obtaining or execution of this or any other contract for WAPCOS.  

vi. If the contractor shall enter into a contract with WAPCOS in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment thereof have been previously 

disclosed in writing to the Engineer-in-Charge. 

vii. If the contractor had secured the contract with WAPCOS as a result of wrong tendering or 

other non-bonafide methods of competitive tendering or commits breach of Integrity 

Agreement. 

viii. If the contractor being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of his estate made 

against him or shall take any proceedings for liquidation or composition (other than a 

voluntary liquidation for the purpose of amalgamation or reconstruction) under any Insolvency 

Act for the time being in force or make any conveyance or assignment of his effects or 

composition or arrangement for the benefit of his creditors or purport so to do, or if any 

application be made under any Insolvency Act for the time being in force for the sequestration 

of his estate or if a trust deed be executed by him for benefit of his creditors. 

ix. If the contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be wound up or if a receiver or a manager on behalf of a creditor shall 

be appointed or if circumstances shall arise which entitle the court or the creditor to appoint 

a receiver or a manager or which entitle the court to make a winding up order. 

x. If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 

xi. If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the 

contractor as per terms of contract), transfers, sublets (engagement of labour on a piece-

work basis or of labour with materials not to be incorporated in the work, shall not be deemed 

to be subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise 

parts with the entire works or any portion thereof without the prior written approval of the 

Engineer -in-Charge. When the contractor has made himself liable for action under any of 

the cases aforesaid, the Engineer-in-Charge on behalf of the WAPCOS shall have powers: 

(a) To determine the contract as aforesaid so far as performance of work by the Contractor     

is concerned (of which determination notice in writing to the contractor under the hand 

of the Engineer-in-Charge shall be conclusive evidence). Upon such determination, 

Security Deposit already recovered, Security deposit payable and Performance Security 
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under the contract shall be liable to be forfeited and shall be absolutely at the disposal 

of the Employer. 

(b) After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof, as shall be un-executed out of his hands and 

to give it to another contractor to complete the work. The contractor, whose contract is 

determined as above, shall not be allowed to participate in the tendering process for the 

balance work including any new items needed to complete the work. In the event of 

above courses being adopted by the Engineer-in-Charge, the contractor shall have no 

claim to compensation for any loss sustained by him by reasons of his having purchased 

or procured any materials or entered into any engagements or made any advances on 

account or with a view to the execution of the work or the performance of the contract. 

And in case action is taken under any of the provision aforesaid, the contractor shall not 

be entitled to recover or be paid any sum for any work thereof or actually performed 

under this contract unless and until the Engineer-in-Charge has certified in writing the 

performance of such work and the value payable in respect thereof and he shall only be 

entitled to be paid the value so certified. 

Note:  

Actions under Clause 2 and 3 are independent.  

The compensation under Clause 2 is for loss caused due to delay in performance, whereas, the 

compensation under Clause 3 is for consequential losses due to non-performance of the Contract. 

Hence, the Employer is entitled to compensation under Clause 3 and Clause 2 independently. 

Hence, the Employer is empowered to take action under Clause 2 for levy of compensation 

depending on liability of Contractor under Clause 2 based on the delay at the stage of Clause 3 

action, before determination. 

 

CLAUSE 3A  

In case, the work cannot be started due to reasons not within the control of the contractor within 

1/6th of the stipulated time for completion of work or one month whichever is higher, either party may 

close the contract. In case contractor wants to close the contract, he shall give notice to the 

WAPCOS stating the failure on the part of WAPCOS. In such eventuality, the Performance Security 

of the contractor shall be refunded within following time limits : 

 

a)  Tendered value of work is up to Rs. 1.0 Crore 15 days 

b)  If the Tendered value of work is more than Rs.1.0 crore and up to Rs. 10 Crore 21 days 

c)  If the Tendered value of work exceeds Rs. 10 Crore : 30 days 

 

Neither party shall claim any compensation for such eventuality. This clause is not applicable for any 

breach of the contract by either party 

 

CLAUSE 4: CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT TAKEN 

UNDER CLAUSE 3 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 thereof, 

shall have become exercisable and the same are not exercised, the non-exercise thereof shall not 

constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be 

exercisable in the event of any future case of default by the contractor and the liability of the 

contractor for compensation shall remain unaffected. In the event of the Engineer-in-Charge putting 

in force all or any of the powers vested in him under the preceding clause he may, if he so desires 

after giving a notice in writing to the contractor, take possession of (or at the sole discretion of the 

Engineer-in-Charge which shall be final and binding on the contractor) use as on hire (the amount 
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of the hire money being also in the final determination of the Engineer-in-Charge) all or any tools, 

plant, materials and stores, in or upon the works, or the site thereof belonging to the contractor, or 

procured by the contractor and intended to be used for the execution of the work/or any part thereof, 

paying or allowing for the same in account at the contract rates, or, in the case of these not being 

applicable, at current market rates to be certified by the Engineer-in-Charge, whose certificate 

thereof shall be final, and binding on the contractor, clerk of the works, foreman or other authorized 

agent to remove such tools, plant, materials, or stores from the premises (within a time to be specified 

in such notice) in the event of the contractor failing to comply with any such requisition, the Engineer-

in-Charge may remove them at the contractor’s expense or sell them by auction or private sale on 

account of the contractor and his risk in all respects and the certificate of the Engineer-in-Charge as 

to the expenses of any such removal and the amount of the proceeds and expenses of any such 

sale shall be final and conclusive against the contractor. 

 

CLAUSE 5: TIME AND EXTENSION FOR DELAY   

The time allowed for execution of the Works as specified in Contract or the extended time in 

accordance with these conditions shall be the essence of the Contract. The execution of the works 

shall commence from such time period as mentioned in Contract or from the date of handing over of 

the site whichever is later. If the Contractor commits default in commencing the execution of the work 

as aforesaid, WAPCOS shall without prejudice to any other right or remedy available in law, be at 

liberty to forfeit the performance Security absolutely. 

 

5.1  As soon as possible but within 7 (seven) days from the date of commencement of work, the 

Contractor shall submit a Time and Progress Chart for each milestone and get it approved 

by the Engineer-in-Charge. The Chart shall be prepared in direct relation to the time stated 

in the Contract documents for completion of items of the works. It shall indicate the forecast 

of the dates of commencement and completion of various trades of sections of the work and 

may be amended as necessary by agreement between the Employer and the Contractor 

within the limitations of time imposed in the Contract documents, and further to ensure good 

progress during the execution of the work, the Contractor shall in all cases in which the time 

allowed for any work, exceeds 15 days (save for special jobs for which a separate programme 

has been agreed upon) complete the work as per scheduled date of completion. 

 

In case of non submission of construction programme by the contractor, the program 

approved by the Engineer-in-Charge shall be deemed to be final.  

 

The approval by the Engineer-in-Charge of such programme shall not relieve the contractor 

of any of the obligations under the contract. 

 

The contractor shall submit the Time and Progress Chart and Progress Report using the 

mutually agreed software or in other format decided by Engineer-in-Charge for the work done 

during previous month to the Engineer-in-charge on or before 5th day of each month failing 

which a recovery of Rs. 2500/- per day basis in case of delay in submission of Time and 

Progress Chart and Rs. 1000/- per day in case of delay in submission of the monthly progress 

report. 

 

5.2 If the work(s) be delayed by:- 

(i) force majeure, or 

(ii) abnormally bad weather, or 

(iii) serious loss or damage by fire, or 
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(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the 

trades employed on the work, or 

(v) delay on the part of other contractors or tradesmen engaged by Engineer-in- 

Charge in executing work not forming part of the Contract, or 

(vi) any other cause which, in the absolute discretion of the Engineer-in-Charge is 

beyond the Contractor’s control. 

then upon the happening of any such event causing delay, the Contractor shall immediately give 

notice thereof in writing to the authority, but shall nevertheless use constantly his best endeavours 

to prevent or make good the delay and shall do all that may be reasonably required to the satisfaction 

of the Employer/ Owner to proceed with the works. The Employer will give the “Extension of Time” 

only after the approval of the same from Owner. 

 

If, Employer/Owner are not satisfied with the reasons stated by the contractor for delay then, 

Provision Extension of Time shall be granted to complete the balance works and keep the contract 

alive. In the period of Provisional Extension of time, Employer shall have the right to impose 

Liquidated Damage as per above Clause 2, if Owner impose the Liquidated Damage to the project 

at any point of time. 

 

During the granted provisional extension of time, 10% amount of bill amount excluding GST, shall 

be withheld from each running bill as per the discretion of the Engineer-in-charge. The withheld 

amount will be accountable to Liquidated Damage as per clause-2 and shall only be released to the 

contractor, if work is completed within the given Provisional Extension of time and Owner didn’t 

impose the Liquidated Damage to the project.  

 

The contractor shall have no claim of damages for extension of time granted or rescheduling of 

milestone/s for above events listed. 

 

5.3 In case the work is hindered by the Employer/ Owner for any reason / event, the Engineer-

in-Charge, if justified, give a fair and reasonable extension of time and reschedule the mile 

stones for completion of work. Such extension of time or rescheduling of milestone/s shall be 

without prejudice to any other right or remedy of the parties in contract or in law; provided 

further that for concurrent delays under this sub-clause and sub-clause 5.2 to the extent the 

delay is covered under sub-clause 5.2 the Contractor shall be entitled to only extension of 

time and no compensation/damages. 

 

5.4 Request for rescheduling of Milestones and extension of time, to be eligible for consideration, 

shall be made by the Contractor in writing within fourteen days of the happening of the event 

causing delay on the prescribed form to the Engineer-in-Charge. The Contractor may also, if 

practicable, indicate in such a request the period for which extension is desired. The 

Contractor shall indicate in such a request the period by which rescheduling of milestone/s 

or extension of time is desired. With every request for rescheduling of milestones, or if at any 

time the actual progress of work falls behind the approved programme by more than 10% of 

the stipulated period of completion of contract, the Contractor shall produce a revised 

programme which shall include all details of pending drawings and decisions required to 

complete the contract and also the target dates by which these details should be available 

without causing any delay in execution of the work. An amount as deemed appropriate by 

the Engineer-in-Charge shall be deducted on per day basis in case of delay in submission of 

the revised programme.  
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5.4.1 In any such case the Engineer-in-Charge may give a fair and reasonable extension 

of time for completion of work or reschedule the mile stones. Engineer-in-Charge shall 

finalize/ reschedule a particular mile stone before taking an action against subsequent 

mile stone. Such extension or rescheduling of the milestones shall be communicated 

to the Contractor by the Engineer-in-Charge in writing, within 21 days of the date of 

receipt of such request from the Contractor in prescribed form. In event of non-

application by the Contractor for extension of time Engineer-in-Charge after affording 

opportunity to the Contractor, may give, supported with a programme, a fair and 

reasonable extension within a reasonable period of occurrence of the event.  

 

5.5  In case the work is delayed by any reasons, in the opinion of the Engineer-in-Charge, by the 

Contractor for reasons beyond the events mentioned in sub clause 5.2 and beyond the 

justified extended date; without prejudice to right to take action under Clause 3, the Engineer-

in-Charge may grant extension of time required for completion of work without rescheduling 

of milestones. The Contractor shall be liable for levy of compensation for delay for such 

extension of time.  

 

CLAUSE 6 : COMPUTERIZED MEASUREMENT BOOK 

 

Project Manager, WAPCOS shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract.  

 

All measurements of all items having financial value shall be entered by the contractor and compiled 

in the shape of the Computerized Measurement Book having pages of A-4 size as per the format of 

the WAPCOS so that a complete record is obtained of all the items of works performed under the 

contract. 

 

All such measurements and levels recorded by the contractor or his authorized representative from 

time to time, during the progress of the work, shall be got checked by the contractor from the Project 

Manager, WAPCOS as per interval or program fixed in consultation with Engineer-in-Charge or his 

authorized representative. After the necessary corrections made by the Project Manager, WAPCOS, 

the measurement sheets shall be returned to the contractor for incorporating the corrections and for 

resubmission to the Project Manager, WAPCOS, for the dated signatures by the Project Manager, 

WAPCOS, and the contractor or their representatives in token of their acceptance. 

 

Whenever bill is due for payment, the contractor would initially submit draft computerized 

measurement sheets and these measurements would be got checked/test checked from the Project 

Manager, WAPCOS. The contractor will, thereafter, incorporate such changes as may be done 

during these checks/test checks in his draft computerized measurements, and submit to the 

WAPCOS a computerized measurement book, duly bound, and with its pages machine numbered. 

The Project Manager, WAPCOS, would thereafter check this MB, and record the necessary 

certificates for their checks/test checks. 

 

The final, fair, computerized measurement book given by the contractor, duly bound, with its pages 

machine numbered, should be 100% correct, and no cutting or over-writing in the measurements 

would thereafter be allowed. If at all any error is noticed, the contractor shall have to submit a fresh 

computerized MB with its pages duly machine numbered and bound.  

 

The contractor shall also submit to the WAPCOS separately his computerized Abstract of Cost and 
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the bill based on these measurements, duly bound, and its pages machine numbered. Thereafter, 

this bill will be processed by the Project Manager, WAPCOS. 

 

The contractor shall, without extra charge, provide all assistance with every appliance, labour and 

other things necessary for checking of measurements/levels by the Project Manager, WAPCOS.  

 

Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of measurement or any general or 

local custom. In the case of items which are not covered by specifications, measurements shall be 

taken in accordance with the relevant standard method of measurement issued by the Bureau of 

Indian Standards and if for any item no such standard is available then a mutually agreed method 

shall be followed. 

 

The contractor shall give not less than seven days’ notice to the Project Manager, WAPCOS in 

charge of the work before covering up or otherwise placing beyond the reach of checking and/or test 

checking the measurement of any work in order that the same may be checked and/or test checked 

and correct dimensions thereof be taken before the same is covered up or placed beyond the reach 

of checking and/or test checking measurement and shall not cover up and place beyond reach of 

measurement any work without consent in writing of the Project Manager, WAPCOS in charge of 

the work who shall within the aforesaid period of seven days inspect the work, and if any work shall 

be covered up or placed beyond the reach of checking and/or test checking measurements without 

such notice having been given or Project Manager, WAPCOS consent being obtained in writing the 

same shall be uncovered at the Contractor’s expense, or in default thereof no payment or allowance 

shall be made for such work or the materials with which the same was executed.  

 

Engineer-in-Charge may cause either themselves or through another officer of the WAPCOS to 

check the measurements recorded by contractor and all provisions stipulated herein above shall be 

applicable to such checking of measurements or levels. 

 

It is also a term of this contract that checking and/or test checking the measurements of any item of 

work in the measurement book and/or its payment in the interim, on account of final bill shall not be 

considered as conclusive evidence as to the sufficiency of any work or material to which it relates 

nor shall it relieve the contractor from liabilities from any over measurement or defects noticed till 

completion of the defects liability period. 

 

CLAUSE 7: PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARD AS ADVANCE  

 

The interim or running account bill shall be submitted by the Contractor for work executed on the 

basis of recorded measurements on the format of the Employer on or before the date of every month 

fixed by Project Manager of WAPCOS. Contractor shall submit the bill with all requisite certificates/ 

documents. Project Manager of WAPCOS shall arrange to have the bill verified by taking or causing 

to be taken where necessary, the requisite measurement of the work within 15 working days. 

Observations if any shall be conveyed by the Project Manager, WAPCOS to the Contractor within 

25 working days. Contractor shall resubmit the bill to Project Manager, WAPCOS after compliance 

of observations and duly signed by the Project Manager of WAPCOS for further processing. 

 

Payment on account of amount admissible shall be made by the Engineer-in-Charge certifying the 

sum to which the Contractor is considered entitled by way of interim payment at such rates as 
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decided by Engineer-in-Charge. The amount shall be paid by 45 working days after the day of 

presentation of the corrected bill by the Contractor to the Engineer-in-Charge or his representative, 

or 45 days after receive of the payments from Owner whichever is later. As bidder/Contractor 

acknowledges that under the present Contract agreement, the Employer is only working as 

intermediary between Owner and Contractor. Thus, the Contractor unconditionally acknowledge that 

the payments under the present Contract shall be made proportionately by the Employer only on 

back- to-back basis i.e., after 45 days subject to receipt of payment from Owner.  

 

All such interim payments shall be regarded as payment by way of advances against final payment 

only and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be 

rejected, removed, taken away and reconstructed or re-erected. Any certificate given by the 

Engineer-in-Charge relating to the work done or materials delivered forming part of such payment, 

may be modified or corrected by any subsequent such certificate(s) or by the final certificate and 

shall not by itself be conclusive evidence that any work or materials to which it relates is/are in 

accordance with the contract and specifications. Any such interim payment, or any part thereof shall 

not in any respect conclude, determine or affect in any way powers of the Engineer-in-Charge under 

the contract or any of such payments be treated as final settlement and adjustment of accounts or 

in any way vary or affect the contract.  

 

Pending consideration of extension of date of completion, interim payments shall continue to be 

made as herein provided without prejudice to the right of the WAPCOS to take action under the 

terms of this contract for delay in the completion of work, if the extension of date of completion is not 

granted by the competent authority.  

 

It is clearly agreed and understood by the Contractor that notwithstanding anything to the contrary 

that may be stated in the agreement between Employer and the Contractor; the Contractor shall 

become entitled to payment only after Employer has received the corresponding payment(s) from 

the Owner for the work done by the Contractor. Any delay in the release of payment by the Owner 

to Employer leading to a delay in the release the corresponding payment by Employer to the 

Contractor shall not entitle the Contractor to any compensation / interest from Employer.  

 

All payments shall be released by way of e-transfer through RTGS in India directly at their Bank 

account by Employer. 

 

Clause 7A  

 

No Running Account Bill shall be paid for the work till the applicable labour licenses, registration with 

EPFO, ESIC / BOCW Welfare Board, whatever applicable are submitted by the Contractor to the 

Project Manager, WAPCOS.  

 

CLAUSE 8: COMPLETION CERTIFICATE AND COMPLETION PLANS 

 

Within ten days of the completion of the work, the contractor shall give notice of such completion to 

the Engineer-in-Charge and within thirty days of the receipt of such notice, the Engineer-in-Charge 

or his representative shall inspect the work with Project Manager, WAPCOS and if there is no defect 

in the work, shall furnish the contractor with a final certificate of completion, otherwise a provisional 

certificate of physical completion indicating defects (a) to be rectified by the contractor and/or (b) for 

which payment will be made at reduced rates, shall be issued. But no final certificate of completion 

shall be issued, nor shall the work be considered to be complete until the contractor shall have 
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removed from the premises on which the work shall be executed all scaffolding, surplus materials, 

rubbish and all huts and sanitary arrangements required for his/their work people on the site in 

connection with the execution of the works as shall have been erected or constructed by the 

contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls, floor or other parts 

of the building, in, upon, or about which the work is to be executed or of which he may have had 

possession for the purpose of the execution; thereof, and not until the work shall have been 

measured by the Engineer-in-Charge. If the contractor shall fail to comply with the requirements of 

this Clause as to removal of scaffolding, surplus materials and rubbish and all huts and sanitary 

arrangements as aforesaid and cleaning off dirt on or before the date fixed for the completion of 

work, the Engineer-in-Charge may at the expense of the contractor remove such scaffolding, surplus 

materials and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as 

aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus materials as 

aforesaid except for any sum actually realized by the sale thereof. 

 

The Completion Certificate shall only be issued after the submission of “No Claim Certificate” by 

contractor as per the format given in the Section of Annexures.  

 

CLAUSE 8A : COMPLETION PLANS TO BE SUBMITTED BY THE CONTRACTOR 

 

The contractor shall submit completion plans for Internal and External Civil, Electrical and 

Mechanical Services within thirty days of the completion of the work, provided that the service plans 

having been issued for execution, unless the contractor, by virtue of any other provision in the 

contract, is required to prepare such plans. The ''As Built" Drawings and completion report shall be 

submitted by the Contractor within 30 days from the date of completion works in 3 sets.  

 

In case, the contractor fails to submit the completion plan/drawings as aforesaid, he shall be liable 

to pay a sum of 0.25% (zero point two five percent) of Tendered value. 

 

CLAUSE 9 : PAYMENT OF FINAL BILL 

 

The final bill shall be submitted by the Contractor in the same manner as specified in interim bills 

within three months of physical completion of the work or within one month of the date of the final 

certificate of completion furnished by the Engineer-in- Charge whichever is earlier. No further claims 

shall be made by the Contractor after submission of the final bill and these shall be deemed to have 

been waived and extinguished.  

 

However, the Contractor will not be entitled to any compensation or claims or damages by way of 

interest etc., in case of delay in payment. 

 

CLAUSE 10A: MATERIALS TO BE PROVIDED BY CONTRACTOR 

 

The contractor shall, at his own expense, provide all materials, required for the works.  

 

The contractor shall, at his own expense and without delay, supply to the Project Manager, WAPCOS 

samples of materials to be used on the work and shall get these approved in advance. All such 

materials to be provided by the Contractor shall be in conformity with the specifications laid down or 

referred to in the contract. The contractor shall, if requested by the Engineer-in-Charge furnish proof, 

to the satisfaction of the Engineer-in-Charge that the materials so comply. The Project Manager, 

WAPCOS shall within thirty days of supply of samples or within such further period as he may require 
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intimate to the Contractor in writing whether samples are approved by him or not. If samples are not 

approved, the Contractor shall forthwith arrange to supply to the Project Manager, WAPCOS for his 

approval, fresh samples complying with the specifications laid down in the contract. When materials 

are required to be tested in accordance with specifications, approval of the Engineer-in-Charge/ 

Owner shall be issued after the test results are received. 

 

The Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed 

and shall not make use of or incorporate in the work any materials represented by the samples until 

the required tests or analysis have been made and materials finally accepted by the Engineer-in-

Charge/ Owner. The Contractor shall not be eligible for any claim or compensation either arising out 

of any delay in the work or due to any corrective measures required to be taken on account of and 

as a result of testing of materials. 

 

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the 

Project Manager, WAPCOS may require for collecting, and preparing the required number of 

samples for such tests at such time and to such place or places as may be directed by the Project 

Manager, WAPCOS and bear all charges and cost of testing unless specifically provided for 

otherwise elsewhere in the contract or specifications. The Engineer-in- Charge or his authorized 

representative shall at all times have access to the works and to all workshops and places where 

work is being prepared or from where materials, manufactured articles or machinery are being 

obtained for the works and the contractor shall afford every facility and every assistance in obtaining 

the right to such access. 

 

The Engineer-in-Charge or his authorized representative shall have full powers to require the 

removal from the premises of all materials which in his opinion are not in accordance with the 

specifications and in case of default, the Engineer-in-Charge shall be at liberty to employ at the 

expense of the contractor, other persons to remove the same without being answerable or 

accountable for any loss or damage that may happen or arise to such materials. The Engineer-in-

Charge or his authorized representative shall also have full powers to require other proper materials 

to be substituted thereof and in case of default, the Engineer-in-Charge or his authorized 

representative may cause the same to be supplied and all costs which may attend such removal and 

substitution shall be borne by the Contractor.  

The Contractor shall at his own expense, provide a material testing lab at the site for conducting 

routine field tests. The lab shall be equipped at least with the testing equipment as specified in 

Contract.  

 

If the Engineer-in-Charge or his authorized representative instructs the Contractors to carry out a 

test not specified in the Specification to check whether any work has a Defect. Such tests are to be 

carried out by the Contractor by deploying agencies and paying all the cost for such tests. 

 

CLAUSE 10B :  

 

(i) SECURED ADVANCE ON NON-PERISHABLE MATERIALS AND RECOVERY 

The contractor, on signing an indenture in the form to be shall be entitled to be paid during 

the progress of the execution of the work up to 75% of the assessed value of any materials 

which are in the opinion of the Project Manager, WAPCOS non-perishable, non-fragile and 

non-combustible and are in accordance with the contract and which have been brought on 

the site in connection therewith and are adequately stored and/or protected against damage 

by weather or other causes but which have not at the time of advance been incorporated in 
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the works. When materials on account of which an advance has been made under this sub-

clause are incorporated in the work, the amount of such advance shall be recovered/ 

deducted from the next payment made under any of the clause or clauses of this contract. 

 

Such secured advance shall also be payable on other items of perishable nature, fragile and 

combustible with the approval of the Engineer-in-Charge provided the contractor provides a 

comprehensive insurance cover for the full cost of such materials. The decision of the 

Engineer-in-Charge shall be final and binding on the contractor in this matter. No secured 

advance, shall however, be paid on high-risk materials such as ordinary glass, sand, petrol, 

diesel etc. 

 

(ii) MOBILISATION ADVANCE  

On request of contractor, the Employer shall make interest bearing advance payment for 

mobilization of labour, stores and workshops including camps, labour sheds, machineries 

and construction plant, etc. for preliminary and enabling Works, after the signing of Contract 

agreement to the extent of 10 (ten) per cent of the Tendered Value of an unconditional BG. 

Such BG shall remain effective until the advance payment has been fully repaid. 

 

The aforesaid advance of 10 (ten) per cent shall be paid in two instalments, each of five per 

cent. The first one shall be paid on commencement of the work and on submission of 

unconditional BG in respect of the advance.  

 

The second instalment shall be paid on certification by the engineer in charge for achieving 

a financial progress of 10 (ten) per cent of the Tendered Value, as also provision of a BG by 

the contractor for this part of the advance. Mobilisation expenditure mentioned herein shall 

not include the margin money and bank commission, and so on, paid by the contractor for 

procurement of BGs against performance security and mobilisation advance.  

 

The request of contractor for aforesaid mobilization advance will be considered within 3 

(three) months from the commencement of work. 

 

(iii) INTEREST & RECOVERY OF MOBILISATION ADVANCE 

 

The mobilization advance bears simple interest at the rate 10 % and shall be calculated from 

the date of payment to the date of recovery (365 days in a year) both days inclusive, on the 

outstanding amount of advance. 

 

Before any installment of advance is released, the contractor shall execute a one single Bank 

Guarantee Bond from Scheduled Bank for the amount equal to 110% of the amount of 

mobilization advance and valid up to stipulated period of completion as mentioned in NIT. 

This (Bank Guarantee from Scheduled Bank for the amount equal to 110% of the balance 

amount of advance) shall be kept renewed from time to time to cover the balance amount 

and likely period of complete recovery. 

 

Recovery of such sums advanced shall be made by the deduction from the contractor’s bills 

commencing after first 10% of the gross value of the work is executed and paid, on pro-rata 

percentage basis to the gross value of the work billed beyond 10% in such a way that the 

entire advance is recovered by the time 80% of the gross value of the contract is executed 

and paid, together with interest due on the entire outstanding amount up to the date of 
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recovery of the installment. Along with aforesaid condition of recovery of mobilization 

advance, if contractor wants to recover more or full mobilization advance from the interim 

bills, then accordingly mobilization advance may be recovered by Employer. The said request 

will be given by the contractor along with the interim bill to the Engineer-In-Charge.  The Bank 

Guarantee will be returned after recovery of the mobilization advance against particular Bank 

guarantee. 

CLAUSE 10C : PAYMENT ON ACCOUNT OF INCREASE IN PRICE / WAGES DUE TO 

STATUTORY ORDER – NOT APPLICABLE 

 

The Contractor shall treat all materials obtained during excavation of the site for a work, etc. as 

Government property and same shall be disposed-off according to the instructions in writing issued 

by the Engineer-in-Charge. 

 

 

CLAUSE 10CA : PAYMENT DUE TO VARIATION IN PRICES OF MATERIALS AFTER RECEIPT 

OF TENDER – NOT APPLICABLE  

 

CLAUSE 10CC: PAYMENT DUE TO INCREASE / DECREASE IN PRICES/ WAGES (EXCLUDING 

MATERIALS COVERED UNDER CLAUSE 10 CA) AFTER RECEIPT OF 

TENDER FOR WORKS – NOT APPLICABLE 

 

CLAUSE 10D : DISMANTLED MATERIAL PROPERTY 

 

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the 

site for a work, etc. as WAPCOS/Government/Owner property and such materials shall be disposed 

off to the best advantage of WAPCOS according to the instructions in writing issued by the Engineer-

in-Charge or his authorized representative. 

 

CLAUSE 11 : WORKS TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, 

DRAWINGS, ORDERS ETC. 

 

The Contractor shall execute the work as per the sequence submitted by Contractor and approved 

by Engineer-in-Charge from time to time so that all other items of the work to be executed by other 

agencies are completed progressively along with the main work. 

 

The contractor shall execute the whole and every part of the work in the most substantial and 

workmanlike manner both as regards materials and otherwise in every respect in strict accordance 

with the specifications. The contractor shall also conform exactly, fully and faithfully to the design, 

drawings and instructions in writing in respect of the work and the contractor shall be furnished free 

of charge one copy of the contract documents together with specifications, designs, drawings and 

instructions as are not included in the standard specifications or in any Bureau of Indian Standard or 

any other, published standard or code or, Schedule of Rates or any other printed publication referred 

to elsewhere in the contract. 

 

The contractor shall comply with the provisions of the contract and with the care and diligence 

execute and maintain the works and provide all labour and materials, tools and plants including for 

measurements and supervision of all works, structural plans and other things of temporary or 

permanent nature required for such execution and maintenance in so far as the necessity for 
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providing these, is specified or is reasonably inferred from the contract. The Contractor shall take full 

responsibility for adequacy, suitability and safety of all the works and methods of construction. 

 

At least to 10% of prescribed Tests as per Central Public Works Department Manual/IS Codes of 

construction materials shall be carried out from the outside approved/NABL recognized Laboratory 

as may be approved by Engineer-In-Charge without any extra expenditure to Employer. 

 

The Contractor shall establish a field test laboratory on the site with latest equipment’s for carrying 

out field tests of construction materials and will maintain proper records of all the test results. 

 

CLAUSE 12 : DEVIATIONS / VARIATIONS EXTENT AND PRICING 

 

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, or 

substitutions for the original specifications, drawings, designs and instructions that may appear to 

him to be necessary or advisable during the progress of the work, and (ii) to omit a part of the works 

in case of non-availability of a portion of the site or for any other reasons and the contractor shall be 

bound to carry out the works in accordance with any instructions given to him in writing signed by 

the Engineer-in-Charge and such alterations, omissions, additions or substitutions shall form part of 

the contract as if originally provided therein and any altered, additional or substituted work which the 

contractor may be directed to do in the manner specified above as part of the works, shall be carried 

out by the contractor on the same conditions in all respects including price on which he agreed to do 

the main work except as hereafter provided. 

 

12.1 The time for completion of the works shall, in the event of any deviations resulting in additional 

cost over the Tendered Value sum being ordered, be extended, if requested by the 

contractor, as follows: 

(i) In the proportion which the additional cost of the altered, additional or substituted work, 

bears to the original Tendered Value plus  

(ii) 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge. 

 

12.2  Deviations, Extra Items, Substituted item and Pricing 

 

(a) In the case of extra item(s) (items that are completely new, and are in addition to the 

items contained in the contract), the contractor may within fifteen days of receipt of order 

or occurrence of the item(s) claim rates, supported by proper analysis, for the work and 

the Project Manager, WAPCOS shall within prescribed time limit of the receipt of the 

claims supported by analysis, after giving consideration to the analysis of the rates 

submitted by the contractor, determine the rates on the basis of the market rates and the 

contractor shall be paid in accordance with the rates so determined after approval of 

Engineer-in -charge. 

 

(b) In the case of substituted items (items that are taken up with partial substitution or in 

lieu of items of work in the contract), the rate for the agreement item (to be substituted) 

and substituted item shall also be determined in the manner as mentioned in the following 

para. 

 If the market rate for the substituted item so determined is more than the market rate 

of the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so 
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increased to the extent of the difference between the market rates of substituted item 

and the agreement item (to be substituted). 

 If the market rate for the substituted item so determined is less than the market rate 

of the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so 

decreased to the extent of the difference between the market rates of substituted item 

and the agreement item (to be substituted). 

 

(c) In the case of contract items, substituted items, contract cum substituted items, 

which exceed the limits laid down in Special Conditions of Contract, the contractor 

may within fifteen days of receipt of order or occurrence of the excess, claim revision of 

the rates, supported by proper analysis for the work in excess of the above mentioned 

limits, provided that if the rates so claimed are in excess of the rates specified in the 

schedule of quantities, the Project Manager, WAPCOS shall within prescribed time limit of 

receipt of the claims supported by analysis, after giving consideration to the analysis of 

the rates submitted by the contractor, determine the rates on the basis of the market rates 

and the contractor shall be paid in accordance with the rates so determined after approval 

of Engineer-in -charge.  

 

The prescribed time limit for finalizing rates for Extra Item(s), Substitute Item(s) and Deviated 

Quantities of contract items is within 45 days after submission of proposal by the contractor without 

observation of the Engineer-in-Charge or his authorized representative. 

 

12.3 Any operation incidental to or necessarily has to be in contemplation of tenderer while filing. 

tender, or necessary for proper execution of the item included in the Schedule of quantities 

or in the schedule of rates mentioned above, whether or not, specifically indicated in the 

description of the item and the relevant specifications, shall be deemed to be included in the 

rates quoted by the tenderer or the rate given in the said schedule of rates, as the case may 

be. Nothing extra shall be admissible for such operations.  

 

CLAUSE 13: FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN 

SCOPE OF WORK 

If at any time after acceptance of the tender, Engineer-in-charge shall decide to abandon or reduce 

the scope of the works for any reason whatsoever and hence not require the whole or any part of 

the works to be carried out, the Engineer-in-Charge shall give notice in writing to that effect to the 

contractor and the contractor shall act accordingly in the matter. The contractor shall have no claim 

to any payment of compensation or otherwise whatsoever, on account of any profit or advantage 

which he might have derived from the execution of the works in full but which he did not derive in 

consequence of the foreclosure of the whole or part of the works.  

 

The contractor shall be paid at contract rates, full amount for works executed at site and, in addition, 

a reasonable amount as certified by the Engineer-in-Charge for the items hereunder mentioned 

which could not be utilized on the work to the full extent in view of the foreclosure;  

(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary 

labour huts, staff quarters and site office; storage accommodation and water storage tanks. 

 

(ii) Employer shall have the option to take over contractor’s materials or any part thereof either 

brought to site or of which the contractor is legally bound to accept delivery from suppliers 

(for incorporation in or incidental to the work). For materials taken over or to be taken over 
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by WAPCOS, cost of such materials as detailed by Engineer-in- Charge shall be paid. The 

cost shall, however, take into account purchase price, cost of transportation and deterioration 

or damage which may have been caused to materials whilst in the custody of the contractor. 

 

(iii) Reasonable compensation for transfer of T & P from site to contractor’s permanent stores 

or to his other works, whichever is less. If T & P are not transported to either of the said 

places, no cost of transportation shall be payable.  

 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account, wage 

books, time sheets and other relevant documents and evidence as may be necessary to enable him 

to certify the reasonable amount payable under this condition. 

 

The reasonable amount of items on (i) and (iii) above shall not be in excess of 2% of the cost of the 

work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per 

accepted tender less the cost of work actually executed under the contract and less the cost of 

contractor’s materials at site taken over by the WAPCOS as per item (ii) above. Provided always 

that against any payments due to the contractor on this account or otherwise, the Engineer-in-

Charge shall be entitled to recover or be credited with any outstanding balances due from the 

contractor for advance paid in respect of any tool, plants and materials and any other sums which at 

the date of termination were recoverable by the WAPCOS from the contractor under the terms of the 

contract. 

 

In the event of action being taken under Clause 13 to reduce the scope of work, the Contractor may 

furnish fresh Performance Security on the same conditions, in the same manner and at the same 

rate for the balance tendered value and initially valid up to the extended date of completion or 

stipulated date of completion if no extension has been granted plus minimum 60 days beyond that. 

Wherever such a fresh Performance Security is furnished by the Contractor the Engineer-in-Charge 

may return the previous Performance Security. 

 

CLAUSE 14 : CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR 

If contractor: 

(i) At any time makes default during currency of work or does not execute any part of the work 

with due diligence and continues to do so even after a notice in writing of 7 days in this 

respect from the Engineer-in-Charge; or 

 

(ii) Commits default in complying with any of the terms and conditions of the contract and does 

not remedy it or takes effective steps to remedy it within 7 days even after a notice in writing 

is given in that behalf by the Engineer-in-Charge; or 

Fails to complete the work(s) or items of work with individual dates of completion, on or before 

the date(s) so determined, and does not complete them within the period specified in the 

notice given in writing in that behalf by the Engineer-in-Charge.  

 

(iii) The Engineer- in-Charge without invoking action under clause 3 may, without prejudice to 

any other right or remedy against the contractor which have either accrued or accrue 

thereafter to WAPCOS, by a notice in writing to take the part work / part incomplete work of 

any item(s) out of his hands and shall have powers to: 

(a) Take possession of the site and any materials, constructional plant, implements, stores, 

etc., thereon; and/or 
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(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk 

and cost of the contractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for 

completion of the part work/ part incomplete work of any item(s) taken out of his hands and execute 

at the risk and cost of the contractor, the liability of contractor on account of loss or damage suffered 

by WAPCOS because of action under this clause shall not exceed 10% of the Contract Price. 

 

In determining the amount, credit shall be given to the contractor with the value of work done in all 

respect in the same manner and at the same rate as if it had been carried out by the original 

contractor under the terms of his contract, the value of contractor's materials taken over and 

incorporated in the work and use of plant and machinery belonging to the contractor.  

 

The certificate of the Engineer-in-Charge as to the value of work done shall be final and conclusive 

against the contractor provided always that action under this clause shall only be taken after giving 

notice in writing to the contractor. Provided also that if the expenses incurred by the WAPCOS are 

less than the amount payable to the contractor at his agreement rates, the difference shall not be 

payable to the contractor. 

 

Any excess expenditure incurred or to be incurred by WAPCOS in completing the part work/ part 

incomplete work of any item(s) / rectification works during Defect Liability Period or the excess loss 

of damages suffered or may be suffered by WAPCOS as aforesaid after allowing such credit shall 

without prejudice to any other right or remedy available to WAPCOS in law or per as agreement be 

recovered from any money due to the contractor on any account, and if such money is insufficient, 

the contractor shall be called upon in writing and shall be liable to pay the same within 30 days.  

 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-

in-Charge shall have the right to sell any or all of the contractors' unused materials, constructional 

plant, implements, temporary building at site etc. and adjust the proceeds of sale thereof towards 

the dues recoverable from the contractor under the contract and if thereafter there remains any 

balance outstanding, it shall be recovered in accordance with the provisions of the contract. 

 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no 

claim to compensation for any loss sustained by him by reason of his having purchased or procured 

any materials or entered into any engagements or made any advance on any account or with a view 

to the execution of the work or the performance of the contract. 

 

CLAUSE 15 : SUSPENSION OF WORK 

 

(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose 

decision shall be final and binding on the contractor) suspend the progress of the works or 

any part thereof for such time and in such manner as the Engineer-in-Charge may consider 

necessary so as not to cause any damage or injury to the work already done or endanger 

the safety thereof for any of the following reasons: 

(a) on account of any default on the part of the contractor or; 

(b) for proper execution of the works or part thereof for reasons other than the default of the 

contractor; or 

(c) for safety of the works or part thereof. 

 

63



 
TENDER NO: WAP/CMU-III/2025-26/NSIC/Delhi/21 

 

   

 

 

The contractor shall, during such suspension, properly protect and secure the works to the 

extent necessary and carry out the instructions given in that behalf by the Engineer-in-

Charge. 

 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

(a) the contractor shall be entitled to an extension of time equal to the period of every such 

suspension PLUS 25%, for completion of the item or group of items of work for which a 

separate period of completion is specified in the contract and of which the suspended 

work forms a part, and; 

(b) If the total period of all such suspensions in respect of an item or group of items or work 

for which a separate period of completion is specified in the contract exceeds thirty days, 

the contractor shall, in addition, be entitled to such compensation as the Engineer-in- 

Charge may consider reasonable in respect of salaries and/or wages paid by the 

contractor to his employees and labour at site, remaining idle during the period of 

suspension, adding thereto 2% to cover indirect expenses of the contractor provided the 

contractor submits his claim supported by details to the Engineer-in-Charge within fifteen 

days of the expiry of the period of 30 days. 

 

(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more 

than three months at a time, except when suspension is ordered for reason (a) in subpara (i) 

above, the contractor may after receipt of such order serve a written notice on the Engineer-

in-Charge requiring permission within fifteen days from receipt by the Engineer-in-Charge of 

the said notice, to proceed with the work or part thereof in regard to which progress has been 

suspended and if such permission is not granted within that time, the contractor, if he intends 

to treat the suspension, where it affects only a part of the works as an omission of such part 

by WAPCOS or where it affects whole of the works, as an abandonment of the works by 

WAPCOS, shall within ten days of expiry of such period of 15 days give notice in writing of 

his intention to the Engineer-in-Charge. In the event of the contractor treating the suspension 

as an abandonment of the contract by WAPCOS, he shall have no claim to payment of any 

compensation on account of any profit or advantage which he might have derived from the 

execution of the work in full but which he could not derive in consequence of the 

abandonment. He shall, however, be entitled to such compensation, as the Engineer-in-

Charge may consider reasonable, in respect of salaries and/or wages paid by him to his 

employees and labour at site, remaining idle in consequence adding to the total thereof 2% 

to cover indirect expenses of the contractor provided the contractor submits his claim 

supported by details to the Engineer-in-Charge within 30 days of the expiry of the period of 

3 months. 

 

CLAUSE 16 : ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 

 

All works under or in course of execution or executed in pursuance of the contract, shall at all times 

be open and accessible to the inspection and supervision of the Project Manager, WAPCOS and all 

the superior officers, officer of the Quality Assurance Unit of the WAPCOS or any organization 

engaged by the WAPCOS for Quality Assurance and of the Chief Technical Examiner’s Office, and 

the contractor shall, at all times, during the usual working hours and at all other times at which 

reasonable notice of the visit of such officers has been given to the contractor, either himself be 

present to receive orders and instructions or have a responsible agent duly accredited in writing, 

present for that purpose. Orders given to the Contractor’s agent shall be considered to have the 

same force as if they had been given to the contractor himself. 
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If it shall appear to the Engineer-in-charge or his authorized subordinates incharge of the work or to 

the Engineer-in-charge of Quality Assurance or Project Manager, WAPCOS or his subordinate 

officers or the officers of the organization engaged by the WAPCOS for Quality Assurance or to the 

Chief Technical Examiner or his subordinate officers, that any work has been executed with 

unsound, imperfect, or unskillful workmanship, or with materials or articles provided by him for the 

execution of the work which are unsound or of a quality inferior to that contracted or otherwise not 

in accordance with the contract, the contractor shall, on demand in writing which shall be made within 

twelve months (six months in the case of work costing Rs. 10 Lac and below except road work) of 

the completion of the work from the Engineer-in-Charge specifying the work, materials or articles 

complained of notwithstanding that the same may have been passed, certified and paid for forthwith 

rectify, or remove and reconstruct the work so specified in whole or in part, as the case may require 

or as the case may be, remove the materials or articles so specified and provide other proper and 

suitable materials or articles at his own charge and cost. In the event of the failing to do so within a 

period specified by the Engineer-in- Charge in his demand aforesaid, then the contractor shall be 

liable to pay compensation at the same rate as under clause 2 of the contract (for non-completion of 

the work in time) for this default. 

 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable under 

the contract but may accept such items at reduced rates as the authority specified in Special 

Conditions of Contract may consider reasonable during the preparation of on account bills or final 

bill if the item is so acceptable without detriment to the safety and utility of the item and the structure 

or he may reject the work outright without any payment and/or get it and other connected and 

incidental items rectified, or removed and re-executed at the risk and cost of the contractor. Decision 

of the Engineer-in-Charge to be conveyed in writing in respect of the same will be final and binding 

on the contractor. 

 

CLAUSE 17: CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING DEFECT 

LIABILITY PERIOD 

 

The Warranty (on site)/Defect Liability Period shall be 12 (Twelve) Months. 

 

The contractor will deploy sufficient manpower (i.e. Technical Supervisor, Mason, Electrician, 

Plumber etc.) and materials, accessories tools and plants required for the maintenance of the 

buildings, services, landscaping works, external development works during defect liability period. No 

extra charge in this account shall be paid to the contractor. Therefore, contractor is advised to quote 

the cost accordingly. 

 

The Warranty/Defect Liability Period shall commence from the date of issue of the Taking Over 

Certificate by Owner or issue of Completion Certificate by Owner or agreed date of start of Defect 

Liability Period by the Owner whichever is later. The Warranty period of equipments/items shall be 

provided as per the manufacturer norms or upto end of Defect liability period whichever is more. 

When the equipment is under Warranty/Defect Liability Period, it shall be the sole responsibility of 

the Contractor/Supplier to rectify defect of equipment, spare parts, replacement equipment as 

deemed necessary by the Employer/Owner and install the same without any cost implications to 

Employer/ Owner. 

 

If the contractor or his working people or servants shall break, deface, injure or destroy any part of 

building in which they may be working, or any building, road, road kerb, fence, enclosure, water pipe, 
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cables, drains, electric or telephone post or wires, trees, grass or grassland, or cultivated ground 

contiguous to the premises on which the work or any part is being executed, or if any damage shall 

happen to the work while in progress, from any cause whatever or if any defect, shrinkage or other 

faults appear in the work within twelve months (six months in the case of work costing Rs. Ten lacs 

and below except road work) after a certificate final or otherwise of its completion shall have been 

given by the Engineer-in- Charge as aforesaid arising out of defect or improper materials or 

workmanship the contractor shall upon receipt of a notice in writing on that behalf make the same 

good at his own expense or in default the Engineer-in-Charge cause the same to be made good by 

other workmen and deduct the expense from any sums that may be due or at any time thereafter 

may become due to the contractor, or from his security deposit or the proceeds of sale thereof or of 

a sufficient portion thereof.  

 

Contractor shall take required works / rectification of defects immediately after receiving of 

complaints from Owner / Employer. If Contractor fails to attend the complaints within the given time 

frame by Engineer-in-charge, then any expenditure incurred by WAPCOS in completing works / 

rectification of defects shall be recovered from any money due to the contractor on any account, and 

if such money is insufficient, the contractor shall be called upon in writing and shall be liable to pay 

the same within 30 days.  

 

CLAUSE 18: CONTRACTOR SUPPLY TOOLS & PLANTS ETC. 

 

The contractor shall provide at his own cost all materials, machinery, tools & plants as specified in 

tender. In addition to this, appliances, implements, other plants, ladders, cordage, tackle, scaffolding 

and temporary works required for the proper execution of the work, whether original, altered or 

substituted and whether included in the specifications or other documents forming part of the contract 

or referred to in these conditions or not, or which may be necessary for the purpose of satisfying or 

complying with the requirements of the Engineer-in-Charge as to any matter as to which under these 

conditions he is entitled to be satisfied, or which he is entitled to require together with carriage 

therefore to and from the work. The contractor shall also supply without charge the requisite number 

of persons with the means and materials, necessary for the purpose of setting out works, and 

counting, weighing and assisting the measurement for examination at any time and from time to time 

of the work or materials. Failing his so doing, the same may be provided by the Engineer-in-Charge 

at the expense of the contractor and the expenses may be deducted, from any money due to the 

contractor, under this contract or otherwise and/or from his security deposit or the proceeds of sale 

thereof, or of a sufficient portions thereof. 

 

CLAUSE 18A : RECOVERY OF COMPENSATION PAID TO WORKMEN 

 

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen’s 

Compensation Act, 1923, WAPCOS is obliged to pay compensation to a workman employed by the 

contractor, in execution of the works, WAPCOS will recover from the contractor, the amount of the 

compensation so paid; and, without prejudice to the rights of the WAPCOS under sub-section (2) of 

Section 12, of the said Act, WAPCOS shall be at liberty to recover such amount or any part thereof 

by deducting it from the security deposit or from any sum due by WAPCOS to the contractor whether 

under this contract or otherwise. WAPCOS shall not be bound to contest any claim made against it 

under sub-section (1) of Section 12, of the said Act, except on the written request of the contractor 

and upon his giving to WAPCOS full security for all costs for which WAPCOS might become liable 

in consequence of contesting such claim. 
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CLAUSE 18B: ENSURING PAYMENT AND AMENITIES TO WORKERS, IF CONTRACTOR 

FAILS  

 

ln every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) 

Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, WAPCOS is 

obliged to pay any amounts of wages to a workman employed by the contractor in execution of the 

works, or to incur any expenditure in providing welfare and health amenities required to be provided 

under the above said Act and the rules under Clause 19H or under the C.P.W.D. Contractor’s Labour 

Regulations, or under the Rules framed by Government from time to time for the protection of health 

and sanitary arrangements for workers employed by Employer’s Contractors, WAPCOS will recover 

from the contractor, the amount of wages so paid or the amount of expenditure so incurred; and 

without prejudice to the rights of the WAPCOS under sub-section(2) of Section 20, and sub-section 

(4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, WAPCOS shall be at 

liberty to recover such amount or any part thereof by deducting it from the security deposit or from 

any sum due by WAPCOS to the contractor whether under this contract or otherwise WAPCOS shall 

not be bound to contest any claim made against it under sub-section (1) of Section 20, sub-section 

(4) of Section 21, of the said Act, except on the written request of the contractor and upon his giving 

to the WAPCOS full security for all costs for which WAPCOS might become liable in contesting such 

claim. 

 

CLAUSE 19 : LABOUR LAWS TO BE COMPLIED BY CONTRACTOR  

 

The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the 

work, and continue to have a valid license until the completion of the work.  

 

The contractor shall also comply with provisions of the Inter-State Migrant Workmen (Regulation of 

Employment and Conditions of Service) Act, 1979. 

 

The contractor shall also abide by the provisions of the Child Labour (Prohibition and Regulation) 

Act, 1986. 

 

The contractor shall also comply with the provisions of the building and other Construction Workers 

(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other 

Construction Workers Welfare Cess Act, 1996. 

 

Any failure to fulfill these requirements shall attract the penal provisions of this contract arising out 

of the resultant non-execution of the work 

 

CLAUSE 19A 

 

No labour below the age of eighteen years shall be employed on the work. 

 

 

CLAUSE 19B : PAYMENT OF WAGES 

 

i. The contractor shall pay to labour employed by him either directly or through subcontractors, 

wages not less than fair wages as per the provisions of the Contract Labour (Regulation and 
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Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules, 1971, 

wherever applicable. 

ii. The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to 

be paid fair wage to labour indirectly engaged on the work, including any labour engaged by 

his sub-contractors in connection with the said work, as if the labour had been immediately 

employed by him.  

iii. In respect of all labour directly or indirectly employed in the works for performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied with 

the Contractor’s Labour Regulations made by WAPCOS from time to time in regard to payment 

of wages, wage period, deductions from wages recovery of wages not paid and deductions 

unauthorizedly made, maintenance of wage books or wage slips, publication of scale of wages 

and other terms of employment, inspection and submission of periodical returns and all other 

matters of the like nature or as per the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 

wherever applicable. 

iv. (a)  The Engineer-in-Charge concerned shall have the right to deduct from the moneys due 

to the contractor any sum required or estimated to be required for making good the loss 

suffered by a worker or workers by reason of non-fulfilment of the conditions of the 

contract for the benefit of the workers, non-payment of wages or of deductions made from 

his or their wages which are not justified by their terms of the contract or non-observance 

of the Regulations. 

 

(b)  Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound 

to allow to the labours directly or indirectly employed in the works one day rest for 6 days 

continuous work and pay wages at the same rate as for duty. In the event of default, the 

Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account 

of wages for weekly holidays to any labours and pay the same to the persons entitled 

thereto from any money due to the contractor by the Engineer-in-Charge concerned.  

  

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily wages 

fixed under Notification of the Delhi Administration No.F.12(162)MWO/DAB/ 43884-91, 

dated 31-12-1979 as amended from time to time are inclusive of wages for the weekly 

day of rest, the question of extra payment for weekly holiday would not arise. 

 

v. The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation 

Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the 

Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications thereof or 

any other laws relating thereto and the rules made thereunder from time to time.  

vi. The contractor shall indemnify and keep indemnified WAPCOS against payments to be 

made under and for the observance of the laws aforesaid without prejudice to his right to 

claim indemnity from his sub-contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this contract.  

viii. Whatever is the minimum wage for the time being, or if the wage payable is higher than 

such wage, such wage shall be paid by the contractor to the workmen directly without the 

intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any 

amount from the minimum wage payable to the workmen as and by way of commission 

or otherwise. 
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ix. The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 

 

CLAUSE 19C 

 

In respect of all labour directly or indirectly employed in the work for the performance of the 

contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 

provisions as per Safety Code framed from time to time and shall at his own expense provide for all 

facilities in connection therewith. In case the contractor fails to make arrangement and provide 

necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.500/- for each default and 

in addition, the Engineer-in- Charge shall be at liberty to make arrangement and provide facilities as 

aforesaid and recover the costs incurred in that behalf from the contractor. 

 

CLAUSE 19 D 

 

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, a true 

statement showing in respect of the second half of the preceding month and the first half of the 

current month respectively:- 

(1) The number of labourers employed by him on the work, 

(2) Their working yours, 

(3) The wages paid to them, 

(4) The accidents that occurred during the said fortnight showing the circumstances under which 

they happened and the extent of damage and injury caused by them, and 

(5) The number of female workers who have been allowed maternity benefit according to Clause 

19F and the amount paid to them. 

Failing which the contractor shall be liable to pay to WAPCOS, a sum not exceeding Rs.500/- for 

each default or materially incorrect statement. The decision of the Engineer-In-Charge shall be final 

in deducting from any bill due to the contractor; the amount levied as fine and be binding on the 

contractor. 

 

CLAUSE 19 E 

 

In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied with all the 

rules framed by Government from time to time for the protection of health and sanitary arrangements 

for workers employed by the WAPCOS and its contractors. 

 

CLAUSE 19 F 

 

Leave and pay during leave shall be regulated as follows:- 

1. Leave : 

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and 

including the day of delivery and 4 weeks following that day, 

(ii) in the case of miscarriage - upto 3 weeks from the date of miscarriage. 

2. Pay : 

(i) in the case of delivery - leave pay during maternity leave will be at the rate of the 

women’s average daily earnings, calculated on total wages earned on the days when 

full time work was done during a period of three months immediately preceding the date 

on which she gives notice that she expects to be confined or at the rate of Rupee one 

69



 
TENDER NO: WAP/CMU-III/2025-26/NSIC/Delhi/21 

 

   

 

 

only a day whichever is greater.  

(ii) in the case of miscarriage - leave pay at the rate of average daily earning calculated on 

the total wages earned on the days when full time work was done during a period of 

three months immediately preceding the date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been employed 

for a total period of not less than six months immediately preceding the date on which she 

proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as 

shown in Appendix -I and II, and the same shall be kept at the place of work. 

 

CLAUSE 19 G 

 

In the event of the contractor(s) committing a default or breach of any of the provisions of the 

WAPCOS, Contractor’s Labour Regulations and Model Rules for the protection of health and 

sanitary arrangements for the workers as amended from time to time or furnishing any information 

or submitting or filing any statement under the provisions of the above Regulations and’ Rules which 

is materially incorrect, he/they shall, without prejudice to any other liability, pay to the Government a 

sum not exceeding Rs.500/- for every default, breach or furnishing, making, submitting, filing such 

materially incorrect statements and in the event of the contractor(s) defaulting continuously in this 

respect, the penalty may be enhanced to Rs.500/- per day for each day of default subject to a 

maximum of 5 per cent of the estimated cost of the work put to tender. The decision of the Engineer-

in-Charge shall be final and binding on the parties.  

 

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing and 

complying with the provisions of the Labour Regulations and Model Rules and the provisions of the 

Contract Labour (Regulation and Abolition) Act 1970, and the Contract Labour (R& A) Central Rules 

1971, for the protection of health and sanitary arrangements for work-people employed by the 

contractor(s) (hereinafter referred as “the said Rules”) the Engineer-in-Charge shall have power to 

give notice in writing to the contractor(s) requiring that the said Rules be complied with and the 

amenities prescribed therein be provided to the work-people within a reasonable time to be specified 

in the notice. If the contractor(s) shall fail within the period specified in the notice to comply with 

and/observe the said Rules and to provide the amenities to the work-people as aforesaid, the 

Engineer-in-Charge shall have the power to provide the amenities hereinbefore mentioned at the 

cost of the contractor(s). The contractor(s) shall erect, make and maintain at his/their own expense 

and to approved standards all necessary huts and sanitary arrangements required for his/their work-

people on the site in connection with the execution of the works, and if the same shall not have been 

erected or constructed, according to approved standards, the Engineer-in-Charge shall have power 

to give notice in writing to the contractor(s) requiring that the said huts and sanitary arrangements 

be remodelled and/or reconstructed according to approved standards, and if the contractor(s) shall 

fail to remodel or reconstruct such huts and sanitary arrangements according to approved standards 

within the period specified in the notice, the Engineer-in-Charge shall have the power to remodel or 

reconstruct such huts and sanitary arrangements according to approved standards at the cost of the 

contractor(s). 
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CLAUSE 19 H 

 

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of huts 

(hereinafter referred to as the camp) of the following specifications on a suitable plot of land to be 

approved by the Engineer-in-Charge.  

(i) (a)  The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor 

area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of the 

worker’s family staying with the labourer.  

(b)  The contractor(s) shall in addition construct suitable cooking places having a minimum 

area of 1.80m x 1.50m (6’x5') adjacent to the hut for each family. 

(c)  The contractor(s) shall also construct temporary latrines and urinals for the use of the 

labourers each on the scale of not less than four per each one hundred of the total 

strength, separate latrines and urinals being provided for women.  

(d)  The contractor(s) shall construct sufficient number of bathing and washing places, one 

unit for every 25 persons residing in the camp. These bathing and washing places shall 

be suitably screened. 

 

(ii) (a)  All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other 

suitable local materials as may be approved by the Engineer-in-Charge. In case of sun-

dried bricks, the walls should be plastered with mud gobri on both sides. The floor may 

be kutcha but plastered with mud gobri and shall be at least 15 cm (6") above the 

surrounding ground. The roofs shall be laid with thatch or any other materials as may be 

approved by the Engineer-in-Charge and the contractor shall ensure that throughout the 

period of their occupation, the roofs remain water-tight.  

(b) The contractor(s) shall provide each hut with proper ventilation. 

(c)  All doors, windows, and ventilators shall be provided with suitable leaves for security 

purposes. 

(d)  There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts 

which may be reduced to 6m (20 ft.) according to the availability of site with the approval 

of the Engineer-in-Charge. Back to back construction will be allowed 

 

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and wholesome water 

per head per day for drinking purposes and three gallons of clean water per head per day for 

bathing and washing purposes. Where piped water supply is available, supply shall be at 

stand posts and where the supply is from wells or river, tanks which may be of metal or 

masonry, shall be provided. The contractor(s) shall also at his/ their own cost make 

arrangements for laying pipe lines for water supply to his/ their labour camp from the existing 

mains wherever available, and shall pay all fees and charges therefore. 

 

(iv) The site selected for the camp shall be high ground, removed from jungle.  

 

(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the disposal 

of excreta from the latrines by trenching or incineration which shall be according to the 

requirements laid down by the Local Health Authorities. If trenching or incineration is not 

allowed, the contractor(s) shall make arrangements for the removal of the excreta through 

the Municipal Committee/authority and inform it about the number of labourers employed so 

that arrangements may be made by such Committee/authority for the removal of the excreta. 

All charges on this account shall be borne by the contractor and paid direct by him to the 
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Municipality/authority. The contractor shall provide one sweeper for every eight seats in case 

of dry system.  

 

(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away sullage 

water so as to keep the camp neat and tidy. 

 

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently 

lighted to avoid accidents to the workers. 

 

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation in 

the labour camps according to the rules of the Local Public Health and Medical Authorities. 

 

 

CLAUSE 19 I 

 

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work 

any person or persons in the contractors’ employ upon the work who may be incompetent or 

misconduct himself and the contractor shall forthwith comply with such requirements. In respect of 

maintenance/repair or renovation works etc. where the labour have an easy access to the individual 

houses, the contractor shall issue identity cards to the labourers, whether temporary or permanent 

and he shall be responsible for any untoward action on the part of such labour.  

 

CLAUSE 19J 

 

It shall be the responsibility of the contractor to see that the building under construction is not 

occupied by anybody unauthorizedly during construction, and is handed over to the Engineer-in-

Charge with vacant possession of complete building. If such building though completed is occupied 

illegally, then the Engineer-in-Charge shall have the option to refuse to accept the said 

building/buildings in that position. Any delay in acceptance on this account will be treated as the 

delay in completion and for such delay, a levy upto 5% of Contract Price of work may be imposed 

by the WAPCOS whose decision shall be final both with regard to the justification and quantum and 

be binding on the contractor. 

However, Employer, through a notice, may require the contractor to remove the illegal occupation 

any time on or before construction and delivery. 

 

CLAUSE 19K : Employment of Skilled / Semi Skilled Workers 

 

The contractor shall, at all stages of work, deploy skilled/semi skilled tradesmen who are qualified 

and possess certificate in particular trade from Industrial Training Institute/National Institute of 

construction Management and Research (NICMAR)/ National Academy of Construction, CIDC or 

any similar reputed and recognized Institute managed/ certified by State/Central Government. The 

number of such qualified tradesmen shall not be less than 20% of total skilled/semi skilled workers 

required in each trade at any stage of work. The contractor shall submit number of man days required 

in respect of each trade, its scheduling and the list of qualified tradesmen along with requisite 

certificate from recognized Institute to Engineer-in-charge for approval. Notwithstanding such 

approval, if the tradesmen are found to have inadequate skill to execute the work of respective trade, 

the contractor shall substitute such tradesmen within two days of written notice from Engineer-in-

Charge. Failure on the part of contractor to obtain approval of Engineer-in-Charge or failure to deploy 

qualified tradesmen will attract a compensation to be paid by contractor at the rate of Rs. 100 per 
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such tradesman per day. Decision of Engineer-in-charge as to whether particular tradesman 

possesses requisite skill and amount of compensation in case of default shall be final and binding.  

 

Provided always, that the provisions of this clause, shall not be applicable for works with estimated 

cost put to tender being less than Rs. 5 crores. 

 

For work costing more than Rs. 10 Crores, and upto Rs. 50 Crores, the Contractor shall arrange on 

site training as per National Skill Development Corporation (NSDC) norms for at least 20% of the 

unskilled workers engaged in the project in co-ordination with the Employer & National Skill 

Development Corporation (NSDC) for certification at the level of skilled/semi-skilled tradesmen.  

 

For works costing more than Rs. 50 Crores, the Contractor shall arrange on site training as per 

National Skill Development Corporation (NSDC) norms for at least 30% of the unskilled worker 

engaged in the project in co-ordination with the Employer & National Skill Development Corporation 

(NSDC) for certification at the level of skilled/semi-skilled tradesmen. The cost of such training as 

stated above shall be borne by the Government. The necessary space and workers shall be provided 

by the Contractor and no claim what so ever shall be entertained. 

 

CLAUSE 20 : MINIMUM WAGES ACT TO BE COMPLIED WITH 

 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and Contract 

Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed thereunder 

and other labour laws affecting contract labour that may be brought into force from time to time. 

 

CLAUSE 21 : WORK NOT TO BE SUBLET/ACTION IN CASE OF INSOLVENCY 

 

The contract shall not be assigned or sublet without the written approval of the Engineer-in Charge. 

And if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or 

commence any insolvency proceedings or make any composition with his creditors or attempt to do 

so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 

either directly or indirectly, be given, promised or offered by the contractor, or any of his servants or 

agent to any public officer or person in the employ of WAPCOS in any way relating to his office or 

employment, or if any such officer or person shall become in any way directly or indirectly interested 

in the contract, the Engineer-in-Charge on behalf of the WAPCOS shall have power to adopt the 

course specified in Clause 3 hereof in the interest of WAPCOS and in the event of such course being 

adopted, the consequences specified in the said Clause 3 shall ensue. 

 

CLAUSE 22 

 

All sums payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be applied to the use of WAPCOS without reference to the actual loss 

or damage sustained and whether or not any damage shall have been sustained. 

 

CLAUSE 23 : CHANGES IN FIRM’S CONSTITUTION TO BE INTIMATED 

 

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-Charge 

shall be obtained before any change is made in the constitution of the firm. Where the contractor is 

an Proprietor Firm, such approval as aforesaid shall likewise be obtained before the contractor enters 

into any partnership agreement where under the partnership firm would have the right to carry out 
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the works hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the 

contract shall be deemed to have been assigned in contravention of Clause 21 hereof and the same 

action may be taken, and the same consequences shall ensue as provided in the said Clause 21. 

 

CLAUSE 24: LIFE CYCLE COST 

 

The contractor shall be responsible for safety, quality and soundness of the buildings including 

structural elements beyond maintenance period. The contractor shall have obligation to rectify such 

defects minimum up to 5 (five) years from the date of completion of work. The defects have to be 

rectified within a reasonable time not exceeding forty five days after issue of notice by Engineer- in- 

Charge.If contractor does not take corrective action within 45 days, then action for debarring of the 

agency shall be taken by the appropriate authority. 

 

CLAUSE 25 : SETTLEMENT OF DISPUTES & ARBITRATION 

 

1. GOVERNING LAW, JURISDICTION & WAIVER OF ALTERNATIVE REMEDIES 

 

1.1. Governing Law: This Contract shall be governed and interpreted strictly in accordance 

with the laws of India. No foreign law, conflict-of-laws principle, or external rule shall apply, 

unless expressly mandated by a funding agency and separately approved in writing by 

the Competent Authority. 

 

1.2. Exclusive Jurisdiction: Subject to prior exhaustion of the internal dispute-resolution tiers 

stipulated in this Contract, the Parties agree that all suits, actions, or proceedings arising 

out of or in connection with this Contract, including its formation, validity, performance, 

breach, or termination, shall be instituted exclusively before the competent civil courts at 

Delhi, being the place where the Company's Registered Office is situated, to the exclusion 

of all other courts. The Parties irrevocably waive any objection relating to forum non 

conveniens, place of suing, or inconvenience. 

 

1.3. Exclusion of arbitration & consensual ADR: The Parties unequivocally agree that no 

dispute shall be referred to arbitration, conciliation, expert determination, Dispute Review 

Board, or any other form of consensual alternative dispute resolution, except where 

statutorily mandated (e.g., MSMED Act). This exclusion is without prejudice to the 

mandatory pre-litigation mediation process stipulated in Clause 2.3 below. 

 

1.4. The parties expressly agree that there is no arbitration agreement between them and 

they irrevocably waive any right to invoke arbitration under the Arbitration and Conciliation 

Act, 1996 or to constitute an arbitral tribunal in any manner whatsoever. 

 

2. STRUCTURED INTERNAL DISPUTE RESOLUTION MECHANISM (SIDRM) 

 

2.1. Tier-l: Dispute resolution by Engineer-in-Charge (EIC) 

 

2.1.1. Notice of Dispute: Any Dispute must be notified in writing to the EIC within 21 days from 

the date on which the aggrieved Party became, or ought reasonably to have become, 

aware of the event giving rise to the Dispute. 
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2.1.2. Contents of Notice: The notice shall contain (i) complete facts and chronology; (ii) 

precise contractual clauses invoked; (iii) a quantified claim with calculations; and (iv) 

full supporting records such as drawings, DPRs, MBs, photographs, test results, 

correspondence, and site registers. Vague, omnibus, or un-particularised notices shall 

be summarily rejected without prejudice to WAPCOS. 

 

2.1.3. EIC's Decision: The EIC shall examine the matter, including through joint site 

verification or expert inputs as needed, and shall issue a speaking order within 30 days 

of receiving a complete notice. 

 

2.1.4. Binding Effect: The EIC's decision shall bind both Parties unless a written request 

seeking escalation to Tier-ll is filed within 15 days from the date of issuance of EIC's 

decision. Absence of a timely request shall render the EIC decision final. 

 

2.2. Tier-Il: Departmental Review Committee (DRC) 

 

2.2.1. Constitution: A standing Departmental Review Committee, consisting of three senior 

officers including two Technical and one Finance/ Account officer, shall independently 

review disputes escalated from Tier-I. 

 

2.2.2. Review Process: The DRC shall conduct a record-based administrative review of the 

Tier-I file, supplemented by written submissions from the Contractor. The committee 

may permit oral hearings if it deems them necessary for a fair decision. 

 

2.2.3. Decision & Finality: The DRC shall deliver reasoned determination within 30 days of 

referral, extendable once by 30 days for, if resolution takes time, with reasons recorded. 

This determination shall constitute the final administrative decision of WAPCOS. 

 

2.3. MANDATORY PRE-LITIGATION MEDIATION 

 

2.3.1. Obligation to Mediate: Following the DRC decision (or deemed decision), either Party 

may initiate pre-litigation mediation. Where the dispute qualifies as a 'commercial 

dispute' under the Commercial Courts Act, 2015, this mediation shall satisfy the 

mandatory pre-litigation requirement under Section 12A of the said Act. 

 

2.3.2. Mediation Parameters: Mediation shall be conducted by a mediator empanelled with 

the High Court or a Government-notified mediation service provider in accordance with 

the Mediation Act, 2023. The timelines and extension provisions stipulated in the Act 

shall apply. 

 

2.3.3. Approval of Settlement: Any mediated settlement agreement shall be subject to final 

written approval and execution by the Competent Authority of WAPCOS. The mediator 

shall be informed at the outset that the authorized representative of WACOS does not 

have the inherent power to bind WAPCOS to a settlement without such approval. If 

such approval is not granted within 30 days of the settlement terms being presented, 

the settlement shall be deemed not concluded, and the mediation shall be treated as 

unsuccessful. 
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3. CIVIL COURT JURISDICTION & CONSEQUENCES OF BREACH 

 

3.1. Exhaustion of Remedies: A Party may file a civil suit only after (a) obtaining a DRC 

decision or deemed decision, and (b) participating in the mandatory mediation process 

and obtaining a failure report. 

 

3.2. Mandatory Pleadings: Every plaint shall specifically demonstrate compliance with Tier-I, 

Tier-II, and Tier-III requirements. Failure to do so shall render the plaint liable to rejection. 

 

3.3. Any attempt to initiate arbitration or file a civil suit without first exhausting the mandatory 

tiers stipulated above shall constitute a material breach of contract. WAPCOS shall be 

entitled to seek appropriate relief from the court, including but not limited to an injunction 

to restrain such proceedings, and to recover all associated costs and expenses 

 

4. GENERAL PROVISIONS 

 

4.1. Severability: If any portion of this Clause is invalidated by a court, the remaining parts 

shall remain in force. 

 

4.2. Amendment: This Clause may be amended only by a written instrument signed by the 

CMD or an expressly authorized officer of WAPCOS. 

 

4.3. Failure to continue performance shall constitute a material breach entitling WAPCOS to 

terminate the Contract without prejudice to its other right. 

Or  

 

(For Govt. Departments/ Entities)  

For Public Sector Undertaking/ Government Departments: “In the event of any dispute or difference 

relating to the interpretation and application of the provisions of this contract, such dispute or 

difference shall be taken up by either party for resolution through AMRCD as mentioned in DPE OM 

No. 05/0003/2019-FTS-10937 dated 14.12.2022. Any party aggrieved with the decision of the 

committee s the 1st level (tier) may prefer an appeal before the Cabinet Secretary at the Second 

level (tier) within 15 days from the date of receipt of decision of the committee at First level, through 

its Administrative Ministry/ Deptt in terms of para 4, 5 and 7 of the above DPE OM dated 14.12.2022, 

whose decision will be final and binding on all concerned 

 

CLAUSE 26 : CONTRACTOR INDEMNIFY EMPLOYER AGAINST PATENT RIGHTS 

 

The contractor shall fully indemnify and keep indemnified the Employer against any action, claim or 

proceeding relating to infringement or use of any patent or design or any alleged patent or design 

rights and shall pay any royalties which may be payable in respect of any article or part thereof 

included in the contract. In the event of any claims made under or action brought against Employer 

in respect of any such matters as aforesaid, the contractor shall be immediately notified thereof and 

the contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any litigation 

that may arise therefrom, provided that the contractor shall not be liable to indemnify the Employer 

if the infringement of the patent or design or any alleged patent or design right is the direct result of 

an order passed by the Engineer-in-Charge in this behalf. 

 

CLAUSE 27 : LUMPSUM PROVISIONS IN TENDER – NOT APPLICABLE 
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CLAUSE 28 : ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED 

 

In the case of any class of work for which there is no such specifications as referred to in Clause 11, 

such work shall be carried out in accordance with the Bureau of Indian Standards Specifications. In 

case there are no such specifications in Bureau of Indian Standards, the work shall be carried out 

as per manufacturers’ specifications, if not available then as per District Specifications. In case there 

are no such specifications as required above, the work shall be carried out in all respects in 

accordance with the instructions and requirements of the Engineer-in-Charge. 

 

CLAUSE 29 : WITHOLDING AND LIEN IN RESPECT OF SUM DUE FROM CONTRACTOR  

 

a) Whenever any claim or claims for payment of a sum of money arises out of or under the contract 

or against the contractor, the Engineer-in-Charge or the WAPCOS shall be entitled to withhold 

and also have a lien to retain such sum or sums in whole or in part from the security, if any 

deposited by the contractor and for the purpose aforesaid, the Engineer-in-Charge or the 

WAPCOS shall be entitled to withhold the security deposit, if any, furnished as the case may be 

and also have a lien over the same pending 319azette319tion or adjudication of any such claim. 

In the event of the security being insufficient to cover the claimed amount or amounts or if no 

security has been taken from the contractor, the Engineer-in-Charge or the WAPCOS shall be 

entitled to withhold and have a lien to retain to the extent of such claimed amount or amounts 

referred to above, from any sum or sums found payable or which may at any time thereafter 

become payable to the contractor under the same contract or any other contract with the 

Engineer-in-Charge of the WAPCOS or any contracting person through the Engineer-in-Charge 

pending finalization of adjudication of any such claim. 

 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained 

under the lien referred to above by the Engineer-in-Charge or WAPCOS will be kept withheld or 

retained as such by the Engineer-in-Charge or WAPCOS till the claim arising out of or under the 

contract is determined by the arbitrator(if the contract is governed by the arbitration clause) by 

the competent court, as the case may be and that the contractor will have no claim for interest 

or damages whatsoever on any account in respect of such withholding or retention under the 

lien referred to above and duly notified as such to the contractor. For the purpose of this clause, 

where the contractor is a partnership firm or a limited company, the Engineer-in-Charge or the 

WAPCOS shall be entitled to withhold and also have a lien to retain towards such claimed 

amount or amounts in whole or in part from any sum found payable to any partner/limited 

company as the case may be, whether in his individual capacity or otherwise. 

 

b) Employer shall have the right to cause an audit and technical examination of the works and the 

final bills of the contractor including all supporting vouchers, abstract, etc., to be made after 

payment of the final bill and if as a result of such audit and technical examination any sum is 

found to have been overpaid in respect of any work done by the contractor under the contract 

or any work claimed to have been done by him under the contract and found not to have been 

executed, the contractor shall be liable to refund the amount of over-payment and it shall be 

lawful for WAPCOS to recover the same from him in the manner prescribed in sub-clause (i) of 

this clause or in any other manner legally permissible; and if it is found that the contractor was 

paid less than what was due to him under the contract in respect of any work executed by him 

under it, the amount of such under payment shall be duly paid by WAPCOS to the contractor, 

without any interest thereon whatsoever. 
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Provided that the Government shall not be entitled to recover any sum overpaid, nor the 

contractor shall be entitled to payment of any sum paid short where such payment has been 

agreed upon between the WAPCOS on the one hand and the contractor on the other under any 

term of the contract permitting payment for work after assessment by WAPCOS. 

 

CLAUSE 29A : LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 

 

Any sum of money due and payable to the contractor (including the security deposit returnable to 

him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or the 

Employer or any other contracting person or persons through Engineer-in-Charge against any claim 

of the Engineer-in-Charge or Employer or such other person or persons in respect of payment of a 

sum of money arising out of or under any other contract made by the contractor with the Engineer-

in-Charge or the Employer or with such other person or persons. 

 

It is an agreed term of the contract that the sum of money so withheld or retained under this clause 

by the Engineer-in-Charge or the Employer will be kept withheld or retained as such by the Engineer-

in-Charge or the Employer or till his claim arising out of the same contract or any other contract is 

either mutually settled or determined by the arbitration clause or by the competent court, as the case 

may be and that the contractor shall have no claim for interest or damages whatsoever on this 

account or on any other ground in respect of any sum of money withheld or retained under this 

clause and duly notified as such to the contractor. 

 

CLAUSE 30 : WATER FOR WORKS 

 

The contractor(s) shall make his/their own arrangements for water required for the work and nothing 

extra will be paid for the same. This will be subject to the following conditions.  

(i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction 

of the Project Manager, WAPCOS. 

(ii) The contractor(s) shall make his/their own arrangement of water connection and laying of 

pipelines from existing main of source of supply. 

(iii) The water charges @ 1 % on tendered value shall be recovered if water supplied by 

Government/ Owner is used by contractor. 

 

CLAUSE 30A : ALTERNATE WATER ARRANGEMENTS  

 

The contractor shall be allowed to construct temporary wells in Government land for taking water for 

construction purposes only after he has got permission from the concerned Government Authority 

and inform the same to Engineer-In-Charge in writing. No charges shall be recovered from the 

contractor on this account, but the contractor shall be required to provide necessary safety 

arrangements to avoid any accidents or damage to adjacent buildings, roads and service lines. He 

shall be responsible for any accidents or damage caused due to construction and subsequent 

maintenance of the wells and shall restore the ground to its original condition after the wells are 

dismantled on completion of the work. 

 

CLAUSE 31 : HIRE OF PLANT & MACHINERY  

 

The contractor shall arrange at his own expense all tools, plant, machinery and equipment 

(hereinafter referred to as T&P) required for execution of the work. 
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CLAUSE 32 : EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES 

 

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary for 

proper and timely execution of the work with full quality control. The contractor shall provide all 

necessary superintendence during execution of the work and all along thereafter as may be 

necessary for proper fulfilling of the obligations under the contract. 

 

The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s), 

qualifications, experience, age, address(s) and other particulars along with certificates, of the 

principal technical representative to be in charge of the work and other technical representative(s) 

who will be supervising the work. Even of the contractor (or partner(s) in case of firm/ company) is 

himself / herself an Engineers, it is necessary on the part of the contractor to Employ principal 

technical representative / technical representative (s). 

 

 The contractor shall provide and employ on the site only such technical assistants as are skilled and 

experienced in their respective fields and such foremen and supervisory staff as are competent to 

give proper supervision to the work. 

 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the 

works any person who in his opinion misconducts himself, or is incompetent or negligent in the 

performance of his duties or whose employment is otherwise considered by the Engineer-in-Charge 

to be undesirable. Such person shall not be employed again at works site without the written 

permission of the Engineer-in- Charge and the persons so removed shall be replaced as soon as 

possible by competent substitutes. 

 

 

 

CLAUSE 33 : LEVY/TAXES PAYABLE BY CONTRACTOR 

 

(i) The Contract price is inclusive of Goods and Service Tax (GST) and any other taxes, levies, 

royalties together with all general risks, liabilities and obligations set out or implied in the 

Contract, applicable Labour Cess, cost of insurance to this Contract, all applicable tax 

liabilities, Income Tax & Surcharges, etc. However, only the payment of GST shall be 

reimbursed by the Employer to the Contractor. 

(ii) The Contractor shall issue E-Invoice (if applicable for contractor firm)/Tax Invoices to Employer 

showing (a) Basic Amount (b) GST amount separately for each bill. The payment of GST 

amount shall be reimbursed to the Contractor only after uploading of GST amount by 

Contractor on GST portal to avail input benefit of GST by Employer. 

(iii) Notwithstanding anything contained above, the Contractor shall ensure payment of appropriate 

tax on the supplies made under the Contract. The Contractor shall comply with all applicable 

provision of Goods and Service Tax (GST) levied by Union Government and State 

Governments. The Contractor shall get himself registered and discharge his obligations for 

payment of taxes, filing of returns etc. under the appropriate provisions of law in respect of all 

the taxes, duties, levies, cess, etc. The Employer would have right to seek necessary evidence 

that the Contractor is registered under the law and duly discharging its obligations under the 

tax law, enabling the Employer to avail input tax credit. 
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(iv) In case any law requires the Employer to pay tax on the Contract price on reverse charge 

basis, the amount of tax deposited by Employer would be considered as paid to the Contractor 

and, accordingly, the price payable to the Contractor would stand reduced to that extent. 

(v) In case the Contractor does not deposit the tax payable on execution of the Contract, or has 

not provided the tax invoice to Employer showing the amount of tax, or has not uploaded the 

document in computerized tax network as per prevailing law, leading to non-availability of 

inputs credit of the tax to Employer, the amount equivalent to such tax shall be deducted from 

the any amount payable to Contractor.  

(vi) The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, 

stone, kankar, etc. from local authorities. 

 

If pursuant to or under any law, notification or order any royalty, cess or the like becomes payable 

by the Employer and does not any time become payable by the Contractor to the State Government, 

Local authorities in respect of any material used by the Contractor in the works, then in such a case, 

it shall be lawful to the Employer and it will have the right and be entitled to recover the amount paid 

in the circumstances as aforesaid from dues of the Contractor. 

 

CLAUSE 34 : CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES IF LEVIED AFTER 

RECEIPT OF TENDERS 

 

All tendered cost shall be inclusive of all taxes and levies (except GST) payable under respective 

statutes. However, if any further tax or levy or cess is imposed by Statute, after the last stipulated 

date for the receipt of tender including extensions if any and the contractor thereupon necessarily 

and properly pays such taxes/levies/cess, the contractor shall be reimbursed the amount so paid, 

provided such payments, if any, is not, in the opinion of the WAPCOS attributable to delay in 

execution of work within the control of the contractor. 

 

Provided further that for Building and Other Construction Workers Welfare Cess or any tax (other 

than GST), levy or cess varied or imposed after the last date of receipt of tender including extension 

if any, any increase shall be reimbursed to the contractor only if the contractor necessarily and 

properly pays such increased amount of taxes/levies/cess. 

(i) Provided further that such increase including GST shall not be made in the extended period of 

contract for which the contractor alone is responsible for delay as determined by WAPCOS for 

extension of time. 

(ii) The contractor shall keep necessary books of accounts and other documents for the purpose 

of this condition as may be necessary and shall allow inspection of the same by a duly 

authorized representative of the Government and/or the Engineer-in-Charge and shall also 

furnish such other information/document as the Engineer-in-Charge may require from time to 

time. 

(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy 

or cess, or variation or repeal of such tax or levy or cess give a written notice thereof to the 

Engineer-in-charge that the same is given pursuant to this condition, together with all 

necessary information relating thereto. 

 

 

CLAUSE 35 : TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 

 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 

Engineer-In-Charge on behalf of the WAPCOS shall have the option of terminating the contract 
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without compensation to the contractor. 

 

CLAUSE 36 : IF RELATIVE WORKING IN WAPCOS THEN THE CONTRACTOR NOT ALLOWED 

TO TENDER 

 

The contractor shall not be permitted to tender for works in the WAPCOS responsible for award and 

execution of contracts in which his near relative is posted in WAPCOS. He shall also intimate the 

names of persons who are working with him in any capacity or are subsequently employed by him 

and who are near relatives to any Officer in the WAPCOS. Any breach of this condition by the 

contractor would render him liable to be debarred from tendering in WAPCOS any breach of this 

condition. 

 

NOTE: By the term “near relatives” is meant wife, husband, parents and grand parents, children and 

grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in-laws. 

 

CLAUSE 37: NO GAZETTED ENGINEER TO WORK AS CONTRACTOR WITHIN ONE YEAR OF 

RETIREMENT 

 

No engineer of 323azette rank or other 323azette officer employed in engineering or administrative 

duties in an engineering department of the Government of India shall work as a contractor or 

employee of a contractor for a period of one year after his retirement from government service 

without the previous permission of Government of India in writing. This contract is liable to be 

cancelled if either the contractor or any of his employees is found at any time to be such a person 

who had not obtained the permission of Government of India as aforesaid, before submission of the 

tender or engagement in the contractor’s service, as the case may be. 

 

 

 

 

CLAUSE 38 : THEORETICAL CONSUMPTION OF MATERIAL- NOT APPLICABLE 

 

CLAUSE 39 : COMPENSATION DURING WARLIKE SITUATION  

 

The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, 

temporary buildings and other things connected therewith shall be at the risk of the Contractor until 

the work has been delivered to the Engineer-in-Charge and a certificate from him to that effect 

obtained. In the event of the work or any materials properly brought to the site for incorporation in 

the work being damaged or destroyed in consequence of hostilities or warlike operation, the 

Contractor shall when ordered (in writing) by the Engineer-in-Charge to remove any debris from the 

site, collect and properly stack or remove in store all serviceable materials salvaged from the 

damaged work and shall be paid at the Contract rates in accordance with the provision of this 

agreement for the work of clearing the site of debris, stacking or removal of serviceable material and 

for reconstruction of all works ordered by the Engineer-in-Charge, such payments being in addition 

to compensation upto the value of the work originally executed before being damaged or destroyed 

and not paid for. In case of works damaged or destroyed but not already measured and paid for, the 

compensation shall be assessed the Engineer-in-Charge upto Rs. 2,00,000/- and by the next higher 

officer concerned for a higher amount. The Contractor shall be paid for the damages/destruction 

suffered and for restoring the material at the rate based on analysis of rates tendered for in 

accordance with the provision of the Contract. The certificate of the Engineer-in-Charge regarding 
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the quality and quantity of materials and the purpose for which they were collected shall be final and 

binding on all parties to this Contract.  

 

Provided always that no compensation shall be payable for any loss in consequence of hostilities or 

warlike operations (a) unless the Contractor had taken all such precautions against air raid as are 

deemed necessary by the A.R.P. (Air Raid precaution) Officers or the Engineer-in-Charge (b) for any 

material etc. not on the site of the work or for any tools, plant, machinery, scaffolding, temporary 

building and other things not intended for the work. 

 

In the event of the Contractor having to carry out reconstruction as aforesaid, he shall be allowed 

such extension of time for its completion as is considered reasonable by the Engineer-in-Charge. 

 

CLAUSE 40 : APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH 

 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and orders 

issued thereunder from time to time. If he fails to do so, his failure will be a breach of the contract 

and the WAPCOS may, in his discretion, cancel the contract. The contractor shall also be liable for 

any pecuniary liability arising on account of any violation by him of the provisions of the said Act. 

 

CLAUSE 41 : RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARANCE 

 

Release of Security Deposit of the work shall not be refunded if any complaint from labour / labour 

department against the contractor deployed at site for execution of works. As soon as the work is 

virtually complete the contractor shall apply for the clearance certificate to the Labour Officer under 

intimation to the Engineer-in-Charge.  

 

CLAUSE42: INSURANCE 

 

 

1. Requirements 

Before commencing execution of works, it shall be obligatory for the contractor to obtain at his 

own cost stipulated insurance cover under the following requirements: 

a) Contractor’s all risk and Third Party Cover. 

b) Liability under the workmen’s compensation Act, 1923, Minimum Wages Act, 1948 and 

Contract Labour (Regulation and Abolition) Act, 1970. 

c) Accidents to staff, Engineers, Supervisors and others who are not governed by workmen’s 

compensation Act. 

d) Damage to material, machinery and works due to fire theft etc. 

e) Any other risk to be covered by insurance as specified by the employer.  

 

2. Policy in Joint Names of Contractor and Employer 

 

The policy referred above shall be obtained in the joint names of the contractor and the employer 

and shall inter-alia provide coverage against the following, arising out of or in connection with 

execution of works, their maintenance and performance of the contract. 

a) Loss of life or injury involving public, employee of the contractor, or that of employer and 

Engineer, labour etc. 

b) Injury, loss or damage to the works or property belonging to public, government bodies, local 

authorities, utility organizations, contractors, employer or others. 
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3. Third Party Insurance  

 

Contractor is required to take third party insurance cover for an amount of 5% (five percent) of 

contract value from Nationalized insurance company for insurance against any damage, injury 

or loss which may occur to any person or property including that of Employer / Owner, arising 

out of the execution of the Works or Temporary works. Wherever required by Employer the 

Contractor shall produce the policy or the policies of Insurance and the receipt of payment of 

the current premiums. 

 

Above policies shall remain in force throughout the period of execution of the works. 

 

CLAUSE 43 : PREFERENCE TO MAKE IN INDIA 

 

The provisions of revised ‘Public Procurement (Preference to Make in India) Order 2017-Revision’ 

issued by Department of Industrial Policy and Promotion under Ministry of Commerce and Industry 

vide letter no.-P45021/2/2017-PP (BE-II) as amended on 16.09.2020 shall be applicable to the 

bidding process and award of the contract shall be done accordingly.  

 

Verification of Local Content 

i. The bidder at the time of tender, bidding or solicitation shall be required to indicate percentage 

of local content and provide self-certification that the item offered meets the local content 

requirement of the tender. They shall also give details of the location(s) at with the local value 

addition is made. 

ii. In cases of procurement for a value in excess of Rs 10 Crores, the bidder shall be required to 

provide a certificate from the statutory auditor or cost auditor of the company (in the case of 

companies) or from a practicing cost accountant or practicing chartered accountant (in respect 

of suppliers other than companies) giving the percentage of local content. 

 

CLAUSE- 44: RULE 144 (XI) IN GENERAL FINANCIAL RULES (GFRS) 2017 

 

i. Any bidder from a country which shares a land border with India will be eligible to bid in this 

tender only if the bidder is registered with the Competent Authority.  

 

ii. The bidder from a country which shares a land border with India” for the purpose of this Order 

means:- 

 

a) An entity incorporated, established or registered in such a country; or  

b) A subsidiary of an entity incorporated, established or registered in such a country; or  

c) An entity substantially controlled through entities incorporated, established or registered in 

such a country; or  

d) An entity whose beneficial owner is situated in such a country; or  

e) An Indian (or other) agent of such an entity; or  

f) A natural person who is a citizen of such a country; or  

g) A consortium or joint venture where any member of the consortium or joint venture falls 

under any of the above 

 

iii. The beneficial owner for the purpose of clause above will be as under:  
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1. In case of a company or Limited Liability Partnership, the beneficial owner is the natural 

person(s), who, whether acting alone or together, or through one or more juridical person, 

has a controlling ownership interest or who exercise control through other means. 

2.  “Controlling ownership interest” means ownership of or entitlement to more than twenty- 

five per cent. Of shares or capital or profits of the company; 

3. “Control” shall include the right to appoint majority of the directors or to control the 

management or policy decisions including by virtue of their shareholding or management 

rights or shareholders agreements or voting agreements; 

4. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether 

acting alone or together, or through one or more juridical person, has ownership of 

entitlement to more than fifteen percent of capital or profits of the partnership;  

5. In case of an unincorporated association or body of individuals, the beneficial owner is the 

natural person(s), who, whether acting alone of together, or through one or more juridical 

person, has ownership of or entitlement to more than fifteen percent of the property or 

capital or profit of such association or body of individuals; 

6. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is 

the relevant natural person who holds the position of senior managing official;  

7. In case of a trust, the identification of beneficial owner(s) shall include identification of the 

author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the 

trust and any other natural person exercising ultimate effective control over the trust through 

a chain of control or ownership. 

  

iv. An Agent is a person employed to do any act for another, or to represent another in dealings 

with third person. The successful bidder shall not be allowed to sub-contract works to any 

contractor from a country which shares a land border with India unless such contractor is 

registered with the Competent Authority. 
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SECTION–V 
 

SPECIAL CONDITIONS OF CONTRACT 
 

2 SPECIAL CONDITIONS OF CONTRACT 

 

The Special Condition of Contract (SCC) shall be followed by the Contractor in addition to 

the General Condition of Contract (GCC) of tender document. The following General 

Condition of Contract of this tender are modified/added as detailed below. In case of any 

discrepancy between GCC and SCC, the SCC will succeed over GCC. 

 

GENERAL RULES AND DIRECTIONS under GCC 

DEFINITIONS 

2 (ix) Market Rate 

Percentage on cost of materials 

and labour to cover all overheads 

and profits 

 

15% 

2(x) Schedule(s) Delhi Schedule Rates- 2023 (CPWD DAR-

2023) for Civil works 

 

 

GCC 

Clause 

No. 

Particular Modified/ Added  

Clause 1 Performance 

Security 

a) Within 21 (Twenty one) days of receipt of the Letter of 

Award, but not later than the date of the signing of the 

Agreement, the successful bidder shall deliver to the 

Employer a Performance Security in any of the forms 

given below for an amount equivalent to 5% of the 

Tendered Value: 

 a Bank Guarantee issued by a Scheduled 

Commercial Bank approved by Reserve Bank of 

India (RBI) as per Annexure-I of Bid document; or 

 a deposit receipt of a Scheduled Commercial Bank 

approved by Reserve Bank of India (RBI) in favour 

of WAPCOS Limited payable at Delhi/ Gurgaon. 

 

b) The confirmation of the Bank Guarantee shall be 

sought from the issuing bank through Structured 

Financial Messaging System (SFMS), from our banker 

Indian Overseas Bank, NHB, Gurugram, Branch 

Code: 1935, IFSC code: IOBA0001935 and 

Beneficiary as WAPCOS Limited. This shall also be 

applicable in respect of confirmation of any extension 

of the Bank Guarantee as and when required. 
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GCC 

Clause 

No. 

Particular Modified/ Added  

Clause 5 Time and 

Extension for 

Delay 

In addition to the provisions of Clause No. 5 of GCC, Due 

to delay in completion of the project on account of any 

reason whatsoever, the contractor may be given suitable 

extension of time for completion of the work as to be 

decided by the Engineer-in-Charge whose decision shall 

be final and binding and no revision of rate or financial 

compensation, whatsoever, for such extension of time 

shall be payable to the contractor. 

Clause 7 Payment on 

Intermediate 

Certificate to be 

regard as 

Advance 

In addition to the provisions of Clause No. 7 of GCC, No 

interest or compensation is payable to contractor against 

any sum withheld/ kept in deposit by the Employer from 

his security deposit, RA bills or any other dues due to 

disputes or any reason whatsoever. 

Clause 

12 

Deviations / 

Variations Extent 

and Pricing 

 

 Clause 12.1 Not applicable 

 Clause 12.2(a) Modified as:  

 

 In the case of extra item(s) being Non Scheduled Item 

according to Delhi Schedule Rates- 2023 (CPWD 

DAR-2021) for Civil works, the contractor shall submit 

proper analysis on the basis of the market rates as per 

the direction of Engineer-in –charge and shall be paid 

in accordance with rate approved by WAPCOS plus 

applicable Goods and Service Tax (GST). 

 

 In case the extra item being the Scheduled Item 

according to [Delhi Schedule Rates- 2023 (CPWD 

DAR-2023) for Civil works], then rate of item shall be 

achieved by 84.75% (i.e. deducting the GST 

component of 18% because 18% GST is already 

included in DSR-2023) and further reducing the rate by 

20% + increase/ decrease in the rate as per the % 

quoted above or below by Contractor.  The applicable 

GST will be paid over the achieved rate after approval 

of WAPCOS. 

 Clause 12.2(b) Modified as:   

 In the case of Substituted item(s) being Scheduled 

Item according to Delhi Schedule Rates- 2023 (CPWD 

DAR-2023) for Civil works), then rate of substituted 

item shall be achieved by 84.75% (i.e. deducting the 

GST component of 18% because 18% GST is already 

included in DSR-2023) and further reducing the rate by 

20% + increase/ decrease in the rate as per the % 
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GCC 

Clause 

No. 

Particular Modified/ Added  

quoted above or below by Contractor.  The applicable 

GST will be paid over the achieved rate after approval 

of WAPCOS. 

 

 In the case of Subsituted item(s) being Non Scheduled 

Item according to Delhi Schedule Rates- 2023 (CPWD 

DAR-2023) for Civil works, the contractor shall submit 

proper analysis on the basis of the market rates after 

direction engineer-in-charge / WAPCOS.  

 Clause 12.2(c) 

Deviation Limit for 

all items of work 

 

100% 

 

 Modified as “In the case of deviated item(s) being Non 

Scheduled Item according to Delhi Schedule Rates- 

2023 (CPWD DAR-2023) for Civil works,. The 

contractor may within fifteen days of receipt of order 

or occurrence of the item(s) claim rates, supported by 

proper analysis on the basis of the market rates. 

Contractor shall be paid in accordance with rate 

approved by WAPCOS plus applicable Goods and 

Service Tax (GST) on work contract.  

 

 In the case of deviated item(s) being Scheduled Item 

according to Delhi Schedule Rates- 2023 (CPWD 

DAR-2023) for Civil works), then rate of deviated item 

shall be achieved by 84.75% (i.e. deducting the GST 

component of 18% because 18% GST is already 

included in DSR-2023) and further reducing the rate 

by 20% + increase/ decrease in the rate as per the % 

quoted above or below by Contractor.  The applicable 

GST will be paid over the achieved rate after approval 

of WAPCOS. 

Clause 

14 

Carrying out Part 

Work at Risk & 

Cost of Contractor 

In addition to the provisions of Clause No. 14 of GCC, in 

the event of determination of contract, the excess 

expenditure to be incurred in completing the balance work, 

if any, shall be payable/ recoverable from the contractor 

irrespective of any upper limit. 

Clause 

42 

Insurance The Contractor should obtain the insurance policy for the 

risks specified in the said clause No. 42 and also including 

‘Excepted Risks’ as defined in Clause 2.0 (2)(viii) of 

Conditions of Contract. All Insurance Policies obtained by 

the contractor under the contract shall be valid till defects 

liability period.  

New 

Clause-1 

Minimum Amount 

of Running 

Account Bill 

The Contractor shall periodically submit Running Account 

(RA) bills for the gross work done not be less than Rs. 30 

Lakhs. 
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2.0 ADDITIONAL CONDITIONS OF CONTRACT 

 

2.1 Inspection of the work by any Government Agency 

The Contractor shall be responsible for consequential effects arising out during the inspection 

done by the Chief Technical Examiner Cell, Central Vigilance Commission or Committee  

constituted by the Owner or construction site visiting team of  Owner or by the Building Works 

Committee or third party authorized by WAPCOS or any Statuary Committee or by any duly 

authorized representative of WAPCOS, during the progress or any time after the construction 

and development of project up to the defect liability period, and will take appropriate action 

for rectification of defective work and modifications as suggested by the above teams/ group/ 

individual. Rectification of defective works or replacement of sub-standard materials or  

articles or modifications,  as pointed out by the Chief Technical Cell, Central Vigilance 

Commission,  committee constituted by Owner, construction site visiting team of  Owner, 

Building Works Committee or authorized representative of WAPCOS or third party authorized 

by Employer/ Owner or  any Statuary Committee, will be carried out or replaced/ modified by 

the Contractor at his own risk and cost.  

 

2.2 Environmental Protection Measures: 

All the applicable pollution control norms of MoEFCC, NGT and State Pollution Control Board 

shall be followed by the contractor, including the following but not limited to: 

 

Mitigation Measures for Dust Control: 

 Contractor to adopt techniques like, air extraction equipment, and covering scaffolding, 

hosing down road surfaces and cleaning of vehicles to reduce dust and vapour 

emissions. Measures shall include appropriate containment around bulk storage tanks 

and materials stores to prevent spillages entering watercourses. 

 The other measures to reduce the air pollution on site are: 

 Sprinkling of water and fine spray from nozzles to suppress the dust. 

 All DG sets should comply emission norms notified by MoEFCC. 

 Vehicles having pollution under control certificate shall be used for the work 

 Use of covering sheet to prevent dust dispersion at work site. 

 Use of covering sheets should be done for trucks to prevent dust dispersion from the 

trucks. 

 Reducing the speed of the vehicle carrying construction materials/ debris to 20 kmph. 

 Material storages/ warehouses – Care should be taken to keep all material storages 

adequately covered and contained so that they are not exposed to situations where 

winds on site could lead to dust/ particulate emissions. Fabrics and plastics for covering 

piles of soils and debris shall be resorted to reduce fugitive dust.” 

 

Preservation of Trees: 

 The contractor shall ensure that no trees are cut or damaged during the execution of the 

project. Any tree felling or pruning required shall be done only with the prior written 

approval of the Employer/Owner, and in compliance with applicable environmental 
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regulations and laws. 

 

2.3 Approach Roads and Transportation of Equipment & Materials 

Contractor will be permitted to use the existing roads in the establishment area for the 

purpose of transporting equipment and materials and for use of labour etc if Owner 

permits the same. The Engineer-in-Charge, however, will not undertake to provide any 

approach roads to the actual site of work. It shall be the entire responsibility of the 

Contractor to provide and maintain such temporary approach roads including cross 

drainage works if any at his own cost for the purpose of movement of men, materials and 

equipment.  

2.4 Supply of Water for Construction Purpose  

Contractor shall make his own arrangement of water required for the work, at his own cost, 

subject to the approval of the Engineer-in-Charge. However, the Contractor will be 

permitted to drill bore well/s at site and the Contractor shall pay all charges to local bodies 

/ authorities / royalty if any and obtain statutory approvals, geological survey provide 

pump, pipeline, casing with all accessories required for functioning of the bore well.  The 

water should be tested in an approved laboratory and should be permitted to use in work 

if found suitable for construction. However, Contractor shall make alternate arrangements 

in case the water is not found fit for construction. After completion of work the Contractor 

will handover complete bore well/s with pump/s and accessories to the Employer at no 

cost. The water storage tanks should be leak proof and wastage and misuse of water is 

strictly prohibited, Contamination and pollution of water to be strictly avoided. Construction 

water should not be used for drinking or for domestic purpose. 

 

2.5 Monthly Bill of Electric & Water Department 

The Contractor shall make his own arrangement for the Temporary connection for Supply 

of Electricity & Water for Construction Purpose as required at his own cost and pay their 

monthly bill. After getting permanent connection during final stage of construction for 

Owner/ Project, contractor shall pay monthly billing charges of Permanent electric and 

water connection (taken by contractor on behalf of Owner, to run project) up to the 

successful handing over of the project to Owner, from the date of installation of 

connections. These charges will be borne by the contractor. Hence contractor shall quote 

the cost in tender accordingly 

 

2.6 Handing Over of the Project   

 

Contractor will hand over the project to Employer/Owner after successful completion of each 

component of the project along with submission of all the required documents i.e. As- built 

drawings, Inventory list, guarantee / warranty bonds, certificates & invoices of equipment, 

lock and key of each room, NoCs form various Departments and final Occupancy Certificate 

from Local Body with complete satisfaction and acceptance by Owner within the completion 

period of the project.  

  

The statutory fees, if any will be deposited by the contractor for the above will be reimbursable 

to the contractor by Employer after providing the original receipt of the concern department. 

No other amount will be paid to the contractor for above works. 

 

The partial handing over of works components shall not be considered. The Warranty/Defect 
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Liability Period shall commence from the date of issue of the Taking Over Certificate by 

Owner or issue of Completion Certificate by Owner or agreed date of start of Defect Liability 

Period by the Owner whichever is later along with submission of all the required documents 

i.e. As- built drawings, Inventory list, guarantee / warranty bonds, certificates & invoices of 

equipment, lock and key of each room and NoCs form various Departments. 

2.7 Setting out Base Lines and Levels 

The Contractor shall establish at site the layout of each component of the work from base 

lines and grids established by the Employer and shall be responsible for all measurements in 

connection therewith. The Contractor shall, at his own expenses, furnish all stakes, templates, 

platform, equipment, ranges and labour that may be required in setting out or laying out any 

part of the work. The Contractor shall be held responsible for the proper execution of the work 

to such lines, levels and grids as may be established or indicated on the drawings and 

specifications. The Contractor shall check the bench marks and stakes existing at the site for 

laying out lines and levels. 

The Contractor has to construct and maintain proper bench marks at all salient 

locations/positions in order that the lines and levels may be accurately checked at all times. 

Theodolite/ Total Station, Levels, Prismatic Compass, Chain, Steel and FRP Tapes and all 

other surveying instruments found necessary on the works shall be provided by the 

Contractor for use at site in connection with this work. 

 

2.8 Co-operation & Co-ordination with other Agencies:  

The Contractor shall have to make Coordination with other agencies engaged at the site by 

the Employer at no extra cost and share the Site with other Contractors/agencies, public 

authorities, utilities working in the area, if any. The Contractor will carry out the entire work in 

a planned manner by coordinating his work with other agencies, who will be simultaneously 

carrying out work in the same area and also co-ordinate in connection with the position of 

various fixtures, inserts, embedment's and other allied work connected with the completion 

of the building / subject work. 

In case of any dispute between the agencies engaged on the same work, decision of 

Engineer-in-Charge shall be final and binding. 

 

2.9 Operations and Storage Areas 

All operations of the Contractor shall be confined to areas authorized by the Project Manager, 

WAPCOS and storage of materials shall be over the areas specially indicated by the Project 

Manager, WAPCOS. Materials like sand and metal of different sizes shall be stored in 

properly constructed bins with hard floor to avoid inter mixing as well as mixing with 

objectionable materials. The Contractor shall be obliged to keep the premises in hygienic 

conditions by proper drainages of the area provided with suitable approaches throughout the 

period of Contract. He shall rectify all damages caused to the Government property within the 

areas thus allotted. He shall be responsible to clear all rank, vegetation at site at his own 

cost. 

 

2.10 Contractor’s Storage and Site Office 

The Contractor shall make own arrangement for storing his equipment, plant, materials etc. 

and for his site office and cement godown. The Contractor be solely responsible for watching 

or guarding his property and materials.  Contractor shall cover all materials at site with 

requisite insurance against theft, larceny, dacoits, fire tempest and flood. The Contractor, 

however, shall have to dismantle the shed and vacate the land after the receipt of due notice 

from the Project Manager, WAPCOS if the same is obstructing any work. The Contractor 
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should obtain necessary permission / approval from Statutory Authorities such as Municipal 

corporations / Local bodies etc. for construction of temporary structures at site of work such as 

cement godown, stores, site office etc. It will be responsibility of the Contractor to prepare 

proper plans, to pay any requisite fees to statutory authorities and to execute the work for the 

temporary structure at their own cost as per the conditions and rules laid by statutory 

authorities. 

The Engineer-in-Charge or his authorized representative shall have a right at any time to 

inspect and examine any stores and materials intended to be used in or on the works either 

on the site or at any factory or workshops or other places where such stores or materials are 

being constructed or manufactured or processed or any place from where they are being 

obtained and the Contractor shall give such facilities as required to be given for such 

inspection and examination. 

The Engineer-in-Charge or his authorized representative shall be entitled to have tests made 

without any extra cost to the Employer at the laboratory selected by the Employer for any 

stores and or materials supplied by the Contractors, who shall provide at his own expense all 

the facilities which the Engineer-in-Charge may require for this purpose. 

Any stores and materials brought to site for use on the work and which has been rejected by 

Engineer-in-Charge shall be immediately removed off the site by Contractor at his own 

expenses and intimate in writing accordingly to the Engineer-in-Charge. The rejected materials 

shall not be used in any manner in the construction of the project. 

 

2.11 Temporary Buildings 

Any temporarily buildings and office facilities as required by the Contractor shall be arranged 

by the Contractor at his own expense. Area for the same will be made available by the 

Employer, if available. After the work is over, all these temporary facilities shall be removed 

by the Contractor at his own expense within 10 days from the date of completion. 

Labour Camp is permitted at site after approval of Owner.  However, no labour shall be 

permitted to stay in the partly completed building at any time. Unauthorized occupation of any 

area/partly completed building by the Contractor’s labourer will be treated as trespass and 

action will be taken to evict them including termination of Contract if deemed fit. Sanitary as 

well as water supply and drainage facilities as required by the labour laws in force, are to be 

provided by the Contractors at his own cost.  The labour camp should be dismantled by the 

Contractor before handing over the buildings. 

 

2.12 Traffic Interference & Inconvenience to the Public 

The Contractor shall so conduct his operations as to interfere as little as possible with the 

traffic/public. When interference to traffic is inevitable, a notice of such interference shall be 

given to the Project Manager, WAPCOS well in advance (at least 2 days) at any stage, if it 

becomes necessary to divert the traffic, the Contractor shall obtain permission from the local 

traffic authorities at his own expense. T he Employer will render reasonable assistance in 

the matter. The Contractor shall take all precautionary and other measure, such as providing 

warning signals, temporary diversion etc. all as directed by the Project Manager, WAPCOS. 

The Contractor shall not deposit materials anywhere at work site which will seriously 

inconvenience the public. The Project Manager, WAPCOS may require the Contractor to 

remove any materials which are considered to be a danger or inconvenience to the public or 

cause them to be removed at the Contractor’s cost. 

The Contractor shall exercise full care to ensure that no damage is caused by him or his 

workmen, during the operation to the existing water supply and power lines. The cost of any 

such damage and risks arising out of this shall be entirely borne by the Contractor. 

92



 
TENDER NO: WAP/CMU-III/2025-26/NSIC/Delhi/21 

 

   

 

 

 

2.13 Drainage around the Buildings and Foundation for other Works 

The Contractor shall be entirely responsible for the provision and maintenance of efficient 

drainage arrangements in the work site to lead all water whatsoever pumped out from the 

excavations on account of rains, floods, springs or any other source whatsoever. The 

foundation trenches shall be kept free from water while all the works below ground level are 

in progress. 

Flooding or ponding of water in the work site shall not be permitted under any circumstances 

whatsoever and the Contractor shall take all necessary precautions to prevent the same by 

providing suitable pumps and other dewatering arrangement. 

The cost of repairing damages if any, to the work under execution or to any government 

property in and around the site shall be entirely borne by the Contractor where such damages 

are due to his non-compliance with the above conditions. 

 

2.14 Maintenance of Entire Electrical Installation  

As mentioned above, the Contractor shall maintain his entire electrical installation, appliances 

etc. in good and safe condition as required under relevant rules and BIS codes of practice 

etc. till completion of works at his own cost. However, the following precautions and directives 

shall be followed in addition to observing other essential rules: 

a. The minimum clearance (measured at the lowest sag point) to be maintained for all 

overhead lines shall be 4 Mtrs. cross country or along roads and 6.1 metres across 

roads. 

b. Metallic poles as a general rule should be avoided and if used should be earthed 

individually. 

c. All loose hanging of wires and cables should be avoided. The line wires should be 

properly supported and an approved method of fixing shall be adopted. 

d. Installation shall not cause any hindrance to the normal movement of men and 

materials at site. 

e. All cables and wires should be adequately protected against mechanical damage 

during construction activity of all Contractors, working at site. 

f. In case the cable is required to be laid in ground, it should be adequately protected by 

covering the same with bricks, R.C.C. tiles or any other approved means and cable 

markers provided at suitable intervals as per approval of the Engineer-in-Charge. 

g. Laying of cable and wires direct on floor shall not be allowed but if absolutely 

necessary for some very short lengths, the same shall be taken through suitable 

mechanical covering like G.I. / M.S. Pipes etc. 

h. All the cut door switch boards, equipment etc., should be adequately protected 

against rain or preferably they should not be exposed to weather. 

i. If overhead lines using bare conductors are installed, a guard wire system of adequate 

size shall run along the cables / wires and earthed effectively. 

j. The connection for portable machines shall be taken only through suitably rated 3 pin 

socket points. Iron clad industrial type outlets are preferred. While taking supply 

through socket outlet a plug top must be used, avoiding inserting of loose wires in the 

sockets. The third pin of the plug shall invariably be earthed and 3 core wire of 

appropriate specifications and capacity shall be used. 

k. All three- p h a s e  equipment shall be provided with duplicate earthing. All 

metallicframes, light fixtures, portable equipment’s etc. should be effectively earthed to 

main earthing. 

l. Duly authorized persons having valid wireman’s license / competence certificate must 
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be employed under the supervision of a qualified and experienced Electrical Supervisor 

for carrying out electrical work and repair of electrical equipment, installation and 

maintenance etc. at site. 

m. Special precaution shall be taken by the Contractor not to disturb the sapling/trees 

recently planted by the side of the compound wall.   The sapling/trees fall within the 

building/road etc. shall be transplanted to suitable place with written approval of the 

Engineer-in-Charge and maintained by the Contractor till completion of works at his own 

cost. 

 

2.15 Proper drawings and instructions 

The Contractor shall provide shop drawings and other drawings to the Engineer-in-Charge in line 

with the requirement of contract agreement from time to time for approval for the purpose of 

proper and adequate execution and maintenance of the work and the Contractor shall carry 

out the work and be bound by the same.   

Copies of the drawings approved by the Engineer-in-Charge and the construction drawings 

issued shall be kept by the Contractor at the site and the same shall at all reasonable times 

be made available for inspection and use by the Engineer-in-Charge and any other person 

authorized by the Engineer-in-Charge. 

 

2.16 Employment of Staff for Plumbing & Electrical Works 

 Employment of certified plumber: Certified plumbers should be employed by the 

Contractor on the work for main sewer, filtered and unfiltered main. 

 Employment of licensed electrical foreman: The Contractor should employ a licensed 

electrical foreman to supervise the Electrical works. 

 

2.17 Urgent repairs 

If by reason of any accident or failure or other event occurring to or in connection with the 

work or any part thereof either during the period of construction or maintenance, any remedial 

or other work or repair shall in the opinion of the Project Manager, WAPCOS be urgently 

necessary for security etc. and the Contractor is unable or unwilling, at once, to do such work 

or repair, the Project Manager, WAPCOS may be his own or other workmen do such work or 

repair as he may consider necessary. If the work or repair so done which in the opinion of the 

Project Manager, WAPCOS, the Contractor was liable to do at his own expenses under the 

Contract and all cost and charges properly incurred by the Project Manager, WAPCOS in so 

doing shall on demand be paid by the Contractor or may be deducted from any sum due or 

which may become due to the Contractor provided always that the Project Manager, 

WAPCOS shall soon after the occurrence of any such emergency as may be reasonable, 

practicable, notify the Contractor thereof in writing. 

 

2.18 Security Regulations 

The Contractor has to strictly follow the security regulations at the work site regarding entry 

of personnel, material etc. and any other regulation that might be enforced from time to time. 

All materials and articles brought by the Contractor to the work site shall have to be declared 

at the security gate. Similarly, no materials shall be taken out from the premises without 

proper gate pass. 

 

The Contractors, Suppliers, vendors, workers engaged in work/business will be issued with 

renewable entry permit to avoid unauthorized entry in the work site on scrutiny of applications 

in prescribed form. 
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For working on Sundays, Holidays and late hours, even though permission will be accorded 

by the Engineer-in-Charge, the Contractor will have to make application to the Engineer-in-

Charge also and keep them informed well in advance. 

 

The area where the proposed work is to be carried is residential / non-residential area under 

the control of Security authorities, entry to the site of work shall be through the main gate 

only. The Contractor shall follow strictly the security regulations at site of work regarding entry 

of personnel, materials etc. and other regulations that might be enforced from time to time 

at the work site and also in the campus for smooth and efficient operation. The 

Contractors, his agents, representatives, workmen etc. and his materials, carts, trucks or 

other means of transport etc. will be allowed to enter through and leave from such point 

of entry/exit at such times, the authorities in charge of the area, at their sole discretion, may 

permit. 

 

The Contractors, his agents and representatives are required to be in possession of the 

individual identity / muster cards or passes. The muster cards or passes are examined by the 

security staff at the time entry / exit inside the premises and also at any time or number of 

times within such area. 

 

The Contractor will have to apply for entry/muster permits of likely number of labour to be 

engaged during the week for the workers and authorize their representatives to collect the 

entry permits for labour from the Employer’s Security Authorities. 

 

It will be the responsibility of the Contractor to maintain the list of laborers permitted to work 

inside the premises in a register and the representative of Contractor’s labour will have to issue 

entry pass to each labour after making necessary entry in the registers. 

 

The Contractor, his agents, representatives, workmen shall strictly observe the orders 

pertaining to prevailing fire precautions. 

 

In addition to the above, other security regulations as may be imposed by the Security 

authorities / Project Manager, WAPCOS shall be complied with / observed by the Contractor 

and his workmen, in addition to the above. 

 

Any breach of above security regulations and rules in force from time to time will be viewed 

seriously. No claim whatsoever will be entertained by the Employer on account of the 

observation of the Security regulations. 

 

2.19 Watch and Ward and Lighting 

The Contractor shall in connection with the works provide and maintain at his own cost all 

lights, guards, fencing and watching when and where necessary or as required by the Project 

Manager, WAPCOS and duly constituted authority for the protection of the workers or for 

safety and convenience of the public or others. The Contractor shall be responsible for all 

damages and accidents caused due to negligence in this regard. 

It will be the entire responsibility of the Contractor to protect the work(s) carried out by them 

including the fittings, fixtures and other accessories provided by them till the entire work is 

satisfactorily handed over to the Employer. 
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2.20 Removal of rejected/sub-standard materials. 

The following procedure shall be followed for the removal of rejected/sub-standard materials 

from the site of work: 

(i) Whenever any material brought by the contractor to the site of work is rejected, entry 

thereof should invariably be made in the Site Order Book under the signature of the 

Project Manager, WAPCOS, giving the approximate quantity of such materials. 

(ii) As soon as the material is removed, a certificate to that effect shall be recorded by the 

Project Manager, WAPCOS against the original entry, giving, the date of removal and 

mode of removal, i.e., whether by truck, carts, or by manual labour. If the removal is by 

truck, the registration number of the truck should be recorded. 

(iii) When it is not possible for the Project Manager, WAPCOS to be present at the site of 

work at the time of actual removal of the rejected/sub-standard materials from the site, 

the required certificate should be recorded by the Authorized Representative of 

WAPCOS, and the Project Manager, WAPCOS should countersign the certificate 

recorded by the Authorized Representative. 

 

2.21 Special Conditions for Steel:  

The contractor shall procure TMT bars of Fe500/Fe500D/Fe550/Fe550D grade (the grade to 

procured is to be specified) from primary steel producers as per the list of approved makes 

or any other producer as approved by WAPCOS who are using iron ore as the basic raw 

material / input and having crude steel capacity of 2.0 Million tonnes per annum and above 

 

2.22 Special conditions for Cement  

The contractor shall procure 43 grade Ordinary Portland Cement (conforming to IS : 8112), 

Portland pozzolona cement (confirming to IS : 1489 : Part –I) as required in the work, from 

reputed manufacturers of cement as per the list of approved makes or from any other reputed 

cement manufacturer, having a production capacity not less than one million tones per annum 

as approved by WAPCOS. The tenderers may also submit a list of names of cement 

manufacturers which they propose to use in the work. The tender accepting authority 

reserves right to accept or reject name(s) of cement manufacture(s) which the tenderer 

proposes to use in the work. No change in the tendered rates will be accepted if the tender 

accepting authority does not accept the list of cement manufactures, given by the tenderer, 

fully or partially. The cement brought to the site for execution of work shall be in bags bearing 

manufacturer's name & ISI marking. Weight of cement in each bag shall be 50 kg. Samples 

of cement arranged by the contactor shall be taken by the Engineer- in-Charge and got tested 

in accordance with provisions of relevant BIS codes. In case the test results indicate that the 

cement arranged by the contractor does not conform to the relevant BIS codes, the same 

shall stand rejected and it shall be removed from the site by the contractor at his own cost 

within 7 days of written order from the Engineer-in-Charge to do so. 

 

2.23 Special Conditions for Waterproofing and Testing  

The contractor shall associate himself with the specialized firm, to be approved by the 

Engineer-in-Charge in writing, for water proofing treatment as contractor shall provide  

Guarantee Bond  in the prescribed format  for 10 years. After laying  and jointing of pipes for 

PHE works contractor shall carry out Pressure test as per CPWD Specification 2019 to check 

the leakage and sustainability of whole pipe network system. Similarly after water proofing 

works and finalization of roof top surface/exposed surfaces, the entire surface thus treated 

shall be flooded with water by making kiaries with weak cement mortar, for a minimum period 

of two weeks. 
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2.24  Other Conditions  

a) Contractor shall use good quality Steel Props and steel shuttering material for RCC 

works. Use of wooden props and shuttering is affecting the line, level and alignment 

of RCC members. No payment shall be released for RCC work where use of wooden 

centering & shuttering material is noticed or reported. 

b) All mass Reinforced Cement Concrete work shall be design mix concrete of specified 

grade and initial design mix shall be carried out from the NIT/IIT only immediately after 

award of work. The Design Mix report shall be submitted to WAPCOS before 

commencement of the RCC works at site. 

c) The Contractor shall be responsible to co-ordinate with service provider/concerned 

authorities for cutting of trees, shifting of utilities and removal of encroachments etc. 

and making the site un-encumbered from the project construction area required for 

completion of work. This shall include initial and frequent follow up meetings/ actions/ 

discussions with each involved service provider/ concerned authorities. The 

contractor shall not be entitled for any additional compensation for delay in cutting of 

trees, shifting of utilities and removal of encroachments by the service provider/ 

concerned authorities. 

d) Contractor shall provide R.O. Plant sufficient for workers employed at site, his 

technical staff and site staff.  

e) Any cement slurry added over base surface (or) for continuation of concreting for 

better bond is deemed to have been in-built in the items and nothing extra shall be 

payable (or) extra cement considered in consumption on this account. 

f) No payment shall be made for any damage caused by rain, snowfall, flood or any 

other natural calamity, whatsoever during the execution of the work. The Contractor 

shall be fully responsible for any damage to the govt. property and work for which the 

payment has been advanced to him under the contract and he shall make good the 

same at his risk and cost. The Contractor shall be fully responsible for safety and 

security of his material, T&P, Machinery brought to the site by him. 

g) Wherever work is specified to be done or material procured through specialized 

agencies, their names shall be got approved well in advance from Engineer-in-

Charge. Failure to do so shall not justify delay in execution of work. It is suggested 

that immediately after award of work, Contractor should negotiate with concerned 

specialist agencies and send their names for approval to Engineer-in-Charge. Any 

material procured without prior approval of Engineer-in-Charge in writing is liable to 

be rejected. Engineer-in-Charge reserves right to get the materials tested in 

laboratories of his choice before final acceptance. Nonstandard materials shall not be 

accepted. 

h) The construction joints shall be provided in predetermined locations & as per the 

approved drawings only.  

i) The Contractor shall invariably prepare the samples of finishing items i.e. flooring of 

different types, external & internal finishing i/c colour scheme of paint, tiles in dado, 

flooring in platforms & staircase, water supply & sanitary fittings and any other item 

as per direction of Project Manager, WAPCOS. The Contractor shall proceed with 

further finishing items only after getting the samples of these items approved in writing 

from Engineer-in-Charge. No extra claim whatsoever beyond the payments due at 

agreement rates will be entertained from the Contractor on this account. 

j) Contractor shall not divert any advance payments or part thereof for any work other 

than that needed for completion of the contracted work. All advance payments 
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received as per terms of the contract (i.e., mobilization advance, secured advance 

against materials brought at site, secured advance against plant & machinery and/or 

for work done during interim stages, etc.) are required to be re-invested in the 

contracted work to ensure advance availability of resources in terms of materials, 

labour, plant & machinery needed for required pace of progress for timely completion 

of work. 

k) Any Circular/Guidelines/SOP issued by the Owner/ Government during the progress/ 

execution of the construction work shall be followed by the contractor without any 

dispute. The contractor shall comply with proper and legal orders and directions of 

the local or public authority or municipality and abide by their rule and regulations and 

pay all fees and charges which he may be liable. 

l) All the modifications and any additional works  (basic requirement after use of 

premises by user) suggested by Owner at the time of  handing over of the project and 

after occupancy of premises by Owner during Defect Liability Period must be taken 

up by contractor without any disputes.  

m) If any dispute/ hindrance may arise during construction due to any reason whatsoever, 

the contractor is not liable for any financial claim or damages due to such 

circumstances.  

n) If the work is carried out in more than one shift or during night, no claim on this account 

shall be entertained. The contractor has to take permission from the police & local 

authorities etc. if required for work during night hours. No claim / hindrance on this 

account shall be considered if work is not allowed during night time. The requisite 

supervision shall be made available by the WAPCOS along with necessary issue of 

material under joint custody. 

o) In case of any inconsistency between clauses, the clause favorable/ beneficiary to the 

project will prevail which will be decided by the Owner and Employer. 

p) One sample room complete in all shape for each category, shall be prepared by the 

contractor and got approved from Engineer-in-charge in writing. The contractor shall 

be allowed to proceed with further rooms only after getting the sample room approved 

in writing from Engineer-in-charge No extra claim whatsoever beyond the payments 

due at agreement rates will be entertained from the contractor on this account. 

q) It must be ensure that all materials to be used in work bear BIS certification mark. In 

cases where BIS certification system is available for a particular material/product but 

not even a single producer has so far approached BIS for certification the material 

can be used subject to the condition that it should confirm to CPWD specification and 

relevant BIS codes. In such case written approval of the Engineer-In-Charge may be 

obtained before use of such material in the work.  

r) In case of works where a ready mix concrete (RMC) is stipulated to be used from an 

approved source/manufacturer, cement register need not be maintained. However, 

the computerized dispatch slips that are sent with each dispatch of RMC shall be kept 

as record. 
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ANNEXURE-I 
 

 (Format for “Contract” to be signed on Non-Judicial Stamp Paper of Rs. 100 by 
successful bidder) 

 
CONTRACT AGREEMENT 

 

This Contract made on the____ day of ___ 20____between WAPCOS Limited, a Company in 

corporate under Indian Company’s Act and having its registered office at 

5th floor, Kailash Building, 26, K. G. Marg, New Delhi (hereinafter called “WAPCOS” of the one part) 

and (Name of Contractor Firm & Address)_______________________________ (hereinafter called 

“Contractor” of the other part).  

 

WHEREAS the WAPCOS is desirous that Work known as “__________________________”. 

(Herein after referred to as “Work/ Project”) under the Tender 

no.________________________________ dated____________ should be executed by the 

Contractor AND WHEREAS by a Letter of Award No.___________________ dated ___________ 

issued by WAPCOS Limited and accepted by the contractor. WAPCOS Limited has accepted a Bid 

submitted by the Contractor for the execution and completion of such Work AND WHEREAS the 

Contractor has agreed to undertake such Work and furnish a Performance 

Security_________________(details) pursuant to Tender conditions. 

 

NOW THIS AGREEMENT WITNESSETH as follows; 

 

In this Contract words and expressions shall have the same meanings as are respectively assigned 

to them in the Conditions of Contract hereinafter referred to. 

The following documents shall be deemed to form and be read and construed as part of this Contract, 

viz; 

a) Tender Document no._____________________________dtd._____________  

b) Letter of Award to Contractor by WAPCOS 

c) Documents furnished by the Contractor during Bidding process 

d) Corrigendum/Amendments, if any 

e) Clarifications / Correspondences, if any 

f) Any other documents as forming part of the contract 

 

1. The aforesaid documents shall be taken as complementary and mutually explanatory of one 

another. 

 

2. In consideration of the payment to be made by WAPCOS to the Contractor as indicated in this 

Contract, the Contractor hereby covenants with WAPCOS to execute and complete the Works 

in conformity, in all respects, with the provisions of the Contract.  

 

3. WAPCOS hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying of defects therein the Contract Price or such other 

sum as may become payable under the provisions of the contract at the time and in the manner 

prescribed by the Contract.  

 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance 

with Laws of India on the day, month & year indicated above.  
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SIGNED, SEALED AND DELIVERED 

 

For and on behalf of the WAPCOS For and on behalf of the Contractor 

 

 

 

 

NAME ____________________________ NAME _______________________ 

Designation  Designation  

 

in the presence of witness: in the presence of Witness  

 

1_________________________________  1____________________________ 

 

 

2 _________________________________  2 ____________________________ 

 

 

 

NOTE: Contractor shall submit the Original Power of Attorney on Non-Judicial Stamp Paper 

for this particular Work / Project, in the name of Person who will sign the Contract with 

WAPCOS after award of Work. 
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FORMAT FOR LETTER OF AWARD 
 

No. ……………………………………………………                                   Date:…………………  

 

M/s ……………………………………..(Name of successful bidder) 

……………………………………………. (Address of successful bidder) 

 

Subject: Award Letter for ………………………………………….. 

 

Reference: Tender No. …………………………………………………………….. ………… 

 

Dear Sir,  

 

We are pleased to inform that work of “…………………………………………………………………….” 

is awarded to your firm at a cost of Rs. ------------------  excluding GST, according to submission of 

your technical & financial bid against referred tender for the subjected work.  

 

Project Awarded Cost (Excluding GST) 

Upgradation of Boundary Wall at NSIC Technical 

Services Centre (NTSC), Okhla and Raising Height of 

Boundary Wall Around Zonal Green Area Falling In 

NSIC Complex At Okhla, New Delhi. 

 Rs. …………………………….. 

 

1. The “Date of Commencement of Work” shall be 15 days after Date of Award or Handing over of 

Site whichever is later and accordingly, planning should be started for deploying manpower, 

resources as per Terms & Conditions of Tender document.  

2. The tender document wholly accepted by you along with all related correspondences at the time 

of bidding shall form a part of this letter of award.  

3. You are requested to submit the following as per Terms & Conditions of tender  

 Performance Security @5% of Tendered Value as per the form enclosed in the tender 

document before signing of the Agreement within 21 (Twenty One) days of the date of 

acceptance of the letter of award and sign the Contract Agreement.  

 Detailed Schedule Plan/ Bar chart of each component of work to complete the work in 

stipulated time period. 

 Labour License from concerned Labour Department of State 

 Contractor All Risk (CAR) and Third Party Cover Policy.  

 Liability under the workmen’s compensation Act, 1923, Minimum Wages Act, 1948  

 Details of manpower to be deployed at site along with CVs 

 List of Lab Equipment required for the work for approval of Engineer-in charge.  

 

4. The terms & conditions of the Work will be governed as mentioned in the tender document.  

 

This letter of award is being issued to you in duplicate. You are requested to return the duplicate 

copy of the letter of award immediately duly signed and stamped as a token of your unequivocal 

acceptance and confirmation of the same. 

 

Thanking You,                                                                                             

Yours faithfully, 
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(Name & Designation)  

 
Annexure – II 

 
(To be submitted on non-judicial stamp paper of Rs. 100) 

 
FORMAT FOR PERFORMANCE BANK GUARANTEE 

 
To, 
The WAPCOS Limited, 
76-C, Sector 18, Institutional Area 
Gurugram, Haryana-122015. 
 
In consideration of ____________________  (Employer’s name) (hereinafter referred to as “the 
Employer”) which expression shall, unless repugnant to the context or meaning thereof include its 
successors, administrators and assigns) having awarded to _____________________ (Contractor’s 
name & address)  (hereinafter referred to as “the Contractor” which expression shall unless 
repugnant to the context or meaning thereof, include its successors,  administrators, executors and 
assigns) a contract, by issue of Employer’s Notification of Award No. _______________ dt. 
_____________ and the same having been unequivocally accepted by the Contractor, resulting into 
a contract valued at Rs. _____________(Rupees ________________________only) for <Name of 
Work> (hereinafter called “the contract”) and the Contractor having agreed to provide a Contract 
Performance Security for the faithful performance of the entire contract equivalent to Rs. 
_____________ (Rupees ______________________only) (5% of the said value of the Contract to 
the Employer).  
 
We, ____________________ (name & address of bank) (hereinafter referred to as "the Bank" which 
expression shall, unless repugnant to the context or meaning thereof, include its successors, 
administrators, executors and assigns) do hereby guarantee and undertake to pay the Employer, on 
demand any or, all monies payable by the Contractor to the extent of Rs. _____________ (Rupees 
__________________only)   as aforesaid at any time upto ___________ without any demur, 
reservation, contest ,  recourse  or  protest  and/or  without  any reference  to the Contractor or court.  
Any such demand made by the Employer on the bank shall be conclusive and binding 
notwithstanding any difference between the Employer and the Contractor or any dispute pending 
before any Court, Tribunal, Arbitrator or any other authority. The Bank undertakes not to revoke this 
guarantee during its currency without previous consent of the Employer and further agrees that the 
guarantee herein contained shall continue to be enforceable till the Employer discharges this 
guarantee.  
 
We the said Bank further agree that the guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said Contract and that it shall  
continue to be enforceable till all the dues of the Employer under or by virtue of the said contract 
have been fully paid and its claims satisfied or discharged or till the Employer certifies that the terms 
and conditions of the said Contract have been fully and properly carried out by the said Contractor 
and accordingly discharges the guarantee.  
 
The Employer shall have the fullest liberty without affecting in any way the liability of the Bank under 
this guarantee, from, time to time to extend the time for performance of the Contract by the 
Contractor.  The Employer shall have the fullest liberty without affecting this guarantee, to postpone 
from time to time the exercise of any powers vested in them or of any right which they might have 
against the Contractor and to exercise the same at any time in any manner and either to enforce or 
to forbear to enforce any covenants, contained or implied, in the Contract between the Employer and 
the Contractor or any other course or remedy or security available to the Employer.  The bank shall 
not be released of its obligations under these presents by any exercise by the Employer of its liberty 
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with reference to the matters aforesaid or any of them or by reason of any other act or forbearance 
or other acts of omission or commission on the part of the Employer or any other indulgence shown 
by the Employer or by any other matter or thing whatsoever which under law would but for this 
provision, have the effect of relieving the Bank. The guarantee shall not be affected by a change in 
the constitution of the bank or of the employer. 
 
The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance, without proceeding against the Contractor 
and notwithstanding any security or other guarantee that the Employer may have in relation to the 
Contractor's liabilities. 
 
We The Said Bank do hereby declare that we have absolute and unconditional power to issue this 
guarantee in your favour under the Memorandum and Articles of Association or such other 
constitutional documents of the Bank and the undersigned have full power to execute this guarantee 
under the Power of Attorney / Post Approval Authorization dated _____________________ of the 
bank granted to him / us by the Bank.  We the said bank do hereby declare and undertake that your 
claim under the guarantee shall not be affected by any deficiency or other defect in the powers of 
the bank or its officials and the guarantee shall be deemed to have been issued as if the bank and 
its officials have all the powers and authorization to give this guarantee on behalf of the bank. 
 
We the said bank do hereby certify the genuineness and appropriateness of the Stamp paper and 
stamp value used for issuing the guarantee. We the said bank do hereby declare and undertake that 
your claim under the guarantee shall not be affected by any deficiency or other defect in the stamp 
paper or its stamp value. 
 
We the said bank do hereby declare that our payments hereunder shall be made to you , free and 
clear of and without and deduction, reduction on account of any reasons including any  and all 
present and future taxes, levies, charges of withholding whatsoever imposed or collected with 
respect thereto. 
 
Notwithstanding anything contained hereinabove our liability under this guarantee is restricted to Rs. 
_____________(Rupees ____________________ only) and it shall remain in force upto and 
including _____________ and shall be extended from time to time for such period  as may be desired 
by M/s WAPCOS Limited to whom this bank guarantee has been given. 
 
Notwithstanding anything contained herein 
i) Our  liability  under  this  guarantee   shall  not  exceed Rs. __________________ 

(Rupees_______________________________________ only); 
ii) This bank guarantee shall be valid upto _____________; and 
iii) our liability to make payment shall arise and we are liable to pay the guaranteed amount or any 

part thereof under this  guarantee, only  and  only if you serve upon  us  a  written  claim  or  
demand in  terms of the guarantee  on  or  before ____________ (indicate a date twelve month 
after validity of Guarantee)  

Dated this ________day of ________ at New Delhi. 
 

Authorized Signatory of ………………………… Bank 
 
Signature  
 
Name………………………………………….. 
 
Signature Code/ S.S no. …………………… 

Signature 
 
Name………………………………………….. 
 
Signature Code/ S.S no. …………………………… 
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ANNEXURE – III 
 

(To be submitted on non-judicial stamp paper of Rs. 100) 
 

FORMAT FOR MOBILIZATION ADVANCE PAYMENT BANK GUARANTEE 
 
 

To, 
The WAPCOS Limited, 
76-C, Sector 18, Institutional Area 
Gurugram, Haryana-122015 
 
In consideration of WAPCOS LTD.  (hereinafter referred to as  “the Employer”) which expression 
shall, unless repugnant to the context or meaning thereof include its successors, administrators and 
assigns) having awarded to _______________________ (Contractor’s name)  with its Registered  
/Head Office at  __________________(hereinafter referred to as “the Contractor” which expression 
shall unless repugnant to the context or meaning thereof, include its successors, administrators, 
executors and assigns) a contract, by issue of Employer’s Notification of Award No. 
____________________ dt. __________ and the same having been unequivocally accepted by the 
Contractor, resulting into a contract valued at Rs.____________________ 
(Rupees_____________________________________________________only) for 
_______________ (hereinafter called “the contract”) and the Employer having agreed to make an 
advance payment to the Contractor for performance of the above Contract amounting to Rs. 
_________________ (Rupees ______________only) as an advance against bank guarantee to be 
furnished by the Contractor. 
 
We, __________________ (name & address of bank) having its Head Office at _____________ 
(hereinafter referred to as “the Bank” which expression shall, unless repugnant to the context or 
meaning thereof, include its successors, administrators, executors and assigns) do hereby 
guarantee and undertake to pay the Employer immediately on demand any or, all monies payable 
by the Contractor to the extent of Rs. ______________ (Rupees ________________only) as 
aforesaid at any time upto ___________ without any demur, reservation, contest,  recourse  or  
protest  and/or  without  any reference  to the Contractor.  Any such demand made by the Employer 
on the bank shall be conclusive and binding notwithstanding any difference between the Employer 
and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other 
authority. We agree that the Guarantee herein contained shall be irrevocable and shall continue to 
be enforceable till the Employer discharges this guarantee. We further agree that no change in the 
constitution of the Bank or of the Employer shall affect this guarantee. 
The Employer shall have the fullest liberty without affecting in any way the liability of the Bank under 
this guarantee, from time to time, to vary the advance or to extend the time for performance of the 
Contract by the Contractor. The Employer shall have the fullest liberty without affecting this 
guarantee, to postpone from time to time the exercise of any powers vested in them or of any right 
which they might have against the Contractor and to exercise the same at any time in any manner, 
and either to enforce or to forbear to enforce any covenants, contained or implied, in the Contract 
between the Employer and the Contractor or any other course or remedy or security available to the 
Employer. The bank shall not be released of its obligations under these presents by any exercise by 
the Employer of its liberty with reference to the matters aforesaid or any of them or by reason of any 
other act or forbearance or other acts of omission or commission on the part of the Employer or any 
other indulgence shown by the Employer or by any other matter or thing whatsoever which under 
law would but for this provision, have the effect of relieving the Bank. 
 
The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance without proceeding against the Contractor 
and notwithstanding any security or other guarantee that the Employer may have in relation to the 
Contractor's liabilities. 
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We the Said Bank do hereby declare that we have absolute and unconditional power to issue this 
guarantee in your favour under the Memorandum and Articles of Association or such other 
constitutional documents of the Bank and the undersigned have full power to execute this guarantee 
under the Power of Attorney/ Post Approval Authorization dated ____________ of the bank granted 
to him / us by the Bank.  We the said bank do hereby declare and undertake that your claim under 
the guarantee shall not be affected by any deficiency or other defect in the powers of the bank or its 
officials and the guarantee shall be deemed to have been issued as if the bank and its officials have 
all the powers and authorization to give this guarantee on behalf of the bank. 
 
We the said bank does hereby certify the genuineness and appropriateness of the Stamp paper and 
stamp value used for issuing the guarantee. We the said bank does hereby declare and undertake 
that your claim under the guarantee shall not be affected by any deficiency or other defect in the 
stamp paper or its stamp value. 
 
We the said bank do hereby declare that our payments hereunder shall be made to you , free and 
clear of and without and deduction, reduction on account of any reasons including any  and all 
present and future taxes, levies, charges of withholding whatsoever imposed or collected with 
respect thereto. 
 
Notwithstanding anything contained hereinabove our liability under this guarantee is limited to 
Rs.______________ (Rupees ________________ only) and it shall remain in force upto and 
including _______________ and shall be extended from time to time for such period (not exceeding 
one year), as may be desired by M/s _____________ on whose behalf this bank guarantee has 
been given. 
 
Notwithstanding anything contained herein 
i) Our liability under  this  guarantee   shall  not  exceed Rs.__________(Rupees 

_______________________only); 
ii) This bank guarantee shall be valid upto ________________ and 
iii) our liability to make payment shall arise and we are liable to pay the guaranteed amount or 

any part thereof under this  guarantee, only  and  only if you serve upon  us  a  written  claim  
or  demand in  terms of the guarantee  on  or  before ___________ (indicate a date twelve 
months after the validity of the guarantee).  

 
Dated this ________ day of _________ at…………………... 
 
Authorized Signatory of ………………………… Bank 
 
Signature  
 
Name………………………………………….. 
 
Signature Code/ S.S no. …………………… 

Signature 
 
Name………………………………………….. 
 
Signature Code/ S.S no. …………………………… 
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ANNEXURE-IV 

 
(On non-judicial stamp paper of Rs. 100 duly attested by Notary / Magistrate) 

 
FORMAT FOR INDENTURE FOR SECURED ADVANCES 

 
THIS INDENTURE made the………………… day of …………………..20……. BETWEEN 

………………………… (hereinafter called the Contractor which expression shall where the context 

so admits or implies be deemed to include his executors administrators and assigns) of the one part 

and the WAPCOS (hereinafter called the WAPCOS which expression shall where the context so 

admits or implies be deemed to include his successors in office and assigns) of the other part. 

 

WHEREAS by an agreement dated……………………….. (hereinafter called the said agreement) the 

Contractor has agreed AND WHEREAS the Contractor has applied to the WAPCOS that he may be 

allowed advances on the security of materials absolutely belonging to him and brought by him to the 

site of the works the subject of the said agreement for use in the construction of such of the works 

as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials 

and labour and other charges)  AND WHEREAS the WAPCOS has agreed to advance to the 

Contractor the sum of Rupees …………………………………………. on the security of materials the 

quantities and other particulars of which are detailed in Accounts of Secured Advances attached to 

the Running Account Bill for the said works signed by the Contractor on 

………………………………………and the WAPCOS has reserved to himself the option of making 

any further advance or advances on the security of other materials brought by the Contractor to the 

site of the said works. Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

and in consideration of the sum of Rupees ………………………………on or before the execution of 

these presents paid to the Contractor by the WAPCOS (the receipt whereof the Contractor doth 

hereby acknowledge) and of such further advances (if any) as may be made to him as aforesaid the 

Contractor doth hereby covenant and agree with the WAPCOS and declare as follows: - 

 

(1) That the said sum of Rupees ………………………………………………..so advanced by the 

WAPCOS to the Contractor as aforesaid and all or any further sum or sums advanced as 

aforesaid shall be employed by the Contractor in or towards expediting the execution of the 

said works and for no other purpose whatsoever. 

(2) That the materials detailed in the said Account of Secured Advances which have been offered 

to and accepted by the WAPCOS as security are absolutely the Contractor’s own property and 

free from encumbrances of any kind and the contractor will not make any application for or 

receive a further advance on the security of materials which are not absolutely his own property 

and free from encumbrances of any kind and the Contractor indemnifies the WAPCOS against 

all claims to any materials in respect of which an advance has been made to him as aforesaid. 

(3) That the materials detailed in the said Account of Secured Advances and all other materials 

on the security of which any further advance or advances may hereafter be made as aforesaid 

(hereinafter called the said materials) shall be used by the Contractor solely in the execution of 

the said works in accordance with the directions of the Divisional Officer ……………………. 

Division (hereinafter called the Divisional Officer) and in the term of the said agreement. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for 

the proper watch, safe custody and protection against all risks of the said materials and that until 

used in construction as aforesaid the said materials shall remain at the site of the said works 

in the Contractor’s custody and on his own responsibility and shall at all times be open to 
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inspection by the Divisional Officer or any officer authorised by him. In the event of the said 

materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated 

in a greater degree than is due to reasonable use and wear thereof the Contractor will 

forthwith replace the same with other materials of like quality or repair and make good the 

same as required by the Divisional Officer. 

(5) That the said materials shall not on any account be removed from the site of the said works 

except with the written permission of the Divisional Officer or an officer authorised by him on 

that behalf. 

(6) That the advances shall be repayable in full when or before the Contractor receives payment 

from the WAPCOS of the price payable to him for the said works under the terms and 

provisions of the said agreement. Provided that if any intermediate payments are made to the 

Contractor on account of work done than on the occasion of each such payment the WAPCOS 

will be at liberty to make a recovery from the Contractor’s bill for such payment by deducting 

there from the value of the said materials then actually used in the construction and in respect 

of which recovery has not been made previously, the value for this purpose being determined in 

respect of each description of materials at the rates at which the amounts of the advances 

made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or observance in 

any respect of any of the terms and provisions of the said agreement or of these presents the 

total amount of the advance or advances that may still be owing to the WAPCOS shall 

immediately on the happening of such default be repayable by the Contractor to the WAPCOS 

together with interest thereon at twelve per cent per annum from the date or respective dates 

of such advance or advances to the date of repayment and with all costs charges, damages 

and expenses incurred by the WAPCOS in or for the recovery thereof or the enforcement of 

this security or otherwise by reason of the default of the Contractor and the Contractor hereby 

covenants and agrees with the WAPCOS to repay and pay the same respectively to him 

accordingly. 

 

(8) That the Contractor hereby charges all the said materials with the repayment to the WAPCOS 

of the said sum of Rupees …………………………………………and any further sum or sums 

advanced as aforesaid and all costs charges, damages and expenses payable under these 

presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding 

anything in the said agreement and without prejudice to the powers contained therein if and 

whenever the covenant for payment and repayment herein before contained shall become 

enforceable and the money owing shall not be paid in accordance therewith the WAPCOS 

may at any time thereafter adopt all or any of the following courses as he may deem best :- 

(a) Size and utilize the said materials or any part thereof in the completion of the said works 

on behalf of the Contractor in accordance with the provisions in that behalf contained in 

the said agreement debiting the Contractor with the actual cost of effecting such 

completion and the amount due in respect of advances under these presents and 

crediting the Contractor with the value of work done as if he had carried it out in accordance 

with the said agreement and at the rates thereby provided. If the balance is against the 

Contractor he is to pay same to the WAPCOS on demand. 

b) Remove and sell by public auction the seized materials or any part thereof and out of the 

moneys arising from the sale retain all the sums aforesaid repayable or payable to the 

WAPCOS under these presents and pay over the surplus (if any) to the Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to 

the Contractor under the said agreement. 
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(9) That except in the event of such default on the part of the Contractor as aforesaid interest on 

the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said agreement 

the provisions of these presents shall prevail and in the event of any dispute or difference arising 

over the construction or effect of these presents the settlement of which has not been herein 

before expressly provided for the same shall be finally resolved as per provisions of clause 25 

of the contract. 

In witness whereof the said  Contractor and WAPCOS by the order and under the direction of 

the WAPCOS have hereunto set their respective hands the day and year first above written. 

 

SIGNED, SEALED AND DELIVERED 

 

For and on behalf of the Contractor For and on behalf of the 

WAPCOS 

 

 

NAME ____________________________ NAME______________________ 

 

Designation ____________________________ Designation__________________ 

 

in the presence of witness: in the presence of Witness  

1___________________________  1______________________ 

 

2 ____________________________  2 _______________________ 
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ANNEXURE-V 
 

(To be submitted on non-judicial stamp paper of Rs. 100 ) 
 

FORMAT FOR BANK GUARANTEE OF EMD 
To, 

The WAPCOS Limited, 

76-C, Sector 18, Institutional Area 

Gurugram, Haryana-122015. 

 

WHEREAS, M/s ……………………………………….. having their Registered/Head Office at 

…………………………………………….. (hereinafter called “the Bidder”) has submitted his Bid dated 

…………………… for the ………………………………………………… [hereinafter called “the Bid”] to 

M/s WAPCOS Limited (hereinafter called the Employer) 

KNOW ALL PEOPLE by these presents that we ………………………………………………… (name 

of the Bank) having our head office at ………………………………………………… (hereinafter called 

“the Bank”) are bound unto Employer in the sum of ……………………………………… for which 

payment well and truly to be made to the Employer, the Bank binds itself, its successors and assigns 

by these presents. 

 

SEALED with the Common Seal of the said Bank this ………………… day of 

……………month……… year. 

 

THE CONDITIONS of this obligation are: 

(1) If after Bid opening, the bidder withdraws his bid during the period of Bid validity specified; 

OR 

(2) If the bidder having been notified of the acceptance of his bid by ……………………………… 

during the period of Bid Validity: 

We undertake to pay to the ………………………………  up to the above amount upon receipt of his 

first written demand, without the Employer having to substantiate his demand, provided that in his 

demand the bidder will note that the amount claimed by him is due to him owing to the occurrence 

of one or any of the above mentioned two conditions and specify the occurred condition or conditions. 

This Guarantee will remain in force up to and including the date ……………………………… after the 

deadline for submission of Bids as is stated in the instructions to bidders or as it may be extended 

by the ………………………………………… notice of which extension(s) to the Bank is hereby 

waived and notice to the bidder would constitute sufficient notice to the Bank. Any demand in respect 

of this guarantee should reach the Bank not later than the above date. 

Notwithstanding anything contained herein 

i) Liability under this guarantee shall not exceed …………………………………………… 

ii) This bank guarantee shall be valid upto ………………………………………… and; 

iii) Our liability to make payment shall arise and we are liable to pay the guaranteed amount or any 

part thereof under this guarantee only and only if you serve upon us a written claim or demand 

in terms of the guarantee on or before ……………………………………… (indicate a period 

twelve months after the date of issue of Bank Guarantee). 

Dated this ________ day of _________ at…………………... 

Authorized Signatory of ……………………… Bank 
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Signature  

 

Name………………………………………….. 

 

Signature Code/ S.S no. …………………… 

Signature 

 

Name…………………………………….. 

 

Signature Code/ S.S no. ……………… 
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ANNEXURE-VI 

 
(To be submitted on Contractor’s original Letter Head) 

 
FORMAT FOR SEEKING EXTENSION OF TIME 

 
1. Name of Contractor: 
2. Name of work: 
3. Agreement No. and Date: 
4. Date of commencement of work as per Agreement: 
5. Period and Stipulated date of completion as per Agreement: 
6. Period for which extension of time already given: 

 

1 Date of Start  
         

2 Scheduled Date of 
Completion 

        

3 Actual Date of 
Completion 

         

4 Days Delay 
(3-2) 

         

           

Sr. 
No. 

Nature of 
Hindrance 

Acti
vity 
Affe
cted 

Date 
of 
Submi
ssion 

Date 
of 
Start 
of 
hindr
ance  

Date 
of 
remo
val of 
hindr
ance 

Ove
r-
lap
pin
g 
peri
od, 
If 
any 

Net 
Hindr
ance 
In 
day 

Weig
htage 

Net 
effect
ive 
day 
of 
hindr
ance 

Rem
arks 

1                     

2                     

Total no. of Days       0   

 
 
9) Reasons for extension 
 
10) Period for which extension is applied for 
 
It is understood that we will not claim any additional cost due to above extension of time and also 
understand that WAPCOS have rights to act in accordance with provisions in relevant clauses of 
Contract Agreement. 
 
Dated……………………….. 

Contractor’s Signature and Stamp 
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Annexure – VII 
(On Rs. 100 non- Judicial Stamp Paper duly attested by Notary / Magistrate and will be signed by 

the person who sign the Original Agreement) 
 

FORMAT FOR GUARANTE BONDS  
To Be Executed by Contractor for Structural Stability, Removal of Defects after completion  of work 

 

This Supplementary Agreement made this ____ day of ______ 20___ between  (Name of Contractor firm & 

address) _____________ (hereinafter called the CONTRACTOR / GUARANTOR of the one part)  and the 

WAPCOS LIMITED, 5th floor, Kailash Building, 26, K. G. Marg, New Delhi (hereinafter called WAPCOS of the 

other part) for the Work <Name of Work> in respect of Contract Agreement (hereinafter called the “Original 

Agreement” signed between ………(Name of Contractor firm) and WAPCOS on……………….. dated 

…………………..), whereby the contractor interalia, under look to render the work in the said contract recited 

structurally stable workmanship and use of sound materials. 

 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said work will remain 

structurally stable and guarantee against faulty workmanship, manufacturing defects of materials etc.  

 

NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally stable, for the 

minimum life of ten years, to be reckoned from the date of start of Defect Liability Period or Maintenance Period 

which  ever is later, prescribed in the Contract. 

 

The decision of the WAPCOS with regard to nature and cause of defects shall be final. During the period of 

guarantee the Guarantor shall make good all defects to the satisfaction of the WAPCOS  calling upon him to 

rectify the defects, failing which the work shall be got done by the WAPCOS by some other agencies  at the 

Guarantor’s cost and risk. The decision of the WAPCOS as to the cost payable by the Guarantor shall be final 

and binding. 

 

That if the Guarantor fails to make good all the defects, commits breach thereunder then the guarantor will 

indemnify the Principal and his successor against all loss, damage cost expense or otherwise which may be 

incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of 

this Supplementary Agreement. As to the amount of loss and / or damage and / or cost incurred by the 

WAPCOS the decision of the WAPCOS will be final and binding. 

 

IN WITHNES WHEREOF those presents have been executed by the GUARANTOR 

………………………..(Name and Designation  who sign the  Original Contract Agreement) on behalf of 

.........................................( Name of Contractor Firm) and  WAPCOS on the day, month and year first above 

written. 

SIGNED, SEALED AND DELIVERED 

 

For and on behalf of the Contractor For and on behalf of the WAPCOS 

 

NAME _______________________ NAME __________________ 

Designation  Designation  

in the presence of witness: in the presence of Witness  

1___________________________  1______________________ 

 

2 ____________________________  2 _______________________ 
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ANNEXURE – VIII 
 

SAFETY CODES 
 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done 

safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the 

ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold 

shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ 

to 1(¼ horizontal and 1 vertical). 

 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 

platform of such scaffolding or staging and extending along the entire length of the outside and 

ends thereof with only such opening as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

 

3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more 

than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should 

have adequate width and should be suitably fastened as described in (2) above. 

 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 

minimum height shall be 90 cm. (3ft.). 

 

5. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length 

while the width between side rails in rung ladder shall in no case be less than 29 cm. (11½") 

for ladder upto and including 3 m. (10 ft.) in length. For longer ladders, this width should be 

increased at least ¼” for each additional 30 cm. (1 foot) of length. Uniform step spacing of not 

more than 30 cm shall be kept. Adequate precautions shall be taken to prevent danger from 

electrical equipment. No materials on any of the sites or work shall be so stacked or placed as 

to cause danger or inconvenience to any person or the public. The contractor shall provide all 

necessary fencing and lights to protect the public from accident and shall be bound to bear the 

expenses of defence of every suit, action or other proceedings at law that may be brought by 

any person for injury sustained owing to neglect of the above precautions and to pay any 

damages and cost which may be awarded in any such suit; action or proceedings to any such 

person or which may, with the consent of the contractor, be paid to compensate any claim by 

any such person 

 

6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times 

be supplied with at least one ladder for each 30 m. (100ft.) in length or fraction thereof, 

Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above the surface 

of the ground. The side of the trenches which are 1.5 m. (5ft.) or more in depth shall be 

stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 

danger of sides collapsing. The excavated materials shall not be placed within 1.5 m. 
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(5ft.) of the edges of the trench or half of the depth of the trench whichever is more. 

Cutting shall be done from top to bottom. Under no circumstances, undermining or 

undercutting shall be done. 

(b) Safety Measures for digging bore holes:- 

i. If the bore well is successful, it should be safely capped to avoid caving and collapse 

of the bore well. The failed and the abandoned ones should be completely refilled to 

avoid caving and collapse; 

ii. During drilling, Sign boards should be erected near the site with the address of the 

drilling contractor and the Engineer-in-charge of the work; 

iii. Suitable fencing should be erected around the well during the drilling and after the 

installation of the rig on the point of drilling, flags shall be put 50m all round the point 

of drilling to avoid entry of people; 

iv. After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above 

ground level and 0.60m below ground level should be constructed around the well 

casing; 

v. After the completion of the borewell, the contractor should cap the bore well properly 

by welding steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs 

over the soil. This should be done even while reparing the pump; 

vi. After the borewell is drilled the entire site should be brought to the ground level. 

 

7. Demolition - Before any demolition work is commenced and also during the progress of the 

work, 

(i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 

(iii) All practical steps shall be taken to prevent danger to persons employed from risk of 

fire or explosion or flooding. No floor, roof or other part of the building shall be so 

overloaded with debris or materials as to render it unsafe. 

 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take adequate steps to ensure 

proper use of equipment by those concerned. The following safety equipment shall invariably 

be provided. 

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

(ii) Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes, shall be provided with protective goggles. 

(iii) Those engaged in welding works shall be provided with welder’s protective 

eyeshields. 

(iv) Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

(v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated atleast 

for an hour before the workers are allowed to get into the manholes, and the manholes 

so opened shall be cordoned off with suitable railing and provided with warning 

signals or boards to prevent accident to the public. In addition, the contractor shall 

ensure that the following safety measure are adhered to :- 
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(a) Entry for workers into the line shall not be allowed except under supervision of 

the JE or any other higher officer. 

(b) At least 5 to 6 manholes upstream and downstream should be kept open for at 

least 2 to 3 hours before any man is allowed to enter into the manhole for working 

inside. 

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead 

acetate paper which changes colour in the presence of such gases and gives 

indication of their presence. 

(d) Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole. In case, no Oxygen is found inside the sewer line, workers should be 

sent only with Oxygen kit. 

(e) Safety belt with rope should be provided to the workers. While working inside the 

manholes, such rope should be handled by two men standing outside to enable 

him to be pulled out during emergency.  

(f) The area should be barricaded or cordoned of by suitable means to avoid 

mishaps of any kind. Proper warning signs should be displayed for the safety of 

the public whenever cleaning works are undertaken during night or day. 

(g) No smoking or open flames shall be allowed near the blocked manhole being 

cleaned. 

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines 

should be immediately removed to avoid accidents on account of slippery nature 

of the malba.  

(i) Workers should not be allowed to work inside the manhole continuously. He 

should be given rest intermittently. The Engineer-in-Charge may decide the time 

up to which a worker may be allowed to work continuously inside the manhole. 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever 

called for, portable air blowers are recommended for ventilating the manholes. 

The Motors for these shall be vapour proof and of totally enclosed type. Non 

sparking gas engines also could be used but they should be placed at least 2 

metres away from the opening and on the leeward side protected from wind so 

that they will not be a source of friction on any inflammable gas that might be 

present. 

(l) The workers engaged for cleaning the manholes/sewers should be properly 

trained before allowing to work in the manhole.  

(m) The workers shall be provided with Gumboots or non sparking shoes bump 

helmets and gloves non sparking tools safety lights and gas masks and portable 

air blowers (when necessary). They must be supplied with barrier cream for 

anointing the limbs before working inside the sewer lines. 

(n) Workmen descending a manhole shall try each ladder stop or rung carefully 

before putting his full weight on it to guard against insecure fastening due to 

corrosion of the rung fixed to manhole well. 

(o) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him.  

(p) The extent to which these precautions are to be taken depend on individual 

situation but the decision of the Engineer-in-Charge regarding the steps to be 

taken in this regard in an individual case will be final. 

 

The Contractor shall not employ men and women below the age of 18 years on the work of 
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painting with products containing lead in any form. Wherever men above the age of 18 are 

employed on the work of lead painting, the following precaution should be taken:- 

(a) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. 

(b) Suitable face masks should be supplied for use by the workers when paint is applied in 

the form of spray or a surface having lead paint is dry rubbed and scrapped.  

(c) Overalls shall be supplied by the contractors to the workmen and adequate facilities 

shall be provided to enable the working painters to wash during and on the cessation 

of work. 

 

9. The Contractor shall not employ women and men below the age of 18 on the work of painting 

with product containing lead in any form, wherever men above the age of 18 are employed on 

the work of lead painting, the following principles must be observed for such use : 

(i) White lead, sulphate of lead or product containing these pigment, shall not be used 

in painting operation except in the form of pastes or paint ready for use. 

(ii) Measures shall be taken, wherever required in order to prevent danger arising from 

the application of a paint in the form of spray.   

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from 

dust caused by dry rubbing down and scraping. 

(iv) Adequate facilities shall be provided to enable working painters to wash during and 

on cessation of work.  

(v) Overall shall be worn by working painters during the whole of working period. 

(vi) Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials.  

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man. 

(viii) WAPCOS may require, when necessary medical examination of workers.  

(ix) Instructions with regard to special hygienic precautions to be taken in the painting 

trade shall be distributed to working painters. 

 

10. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision, should be made for prompt 

first aid treatment of all injuries likely to be obtained during the course of the work. 

 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards or conditions :- 

(i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good 

working order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent defects. 

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine 

including any scaffolding winch or give signals to operator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or as means of suspension, the safe working load shall 

be ascertained by adequate means. Every hoisting machine and all gear referred to 

above shall be plainly marked with the safe working load. In case of a hoisting 
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machine having a variable safe working load each safe working load and the condition 

under which it is applicable shall be clearly indicated. No part of any machine or any 

gear referred to above in this paragraph shall be loaded beyond the safe working load 

except for the purpose of testing. 

(iv) In case of departmental machines, the safe working load shall be notified by the 

Electrical Engineer-in-Charge. As regards contractor’s machines the contractors shall 

notify the safe working load of the machine to the Engineer-in-Charge whenever he 

brings any machinery to site of work and get it verified by the Electrical Engineer 

concerned. 

 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such 

means as will reduce to the minimum the risk of accidental descent of the load. Adequate 

precautions should be taken to reduce to the minimum the risk of any part of a suspended load 

becoming accidentally displaced. When workers are employed on electrical installations which 

are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as 

may be necessary should be provided. The worker should not wear any rings, watches and 

carry keys or other materials which are good conductors of electricity. 

 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. Adequate washing facilities should be provided at or near places of work. 

 

14. These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety 

code shall be named therein by the contractor.  

 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 

Engineer-in-Charge of the department or their representatives. 

 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 
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ANNEXURE – IX 

 
MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY 

ARRANGEMENTS 
 

FOR WORKERS EMPLOYED BY CONTRACTORS 
 

1. APPLICATION 

These rules shall apply to all buildings and construction works in which twenty or more 

workers are ordinarily employed or are proposed to be employed in any day during the period 

during which the contract work is in progress. 

 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 

connection with construction work on any day during the period during which the contract 

work is in progress. 

 

3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one box 

for 150 contract labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 

shall contain the following equipment:- 

(a) For work places in which the number of contract labour employed does not exceed 

50- Each first-aid box shall contain the following equipments :- 

1) 6 small sterilised dressings. 

2) 3 medium size sterilised dressings. 

3) 3 large size sterilised dressings. 

4) 3 large sterilised burn dressings. 

5) 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 

6) 1 (30 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 

7) 1 snakebite lancet. 

8) 1 (30 gms.) bottle of potassium permanganate crystals. 

9) 1 pair scissors. 

10) 1 copy of the first-aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institutes, Government of India. 

11) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12) Ointment for burns. 

13) A bottle of suitable surgical antiseptic solution 

 

(b) For work places in which the number of contract labour exceed 50. Each first-aid 

box shall contain the following equipments. 

1) 12 small sterilised dressings. 

2) 6 medium size sterilised dressings. 

3) 6 large size sterilised dressings. 

4) 6 large size sterilised burn dressings. 

5) 6 (15 gms.) packets sterilised cotton wool. 

6) 6.1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 
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7) 1 (60 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label 

8) 1 roll of adhesive plaster. 

9) 1 snake bite lancet. 

10) 1 (30 gms.) bottle of potassium permanganate crystals. 

11) 1 pair scissors. 

12) 1 copy of the first-aid leaflet issued by the Director General Factory Advice 

Service and Labour Institutes / Government of India. 

13) A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

14) Ointment for burns. 

15) A bottle of suitable surgical antiseptic solution. 

 

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment 

when necessary 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

(v) The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place. 

(vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment 

in the work places where the number of contract labour employed is 150 or more. 

(vii) In work places where the number of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance from the works. First-aid posts 

shall be established and run by a trained compounder. The compounder shall be on 

duty and shall be available at all hours when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable 

motor transport shall be kept readily available to carry injured person or person 

suddenly taken ill to the nearest hospital. 

 

4. DRINKING WATER 

(i) In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking. 

(ii) Where drinking water is obtained from an Intermittent public water supply, each work 

place shall be provided with storage where such drinking water shall be stored. 

(iii) Every water supply or storage shall be at a distance of not less than 50 feet from any 

latrine drain or other source of pollution. Where water has to be drawn from an existing 

well which is within such proximity of latrine, drain or any other source of pollution, 

the well shall be properly chlorinated before water is drawn from it for drinking. All 

such wells shall be entirely closed in and be provided with a trap door which shall be 

dust and waterproof. 

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 

and opened only for cleaning or inspection which shall be done at least once a month. 

 

5. WASHING FACILITIES 

(i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 

(ii) Separate and adequate cleaning facilities shall be provided for the use of male and 

female workers. 

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 
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6. LATRINES AND URINALS 

(ii) Latrines shall be provided in every work place on the following scale namely :- 

(a) Where female are employed, there shall be at least one latrine for every 25 

females. 

(b) Where males are employed, there shall be at least one latrine for every 25 males. 

Provided that, where the number of males or females exceeds 100, it shall be 

sufficient if there is one latrine for 25 males or females as the case may be upto 

the first 100, and one for every 50 thereafter. 

(iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and 

shall have a proper door and fastenings. 

(iv) Construction of latrines: The inside walls shall be constructed of masonry or some 

suitable heat-resisting nonabsorbent materials and shall be cement washed inside 

and outside at least once a year, Latrines shall not be of a standard lower than 

borehole system. 

(v) (a) Where workers of both sexes are employed, there shall be displayed outside each 

block of latrine and urinal, a notice in the language understood by the majority of 

the workers “For Men only” or “For Women Only” as the case may be. 

(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 

(vi) There shall be at least one urinal for male workers upto 50 and one for female workers 

upto fifty employed at a time, provided that where the number of male or female 

workmen, as the case may be exceeds 500, it shall be sufficient if there is one urinal 

for every 50 males or females upto the first 500 and one for every 100 or part 

thereafter. 

(vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a 

clean and sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage system shall 

comply with the requirements of the Public Health Authorities. 

(viii) Water shall be provided by means of tap or otherwise so as to be conveniently 

accessible in or near the latrines and urinals. 

(ix) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be 

made by means of a suitable incinerator. Alternately excreta may be disposed of by 

putting a layer of night soil at the bottom of a pucca tank prepared for the purpose 

and covering it with a 15 cm. layer of waste or refuse and then covering it with a layer 

of earth for a fortnight (when it will turn to manure). 

(x) The contractor shall at his own expense, carry out all instructions issued to him by 

the Engineer-in-Charge to effect proper disposal of night soil and other conservancy 

work in respect of the contractor’s workmen or employees on the site. The contractor 

shall be responsible for payment of any charges which may be levied by Municipal or 

Cantonment Authority for execution of such on his behalf. 

 

 

7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and 

the other two for rest separately for the use of men and women labour. The height of each 

shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest part of the 

roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sqm (6 

sft) per head. 
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Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 

building under construction or other alternative accommodation to be used for the purpose. 

 

8. CRECHES 

(i) At every work place, at which 20 or more women worker are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under 

the age of six years. One room shall be used as a play room for the children and the other 

as their bedroom. The rooms shall be constructed with specifications as per clause 19H 

(ii) a,b & c. 

(ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 

There shall be adequate provision of sweepers to keep the places clean. 

(iii) The contractor shall supply adequate number of toys and games in the play room and 

sufficient number of cots and beddings in the bed room. 

(iv) The contractor shall provide one ayaa to look after the children in the creche when the 

number of women workers does not exceed 50 and two when the number of women 

workers exceed 50. 

(v) The use of the rooms earmarked as creches shall be restricted to children, their 

attendants and mothers of the children. 

 

9. CANTEENS 

 

a. In every work place where the work regarding the employment of contract labour is 

likely to continue for six months and where in contract labour numbering one hundred 

or more are ordinarily employed, an adequate canteen shall be provided by the 

contractor for the use of such contract labour. 

b. The canteen shall be maintained by the contractor in an efficient manner. 

c. The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and 

washing places separately for workers and utensils. 

d. The canteen shall be sufficiently lighted at all times when any person has access to 

it. 

e. The floor shall be made of smooth and impervious materials and inside walls shall be 

limewashed or colour washed at least once in each year. 

Provided that the inside walls of the kitchen shall be lime-washed every four months. 

f. The premises of the canteen shall be maintained in a clean and sanitary condition. 

g. Waste water shall be carried away in suitable covered drains and shall not be allowed 

to accumulate so as to cause a nuisance. 

h. Suitable arrangements shall be made for the collection and disposal of garbage.  

i. The dining hall shall accommodate at a time 30 per cent of the contract labour working 

at a time. 

j. The floor area of the dining hall, excluding the area occupied by the service counter 

and any furniture except tables and chairs shall not be less than one square metre 

(10 sft) per diner to be accommodated as prescribed in sub-Rule 9. 

k. (a) A portion of the dining hall and service counter shall be partitioned off and reserved 

for women workers in proportion to their number. 

(b) Washing places for women shall be separate and screened to secure privacy. 

l. Sufficient tables stools, chair or benches shall be available for the number of diners 

to be accommodated as prescribed in sub-Rule 9. 

m. (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture 

and any other equipments necessary for the efficient running of the canteen. 
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2. The furniture utensils and other equipment shall be maintained in a clean and 

hygienic condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be 

provided and maintained. 

2. A service counter, if provided, shall have top of smooth and impervious 

material. 

3. Suitable facilities including an adequate supply of hot water shall be provided 

for the cleaning of utensils and equipments. 

n. The food stuffs and other items to be served in the canteen shall be in conformity with 

the normal habits of the contract labour. 

o. The charges for food stuffs, beverages and any other items served in the canteen 

shall be based on ‘No profit, No loss’ and shall be conspicuously displayed in the 

canteen. 

p. In arriving at the price of foodstuffs, and other article served in the canteen, the 

following items shall not be taken into consideration as expenditure namely:- 

(a) The rent of land and building. 

(b) The depreciation and maintenance charges for the building and equipment 

provided for the canteen. 

(c) The cost of purchase, repairs and replacement of equipment including furniture, 

crockery, cutlery and utensils.  

(d) The water charges and other charges incurred for lighting and ventilation 

(e) The interest and amounts spent on the provision and maintenance of equipment 

provided for the canteen. 

q. The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 

 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him 

by the Engineer-in-Charge including the filling up of any borrow pits which may have been 

dug by him. 

 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders 

and shall form an integral part of the contracts. 

 

12. AMENDMENTS 

Government may, from time to time, add to or amend these rules and issue directions - it 

may consider necessary for the purpose of removing any difficulty which may arise in the 

administration thereof. 
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ANNEXURE-X 
 

Contractor's Labour Regulations 
1. GENERAL  

These Labour regulations shall be followed by the Contractor. 

 

2. DEFINITIONS 

(i) Workman means any person employed by contractor directly or indirectly through a 

subcontractor with or without the knowledge of the WAPCOS to do any skilled, semiskilled 

or unskilled manual, supervisory, technical or clerical work for hire or reward, whether the 

terms of employment are expressed or implied but does not include any person :- 

(a)    Who is employed mainly in a managerial or administrative capacity : or 

(b) Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties attached 

to the office or by reason of powers vested in him, functions mainly of managerial 

nature: or 

(c) Who is an out worker, that is to say, person to whom any article or materials are 

given out by or on behalf of the Employer/ Owners to be made up cleaned, washed, 

altered, ornamental finished, repaired adopted or otherwise processed for sale for 

the purpose of the trade or business of the Employer/ Owners and the process is 

to be carried out either in the home of the out worker or in some other premises, not 

being premises under the control and management of the Owner. 

 

     (i) 

 

(ii) 

No person below the age of 14 years shall be employed to act as a workman. 

 

Fair Wages means wages whether for time or piece work fixed and notified under 

the provisions of the Minimum Wages Act from time to time. 

(iii) Contractors shall include every person who undertakes to produce a given result other 

than a mere supply of goods or articles of manufacture through contract labour or who 

supplies contract labour for any work and includes a subcontractor. 

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

 

 

 

 

 

 

 

 

3. 3

. 

 

(i) 

 

Normally working hours of an adult employee should not exceed 9 hours a day. 

The working day shall be so arranged that inclusive of interval for rest, if any, it 

shall not spread over more than 12 hours on any day. 

 (ii) When an adult worker is made to work for more than 9 hours on any day or for 

more than 48 hours in any week, he shall be paid over time for the extra hours 

put in by him at double the ordinary rate of wages. 

  (iii) Every worker shall be given a weekly holiday normally on a Sunday, in     

accordance with the provisions of the Minimum Wages (Central) Rules 1960 as 

amended from time to time   irrespective of whether such worker is governed by 

the Minimum Wages Act or not. 

  (iv) Where the minimum wages prescribed by the Government under the Minimum 

Wages Act are not inclusive of the wages for the weekly day of rest, the worker 

shall be entitled to rest day wages at the rate applicable to the next preceding 

day,   (iv) provided he has worked under the same contractor for a continuous period of 

not less than 6 days. 
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  (v) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to 

work on a normal weekly holiday, he shall grant a substituted holiday to him for 

the whole day on one of the five days immediately before or after the normal 

weekly holiday and pay wages to such worker for the work performed on the 

normal weekly holiday at overtime rate.     

                     

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall before he commences his work on contract, display and correctly maintain 

and continue to display and correctly maintain in a clear and legible condition in conspicuous 

places on the work, notices in English and in the local Indian languages spoken by the majority 

of the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual 

wages being paid, the hours of work for which such wage are earned, wages periods, dates of 

payments of wages and other relevant information as per Appendix ‘III’. 

 

5. PAYMENT OF WAGES 

(i) The contractor shall fix wage periods in respect of which wages shall be payable. 

(ii) No wage period shall exceed one month. 

(iii) The wages of every person employed as contract labour in an establishment or by a 

contractor where less than one thousand such persons are employed shall be paid 

before the expiry of seventh day and in other cases before the expiry of tenth day after 

the last day of the wage period in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the 

wages earned by him shall be paid before the expiry of the second working day from 

the date on which his employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during 

the working time and on a date notified in advance and in case the work is completed 

before the expiry of the wage period, final payment shall be made within 48 hours of 

the last working day. 

(vi) Wages due to every worker shall be paid to him direct by contractor through Bank or 

ECS or online transfer to his bank account. 

(vii) All wages shall be paid through Bank or ECS or online transfer. 

(viii) Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order in this behalf or permissible under the 

Payment of Wages Act 1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages 

shall be displayed at the place of work and a copy sent by the contractor to the 

Engineer-in-Charge under acknowledgment. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages through bank 

account of labour.  

(xi) The contractor shall obtain from the Junior Engineer or any other authorised 

representative of the Engineer- in-Charge as the case may be, a certificate under his 

signature at the end of the entries in the “Register of Wages” or the “Wage-cum-Muster 

Roll” as the case may be in the following form:- 

 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

i) The wages of a worker shall be paid to him without any deduction of any kind except 

the following:-  

a. Fines 
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b. Deductions for absence from duty i.e. from the place or the places where by 

the terms of his employment he is required to work. The amount of deduction 

shall be in proportion to the period for which he was absent. 

c. Deduction for damage to or loss of goods expressly entrusted to the employed 

person for custody or for loss of money or any other deduction which he is required 

to account, where such damage or loss is directly attributable to his neglect or 

default. 

d. Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register. 

e. Any other deduction which the Central Government may from time to time allow. 

 

ii) No fines should be imposed on any worker save in respect of such acts and omissions 

on his part as have been approved of by the Chief Labour Commissioner. 

Note :- An approved list of Acts and Omissions for which fines can be imposed is 

enclosed at Appendix-X  

iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made 

from his wages until the worker has been given an opportunity of showing cause against 

such fines or deductions. 

iv) The total amount of fine which may be imposed in any one wage period on a worker 

shall not exceed an amount equal to three paise in a rupee of the total wages, payable 

to him in respect of that wage period. 

v) No fine imposed on any worker shall be recovered from him by instalment, or after the 

expiry of sixty days from the date on which it was imposed. 

vi) Every fine shall be deemed to have been imposed on the day of the act or omission in 

respect of which it was imposed. 

 

7. LABOUR RECORDS 

 

i) The contractor shall maintain a Register of persons employed on work on contract in 

Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 

ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed 

by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix 

V). 

iii) The contractor shall maintain a Wage Register in respect of all workmen employed by 

him on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI). 

iv) Register of accident - The contractor shall maintain a register of accidents in such 

form as may be convenient at the work place but the same shall include the following 

particulars: 

a. Full particulars of the labourers who met with accident. 

b. Rate of Wages. 

c. Sex 

d. Age 

e. Nature of accident and cause of accident.  

f. Time and date of accident. 

g. Date and time when admitted in Hospital,  

h. Date of discharge from the Hospital. 

i. Period of treatment and result of treatment. 

j. Percentage of loss of earning capacity and disability as assessed by Medical 

Officer.  
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k. Claim required to be paid under Workmen’s Compensation Act. 

l. Date of payment of compensation. 

m. Amount paid with details of the person to whom the same was paid.  

n. Authority by whom the compensation was assessed. 

o. Remarks 

 

v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 

1971 (Appendix-XI) The contractor shall display in a good condition and in a 

conspicuous place of work the approved list of acts and omissions for which fines can 

be imposed  (Appendix-X)           

vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX 

of the CL (R&A) Rules 1971 (Appendix-XII) 

vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL 

(R&A) Rules 1971 (Appendix-XIII) 

viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL 

(R&A) Rules 1971 (Appendix-XIV) 

 

8. ATTENDANCE CARD-CUM-WAGE SLIP 

 

i) The contractor shall issue an Attendance card-cum-wage slip to each workman 

employed by him in the specimen form at (Appendix-VII) 

ii) The card shall be valid for each wage period. 

iii) The contractor shall mark the attendance of each workman on the card twice each 

day, once at the commencement of the day and again after the rest interval, before he 

actually starts work. 

iv) The card shall remain in possession of the worker during the wage period under 

reference. 

v) The contractor shall complete the wage slip portion on the reverse of the card at least 

a day prior to the disbursement of wages in respect of the wage period under reference. 

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage 

slip at the time of disbursement of wages and retain the card with himself. 

 

9. EMPLOYMENT CARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 1971 

to each worker within three days of the employment of the worker (Appendix-VIII). 

 

10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service certificate in Form XV of the CL 

(R&A) Central Rules 1971 (Appendix-IX) 

 

11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original 

for a period of three years from the date of last entries made in them and shall be made 

available for inspection by the Engineer-in-Charge or Labour Officer or any other officers 

authorised by the Ministry of Urban Development in this behalf. 

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 
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The Labour Officer or any person authorised by Central Government on their behalf shall have 

power to make enquires with a view to ascertaining and enforcing due and proper observance 

of Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any 

complaint regarding the default made by the contractor or subcontractor in regard to such 

provision. 

 

13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his 

investigation or enquiry to the Engineer-in-charge concerned indicating the extent, if any, to which 

the default has been committed with a note that necessary deductions from the contractor’s bill 

be made and the wages and other dues be paid to the labourers concerned. In case an appeal 

is made by the contractor under Clause 13 of these regulations, actual payment to labourers will 

be made by the Engineer-in-charge after the Competent Authority of WAPCOS has given his 

decision on such appeal. 

(i) The Engineer-in-charge shall arrange payments to the labour concerned within 45 days from 

the receipt of the report form the Labour Officer as the case may be. 

 

 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 

person so authorised may appeal against such decision to the Engineer-in-charge concerned 

within 30 days from the date of decision, forwarding simultaneously a copy of his appeal to 

the Engineer-in-charge concerned but subject to such appeal, the decision of the officer shall be 

final and binding upon the contractor. 

 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

(i) A workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by:- 

a. An officer of a registered trade union of which he is a member. 

b. An officer of a federation of trade unions to which the trade union referred to in 

clause (a) is affiliated. 

c. Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with the industry in which the worker is employed 

or by any other workman employed in the industry in which the worker is employed. 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under 

these regulations by :- 

a. An officer of an association of employers of which he is a member. 

b. An officer of a federation of associations of employers to which association 

referred to in clause (a) is affiliated. 

c. Where the employers is not a member of any association of employers, by an 

officer of association of employer connected with the industry in which the 

employer is engaged or by any other employer, engaged in the industry in which 

the employer is engaged. 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation 

or enquiry under these regulations. 

 

16. INSPECTION OF BOOKS AND SLIPS 
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The contractor shall allow inspection of all the prescribed labour records to any of his workers 

or to his agent at a convenient time and place after due notice is received or to the Labour Officer 

or any other person, authorised by the Central Government on his behalf. 

 

17. SUBMISSIONS OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 

18. AMENDMENTS 

The Central Government may from time to time add to or amend the regulations and on any 

question as to the application/Interpretation or effect of those regulations the decision of the 

Engineer-in-charge concerned shall be final. 

 

 

NOTE: APPENDICES mentioned in above “Contractor’s Labour Regulation” will be as per the 

General Conditions of Contract-2020 – Construction Works of CPWD. 
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ANNEXURE – XI 
 

NO CLAIM CERTIFICATE 
 

Address to : 

The Engineer- in-Charge 

WAPCOS Ltd.,  

 

Subject : ………………………………………………………………………… 

 

Ref: 1. Work Order no.:-  

2. Contract Agreement no.:- 

Sir, 

 

We have submitted ----------nos. of bills including final bill total gross amounting for the subject 

project of Rs. ----------------------------------/- (Rupees ------------------------------------------------------------

------------------------------------------------- only).  

 

However, following payment are due with Employer: 

 

1. Balance Net amount (if any) of Rs. --------------------/- against RA Bill No.-------------- 

2. Balance GST (if any) of Rs. --------------------/- against RA Bill No.-------------- 

3. Performance Guarantee no. ----------------------------dated ----------------- amounting to Rs.-------

-------------/- issued by --------Bank which will be released by Employer as per tender 

conditions. 

4. Security Deposit amounting to Rs.------------------/- which will be released by Employer as per 

tender conditions 

 

We declare unequivocally that the above payments are full and final amount for execution of 

subject works against referred Contract Agreement with WAPCOS.  We will not raise any further 

claim and have no dispute of any description whatsoever, regarding the amounts worked out as 

payable to us and that we shall continue to be bound by the terms and conditions of the Contract 

Agreement, as regards Performance of the Contract. 

 

Yours faithfully, 

 

 

Date: (Signature, name and designation 

of the Authorized signatory) 

  

  

Place: Name and seal of bidder 
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SECTION - VII 

1. TECHNICAL SPECIFICATIONS OF WORKS 

 
                 1.1       General 
 

1.1.1. Unless otherwise specified, the Work will be executed strictly in accordance with the CPWD 

specification corrected up to date at the time of tenders, unless specified to contrary. The 

specifications  to be generally followed will be the following specifications and codes: 

a) CPWD specification 
 

b) BIS specification 

 

c) National building code 

 

d) Schedule of Quantities (SoQ) and Drawings 

 

e) Particular specification as applicable for respective works specified herein. 

 

1.1.2. Error or omission, if any in the nomenclature, rate or unit of the items or work shall be corrected as 

per DSR 2019. 

1.1.3. Measurement of work shall be done as per CPWD specifications and BIS codes, as applicable. 

 

1.1.4. Actual quantities of completed and accepted work shall only be paid. 

 

1.1.5. Nothing extra will be paid to the contractor for any lead or lift unless otherwise specified for any 

material required directly or indirectly under the contract. 

1.1.6. Nothing extra will be paid to the contractor for diverting water in the channels or streams if it 

becomes necessary for the execution and completion of the work. 

1.1.7. The contractor shall be responsible and liable for proper and complete execution of the entire work 

and ensure coordination and completion of Civil, Electrical, Plumbing, Mechanical/ Fire Fighting 

works, etc. 

1.1.8. Any rock extracted during excavation from site shall be recovered and the same shall be used in 

the random rubble masonry or for stone pitching as much as possible. However, any Royalty to be 

paid to the Government shall be paid by the contractor. 

1.1.9. The percentage of contract rates for the various items, wherein Supply, Installation, Testing, 

Commissioning (i.e. SITC) are involved in the Schedule of Quantities, shall be payable against the 

following stage of work: 
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Sl. No. 

 
Stage of work 

%age of    Quoted 
Rate for   Item 

a) 
On initial inspection of materials (as applicable) and delivery at 

Site in good condition 
70% 

b) On completion of installation/ erection 20% 

c) 
On completion of Testing and Commissioning, as  applicable 

10% 

 

 

1.1.10. Material for installation 

 

a. The Contractor shall bring the various items & materials as per actual requirement at site at the time 

of execution of work. For any material brought prematurely at site without approval of Engineer-in- 

Charge, no payment shall be made for such material and the Employer shall not be responsible for 

its damage / deterioration. The make of material has been indicated in the tender document. The 

Engineer-in-charge shall reserve the right to instruct the contractor to remove the material which, 

in his opinion, is not as per specifications. 

b. Quality of material: All materials and equipment for installation / work supplied by the Contractor 

shall be new. They shall be of such design, size and materials as to satisfactorily function under the 

rated conditions of operation and to withstand the environmental conditions at site. 

c. The quantities of various items may vary from the quantities given in schedule of Quantity (SoQ)/ 

Bill of Quantity (BoQ). The Contractor shall bring the various items & materials as per actual 

requirement at site. Excess material more than the actual requirement shall not be accepted & paid 

by the Employer. 

d. Before start of the work the Contractor is required to submit the shop drawings. The shop drawings 

shall be approved by the Engineer-in-Charge. 

e. Before placing orders on the manufacturer for supply of cables, pole, fittings, pipes, etc. the 

contractor is required to get assessed the exact requirement of each size of the cable at site of work 

and get the same approved from the Engineer-in-charge. The Employer shall not take back any 

spare quantity of cable whether in pieces or in sealed drums/ containers, if procured more than 

that required at site / approved by the Engineer-in-charge. 

However, it may be noted that the contractor shall have to arrange extra quantity of the cables, 

poles, fittings, pipes, etc. over and above that assessed by the contractor, before start of the work 

and approved by the Engineer-in-charge, if such additional quantity of the cables, poles, fittings, 

pipes, etc., is required at site, in order to make the installation as covered in Scope of this work and 

in order to make the installation operational. Such quantity shall be paid as per contractual provisions 

of the Agreement. 

1.1.11. Completeness of work 
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All hardware items such as screws, thimbles, G.I. wires, etc. which are essentially required for 

completing an SoQ item as per specifications will be deemed to be included in the item even when 

the same have not been specifically mentioned. All hardware materials such as nuts/bolts/screws/ 

washers etc. to be used in the scheduled items shall be zinc/cadmium plated iron. Nothing extra on 

account of same shall be paid. 

1.1.12. For items/equipment requiring initial inspection at manufacturer’s works’ the contractor will intimate 

the date of testing of equipment at the manufacturer’s works before dispatch. The Employer also 

reserves the right to inspect the fabrication job at factory and the Contractor has to make the 

arrangement for the same. The Contractor shall give sufficient advance notice regarding the dates 

proposed for such tests/inspection to the Employer’s representative(s) to facilitate his presence 

during testing/fabrication. The Engineer-in-charge at his discretion may waive off such 

testing/fabrication. The cost of the Engineer-in-charge’s visit to the factory will be borne by the 

Contractor. Also, equipment may be inspected at the Manufacture’s premises before dispatch to the 

site by the contractor. 

1.1.13. Conformity with statutory Acts, Rules, Standards and Codes 
 

a. All components shall conform to relevant Indian Standard Specifications, International Standards 

and shall bear the stamp of the testing laboratory wherever existing and amended to date. 

b. In respect of all labor employed directly or indirectly on the work for the execution of the work, the 

contractor at his own expense, will arrange for the safety provisions as per the statutory 

provision, 

BIS recommendations, factory act, and workman’s compensation act, CPWD code and instructions 

issued from time to time. Failure to provide such safety requirements would make the Contractor 

liable for penalty. In addition, the Engineer-in- Charge, shall be at liberty to make arrangements and 

provide facilities as aforesaid and recover the cost incurred thereon from the Contractor. 

c. The contractor shall provide necessary barriers, signals and other safety measures wherever 

necessary so as to avoid accident. He shall also indemnify the Employer against claims for 

compensation arising out of negligence in this respect. Contractor shall be liable, in accordance 

with the Indian law and Regulations for any accident occurring due to any cause. The Employer 

shall not be responsible for any accident occurred or damage incurred or claims arising their form 

during the execution of work, the Contractor shall cover the risk. No extra payment would be made 

to the contractor due to the above provisions thereof. 

1.1.14. Care of the Building 

 
Care shall be taken by the contractor while handling and installing the various equipment and 

components of the work to avoid damage to the building. He shall be responsible for repairing all 

damages and restoring the same to their original finish at his cost. He shall also remove at his cost 

all unwanted and waste materials arising out for the installation from the site of work. 
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1.1.15. Performance Guarantee for Equipment Installation including Electrical works 
 

The Contractor shall guarantee among other things, the following: 

a) Quality, Strength and performance of the materials used. 

b) Safe mechanical and electrical stress on all parts under all specified conditions of operation. 

c) Satisfactory operation during the maintenance period. 

 

1.1.16. Guarantee of Equipment Installation 

 
All equipment/ installations shall be guaranteed for a period of 1 years from the date of taking over 

the installation by the Employer or for the period of the manufacturer’s guarantee period whichever 

is greater against unsatisfactory performance and/or break down due to defective design, 

workmanship of material. The equipment or components, or any part thereof, so found defective 

during guarantee period shall be forthwith repaired or replaced free of cost, to the satisfaction of the 

Engineer-in-Charge. 

In case it is felt by the Employer that undue delay is being caused by the contractor in doing this, 

the same will be got done by the Employer at the risk and cost of the contractor. The decision of 

the Engineer-in-Charge in this regard shall be final. 

1.1.17. Training, Operation & Maintenance 
 

Training of Owner’s staff for operation and maintenance of all equipment such as Transformer, 

CCTV system, all electrical Panels/Equipment’s and any other equipment shall be arranged by 

Contractor. In addition to this, the Contractor shall be required to hand over all installed equipment’s 

manuals to the Owner. 

1.1.18. The entire installation shall be at the risk and responsibility of the contractor until these are 

tested and handed over to the Employer. However, if there is any delay in construction from the 

Employer side, the installation may be taken over in parts, but the decision on the same shall rest 

with Engineer- in Charge which shall be a binding on the contractor. 

1.1.19. Power Supply 
 

Electrical power/Alternate source including backup power supply (as and when required) shall be 

arranged by the contractor for Construction, installation purpose at his own cost and payment for 

electricity charges shall be made by contractor. Electrical power supply required for testing of entire 

installation after completion shall be arranged by the Employer/Owner. 

 

1.1.20. Data Manual and Drawings to be furnished by the Contractor 

 
The Contractor would be required to submit the followings for approval before commencement of 

installation. 

a. Technical submittal/ catalogue/ brochures of all equipment’s installations to Engineering -In-
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Charge. Only after approval of such approval, the Contractor should place order for equipment 

and bring it to site. 

b. Any other drawing/information not specifically/mentioned above but deemed to be necessary 

for the job by the contractor. 

1.1.21. Completion Plan & Test Certificate for Equipment Installations including Electrical 

 
The layout of all the installation for all services with proper dimensions, shall be finalized in 

consultation with the Engineer-in-Charge or his representative and the layout shall be got approved 

by the Engineer-in-Charge before start of the work. 

Contractor shall submit completion plan/ Electrical drawings in triplicate before finalisation of bill. 

 

1.1.22. Verification of correctness of Equipment at Destination: 
 

The materials shall be procured only from the manufacturers and their authorized dealers and 

documentary proof for such procurement and supply shall be produced by the contractor as required 

by Engineer-in-charge. The contractor shall have to produce all the relevant records to certify that 

the genuine equipment from the manufacturers has been supplied and erected. The Employer 

reserves the right to send such materials to the manufacturers / authorized test laboratory to verify 

the genuineness and quality of the product. The Contractor shall submit all documentary details in 

fulfillment of this of invoices, test certificates; gate passes etc. to prove the genuineness of 

material/purchases from manufacturer or authorized dealers which are used at site as per 

agreement. 

1.1.23. Painting: 
 

All equipment works shall be painted at the workshops/factory/manufacturing unit before dispatch 

to the site. Care shall be taken by the contractor while handling and installing the various equipment 

and components of the work to avoid damage to the finishes of equipment. He shall be responsible 

for repairing all damages and restoring the same to their original finish at his cost. He shall also 

remove at his cost all unwanted and waste materials arising out for the installation from the site of 

work. 

 

1.1.24. Maintenance during defect liability period 
 

Sufficient trained and experienced staff shall be made available to meet any exigency of work 

attends the complaint during the defect liability period from the handing over of the project. 

1.1.25. The contractor shall ensure that all the skilled persons managed / deployed for executing the 

electrical         work possess wireman license issued by approved authorities, otherwise he will not be 

permitted to execute the work. Also, consequences arising due to the default of the contractor to 

comply with this condition would be contractor’s responsibility only. 
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SECTION-VIII   

SCOPE OF WORK 
1.0 INTRODUCTION 

 

WAPCOS Limited, as Executing Agency on behalf of National Small Industries Corporation 

Ltd. (NSIC), invites online percentage rate e-tender for the “Upgradation of Boundary Wall at 

NSIC Technical Services Centre (NTSC), Okhla and Raising Height of Boundary Wall Around 

Zonal Green Area Falling In NSIC Complex At Okhla, New Delhi.”, hereinafter referred to as 

the Project /Work. 

  

2.0 Scope of Work 

2.1.1 General 

The scope of work covered in this tender shall be as per the Schedule / Bill of Quantities, 

specifications, instructions, orders issued to the Contractor from time to time during the entire 

period of execution. The brief scope of works covered are listed below but not limited to the 

following: 

 

a) Requirements:  

Upgradation of Boundary Wall at NSIC Technical Services Centre (NTSC), Okhla and 

Raising Height of Boundary Wall Around the Zonal Green Area Falling in the NSIC 

Complex at Okhla, New Delhi. 

 

b) Proposed Work: 

  
The southern side of NTSC, Okhla boundary wall is damaged/tilted at several places. 

Also, effective height of the boundary wall is inadequate at several places towards 

inner side of the premises. Furthermore, on southern side of boundary wall of NTSC, 

Okhla, an open drain is flowing. The height of the said stretch of boundary wall is also 

less and the same has tilted at many locations due to the earth pressure and presence 

of an open drain of MCD flowing adjacent to the boundary wall.  

 

Besides above, the boundary wall at eastern side of NTSC, Okhla is also constructed 

brick wall and the same is damaged at several places. At some stretches on the 

eastern side, the boundary wall is almost non-existent.   

 

Therefore, to safeguard the premises of NTSC, Okhla complex and to avoid 

trespassing by miscreants, a new boundary wall as per the drawings is required to be 

constructed to safeguard the premises of NTSC, Okhla. The existing damaged/ 

boundary wall on the southern and eastern periphery of NTSC, Okhla shall be 

dismantled to facilitate the construction of new boundary wall.  

 

In addition to above, the height of the existing boundary wall constructed with random 

rubble (RR) masonry in the portion of land (in triangular shape) falling in the Zonal 

Green area towards the eastern side of NSIC Complex, Okhla, New Delhi is also 

inadequate and hence, the same is also required to be raised as per the drawings to 

safeguard the premises from miscreants.     

 

Note:- Above components are as per present requirement which may be change after award 

as per site conditions and requirements of National Small Industries Corporation Ltd. 
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3.0 Reference to the Standard Codes of Practice 

All Standards, Technical Specifications and Codes of practice referred to shall be latest 

editions including all applicable official amendments and revisions. The Contractor shall 

make available at site hard copies of all latest editions of relevant codes and specifications 

such as CPWD Specifications, Delhi Schedule Rates (2021), CPWD Specifications for 

Horticulture and Landscaping work (2018), and relevant/ applicable BIS codes. 

 

Wherever Indian Standards do not cover some particular aspects of design/ construction, 

relevant International Standards shall be referred to. The Contractor shall make available at 

site such standard codes of practice. 

 

4.0 LIST OF MAKE FOR CIVIL WORKS 

Acceptable makes of materials to be used in the work are as follows. In case of non-availability 

of these makes, after the approval of WAPCOS/ National Small Industries Corporation Ltd. 

the Contractor can use the alternative makes only BIS marked materials of equivalent reputed 

brand. Non BIS marked materials may be permitted by the WAPCOS only when BIS marked 

materials are not manufactured. If any make / brand of the “Material / Article”  is not mentioned 

in following make list, then standard top 5 Manufacturers/ Agencies /Brand Make for that “ 

Material / Agency”  will be considered for approval by WAPCOS / National Small Industries 

Corporation Ltd.. 

S.N Material /Article Confirming IS 

Code 

Manufacturers/ Agencies /Brand 

Make 

1.  Cement (OPC 43 grade) / 

PPC 

IS : 8112: 1989/ 

IS : 1489 (Part-

1) 2015 

A.C.C., Jaypee Cement, Ultratech, Shri 

Cement, Gujarat Ambuja Cement, Star 

Cement,  Cement Corporation of India, 

Dalmia InfraPro (Dalmia Bharat 

Cement),  

2.  AAC Blocks - Xtralite (Ultra Tech Cement Ltd.) 

Areocon (Hil), Nucon (Green Way 

building material  India Pvt Ltd.), 

Magicrete (Magicrete Precast), NCL  

3.  Steel Reinforcement  IS 1786:2008 Thermo Mechanically treated bars Fe-

500 Grade conforming to IS 1786:2008 

from approved brands i.e. SAIL, Tisco, 

RINL, JSW Steel Ltd, JINDAL, Shyam 

Steel  

4.  Structural Steel IS 2062:2011 SAIL, Tisco, RINL, JSW Steel Ltd, 

JINDAL, Shyam Steel 

5.  Stainless Steel - Jindal SS Ltd (JSL), Salem (SAIL), SAIL 

(SAIL), Shyam Steel 

6.  Corrugated GI Sheets IS 277:2003 TATA SAIL, JSW, JSPL, BHUSAN 

7.  Colour coated profile sheet - TATA KOMDA; JINDAL 

8.  Aluminium extruded 

sections 

IS 733: 1983 & 

IS 1285:2002 

Jindal, Hindalco, Indian Aluminium Co. 

NALCO 

9.  Aluminium plain sheets IS 733: 1983 & 

IS 1285:2002 

Jindal, Hindalco, Indian Aluminium Co. 

NALCO 
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S.N Material /Article Confirming IS 

Code 

Manufacturers/ Agencies /Brand 

Make 

10.  Factory made Machine 

pressed laminated flush 

door shutter 

IS 2202 (Part 

1): 1999 

And relevant IS 

Code 

Century, Greenply, Kitply, Duroply 

Merino 

11.  Block Board IS 1659:2004 Century, Greenply, Kitply, Duroply 

Merino 

12.  Flush Door Shutter IS 2202 (Part 

1): 1999 

Century, Greenply, Kitply, Duroply 

Merino 

13.  Boiling Water proof 

plywood, Block board, 

Commercial Plywood 

IS 303:1989 Century, Greenply, Kitply, Duroply 

Merino 

14.  Aluminium door & window 

fittings 

Relevant IS 

Code 

Jyoti, Argent, Everest 

15.  PVC rigid foam sheet - Rajshri or equivalent 

16.  Hydraulic Floor Spring IS 6315:1992 Dorma, Hardwin, Ozone, Dorset 

17.  Door Closure IS :3564 Dorma, Hardwin, Ozone, Dorset 

18.  Float Glass - Saint Gobain (Saint Gobain India Pvt. 

Ltd.) Modiguard (Gujarat Guardian Ltd.) 

Asahi (Asahi India Glass Ltd.) 

19.  SWR uPVC pipe & fitting IS 4985:2000 & 

IS 14233:1999 

Supreme, Finolex, Prince Astral, 

Prakash, Ashirwad 

20.  CPVC Pipe & fittings IS 16088:2012, 

IS 15778:2007 

Supreme, Finolex, Prince Astral, 

Prakash, Ashirwad 

21.  Ceramic glazed wall tiles IS 13712:1993 Kajaria, Orientbell, Somany, NITCO, 

HR-Johnson 

22.  Vitrified Tiles IS 15622:2006 Kajaria, Orientbell, Somany, NITCO, 

HR-Johnson 

23.  Bitumen VG-30, VG-10 Etc. IS 73:2013 As per particular Specification of IOCL, 

BPCL, HPCL. 

24.  Admixtures IS9103:1999 FOSROC, SIKKA, CICO Technologies 

Ltd. Pidilite 

25.  Mild steel tubes IS 1239:1990 As per IS Code 

26.  1st quality acrylic distemper 

(Ready Mix) 

 Bison (Lewis Berger), Beauty 

(NEROLAC), Tractor Uno (Asian 

Paints) 

27.  Premium Acrylic smooth 

exterior Paint with silicon 

additives  

 ULTIMA (Asian Paint), Premium 

Exterior Emulsion (Dulux), Weather 

coat long life 7 (Berger) 

28.  Paints IS : 101 : 1986 Lewis Berger, Asian Paints, Nerolac, 

Dulux 

29.  Steel/Wood Primer Paints IS : 14177 : 

1994 

Lewis Berger, Asian Paints, Nerolac, 

Dulux 

30.  Factory Made C.C. 

Interlocking Paver Blocks 

IS : 15658 : 

2006 

NITCO, KK, NTC 

31.  Bitumen 85/25 IS : 702 : 1988 HPCI, IOCL 
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S.N Material /Article Confirming IS 

Code 

Manufacturers/ Agencies /Brand 

Make 

32.  Water Proofing Compound  IS : 2645: 2003 FOSROC, Dr. FIXIT, BASF,CICO, 

SIKKA 

33.  Crystalline Waterproofing 

Compound 

IS : 2645: 2003 FOSROC, Dr. FIXIT, BASF, SIKKA 

34.  G.I. Pipes IS : 1239 TATA, Jindal Hissar 

35.  PVC Water Storage Tanks IS : 12701:1996 Sintex, Plasto 

36.  P.T.M.T. Accessories IS : 9763 Prayag, Prakash 

37.  Mirror  Saint Gobain (Saint Gobain India Pvt. 

Ltd.), Modiguard (Gujarat Guardian 

Ltd.) Asahi (Asahi India Glass Ltd.), Atul 

(Autl Glass Industries Ltd.) 

38.  Stainless Steel Sink IS : 13983 : 

1994 

Hindware, NIRALI, CERA, JAYNA 

39.  Sanitary ware /Chinaware As per IS Code Cera, Parryware, Hindware, Jaquar 

40.  C.P. Fittings and 

accessories for 

bathroom/toilets  

IS: 7784 : 1993 Jaquar, Gem, Parko, Hindware, Cera, 

Parryware 

41.  RCC Pipes Confirming to IS 

Specification  

Indian Hume Pipes (Indian Hume Pipe 

Ltd.) Jain & Co ( Jain Spun Pipes Co) 

42.  SFRC Cover and grating IS 12592 (2002) KK (KK Manhole and gratings Co Pvt 

Ltd) 

43.  CI Manhole Cover  IS 1726 (1991) RPFM (M/s Raj Pattern Makers & 

Founders Pvt Ltd.) BIC Bengal Iron 

Corporation), Neco (Jayaswal Neco 

Ltd.) 

44.  Foot Rest (for Manhole)  KGM (KGM Exports), Accurate Buildcon 

(Accurate Buildconcompany) Neco 

(Jayaswal Neco Ltd) 

45.  Water stops  Hydrotite (Sika India), Dr. FIXIT (Pidilite 

Industires), Ferrous Crete (Ferrous 

Crete (India) Pvt. Ltd.)  

46.  Aluminium  doors/windows 

sections 

IS 733 & IS 

1285 

Hindalco (Hindalco Industries Ltd.) 

Jindal (Jindal Aluminium Ltd) 

47.  Glass Reinforced Concrete 

(GRC) jail 

 Terrafirma (terrafirma GRC Industries), 

Ecovision (Ecovision Industries Pvt 

Ltd.). 

Mahesh GRC (Mahesh Prefab Pvt Ltd.) 

48.  SS Doors & Windows 

Hardware & Fittings 

 JINDAL, Dorma, KICH, Godrej, Ozone 

49.  Wall Putty  Dalmia, JK, Birla, Asian 

50.  Factory Made steel Glazed/ 

Gauged windows and 

ventilators  

IS : 1038-1983 SKS Steel Industries (Havlox)/Madhu 

Industries /Multiwin/M/s Classic 

Engineers and fabricators/Ajanta 

51.  Solar Lighting System  ECBC-2017 WIPRO/Anchor-

Panasonic/Philips/Crompton/TATA BP 

solar 
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S.N Material /Article Confirming IS 

Code 

Manufacturers/ Agencies /Brand 

Make 

52.  CP Brass Fittings/Fixtures  IS : 8931 Jaquar, Kohler, Marc (Premium 

Quality), Hindware, Parryware/Parko 

53.  Tubular Profile steel door/ 

windows; Steel windows;  

Pressed steel door frames 

 TATA/APL Apollo/ Jindal/ Classic 

Engineers & fabricators 

54.  Pre painted / powder coated 

CRC Windows 

 APL Apollo/ Jindal/ Classic Engineers & 

fabricators/ JK Enterprises/ NCL Alltek 

& Seccolor Ltd. 

55.  Kitchen Equipment’s  R.R.R Total Kitchen Solution, Triune 

Kitchen Solution, Quadra Gallery 

56.  Furniture   Durian, Godrej and Spacewood office 

Solutions, Methodex Systems, Crystal 

Furnitech.   

 

5.0 PROJECT EXECUTION  

5.1 Project Execution & Supervision Aspects 

1. The bidder, who shall act as Contractor for the project shall be composed of qualified and 

experienced experts, who can carry out all the routine construction works as a fully 

competent and independent unit.  

However, in preparing his proposal for the construction, the bidder should allow for a 

suitable mechanism which will ensure thorough co-ordination of the design and execution 

teams, so that each team is at all times fully aware of the remedies to common problems 

used by the other team. 

2. The Project Head/Project Manager Representative on behalf of the Contractor should be 

authorized with whom day to day interactions shall be made by the Engineer-in-Charge for 

execution and supervision of works. He should be a senior Civil Engineer with at least 20 

years of professional experience out of which 10 years in planning and construction of 

building works. He should have executed at least one major building work of similar in 

nature as proposed by the bidder. He should be familiar with modern construction 

equipment and Contract conditions. The candidate should have a thorough understanding 

and experience with IS code relating to building construction. 

3. The bidder shall provide competent personnel for the project execution and supervision 

who shall be managed by the Project Head/Project Manager at site in performing the 

assignment under this Contract. 

The bidder’s personnel should have the required experience and expertise in conducting 

similar type of works with highest professional standards. 

The bidder is required to set-up the site office at the work site and make their own 

arrangements for the accommodation, furniture and equipment etc. 

The project execution and supervision personnel should be mobilized from the date of 

commencement of works by the bidder. During the Defects Liability Period, the bidder 

would be expected to provide technical advisory services on an “as required” basis.  

After award of the Contract, the Employer expects all of the proposed personnel to be 
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available during implementation of the Contract. 

4. Contractor shall carry out proper layout of the building to ensure appropriate alignment, 

line and level in column & beams by Total Station Equipment only. The Contractor must 

be doubly sure about the correctness of the same as per layout plan and structural 

drawings. The certificate of the correctness of layout of the building will be submitted by 

the contractor to the Engineer in Charge for release of first RA bill of particular building. 

5. It is the duty of the Contractor to: 

 Ensure that high quality of construction is achieved 

 Ensure that all works are carried out in full compliance with the Engineering design, 

technical specifications and Contract documents;  

 Check / conduct all necessary measurements, tests, and control the quality of various 

items of work s and in accordance with the relevant code of Building specification with 

the latest edition. 

Key Personnel: 

The contractor shall employ at his cost the adequate number of minimum technical staff 

during the execution of this work and defect liability period as per Enclosure-I or more 

depending upon the requirement of work. For this purpose the numbers to be deployed, their 

qualification, experience as decided by Employer shall be final and binding on contractor. 

The contractor shall not be entitled for any extra payment in this regard. The technical staff 

should be available at site, whenever required by WAPCOS to take instructions.  

 

Within 15 days of letter of intent, the contractor shall submit a site organizational chart and 

Resume including details of experience of the Project-in-Charge and Technical staff as per 

following table for the approval of Employer. 

 

The removal of such additional staff from the site shall only be with the prior written approval 

of Engineer-in-Charge. The contractor shall not be paid anything extra whatsoever on 

account of deployment of additional staff and decision of the Engineer-in-Charge shall be 

final and binding on the contractor. In case the contractor fails to employ the staff as 

aforesaid, then the amount mentioned in Enclosure-I shall be recovered from the Contractor. 

 

5.2 Minimum Site Equipment Required 

Availability (either owned or leased having validity for the period till completion of project) of the 

key and critical equipment required at site as per the quantum of work will be as per 

Enclosure-II. The bidder is to provide their own estimate of the number of equipment, 

commensurate with their work plan and methodology. 

5.3 Equipment for Testing of Materials & Concrete at Site Laboratory  

All necessary equipment for conducting necessary tests shall be provided at the site 

laboratory by the bidder at his own cost as per Enclosure-III 

5.4 Instructions of Engineer-in-Charge 

The Engineer-in-Charge will, but not be limited to, the following: 

 give the order to commence the works; 
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 inspect Contractor’s plant and equipment’s and recommend augmentation/ rectification 

of deficiencies, if required 

 order special tests of materials and/or completed works, and/or order removal and 

substitution of improper materials and/or the works as required; 

 review all the test result/ certificates of all construction materials and inspect sources of 

materials to establish their quality suitable to the required standard. 

 check all bituminous mix designs and concrete mix design proposed by the bidder where 

ever required and in due time and suggest modifications in the mix design, laying 

methods, sampling and testing procedure and quality control measures, to ensure 

required standard and consistency in quality at the commencement of times; 

 check and certify the laboratory and field tests carried out by the Contractor and also 

carry out independent tests, if required.  The report of such test shall be submitted to 

the Engineer-in-Charge within a period of 7 days of such tests. 

 inspect the works during the construction period and the Defects Liability Period, and to 

issue Defects Liability Certificates after rectification by the Contractor of defects notified 

to him by the Engineer-in-Charge; 

 check the setting out the works; 

 instruct the removal from the site of materials which are not as per specifications or 

reconstruction of parts of the works which do not comply with the specification; 

 direct to submit monthly progress reports, Quarterly progress report, Final completion 

Report and Bar Chart / Programme chart to complete the work in stipulated time period. 

 direct to prepare Running Account Bills for works carried out by the Contractor, and 

certify completion of parts or the totality of the works  and record of measurements in 

the measurement book. 

 direct to send certified bill to the WAPCOS office for approval of competent authority 

and payment. 

 direct to prepare deviation / variation (if any) with duly certified supporting documents 

as per the provisions in contract and will send the same to WAPCOS office for the 

approval of Competent Authority.  

5.5 Duties & Responsibilities of the Project Head/Project Manager of contractor 

The duties of the Project Head/Project Manager of the Contractor are, to supervise 

construction of the works and, to test and examine any material to be used or workmanship 

employed in connection with the works. The principal responsibilities of the Project 

Head/Project Manager of the Contractor are likely to be but not limited to as follows: 

 To follow the instructions given by the Engineer-in charge, Owner and WAPCOS 

 To prepare detailed bar chart depicting each & every activity of the work along with 

quantity and time bar, to complete the work in stipulated time period, which will be 

displayed in the Site office. 

 To provide the all residential facility at site camp to the Engineer-in-Charge as per 

provisions  

 to ensure that the construction work is accomplished in accordance with the technical 
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specifications and Contract Conditions; 

 to identify construction problems and delays and to recommend to the Engineer-in- 

Charge, actions to expedite progress 

 to ensure proper keeping of records 

 to monitor and check the day-to-day quality control and quantity measurements of the 

work carried out under the Contract  

 to prepare in consultation with the Engineer-in-Charge, a Construction Supervision 

Manual outlining routine and procedures to be applied in Contract management, 

construction supervision and administration; 

 to prepare a maintenance manual outlining the routines to be adopted in each specific 

reach and for the cross-drainage works and buildings; 

 to comply with his contractual obligations in executing work in all matters concerning 

safety and care of the works (including the erection of temporary signs) and, if required, 

to request the Contractor to provide any necessary lights, guards, fencing and watchmen 

for smooth and effective working and traffic flow. 

 to write a day-by-day project diary which shall record all events pertaining to the 

administration of the Contract, request forms and orders given to the Contractor, and any 

other information which may at a later date be of assistance in resolving queries which may 

arise concerning execution of the works; 

 preparation & submission of monthly progress reports, Quarterly progress report, Final 

completion Report.  

 Preparation, Submission & time to time revision of Bar Chart / Programme chart to 

complete the work in stipulated time period. 

 Any other work as outlined in contract agreement, which is the responsibility of the 

Contractor. 

5.6 Documents Prepared Shall be the Property of the Employer 

All plans, drawings, specifications, designs, reports and other documents (both computer hard 

copies and soft copies) in performing the works shall become and remain the property of the 

Employer, and the Contractor shall, not later than upon termination or expiration of this 

Contract, deliver all such documents to the Employer, together with a detailed inventory 

thereof. The Contractor may retain a copy of such documents but shall not use these 

documents for purposes unrelated to this Contract without the priory written approval of the 

Employer. 

5.7 Completion Schedule/deliverables 

       The Milestone for the project are as follows:- 

SN. Description of Mile stone (Physical) Time allowed 

(from the date of start) 

1 1/8th of the whole of the work 1/4th Period of Completion  

2 3/8th of the whole of the work 1/2th Period of Completion 

3 3/4th of the whole of the work 3/4th Period of Completion 
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SN. Description of Mile stone (Physical) Time allowed 

(from the date of start) 

4 Whole of the work Whole Completion Period 

 

5.8 Other Site Facilities  

The cost of providing the work/facilities stated below are to be borne by the Contractor and 

shall be deemed to be included in the quoted cost by the Contractor. 

 The contractor shall provide Residential accommodation at construction camp for WAPCOS 

Site Engineer / Inspection Team, comprising of fully furnished 1 room set with attached 

kitchen & toilet along with full facilities of 24 hours electricity & drinking water supply. The 

size of room shall be 12ft X 12ft., size of Kitchen 6ft X 6ft and size of Toilet 6ft X 6ft along 

with 2 nos. single beds with mattress, 2 cupboards, 1 table & 2 chairs. 

 

 Contractor shall install sufficient numbers of PTZ Camera at appropriate places along with 

dedicated internet line for online monitoring and quality control of Construction Activities. 

The Photographs / Videography shall be shared directly from site to the quality control cell 

established by Owner/Employer HQ and no extra cost in this regard shall be paid to the 

contractor.  

 

 The contractor shall also make sufficient arrangement for Photography/Videography 

preferably by maintaining a camera/video camera at site so that video photographs.  

 The Contractor shall regularly share the geotagged photographs of ongoing construction 

to designated what’s App group. The photographs need to be shared in every stage of 

construction for important items and milestones like foundation reinforcement, RCC casting 

of foundations, columns, beams & slab, masonry work, etc. These photographs shall also 

be submitted as part of each Running Account Bill. 

 The Contractor shall make all arrangements for ground breaking ceremony/ inaugural 

function etc for the project as required and the cost towards it deemed to be included in his 

rates/offer. 

 The same shall be furnished as per requirement of Monthly Progress report / Quarterly 

Progress Report/ Final completion report. 

 The Contractor shall provide arrangements for firefighting at his own cost. For this purpose, 

he shall provide requisite number of fire extinguishers and adequate number of buckets, 

some of which are to be always kept filled with sand and some with water. This equipment 

shall be provided at suitable prominent and easily accessible places and shall be properly 

maintained. The Contractor may be subject to periodic fire prevention inspections and any 

deficiency or unsafe condition shall be corrected by the Contractor at his own cost and to 

approval of the Engineer-in-Charge and the relevant authorities. 

These fire prevention inspections shall include but not limited to the following: 

 Proper handling, storage and disposal of combustible materials, liquids and 

wastes. 

 Work operations which can create fire hazards. 
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 Access for firefighting equipment. 

 Type, size, number and location of fire extinguishers or other firefighting 

equipment. 

 Inspection and maintenance records for extinguishers 

 Type, number and location of containers for the removal of surplus materials 

and    rubbish. 

 General housekeeping 

 For the purpose of quick communication between the Engineer-in-Charge and the 

Contractor or his Representative, Site Order Books shall be maintained at site in the 

manner as described below: 

Any communication, relating to the works may be conveyed through records in the site 

order book. Such a communication from one party to the other shall be deemed to have 

been adequately served in terms of the Contract. Each site order book shall have machine- 

numbered pages in triplicate and shall be carefully maintained and preserved by the 

Contractor and shall be made available to the Engineer-in-Charge as and when demanded. 

Any instruction which the Engineer-in-Charge may like to issue to the Contractor may be 

recorded by him in the site order book and two copies thereof taken by the Engineer-in-

Charge for his record. The Contractor or his Contractor or Representative may similarly 

record in the site order book any communication he may like to send to the Engineer-in-

Charge. Two copies thereof when sent to the Engineer-in-Charge and receipt obtained 

thereof, will constitute adequate services of the communication to the Engineer-in-Charge. 

 The Contractor shall display all permissions, licenses, registration certificates and other 

statements required to be displayed under various labour laws and other legislations 

applicable to the works at the site office and also maintain the requisite register / records 

factually and up to date and keep them ready for inspection by the concerned authorities 

and also make available the same to the Engineer-in-Charge / Owner for inspection. 

 The relevant I.S. codes of practice and other relevant codes shall be of latest version with 

their amendments/ revisions. The Contractor shall keep and maintain copies of the latest 

editions of codes at the work site and make it available to Employer whenever required. 

 In case of Guarantees specified for certain periods for due performance of materials and 

specialist items of work, the Contractor shall be a co-guarantor with the Specialist 

Contractor or Supplier offering such Guarantee and shall offer such co- Guarantee in a 

format approved by the Employer. 

 If desired by the Employer, the Contractor shall stack and spread to the require profile the 

excess earth available suitable for filling in layers not exceeding 200mm, watering, 

consolidation within the campus and dispose of all surplus material to the nearest dumping 

ground/ land fill area without any additional cost, etc. 

 The Employer may if require, request the assistance of Contractor labour for purpose other 

than from part of Contract. The Contractor will not unreasonably deny such assistance and 

the Engineer-in-Charge decision in this regard shall be binding on the Contractor. The 

Contractor will be then paid on the basis of minimum wages rates and provision made in 

the General Conditions of Contract. 

 Contractor shall provide safety gadgets to the Employer officers. 
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5.9 Drawings 

5.9.1 Good for Construction Drawings 

The work shall be carried out in accordance with the approved architectural drawings, structural 

drawings, MEP services drawings to be issued from time to time, by the Engineer-in-Charge, 

and approved shop drawings prepared by the Contractor. Before commencement of any item of 

work the Contractor shall correlate all the relevant architectural and structural drawings, 

nomenclature of items and specifications etc. issued for the work and satisfy himself that the 

information available from there is complete and unambiguous. The figure and written dimension 

of the drawings shall be superseding the measurement by scale.  

 

The stage wise drawings shall be released as “GOOD FOR CONSTRUCTION” from time to 

time as per requirement of that particular stage, by the Engineer-in-Charge and revised 

drawings as per any additions/ modifications/ alterations/ deletions will be issued to the 

Contractor progressively.  The discrepancy, if any, shall be brought to the notice of the Engineer-

in-Charge before execution of the work. The Contractor alone shall be responsible for any loss 

or damage occurring by the commencement of work based on any erroneous and or incomplete 

information and no claim whatsoever shall be entertained by the department on this account. 

 

The levels, measurements and other information concerning the existing site as shown on the 

conceptual / layout drawings are believed to be correct, but the bidders should verify the same 

for themself and also examine the nature of the ground as no claim or allowance whatsoever 

shall be entertained on account of any errors or omissions and commissions in the levels or 

strata turning out different from what is shown on the drawings. 

 

Two copy of contract documents including Drawings furnished to the Contractor shall be kept 

at the Sites and the same shall at all reasonable times be available for inspection.   

 

5.9.2 Coordinated drawings  

Before taking up the work, the Contractor shall prepare shop drawings for the works listed below 

for various civil and electrical services showing details of layout in plan including sections & 

elevations & large-scale details and Contractor shall plan and mobilize his resources as per these 

drawings and as per actual site conditions to facilitate convenient execution, installation as well 

as maintenance of these items. Nothing extra shall be payable on this account. 

 

5.9.3 Shop drawings 

The bill of quantities, technical specifications and drawings together shall be considered as a 

tender requirement and the work shall be carried out as per good for construction (GFC) 

drawings, issued by Engineer-in-Charge. The Contractor shall study the GFC drawings and 

taking into account actual site conditions and selected material and requirements shall 

prepare shop drawings for the following works, as fully coordinated drawings, as given above. 

a. Aluminium work, Stainless steel work and railings etc. 

b. Expansion joint work 

c. Reflected Ceiling Plan (RCP), coordinated with all ceiling related services. 

d. Marble, granite, vitreous, ceramic, tile work details. 

e. All Electrical work 

f. All Sanitary and sewerage work 

g. All plumbing works. 

h. Rainwater Pipe details/ position, roof slopes etc. 

i. Drainage details. 
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j. Door Window details 

k. All steel fabrication work. 

l. Fixture, Furniture and Equipment (FFE) work. 

m. Any other works detail if required. 

 

Within the time frame agreed with the Engineer-in-Charge, the Contractor shall prepare shop 

drawings using latest version of AutoCAD. Shop drawings shall show all layouts, details in 

plans & sections showing all connections, junctions, bends, supports, clearances. fixing 

arrangements with dimensions room, etc shall be prepared by the Contractor on AutoCAD 

based on the architectural drawings and site measurements. All measurable items quantities 

shall be mentioned on each shop drawing being submitted for approval by the Contractor. 3 

sets of shop drawings (soft copy also) shall be submitted for approval and Seven sets of final 

shop drawings after approval by Engineer-in-Charge shall be submitted by the Contractor 

along with the soft copy. The shop drawings, shall be prepared as per schedule given in PERT 

Chart. 

Technical submittals of manufacturer’s catalogues and technical data shall be submitted for 

approval. The Contractor shall designate an Engineer responsible for issue and preparation 

of shop drawings and control of GFC drawings. 

 

5.9.4 As built drawings 

 

i. The Contractor shall make available four (04) sets of completed Building Drawings, “As 

Built Drawings” along with literatures, manuals, warranty certificates etc. of various 

installed fittings, fixtures and equipment for the completed projects. This shall be the 

prerequisite for payment of final bill. 

 

ii. The Contractor shall make available three (03) sets of all services drawings including 

Electrical & HVAC work internal and external services i.e. Water Supply, Sanitary line and 

Drainage lines. This shall be the prerequisite for payment of final bill. These drawings shall 

have the following information: 

a. Run off for all piping and their diameters including soil, waste pipes and vertical 

stacks. 

b. Ground and invert level of all drainage pipes together with locations of all manholes 

and connections, up to outfall. 

c. Run off for all water supply lines with diameters location of control valves, access 

panels etc. 

 

5.10 Testing and Commissioning  

 The Contractor shall arrange electricity at his own cost for testing of the various electrical 

and mechanical installations as directed by Engineer-in-Charge and for the consumption 

by the Contractor for executing the work. Also all the water required for testing various 

electrical installations, fire pumps, firefighting/ firefighting equipment, fire sprinklers. and 

testing water supply, sanitary and drainage lines, water proofing of underground sump, 

overhead tanks, water proofing treatment etc. shall be arranged by the Contractor at his 

own cost. Nothing extra shall be payable on this account. 

 Testing of equipment shall be carried out as per technical Specifications, manufacturer’s 

recommendation and latest standards available up to date. The testing report shall be 

submitted along with Operation and Maintenance manual of the equipment at the time of 

149



TENDER NO: WAP/CMU-III/2025-26/NSIC/Delhi/21 

 

 
 

 

 

handover.  

 Contactor to provide training for operation and maintenance of equipment through 

respective manufacturer for the routine and preventative maintenance of equipment post 

Defect Liability Period. 

 The Contractor shall demonstrate trouble free functioning of all the Civil and E&M 

installation sand services. The Engineer-in-Charge or his authorized representatives shall 

carry out final inspection of the various Civil and E & M services and installations. Any 

defect(s) noticed during demonstration shall be rectified by the Contractor at his own cost 

to the entire satisfaction of the Engineer-in-Charge. Nothing extra shall be payable on this 

account. 
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Enclosure-I 

Desired Site Organization Structure 

 

Minimum Level of Execution Team and Qualification/Experience of Key Staff to be 

deployed by the Contractor during execution of relevant works/fields is as follows: 

 

 

SN. Designation Qualification Minimum 

Experience 

Minimum 

No. 

Required 

Rate at which recovery 

shall be made from the 

contractor in the event 

of not fulfilling 

 A Principal Technical Manpower Deployment  during Execution of Work 

 

1 

Project 

Manager 

Graduate 

Engineer 

(Civil) 

10 years 1 Rs. 80,000/- per month 

2 Site / Billing 

Engineer 

(Civil) 

Graduate 

Engineer 

(Civil) 

5 years 1 Rs. 45,000/- per month 
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Enclosure-II 

 Deployment of Minimum no. of Plant and Machinery by the Contractor 

 

Whereas it is entirely the responsibility of the contractor to deploy sufficient plant and 

modern mechanical equipment to ensure compliance with the Contract, the following list 

is an indicative list of the minimum plant and machinery.    

 

SN. List of Plants and Machineries Minimum nos. required 

1 Field testing equipment 
1 set or more as per site 

requirement 

2 Total Station 1 no. 

3 
Vibrator equipment (electrical & fuel 

type) 

4 no. or more as per site 

requirement 

4 
Minimum Steel staging & shuttering 

material 

As per site requirement and 

to complete the work within 

schedule time period 

5 Water Pumps  
   1 no. or more as per site    

requirement. 

6 Compaction Roller 1 no.  

 

 

Note: The bidder shall deploy additional plant & machinery as deemed fit and required 

to complete the project within stipulated completion period, without any additional 

cost to the Employer. 
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Enclosure-III 

Equipment for Testing of Materials & Concrete at Site Laboratory  

 

All necessary equipment for conducting necessary tests shall be provided at the site laboratory by 

the bidder at his own cost as per following details. 

 

SN Equipment Quantity 

A Mandatory Equipment  

1 Automatic Cube testing machine 1 No. 

2 Slump Cone 2 Nos. 

3 Weighing scale platform type 100 kg capacity 1 No. 

4 Sets of sieves for coarse aggregate (40,20,10,4.75mm) 1 Nos. 

5 
Sets of sieves for fine aggregate [4.75; 2.36, 

18; 600; 300 & 150 micron 
1 Nos. 

6 Cube moulds size 150mm x 150mm x 150mm 30 Nos. 

7 Core cutter for soil compaction with accessories 1 No. 

8 Rebound hammer test Digital rebound hammer 1 No. 

9 Digital pH meter least count 0.1pH 1 No. 

10 Graduated glass cylinder 2 No. 

11 Water testing Kit 1 No. 

12 TDS meter 2 No. 

13 Hot Air Oven Temp. Range 50oC to 300oC 1 No. 

14 Measuring Jars 100ml, 200ml, 500ml 1 set of each size 

15 Moisture content rapid moisture meter standard 1 No. 

16 Poker Thermometer (Concrete Road) 0oC to 100oC  1 No. 

17 Vernier calipers 12” and 6” sizes 1 No. each 

18 Electronic balance 600g x 0.01g. 10kg and 50kg 1 No. 

19 Aggregate impact value testing machine with blow counter 1 No. 

20 Separate Cube Tank for 7 days cube testing 1 No. 

21 Separate Cube Tank for 28 days cube testing 1 No. 

   

B Other Equipment as and when required  

1 Tensile Briquette testing machine  

2 Vicats apparatus with Desk Pot  

3 Megger & earth resistance tester  

4 Pumps and pressure gauges for hydraulic testing of pipes  

5 Physical balance weight up to 5kg  

6 Digital thermometer up to 1500oC  

7 Gauging trowels 100mm & 200mm with wooden  

8 Spatula 100mm & 200mm with long blade wooden handle  

9 Crushing value apparatus  

10 Screw gauge 0.1mm – 10mm, least count 0.05 mm  

11 GI tray 600x450x50mm, 450x300x40mm, 300x250x40mm  

12 Digital Micrometer least count 0.01mm  

13 Digital paint thickness meter for steel 500-micron range  

14 Electric Mortar mixer 0.25 Cum capacity  

15 Thickness gauge for measuring flakiness index  

16 Elongation gauge  
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SN Equipment Quantity 

17 Measuring Cylinder 3,5,10 & 15 litre Cylinder  

18 Pycnometer  

19 Pulse velocity Test  

20 Bar Relocator  

21 
Other Equipment as required for the work and as required by 

the  Inspection Team 
 

 

NOTE: Any other equipment for laboratory tests at site will be the way it is outlined in relevant 

IS Codes and / or as directed by the Employer’s Representative. Quality Control Engineer shall 

monitor collection of Sample and conducting regular testing at site maintaining propriety and 

the very best standard followed in industry of construction. All relevant IS Codes, special 

publications as per latest amendment/edition shall be referred. 
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TENDER NO: WAP/CMU-III/2025-26/NSIC/Delhi/21 
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FINANCIAL PROPOSAL 
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TENDER NO: WAP/CMU-III/2025-26/NSIC/Delhi/21 

 

 
 

 

 

SUMMARY OF COST FOR PERCENTAGE RATE TENDER 
 

Description 

Percentage 

Quoted 

(Excess / Less 

/ at par) 

Total Amount as per % 

Quoted  

(Excluding  GST) 

(Rs.) 

Upgradation of Boundary Wall at 

NSIC Technical Services Centre 

(NTSC), Okhla and Raising Height of 

Boundary Wall Around Zonal Green 

Area Falling In NSIC Complex At 

Okhla, New Delhi. 

DO NOT FILL 

PERCENTAGE 

HERE DO NOT FILL COST 

HERE 

Total amount in words: 

 

DO NOT FILL COST HERE AS IT IS TECHNICAL PROPOSAL FILE 

 

 

Note:- 

 The Performa for filling the percentage rate is given in Microsoft excel sheet. The 

bidder shall fill the percentage only up to two decimal place in soft format. The 

bidder will upload same filled percentage quote in soft Microsoft Excel copy during 

uploading of financial bid. 

 

 The bidder shall quote Percentage up to two decimal only in bill of quantity of 

tender. 

 

 Prices quoted by the bidder shall include all Materials, Tools & Plant, labour, supervision, 

profit; other levies together with all general risks, liabilities and obligations set out or 

implied in the contract, applicable Labour Cess, cost of insurance to this contract, all 

applicable tax liabilities like Income Tax & Surcharges, etc. Any other taxes /cess as per 

Government directives shall be deducted from each bill paid to the Contractor, from time 

to time. GST shall be payable extra as per prevailing rates. It is mandatory to bidders to 

deposit GST within time limit framed by Govt. of India, if applicable. The Goods and 

Services Tax (GST), shall be reimbursed to the Agency only after uploading of bills by 

Contractor on GST Portal “ to avail Input benefit of GST 

 

 The Contractor shall issue Tax Invoices to the Employer showing (i) Basic amount (ii) GST 

amount separately in each bill. It is mandatory to bidders to deposit GST within time limit 

framed by Govt. of India, if applicable. The Goods and Services Tax (GST), shall be 

reimbursed to the Agency only after uploading of bills by Contractor on GST Portal “to 

avail Input benefit of GST”. 

 

 The company shall be performing all its duties of deduction TDS and other deduction on 

payment made to the contractor as per applicable legislation in force on the date of 

submission of bid  or to be newly / amended introduced during the execution of the 

Contract.  
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TENDER NO: WAP/CMU-III/2025-26/NSIC/Delhi/21 

 

 
 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

 
 

Detailed Bill of Quantities 
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S.No. Description AMOUNT

A Boundary Wall at NSIC Technical Services Centre 1,85,91,782.00                     

B
Raising Height of Boundary Wall around zonal green 

area falling in NSIC Complex
11,67,390.00                        

C Construction of Gate 2,68,963.00                          

TOTAL (INCL. GST) 2,00,28,135.00                    

TOTAL (EXCL. 18% GST) 1,69,72,996.00                    

BILL OF QUANTITY

Name of work:- Upgradation of Boundary wall at NSIC Technical Services 

Centre(NTSC), Okhla and Raising Height of Boundary wall around zonal green 

area falling in NSIC Complex at Okhla, New Delhi.
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Sr. No.
DSR 

2021
Description Unit Qty Rates Amount

1 15.7

Demolishing brick work manually/ by mechanical means

including stacking of serviceable material and disposal of

unserviceable material within 50 metres lead as per

direction of Engineer-in-charge.

15.7.4 In cement mortar cum 182.00        2,060.20    3,74,956.40        

2 2.31

Clearing jungle including uprooting of rank vegetation,

grass, brush wood, trees and saplings of girth up to 30 cm

measured at a height of 1 m above ground level and

removal of rubbish up to a distance of 50 m outside the

periphery of the area cleared.

sqm 1,266.00    17.60          22,281.60            

3 1.1.18

Disposal of moorum/building rubbish/ malba/ similar

unserviceable, dismantled or waste material by mechanical

transport including loading, transporting, unloading to

approved municipal dumping ground for lead upto 10 km

for all lifts, complete as per directions of Engineer-in-

charge.

cum 229.00        494.10        1,13,148.90        

4 15.2

Demolishing cement concrete manually/ by mechanical

means including disposal of material within 50 metres lead

as per direction of Engineer - in - charge.

15.2.2
Nominal concrete 1:4:8 or leaner mix (i/c equivalent

design mix)
CUM 47.00          1,503.60    70,669.20            

5 12.41

Providing and fixing on wall face unplasticised Rigid PVC

rain water pipes conforming to IS : 13592 Type A, including

jointing with seal ring conforming to IS : 5382, leaving 10

mm gap for thermal expansion, (i) Single socketed pipes.

12.41.2 110 mm diameter Metre 53.00          377.40        20,002.20            

6 2.8

Earth work in excavation by mechanical means (Hydraulic

excavator) / manual means in foundation trenches or drains

(not xceeding 1.5 m in width or 10 sqm on plan), including

dressing of sides and ramming of bottoms, lift upto 1.5 m,

including getting out the excavated soil and disposal of

surplus excavated soil as directed, within a lead of 50 m.

2.8.1 All kinds of soil. Cum 4,384.00    260.30        11,41,155.20      

7 2.25

Filling available excavated earth (excluding rock) in

trenches, plinth, sides of foundations etc. in layers not

exceeding 20cm in depth, consolidating each deposited

layer by ramming and watering, lead up to 50 m and lift

upto 1.5 m.

Cum 4,066.00    196.00        7,96,936.00        

8 4.1

Providing and laying in position cement concrete of

specified grade excluding the cost of centering and

shuttering - All work up to plinth

4.1.8

1:4:8 (1 Cement : 4 coarse sand (zone-III) derived from

natural sources : 8 graded stone aggregate 40 mm nominal

size derived from natural sources)
Cum 72.00          6,812.00    4,90,464.00        

9 5.1

Providing and laying in position specified grade of

reinforced cement concrete, excluding the cost of

centering, shuttering, finishing and reinforcement - All work

up to plinth level :

5.1.2

1:1.5:3 (1 cement : 1.5 coarse sand (zone-III) derived from

natural sources : 3 graded stone aggregate 20 mm nominal

size derived from natural sources)

cum 495.00        9,045.75    44,77,646.25      

Upgradation of Boundary wall at NSIC Technical Services Centre(NTSC), Okhla, New Delhi.

Detail Estimate
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Sr. No.
DSR 

2021
Description Unit Qty Rates Amount

10 5.2

Reinforced cement concrete work in walls (any thickness),

including attached pilasters, buttresses, plinth and string

courses, fillets, columns, pillars, piers, abutments, posts and

struts etc. above plinth level up to floor five level, excluding

cost of centering, shuttering, finishing and reinforcement :

5.2.2

1:1.5:3 (1 cement : 1.5 coarse sand(zone-III) derived from

natural sources : 3 graded stone aggregate 20 mm nominal

size derived from natural sources)

cum 46.00          10,852.95  4,99,235.70        

11 5.9
Centering and shuttering including strutting, propping etc.

and removal of form for

5.9.1
Foundations, footings, bases of columns, etc. for mass

concrete
Sqm 1,341.18    392.15        5,25,944.72        

12 5.9.5
Lintels, beams, plinth beams, girders, bressumers and

cantilevers
Sqm 915.30        736.40        6,74,026.92        

13 5.9.6 Columns, Pillars, Piers, Abutments, Posts and Struts Sqm 141.12        961.30        1,35,658.66        

14 5.22

Steel reinforcement for R.C.C. work including straightening,

cutting, bending, placing in position and binding all

complete upto plinth level.

5.22.6
Thermo-Mechanically Treated bars of grade Fe-500D or

more.
Kg 56,172.00  107.85        60,58,150.20      

15 5.22A

Steel reinforcement for R.C.C. work including straightening,

cutting, bending, placing in position and binding all

complete above plinth level.

5.22A.6
Thermo-Mechanically Treated bars of grade Fe-500D or

more.
Kg 8,263.00    107.85        8,91,164.55        

16 6.34

Brick work with non modular fly ash bricks conforming to

IS:12894, class designation 10 average compressive

strength in super structure above plinth level up to floor V

level in :

6.34.2 Cement mortar 1:6 (1 cement : 6 Coarse sand) Cum 433.41        8,752.55    37,93,440.47      

17 13.4 12 mm cement plaster:

13.4.2 1:4 (1 cement : 4 coarse sand) Sqm 1,455.90    343.65        5,00,320.04        

18 13.5
15 mm cement plaster on rough side of single or half brick

wall of mix:

13.5.1 1:4 (1 cement: 4 coarse sand) Sqm 1,727.60    411.75        7,11,339.30        

19 13.46
Finishing walls with Acrylic Smooth exterior paint of

required shade :

13.46.1

New work (Two or more coat applied @ 1.67 ltr/10 sqm

over and including priming coat of exterior primer applied

@ 2.20 kg/10 sqm)

Sqm 3,183.50    160.60        5,11,270.10        

20 13.48

Finishing with Deluxe Multi surface paint system for

interiors and exteriors using Primer as per manufacturers

specifications :

13.48.3

Painting Steel work with Deluxe Multi Surface Paint to give

an even shade. Two or more coat applied @ 0.90 ltr/ 10

sqm over an under coat of primer applied @ 0.80 ltr/ 10

sqm of approved brand and manufacture

Sqm 75.60          170.70        12,904.92            

21 10.25

Steel work welded in built up sections/ framed work,

including cutting, hoisting, fixing in position and applying a

priming coat of approved steel primer using structural steel

etc. as required.

10.25.2
In gratings, frames, guard bar, ladder, railings, brackets,

gates and similar works
Kg 1,360.80    172.60        2,34,874.08        
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Sr. No.
DSR 

2021
Description Unit Qty Rates Amount

22 16.53

Providing and fixing concertina coil fencing with punched

tape concertina coil 600 mm dia 10 metre openable length (

total length 90 m), having 50 nos rounds per 6 metre length, 

upto 3 m height of wall with existing angle iron 'Y' shaped

placed 2.4m or 3.00 m apart and with 9 horizontal R.B.T.

reinforced barbed wire, stud tied with G.I. staples and G.I.

clips to retain horizontal, including necessary bolts or G.I.

barbed wire tied to angle iron, all complete as per direction

of Engineer-in-charge, with reinforced barbed tape(R.B.T.) /

Spring core (2.5mm thick) wire of high tensile strength of

165 kg/ sq.mm with tape (0.52 mm thick) and weight

43.478 gm/ metre (cost of M.S. angle, C.C. blocks shall be

paid separately)

Metre 633.00        375.80        2,37,881.40        

23 NS

Providing and fixing broken glass chips on C.C. coping of

Boundary wall during laying of C.C. Coping using broken

glass chips @ 5 Kg./SQM (Rate includes cost of glass chips

but excluding Cost of C.C. coping)

Sqm 189.90        87.77          16,667.52            

TOTAL 2,23,10,138.33  

1,85,91,782.00  TOTAL after Less 20%
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Sr. No.
DSR 

2021
Description Unit Qty Rates Amount

1 15.2

Demolishing cement concrete manually/ by mechanical

means including disposal of material within 50 metres lead

as per direction of Engineer - in - charge.

15.2.1
Nominal concrete 1:3:6 or richer mix (i/c equivalent design

mix)
Cum 17.00          2,434.25    41,382.25            

2 5.2

Reinforced cement concrete work in walls (any thickness),

including attached pilasters, buttresses, plinth and string

courses, fillets, columns, pillars, piers, abutments, posts and

struts etc. above plinth level up to floor five level, excluding

cost of centering, shuttering, finishing and reinforcement :

5.2.2

1:1.5:3 (1 cement : 1.5 coarse sand(zone-III) derived from

natural sources : 3 graded stone aggregate 20 mm nominal

size derived from natural sources)

Cum 17.00          10,852.95  1,84,500.15        

3 5.9
Centering and shuttering including strutting, propping etc.

and removal of form for

5.9.5
Lintels, beams, plinth beams, girders, bressumers and

cantilevers
Sqm 76.20          736.40        56,113.68            

4 7.2

Random rubble masonry with hard stone in superstructure

above plinth level and upto floor five level, including

leveling up with cement concrete 1:6:12 (1 cement : 6

coarse sand : 12 graded stone aggregate 20 mm nominal

size) at window sills, ceiling level and the like.

7.2.1 Cement mortar 1:6 (1 cement : 6 coarse sand) Cum 95.58          9,275.45    8,86,547.51        

5 13.48

Finishing with Deluxe Multi surface paint system for

interiors and exteriors using Primer as per manufacturers

specifications :

13.48.3

Painting Steel work with Deluxe Multi Surface Paint to give

an even shade. Two or more coat applied @ 0.90 ltr/ 10

sqm over an under coat of primer applied @ 0.80 ltr/ 10

sqm of approved brand and manufacture

Sqm 38.70          170.70        6,606.09              

6 10.25

Steel work welded in built up sections/ framed work,

including cutting, hoisting, fixing in position and applying a

priming coat of approved steel primer using structural steel

etc. as required.

10.25.2
In gratings, frames, guard bar, ladder, railings, brackets,

gates and similar works
Kg 696.60        172.60        1,20,233.16        

6 16.53

Providing and fixing concertina coil fencing with punched

tape concertina coil 600 mm dia 10 metre openable length (

total length 90 m), having 50 nos rounds per 6 metre length, 

upto 3 m height of wall with existing angle iron 'Y' shaped

placed 2.4m or 3.00 m apart and with 9 horizontal R.B.T.

reinforced barbed wire, stud tied with G.I. staples and G.I.

clips to retain horizontal, including necessary bolts or G.I.

barbed wire tied to angle iron, all complete as per direction

of Engineer-in-charge, with reinforced barbed tape(R.B.T.) /

Spring core (2.5mm thick) wire of high tensile strength of

165 kg/ sq.mm with tape (0.52 mm thick) and weight

43.478 gm/ metre (cost of M.S. angle, C.C. blocks shall be

paid separately)

Metre 254.00        375.80        95,453.20            

Raising Height of Boundary wall around zonal green area falling in NSIC Complex at Okhla, New Delhi.

Detail Estimate
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Sr. No.
DSR 

2021
Description Unit Qty Rates Amount

7 NS

Providing and fixing broken glass chips on C.C. coping of

Boundary wall during laying of C.C. Coping using broken

glass chips @ 5 Kg./SQM (Rate includes cost of glass chips

but excluding Cost of C.C. coping)

Sqm 114.30        87.77          10,032.11            

TOTAL 14,00,868.00      

11,67,390.00      TOTAL after Less 20%
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Sr. No.
DSR 

2021
Description Unit Qty Rates Amount

1 2.8

Earth work in excavation by mechanical means (Hydraulic

excavator) / manual means in foundation trenches or drains

(not xceeding 1.5 m in width or 10 sqm on plan), including

dressing of sides and ramming of bottoms, lift upto 1.5 m,

including getting out the excavated soil and disposal of

surplus excavated soil as directed, within a lead of 50 m.

2.8.1 All kinds of soil. Cum 8.82            260.30        2,295.85              

2 2.25

Filling available excavated earth (excluding rock) in

trenches, plinth, sides of foundations etc. in layers not

exceeding 20cm in depth, consolidating each deposited

layer by ramming and watering, lead up to 50 m and lift

upto 1.5 m.

Cum 6.64            196.00        1,301.05              

3 4.1

Providing and laying in position cement concrete of

specified grade excluding the cost of centering and

shuttering - All work up to plinth

4.1.8

1:4:8 (1 Cement : 4 coarse sand (zone-III) derived from

natural sources : 8 graded stone aggregate 40 mm nominal

size

derived from natural sources)

Cum 0.51            6,812.00    3,474.12              

4 5.1

Providing and laying in position specified grade of

reinforced cement concrete, excluding the cost of

centering, shuttering, finishing and reinforcement - All work

up to plinth level :

5.1.2

1:1.5:3 (1 cement : 1.5 coarse sand (zone-III) derived from

natural sources : 3 graded stone aggregate 20 mm nominal

size derived from natural sources)

cum 2.81            9,045.75    25,418.56            

5 5.2

Reinforced cement concrete work in walls (any thickness),

including attached pilasters, buttresses, plinth and string

courses, fillets, columns, pillars, piers, abutments, posts and

struts etc. above plinth level up to floor five level, excluding

cost of centering, shuttering, finishing and reinforcement :

5.2.2

1:1.5:3 (1 cement : 1.5 coarse sand(zone-III) derived from

natural sources : 3 graded stone aggregate 20 mm nominal

size derived from natural sources)

cum 0.49            10,852.95  5,317.95              

6 5.9
Centering and shuttering including strutting, propping etc.

and removal of form for

5.9.1
Foundations, footings, bases of columns, etc. for mass

concrete
Sqm 17.72          392.15        6,946.94              

7 5.9.5
Lintels, beams, plinth beams, girders, bressumers and

cantilevers
Sqm 736.40        -                        

8 5.9.6 Columns, Pillars, Piers, Abutments, Posts and Struts Sqm 5.40            961.30        5,191.02              

9 5.22

Steel reinforcement for R.C.C. work including straightening,

cutting, bending, placing in position and binding all

complete upto plinth level.

5.22.6
Thermo-Mechanically Treated bars of grade Fe-500D or

more.
Kg 281.00        107.85        30,305.85            

10 5.22A

Steel reinforcement for R.C.C. work including straightening,

cutting, bending, placing in position and binding all

complete above plinth level.

5.22A.6
Thermo-Mechanically Treated bars of grade Fe-500D or

more.
Kg 73.50          107.85        7,926.98              

11 13.16 6 mm cement plaster:

13.16.1 1:3 (1 cement : 3 fine sand) Sqm 11.21          300.45        3,366.54              

12 13.46
Finishing walls with Acrylic Smooth exterior paint of

required shade :

Construction of GATE at NSIC Technical Services Centre(NTSC), Okhla

Detail Estimate
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Sr. No.
DSR 

2021
Description Unit Qty Rates Amount

13.46.1

New work (Two or more coat applied @ 1.67 ltr/10 sqm

over and including priming coat of exterior primer applied

@ 2.20 kg/10 sqm)

Sqm 11.21          160.60        1,799.52              

13 13.48

Finishing with Deluxe Multi surface paint system for

interiors and exteriors using Primer as per manufacturers

specifications :

13.48.3

Painting Steel work with Deluxe Multi Surface Paint to give

an even shade. Two or more coat applied @ 0.90 ltr/ 10

sqm over an under coat of primer applied @ 0.80 ltr/ 10

sqm of approved brand and manufacture

Sqm 30.00          170.70        5,121.00              

14 10.25

Steel work welded in built up sections/ framed work,

including cutting, hoisting, fixing in position and applying a

priming coat of approved steel primer using structural steel

etc. as required.

10.25.2
In gratings, frames, guard bar, ladder, railings, brackets,

gates and similar works
Kg 1,299.48    172.60        2,24,290.25        

TOTAL 3,22,756.00        

2,68,963.00        TOTAL after Less 20%
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